

Appendix D

D.1 Project Organizational Charts for Configuration 1 and Configuration 2

Project organization charts for Configuration 1 and 2 are provided on the following pages.

Appendix D

D.2 Roll Drawings for Configuration 1 and Configuration 2

The following Roll Drawings are provided in separate containers:

Configuration 1

- D.2.1 Construction Staging and Sequencing
- D.2.2 Preliminary Bridge Plan
- D.2.3 Preliminary Wall Plans
- D.2.4 Not Used
- D.2.5 Preliminary Drainage Plans
- D.2.6 Roadway Schematic Plans
- D.2.7 Preliminary ITS Plans
- D.2.8 Preliminary Signing Plans
- D.2.9 Preliminary Electrical / Illumination Plans

Configuration 2

- D.2.1 Construction Staging and Sequencing
- D.2.2 Preliminary Bridge Plan
- D.2.3 Preliminary Wall Plans
- D.2.4 Not Used
- D.2.5 Preliminary Drainage Plans
- D.2.6 Roadway Schematic Plans
- D.2.7 Preliminary ITS Plans
- D.2.8 Preliminary Signing Plans
- D.2.9 Preliminary Electrical / Illumination Plans

Appendix D

D.3 Preliminary Baseline Schedule for Configuration 1 and Configuration 2

D.3.1 Preliminary Baseline Schedule – Provided in Volume 2 (separate 11x17 binder)

D.3.2 Preliminary Maintenance Schedule – Provided in Volume 2 (separate 11x17 binder)

(A Preliminary Baseline Schedule and Preliminary Maintenance Schedule for Configuration 3 also appear in Volume 2 to reflect the adjusted NTP1 date.)