

Special Provision 000

Important Notice to Contractors



As of June 1, 2022, utilities within the project limits have not been cleared. The Department anticipates clearance by the dates listed below. Unless otherwise stated, clearance of these obstructions will be performed by their owners. Estimated clearance dates are not anticipated to interfere with the Contractor's operations. In the event the clearance dates are not met, requests for additional compensation or time will be made in accordance with the standard specifications.

The Contractor is invited to review the mapped information of obstructions on file with the Engineer.

UTILITY			
Utility Owner	Approximate Location	Estimated Clearance Date	Effect on Construction
AT&T Legacy	641+00 RT 174.5' to 644+00 RT 171'	8/1/22	None
Forney Lake WSC	707+72 Offset 284' LT- 707+53 offset 538' LT	8/1/22	None
North Texas Municipal Water District	707+62, offset 306' RT, 320' RT and 333' RT	8/1/22	None
Zayo	654+00 RT 159' to 691+46 RT 204', 707+57 LT 554' to 708+28 LT 274'	8/1/22	None
Farmers Electric Coop	628+00 RT 171' to 657+00 RT 178', 707+21 RT 303', 707+80 RT 226' 708+03 RT 297'	8/8/22	None
Verizon	707+80 RT 226' 708+03 RT 297'	9/15/22	None