

Special Provision 000

Important Notice to Contractors



As of June 6, 2022, the railroad agreements within the project limits have not been cleared. The Department anticipates clearance by the dates listed below. Unless otherwise stated, clearance of these obstructions will be performed by their owners. Estimated clearance dates are not anticipated to interfere with the Contractor's operations. In the event the clearance dates are not met, requests for additional compensation or time will be made in accordance with the standard specifications.

The Contractor is invited to review the mapped information of obstructions on file with the Engineer.

RAILROAD INFORMATION					
Railroad Company	Approximate Location	Description of Work	Estimated Clearance Date	Anticipated Railroad Construction Start Date	Effect on Construction
BNSF	BNSF DOT # 023980B	New roadway construction with the installation of new pre-fab planks, cross arms, signals and flashers.	Jan 1, 2023	June 1, 2023 @ 67% completion of Phase 1, Step 1.	None Anticipated with 6-mo. buffer from signed agreement to state date.

As of June 6, 2022, utilities within the project limits have not been cleared. The Department anticipates clearance by the dates listed below. Unless otherwise stated, clearance of these obstructions will be performed by their owners. Estimated clearance dates are not anticipated to interfere with the Contractor's operations. In the event the clearance dates are not met, requests for additional compensation or time will be made in accordance with the standard specifications.

The Contractor is invited to review the mapped information of obstructions on file with the Engineer.

UTILITIES			
Utility Owner	Location	Estimated Clearance Date	Effect on Construction
AT&T	Fiber Optic Cable at the intersection of FM 10 at Sta 1785+50 on SH 149	October 1, 2022	None