

Special Provision 000

Important Notice to Contractors



As of April 5, 2017, utilities within the project limits have not been cleared. The Department anticipates clearance by the dates listed below. In addition railroad work will be completed during construction as described below. Unless otherwise stated, clearance of these obstructions will be performed by their owners. Estimated clearance dates are not anticipated to interfere with the Contractor's operations. In the event the clearance dates are not met, requests for additional compensation or time will be made in accordance with the standard specifications.

The Contractor is invited to review the mapped information of obstructions on file with the Engineer.

Utility Owner	Description and Approximate Location	Estimated Clearance Date	Effect on Construction
Oncor Electric Delivery	Crossing Spur 114 on north end of project.	6/14/17	No Effect.

Railroad work will be completed during construction by the TxDOT contractor. See Railroad Scope of Work on sheets 99-101, 109, 200-208, 213-217, 296 and 373-397 in the plans set for specific details.

utilities within the project limits have not been cleared. The Department anticipates clearance by the dates listed below. In addition railroad work will be completed during construction as described below. Unless otherwise stated, clearance of these obstructions will be performed by their owners