

## Special Provision 000

### Important Notice to Contractors



As of April 6, 2017, utilities within the project limits have not been cleared. The Department anticipates clearance by the dates listed below. Unless otherwise stated, clearance of these obstructions will be performed by their owners. Estimated clearance dates are not anticipated to interfere with the Contractor's operations. In the event the clearance dates are not met, requests for additional compensation or time will be made in accordance with the standard specifications.

The Contractor is invited to review the mapped information of obstructions on file with the Engineer.

Utility Owner	Description and Approximate Location	Estimated Clearance Date	Effect on Construction
<b>CSJ: 2374-04-049</b>			
AT&T	West Chase Dr./ EBFR to Dechman Dr.	8/28/2017	No Effect
Atmos Energy	West Chase Dr. / EBFR to Dechman Dr. , and WBFR @ Dechman Dr.	7/1/2017	No Effect
Oncor Electric Delivery	West Chase Dr. / EBFR to Dechman Dr.	5/22/2017	No Effect
<b>CSJ: 2374-04-076</b>			
AT&T	Various locations throughout project.	9/19/2017	No Effect
Atmos Energy	Various locations throughout project.	11/1/2017	No Effect
Oncor Electric Delivery	Various locations throughout project.	7/31/2017	No Effect
Time Warner Cable	Following Oncor relocations near Robinson Rd. area.	9/22/2017	No Effect
Trinity River Authority of Texas	Relocating in phase 2 & 3 of project.	11/30/2017	No Effect