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2004 Specifications CSJ XXXX-XX-XXX 

SPECIAL PROVISION 

000--XXXX 

Important Notice to Contractors 

As of [date], [utilities, right of way, encroachments, and relocations] within the project limits 
have not been cleared.  The Department anticipates clearance by the dates listed below.  Unless 
otherwise stated, clearance of these obstructions will be performed by their owners.  Estimated 
clearance dates are not anticipated to interfere with the Contractor’s operations.  In the event the 
clearance dates are not met, requests for additional compensation or time will be made in 
accordance with the standard specifications. 

The Contractor is invited to review the mapped information of obstructions on file with the 
Engineer. 
 

UTILITY 

Utility Owner Approximate Location 
Estimated 

Clearance Date 
Affect on 

Construction 
    

    
    
    

 
 

RIGHT-OF-WAY ACQUISITION 

Parcel Number Owner 
Estimated 

Acquisition Date 
Affect on 

Construction 

    
    
    
    

 
 

ENCROACHMENT 

Description Location 
Estimated Clearance 

Date 
   

   
   

 



 2-2 000--XXXX 
  XX-XX 

RELOCATION 

Parcel Number Owner/Occupant 
Estimated 

Completion Date 
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