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1  TxDOT 
Q&A 
Response 
dated 
11/5/2013   

Section 
12.3.3/Page 47 
(Question #11) 

The response to Question #11 states that TxDOT would 
revise Section 12.3.3.3 (page 47) of the DBC.  This revision 
was not reflected in the DBC released with Addendum No. 
2.  

Please revise Section 12.3.3.3 to:  The amount payable for 
Record Drawings acceptable to TxDOT shall equal 1% of 
the Price per each Location, which shall be withheld from 
each payment of the Price for each Location.  DB 
Contractor shall not be entitled to payment for the last 1% 
of the Price for each Location until acceptable Record 
Drawings for the Location have been delivered to TxDOT. 

No change will be made to Section 
12.3.3.3.  Any indication in Q&A 
Matrix No. 2 (Question #11) to the 
contrary was in error. 

2 DBC Page 13 of 40, 
Exhibit 1; 
Definitions; 
"Element" 

“Element means an individual component, system or 
subsystem of the Project or of a Utility Adjustment included 
in the Construction Work, and shall include at a minimum a 
breakdown into the items described in the Performance and 
Measurement Table Baseline, further subdivided by 
Auditable Section where appropriate.” 
 
The aforementioned defined term has been stricken / 
deleted from the DBC. 
 
Proposer requests clarification as to why the defined 
term “Element” was stricken / deleted from the DBC. 

See Q&A Matrix No. 2 Question # 
31. 
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3 DBC Exhibit 14,1 DBC, Exhibit 14, 1, requires Builder’s Risk Insurance until 
Final Acceptance.  Builder’s Risk Insurance is not 
commercially available after the earlier of when the 
contractor no longer has an insurable interest in the work or 
when the work is put to its intended use.  Referring to DBC, 
10.3 DB Contractor’s risk of loss to repair or replace 
damaged Work ends upon Substantial Completion thereby 
ending DB Contractor’s insurable risk in the Work and any 
coverage available under a Builder’s Risk policy.  The first 
sentence of this section should be amended to read, “At all 
time during the period from the commencement of 
Construction Work until Final Acceptance Substantial 
Completion by Location.” 

The requested change to Section 1 
of Exhibit 14 to the DBC shown in 
the question will be made in the 
execution version of the DBC 
following conditional award of the 
project. 
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4 Technical 
Provisions 

Section 8.3.3.1 Please clarify the addition of Section 8.3.3.1 into the 
Technical Provisions.  Does TxDOT intend for the DB 
Contractor to perform this work in addition to TxDOT’s Final 
Design Plans or in lieu of TxDOT’s Final Design Plans?  
Potential text modifications are provided below for your 
consideration. 

 

8.3.3.1 Flexible Pavement Structure Repair  

For Location 3 in the Corpus Christi District, and in addition 
to the pavement design shown on TxDOT’s Final Design 
Plans, the DB Contractor shall remove 6" of existing 
material and replace with 6" of Hot Mix Asphalt TY B placed 
in two equal lifts, or as directed by TxDOT.  

Or 

8.3.3.1 Flexible Pavement Structure Repair  

For Location 3 in the Corpus Christi District, the DB 
Contractor shall remove 6" of existing material and replace 
with 6" of Hot Mix Asphalt TY B placed in two equal lifts, or 
as directed by TxDOT, and shall be in replacement of, and 
not in addition to, the 3” of Hot Mix Asphalt TY B shown in 
TxDOT’s Final Design Plans. However, the DB Contractor 
shall still provide the 2” of asphalt overlay as shown in 
TxDOT’s Final Design Plans.  

Information added to 8.3.3.1 is 
intended to apply to areas requiring 
flexible pavement structure repair 
for Location 3.  Per 8.3.3.1, areas 
of repair will be directed as needed 
based on field observations. 



ESR2P  
RFP Q&A Matrix No. 3 

November 15, 2013 
 
In addition to the questions below and those included in RFP Q & A Matrices No. 1 and No. 2, TxDOT received a number of questions and 
comments relating to the Request for Proposals, and, in particular, the Design Build Contract for this Project.  TxDOT is in the process of 
developing these documents and will take these comments into consideration. 

 

No. Document Section 

and Page 

Question/Comment Response 

 

 
Texas Department of Transportation  RFP Q&A Matrix No. 3 
Energy Sector Roadway Repair Project  11/15/13 
  Combined Q&A 

4 

5 Technical 
Provisions 

 

Section 19.1.1, 
page 19-1 

Monitor and observe weather and weather forecasts to 
proactively deploy resources to minimize delays, and safety 
hazards and erosion due to heavy rains, or other severe 
weather events.  

 
DB requests TxDOT to remove "and erosion", added by 
Addendum No. 2.  Erosion will be prevented and 
maintained under each project's SWPPP and should not 
be included in the general maintenance requirements. 

No change will be made. 

6 Technical 
Provisions 

Section 19.3.2, 
page 19-3 

Table 19-1 Performance and Table Baseline; TxDOT added 
the following components: Driveways, Pavement Markings, 
Graded Shoulders, Ditches, and Drains.   

 
DB requests TxDOT to revise the Maintenance (MNT) 
Scoring System to provide the scoring criteria for each 
Defined element TxDOT added to Table 19-1. 
(Driveways, Pavement Markings, Graded Shoulders, 
Ditches, and Drains) 

Driveways do not have a scoring 
component and will not be scored. 

Pavement Markings scoring 
component is part of the Traffic 
Operations element and will be 
scored accordingly. 

Graded Shoulders, Ditches, and 
Drains do not have a scoring 
component and will not be scored. 
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7 Technical 
Provisions 

Page 8-1; 8 
Geotechnical; 
8.1 General 
Requirements 

The Technical Provisions state, “DB Contractor shall 
perform all geotechnical investigations, testing, research, 
and analysis necessary to effectively determine and 
understand the existing surface and subsurface 
geotechnical conditions of the Project ROW to be used by 
DB Contractor to carry out the Work.  DB Contractor shall 
ensure the geotechnical investigations and analyses are in 
accordance with the TxDOT Geotechnical Manual and/or 
TxDOT Pavement Design Guide. 

 

The DB Contractor is responsible for all geotechnical 
analyses and designs to ensure the Project is in accordance 
with the TxDOT Geotechnical Manual and/or TxDOT 
Pavement Design Guide.  Pavements shall be constructed 
consistent with the Final Design Documents provided in this 
RFP.  The DB Contractor may propose alternate designs 
through the Alternate Technical Concept (ATC) process.  
Pavement design ATCs will be subject to the requirements 
of this Section 8.  The DB Contractor shall submit all 
necessary calculations, assumptions and data, as 
requested by TxDOT, to properly evaluate the ATC. 

DB Contractor is responsible for designs of all pavements 
not provided by TxDOT.” 

 

Addendum No. 02, re-orders the aforementioned language 
to read: 

No change will be made.  
Language was reordered to 
emphasize the process by which 
alternate designs would be 
approved.  
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7 
con. 

  

“Pavements shall be constructed consistent with the Final 
Design Documents provided in this RFP.  The DB 
Contractor may propose alternate designs through the 
Alternate Technical Concept (ATC) process.  Pavement 
design ATCs will be subject to the requirements of this 
Section 8.  The DB Contractor shall submit all necessary 
calculations, assumptions and data, as requested by 
TxDOT, to properly evaluate the ATC. 

DB Contractor is responsible for designs of all pavements 
not provided by TxDOT. 

 

DB Contractor shall perform all geotechnical investigations, 
testing, research, and analysis necessary to effectively 
determine and understand the existing surface and 
subsurface geotechnical conditions of the Project ROW to 
be used by DB Contractor to carry out the Work.  DB 
Contractor shall ensure the geotechnical investigations and 
analyses are in accordance with the TxDOT Geotechnical 
Manual and/or TxDOT Pavement Design Guide. 

The DB Contractor is responsible for all geotechnical 
analyses and designs to ensure the Project is in accordance 
with the TxDOT Geotechnical Manual and/or TxDOT 
Pavement Design Guide.”  

Proposer request TxDOT to clarify the reason as to the re-
ordering of the aforementioned language / paragraphs. 

 

 


