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Project Scope 

 SH 71 Toll Lanes Project — 
Presidential Blvd. to East of SH 130 
- Reconstruction of general-purpose 

lanes 
- Addition of toll lanes  
- Realignment of FM 973 between 

Colorado River to Bill Price Road 

 TxDOT responsible for design, 
construction and ROW acquisition 

 CTRMA will operate and maintain 
toll lanes 

 TxDOT will maintain general-
purpose lanes 
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Project Scope (Cont’d.) 

 Maximum 730 days as 
required in the RFP — 
first notice  
to proceed (NTP1) to 
Substantial Completion 
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SH 71 at FM 973 
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Procurement History  

 November 15, 2013   
    Issued Request for Qualifications (RFQ) 
 

 January 17, 2014  
    Short-listed five of the ten proposers  
 

 March 5, 2014  
    Issued Request for Proposals (RFP) 
 

 May 21, 2014  
    Received four technical and price proposals  

 

 June 26, 2014  
    Recommend Conditional Award  
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SH 71 EB at FM 973 

SH 71 Superstreet 



 June 26, 2014 
 

SH 71 Toll Lanes Project 
 

Submitted Proposal — Balfour Beatty Infrastructure, Inc.* 

Equity owner: Balfour Beatty Infrastructure, Inc. 
Major non-equity members and other team members: 

 Parsons Brinkerhoff, Inc. 

 Beverly Silas & Associates 

 MWM Design Group 

 P.E. Structural Consultants, Inc. 

 Raba Kistner Infrastructure, Inc. 

 Ramming Paving  

*alphabetical order 

 Rios Group, Inc. 

 STL Engineers 

 TBG Partners 

 Tolunay-Wong Engineers, Inc. 

 Transtec Group, Inc. 
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Equity owner: The Lane Construction Corporation 
Major non-equity members and other team members: 

 
 HDR Engineering 

 B2Z Engineering, LLC 

 CP&Y, Inc. 

 Dandy Planning, LLC dba GAP Strategies 

 Don Durden, Inc. dba Civil Engineering 
Consultants 

Submitted Proposal — Lane-HDR* 

*alphabetical order 

 Encotech Engineering Consultants, Inc. 

 H.W. Lochner, Inc. 

 Rodriguez Transportation Group, Inc. 

 RODS Surveying, Inc. 
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Equity owner: McCarthy Building Companies, Inc. 
Major non-equity members and other team members: 

  Lockwood, Andrews & Newman, Inc. (LAN) 

 AirOps, LLC 

 CAS Consulting & Services, Inc. 

 CTLGroup 

 EJES Incorporated 

 Holt Engineering, Inc. 

Submitted Proposal — McCarthy Building Companies, Inc.* 

*alphabetical order 
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 Kimley-Horn and Associates, Inc. 

 K Strategies Group, LLC 

 MWM Design Group 

 PSI Engineering 

 SWCA 
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Equity owner: OHL USA, Inc. 
Major non-equity members and other team members: 

  AECOM Technical Services, Inc.  

 AMEC Environmental & Infrastructure, Inc. 

 Coleman & Associates 

 Concept Development & Planning, LLC 

 Fugro Consultants, Inc. 

Submitted Proposal — OHL USA, Inc.* 

*alphabetical order 
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 IEA, Inc. 

 Kellogg, Brown & Root Services, Inc. 

 Rios Engineering, LLC 

 SE3, LLC 

 United States Right of Way Co. 
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Evaluation 

 Implemented a pre-established and rigorous procedure to evaluate and select  
the proposal that offers the Best Value.  

 Separate pass/fail, technical and price evaluations.  

 Evaluation subcommittees provided scoring recommendations to the Evaluation 
and Selection Recommendation Committee (ESRC).  

 ESRC provided scoring recommendations to the Project Steering Committee.  

 Project Steering Committee reviewed ESRC recommendation and made final 
recommendation to Texas Transportation Commission. 
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Scoring 

 Price includes design and construction 
 Technical score is based upon: 

– Technical Solutions 
– Project Management Plan 
– Quality Management Plan 
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   Price   85 points  
   Technical 15 points  
----------------------------------------------------------- 
   Maximum  100 points  

Best Value Scoring:  

+ 
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Evaluation Results Summary 

Detailed evaluations resulting in… 
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Equity owner: McCarthy Building Companies, Inc. (Score of 94 pts) 
Major non-equity members and other team members: 

 

Best Value Recommendation 
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 Lockwood, Andrews & Newman, Inc. (LAN) 

 AirOps, LLC 

 CAS Consulting & Services, Inc. 

 CTLGroup 

 EJES Incorporated 

 Holt Engineering, Inc. 

 Kimley-Horn and Associates, Inc. 

 K Strategies Group, LLC 

 MWM Design Group 

 PSI Engineering 

 SWCA 
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Evaluation Results Summary  
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 McCarthy Building Companies, Inc.…..…….…….............94.00 pts  

 Balfour Beatty Infrastructure, Inc.…..…….…….............…89.82 pts  

 OHL USA, Inc.………………………….……………………............88.64 pts  

 The Lane Construction Corporation…….…......…….........85.06 pts  
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Evaluation Results Summary  
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McCarthy Buildings Companies, Inc. 
 

 Design-Build Price:  $   96,337,000 

 No Contracted Maintenance 

 644 days from NTP1 to Substantial Completion 



 June 26, 2014 
 

SH 71 Toll Lanes Project 
 

Next Steps  

 Negotiate final terms of DB Agreement and assemble 
other documents necessary for commercial close. 

 

 Execute DB Agreement at commercial close by August 
31, 2014. 
 

 Issue NTP1 
– Substantial Completion within 644 days (late 

Summer 2016) after issuance of NTP1 
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Evaluation Team 

 TxDOT Strategic Projects Division 
– Ed Pensock 
– Katie Nees 
– Frank Holzmann 
– Carol Luschen 
– Lisa Rainosek 
– Dieter Billek 
– Michael Midkiff 
– Lucio Vasquez 
– Dawn Scheel 
– Jeannie Arellano 
– Bill Reichert 
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 TxDOT Division Offices 
– Bill Orr (Design) 
– Nathan Wilson (Traffic) 
 

 CTRMA 
– Sean Beal 

 

 Consultants 
– Mayer Brown, LLP 
– CDM Smith 
– Ramos Consulting, LLC 
– RS&H, Inc. 

 TxDOT Office of General Counsel 
– Jim Bailey 
– Jack Ingram 
– Claire McGuinness 
 

 TxDOT Debt Management Office 
– Ben Asher 
– David Duran 
– Deborah Fleming 

 
 TxDOT District Office 

– Greg Malatek 
– Terry McCoy 
– Heather Ashley-Nguyen 
– Marisabel Ramthun 
– Lloyd Chance 
– Jon Geiselbrecht 
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Questions? 
 
 

Staff recommends and requests Commission approval of this minute order. 
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