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Exhibit A

DEFINITIONS AND ACRONYMS

“Addenda/Addendum” means supplemental additions, deletions, and modifications to
the provisions of the RFP after the release date of the RFP.

“Alternative Technical Concepts” or “ATCs” means the concepts described in ITP
Section 3.1.

“BAFO” means Best and Final Offer, and is an element of the Proposal Revision as
described in ITP Section 4.0.

“Base Scope 1” has the meaning set forth in Section 1.1.1 of the Technical Provisions.

“Base Scope 1 Concept Plans” has the meaning set forth in Section 1.1.1 of the
Technical Provisions.

“Base Scope 1 Design-Build Price Value” has the meaning set forth in ITP Section
5.5.1.

“Base Scope 1 Maintenance Price Value” has the meaning set forth in ITP Section
5.5.3

“Capital Maintenance Agreement” or “CMA” means the agreement to provide capital
maintenance services for the Project for 15 years unless terminated as provided therein.

“Commission” has the meaning set forth in ITP Section 1.5.

“Concept Plans” shall mean, for purposes of the Proposal, the Base Scope 1
Cconcept plans.

“Design-Build Agreement” or “DBA” means the agreement to develop, design and
construct the Project.

“Design-Build Contractor” or “DB Contractor” has the meaning set forth in ITP
Section 1.1.

“Development Plan Evaluation Subcommittee” or “DPES” means the subcommittee
that performs the initial review of the Technical Proposal and provides evaluation
recommendations to the ESRC as set forth in ITP Section 5.1.

“Design-Build Price” means the Base Scope 1 design-build price.

“Disadvantaged Business Enterprise” or “DBE” has the meaning set forth in 49
C.F.R. Part 26.

“Equity Member” means (a) each entity with a direct equity interest in the Proposer
(whether as a member, partner, joint venture member or otherwise) and (b) each entity
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with a 10% or greater indirect interest in the Proposer. Notwithstanding the foregoing, if
the Proposer is a publicly traded company, shareholders with less than a 10% interest
in the Proposer shall not be considered Equity Members.

“Evaluation and Selection Recommendation Committee” or “ESRC” means the
committee that will review and evaluate the Proposals and make a recommendation to
the Steering Committee as set forth in ITP Section 5.1.

“FHWA” means the Federal Highway Administration.

“Financial Proposal” means the financial information included in a Proposal submitted
by a Proposer providing the information requested in Exhibit C-1 of the ITP.

“Financial Proposal Revision” means the financial information included in a Proposal
Revision submitted by a Proposer providing the information requested in Exhibit C-1 of
the ITP.

“Instructions to Proposers” or “ITP” means the documents, including exhibits and
forms, included in the RFP containing directions for the preparation and submittal of
information by the Proposers in response to the RFP.

“Key Personnel” means the individuals designated by a Proposer pursuant to Section
3.2.4 of Exhibit B to the ITP.

“Key Subcontractor” means any subcontractor that will (a) fill any of the following key
project roles: project management, lead design firm, quality control management and
quality assurance management or (b) serve as a key task leader for geotechnical,
hydraulics and hydrology, structural, environmental, utility or right-of-way issues. See
Form Q.

“Maintenance Price” means the Base Scope 1 maintenance price.

“Major Participant” means each Equity Member and each member of the Proposer’s
organization with: (a) primary responsibility for design; (b) primary responsibility for
construction; (c) primary responsibility for capital maintenance; or (d) a proposed
subcontract with a value greater than or equal to $10 million (excluding subcontracts
with Suppliers).

“Major Professional Services Firm” has the meaning set forth in Section 3.2.2 of
Exhibit B to the ITP.

“Option Design-Build Price” has the meaning set forth in ITP Section 5.5.4.

“Option Maintenance Price” has the meaning set forth in ITP Section 5.5.5.

“Original Proposal” has the meaning set forth in ITP Section 1.1 and is the original
Proposal submitted by a Proposer in response to the RFP on October 27, 2015.
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“Payment for Work Product Agreement” means the agreement between a Proposer
and TxDOT set forth as ITP Exhibit H that governs the payment for work product and
use of the Proposer’s work product, if unsuccessful, in accordance with ITP Section 6.3.

“Person” means, for purposes of Exhibit J to the ITP, any corporation, organization,
government or governmental subdivision or agency, business trust, estate, trust,
partnership, association, or other legal entity.

“Post-Selection Deliverables” has the meaning set forth in ITP Section 5.12.

“Preliminary Project Baseline Schedule” means the Project schedule required to be
submitted with the Proposal and meeting the requirements set forth in Section 4.3.2 of
Exhibit B to the ITP.

“Pre-Proposal Submittal” has the meaning set forth in ITP Section 2.4.

“Price Proposal” means the price offer included in the Proposal submitted by a
Proposer as set forth on the forms requested in Exhibit C-2 to the ITP.

“Price Proposal Revision” means the price offer included in the Proposal Revision
submitted by a Proposer as set forth on the forms requested in Exhibit C-2 to the ITP.

“Project” has the meaning set forth in ITP Section 1.1.

“Project Development Plan” means the plan submitted with the Technical Proposal
providing the information requested in Section 4.0 of Exhibit B to the ITP.

“Project Management Plan” means the portion of the Project Development Plan
providing the information requested in Section 4.1 of Exhibit B to the ITP.

“Project Website” has the meaning set forth in ITP Section 2.2.

“Proposal” has the meaning set forth in ITP Section 1.1, and includes the Original
Proposal submitted by a Proposer in response to the RFP, as modified by the Proposal
Revision in accordance with ITP Sections 4.0 and 5.8.

“Proposal Due Date” means the deadline for submission of Proposal Revisions
identified in ITP Section 1.5.

“Proposal Revision” has the meaning set forth in ITP Sections 4.0 and 5.8, which
includes a Technical Proposal Revision, Financial Proposal Revision, and Price
Proposal Revision.

“Proposal Security” means the proposal bond as described in Section 3.3.2 of Exhibit
B to the ITP.

“Proposer” means the consortium, joint venture or entity, whether or not yet formed,
which is intended to act as the DB Contractor of the Project.
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“Qualifications Submittal” or “QS” means the submission made by a Proposer in
response to the RFQ, including all clarifications thereto submitted in response to
requests by TxDOT.

“Quality Management Plan” means the portion of the Project Development Plan
providing the information requested in Section 4.2 of Exhibit B to the ITP.

“Reference Information Documents” or “RIDs” means the documents and
information described in ITP Section 1.2.1.

“Request for Qualifications” or “RFQ” means TxDOT’s Request for Qualifications
issued on July 31, 2014, as amended.

“Request for Proposal Revisions” means Addendum # 6 to the RFP, as
supplemented by Addendum # 6A.

“Request for Proposals” or “RFP” means the set of documents, as amended by
Addenda, identifying the Project and the work to be performed and materials to be
furnished in response to which a Proposal may be submitted by a Proposer. The RFP
includes the ITP, DBA Documents, CMA Documents and RIDs. The RFP is issued only
to Proposers that have been shortlisted following RFQ review.

“RFP Website” has the meaning set forth in ITP Section 2.2.

“Right of Way” or “ROW” means any real property (which term is inclusive of all
estates and interests in real property), improvements, and fixtures within the lines
delineating the outside boundaries of the Project set forth in the ROW Maps included in
the RIDs, as such boundaries may be adjusted from time to time in accordance with the
DBA Documents. The term specifically includes all air space, surface rights, and
subsurface rights within the boundaries of the ROW.

“Rules” has the meaning set forth in ITP Section 2.1.

“Segment H” means the portion of the Project generally described in Technical
Provisions Section 1.2.1.

“Segment I-1” means the portion of the Project generally described in Technical
Provisions Section 1.2.2.

“Segment I-2” means the portion of the Project generally described in Technical
Provisions Sections 1.2.3 and 1.2.4.

“Stakeholder” means parties that may have a stake in the Project by virtue of their
location or funding, including the Chambers County Toll Road Authority (“CCTRA”),
Harris County Toll Road Authority (“HCTRA”), Houston-Galveston Area Council, Liberty
County Toll Road Authority (“LCTRA”), Montgomery County Toll Road Authority
(“MCTRA”), the TxDOT Houston District Southeast Area Office, the TxDOT Beaumont
District Liberty Area Office, cities, counties, utilities, USDOT, and FHWA and their
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officers, directors, and employees. For purposes of ITP Section 2.2.3(d), the Texas
Department of Public Safety and any other public law enforcement agency with
jurisdiction to provide traffic patrol, traffic law enforcement and other police and public
safety services in accordance with applicable Laws and agreements with State and
local agencies will not be considered Stakeholders.

“Steering Committee” has the meaning set forth in ITP Section 5.9.

“Subsurface Utility Engineering” or “SUE” means an engineering process for
accurately identifying the quality of subsurface utility information needed for highway
plans and for acquiring and managing that level of information during the development
of a highway project, as more particularly described by the American Society of Civil
Engineers (“ASCE”) standard, ASCE C-I 38-02, “Standard Guideline for the Collection
and Depiction of Existing Subsurface Utility Data.”

“Surety” means the individual or entity committing to provide any of the bonds
identified in the RFP.

“Technical Proposal” means all of the documents, certifications and information
required to be submitted in the Proposal pursuant to Exhibit B to the ITP.

“Technical Proposal Revision” means all of the documents, certifications and
information required to be submitted in a Proposal Revision pursuant to Exhibit B to the
ITP.

“Technical Solutions” means the portion of the Project Development Plan providing
the information requested in Section 4.3 of Exhibit B to the ITP.

“Total Proposal Score” has the meaning set forth in ITP Section 5.2.1.

“TxDOT’s Authorized Representative” has the meaning set forth in ITP Section 2.2.1.

“Toll System Integrator Agreement” has the meaning set forth in ITP Section 1.4.4.
For the purpose of this definition, “system” means one or more of the toll collection
systems that TxDOT wishes to develop, install, test, integrate and maintain pursuant to
the Toll System Integrator Agreement.

“USDOT” means the United States Department of Transportation.

For definitions of other initially capitalized terms, see the DBA Documents and CMA
Documents.
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Exhibit B

TECHNICAL PROPOSAL REVISION INSTRUCTIONS

1.0 General Instructions

This Exhibit B describes the submission format for Technical Proposals Revision and
outlines the required information that will comprise a Technical Proposal Revision for
the Design-Build Agreement (“DBA”) and Capital Maintenance Agreement (“CMA”).

Proposer shall submit the information required by this Exhibit B in the organization and
format specified herein. The Technical Proposal Revision shall be organized in the
order listed in Exhibit E, and shall be clearly indexed. Each component of the Technical
Proposal Revision shall be clearly titled and identified.

All forms named herein are found in Exhibit D, unless otherwise noted. All blank spaces
in the Proposal forms must be filled in as appropriate. No substantive change shall be
made in the Proposal forms.

Evidence of signature authority shall be provided for all individuals signing forms on
behalf of each Major Participant. Item B of the section entitled “Additional Information to
be Provided with Proposal Letter” of Form BAFO A identifies requirements regarding
evidence of signature authorization for the Proposal Letter. Similar authorization shall
be provided for all other signatories for Major Participants.

No dollar amounts may be included in the Technical Proposal Revision.

2.0 Format

The Technical Proposal Revision shall be limited to an aggregate of 80 pages (if
double-sided, 40 sheets), plus the executive summary, resumes, appendices and
exhibits containing required forms, graphs, matrices, schedule, drawings and other
pertinent data.

3.0 Contents of the Technical Proposal Revision

The required contents and organization of the Technical Proposal Revision are
presented in this Exhibit B and summarized in the Proposal Revision checklist provided
in Exhibit E. Proposers are to provide all the information set out in this Exhibit B. A
copy of the checklist for the Technical Proposal Revision shall be included in the
Technical Proposal Revision. Proposer shall not amend the order or change the
contents of the checklist except to provide the required cross reference to its Proposal
Revision.

The Technical Proposal Revision shall consist of the following major elements:
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(a) Executive Summary;

(b) Proposer Information, Certifications and Documents (including required
Forms BAFO A, BAFO B-1 through BAFO E, BAFO G through BAFO J,
BAFO P through BAFO Q, BAFO S and BAFO U);

(c) Project Development Plan; and

(d) Appendices.

3.1 Executive Summary

The Executive Summary shall be written in a non-technical style and shall contain
sufficient information for reviewers with both technical and non-technical backgrounds to
become familiar with Proposer's Proposal Revision and Proposer’s ability to satisfy the
financial and technical requirements of the Project. The Executive Summary shall not
exceed ten single-sided pages.

The Executive Summary shall not include any information regarding pricing. It shall, at
a minimum, include the following:

(a) An explanation of the organization and contents of the Proposal.

(b) A summary of any changes to Proposer’s Qualifications Submittal (“QS”).

(c) A summary of any changes in Proposer’s organization, Equity Members,
other Major Participants and Key Personnel since submission of the QS.

(d) A summary of the proposed management, decision making, and day-to-day
operation structure of Proposer, and a statement that each Major Participant
has committed to provide the specified people.

(e) A summary of the Project Development Plan including:

– A summary of the Project Management Plan,

– A summary of the Quality Management Plan, and

– A summary of the Technical Solutions.

(f) A summary of the Proposer’s approach to satisfying the Disadvantaged
Business Enterprise (“DBE”) requirements.
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3.2 Proposer Information, Certifications and Documents

3.2.1 Technical and Financial Proposal Letter

The Proposal Revision shall include the Proposal Letter
(Form BAFO A). Proposer shall attach to the Proposal Letter the documents and
information described in the section entitled “Additional Information to be Provided With
Proposal Letter” of Form A, provided however, Proposer may attach to the original Form
A an envelope including four certified copies of the required organizational documents
in lieu of providing organizational documents with each of the copies of the Technical
Proposal Revision.

3.2.2 Information About Proposer, Major Participants and Other
Subcontractors

The Proposal Revision shall include a completed chart on Form BAFO B-1,
including the names, contact information, role in the organization, licensing information,
and description of work (if applicable) for Proposer and Equity Members.

The Proposal Revision shall include completed Form BAFO B-2 providing information
about Proposer and its team as specified therein.

The Proposal Revision shall include a completed Form BAFO B-3 providing information
regarding (i) each Major Participant excluding Equity Members; (ii) each firm that will
provide engineering, architectural, surveying, planning, quality assurance and/or other
professional services for development of the Project valued at $2 million or more (“Major
Professional Services Firm”); and (iii) all other subcontractors identified by Proposer as
of the Proposal Due Date identified in Section 1.5 of the Instructions to Proposers
(“ITP”). Proposer is advised that all Major Professional Services Firms must be
identified at the time of the Proposal Revision, and that, as a condition to final award
and execution of the DBA and CMA, the successful Proposer must provide evidence
that it and its Major Participants hold all necessary licenses and professional
registrations.

The Proposal Revision shall include copies of organizational documentation described
in the section entitled “Additional Information to be Provided With Proposal Letter” of
Form BAFO A for Proposer and Equity Members, as well as other documentation
required by Form B-2. Copies of the certified copies of organizational documents
submitted with the Original Proposal may be submitted with the Proposal Revision. If
any modification to the organizational documents for such entity is contemplated prior to
award, Proposer shall provide a brief description of the proposed legal structure and
draft copies of the underlying organizational documents (described in the section
entitled “Additional Information to be Provided With Proposal Letter” of Form A) for such
proposed entity.



Texas Department of Transportation Exhibit B RFP Addendum #6A

SH 99 Grand Parkway Segments H, I-1 and I-2 Page 4 of 19 Instructions to Proposers
September 1, 2016 Ex. B – Technical Proposal Revision Instructions

3.2.3 Responsible Proposer Questionnaire

The Proposal Revision shall include Form BAFO C, the “Responsible Proposer
Questionnaire”, signed by Proposer, each Major Participant and any other team
member identified in the Proposal Revision. Form C may be provided by Proposer on
its own behalf and on behalf of the Equity Members, or it may be provided by Proposer
on its own behalf and the individual Equity Members on their own behalf. The form
executed by Proposer shall be signed by the same individual(s) who sign the Proposal
Letter. The forms signed by Equity Members shall be signed by an authorized
representative of such Equity Members and the Proposal Revision shall include
evidence of signature authorization for such individual.

3.2.4 Key Personnel

3.2.4.1 Designation of Key Personnel Prior to Proposal Due Date

Each Proposer shall submit a package that includes an original and five
copies of the information specified in this Section 3.2.4.1 to TxDOT, by the date and
time for submittal of changes in Key Personnel specified in ITP Section 1.5 for review
and written approval by TxDOT, in its sole discretion. The package shall be delivered to
the address set forth in ITP Section 2.2.1, and shall include a list of any proposed
changes in Key Personnel from those identified in the QS or Original Proposal, as
appropriate, along with copies of resumes for each such person (which must contain the
individual’s qualifications, contact information and relevant work experience) and
contact information for three references for each individual (i.e., Maintenance Manager
and Maintenance Safety Manager).

TxDOT discourages changes in Key Personnel from the individuals listed
in the QS or Original Proposal, as appropriate, and is under no obligation to approve
such requests and may disapprove the request at its sole discretion. In addition, if any
individual included in the Proposal Revision is also proposed as a Key Personnel or for
another position on any other TxDOT procurement, Proposer shall include in the
package either: (1) a statement certifying that said individual will be available to assume
its designated role on SH 99 Grand Parkway Segments H, I-1 and I-2 if Proposer is the
successful Proposer, or (2) the resume of a qualified alternate.

If TxDOT, in its sole discretion, disapproves a proposed Key Personnel or
(if applicable) its proposed alternate, Proposer shall submit the information required
above for its proposed substitute, for review and approval by TxDOT in accordance with
the foregoing process, at least ten Business Days prior to the Proposal Due Date
identified in Section 1.5 of the ITP. The Proposal Revision may not include any Key
Personnel previously disapproved by TxDOT in writing.

The Proposal Revision shall identify the pre-approved Key Personnel and
shall include Form BAFO E identifying personnel work assignments, as well as a
statement committing the Proposer to maintain such individual’s availability for and
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active involvement in the Project. The Proposal Revision also shall include, in an
appendix, copies of the resumes and contact information described in this Section
3.2.4.1 on Form BAFO G for each designated Key Personnel position. Refer to the
DBA Documents and CMA Documents, as applicable, for information regarding time
commitment requirements for Key Personnel and TxDOT’s rights if it determines that
any such personnel are not devoting sufficient time to the prosecution and performance
of the work required for the Project. Proposer may not make any changes in its Key
Personnel after receipt of TxDOT approval as specified in this Section 3.2.4.1, except
as provided in the DBA Documents and CMA Documents, as applicable.

3.2.4.2 Information Regarding Key Personnel in Proposal Revision

The individuals with direct responsibility for each of the following
categories of work are considered Key Personnel:

 overall management of the Project (Project Manager);

 overall responsibility for all safety aspects of the Project (Safety Manager);

 control of quality, and the implementation and operation of the Project’s quality
systems (Lead Quality Manager as described in Sections 2.2.6 and 2.2.7.4 of the
Technical Provisions);

 environmental compliance (Environmental Compliance Manager);

 right-of-way (ROW Acquisition Manager, as described in Section 7.2.7 of the
Technical Provisions);

 utility adjustment (Utility Manager as described in Section 6.2.3 of the Technical
Provisions);

 design of the Project (Design Manager, Lead Roadway Design Engineer, and Lead
Drainage Engineer as described in Section 2.2.7.4 of the Technical Provisions);

 construction, coordination of subcontractors and scheduling (Construction Manager);
and

 Project maintenance management and maintenance safety (Maintenance Manager,
as described in Section 19.1.2 of the Technical Provisions and Section 1.2.1 of of
Exhibit 2 to the CMA and Maintenance Safety Manager as described in Section 4.2
of Exhibit 2 to the CMA).
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3.2.5 Letters Approving Key Personnel and Changes in Proposer’s
Organization

The Proposal Revision shall include a copy of the approval letter(s) issued by
TxDOT pursuant to Section 3.2.4.1 approving the Key Personnel. If Proposer’s
organization has changed since submission of the QS or Original Proposal, as
appropriate, Proposer shall specifically describe such changes and, if applicable,
include a copy of TxDOT’s approval letter provided under ITP Section 2.11.

3.2.6 Certification Regarding Buy America

The Proposal Revision shall include Form BAFO U, regarding Buy America
requirements.

3.2.7 DBE Requirements

The Proposal Revision shall include a Certification of DBE Goal Attainment or
Good Faith Efforts (Form BAFO H) confirming that Proposer will obtain DBE
commitments equal to or exceeding the DBE participation goal or will exercise good
faith efforts to substantiate its attempts to meet the goal.

3.2.8 Child Support Statement for State Grants, Loans and Contracts

The Proposal Revision shall include Form I regarding child support obligations,
for Proposer and each Major Participant.

3.2.9 Organizational Conflict of Interest Disclosure

Attention is directed to TxDOT’s rules on conflicts of interest, which are set forth
at 43 Texas Administrative Code § 27.8. The Proposal Revision shall include a
certification on Form BAFO J describing potential organizational conflicts of interest,
including disclosure of all relevant facts concerning any past, present, or currently
planned interest that may present an organizational conflict of interest.

3.2.10 Certification Regarding Equal Employment Opportunity

The Proposal Revision shall include Form BAFO P, regarding participation in
contracts or subcontracts subject to the equal employment opportunity clause and the
filing of required reports.

3.2.11 Guarantor Letter

The Proposal Revision shall include, (if a guaranty is required): (a) an irrevocable
letter signed by the guarantor in the form of Form BAFO T committing to provide a
guaranty in the form of Exhibit 13 of the DBA and a guaranty in the form of Exhibit 9 of
the CMA, concurrently with execution and delivery of the DBA Documents and CMA
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Documents by Proposer; (b) evidence of authorization of the signatory to that letter; (c)
Form BAFO B-1 for the guarantor; (d) financial information described in Section 2.0 of
Exhibit C-1; and (e) such other information concerning the guarantor as TxDOT may
request. A guaranty of DB Contractor’s obligations under the DBA is required under the
following circumstances: (i) Proposer identified a guarantor in its QS or was advised by
TxDOT that a guaranty would be required as a condition to the shortlisting of Proposer;
(ii) DB Contractor’s organization is a newly formed corporation or a limited liability entity
(in which case the Equity Members shall each provide guaranties of the DB Contractor’s
obligations under the DBA and the CMA); (iii) the combined Tangible Net Worth of DB
Contractor and its Equity Members is less than $400,000,000; or (iv) the form of
organization of Proposer and/or the financially responsible parties comprising Proposer
changes and TxDOT determines, in its sole discretion, to require a guarantor as a
condition to approving such change under ITP Section 2.11.

If a guaranty is required, the combined Tangible Net Worth of the guarantor, DB
Contractor and its Equity Members must be at least $400,000,000. Tangible Net Worth
shall be determined based on audited financial statements for the fiscal year most
recently ended.

3.2.12 Surety Information

The Proposal Revision shall include the following information regarding the
Surety for the bonds to be provided in accordance with Section 8 of the DBA and
Section 7 of the CMA:

(a) Name of bonding company (must be rated in the top two categories by two
nationally recognized rating agencies or at least A minus (A-) or better and
Class VIII or better by A.M. Best and Company) and the name and
address of the agent.

(b) Whether or not the listed bonding company defaulted on any obligation
within the past ten years, and the details in the event of such default.

3.2.13 Certification Regarding Ineligible Contractors

The Proposal Revision shall include Form BAFO S, certifying that Proposer and
its Subcontractors are not declared by the Federal Government or have not voluntarily
declared themselves debarred, suspended or ineligible from doing transactions with the
Federal Government or any of its agencies, and making other certifications as described
on Form BAFO S.

3.2.14 Key Subcontractors

The Proposal Revision shall include a list in the form of Form BAFO Q of the
names of all Key Subcontractors that Proposer intends to use to complete the Work
under the DBA.



Texas Department of Transportation Exhibit B RFP Addendum #6A

SH 99 Grand Parkway Segments H, I-1 and I-2 Page 8 of 19 Instructions to Proposers
September 1, 2016 Ex. B – Technical Proposal Revision Instructions

3.2.15 Payment for Work Product Agreement

Proposer, at its option, may submit with the Proposal Revision an executed copy
of the Payment for Work Product Agreement in the form of Exhibit H. Although
submission of an executed Payment for Work Product Agreement is at the Proposer’s
election, submission of an executed Payment for Work Product Agreement with the
Technical Proposal Revision shall be a condition to eligibility for the payment for work
product as provided under Section 6.3 of the ITP. Any failure to submit an executed
Payment for Work Product Agreement with the Technical Proposal Revision will
constitute a rejection of the payment for work product and render the Proposer ineligible
for such payment.

3.2.16 Non-Collusion Affidavit

The Technical Proposal Revision shall include Form BAFO F, certifying that the
Proposal Revision is not the result of and has not been influenced by collusion.

3.2.17 Certification Regarding Use of Contract Funds For Lobbying

The Technical Proposal Revision shall include Form BAFO R to be executed by
the Proposer, all members or joint venturers of the Proposer and all other Major
Participants including Equity Members, certifying that no federal appropriated funds
have been or will be paid for lobbying activities and no other funds have been paid or
will be paid to influence governmental decisions regarding this Project.

3.3 Proposal Security

The Technical Proposal Revision shall include a proposal bond as specified below.

3.3.1 Forfeiture of Security

Forfeiture of Proposal Security in accordance with Section 4.8 of the ITP will
constitute liquidated damages. By submitting its Proposal Revision, Proposer agrees
and acknowledges that such liquidated damages are reasonable in order to
compensate TxDOT for damages it will incur as a result of Proposer’s failure to satisfy
the obligations under the Request for Proposals (“RFP”) and Request for Proposal
Revisions to which Proposer agreed when submitting its Original Proposal and Proposal
Revision. Such damages include potential harm to the credibility and reputation of
TxDOT’s transportation improvement program, including the Comprehensive
Development Agreement (“CDA”) program, with policy makers and with the general
public, delays to the Project and additional costs of administering this or a new
procurement (including engineering, legal, accounting, overhead and other
administrative costs). By submitting its Proposal Revision, Proposer further
acknowledges that these damages would be difficult and impracticable to measure and
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prove, are incapable of accurate measurement because of, among other things, the
unique nature of the Project and the efforts required to receive and evaluate proposals
for it, and the unavailability of a substitute for those efforts. The amounts of liquidated
damages stated herein represent good faith estimates and evaluations as to the actual
potential damages that TxDOT would incur as a result of Proposer’s failure to satisfy the
obligations under the RFP and Request for Proposal Revisions to which Proposer
agreed when submitting its Proposal and Proposal Revisions, and do not constitute a
penalty. By submitting its Proposal Revision, Proposer agrees to such liquidated
damages in order to fix and limit Proposer’s costs and to avoid later Disputes over what
amounts of damages are properly chargeable to Proposer.

3.3.2 Form of Proposal Bond

A proposal bond in the amount of $25 million and in the form of Form BAFO K
shall be provided by a Surety rated in the top two categories by two nationally
recognized rating agencies or at least A minus (A-) or better and Class VIII or better by
A.M. Best and Company. The proposal bond shall be subject to forfeiture in
accordance with ITP Section 4.8. Each proposal bond will be retained until the DBA
Documents and CMA Documents have been fully executed, after which the proposal
bond for each unsuccessful Proposer, except those proposal bonds which have been
forfeited, will be returned to the respective Proposers. The proposal bond for the
successful Proposer shall be returned at such time as Proposer has satisfied all
conditions of execution and award set forth in ITP Section 6.1. If the next best value
Proposer is notified during the 180-day period that it is selected for negotiations, such
Proposer shall obtain an extension of the Proposal Bond for the period until 270 days
after the Proposal Due Date.

For purposes of the Proposal Revision, the Proposer may either submit (1) a duly
authorized and executed new proposal bond on Form BAFO K or (2) a duly authorized
and executed rider to the proposal bond, using Form BAFO K-1 evidencing that the
term of its original proposal bond has been extended to accommodate a 180-day period
from the Proposal Due Date. If the next best value Proposer is notified during the 180-
day period that it is selected for negotiations, such Proposer shall obtain an extension of
the proposal bond for the period until 270 days after the Proposal Due Date.

4.0 Project Development Plan

Proposer shall submit a Project Development Plan which shall consist of the following
three components:

– Project Management Plan (Section 4.1),

– Quality Management Plan (Section 4.2), and

– Technical Solutions (Section 4.3).



Texas Department of Transportation Exhibit B RFP Addendum #6A

SH 99 Grand Parkway Segments H, I-1 and I-2 Page 10 of 19 Instructions to Proposers
September 1, 2016 Ex. B – Technical Proposal Revision Instructions

For purposes of the Request for Proposal Revisions, Proposers shall submit the three
components identified above in their entirety.

The Project Development Plan shall provide the information relevant for developing the
Proposer’s schematic; the project management philosophy, plan and schedule for
executing the Project, including management structure and personnel; and the quality
control procedures for any related contract administration, describing how Proposer
plans to achieve and satisfy the project requirements.

For each required component of the Project Development Plan, as detailed below,
Proposer shall include in its Proposal Revision a response based on Base Scope 1 and
the H-West Option.

4.1 Project Management Plan

The Project Management Plan shall set out Proposer’s management approach to
design, construction, traffic management, maintenance, transition upon completion of
the CMA, documentation, testing and auditing/reporting for the Project, risk, community
outreach and organizational structure. The minimum information to be provided within
the Project Management Plan is detailed in this Section 4.1.

4.1.1 General Project Management

The Project Management Plan shall describe Proposer’s overall Project
management plan and approach to the work (including design, construction, and
maintenance), including at least the following:

(a) A description of the methods to be used to assure necessary communication
and documentation within Proposer’s team, including communication among
the sub-organizations and management personnel.

(b) A description of how Proposer intends to: (i) control and coordinate the
various Subcontractors; (ii) interface with TxDOT, its consultants and relevant
federal, State and local agencies; (iii) interface with applicable railroads and
Utility Owners; and (iv) control Project schedules and minimize Project costs.

(c) A description of Proposer’s plan to manage permitting and third-party
coordination and approvals.

(d) An organization chart outlining the basic structure of Proposer’s Project
organization (including the design, construction and maintenance sub-
organizations) and a description of the work to be accomplished by each
member of the management team and each sub-organization, including
identified Subcontractors and Suppliers (at all tiers).
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(e) Information describing how each of the Key Personnel will fit into the
organization, including a description of each key person’s function and
responsibility relative to the Project, and indicating the percent of time that the
person will devote to the Project.

(f) All major training program(s) to ensure that continuous improvement practices
are being implemented.

(g) Information regarding the current and projected workload and backlog of
Proposer team (including all Major Participants), including the Proposer’s or
team member’s plan for allocating its resources and personnel among the
projects.

(h) A preliminary safety plan meeting the requirements set forth in the Technical
Provisions.

4.1.2 Risk Management

The Project Management Plan shall describe the approach to identification,
management, mitigation, and allocation of Project-specific risks, including a risk matrix
which shall identify the following at a minimum:

(a) Significant risk categories during the design, construction and maintenance of
the Project.

(b) The potential consequences of the identified risks.

(c) Risk-mitigation strategies to eliminate or reduce specific risks.

4.1.3 Schedule and Cost Control Management

The Project Management Plan shall provide a description of Proposer’s plan and
management approach for schedule and cost control on the Project, including at least
the following:

(a) Describe Proposer’s document, cost control and schedule management
system to be used to control and coordinate the cost and schedule of the
work during the term of the DBA and the CMA, including during design,
construction, and maintenance.

(b) Describe the proposed Project schedule methodology and cost control
approach and include at least the following:

 A description of the proposed approach for calculating progress
performance on a monthly basis and preparing payment requests.
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 A description of how Proposer will approach re-scheduling of its work to
achieve schedule recovery objectives and how these objectives will be
enforced with its work force and Subcontractors.

4.1.4 Environmental Management

The Project Management Plan shall provide a description of Proposer’s plan and
management approach to environmental compliance and permitting, including at least
the following:

(a) The method Proposer will use to ensure planning commitments are integrated
into design, construction and maintenance of the Project.

4.1.5 Mentoring and Job Training

The Project Management Plan shall provide a description of Proposer’s plan and
management approach for mentoring and job training on the Project, including at least
the following:

(a) A description of Proposer’s concept to utilize and train DBEs, including:

1. A description of standard subcontracting methods to effectively
manage subcontractor performance as it relates to the Technical
Provisions.

2. An outline of areas of work where DBEs may be utilized.

3. A description of the training program to be utilized to educate and train
employees in various job functions as well as training for
environmental and site specific issues.

(b) A description of Proposer’s plan to mentor DBEs and other small businesses,
including:

1. Eligibility criteria for participation in the program.

2. Program goals for mentoring on public private partnerships, design,
construction and maintenance.

3. A mentoring program for educational workshops, including the
following:

 A description of targeted technical disciplines;

 Development of a short term plan;

 Development of a long term plan; and
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 Frequency of the workshops.

4. Procedures and methodologies for dividing work into economically
feasible units to encourage small business participation.

(c) Criteria for evaluating the effectiveness of the small business program.

(d) A description of Proposer’s individual job training plan to assist with
developing women, Blacks, Hispanics and others (including, American Indian,
Alaskan, Native, Asian or Pacific Islander) in the “critical crafts” designated
annually by TxDOT. The plan shall include training goals for on-Site and off-
Site, and a schedule for training. The schedule for training shall include job
classifications, number of trainees per classification and the anticipated start
times in each classification.

Proposer’s Mentoring and Job Training plan, as approved by TxDOT, shall be
incorporated into the DBA Documents as Exhibit 8 and into the CMA Documents as
Exhibit 5 following award of the DBA and CMA, and shall be subject to TxDOT review,
comment and approval.

4.1.6 Tolling Facility Infrastructure Coordination

The Proposal Revision shall provide a description of its plan to coordinate
and interface its work with the Systems Integrator. The information shall include at least
the following:

(a) The proposed method for coordinating with the toll systems integrator to
ensure on-time opening of the Project.

4.1.7 Maintenance Management Plan

The Proposal Revision shall provide a Maintenance Management Plan which
shall describe how Proposer will meet the performance requirements set forth in the
CMA. For the Maintenance Management Plan, the Proposal shall address at least the
following:

(a) Identification of any maintenance subcontractors known prior to the Proposal
Due Date.

(b) The plan and approach to annual capital maintenance and capital
maintenance reporting, and how they will be used to meet the requirements of
the CMA.

(c) The plan and approach for meeting transition requirements and transfer of
capital maintenance responsibility for the Project to TxDOT at the expiration
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or termination of the CMA, including a preliminary list of specialized
maintenance equipment that will be turned over to TxDOT.

(d) The approach to traffic control and operations during capital maintenance
activities, including lane closures and other traffic restrictions.

(e) Inspection and testing of Project items (including pavements, shoulders,
bridges, sound and retaining walls, embankments and cut slopes) and the
identification and classification of defects and inspection failures.

(f) How defects or faults in any aspect of the Project’s infrastructure shall be
classified and rectified within appropriate time limits.

(g) The proposed program for the planning, implementation and completion of
future capital maintenance repairs, and Renewal Work activities during the
term of the CMA. The information shall describe the approach to
programming of works.

(h) The plans, policies and procedures for ensuring the health and safety of
personnel involved in the Project and the general public affected by the
Project for the term of the CMA.

(i) The plan and approach to maintenance of the pavement.

4.2 Quality Management Plan

The Proposal Revision shall include a Quality Management Plan that provides a
description of Proposer's plan and approach to quality management during all stages of
the Project through mobilization, the design and construction of the Project and the
maintenance and transition of the Project at the end of the CMA. The Quality
Management Plan will outline the systems that will be employed to ensure that the work
is executed with minimal requirement for corrective work. The plan shall detail the
systems employed to detect noncompliance, correct the consequences of
noncompliance and to prevent the reoccurrence of repeat noncompliance.

The Quality Management Plan shall include at least the following:

(a) Quality control and quality acceptance procedures, including:

 How the quality management staff will be functionally independent so that
such individuals will have the authority to effect changes in the event of
DB Contractor’s failure to comply with the DBA Documents and CMA
Documents.

 A description of the process for design submittals, design reviews, design
deficiency corrections and change tracking.
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 Quality Assurance and Quality Control procedures for design and
construction.

 The proposed quality control plan including a description of the processes
and procedures to be used in the performance of Maintenance Services
and associated activities.

 A description of the approach to acceptance testing and inspection.

 The interface between the design quality, construction quality and
maintenance quality processes.

 Proposed quality management documentation procedures.

 The approach to implement TxDOT oversight procedures.

 The approach to ensuring conformance with federal oversight
requirements.

 The proposed audit regime.

 The approach to documenting and curing construction deficiencies and
noncompliance issues and ensuring that repeat mistakes are avoided.

(b) Organizational structure, including:

 A description of the proposed design, construction and maintenance
quality program organization, including the name and resume (on Form
BAFO G) of Key Personnel responsible for quality management.

 An organization chart showing the quality management structure, along
with a staffing plan by position title.

4.3 Technical Solutions

The Technical Solutions component of the Proposal Revision shall describe the
Proposer’s solutions demonstrating the technical feasibility of the Project and
Proposer’s approach to implementing the work and shall include a Design and
Construction Plan, a Preliminary Project Baseline Schedule and additional associated
information, as described in this Section 4.3. The Technical Solutions shall also include
information with respect to approved Alternative Technical Concepts (“ATCs”),
perceived added value items and the incorporation of new technologies as follows:

(a) Specifically, for all ATCs, Proposer shall:
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 Specifically state whether any approved ATCs are included in the
Proposal Revision, with reference to the ATC identification number
assigned by TxDOT; and

 Describe how the ATC is used and provide cross-references to other
elements of the Proposal Revision that are affected by the ATC.

(b) For perceived added value components of the Proposal Revision, Proposer
shall specifically identify characteristics of its Proposal Revision which
Proposer considers to improve upon the Project’s technical requirements, as
set forth in the DBA Documents and the CMA Documents, and which bring
additional benefits and/or value to TxDOT and the public.

4.3.1 Design and Construction Plan

The Design and Construction Plan shall include information identified in Section
4.3.1.1 through Section 4.3.1.5 relevant to Proposer’s schematic and proposed
approach for Base Scope 1 and the H-West Option.

Proposer’s schematic shall clearly identify the work to be completed by DB Contractor.
Changes in alignments or other elements proposed by Proposer’s schematic to the
extent they will require an evaluation for compliance with the TxDOT-Provided
Approvals and possibly re-evaluations and delays associated with such re-evaluations
will be at DB Contractor’s risk.

Items which do not apply to Proposer’s proposed approach are to be specifically noted
as such. For all of the items not required, backup information is to be provided which
supports the non-applicability of the items.

4.3.1.1 Construction Staging, Sequencing and Traffic Management

The Proposal Revision shall provide a description of the construction
staging, sequencing and traffic control to maintain traffic during the construction of the
Project under the DBA and during Maintenance Services under the CMA. The
information shall include at least the following:

(a) The overall traffic management and control and sequencing approach.

(b) Concept drawings and description of the proposed construction staging
including those at major interchanges and steps that will be taken to minimize
disruptions to the traveling public and impacts on the Stakeholders and
communities.

(c) Concept drawings that clearly indicate the configuration of the completed
Work, including general limits of Work, transitions, temporary construction,
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traffic control and construction sequencing, access control, toll facilities, and
provisions for future ultimate construction.

4.3.1.2 Right of Way Acquisition Plan

The Proposal Revision shall provide a description of the approach to
performing ROW services for the Project. The information shall include at least the
following:

(a) The approach describing how the acquisition of ROW and any necessary
relocation services will be managed by Proposer in conjunction with TxDOT,
local officials and the Office of the Attorney General. The approach must also
describe how acquisition of ROW will be incorporated into the Project
schedule to avoid delays.

(b) A description of the quality control methods that Proposer will employ to
assure that all property owners’ rights under the Uniform Relocation and Real
Property Acquisition Policies Act of 1970, as amended, are being satisfied,
including, without limitation, the safeguards and policies Proposer will
implement to ensure, that no coercive actions, as described in 49 C.F.R. §
24.102(h), will result from advancing a portion of ROW to the construction
stage or any other actions that may be undertaken that could adversely affect
the ROW acquisition process.

4.3.1.3 Utilities

The Proposal Revision shall provide a description of the utility work
required for the Project. The information shall include at least the following:

(a) The intended means of communication and planning of construction to keep
Utility Owners informed of the construction schedule, the means of
construction and changes that may affect their facilities.

(b) The proposed methods of design and construction related to utility relocation
and protection.

(c) The proposed methods to minimize utility conflicts during design and
construction and the approach for managing conflicts.

(d) The proposed methods to facilitate cooperation from Utility Owners, including,
without limitation, the approach to negotiating utility adjustment agreements
and resolving betterment issues.
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4.3.1.4 Drainage

The Proposal Revision shall provide a description of the drainage for the
Project. The information shall include at least the following:

(a) Description of the drainage system including identification of contributing
drainage areas, major crossings, mitigation of discharges and detention
requirements.

(b) General concept plan drawing(s) showing the preliminary overall surface
water collection system along with a general layout of the identified major
drainage trunk lines and cross drainage structures, including outfall locations
to accommodate the ultimate configuration.

(c) Proposer’s concept plan for providing temporary drainage or construction
sequencing of portions of the drainage network prior to completion of entire
drainage system.

(d) Description of the approach for connecting to existing or proposed drainage
system(s), including identification of impacted owners and/or operators.

(e) Description and plan drawing(s) defining the approximate limits of temporary
construction and drainage easements necessary for completion of the Project
drainage work.

4.3.1.5 Roadway

The Proposal Revision shall provide a description of the roadway
components for the Project. The information shall include at least the following:

(a) Preliminary plan and profile schematic sheets for mainlanes, frontage roads,
interchanges and crossing roadways for the Concept Plan.

(b) Schematic sheets shall include typical sections and general project roadway
information such as ROW and Project limits, design speeds and functional
classification(s).

(c) Proposed refinements in the horizontal and vertical geometric configuration of
the Concept Plan.

(d) Roadway and interchange geometry to accommodate the ultimate
configuration.

(e) A description of all existing roadways and structures to be closed,
demolished, left as is, or incorporated into the Project.
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(f) The Proposer’s proposed pavement designs for the Project and the
applicable roadway and approximate station limits for each proposed
pavement design, as well as a tabulation of the design k-values, resilient
modulus, or other basis for the pavement thickness designs.

(g) A detailed life cycle plan for meeting the objectives of a 30-year pavement
design and up to 15-year CMA period, including the Renewal Work and
Routine Maintenance for the Project.

4.3.2 Preliminary Project Baseline Schedule

The Proposal Revision shall provide a Preliminary Project Baseline Schedule for
Base Scope 1, including the H-West Option (as described in Section 1 of the Technical
Provisions) and narrative for all portions of the Project and include at least the following:

(a) Narrative which describes the proposed execution of the work for the term of
the DBA.

(b) A description of the approach used for preparing, controlling and updating the
Baseline Schedule, for calculating progress performance, and preparing Draw
Requests on a monthly basis.

(c) A Preliminary Project Baseline Schedule containing all major work activities or
milestones to Work Breakdown Structure (“WBS”) Level IV for the design and
construction period, as well as for the warranty and CMA periods, as set forth
for the respective WBS Level in Attachment 2-2 to the Technical Provisions.
This Preliminary Project Baseline Schedule shall be included in an Appendix
in Section D of the Technical Proposal Revision.

(d) A description of the approach to integrate subcontract activities into the
Proposer’s scheduling and reporting system.

(e) A description of the approach to managing resources and activities, both its
own and subcontractors, and if necessary to recover schedule slippage.

(f) Achievement of Substantial Completion of the Project by no later than 1,674
days from NTP1.

Proposer’s Preliminary Project Baseline Schedule submission shall not limit, modify or
alter TxDOT’s ability to review and approve the Preliminary Project Baseline Schedule,
and selection of a Proposer shall not be deemed to be acceptance or approval of
Proposer’s Preliminary Project Baseline Schedule.
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Exhibit C-1

FINANCIAL PROPOSAL REVISION INSTRUCTIONS

1.0 General Instructions

This Exhibit C-1 describes the submission format for Financial Proposal Revisions and
outlines the required information that will comprise the Financial Proposal Revision for
the Design-Build Agreement (“DBA”) and Capital Maintenance Agreement (“CMA”).

Proposer shall submit the information required by this Exhibit C-1 in the organization
and format specified herein. The Financial Proposal Revision shall be organized in the
order listed in Exhibit E, and shall be clearly indexed. Each component of the Financial
Proposal Revision shall be clearly titled and identified.

1.1 Format of Financial Proposal Revision

All financial information provided in the Financial Proposal Revision shall be in U.S.
dollar currency only.

If there are any discrepancies between the hard copy and electronic copy of any
quantitative information provided in the Financial Proposal Revision, the hard copy
version will prevail. If there are any differences between individual line amounts and
totals, the individual line amounts will prevail.

1.2 Contents of Financial Proposal Revision

A copy of the checklist for the Financial Proposal Revision set forth in Exhibit E shall be
included in the Financial Proposal Revision. Proposer shall not amend the order or
change the contents of the checklist except to provide the required cross reference to its
Proposal Revision.

Proposers shall include with the Financial Proposal Revision a copy of Forms BAFO B-1
and BAFO B-2 submitted with the Technical Proposal Revision, as described in Exhibit
B Section 3.2.2.

2.0 Financial Capacity Information

Proposers shall clearly identify any differences between the financial capacity
information submitted in the Proposal Revision, information submitted in the Original
Proposal and the information submitted in the Qualifications Submittal (“QS”).

The Financial Proposal Revision shall include the following information for Proposer, all
Equity Members and any required guarantors:

 Audited financial statements (fiscal year end and quarterly) for all periods
subsequent to those included in the QS and the Original Proposal.
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 In addition, interim unaudited financial statements for the period since the most
recent completed fiscal year or quarter for Proposer, Equity Members and any
required guarantors are to be provided.

The financial statements, whether for the most recent completed fiscal year or for the
period since the most recent completed fiscal year, must meet the following
requirements:

1) Financial statement information must include:

i. Opinion Letter (Auditor’s Report)

ii. Balance Sheet

iii. Income Statement

iv. Statement of Changes in Cash Flow

v. Footnotes.

2) Financial statements must meet the following requirements:

a. GAAP/IFRS – Financial statements must be prepared in accordance with
U.S. Generally Accepted Accounting Principles (“U.S. GAAP”) or International
Financial Reporting Standards (“IFRS”). If financial statements are prepared
in accordance with principles other than U.S. GAAP or IFRS, a letter must be
provided from a certified public accountant discussing the areas of the
financial statements that would be affected by a conversion to U.S. GAAP or
IFRS.

b. U.S. Dollars – Financial statements must be provided in U.S. dollars. If
financial statements are not available in U.S. dollars, the Proposer must
convert the financial statements to U.S. dollars and provide a summary of the
conversion methods and applicable foreign exchange rates used to do so.

c. Audited – Financial statements must be audited by an independent party
qualified to render audit opinions (e.g., a certified public accountant). If
audited financials are not available for an Equity Member and any required
guarantors, the Financial Proposal Revision shall include unaudited financial
statements for such Equity Member or guarantor, certified as true, correct and
accurate by the chief financial officer (“CFO”) or treasurer of the entity.

d. English – Financial statement information must be prepared in English. If
audited financial statements are prepared in a language other than English,
translations of all financial statement information must be provided with the
original financial statement information.
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3) Other information and requirements:

a. Newly Formed Entity - If Proposer is a newly formed entity and does not
have independent financial statements, financial statements for the Equity
Members and any required guarantors shall be provided (and Proposer shall
expressly state that Proposer is a newly formed entity and does not have
independent financial statements).

b. Guarantor Letter of Support – One or more guaranties regarding Design-
Build Contractor’s (“DB Contractor”) obligations under the CMA and one or
more guaranties regarding DB Contractor obligations under the DBA may be
required by ITP Exhibit B, Section 3.2.11. The letter from the guarantor must
confirm unequivocally that it will guarantee all the obligations of DB
Contractor with respect to the CMA and DBA. Proposers are advised that
TxDOT may, in its discretion based upon the review of the information
provided, specify that an acceptable guarantor is required as a condition to
eligibility for award.

c. SEC Filings - If the team or any other entity for which financial information is
submitted hereby files reports with the Securities and Exchange Commission,
then such financial statements shall be provided through a copy of their
annual report on Form 10K. For all subsequent quarters, provide a copy of
any report filed on Form 10Q or Form 8-K which has been filed since the
latest filed Form 10K.

d. Credit Ratings - Appropriate credit ratings must be supplied for each
Proposer and Equity Member, and guarantor to the extent such entities have
credit ratings. If no credit ratings exist, include a statement specifying that no
credit ratings exist for that entity.

e. Material Changes in Financial Condition - A letter from the CFO or
treasurer, providing information on any material changes in financial condition
since submission of the QS and Original Proposal and those that are pending.
Additionally, Proposers shall be required to provide updated information
following the Proposal Due Date as long as the dissemination of such
information is permitted by law.

The following list identifies certain items that TxDOT would consider a
material change in financial condition. This list is intended to be indicative
only. At the discretion of TxDOT, any failure to disclose a prior or pending
material change may result in disqualification from further participation in the
selection process. In instances where a material change has occurred, or is
anticipated, the affected entity shall provide a statement describing each
material change in detail, the likelihood that the developments will continue
during the period of performance of the Project development, and the
projected full extent of the changes likely to be experienced in the periods
ahead. Estimates of the impact on revenues, expenses and the change in
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equity shall be provided separately for each material change as certified by
the CFO or treasurer. References to the notes in the financial statements are
not sufficient to address the requirement to discuss the impact of material
changes. The affected entity shall also provide a discussion of measures that
would be undertaken to insulate the Project from any recent material adverse
changes, and those currently in progress or reasonably anticipated in the
future. If the financial statements indicate that expenses and losses exceed
income in the fiscal periods between submission of the QS and the most
recent completed periods (even if there has not been a material change), the
affected entity shall provide a discussion of measures that will be undertaken
to make the entity profitable in the future and an estimate of when the entity
will be profitable.

List of Representative Material Changes

A. An event of default or bankruptcy involving the affected entity, a related
business unit within the same corporation, or the parent corporation of
the affected entity;

B. A downward change in tangible net worth of 10% of shareholder equity;

C. A sale, merger or acquisition exceeding 10% of the value of shareholder
equity prior to the sale, merger or acquisition which in any way involves
the affected entity, a related business unit, or parent corporation of the
affected entity;

D. A downward change in credit rating for the affected entity, a related
business unit, or parent corporation of the affected entity;

E. Inability to meet conditions of loan or debt covenants by the affected
entity, a related business unit or parent corporation of the affected entity
which has required or will require a waiver or modification of agreed
financial ratios, coverage factors or other loan stipulations, or additional
credit support from shareholders or other third parties;

F. The affected entity, a related business unit in the same corporation, or
the parent corporation of the affected entity either: (i) incurred a net
operating loss; (ii) sustained charges exceeding 5% of the then
shareholder equity due to claims, changes in accounting, write-offs or
business restructuring; or (iii) implemented a restructuring/reduction in
salaried personnel exceeding 200 positions or involving the disposition
of assets exceeding 10% of the then shareholder equity; and

G. Other events known to the affected entity, a related business unit or
parent corporation of the affected entity which represents a material
change in financial condition since submission of the QS and/or Original
Proposal or may be pending for the next reporting period.
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f. Off-Balance Sheet Liabilities - A letter from the chief financial officer,
treasurer or certified public accountant for each entity for which financial
information is submitted, identifying all material off balance sheet liabilities.

The information required under this Section 2.0 (for Proposer, all Equity Members and
any required guarantors) shall be packaged separately for each separate entity with a
cover sheet identifying the name of the organization and its role in Proposer’s
organization (i.e., Equity Members, lead design firm, subcontractor, etc.).
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Exhibit C-2

PRICE PROPOSAL REVISION INSTRUCTIONS

1.0 General Instructions

This Exhibit C-2 describes the submission format for Price Proposal Revisions and
outlines the required information that will comprise the Price Proposal Revision for the
Design-Build Agreement (“DBA”) and Capital Maintenance Agreement (“CMA”).

Proposer shall submit the information required by this Exhibit C-2 in the organization
and format specified herein. Each component of the Price Proposal Revision shall be
clearly titled and identified.

All forms named herein are found in Exhibit D, unless otherwise noted. Pricing forms
are provided in Word and Excel formats. All blank spaces in the Proposal forms must
be filled in as appropriate. No substantive change shall be made in the Proposal forms.

2.0 Format of Price Proposal Revision

All price and cost information provided in the Price Proposal Revision shall be in U.S.
dollar currency only and all amounts, except certain amounts on Forms BAFO N-1
(including Forms BAFO N-1.1 and N-1.2) and BAFO N-2 (including Forms BAFO N-2.1
and N-2.2), shall be stated as nominal dollars. Forms BAFO N-1 and BAFO N-2 shall
be stated as 2016 dollars as of the Proposal Due Date.

If there are any discrepancies between the hard copy and electronic copy of any
quantitative information provided in the Price Proposal Revision, the hard copy version
will prevail. If there are any differences between individual line amounts and totals, the
individual line amounts will prevail.

3.0 Contents of Price Proposal Revision

All parts of the Proposal Revision that indicate price are to be included in the Price
Proposal Revision.

A copy of the checklist for the Price Proposal Revision set forth in Exhibit E shall be
included in the Price Proposal Revision. Proposer shall not amend the order or change
the contents of the checklist.

The Price Proposal Revision shall consist of the following price and schedule
information:

(a) All price information pertaining to the Base Scope 1 Design-Build Price Value
and Base Scope 1 Maintence Price Value (including Forms BAFO M-1, BAFO
M-1.1, BAFO M-1.2, BAFO M-1.3, BAFO N-1, BAFO N-1.1, and BAFO N-
1.2);
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(b) All price information pertaining to the H-West Option (including Forms BAFO
M-2, BAFO M-2.1, BAFO M-2.2, BAFO M-2.3, BAFO N-2, BAFO N-2.1, and
BAFO N-2.2); and

(c) Information pertaining to the number of days between NTP1 and the
Proposer’s proposed Substantial Completion Date (including Form BAFO O).

3.1 Price Information

3.1.1 Design-Build Price and Cash Flow Adjustment Table/Maximum
Payment Curve

Proposer shall submit a Design-Build Price for the DBA using Form BAFO M-1. The
Price Proposal Revision shall include Form BAFO M-1.1 setting forth a breakdown of
the Design-Build Price. The Price Proposal Revision shall include Form BAFO M-1.2
which shall set forth any ATC adjustment costs identified by TxDOT in its ATC approval
letters for ATCs that are incorporated into the Proposal Revision. The Price Proposal
Revision shall include Form BAFO M-1.3 setting forth the cash flow corresponding to
the anticipated draw requests (i.e., the Maximum Payment Curve).

The Price Proposal shall include completed Forms BAFO M-2, BAFO M-2.1, and BAFO
M-2.2, which set forth the proposed incremental adjustments to the Design-Build Price
information if the H-West Option is exercised in accordance with Section 4.1.6 of the
DBA. The Price Proposal Revision shall also include Form BAFO M-2.3 setting forth
the incremental adjustment to the Base Scope 1 Design-Build Price cash flow for the
Project corresponding to the anticipated draw requests for the work required under the
H-West Option. The Design-Build Contractor (“DB Contractor”) shall not be entitled to
any Change Order or increase in the Design-Build Price in the event TxDOT timely
exercises such option after NTP2.

The draw requests shall be established by anticipated percentage complete on a
monthly basis, and shall be limited to the anticipated cash flow. The total maximum
payment to DB Contractor prior to NTP2, regardless of whether TxDOT exercises the H-
West Option, shall not exceed $25 million. For purposes of developing the forms
described in this Section 3.1.1, NTP2 is assumed to be 90 days after NTP1.

3.1.2 Maintenance Price and CMA Cumulative Maximum Payment Curve

The Price Proposal Revision shall include Form BAFO N-1 setting forth the annual
Maintenance Prices for Base Scope 1 for years 1-15 of the CMA. The Maintenance
Prices shall be in year 2016 dollars (as of the Proposal Due Date). The cumulative
prices proposed in column H on Form BAFO N-1 for years 1-5 of the CMA shall not
exceed the cumulative amounts in the corresponding years in the CMA Cumulative
Maximum Payment Curve in column I. The Price Proposal Revision shall also include a
breakdown of the Maintenance Price into the categories included on Forms BAFO N-1.1
and BAFO N-1.2 in year 2016 dollars (as of the Proposal Due Date). The services
required for each of the major categories are more particularly described in the CMA,
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including the Maintenance Specifications. The CMA provides for the adjustment
procedures and index for annual adjustments in the price for Maintenance Services.

The Price Proposal Revision shall also include Form BAFO N-2 setting forth the
proposed incremental adjustments to the Base Scope 1 Maintenance Price for the
Option Maintenance Services, in year 2016 dollars (as of the Proposal Due Date), if the
H-West Option is exercised under the DBA. The Price Proposal Revision shall also
include a breakdown of the incremental Option Maintenance Price into the categories
listed on Forms BAFO N-2.1 and BAFO N-2.2.

In developing the Base Scope 1 Maintenance Price and Option Maintenance Price, the
Proposers shall consider the limitations on private use under Section 141 of the Internal
Revenue Code of 1986, as amended, and the management contract rules under
Section 1.141-3(b)(4) of the Regulations of the Treasury Department.

3.2 Schedule Information

The Price Proposal Revision shall include Form BAFO O. Proposer shall indicate the
number of calendar days between NTP1 and its proposed Substantial Completion date
for the Project from the Preliminary Project Baseline Schedule on Form BAFO O. The
number of calendar days between NTP1 and the proposed Substantial Completion date
shall not exceed the “TxDOT Last Allowable Date for Substantial Completion for all
Segments” set forth on Form BAFO O.
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Exhibit D

REQUIRED FORMS

(see attached)
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Exhibit E

SUMMARY AND ORDER OF PROPOSAL REVISION CONTENTS

Proposal Revision Component Form (if any) ITP Section Cross-
Reference

Signatory Parties

TECHNICAL PROPOSAL REVISION

Proposers shall follow the order of this checklist in their submissions. A referenced copy of this document shall be
submitted with the Technical Proposal Revision.

A. Executive Summary

Executive Summary
(Exclude price information)

No forms are provided Exhibit B, Section 3.1 Proposer

B. Proposer Information, Certifications & Documents

Proposal Letter Form BAFO A Exhibit B, Section 3.2.1 Proposer

Authorization Documents No forms are provided Exhibit B, Section 3.2.1 Proposer and Equity
Member

Identification of Proposer and
Equity Members

Form BAFO B-1 Exhibit B, Section 3.2.2 Proposer

Information About Proposer
Organization

Form BAFO B-2 Exhibit B, Section 3.2.2 Proposer

Information About Major
Participants, Major
Professional Services Firms
and Identified Subcontractors

Form BAFO B-3 Exhibit B, Section 3.2.2 Proposer

Responsible Proposer
Questionnaire

Form BAFO C Exhibit B, Section 3.2.3 All team members
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Proposal Revision Component Form (if any) ITP Section Cross-
Reference

Signatory Parties

Personnel Work Assignment
Form

Form BAFO E Exhibit B, Section 3.2.4 Proposer

Key Personnel statement of
availability

No forms are provided Exhibit B, Section 3.2.4 Proposer

Letter(s) Approving Key
Personnel

No forms are provided Exhibit B, Section 3.2.5 Proposer

Letter(s) Approving Changes
in Proposer's Organization

No forms are provided Exhibit B, Section 3.2.5 Proposer

Buy America Certification Form BAFO U Exhibit B, Section 3.2.6 Proposer

DBE Certification Form BAFO H Exhibit B, Section 3.2.7 Proposer

Child Support Statement for
State Grants, Loans and
Contracts

Form BAFO I Exhibit B, Section 3.2.8 Proposer and Major
Participants

Conflict of Interest Disclosure
Statement

Form BAFO J Exhibit B, Section 3.2.9 Proposer

Equal Employment
Opportunity Certification

Form BAFO P Exhibit B, Section 3.2.10 Proposer

Guarantor Letter (if required) Form BAFO T, Form
BAFO B-1 is also
required for the
guarantor.

Exhibit B, Section
3.2.11; Exhibit C-1,
Section 2.0(3)(b)

Guarantor

Surety Information No forms are provided. Exhibit B, Section 3.2.12 Proposer and Surety

Certification Regarding
Ineligible Contractors

Form BAFO S Exhibit B, Section 3.2.13 Proposer

Key Subcontractors Form BAFO Q Exhibit B, Section 3.2.14 Proposer
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Proposal Revision Component Form (if any) ITP Section Cross-
Reference

Signatory Parties

Payment for Work Product
Agreement (Optional)

Exhibit H Exhibit B, Section 3.2.15 Proposer

Non-Collusion Affidavit Form BAFO F Exhibit B, Section 3.2.16 Proposer

Certification Regarding Use
of Contract Funds for
Lobbying

Form BAFO R Exhibit B, Section 3.2.17 Proposer, Equity
Members, and Major
Participants

Proposal Bond Form BAFO K or Form
BAFO K-1

Exhibit B, Section 3.3.2 Surety

C. Project Development Plan

Project Management Plan No forms are provided Exhibit B, Section 4.1 Proposer

Quality Management Plan No forms are provided Exhibit B, Section 4.2 Proposer

Technical Solutions No forms are provided Exhibit B, Section 4.3 Proposer

D. Appendices

Key Personnel Resumes and
References

Form BAFO G Exhibit B, Section
3.2.4.1

Proposer

Technical Drawings, Graphs
and Data

No forms are provided Exhibit B, Section 4.3 Proposer

Preliminary Project Baseline
Schedule

No forms are provided Exhibit B, Section 4.3.2 Proposer
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Proposal Revision Component Form (if any) ITP Section Cross-
Reference

Signatory Parties

FINANCIAL PROPOSAL REVISION

Proposers shall follow the order of this checklist in their submissions. A referenced copy of this document shall be
submitted with the Financial Proposal Revision.

Identification of Proposer and
Equity Members (copy)

Form BAFO B-1 Exhibit C-1, Section 1.2 Proposer

Information About Proposer
Organization (copy)

Form BAFO B-2 Exhibit C-1, Section 1.2 Proposer

Updated Financial Information

Audited fiscal financial
statements for all periods
subsequent to the QS
Original Proposal and
unaudited interim financial
statements

No forms are provided Exhibit C-1, Section 2.0 Proposer, Equity
Members, and
Guarantor(s)

Audited fiscal financial
statements for Equity
Members and any required
Guarantors (if required)

No forms are provided Exhibit C-1, Section
2.0(3)(a)

Equity Members and
Guarantor(s)

Guarantor Letter of Support
(if required)

No forms are provided Exhibit C-1, Section
2.0(3)(b)

Guarantor(s)

For publicly held companies,
most recent SEC Forms 10-
K and 10-Q reports and any
Form 8-Ks filed since the QS
and Original Proposal

No forms are provided Exhibit C-1, Section
2.0(3)(c)

Proposer, Equity
Members, and
Guarantor(s)
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Proposal Revision Component Form (if any) ITP Section Cross-
Reference

Signatory Parties

Credit ratings No forms are provided Exhibit C-1, Section
2.0(3)(d)

Proposer, Equity
Members, and
Guarantor(s)

Letter regarding material
change in financial condition
since submission of the QS
and Original Proposal and for
next reporting period

No forms are provided Exhibit C-1, Section
2.0(3)(e)

Proposer

Letter disclosing all material
off balance sheet liabilities

No forms are provided Exhibit C-1, Section
2.0(3)(f)

Proposer, Equity
Members, and
Guarantor(s)
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Proposal Revision Component Form (if any) ITP Section Cross-
Reference

Signatory Parties

PRICE PROPOSAL REVISION

Proposers shall follow the order of this checklist in their submissions. A referenced copy of this document shall be
submitted with the Price Proposal Revision.

A. Base Scope 1 Design-Build Price and Base Scope 1 Maintenance Price

Base Scope 1 Design-Build
Price

Form BAFO M-1 Exhibit C-2, Section
3.1.1

Proposer

Base Scope 1 Design-Build
Price Breakdown

Form BAFO M-1.1 Exhibit C-2, Section
3.1.1

Proposer

Base Scope 1 ATC
Adjustments

Form BAFO M-1.2 Exhibit C-2, Section
3.1.1

Proposer

Design-Build Draws/Cash
Flow Tables (Contractor
Base Scope 1 Design-Build
Price)

Form BAFO M-1.3 Exhibit C-2, Section
3.1.1

Proposer

Base Scope 1 Maintenance
Price

Form BAFO N-1 Exhibit C-2, Section
3.1.2

Proposer

Base Scope 1 Routine
Maintenance Costs

Form BAFO N-1.1 Exhibit C-2, Section
3.1.2

Proposer

Base Scope 1 Renewal Work
Costs

Form BAFO N-1.2 Exhibit C-2, Section
3.1.2

Proposer

B. Option Price

Option Design-Build Price Form BAFO M-2 Exhibit C-2, Section
3.1.1

Proposer
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Proposal Revision Component Form (if any) ITP Section Cross-
Reference

Signatory Parties

Option Design-Build Price
Breakdown

Form BAFO M-2.1 Exhibit C-2, Section
3.1.1

Proposer

Option ATC Cost
Adjustments

Form BAFO M-2.2 Exhibit C-2, Section
3.1.1

Proposer

DB Contractor Draws/Cash
Flow Tables (Option Design-
Build Price)

Form BAFO M-2.3 Exhibit C-2, Section
3.1.1

Proposer

Option Maintenance Price Form BAFO N-2 Exhibit C-2, Section
3.1.2

Proposer

Option Routine Maintenance
Costs

Form BAFO N-2.1 Exhibit C-2, Section
3.1.2

Proposer

Option Renewal Work Costs Form BAFO N-2.2 Exhibit C-2, Section
3.1.2

Proposer

C. Schedule (Form BAFO O)

Substantial Completion
deadline

Form BAFO O Exhibit C-2, Section 3.2 Proposer
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Exhibit F

RIGHT OF ENTRY PROCESS



Texas Department of Transportation Exhibit F-1 RFP Addendum #6A

SH 99 Grand Parkway Project Segments H, I-1 and I-2 Page 1 of 1 Instructions to Proposers
September 1, 2016 Ex. F-1 – Right of Entry Process for

Non-State-Owned Property

Exhibit F-1

RIGHT OF ENTRY PROCESS FOR NON-STATE-OWNED PROPERTY

Proposers desiring to obtain access during the procurement to property that is not
owned by the State along SH 99 Grand Parkway Segments H, I-1 and I-2 shall submit a
request to TxDOT that includes the parcel numbers and reasons for access. TxDOT
shall be responsible for contacting the relevant property owner(s) and negotiating a right
of entry for use by all Proposers.

Proposers are advised that the process of obtaining rights of entry from property owners
other than TxDOT may take a minimum of 2-4 weeks. Proposers shall be responsible
for providing timely requests to TxDOT.

Proposers shall comply with any requirements, conditions and restrictions of the
property owner. The form of Right of Entry Agreement to be signed by the respective
property owner is attached as Appendix A.
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Appendix A to Exhibit F-1

Today’s Date

Last Name, First Name
Street Address
City, State Zip
Parcel ID Number: ___ Tax ID Number:
Land Referencing Address: _____________

Re: Proposed State Highway 99 (Grand Parkway) Segments H, I-1, and I-2
Property Access for Surveying, Environmental, Geotechnical, and Subsurface Utility Studies

Dear Property Owner:

The Texas Department of Transportation (TxDOT) is investigating the Selected Alternative Alignment for
the construction of Grand Parkway Segment H (US 59/IH 69 to US 90) and Segment I-1 (US 90 to IH 10-
E) as well as upgrades to Segment I-2 (IH 10-E to SH 146 S). As the project progresses, TxDOT will
solicit proposals from private Developers to design and build this transportation facility. TxDOT has
obtained the services of Atkins North America, acting on behalf of TxDOT, to secure the permissions
necessary for TxDOT’s consulting teams and prospective Developer teams to conduct surveying,
environmental, geotechnical, and subsurface utility engineering (SUE) field investigations.

Representatives of the TxDOT consulting team and prospective Developers will be conducting
environmental investigations to determine potential effects the proposed alignment would have on
environmental resources in the area and to comply with regulatory permitting requirements. Additionally,
geotechnical and SUE studies consisting of soil borings would be taken to determine the types of soils
and utilities below the proposed right-of-way of Grand Parkway Segments H and I-1. The investigations
will require that scientists and geotechnical experts obtain entry to areas of private land with the
understanding that livestock, fences, buildings, etc., will not be disturbed.

All of the field work will be within the proposed project limits and conducted by walking and/or all-terrain
vehicle. In some locations, small shovel holes and/or small borings will be excavated to evaluate soil
characteristics. The holes will be filled on the same day as soon as work is completed. Temporary
flagging may be placed on your property during the field efforts. You and/or your representative may
request to be present during the fieldwork. Field surveyors, scientists, and geotechnical experts may need
to access your property at various times within the next three years.

We appreciate your cooperation in this effort. Please review the Right of Entry document, and if
acceptable, sign and return the enclosed form as soon as possible using the enclosed postage-paid
envelope. Alternatively, you can scan and e-mail the form to James.Lowe@atkinsglobal.com or fax to
(281) 493-1047. If you have any questions about the above work, please contact James Lowe at (281)
529-4162 at the Atkins Houston, Texas, office. If you need additional information regarding the proposed
project, please contact Terri Dedhia with TxDOT at Terri.Dedhia@txdot.gov.

Sincerely,

Project Manager - Atkins
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SH 99 Grand Parkway Segments H, I-1 and I-2

Right of Entry
Parcel ID No. _______ Tax ID No. ________

Land Referencing Address: ______________________________
CSJ No. 3510-07-003, -08-001, -09-002, -10-001

Segment H & I-1

The Owner, or authorized representative known to be _____________________, hereby grants a Right
of Entry to TxDOT, its contractors, consultants, agents, and all others TxDOT deems necessary, including
prospective design-builders, to perform work necessary for the completion of the design, surveying,
geotechnical evaluation, sounding, environmental studies, utility investigation, and other examination
required to be performed in anticipation of the final design of the project and/or prior to the acquisition of
property necessary for the Project.

• The Owners reserve all rights, title, and interest in and to the property, and this Right of Entry shall in
no way prejudice Owner's right to contest the acquisition of the property or to receive full and just
compensation as allowed by law for any interest in and to the property that may be needed by the
State of Texas, and damages, if any, to the remainder of the Owner's interest to and in the property.

• This Right of Entry shall not prejudice Owner's rights to any relocation benefits for which the Owner
would be eligible.

• The Owner, or authorized representative, grants TxDOT, its contractors, consultants, agents, and all
others necessary to perform work required, at its own risk and expense, the right of ingress and
egress over and across the property for the purpose of accessing the proposed Right of Way
(“ROW”).

• TxDOT and all others sharing in the Right of Entry granted hereunder will attempt to utilize only non-
destructive testing methods but, if necessary, will restore the property to prior condition for any
damage or make reimbursement to the owner for any damage to the property.

• The Right of Entry shall be effective the date this document is executed and shall remain in effect
until the sooner of (1) the date that this Right of Entry is revoked in writing by Owner, or (2) the date
that the proposed ROW is acquired in the name of the State of Texas.

• The Owner, or authorized representative, shall have the right to accompany any or all operations
being performed as a result of the use of this document.

• If there are any tenants or lessees on the property who must be contacted, the Owner, or authorized
representative, agrees to contact them or to provide TxDOT, and upon request, any party sharing in
this Right of Entry, the names and contact numbers so that TxDOT and others sharing in this Right of
Entry may give them proper notice prior to entering the property.



Texas Department of Transportation Appendix A to Exhibit F-1 RFP Addendum #6A

SH 99 Grand Parkway Project Segments H, I-1 and I-2 Page 3 of 3 Instructions to Proposers
September 1, 2016 Appendix A to Ex. F-1 – Right of Entry Process

for Non-State-Owned Property

• The Right of Entry, unless revoked or terminated, shall extend to and bind the parties, their heirs,
executors, administrators, legal representatives, successors, and assigns, including the contractors,
consultants, agents and all others TxDOT has deemed necessary to share in this Right of Entry.

• If Owner is other than an individual, the undersigned representative of the Owner warrants and
represents that he or she is duly authorized and empowered to enter into and to execute this Right of
Entry on behalf of the Owner.

SH 99 Grand Parkway Segments H, I-1 and I-2 is progressing to the next level. TxDOT appreciates
previous Rights of Entry but now requires additional access for highway design activities. If there are any
questions, please contact James Lowe at James.Lowe@atkinsglobal.com (telephone: 281.529.4162)
(fax: 281.493.1047).

This Right of Entry is in addition to any prior right of entry granted to TxDOT by the Owner in respect of
the parcel identified at the top of page one, is for specific purposes described in the introductory
paragraph for the benefit of the persons identified in that paragraph and is subject to the terms of the
Owner’s grant of this Right of Entry. Should the Owner have any concerns or questions regarding the
activities of any person sharing or claiming to share in this Right of Entry, the Owner shall be entitled to
enlist the assistance of TxDOT through Terri Dedhia at Terri.Dedhia@txdot.gov.

IN WITNESS WHEREFORE, this instrument is executed on and shall be effective as of this

_______ day of ___________, 2016.

______________________________ _______________________________
OWNER Telephone Number

_______________________________ _______________________________
PRINT NAME Cell Number
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Exhibit F-2

RIGHT OF ENTRY PROCESS FOR STATE-OWNED ROW

Proposers must comply with the following steps in order to obtain a right of entry from
TxDOT to SH 99 Grand Parkway Segments H, I-1 and I-2 Right of Way (“ROW”) at
various locations prior to execution of the Design-Build Agreement (“DBA”).

1. The Proposer shall complete the Agreement for Engineering Investigations on
State Highway ROW and forward a signed original agreement and Exhibit B,
TxDOT Form 1560, Certificate of Insurance, to Dieter Billek, P.E.

2. Exhibit A, DBA Site Investigation on Highway ROW in the Houston and
Beaumont Districts, shall be completed by the Proposer for each request for
right of entry upon State highway ROW. One Exhibit A can cover a request
for multiple days of access. Exhibit A may be turned in with the signed
original Agreement for Engineering Investigations on State Highway ROW
and Exhibit B, or may be turned in subsequent to the Proposer’s receipt of the
fully executed copy of the agreement.

3. Dependent upon the location of the ROW for which the Proposer seeks entry,
the Proposer shall submit Exhibit A to Dieter Billek, P.E.

4. Prior to a Proposer’s entry onto State Highway ROW, the Proposer must
receive Approval from the appropriate area office.

5. The Proposer may perform investigations in areas only as requested in each
Exhibit A.

*** Note: Exhibit A may be faxed, e-mailed or submitted in hard copy. Approval of
Exhibit A shall occur in written format which may include e-mail.

*** Exhibit A preparation:
In addition to location and general description of investigations to be performed, if the
investigations require closure of a lane(s) of traffic for any reason, the Proposer shall
submit a traffic control plan for TxDOT review and approval with the appropriate Exhibit
A.
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AGREEMENT FOR
ENGINEERING INVESTIGATIONS

ON STATE HIGHWAY RIGHT OF WAY

STATE OF TEXAS §

COUNTY OF [________________] §

THIS AGREEMENT made this _________day of ___________________________ by

the State of Texas, acting by and through the Texas Department of Transportation,

referred to as “TxDOT,” party of the first part, and _____________________________,

hereinafter referred to as the “Requestor,” party of the second part.

WITNESSETH

WHEREAS, TxDOT owns and operates a system of highways for public use and

benefit, including SH 99 Grand Parkway Segments H, I-1 and I-2, in Chambers, Harris,

Liberty, and Montgomery Counties; and

WHEREAS, the Requestor has requested permission from TxDOT to use SH 99

Grand Parkway Segments H, I-1 and I-2 Right of Way (“ROW”) at various locations to

be determined based on submittal of Exhibit A for each instance of access requested.

Exhibit A is attached hereto and made a part of this Agreement, for the purpose of asset

assessment, engineering studies and site investigations; and

WHEREAS, in accordance with Tex. Adm. Code, § 27, TxDOT seeks to enter

into a DBA with a private sector partner and desires the private sector partner to have

access to the proposed Project limits for performance of due diligence work in

preparation of its Proposal; and

TEXAS
DEPARTMENT

OFTRANSPORTATION
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WHEREAS, this Agreement is intended to encourage and facilitate access to

TxDOT highway facilities and their adjacent ROW for the promotion of that goal while

protecting the safety of the traveling public and the integrity of state highway facilities

and ROW.

AGREEMENT

1. The Requestor’s description of the activities, including the placement of people

and equipment on TxDOT highway ROW, will be submitted in writing as outlined

in Exhibit A and shall be made part of this Agreement upon approval of TxDOT.

2. It is expressly understood that TxDOT does not purport hereby to grant any right,

claim, title, or easement in or upon its ROW. Furthermore, approval of this

Agreement by TxDOT does not constitute approval by any other Texas State

agency.

3. The Requestor agrees to accept full responsibility for coordinating and making

arrangements with the local law enforcement personnel to provide adequate and

safe traffic control during the above referenced activity. If, during the activity, the

local law enforcement personnel determine that the above referenced use of the

ROW is creating a traffic hazard, the ROW will be opened to traffic and the

activity will be rescheduled to a time agreeable to TxDOT, the Requestor, and

the local law enforcement personnel.

4. The Requestor shall provide necessary safeguards to protect the public during

the above referenced activity, including adequate insurance for payment of any

damages which might result from activities during occupation of the ROW, and
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shall save TxDOT and the State of Texas harmless from damages, to the extent

of said insurance coverage and insofar as it can legally do so.

5. The Requestor agrees to indemnify and save harmless TxDOT and the State of

Texas and its officers, agents, contractors, and employees from all suits, actions,

or claims and from all liability and damages for any and all injuries or damages

sustained by any person or property as a consequence of any neglect in the

performance of the above referenced activity and any related activity by the

Requestor and from any claims or amounts arising or recovered under the

“Workers’ Compensation Laws”; V.T.C.S., Civil Practice & Remedies Code

101.021, 101.051; or any other laws.

6. The Requestor shall further indemnify TxDOT and the State of Texas and accept

responsibility for all damages or injury to property of any character occurring

during the prosecution of the activity resulting from any act, omission, neglect or

misconduct on the part of the Requestor in the manner or method of executing

the activity. The Requestor assumes all costs associated with the inspections,

investigations and assessments.

7. TxDOT, having the legal right to occupy TxDOT highway ROW, will not be

responsible or liable for damages to the Requestor’s property or operations. The

Requestor’s attention is directed to the fact that utility installations owned by

others exist in the ROW. The Requestor shall save harmless TxDOT and the

State of Texas from any and all suits or claims resulting from damage to any

utility installation due to the above referenced activity.
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8. The Requestor shall restore the ROW to its original condition, free of any

damage to the roadway and drainage structures, signs, and pavement and, to

the extent practicable, restore the natural environment, including landscape

features. The Requestor will avoid or minimize damage outside the ROW and

will, at its own expense, restore or repair damage outside the ROW. The

Requestor’s performance shall be in compliance with all federal, State and local

laws, ordinances, and regulations including:

 the Endangered Species Act of 1973, 16 USC § 1531 et seq. and the

regulations there under as amended;

 TxDOT’s erosion and sedimentation control standards and TxDOT’s

Vegetation Management Standards, which may in any way regulate or

control the activity;

 all State and federal environmental laws and any conditions required by

TxDOT to protect the environment.

Any costs incurred by TxDOT for repairs to highway facilities, for the removal of

debris, or for any other necessary restoration work performed by TxDOT as a

result of the activity will be billed to the Requestor at cost. The Requestor shall

make full and complete payment to TxDOT within thirty (30) days from receipt of

TxDOT’s written notification.

9. Any action by the Requestor that indicates a commencing of the activity in the

ROW will signify that the Requestor agrees to abide by the above requirements.
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10. Any changes in the time frame, character, or responsibilities of the parties as

outlined on the appropriate previously approved Exhibit A shall be enacted by a

written approval by TxDOT.

11. It is mutually agreed and understood that if the above referenced section of

paved ROW is to be partially or totally temporarily closed, it will be closed in

accordance with a “Traffic Control Plan” provided as part of the appropriate

Exhibit A and subject to approval by TxDOT. The Requestor hereby agrees to

immediately reopen any partially or totally closed section of ROW to emergency

vehicles, law enforcement personnel, or others in case of emergency. The traffic

control shall be provided by the Requestor through cooperation with the

appropriate law enforcement personnel at no cost to TxDOT. Each Traffic

Control Plan shall be provided by the Requestor, at no cost to TxDOT, and

approved by TxDOT, and shall be in accordance with the Texas Manual on

Uniform Traffic Control Devices, latest edition. The Requestor hereby agrees to

accept full responsibility for the complete planning, design and implementation of

each Traffic Control Plan. Each Traffic Control Plan shall include a traffic

enforcement plan, including a letter by mail or facsimile from the law enforcement

agency that will be providing the traffic control for the event or a contact name

and telephone number of the responsible law enforcement agency. Law

enforcement will be present at all times during a closure unless stated otherwise

in the Traffic Control Plan.
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12. The Requestor has provided TxDOT with Exhibit B, covering the below listed

insurance limits for the duration of the activity. Exhibit B is attached hereto and

made a part of this Agreement.

A. Worker’s Compensation Insurance Amount – Statutory Endorsed with a

Waiver of Subrogation in favor of TxDOT and the State of Texas.

B. Comprehensive General Liability Insurance

Amounts –

Bodily Injury $500,000 each occurrence

Property Damage $100,000 each occurrence

OR

Commercial General Liability Insurance

Amount - $600,000 combined single limit each occurrence and in the aggregate

which includes Contractual Coverage; and, endorsed with a Waiver of

Subrogation in favor of those parties named in paragraph A above, and

endorsed with TxDOT and the State of Texas as an additional insured.

C. Comprehensive Automobile Liability

Amounts –

Bodily Injury $250,000 each person

$500,000 each occurrence

Property Damage $100,000 each occurrence

Endorsed with a Waiver of Subrogation in favor of those parties named in

paragraph A above, and endorsed with TxDOT and the State of Texas as an

additional insured.
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13. This Agreement shall terminate upon execution of a DBA, unless terminated by:

 Mutual agreement and written consent of both parties,

 TxDOT upon written notice to the Requestor as consequence of the

Requestor’s failure to perform the responsibilities set forth herein (TxDOT

may grant allowances for circumstances beyond the control of the

Requestor),

 TxDOT for reasons of its own and not subject to mutual consent of the

Requestor upon not less that fifteen (15) days written notice to the

Requestor, or

 By satisfactory completion of the Requestor’s temporary use of the

highway ROW.

The termination of this agreement and payment of any amount in settlement as

prescribed herein shall extinguish all rights, duties, and obligations of TxDOT and

the Requestor. Upon termination of this Agreement, the Requestor shall vacate

the highway ROW and restore it to the original condition in a manner described

herein within two days from the termination date of this Agreement.

14. Should disputes arise between the parties regarding the obligations and

responsibilities established herein, TxDOT’s decision shall be final and binding.

15. In case one or more of the provisions contained in this Agreement shall for any

reason be held invalid, illegal or unenforceable in any respect, such invalidity,

illegality or unenforceability shall not affect any other provisions hereof and this

Agreement shall be construed as if such invalid, illegal, or unenforceable

provision had never been contained herein.
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16. This Agreement constitutes the sole and only agreement between the parties

hereto and supersedes any prior understandings and/or written or oral

agreements between TxDOT and the Requestor respecting the within subject

matter.

17. The undersigned for the Requestor represents and warrants that he or she is an

officer of the Requestor for which he or she has executed this Agreement and

that he or she has the full and complete authority to enter into this Agreement on

behalf of the Requestor.
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IN TESTIMONY WHEREOF, the parties hereto have caused these presents to

be executed on the dates shown below stated.

REQUESTOR NAME:

_____________________________

By: __________________________
(Signature)

Name:________________________
(Typed)

_____________________________
(Title)

Date:_________________________

Address:______________________
_____________________________
_____________________________
_____________________________

Phone: _______________________

THE STATE OF TEXAS

Executed by and approved for the Texas Transportation Commission for the purpose
and effect of activating and/or carrying out the orders, established policies or work
programs heretofore approved and authorized by the Texas Transportation Commission

By: ______________________________
District Engineer
[Houston] [Beaumont] District

Date:_____________________________
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LIST OF ATTACHED EXHIBITS

Exhibit Description

A Design-Build Agreement Site Investigation on
Highway Right of Way in the Beaumont and
Houston Districts

B TxDOT Form 1560, Certificate of Insurance
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Texas

of Transportation
Department

Exhibit A
DESIGN-BUILD AGREEMENT SITE INVESTIGATION

ON
HIGHWAY RIGHT OF WAY

IN THE BEAUMONT AND HOUSTON DISTRICTS

________________________________________ is giving written notice of proposed Work to
take place within the Right of Way (“ROW”) of SH 99 Grand Parkway Segments H, I-1 and I-2
in Chambers, Harris, Liberty, and Montgomery Counties, TX as follows:

(Give general written description of location and work to take place- Do not write "See Attached")

The Work listed above is not to include the following: The destructive testing of any in place
pavement or structure, or other work that may be considered harmful to assets already in
place. This Work is limited to Site investigations and Engineering Studies for the purposes of
preparing a Proposal for the SH 99 Grand Parkway Segments H, I-1 and I-2 Design-Build
Agreement (“DBA”) and Capital Maintenance Agreement (“CMA”). This may include reviewing
in place Work along the Project ROW, gathering pavement condition score information,
subsurface soils investigations and other investigations as required in preparation of a
Proposal in response to the TxDOT issued Request for Proposals (“RFP”).

At no time shall any Work activity that involves digging take place any closer than three feet
from the edge of pavement or back of curb.

The Requestor will use best management practices to minimize erosion and sedimentation
resulting from the proposed Work, and will revegetate the Work area as indicated under
“Revegetation Special Provisions.”

The Requestor will ensure that traffic control measures complying with applicable portions of
the Texas Manual on Uniform Traffic Control Devices will be installed and maintained for the
duration of this Work. (Approval of traffic control plans is required by area/maintenance
office.)Refer to attached location map and drawing for a more specific location and a
description of the Work activity. The undersigned agrees to comply with the terms and
conditions set forth in this notice.

The proposed Work will begin on the ______ day of ___________________ , 20 ____ .



Texas Department of Transportation Exhibit F-2 RFP Addendum #6A

SH 99 Grand Parkway Segments H, I-1 and I-2 Page 13 of 15 Instructions to Proposers
September 1, 2016 Ex. F-2 – Right of Entry Process

for State-Owned ROW

Requestor Party______________________

By (Print) ___________________________

Signature __________________________

Address ____________________________

___________________________________

Phone _____________________________

Texas Department of Transportation

_______________________________
Director of Strategic Contract Management

Division

Signature: _______________________

_______________________________
Date

COPY OF THIS DOCUMENT MUST BE KEPT ON JOBSITE. If approved via e-mail, retain printed copy of e-
mail approval on jobsite as well.
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Exhibit G

MINUTE ORDER
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Exhibit H

FORM OF PAYMENT FOR WORK PRODUCT AGREEMENT

PAYMENT FOR WORK PRODUCT AGREEMENT
(SH 99 Grand Parkway Segments H, I-1 and I-2)

THIS PAYMENT FOR WORK PRODUCT AGREEMENT is made and entered into as of
this _________ day of 2016, by and between the Texas Department of Transportation
(“TxDOT”) and ______________________________________________________, a
________________________________________ duly authorized to conduct business
in the State of Texas (“Proposer”), with reference to the following facts:

A. Proposer is one of the shortlisted proposers eligible to submit Proposals
for the SH 99 Grand Parkway Segments H, I-1 and I-2 (the “Project”), has
submitted a Proposal in response to the Request for Proposals for the
Project issued by TxDOT on April 30, 2015, as amended (the “RFP”) and
wishes to submit a Proposal Revision in response to the Request for
Proposal Revisions for the Project issued by TxDOT on August 12, 2016.
Initially capitalized terms not otherwise defined herein shall have the
meanings set forth in the RFP.

B. The Request for Proposal Revisions requires each shortlisted proposer
who elects to receive a stipend to execute and deliver a Payment for Work
Product Agreement to TxDOT with the Technical Proposal Revision by the
date specified in the Request for Proposal Revisions, as a condition to the
proposer’s eligibility to receive a payment for work product in accordance
with Section 6.3 of the Instructions to Proposers (“ITP”).

NOW, THEREFORE, the Proposer hereby agrees as follows:

SECTION 1.0 SERVICES AND PERFORMANCE

(a) The Proposer has prepared a responsive Proposal Revision in response
to the Request for Proposal Revisions. A “responsive” Proposal Revision
means a Proposal Revision submitted by a shortlisted proposer which
conforms in all material respects to the requirements of the Request for
Proposal Revisions, as determined by TxDOT, in its sole discretion, and is
timely received by TxDOT.

(b) Subject to the provisions of the Request for Proposal Revisions regarding
ownership of Escrowed Proposal Documents (“EPDs”), all work performed
by Proposer and its team members pursuant to this Payment for Work
Product Agreement and in connection with the Proposal, including the
Proposal Revision, shall be considered work for hire, and the products of
such work shall become the property of TxDOT without restriction or
limitation on their use. Neither Proposer nor any of its team members
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shall copyright any of the material developed under this Payment for Work
Product Agreement.

SECTION 2.0 TERM

Unless otherwise provided herein, the provisions of this Payment for Work Product
Agreement shall remain in full force and effect until the earlier to occur of (a) eighteen
(18) months from the date of the execution of this Agreement or (b) the date payment is
delivered hereunder. The work product is due no later than the Proposal Due Date.

SECTION 3.0 COMPENSATION AND PAYMENT

(a) If, following receipt of Proposal Revisions as requested by the Request for
Proposal Revisions, the Design-Build Agreement (“DBA”) is awarded by
TxDOT to a proposer other than Proposer or the procurement is
cancelled, then, subject to the terms of Section 6.3 of the ITP and this
Payment for Work Product Agreement (including, without limitation,
Proposer’s full compliance therewith), TxDOT agrees to pay Proposer for
the herein described services a lump sum in an amount equal to the lesser
of (i) the value of the work product provided in the Proposal, including the
Proposal Revision, that can, as determined by TxDOT, be used by TxDOT
in the performance of its functions and (ii) 0.25% of the successful
proposer’s Price; provided, however, that in the event the procurement is
terminated before execution of the DBA, TxDOT shall pay Proposers a
partial lump sum in the amount of $747,000. Proposer will not be
compensated if the Proposal Revision, including, without limitation, the
Financial Proposal Revision, is determined by TxDOT to be non-
responsive, and/or fails to achieve a passing score on any of the pass/fail
criteria in Section 5.3 of the ITP, or if TxDOT withdraws the RFP prior to
the due date for Proposals Revisions.

(b) In no event shall any proposer that is selected for award but fails to satisfy
the award conditions set forth in Section 6.1 of the ITP be entitled to
receive compensation hereunder, including, without limitation, payments
under Section 3(a) above. In addition, if TxDOT awards the DBA to
Proposer, Proposer will not be entitled to compensation hereunder,
including, without limitation, payments under Section 3(a).

(c) Payment will be made within 30 days after receipt of a proper invoice
submitted to TxDOT under this Section 3(c). The invoice may be
submitted no earlier than 45 days after notice of final award, including
execution of the DBA, is posted on TxDOT’s website, or, if final award is
not made, not earlier than 30 days after cancellation of the procurement or
expiration of the time period for award stated in the Request for Proposal
Revisions (as such time period may be extended by mutual agreement of
the apparent best value Proposer and TxDOT), as applicable. All
proposers eligible to receive a payment for work product shall be required
to submit an invoice to TxDOT in a form acceptable to TxDOT in order to
receive such payment.
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(d) This Payment for Work Product Agreement involves the submission of a
Proposal by Proposer that must be received by the due date(s) set forth in
the Request for Proposal Revisions and determined responsive by TxDOT
as a condition of Proposer’s eligibility for the payment set forth in Section
3(a).

SECTION 4.0 INDEMNITIES AND SURETYSHIP

(a) Proposer agrees that it will indemnify, defend, and hold harmless TxDOT
and all of TxDOT's commission members, officers, agents,
representatives, and employees from any claim, loss, damage, cost,
judgment, fee, penalty, charge, or expenses (including attorneys’ fees and
costs) arising out of any acts, actions, neglect, omissions, fault, willful
misconduct, violation of law or breach by Proposer, its agents, employees,
or Subcontractors during the performance of this Payment for Work
Product Agreement, whether direct or indirect, and whether to any person
or property to which TxDOT or said parties may be subject, except that
neither Proposer nor any of its Subcontractors will be liable under this
section for damages arising out of injury or damage to persons or property
directly caused or resulting from the sole negligence of TxDOT or any of
its commission members, officers, agents, or employees.

(b) Proposer's obligation to indemnify, defend, and pay for the defense or, at
TxDOT's option, to participate and associate with TxDOT in defense of
any claim and any related settlement negotiations, shall be triggered by
TxDOT's notice of claim for indemnification to Proposer. Only a final and
unappealable adjudication or judgment specifically finding TxDOT solely
negligent shall excuse performance of this provision. Proposer shall pay
all costs and fees related to this obligation and its enforcement by TxDOT.
TxDOT's failure to notify Proposer of a claim shall not release Proposer of
the above duty to defend.

SECTION 5.0 COMPLIANCE WITH LAWS

(a) Proposer acknowledges that all written correspondence, exhibits,
photographs, reports, printed material, tapes, electronic disks, and other
graphic and visual aids submitted to TxDOT during this procurement
process, excluding only the EPDs, are, upon their receipt by TxDOT, the
property of TxDOT and are subject to the Public Information Act (Texas
Government Code Section 552.001 et seq.).

(b) Proposer shall comply with all federal, state, and local laws; ordinances;
rules; and regulations applicable to the work or payment for work thereof,
and shall not discriminate on the grounds of race, color, religion, sex,
national origin, age, or disability in the performance of work under this
Payment for Work Product Agreement.

(c) Proposer covenants and agrees that it and its employees shall be bound
by the standards of conduct provided in applicable laws, ordinances, rules,
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and regulations as they relate to work performed under this Payment for
Work Product Agreement. Proposer agrees to incorporate the provisions
of this paragraph in any subcontract into which it might enter with
reference to the work performed pursuant to this Payment for Work
Product Agreement.

SECTION 6.0 EARLY TERMINATION

This Payment for Work Product Agreement may be terminated by TxDOT, in its sole
discretion, in whole or in part, at any time. In the event of such termination, TxDOT will
owe no payment except as provided in Section 3(a), above.

SECTION 7.0 ASSIGNMENT

Proposer shall not assign, transfer, pledge, sell, or otherwise convey this Payment for
Work Product Agreement without TxDOT’s prior written consent, in its sole discretion.
Any assignment of this Payment for Work Product Agreement without such consent
shall be null and void and may, in TxDOT’s sole discretion, disqualify Proposer from
further consideration for the procurement and Project.

SECTION 8.0 MISCELLANEOUS

(a) Proposer and TxDOT agree that Proposer, its equity owners, team
members, and their respective employees are not agents or
representatives of TxDOT as a result of this Payment for Work Product
Agreement.

(b) All words used herein in the singular form shall extend to and include the
plural. All words used in the plural form shall extend to and include the
singular. All words used in any gender shall extend to and include all
genders.

(c) This Payment for Work Product Agreement, together with the RFP,
including the Request for Proposal Revisions, embodies the entire
agreement of the parties with respect to the subject matter hereof. There
are no promises, terms, conditions, or obligations other than those
contained herein or in the RFP, including the Request for Proposal
Revisions, and this Payment for Work Product Agreement shall supersede
all previous communications, representations, or agreements, either
verbal or written, between the parties hereto.

(d) It is understood and agreed by the parties hereto that if any part, term, or
provision of this Payment for Work Product Agreement is by the courts
held to be illegal or in conflict with any law of the State of Texas, the
validity of the remaining portions or provisions shall not be affected, and
the rights and obligations of the parties shall be construed and enforced
as if the Payment for Work Product Agreement did not contain the
particular part, term, or provisions determined to be invalid.
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(e) This Payment for Work Product Agreement shall be governed by and
construed in accordance with the laws of the State of Texas. The venue
for any proceeding relating to this Payment for Work Product Agreement
shall be the courts in Travis County, Texas.

(f) This instrument may be executed in one or more counterparts, each of
which shall be deemed an original, but all of which, together, shall
constitute one and the same instrument.

IN WITNESS WHEREOF, this Payment for Work Product Agreement has been executed and
delivered as of the day and year first above written.

TEXAS DEPARTMENT OF
TRANSPORTATION

By: __________________________________
Name:________________________________
Title: _________________________________

__________________[insert Proposer’s name]

By: __________________________________
Name:________________________________
Title: _________________________________
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Exhibit I

FORM OF ATC PROPOSAL

ATC Proposal No. ______

[Proposer’s Name] SH 99 Grand Parkway Segments H, I-1 and I-2

Part A: Sequentially number your proposed Alternative Technical Concept (ATC).
Multi-part or multi-option ATCs must be submitted as separate individual ATCs
with unique sequential numbers. Provide the required number of copies of your
ATC Proposal as stated in the RFP. Complete Part A and attach to the front cover
of your ATC Proposal which should provide the more detailed information as
requested in Part B of this Exhibit I.

1. Please provide a brief written description of the proposed ATC.

2. Proposer is requesting a change affecting the following technical
requirements of the Request for Proposals (check all that apply):

 Concept Plan ☐Ultimate Concept Plan ☐Pavement Design

 Technical Provision #_______________________________________________

 Design Standard __________________________________________________

 Standard Specification______________________________________________

 Base Scope 1 Work________________________________________________

 Base Scope 2 Work________________________________________________

 Option Work______________________________________________________

3. Potential ☐ Design-Build Price

and/or ☐Maintenance Price
savings:
 None
 Less than $50,000
 $50,000 to $100,000
 $100,000 to $500,000
 $500,000 to $1,000,000
 $1,000,000 to $3,000,000
 $3,000,000 to $5,000,000
 More than $5,000,000

4. Potential price savings are due to
(check all that apply):
 Design modification(s)
 Reduction of overall quantities
 Materials fabrication/sourcing
 Improved constructability
 Construction sequencing
 Reduced construction time
 Other (Describe):

_________________________
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5. Potential time savings:
 None
 1 to 10 days
 11 to 30 days
 31 to 60 days
 61 to 100 days
 More than 100 days

7. How will this ATC be applied to
the Project?
 Location Specific
 Project Wide

9. Does the ATC require additional
right-of-way?
☐ No ☐Yes

6. Potential time savings are due to
(check all that apply):

 Design modification(s)
 Reduction of overall quantities
 Materials fabrication/sourcing
 Improved constructability
 Construction sequencing
 Other (Describe):

_________________________

8. Are there any additional risks to
TxDOT or third parties associated
with implementing the ATC?

 No ☐Yes

10. Are there any future or delayed
costs to TxDOT or third-parties
with the implementation of this
ATC?

 No
 Yes. Provide an estimate.

$____________________________
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Part B: Provide the information requested below as part of your ATC analysis and
attach to Part A of this Exhibit I. Include conceptual drawings of the configuration
and a traffic operational analysis, if appropriate. Proposer’s analysis must use the
numbering below and address the following:

1. Purpose. Describe the proposed ATC in detail, including its purpose; and where and
how it would be used on the Project.

2. Required Deviation(s). Specify which requirements of the RFP are inconsistent
with the proposed ATC. Explain the nature of the inconsistencies, and why a
deviation from the RFP provision(s) is required and should be granted. Explain how
the ATC is equal or better in quality and performance than the Design-Build
Agreement or COMA Documents, as applicable.

3. Overall Analysis. Provide an analysis of the proposed ATC. How would this ATC
change the operation and maintenance of the Project? Include the table below, mark
the box as appropriate and include a quantitative discussion of potential changes to
the following items:

Assessment of Potential Changes Related to Proposed ATC
Roadway requirements (including ease of operations)
Environmental and Other Permitting
Community Impacts
Vehicular Traffic and Safety
Life-cycle of item/project
Routine maintenance
Capital maintenance
Maintenance transition requirements

 No change
 No change
 No change
 No change
 No change
 No change
 No change
 No change

 Change
 Change
 Change
 Change
 Change
 Change
 Change
 Change

4. Cost Differences. Provide a detailed statement of the cost differences associated
with the ATC implementation (including a detailed estimate of any Option Price
and/or Option Maintenance Price adjustment). Include an itemized list of impacted
bid items and quantities supporting the cost differences for the ATC. Delineate the
cost to TxDOT, the DB Contractor and third parties, if any.

5. Schedule Impact. Discuss the impact on the Project completion time including
design, construction, right of way, utility relocation, Access Justification Report
and/or permitting issues. Describe proposed methods and commitments to minimize
or eliminate any related impacts.

6. Utilities. Discuss the utility (public and private) impacts, if any, and potential added
costs.

7. Inspections. Describe and discuss any additional testing and construction
inspection requirements.
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8. Risks. Describe and discuss any added risks to TxDOT and other parties
associated with implementing the ATC.

9. Right-of-way. Describe any additional right-of-way (temporary or permanent)
required and discuss intended acquisition method and schedule. (Proposers shall (i)
be solely responsible for the acquisition of any such right of way and necessary
Environmental Approvals, including related costs; (ii) not be entitled to any Change
Order for time or money as a result of related Site conditions (i.e., Hazardous
Materials, Differing Site Conditions, geotechnical issues, Utilities, etc.); and (iii) not
be entitled to any Change Order for time or money as a result of any delays,
inabilities or costs associated with the proposed right of way acquisition.)

10.Other benefits. Besides any potential cost and time savings, what other benefits
does this ATC provide? Describe and substantiate how the ATC is or will prove to be
equal to or better in quality and performance should it be accepted.

11.Previous Application(s). If previously used, please provide, in a format as shown
below, a detailed description of any previous use of the proposed ATC or similar
technical concept and the degree of success or failure of such usage. Include
relevant site conditions, basis for and results of its use, schedule and cost impacts, if
any, and relative conditions contributing to the success or challenges/limitations of
its implementation. Also provide the project name and contact information (name,
title, phone number and email) for project owners that can confirm ATC
implementation.

Project Name: ATC Implementation Year:

Project Owner: Location:

Contact Name and Title: Phone: E-mail Address:

Description:
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Certificate of Interested Parties
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Appendix A to Exhibit J

Texas Ethics Commission Adopted Rule

Chapter 46. Disclosure of Interested Parties

(effective December 24, 2015)

Text of Adopted Rule

The adopted new language is indicated by underlined text.

Chapter 46. DISCLOSURE OF INTERESTED PARTIES

§46.1. Application

(a) This chapter applies to section 2252.908 of the Government Code.

(b) Section 2252.908 of the Government Code applies only to a contract of a governmental entity or
state agency entered into after December 31, 2015, that meets either of the following conditions:

(1) The contract requires an action or vote by the governing body of the entity or agency; or

(2) The value of the contract is at least $1 million.

(c) A contract does not require an action or vote by the governing body of a governmental entity or
state agency if:

(1) The governing body has legal authority to delegate to its staff the authority to execute the
contract;

(2) The governing body has delegated to its staff the authority to execute the contract; and

(3) The governing body does not participate in the selection of the business entity with which the
contract is entered into.

§46.3. Definitions

(a) “Contract” includes an amended, extended, or renewed contract.

(b)“Business entity” includes an entity through which business is conducted with a governmental
entity or state agency, regardless of whether the entity is a for-profit or nonprofit entity. The term does not
include a governmental entity or state agency.

(c)“Controlling interest” means: (1) an ownership interest or participating interest in a business entity
by virtue of units, percentage, shares, stock, or otherwise that exceeds 10 percent; (2) membership on
the board of directors or other governing body of a business entity of which the board or other governing
body is composed of not more than 10 members; or (3) service as an officer of a business entity that has
four or fewer officers, or service as one of the four officers most highly compensated by a business entity
that has more than four officers.

(d)“Interested party” means: (1) a person who has a controlling interest in a business entity with
whom a governmental entity or state agency contracts; or (2) a person who actively participates in
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facilitating a contract or negotiating the terms of a contract with a governmental entity or state agency,
including a broker, intermediary, adviser, or attorney for the business entity.

(e)“Intermediary,” for purposes of this rule, means, a person who actively participates in the
facilitation of the contract or negotiating the contract, including a broker, adviser, attorney, or
representative of or agent for the business entity who:

(1) receives compensation from the business entity for the person’s participation;

(2) communicates directly with the governmental entity or state agency on behalf of the business
entity regarding the contract; and

(3) is not an employee of the business entity.

§46.5. Disclosure of Interested Parties Form

(a) A disclosure of interested parties form required by section 2252.908 of the Government Code
must be filed on an electronic form prescribed by the commission that contains the following:

(1) The name of the business entity filing the form and the city, state, and country of the business
entity’s place of business;

(2) The name of the governmental entity or state agency that is a party to the contract for which
the form is being filed;

(3) The name of each interested party and the city, state, and country of the place of business of
each interested party;

(4) The identification number used by the governmental entity or state agency to track or identify
the contract for which the form is being filed and a short description of the goods or services used by the
governmental entity or state agency provided under the contract; and

(5) An indication of whether each interested party has a controlling interest in the business entity,
is an intermediary in the contract for which the disclosure is being filed, or both.

(b) The certification of filing and the completed disclosure of interested parties form generated by the
commission’s electronic filing application must be printed, signed by an authorized agent of the
contracting business entity, and submitted to the governmental entity or state agency that is the party to
the contract for which the form is being filed

(c) A governmental entity or state agency that receives a completed disclosure of interested parties
form and certification of filing shall notify the commission, in an electronic format prescribed by the
commission, of the receipt of those documents not later than the 30th day after the date the contract for
which the form was filed binds all parties to the contract.

(d) The commission shall make each disclosure of interested parties form filed with the commission
under section 2252.908(f) of the Government Code available to the public on the commission’s Internet
website not later than the seventh business day after the date the commission receives the notice
required under subsection (c) of this section.


