



Texas Department of Transportation

P.O. BOX 133067 • DALLAS, TEXAS 75313-3067 • (214) 320-6100

July 21, 2008

RE: IH 635 Managed Lanes Project

To All Shortlisted Proposers:

The Texas Department of Transportation (TxDOT) is pleased to provide Addendum # 8 to the final Request for Proposals (RFP) for the IH 635 Managed Lanes Project (the Project) to the shortlisted Proposers.

Please be advised that TxDOT will extend all due dates falling on or after July 21, 2008 that were listed in the Procurement Schedule issued to you as Attachment A to TxDOT's letter dated July 18, 2008. Consequently, we replaced all such dates in Addendum # 8 with blanks. Written confirmation of the revised Procurement Schedule will be forthcoming by the end of this week.

Also, please note the following mandatory one on one meetings to be calendared this week.

These mandatory meetings are scheduled for the times and dates shown below and will be in person, at the TxDOT, Dallas District Headquarters at 4777 East Hwy 80, Mesquite, TX 75150. Please forward dial in information to me by close of business the day before the meetings.

Meeting 17 – Technical and PAB's one-on-one meeting on IH 635 Managed Lanes Project

- Tuesday, July 22, 2008: 9:00 a.m. – 12:00 p.m. Cintra-Macquarie
- Wednesday, July 23, 2008: 2:00 p.m. – 5:00 p.m. ACS-ZAI Partnership

As always, TxDOT looks forward to working closely with the shortlisted Proposers as we collectively move forward in the proposal development phase of the Project procurement.

Sincerely,

John D. Hudspeth, P.E.
IH 635 Managed Lanes Project Manager
Texas Department of Transportation

Attachments

THE TEXAS PLAN
REDUCE CONGESTION • ENHANCE SAFETY • EXPAND ECONOMIC OPPORTUNITY • IMPROVE AIR QUALITY
INCREASE THE VALUE OF OUR TRANSPORTATION ASSETS

An Equal Opportunity Employer