

## Q&A Matrix

10/69 Interchanges Project

RFQ Q&A Matrix No. 1

July 23, 2019

TxDOT Question Number	Document	Reference	Sub Reference	Question	TxDOT Response
1	RFQ	Section 3	Section 3.3, Procurement Schedule	Consider delaying the SOQ due date to allow release and review of additional RIDs regarding environmental, row, utilities and preliminary designs. In addition, a delay would maintain adequate separation from other on-going procurements.	See revised procurement schedule in Addendum No. 1 to the RFQ.
2	RFQ	Exhibit D	Exhibit D, Section 1, Project Description/Information	Please provide clarification of scope: Interchange final configurations, lane addition limits, work planned at Maury Meyer bridge area	The current scope is described in Exhibit D. See Industry Workshop section at <a href="https://www.txdot.gov/inside-txdot/division/debt/strategic-projects/alternative-delivery/10-69-interchanges/rfq.html">https://www.txdot.gov/inside-txdot/division/debt/strategic-projects/alternative-delivery/10-69-interchanges/rfq.html</a> for exhibits showing additional information.
3	RFQ	Exhibit D	Exhibit D, Section 7, Geotechnical, Utility Investigation, Hazardous Materials Investigations and Railroad Coordination	Please provide any preliminary agreements, preliminary Exhibit A or status of coordination with BNSF	Additional information will be provided to the shortlisted proposers as it becomes available.
4	RID	Environmental		Please provide a copy of the public meeting summary report and clarification on design builder ENV scope: ROW requirements/ Displacements, Wetland delineations, WOTUS determinations, USACE / 404 permit status, Haz mat investigation status and Reed Park 4(f) determination	Additional information will be provided to the shortlisted proposers as it becomes available. The public meeting summary will be posted as soon as it is available at <a href="https://www.txdot.gov/inside-txdot/projects/studies/beamont/i10-us69-interchange-improvements.html">https://www.txdot.gov/inside-txdot/projects/studies/beamont/i10-us69-interchange-improvements.html</a> .
5	RID	Utilities		Please provide a status of major transmission line entity master agreement, PUAA, MOU agreements or draft plans?	Additional information will be provided to the shortlisted proposers as it becomes available.