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BACKGROUND AND INSTRUCTIONS 

1. INTRODUCTION 

1.1. Executive Summary 

The Texas Department of Transportation (“TxDOT”), an agency of the State of Texas, hereby 
requests submittal of sealed qualifications statements (“QSs”) from private entities (“Proposers”) 
desiring to design, construct and maintain a portion of Segment 3 of the North Houston Highway 
Improvement Project through downtown Houston in Harris County, referred to as the I-69 (SH 
288 to I-45S) Design-Build Project (“Project”), pursuant to a Design-Build Contract (“DBC”) and 
an associated Capital Maintenance Contract (“CMC”). 

TxDOT is issuing this Request for Qualifications (“RFQ”) in accordance with the provisions of 
Chapter 223, Subchapter F of the Texas Transportation Code (the “Code”), Sections 9.150-
9.155 of Title 43 of the Texas Administrative Code (the “Rules”), and other applicable provisions 
of Texas and federal law.  See the Project webpage at: 

https://www.txdot.gov/inside-txdot/division/debt/strategic-projects/alternative-delivery/nhhip-
seg3/rfq.html (the “Project Webpage”). 

The Texas Transportation Commission’s (the “Commission”) Minute Order 115260 dated July 
26, 2018 authorized issuance of an RFQ to design, construct and maintain the Project.  A copy 
of that minute order is available on the Project Webpage.  Proposers shortlisted in response to 
this RFQ will be invited to submit detailed proposals ("Proposals") in response to a Request for 
Proposals (“RFP”).  TxDOT intends to provide evaluation criteria in the RFP for the selection of 
the Proposal providing the best value to TxDOT.  TxDOT has assembled a set of documents 
relating to the Project (the “Reference Information Documents” or the “RIDs”) that will be made 
available upon issuance of this RFQ on the Project Webpage.  Proposers are responsible for 
checking the Project Webpage regularly for Addenda to this RFQ, additional RIDs and other 
procurement-related information. 

The following contact information is for TxDOT’s “Authorized Representatives” for this 
procurement: 

Varuna Singh, P.E. 
Scott Spradlin, P.E. 
Texas Department of Transportation 
7600 Chevy Chase Drive, Building 2, Suite 400 
Austin, Texas 78752 
Email: TxDOT-HOU-ALTD-I45SEG3@txdot.gov

RIDs and references to any website (including the Project Webpage) in this RFQ are provided 
for reference and background information only.  The information contained in the RIDs or set 
forth in any referenced website (including the Project Webpage) reflects information as of any 
date or time identified therein.  TxDOT has not determined whether the RIDs or information 
available on any such website (including the Project Webpage) are accurate, complete, 
pertinent, or of any other value to Proposers.  TxDOT makes no representation as to the 
accuracy, completeness or pertinence of the RIDs or information in any referenced website 
(including the Project Webpage) and, in addition, shall not be responsible for any interpretations 

https://protect-us.mimecast.com/s/rffqCYEQyru44onf0rwt7?domain=txdot.gov
https://protect-us.mimecast.com/s/rffqCYEQyru44onf0rwt7?domain=txdot.gov
https://protect-us.mimecast.com/s/rffqCYEQyru44onf0rwt7?domain=txdot.gov
https://protect-us.mimecast.com/s/rffqCYEQyru44onf0rwt7?domain=txdot.gov
mailto:TxDOT-HOU-ALTD-I45SEG3@txdot.gov
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thereof or conclusions drawn therefrom.  The statements made in the RIDs or in any referenced 
website (including the Project Webpage) that are not purely historical are forward-looking 
statements, including TxDOT’s expectations, intentions or strategies regarding the future.  
These statements are based on information then available to TxDOT, and TxDOT assumes no 
obligation to update any such forward-looking statements.  Upon issuance of the final RFP, the 
DBC will specify to what extent the RIDs may be relied upon. 

1.2. Definitions and Acronyms 

Refer to Exhibit A hereto for the meaning of various capitalized terms and acronyms used in this 
RFQ, and refer to the DBC Term Sheet in Exhibit F or CMC Term Sheet in Exhibit G, as 
applicable, for the meaning of certain other capitalized terms and acronyms used but not 
defined herein or in Exhibit A of this RFQ. 

2. DESCRIPTION OF PROJECT OPPORTUNITY 

2.1. Description of the Proposed Contracting Opportunity 

TxDOT intends, through this procurement, to enter into a DBC that will result in cost-effective 
and expedited completion of all elements of the Project.  The DBC is comprised of a Design-
Build Agreement (“DBA”) for the Project and TxDOT’s programmatic DBA General Conditions 
Items 1-9, which can be found at: 

https://www.txdot.gov/inside-txdot/division/debt/strategic-projects.html. 

The “DBC Documents” will include the DBC and TxDOT’s programmatic Design-Build 
Specifications Items 10-28, which can be found at: 

https://www.txdot.gov/inside-txdot/division/debt/strategic-projects.html.   

The DBC Documents will obligate the selected Proposer (the “Design-Build Contractor” or the 
“DB Contractor”) to design and construct the Project.  In addition to the DBC Documents, 
TxDOT intends, through this procurement, to enter into a CMC.  The CMC Documents will 
obligate the DB Contractor to perform capital maintenance for the Project at TxDOT’s election. 

The DBC will include a lump sum, fixed price to complete the Project.  The DBC will set forth the 
terms of the DB Contractor compensation, which will be based on progress payments subject to 
a maximum payment curve.  The DBC is expected to include a one-year general warranty 
following the completion of the Project.   

The CMC will consist of three five-year optional terms, exercisable by TxDOT, in its sole 
discretion, to require the DB Contractor to perform capital maintenance on the Project for up to 
15 years.  The exercise of one option shall not require TxDOT to exercise a further option.  
Further, TxDOT will not exercise subsequent capital maintenance options if a prior option has 
not been exercised. 

Proposers are advised to review the draft DBC Term Sheet attached as Exhibit F and the draft 
CMC Term Sheet attached as Exhibit G for additional details of the DB Contractor’s anticipated 
obligations and responsibilities in connection with the Project.  Further terms, conditions and 

https://www.txdot.gov/inside-txdot/division/debt/strategic-projects.html
https://www.txdot.gov/inside-txdot/division/debt/strategic-projects.html
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parameters determining the nature of the parties’ responsibilities will be set forth in more detail 
in the RFP. 

2.2. Project Objectives 

The following priorities have been developed for the Project: 

1. Increase safety by upgrading to current standards; 

2. Mitigate congestion;  

3. Enhance connectivity and mobility; and  

4. Preserve the interstate highway system.  

The following objectives have been developed for the Project: 

1. Enable economic opportunities by improving connectivity and mobility, minimizing 
conflict with planned development and addressing local accessibility; 

2. Deliver the Project on schedule and within budget; 

3. Provide the highest quality of design and construction to optimize operational life cycle 
performance; 

4. Provide consistent communication and maintain commitments to the public and 
stakeholders throughout project delivery; 

5. Facilitate participation by disadvantaged business enterprises (“DBEs”); 

6. Design, construct and maintain the project in an environmentally responsible manner 
consistent with environmental approvals; 

7. Increase operational efficiency by separating through highway movements from local 
movements and minimizing weaving; and 

8. Provide a project that is aesthetically pleasing and achieves community goals, as set 
forth in the Urban Design Master Plan described in Section 1.3 of Exhibit D. 

2.3. Project Scope 

The Project scope components include the design, construction and maintenance of the I-69 
(SH 288 to I-45S) portion of Segment 3 of the NHHIP as shown in the preliminary schematics 
for the Project (“Preliminary Schematic Design”) located on the Project Webpage, consisting of: 

• Reconstructing the SH 288 interchange with I-69; 

• Reconstructing the SH 288 general purpose lanes from Wheeler Street to I-69; 

• Modifying ramps to and from the SH 288 managed lanes; 
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• Reconstructing and widening the depressed I-69 and SH 288 general purpose lanes 
from Almeda Road to McGowen Street; 

• Reconstructing cross street bridges over I-69 at Alabama, Elgin, Tuam, and McGowen 
Streets; and 

• Constructing a new pump station at the southwest corner of the I-45/I-69 Interchange 
and associated outfall.   

See Exhibit D for further information regarding the Project. 

3. DESCRIPTION OF PROCUREMENT PROCESS 

3.1. Procurement Process 

TxDOT reserves the right, in its sole discretion, to modify the following procurement process to 
comply with applicable law or to address the best interests of TxDOT and the State of Texas, 
including canceling the procurement. 

TxDOT will evaluate the QSs it receives in response to this RFQ and intends to establish, 
according to criteria generally outlined herein, a shortlist of two or more Proposers that are 
eligible to receive the RFP. 

Following the shortlisting of Proposers, TxDOT anticipates releasing a draft RFP for review and 
comment by the shortlisted Proposers.  Following receipt of written comments, TxDOT may 
schedule one-on-one or group meetings to discuss issues and comments identified by the 
shortlisted Proposer teams.  This process is referred to as the industry review process.  Specific 
details concerning the industry review process will be made available to the shortlisted Proposer 
teams following the shortlisting announcement. 

After consideration of input from shortlisted Proposers, and if authorized by the Commission, 
TxDOT plans to issue a final RFP to the shortlisted Proposers.  If TxDOT moves forward with 
the procurement, the final RFP will include a scope of work, draft DBC Documents and CMC 
Documents and the objective methodology for determining the overall best value Proposal.   

Following receipt and evaluation of Proposals, based on a determination of apparent best value, 
the Commission may select a Proposer for negotiations, and authorize TxDOT to finalize the 
DBC Documents and CMC Documents for award and execution.  If negotiations are not 
successful with the apparent best value Proposer, TxDOT may negotiate with the next highest 
rated Proposer.  Alternatively, the procurement may be terminated. 

The Commission has given TxDOT broad direction on the content and methodology for the 
solicitation of Proposals from shortlisted Proposers, the selection of a Proposer whose Proposal 
offers the apparent best value to TxDOT and the terms and conditions the DBC Documents and 
CMC Documents must contain to be deemed satisfactory.  Proposers are advised that the 
evaluation criteria and weightings for the scoring of the Proposals may differ from the criteria set 
forth herein to evaluate QSs. 

Award of the DBC and CMC by the Commission will be conditioned upon finalization and 
execution of the DBC Documents and CMC Documents, and the satisfaction of other conditions 
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that will be set forth in the RFP and Minute Order adopted by the Commission.  Such conditions 
may include, among others, that Proposer has either (a) an Aggregate Available Bidding 
Capacity in an amount equal to or greater than Proposer’s price for the construction work at the 
time of final award or (b) TxDOT’s approval of a plan demonstrating how and when Proposer 
will achieve a positive Aggregate Available Bidding Capacity after final award. 

3.2. Payment for Work Product 

As contemplated by Section 223.249 of the Code, TxDOT intends to pay each unsuccessful 
Proposer that submits a Proposal responsive to the RFP a payment for work product up to a 
maximum stipulated amount authorized by the Commission and set forth in the RFP, and not 
exceeding the value of the work product contained in its Proposal that TxDOT determines can 
be used in performance of its functions.  Specific provisions regarding payment of the stipulated 
amounts will be included in the RFP.  There will be no payment to Proposers who are not 
shortlisted. 

3.3. Procurement Schedule 

TxDOT anticipates carrying out the first phase of the procurement process contemplated hereby 
in accordance with the following schedule: 

Issue RFQ December 16, 2019 

Industry Workshop #1 (Ned Holmes Auditorium, TxDOT 
Houston District office, 7600 Washington Ave, Houston, 
TX 77007) 

January 17, 2020 from 9:00 am – 
11:30 am 

Deadline for questions regarding RFQ January 22, 2020 at 12:00 noon 

Issue RFQ Addendum #1 April 24, 2020 

Industry Workshop #2 (Via WebEx) May 6, 2020 at 1:30 p.m. 

Deadline for questions regarding RFQ Addendum #1 May 14, 2020 at 12:00 noon 

Issue RFQ Addendum #2 June 17, 2020 

Deadline for questions regarding RFQ Addendum #2 June 26, 2020 at 12:00 noon 

Issue RFQ Addendum #3 September 18, 2020 

Industry Workshop #3 (via WebEx) September 30, 2020 at 1:30 p.m. 

Deadline for questions regarding RFQ Addendum #3 October 15, 2020 at 12:00 noon 
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QS Due Date January 14, 2021 at 12:00 noon 1

This schedule is subject to modification at the sole discretion of TxDOT.  Proposers will be 
notified of any change by an Addendum to this RFQ.  TxDOT intends to issue the RFP shortly 
after selection of the shortlisted Proposers and to prosecute the procurement to a DBC and 
CMC award thereafter.  TxDOT anticipates conditionally awarding a DBC and CMC for the 
Project in January 2022 and executing the contracts in April 2022. 

All times set forth herein shall be local Central Time in Austin, Texas. 

3.4. Industry Workshop 

In addition to the two industry workshops previously held on the dates referenced in Section 3.3 
above, TxDOT intends to hold a third industry workshop (Industry Workshop #3) via WebEx on 
the date and time specified in Section 3.3.  Interested parties may participate in the WebEx 
meeting by opening the following link to register and receive email instructions on how to join 
the WebEx meeting:  

https://txdot.webex.com/txdot/j.php?RGID=rc92d7f845c2a67cce8c63327b9eeeb11.   

Once a participant has registered, the participant will receive a confirmation and email 
instructions within one business day. Those planning to participate in the second industry 
workshop are encouraged to register no later than 1:00 pm on September 29, 2020. 

Participation in this workshop is not mandatory and interested parties shall remain eligible to 
submit a QS if they do not attend the workshop.  Further information regarding the workshop will 
be made available on the Project Webpage. 

3.5. Questions and Requests for Clarification; Addenda 

In order to facilitate receipt, processing and response, Proposers must submit all questions and 
requests for clarification regarding this procurement in writing to the Authorized Representatives 
via email to: TxDOT-HOU-ALTD-I45SEG3@txdot.gov.  

Proposers are responsible for ensuring that any written communications clearly indicate on the 
first page or in the subject line, as applicable, that the material relates to the Project.  TxDOT 
may make edits in Addenda to this RFQ in response to clarification requests.  Alternatively, 
TxDOT may respond to those questions that TxDOT deems to be material and not adequately 
addressed through potential Addenda to the RFQ.  TxDOT will post any such responses and 
Addenda to this RFQ on the Project Webpage. 

Proposers are responsible for monitoring the Project Webpage for information concerning this 
procurement as teams responding to this RFQ will be required to acknowledge in the transmittal 
letter (Form A) that they have received and reviewed all materials posted thereon. 

1 The QS Due Date is January 14, 2021 at 12:00 noon, notwithstanding the Texas Register Notice 
provides a due date of January 7, 2021. 

https://txdot.webex.com/txdot/j.php?RGID=rc92d7f845c2a67cce8c63327b9eeeb11
mailto:TxDOT-HOU-ALTD-I45SEG3@txdot.gov
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3.6. Ombudsman 

TxDOT has designated an employee who is not involved in this procurement to act as an 
ombudsman.  Subject to the deadline for questions regarding the RFQ set forth in Section 3.3, a 
Proposer may submit confidential communications to the ombudsman, including questions, 
comments or complaints regarding the procurement, if the Proposer believes in good faith that 
confidentiality is essential.  After receiving such confidential communications regarding the 
procurement process, the ombudsman shall, to the extent practicable, remove any information 
identifying the Proposer and shall forward the communication to TxDOT’s Authorized 
Representatives as identified in Section 1.1.  TxDOT’s designated ombudsman for this 
procurement is: 

Ms. Becky Blewett, Esq. 
Deputy General Counsel 
Texas Department of Transportation  
125 E. 11th St.  
Austin, Texas 78701 
Email: Becky.Blewett@txdot.gov

3.7. Federal Requirements 

Proposers are advised that the RFP will be drafted based on the assumption that the Project 
and the plan of finance for the Project will remain eligible for federal-aid funds.  Therefore, the 
procurement documents, including the DBC Documents and CMC Documents, must conform to 
requirements of applicable federal law, regulations and policies.  TxDOT anticipates that certain 
federal procurement requirements will apply, including but not limited to Equal Employment 
Opportunity requirements (Title VI of the Civil Rights Act of 1964, as amended), requirements 
applicable to Disadvantaged Business Enterprises (“DBEs”) (Title 49 CFR Part 26, as 
amended), Small Business Act requirements (15 U.S.C. § 631 et seq.), Buy America 
requirements (49 CFR Part 661) and Davis-Bacon wage rates. 

TxDOT reserves the right to modify the procurement process described herein to address any 
concerns, conditions or requirements of federal agencies, including the Federal Highway 
Administration (“FHWA”).  Proposers shall be notified in writing via an Addendum of any such 
modifications. 

3.8. DBE Requirements 

TxDOT has determined that DBE requirements will apply to the Project.  TxDOT has adopted 
the definition of DBEs set forth in 49 CFR § 26.5.  TxDOT currently estimates the DBE goal for 
construction work on the Project will be 12.0% of the Price allocable to construction work less 
the cost of construction work performed by utility owners and the DBE goal for professional 
services on the Project will be 20.0% of the Price allocable to professional services less the cost 
of professional services performed by utility owners.  Information regarding DBE requirements 
and goals will be included in the RFP.  In responding to this RFQ, a Proposer team may include 
and identify team members to satisfy DBE goals.  It is the policy of TxDOT to encourage the 
participation of DBEs, historically underutilized businesses, women-owned business enterprises 
and minority business enterprises in all facets of the business activities of TxDOT, consistent 
with applicable laws and regulations.  Specific provisions concerning DBE requirements will be 
set forth in the RFP. 

mailto:Becky.Blewett@txdot.gov
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3.9. Liability, Insurance and Security 

The DB Contractor will be required to assume liabilities, to provide bonds and insurance 
coverage, and to indemnify and defend TxDOT against third party claims as specified in the 
DBC and CMC.  TxDOT, as owner of the Project, will have the benefit of tort liability limitations 
to the extent permitted by Texas law.  TxDOT is prohibited by Texas law from indemnifying any 
Proposer or the DB Contractor.  The State of Texas and TxDOT do not intend that there be any 
waiver of their respective sovereign immunity protections under Texas law.  Specific provisions 
concerning forms of security, bonding, guarantees, insurance and indemnity will be set forth in 
the RFP, DBC and CMC. 

4. QS CONTENT AND SUBMITTAL REQUIREMENTS 

4.1. General 

TxDOT expects QSs submitted in response to this RFQ to provide enough information about the 
requested items so as to allow TxDOT to evaluate and competitively rank and shortlist the 
Proposers based on the criteria set forth herein.  Except for original documents expressly 
required in Exhibit B, Section C that exist in a different language, QSs shall be submitted 
exclusively in the English language, inclusive of English units of measure and cost terms in U.S. 
dollar denominations. 

4.2. Format 

(a) Submission Format:  Each responding Proposer shall submit one digital copy of 
each of (i) Volume 1 of its QS in a single searchable Adobe Acrobat PDF 
document, bookmarked for ease of navigation and (ii) Volume 2 of its QS in a 
single searchable Adobe Acrobat PDF document, bookmarked for ease of 
navigation; provided, however, that individual files may not exceed 100 MB, and 
each volume may be submitted in multiple files to ensure each file is under 100 
MB. In addition, for Proposers submitting financial information for more than one 
entity, the information required to be included in Volume 2 may be submitted in 
separate files for each entity. If multiple files are submitted for a volume, such 
files may be submitted in a single zip file. Files submitted as part of Volume 1 
shall be labeled as follows: “NHHIP Segment 3: I-69 (SH 288 to I-45S) Design-
Build Project QS for [INSERT PROPOSER’S NAME] Volume 1 [Part [●] of [●]]”. 
Files submitted as part of Volume 2 shall be labeled as follows: “NHHIP Segment 
3: I-69 (SH 288 to I-45S) Design-Build Project QS for [INSERT PROPOSER’S 
NAME] Volume 2 [Part [●]of [●]]”. The Proposer shall also provide a table of 
contents as a separate file listing the filename and size of each file submitted as 
part of the QS, which shall be labeled “NHHIP Segment 3: I-69 (SH 288 to I-45S) 
Design-Build Project QS for [INSERT PROPOSER’S NAME] Table of Contents”.  

(b) General Format Requirements:  Submittals must be formatted as 8-1/2” x 11” 
sized pages.  11” x 17” pages are allowed for schematics, maps, organizational 
charts, drawings, tables and schedules.  However, narrative text cannot be 
included on such 11” x 17” pages, except for brief captions necessary to title or 
describe graphics.  Any other narrative text included on an 11” x 17” page may 
be disregarded by TxDOT.  Each 11” x 17” page will be counted as a single 
page.  Lines may be single-spaced.  Forms shall not be modified other than to 
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include requested information.  If TxDOT issues any Addenda to the RFQ that do 
not change a form except for noting the Addendum number and date in the 
footer, TxDOT will accept an earlier version of the form so long as the earlier 
version of the form submitted with the QS is otherwise the most up-to-date 
version of the form. 

(c) Volume 1 Requirements: Volume 1 (as described in Exhibit B) shall have all 
pages numbered consecutively within each section of the QS, other than forms 
which shall be individually numbered, including any 11” x 17” pages (insofar as 
they are allowed as stated in Section 4.2) and must conform to the page 
limitations identified in Exhibit A, Section 2 of this RFQ.  Volume 1 must be 
presented in Arial (not Arial Narrow), 12-point font, including in diagrams, 
organizational charts and other such graphics. 

(d) Volume 2 Requirements: Volume 2 (as described in Exhibit C) does not have 
page numbering, page limitation or type font size requirements. 

(e) Standard corporate brochures, awards and marketing materials shall not be 
included in the QS, and TxDOT does not commit to review any materials 
included in a QS that are not specifically required by the RFQ. 

4.3. Contents and Organization 

Proposers must organize their QS in the order set forth in Exhibit A.  Each volume may be 
subdivided as needed; dividers do not count as pages subject to page limitations noted herein, 
but content on any dividers will not be evaluated. 

4.4. QS Submittal Requirements 

QSs shall be submitted electronically using TXDOT’s Dropbox Service at the following address:  
https://ftp.dot.state.tx.us/dropbox/dropoff.php.  Proposers shall not encrypt their QS files 
uploaded to Dropbox and shall disregard any directions on the Dropbox submission page to the 
contrary.  Proposers shall provide the following information on the Dropbox submission page: 

• In the box titled “1.  Information about the Sender”, Proposers shall provide the 
following: 

Your name:  [INSERT NAME OF PROPOSER’S OFFICIAL 
REPRESENTATIVE] 

Your organization:  [INSERT PROPOSER’S NAME] 

Your email address:  [INSERT EMAIL ADDRESS OF PROPOSER’S 
OFFICIAL REPRESENTATIVE] 

• In the box titled “2.  Information about the Recipient”, Proposers shall provide the 
following: 

Name:  Varuna Singh, P.E. 

https://ftp.dot.state.tx.us/dropbox/dropoff.php
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Email:  TxDOT-HOU-ALTD-I45SEG3@txdot.gov

• In the box titled “3.  Choose the File(s) you would like to Upload”, Proposers shall 
upload each of the QS files with the titles required pursuant to Section 4.2(a).  
Proposers may also include a description of each file to assist in its identification 
where indicated in box 3. 

QSs will be accepted only in electronic format as outlined above. No hard copies of the QS will 
be accepted. If a Proposer experiences any issues with the electronic submission of its QS, 
Proposer shall immediately contact Varuna Singh by email at TxDOT-HOU-ALTD-
I45SEG3@txdot.gov, and shall provide a description of the issue and a contact name and 
mobile phone number for the Proposer. 

QSs will be accepted and must be uploaded to Dropbox as described above before 12:00 noon 
(Central Time) on the QS Due Date specified in Section 3.3.  QSs not received prior to such 
time on the QS Due Date at the above address shall be rejected and will not be considered by 
TxDOT for evaluation or shortlisting; provided, however, if such delay is due to a technical issue 
related to the electronic submission of a QS and such issue is identified by TxDOT or reported 
by Proposer to Varuna Singh pursuant to the requirements in the preceding paragraph, TxDOT 
shall have the right, in its sole discretion, to waive this requirement. 

In addition to any automated communications from Dropbox, following a Proposer’s submission 
of its QS, TxDOT will send two emails to the Proposer’s Official Representative at the email 
address provided by the Proposer on Dropbox.  First, promptly after TxDOT receives notice 
from Dropbox of the Proposer’s submission, TxDOT will send an acknowledgment email noting 
that files have been uploaded to Dropbox by the Proposer.  Second, after TxDOT verifies that it 
has access to each of the documents listed in the table of contents provided with the Proposer’s 
QS, TxDOT will send an email receipt evidencing that the QS has been properly submitted and 
is accessible to TxDOT. 

5. EVALUATION PROCESS AND CRITERIA 

5.1. Responsiveness 

Each QS will be reviewed for: 

(a) Conformance to the RFQ instructions regarding organization and format; and 

(b) Responsiveness to the requirements set forth in this RFQ; 

Those QSs not responsive to this RFQ may be excluded from further consideration, and the 
Proposer will be so advised.  TxDOT may also exclude from consideration any Proposer whose 
QS contains a material misrepresentation. 

In order for project experience provided in any QS to be considered responsive, Forms D-1, D-
2, D-3 and D-4 shall list only reference projects for which the corporate entity (company, joint 
venture, partnership or consortium) providing the engineering, construction, independent quality 
assurance, or maintenance experience on the reference project is respectively:  (i) the Lead 
Engineering Firm, Lead Contractor, Independent Quality Firm (“IQF”) or Lead Maintenance 
Firm; (ii) a controlled subsidiary of such Lead Engineering Firm, Lead Contractor, IQF or Lead 

mailto:TxDOT-HOU-ALTD-I45SEG3@txdot.gov
mailto:TxDOT-HOU-ALTD-I45SEG3@txdot.gov
mailto:TxDOT-HOU-ALTD-I45SEG3@txdot.gov
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Maintenance Firm; or (iii) if the Lead Engineering Firm, Lead Contractor, IQF or Lead 
Maintenance Firm is a joint venture, a member of such joint venture that will perform at least 
30% of the relevant work or a controlled subsidiary of such joint venture member (as those 
terms are defined in Exhibit A).  Except as may be otherwise provided on Form D-4, experience 
may be listed for an entity described in clause (i), (ii), or (iii) only on projects in which such entity 
was ultimately responsible for at least 30% of the relevant work.  Project experience provided by 
a parent or sister company of the Lead Engineering Firm, Lead Contractor, IQF or Lead 
Maintenance Firm, as applicable, shall not be considered responsive to this QS, unless such 
parent or sister company is a Guarantor in accordance with this RFQ. 

Except as set forth in Table 4 in Exhibit B, Key Personnel must be employed by either: (i) an 
Equity Member, Lead Engineering Firm, Lead Contractor, IQF or Lead Maintenance Firm; (ii) a 
controlled subsidiary of such Equity Member, Lead Engineering Firm, Lead Contractor, IQF or 
Lead Maintenance Firm; (iii) if the Lead Engineering Firm, Lead Contractor, IQF or Lead 
Maintenance Firm is a joint venture, a member of such joint venture that will perform at least 
30% of the relevant work or a controlled subsidiary of such joint venture member; or (iv) a 
parent or sister company of an Equity Member, if such parent or sister company serves as a 
Guarantor. 

5.2. Pass/Fail Review 

Following or in conjunction with evaluation of each QS for responsiveness, TxDOT will evaluate 
each QS based upon the pass/fail criteria set forth below.  A Proposer must obtain a “pass” on 
all pass/fail items in order for its QS to be evaluated qualitatively under Section 5.3. 

(a) The QS contains an original executed transmittal letter as required in Exhibit B, 
Section A(a). 

(b) The Proposer or Lead Contractor is capable of obtaining a payment bond and a 
performance bond, each in the amount set forth in Exhibit B, Section I, from a 
surety rated in the top two categories by two nationally recognized rating 
agencies or rated at least A minus (A-) or better and Class VIII or better by A.M. 
Best and Company, as evidenced by the Surety Letter provided in Volume 1 as 
required by Exhibit B, Section I. 

(c) Neither the Proposer nor any other entity that has submitted Form C as required 
by this RFQ: (i) has been disqualified, removed, debarred or suspended from 
performing or bidding on work for the State of Texas or any local government 
within the State of Texas where such disqualification, removal, debarment or 
suspension has resulted in the Proposer or other entity being currently 
disqualified, removed, debarred or suspended from performing or bidding on 
TxDOT contracts or, (ii) is currently disqualified, removed, debarred or 
suspended from performing or bidding on work for the federal government or at 
least three other states. 

(d) The Proposer has the financial capability to carry out the Project responsibilities 
potentially allocated to it.  In determining the financial capability of the Proposer, 
TxDOT will consider the materials provided in Volume 2 of the QS (see Exhibit C) 
and any other information that TxDOT considers relevant, including the 
Aggregate Available Bidding Capacity.  The determination as to whether the 
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Proposer has the financial capability to carry out the Project responsibilities 
potentially allocated to it, either with or without a Guarantor, is in TxDOT’s sole 
discretion.  Any Proposer that fails to demonstrate the combined Tangible Net 
Worth of (i) DB Contractor or, if DB Contractor is a joint venture or partnership, its 
Equity Members, and (ii) any Guarantor(s), is equal to or greater than $75 million 
shall fail this criterion. 

(e) The QS includes a valid prequalification letter from TxDOT indicating the Total 
Bidding Capacity for each of the Bidding Capacity Entities required to be 
prequalified, as described in Exhibit C, Section D. 

(f) The information disclosed in Form C does not materially adversely affect the 
Proposer’s ability to carry out the Project responsibilities potentially allocated to 
it. 

5.3. Qualifications Evaluation Criteria and Weighting 

Each responsive QS passing all of the “pass/fail” qualification requirements set forth above in 
Section 5.2 will be evaluated and scored according to the criteria set forth below.  The relative 
weighting or importance of the evaluation criteria within each category is described in Sections 
5.3.1, 5.3.2 and 5.3.3 below. 

5.3.1. Project Qualifications and Experience (47% Weighting) 

The background and experience of the Proposer, each team member and Key Personnel with 
developing, designing, fabricating, constructing and maintaining comparable projects will be 
evaluated in accordance with the criteria set forth in this Section 5.3.1.  For these purposes, 
TxDOT considers a comparable project to be any road project of similar size, scope and 
complexity, whether or not such project was delivered through a design-build contract or 
otherwise. Although design-build-maintain experience is not a prerequisite for a QS to be 
considered responsive, a brief description of the design-build-maintain management approach 
that the Proposer commits to implementing must be provided in response to Exhibit B, Section 
D. 

(a) The extent, depth, strength and likelihood of success of the Proposer’s 
and each team member’s experience with designing comparable projects 
as shown in Proposer’s response to Exhibit B, Section E and Form D-1 (6 
points); 

(b) The extent, depth, strength and likelihood of success of the Proposer’s 
and each team member’s experience with constructing comparable 
projects as shown in Proposer’s response to Exhibit B, Section E and 
Form D-2 (6 points); 

(c) The extent, depth, strength and likelihood of success of the Proposer’s 
and each team member’s experience with performing quality assurance 
on comparable projects as shown in Proposer’s response to Exhibit B, 
Section E and Form D-3 (6 points); 
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(d) The extent, depth, strength and likelihood of success of the Proposer’s 
and each team member’s experience with maintaining comparable 
projects as shown in Proposer’s response to Exhibit B, Section E and 
Form D-4 (4 points); 

(e) The stability, strength and likelihood of success of the proposed 
management structure and team as shown in Proposer’s response to 
Exhibit B, Section D (4 points); 

(f) The strength and depth of experience of the following Key Personnel for 
the Project listed in Proposer’s response to Exhibit B, Section H (17 
points total) 

i) Project Manager (3 points) 

ii) Construction Manager (3 points) 

iii) Design Manager (3 points) 

iv) Lead Structural Engineer (2 points) 

v) IQF Manager (2 points) 

vi) PSQAF Manager (2 points), and 

vii) Lead Maintenance of Traffic (“MOT”) Design Engineer (2 points). 

(g) The extent, depth and likelihood of success of each Major Participant’s 
experience with DBE outreach and involvement, including any description 
of innovative approaches, unique outreach or marketing concepts used 
successfully by the Proposer or its team members to encourage DBE 
participation as described on Form E, and previous experience working 
with DBEs based on information provided in response to Exhibit B, 
Section J (4 points). 

Project, Key Personnel and DBE references, submitted Forms H, I, J-1, and J-2 and the 
information provided as required in Exhibit B, Sections D, E, H and J will be used, as deemed 
appropriate by TxDOT to assist in the evaluation of the criteria set forth in Sections 5.3.1(a) – 
(g).  In addition, performance evaluations prepared by TxDOT in accordance with Title 43, 
Section 27.3 or Section 9.152 of the Rules, or other performance evaluations prepared by 
TxDOT that are determined to be relevant to the Project will be used, as deemed appropriate by 
TxDOT, to assist in the evaluation of the criteria set forth in Sections 5.3.1(a) – (g) to the extent 
that such evaluations concern the performance of the Proposer or any team member. 

5.3.2. Statement of Technical Approach (43% Weighting) 

The Statement of Technical Approach will be evaluated in accordance with the following criteria: 
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(a) The extent to which the Statement of Technical Approach demonstrates a 
full understanding of the Project’s scope and complexity, including Project 
maintenance with respect to capital maintenance services (15 points);  

(b) The extent to which the Statement of Technical Approach demonstrates a 
complete understanding of Project risks and potential solutions, 
regardless of ownership of such risks, that may arise during all Project 
phases, including design, construction and maintenance (15 points);  

(c) The extent to which the Statement of Technical Approach demonstrates 
the ability to plan, organize and execute the independent quality 
assurance program to ensure the quality of the work meets or exceeds 
the Project requirements, including by having sufficient quality assurance 
personnel at all times (10 points); and  

(d) The extent to which the Statement of Technical Approach demonstrates 
the ability to secure and integrate DBEs, local and non-local, for a project 
of the size and complexity of this Project and potential solutions and 
approaches to addressing issues and challenges in securing and 
integrating DBEs for the Project (3 points). 

5.3.3. Safety Qualifications (10% Weighting) 

This RFQ seeks to identify those Proposers that can demonstrate the ability to develop and 
implement an effective safety program for the Project that ensures worker safety and protects 
the traveling public.  The safety qualifications of the Proposer, as documented in the Form(s) F 
submitted by the Lead Contractor and, if applicable, other entities required to submit Form F, 
will be evaluated to assess the strength and consistency of the Proposer’s safety records, as 
demonstrated by: 

(a) Fatal injury rate (“FIR”) per 100,000 full-time workers (3 points); 

(b) Incidence rate (“IR”) of injury and illness cases per 100 full-time workers 
(4 points); and 

(c) National Council on Compensation Insurance (“NCCI”) experience 
modifier (3 points). 

If the QS provides more than one Form F in accordance with Exhibit B, Section G, the 
Proposer’s score for each of the criteria set forth in (a), (b) and (c) above will be based on the 
safety record of the entity with the highest IR for the relevant criterion.  The points for each  
criterion listed in (a), (b) and (c) above will be awarded to the Proposer if the Lead Contractor’s 
(or other entity’s, as applicable) rates for all years set forth on Form F for the relevant criterion 
are less than or equal to the industry averages for such years, as set forth on Form(s) F.  The 
Proposer will receive no points for a particular criterion if the Lead Contractor’s (or other entity’s, 
as applicable) rate for such criterion for any of the years set forth on Form F is higher than the 
industry average for the relevant year set forth on Form(s) F. 
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5.4. QS Evaluation Procedure 

TxDOT anticipates utilizing one or more committees to review and evaluate the QSs in 
accordance with the above criteria and to make recommendations to the Commission.  TxDOT 
may, at any time, request additional information or clarification from the Proposer, or may 
request the Proposer to verify or certify certain aspects of its QS.  Evaluations and rankings of 
QSs are subject to the sole discretion of TxDOT.  TxDOT will make the final determinations of 
the Proposers to be shortlisted in its sole discretion, and in the best interests of the State of 
Texas.  TxDOT may also schedule interviews with one or more Proposers on a one-on-one 
basis for the purpose of enhancing TxDOT’s understanding of the QSs and obtaining 
clarifications of the terms contained in the QSs. 

Proposers are advised that, following the submission of QSs, the following organizational 
changes are not permitted without TxDOT approval:  (i) deletion or substitution of a Proposer 
team member identified in the QS; (ii) deletion or substitution of an equity owner of the 
Proposer, a Guarantor or any other entity that will bear financial responsibility or liability for the 
performance of the Proposer; and (iii) other changes in the equity ownership or team 
membership of a Proposer, including the addition of new subcontractors and other team 
members not identified in the QS.  Proposers are further advised that the evaluation and 
weightings for the evaluation of the Proposals under the RFP may differ from the criteria set 
forth in this RFQ for the evaluation of QSs.  Proposers are further advised that persons 
nominated for Key Personnel positions in the QS may not be changed without TxDOT approval. 

6. COMMUNICATIONS, PUBLIC INFORMATION AND ORGANIZATIONAL CONFLICTS 
OF INTEREST 

6.1. Improper Communications and Contacts 

The following rules of contact shall apply during the procurement for the Project, which began 
upon the date of issuance of this RFQ and will be completed with the execution of the DBC and 
CMC.  These rules are designed to promote a fair and unbiased procurement process.  Contact 
includes face-to-face, telephone, facsimile, email or formal written communication. 

The specific rules of contact are as follows: 

(a) After submittal of QSs, no Proposer or any of its team members may 
communicate with another Proposer or its team members with regard to the RFP 
or either team’s QS or Proposal. 

(b) The Proposers (including all team members) shall correspond with TxDOT 
regarding the RFQ and RFP only through TxDOT’s Authorized Representatives’ 
address and email address specified in Section 1.1 and the Proposer’s Official 
Representative. 

(1) The Proposer’s “Official Representative” shall initially be the person 
designated in Form B-2 of its QS as the single point of contact for the 
Proposer.  If a Proposer changes its Official Representative at any time, 
the Proposer shall provide TxDOT’s Authorized Representatives with the 
name, address and email address of such new Official Representative.  
Failure to identify an Official Representative in writing may result in a 
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Proposer failing to receive important communications from TxDOT. 
TxDOT is not responsible for any such failure.  

(c) Commencing with the issuance of this RFQ and continuing until the earliest of 
(i) award and execution of the DBC and CMC, (ii) rejection of all Proposals by 
TxDOT or (iii) cancellation of the procurement, no Proposer or representative 
thereof shall have any communications regarding the RFQ, RFP or the 
procurement except as expressly authorized herein.  No communications shall 
be permitted with any member of the Commission, any Commission staff or 
aides, or with any TxDOT staff, advisors, contractors or consultants involved with 
the procurement or the Project, except for communications with TxDOT 
consultants who have completed their services for the Project and have been 
released by TxDOT, communications expressly permitted by the RFQ or RFP, or 
except as approved in advance by the Director of the Project Finance, Debt & 
Strategic Contracts Division, in his/her sole discretion.  The foregoing restriction 
shall not, however, preclude or restrict communications with regard to matters 
unrelated to this RFQ, the RFP or the procurement or from participating in public 
meetings of the Commission or any public or Proposer workshop related to this 
RFQ or the RFP. 

(d) No Proposer or any of its team members shall contact stakeholders regarding the 
Project, including elected or appointed officials, employees, representatives and 
members of the entities listed below, except as specifically approved by TxDOT 
in writing: 

• Bike Houston 

• Central Houston, Inc. 

• City of Houston 

• Harris County 

• Harris County Flood Control District 

• Harris County Public Infrastructure Department 

• Harris County Toll Road Authority 

• Houston Archeological and Historical Commission 

• Houston Downtown Management District (Downtown District) 

• Houston First Corporation 

• Houston-Galveston Area Council (HGAC) 

• Houston Housing Authority 

• Houston Parks Board 
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• METRO 

(e) Each Proposer shall be responsible for ensuring all of its team members comply 
with the rules of contact. 

(f) All communications determined to be improper, at the sole discretion of TxDOT, 
may result in disqualification. 

(g) All official information regarding the Project will be disseminated only from 
TxDOT’s office on TxDOT letterhead or on the Project Webpage.  All 
correspondence will be in writing and signed by an Authorized Representative.  
TxDOT will not be responsible for or bound by any oral exchange or other 
information exchange that occurs outside of the official processes specified 
herein. 

6.2. Public Information Act 

6.2.1. Disclosure Waiver 

Each Proposer, by submitting a QS to TxDOT in response to this RFQ, consents to the 
disclosures described in this RFQ, including this Section 6.2, and all other disclosures required 
by law, and expressly waives any right to contest, impede, prevent or delay such disclosure, or 
to initiate any proceeding that may have the effect of impeding, preventing or delaying such 
disclosure, under Texas Government Code Chapter 552 (the “Public Information Act” or the 
“Act”), the Code, the Rules or any other law relating to the confidentiality or disclosure of 
information.  Under no circumstances will TxDOT be responsible or liable to a Proposer or any 
other party as a result of disclosing any such materials.  Proposer hereby further agrees to 
assist TxDOT in complying with these disclosure requirements. 

6.2.2. Observers During Evaluation 

Proposers are advised that observers from federal or other agencies, including representatives 
of FHWA and local governmental entities, may observe the QS evaluation process and will have 
the opportunity to review the QSs after the QS Due Date. 

6.2.3. Public Disclosure of QS Documents 

Proposers are advised that all portions of the QS other than Forms J-1 and J-2 and Volume 2 
may be publicly disclosed by TxDOT at any time and at TxDOT’s sole discretion.  Proposers 
may label material included in Volume 2 as confidential.  No materials in Volume 1 may be 
labeled confidential. 

6.2.4. Disclosure Process for Requests under the Act 

If a request is made under the Act for disclosure of any Forms J-1 or J-2, Volume 2 of the QS or 
information contained therein, TxDOT will submit a request for an opinion from the Office of the 
Attorney General prior to disclosing any such documents.  The Proposer or, with respect to 
Form J-2  the submitting DBE, will have the opportunity to assert its basis for nondisclosure of 
such documents and claimed exception under the Act or other applicable law to the Office of the 
Attorney General within the time period specified in the notice issued by TxDOT and allowed 
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under the Act.  However, it is the responsibility of the Proposer or DBE, as applicable, to monitor 
such proceedings and make timely filings.  TxDOT may, but is not obligated to, make filings of 
its own concerning possible disclosure; however, TxDOT is under no obligation to support the 
positions of the Proposer or DBE, as applicable.  By submitting a QS to TxDOT in response to 
the RFQ or a Form J-2 in response to TxDOT’s request, each Proposer and submitting DBE, as 
applicable, consents to, and expressly waives any right to contest, the provision by TxDOT to 
the Office of the Attorney General of all, or representative samples of, the QS, in accordance 
with the Act, and each Proposer and submitting DBE consents to the release of all such 
information to the Attorney General for purposes of the Attorney General making a 
determination in response to a disclosure request under the Act.  Under no circumstances will 
TxDOT be responsible or liable to a Proposer or any other party as a result of disclosing any 
such materials, whether the disclosure is deemed required by law, by an order of court or the 
Office of the Attorney General, or occurs through inadvertence, mistake or negligence on the 
part of TxDOT or its officers, employees, contractors or consultants. 

All Proposers should obtain and thoroughly familiarize themselves with the Act, the Code, the 
Rules and any other provisions applicable to the issue of confidentiality and public information.  
TxDOT will not advise a Proposer as to the nature or content of documents entitled to protection 
from disclosure under the Code, the Act, the Rules or other Texas laws, as to the interpretation 
of such laws, or as to the definition of trade secret.  The Proposer shall be solely responsible for 
all determinations made by it under applicable laws.  Each Proposer is advised to contact its 
own legal counsel concerning the effect of applicable laws to that Proposer’s own 
circumstances. 

In the event of any proceeding or litigation concerning the disclosure of any QS, or portion 
thereof, submitted by the Proposer or by a DBE with respect to Form J-2, the Proposer and the 
submitting DBE, as applicable, shall be responsible for prosecuting or defending any action 
concerning the materials at its sole expense and risk; provided, however, that TxDOT reserves 
the right, in its sole discretion, to intervene or participate in the litigation in such manner as it 
deems necessary or desirable.  All costs and fees (including attorneys’ fees and costs) incurred 
by TxDOT in connection with any litigation, proceeding or request for disclosure of the QS (other 
than Form J-2) shall be reimbursed and paid by the Proposer whose QS is the subject thereof. 

6.3. Organizational Conflicts of Interest 

The Rules at Section 9.155 et seq. regarding organizational conflicts of interest and 23 CFR § 
636.116 apply to this Project.  Proposers are advised that these Rules may preclude certain 
firms and their divisions and affiliates from participating on a Proposer team.  Proposers should 
refer to the Rules for more detail and for the definitions of certain terms used below. 

Firms that are prohibited from proposing or joining a Proposer team include, but are not limited 
to: 

(a) Firms that are providing “preliminary engineering and architectural services” for 
the Project or have provided such services will be prohibited unless TxDOT has 
issued a written determination that all work product prepared by the firm and 
other information and data provided to the firm in the performance of the services 
has been or will be made available to all Proposers prior to the issuance of the 
final RFP. 
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(b) Firms that are providing or have provided “environmental services” for the Project 
will be prohibited unless TxDOT has issued a written determination that the firm 
is not prohibited:  

• AECOM Technical Services, Inc.  

• Blanton & Associates, Inc. 

• Community Awareness Services, Inc. 

• Cox│McLain Environmental Consulting, Inc. 

• CP&Y, Inc. 

• Elemental Text, LLC 

• Klotz Associates, Inc. 

• Lentz Group 

• Lina T. Ramey & Associates, Inc. 

• Divisions or affiliates or subsidiaries of any of the above 

• Subconsultants of any of the above. 

(c) Firms that are providing or have provided “procurement services” or “financial 
services” for the Project will be prohibited: 

• Alliance Transportation Group, Inc. 

• A Strauss-Wieder, Inc. 

• Atkins North America, Inc. 

• BGE, Inc. 

• Cambridge Systematics, Inc. 

• CDM Smith, Inc. 

• Civil Associates, Inc. 

• CivilTech Engineering, Inc. 

• Entech Civil Engineers 

• Foresight Planning & Engineering Services, LLC 

• Gunda Corporation, LLC 
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• HBMG, Inc. 

• HDR Engineering, Inc. 

• HillDay Public Relations, Inc. 

• HNTB 

• HVJ Associates 

• Ibarra Consulting Engineers, Inc. 

• Infrastructure Associates, Inc. 

• Jacobs Engineering Group, Inc. 

• Johnson Mirmiran & Thompson, Inc. 

• Keville Enterprises 

• KPMG 

• MAS-TEK Engineering & Associates, Inc. 

• Mercator Advisors, LLC 

• Milligan Partners, LLC 

• Nancy Ledbetter & Associates, Inc. 

• Nathelyne A Kennedy & Associates, LP 

• National Constructors Group 

• Nossaman LLP 

• Ramos Consulting, LLC 

• Rifeline, LLC 

• Rodgers Design Services, LLC 

• RS&H Inc. 

• Sanchez-Salazar & Associates, Inc. 

• Seiler-Lankes Group, LLC 

• Surveying and Mapping Inc. (SAM) 
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• Teague Nall & Perkins, Inc. 

• VRX, Inc. 

• White Hawk Engineering & Design, LLC 

• Divisions or affiliates of any of the above 

• Subconsultants of any of the above. 

If a firm listed in category (a) above wishes to be a Proposer, equity owner, team member, 
consultant or subconsultant of or to a Proposer for the Project, or to have a financial interest in 
any of the foregoing entities with respect to the Project, then the firm (including, as applicable, 
any of its subconsultants) should submit to TxDOT all work product prepared by the firm 
(including, as applicable, any of its subconsultants) for the Project and any other information 
and data provided to the firm (including, as applicable, any of its subconsultants) by TxDOT in 
the performance of its work on the Project.  TxDOT will decide, in its sole discretion, whether to 
make those materials available to all Proposers prior to the issuance of the final RFP for the 
Project.  If TxDOT decides to make the materials available, TxDOT will inform the firm of its 
eligibility to be on a Proposer team. 

If a firm listed in category (b) above wishes to be a Proposer, equity owner, team member, 
consultant or subconsultant of or to a Proposer for the Project, or to have a financial interest in 
any of the foregoing entities with respect to the Project, then the firm should submit to the 
TxDOT Executive Director a request for a determination whether participation in the Project or 
the performance of particular services with respect to the Project would constitute a conflict of 
interest, or for approval of an exception to the applicability of the conflict of interest rules, as 
permitted by 43 T.A.C. § 9.155(c)(9). 

Proposers are advised that other TxDOT consultants working on the Project may have an 
organizational conflict of interest.  Proposers are encouraged to review the Rules and discuss 
potential conflicts of interest with prospective team members.  By submitting its QS, each 
Proposer agrees that it has no organizational conflict of interest or potential organizational 
conflict of interest, and if an organizational conflict of interest or potential organizational conflict 
of interest is thereafter discovered, the Proposer must make an immediate and full written 
disclosure to TxDOT that includes a description of the action that the Proposer has taken, or 
proposes to take, to avoid or mitigate such conflicts.  If an organizational conflict of interest that 
the Proposer knew, or should have known about, but did not disclose is determined to exist 
during the procurement process, TxDOT may, at its discretion, disqualify the Proposer or 
terminate the DBC and CMC.  Proposers are also advised that TxDOT’s policy is in addition to 
applicable federal and Texas law.  Such applicable law will also apply to Proposer teams and 
teaming and may preclude certain firms and their related entities from participating on a 
Proposer team. 

7. PROTEST PROCEDURES 

The Rules sets forth the exclusive protest remedies available with respect to this RFQ and 
prescribes exclusive procedures for protests regarding: 
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(a) Allegations that the terms of the RFQ are wholly ambiguous, contrary to legal 
requirements applicable to the procurement or exceed TxDOT’s authority; 

(b) A determination as to whether a QS is responsive to the requirements of the 
RFQ; and 

(c) Shortlisting determinations. 

Any Proposer wishing to file a protest must do so in accordance with the Rules. 

Protests concerning the issues described in clause (a) above must be filed as soon as the basis 
for the protest is known, but no later than 20 calendar days prior to the QS Due Date, unless the 
protest relates to an Addendum to the RFQ, in which case the protest must be filed no later than 
five business days after the Addendum is issued.  Protests concerning the issues in clause (a) 
may be filed only after the Proposer has informally discussed the nature and basis of the protest 
with TxDOT, following the procedures prescribed in the Rules.  Protests concerning the issue 
described in clause (b) above must be filed no later than five business days after receipt of the 
notification of non-responsiveness.  Protests concerning the issue described in clause (c) above 
must be filed no later than 10 business days after the earliest of the notification of the shortlist 
and the public announcement of the shortlisting determination. 

Protests shall be filed by hand-delivery on or before the applicable deadline to TxDOT’s 
Authorized Representatives at the address set forth in Section 1.1 with a copy to the General 
Counsel Division, Texas Department of Transportation, 125 E. 11th Street, Austin, Texas 
78701-2483, as soon as the basis for the protest is known to the Proposer.  Except for protests 
concerning the issues described in clause (a) above, the Proposer filing the protest shall 
concurrently file a copy of the protest with the other Proposers whose addresses may be 
obtained from TxDOT’s website. 

The protestant shall have the burden of proving its protest.  TxDOT may, in its sole discretion, 
discuss the protest with the protestant and other Proposers. 

8. TXDOT RESERVED RIGHTS 

TxDOT reserves to itself all rights (which rights shall be exercisable by TxDOT in its sole 
discretion) described herein and available to it under the Code, the Rules and applicable law, 
including, without limitation, with or without cause and with or without notice, the right to: 

• Develop the Project in any manner that it, in its sole discretion, deems necessary.  If 
TxDOT is unable to negotiate a DBC or CMC to its satisfaction with a Proposer, it may 
negotiate with the next highest-rated Proposer, terminate this procurement and pursue 
other development or solicitations relating to the Project or exercise such other rights 
under the Code and other provisions of Texas law as it deems appropriate. 

• Cancel this RFQ or the subsequent RFP, in whole or in part, at any time prior to the 
execution by TxDOT of a DBC or CMC, without incurring any cost obligations or 
liabilities (except for any payment for work product required in accordance with the 
RFP). 

• Issue a new request for qualifications after withdrawal of this RFQ or a subsequent RFP. 



Texas Department of Transportation Page 23 Addendum #3 to Request for Qualifications 
NHHIP Segment 3: I-69 (SH 288 to I-45S) DB Project  
September 18, 2020 

• Not issue an RFP. 

• Reject any and all submittals, responses and QSs received at any time. 

• Modify all dates set or projected in this RFQ. 

• Terminate evaluations of QSs or Proposals received at any time. 

• Suspend and terminate the DBC or CMC negotiations at any time or elect not to 
commence the DBC or CMC negotiations with any responding Proposer and engage in 
negotiations with other than the highest-ranked Proposer. 

• Issue Addenda, supplements and modifications to this RFQ. 

• Appoint evaluation committees to review QSs, make recommendations to the 
Commission and seek the assistance of outside technical experts and consultants in 
connection with the QS evaluation. 

• Require confirmation of information furnished by a Proposer, require additional 
information from a Proposer concerning its QS and require additional evidence of 
qualifications to perform the work described in this RFQ. 

• Seek or obtain data from any source that has the potential to improve the understanding 
and evaluation of the responses to this RFQ. 

• Add or delete Proposer responsibilities from the information contained in this RFQ or any 
subsequent RFP. 

• Negotiate with a Proposer without being bound by any provision in its QS or Proposal. 

• Waive deficiencies in a QS, accept and review a non-conforming QS or permit 
clarifications or supplements to a QS. 

• Disqualify any Proposer that changes its submittal without TxDOT approval. 

• Not issue a notice to proceed after execution of the DBC. 

• Exercise any other right reserved or afforded to TxDOT under this RFQ. 

This RFQ does not commit TxDOT to enter into a contract or proceed with the 
procurement described herein.  Except as expressly set forth in Section 3.2, TxDOT and 
the State of Texas assume no obligations, responsibilities or liabilities, fiscal or 
otherwise, to reimburse all or part of the costs incurred, or alleged to have been incurred, 
by parties considering a response to and/or responding to this RFQ, or any subsequent 
RFP.  All of such costs shall be borne solely by each Proposer. 

In no event shall TxDOT be bound by, or liable for, any obligations with respect to the 
Project until such time (if at all) as a DBC and CMC, in form and substance satisfactory to 
TxDOT, has been executed and authorized by TxDOT, and then only to the extent set 
forth therein.
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EXHIBIT A. ORGANIZATION OF QUALIFICATIONS STATEMENT 

1. DEFINITIONS AND ACRONYMS 

1.1. Definitions of Required Proposer Team Members 

The following terms describe the members of the Proposer’s team that are required to be 
named in the QS: 

Equity Member – A member of the Proposer team that is:  (a) if the Proposer is a joint venture, 
a member of the joint venture; (b) if the Proposer is or will be a limited liability entity, an equity 
owner of the Proposer; or (c) if the Proposer is a corporation or other entity, the Proposer. 

Guarantor – An entity acceptable to TxDOT that agrees to provide a guaranty guaranteeing the 
obligations of the DB Contractor under the DBC Documents and CMC Documents in 
accordance with this RFQ. 

Independent Quality Firm (“IQF”) – The member of the Proposer team, whether a single 
entity  or joint venture, primarily responsible for managing the quality assurance program for the 
construction work and performing independent quality assurance material testing, inspection, 
and audits of the construction quality management plan (“CQMP”) for the Project.  The IQF and 
the Professional Services Quality Assurance Firm may be the same entity. 

Key Personnel – The personnel listed in Exhibit B, Section H. 

Lead Contractor – The member of the Proposer team, whether a single entity, joint venture or 
Newly Formed limited liability company, primarily responsible for the construction of the Project.  
If the Lead Contractor is a joint venture or Newly Formed limited liability company, each of the 
joint venture or limited liability company members shall also be considered a Lead Contractor. 

Lead Engineering Firm – The member of the Proposer team, whether a single entity or joint 
venture, primarily responsible for the design and engineering of the Project. 

Lead Maintenance Firm – The member of the Proposer team, whether a single entity or joint 
venture, primarily responsible for the maintenance of the Project. 

Major Participant – The following Proposer team members: (a) the Lead Engineering Firm, 
Lead Contractor, IQF and Lead Maintenance Firm, to the extent they are not Equity Members, 
and (b) any other subcontractor identified as of the date of the QS that will have a subcontract in 
an amount of at least 5% of the estimated price for the DBC or $20 million, whichever is greater. 

Professional Services Quality Assurance Firm (“PSQAF”) – The member of the Proposer 
team, whether a single entity or joint venture, primarily responsible for managing the quality 
assurance program for professional services and performing independent quality assurance 
reviews of professional service submittals and audits of the professional services quality 
management plan for the Project.  The Professional Services Quality Assurance Firm and the 
IQF may be the same entity. 

1.2. Other Defined Terms and Acronyms 

Act has the meaning set forth in Section 6.2.1 of the RFQ. 
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Addenda/Addendum means supplemental additions, deletions, and modifications to the 
provisions of the RFQ after the release date of the RFQ. 

Adjusted Bidding Capacity means the Total Bidding Capacity of a Bidding Capacity Entity less 
any TxDOT sanctions against the Bidding Capacity Entity. 

Aggregate Available Bidding Capacity means the amount equal to the sum of the Available 
Bidding Capacity for each Bidding Capacity Entity for which a prequalification letter is required 
to be submitted pursuant to Section D of Exhibit C to the RFQ, as determined by TxDOT.

Authorized Representatives means the official representatives of TxDOT for this procurement 
who are identified in Section 1.1 of the RFQ and through whom all communications with 
Proposers regarding the RFQ or Project must be conducted. 

Available Bidding Capacity means an entity’s Adjusted Bidding Capacity, less the price of any 
uncompleted construction work and maintenance work the entity has under TxDOT contracts as 
determined by TxDOT. 

Bidding Capacity Entity(ies) means the following entities: Proposer, Equity Member(s) and 
any Guarantor(s), other than any entity that is (a) Newly Formed or yet to be formed or (b) a 
Guarantor that Proposer elects not to include in the determination of Proposer’s Aggregate 
Available Bidding Capacity. 

Capital Maintenance Agreement (“CMA”) means agreement to provide capital maintenance 
services for the Project for up to 15 years. 

Capital Maintenance Contract (“CMC”) means the Capital Maintenance Agreement (“CMA”) 
and CMA General Conditions. 

CMC Documents means the documents identified in the draft CMC Term Sheet set forth in 
Exhibit G. 

Code has the meaning set forth in Section 1.1 of the RFQ. 

Commission means the Texas Transportation Commission. 

DBC Documents means the documents identified as “Contract Documents” in the draft DBC 
Term Sheet set forth in Exhibit F. 

Design-Build Agreement (“DBA”) means the agreement to develop, design and construct the 
Project. 

Design-Build Contract (“DBC”) means the DBA and the DBA General Conditions. 

Design-Build Contractor (“DB Contractor”) has the meaning set forth in Section 2.1 of the 
RFQ. 

Newly Formed means an entity formed within the two years preceding the date of issuance of 
the RFQ. 

Preliminary Schematic Design has the meaning set forth in Section 2.3 of the RFQ. 
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Project has the meaning set forth in Section 1.1 of the RFQ. 

Project Webpage has the meaning set forth in Section 1.1 of the RFQ. 

Proposals means the detailed proposals that will be requested from shortlisted Proposers in 
accordance with the RFP. 

Proposer Entity means Proposer and each Equity Member, Lead Contractor, Lead 
Engineering Firm, and any other entity (company, joint venture, partnership or consortium) 
providing engineering or construction experience for the projects referenced on Forms D-1 or D-
2. 

Proposer’s Official Representative has the meaning set forth in Section 6.1 of the RFQ. 

Proposers has the meaning set forth in Section 1.1 of the RFQ. 

QS Due Date means the deadline, both date and time, for submission of QSs specified in 
Section 3.3 of the RFQ. 

Qualifications Statement (“QS”) has the meaning set forth in Section 1.1 of the RFQ. 

Reference Information Documents (“RIDs”) has the meaning set forth in Section 1.1 of the 
RFQ. 

Request for Proposals (“RFP”) means any request for proposals issued by TxDOT to the 
Proposers shortlisted in accordance with this RFQ. 

Rules has the meaning set forth in Section 1.1 of the RFQ. 

Tangible Net Worth means the difference between (i) the sum of paid-in capital stock plus 
preferred stock plus retained earnings, less (ii) the sum of treasury stock plus minority interest 
plus intangible assets, including goodwill, patents, and licenses, all determined in accordance 
with U.S. Generally Accepted Accounting Principles and as interpreted by the Securities and 
Exchange Commission in connection with financial statements filed pursuant to the Securities 
Exchange Act of 1934. 

Total Bidding Capacity means the amount set forth in the prequalification letter issued by 
TxDOT in accordance with Section 9.12 of the Rules. Information regarding prequalification may 
be found at the following website https://www.txdot.gov/business/contractors/contractor-
prequalification.html. 

https://www.txdot.gov/business/contractors/contractor-prequalification.html
https://www.txdot.gov/business/contractors/contractor-prequalification.html
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2. ORGANIZATION 

Proposers are required to assemble their QS in the order prescribed, following the outline form 
contained in this Exhibit A.  Page limits and responsible parties for each element or form are 
indicated below.  “NFP” means that a form is not provided by TxDOT; the required format or 
documentation is stated in the RFQ.  Forms shall not be modified other than to include 
requested information. 

Table 1 – Organization of QS 

Volume of QS 

Maximum 
Number of 

Pages 
Allowed 

Applicable 
Form 

Firm or Person 
Responsible for 

Completing Form 

Volume 1 – Technical and Legal Qualifications

Section A – 
General 

Form A – 
Transmittal 
Letter 

N/A Form A Proposer 

Executive 
Summary 

2 pages NFP Proposer 

Section B – 
Proposer Team 
Information 

Form B-1 – 
Information 
Regarding 
Proposer Team 

N/A Form B-1 

Proposer 

Equity Member(s) 

Major Participant(s) 

Guarantor(s) 

Form B-2 – List 
of Proposer 
Team Members 

2 pages Form B-2 Proposer 

Section C – 
Certification and 
Legal 
Qualifications 

Form C – 
Certification 
and Legal 
Qualifications 

N/A Form C 

Proposer 

Equity Member(s) 

Major Participant(s) 

Guarantor(s) 

Section D –  
Proposer 
Information / 
Team 
Experience / 
Management 
Structure 

Proposer 
Information / 
Team 
Experience / 
Management 
Structure 

10 pages total, 
including up to 

3 
organizational 

charts; 
organizational 
charts shall be 
limited to 1 per 

page 

NFP Proposer 
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Table 1 – Organization of QS 

Volume of QS 

Maximum 
Number of 

Pages 
Allowed 

Applicable 
Form 

Firm or Person 
Responsible for 

Completing Form 

Section E – 
Technical 
Qualifications 

Forms D-1, D-2, 
D-3 and D-4 – 
Technical 
Experience 

N/A 

Form D-1 

Form D-2 

Form D-3 

Form D-4

Lead Engineering Firm 
or other entity(ies) 
permitted by Section 5.1 
(Form D-1) 

Lead Contractor or other 
entity(ies) permitted by 
Section 5.1 (Form D-2) 

IQF named in QS (Form 
D-3) 

Lead Maintenance Firm 
named in QS (Form D-4)

Form E – 
Project 
Description 
Form 

3 pages per 
project 

Form E 

Lead Engineering Firm 
or other entity(ies) 
permitted by Section 5.1 

Lead Contractor or other 
entity(ies) permitted by 
Section 5.1 

IQF 

Lead Maintenance Firm 

Section F – 
Statement of 
Technical 
Approach 

Statement of 
Technical 
Approach 

7 pages NFP Proposer 

Section G – 
Safety 
Qualifications 

Form F – 
Safety 
Qualifications 

N/A Form F 

Lead Contractor 

Guarantor(s) or 
controlled subsidiaries 
providing experience 
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Table 1 – Organization of QS 

Volume of QS 

Maximum 
Number of 

Pages 
Allowed 

Applicable 
Form 

Firm or Person 
Responsible for 

Completing Form 

Section H – Key 
Personnel 
Identification 
and 
Qualifications 

Form G-1 – Key 
Personnel Work 
Assignment 
Form 

N/A Form G-1 Proposer 

Form G-2 – Key 
Personnel 
Resume and 
References 

4 pages per 
person 

(excluding 
licenses, 
license 

applications 
and 

commitment 
statements) 

Form G-2 Key Personnel 

Section I – 
Surety Letter 

Surety Letter N/A Exhibit E 
Proposer 

Surety Provider 

Section J –  

Previous 
Experience 
Working with 
DBEs 

Form J-1 – DBE 
Information 
(include 
explanation 
regarding 
number of 
DBEs required 
by Section J, if 
applicable) 

N/A Form J-1 Proposer Entities 

Form J-2 – DBE 
Reference 
Form 

N/A Form J-2 Proposer Entities 

Volume 2 – Financial Qualifications

Section A – 
Financial 
Statements 

Financial 
Statements 

N/A NFP 

Proposer 

Equity Member(s) 

Lead Contractor 

Guarantor(s) 

Section B – 
Material 
Changes in 
Financial 
Condition 

Material 
Changes in 
Financial 
Condition 

N/A NFP 

Proposer 

Equity Member(s) 

Lead Contractor 

Guarantor(s) 
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Table 1 – Organization of QS 

Volume of QS 

Maximum 
Number of 

Pages 
Allowed 

Applicable 
Form 

Firm or Person 
Responsible for 

Completing Form 

Section C – Off-
Balance Sheet 
Liabilities 

Off-Balance 
Sheet Liabilities 

N/A NFP 

Proposer 

Equity Member(s) 

Lead Contractor 

Guarantor(s) 

Section D – 
Bidding 
Capacity 

Prequalification 
letter from 
TxDOT 
indicating 
Adjusted 
Bidding 
Capacity 

N/A NFP 
Bidding Capacity 
Entities, as required in 
Exhibit C, Section D 
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EXHIBIT B. TECHNICAL AND LEGAL QUALIFICATIONS 

VOLUME 1

Volume 1 of the QS shall contain the following: 

Section A General 

(a) Form A – Transmittal Letter 

A duly authorized official of the Proposer or lead Equity Member must execute the transmittal 
letter on Form A.  For Proposers that are joint ventures, partnerships, limited liability companies 
or other associations, the transmittal letter shall have appended to it letters on the letterhead 
stationery of each Equity Member, executed by authorized officials of each Equity Member, 
stating that representations, statements and commitments made by the lead firm on behalf of 
the Equity Member’s firm have been authorized by such Equity Member, are correct, and 
accurately represent the role of the Equity Member’s firm in the Proposer team. 

(b) Executive Summary 

An Executive Summary, not exceeding 2 pages.  The Executive Summary shall be written in a 
nontechnical style and shall contain sufficient information for reviewers with both technical and 
nontechnical backgrounds to become familiar with the Proposer's QS and its ability to satisfy the 
financial and technical requirements of the Project. 

Section B Proposer Team Information 

(a) Form B-1 – Information Regarding Proposer Team 

Originals of Form B-1 completed and executed on behalf of each of the following:  the Proposer 
and each Equity Member, Major Participant and Guarantor.  If any of the foregoing is a joint 
venture or Newly Formed entity, complete a separate Form B-1 for each member of or partner 
in such joint venture or Newly Formed entity.  Proposers are advised that Form B-1 may be 
released to the public and media. 

(b) Form B-2 – List of Proposer Team Members 

A completed Form B-2 comprised of a list of Proposer team members identified in the QS by 
proposed role (Equity Member(s), Lead Contractor, Lead Engineering Firm, IQF, Lead 
Maintenance Firm, Guarantor(s), PSQAF, and other team members, if applicable). 

Section C Certification and Legal Qualifications 

Originals of Form C (Certification and Legal Qualifications) completed and executed on behalf of 
each of the following:  the Proposer and each Equity Member, Major Participant and Guarantor.  
If the Proposer, an Equity Member, Major Participant or Guarantor is a joint venture or Newly 
Formed entity, complete a separate Form C for each member of or partner in such joint venture 
or Newly Formed entity. 
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Section D Proposer Information / Team Experience / Management Structure 

(a) A narrative describing the Proposer’s teaming arrangements, its management 
structure and design-build-maintenance management approach.  The narrative 
shall include, at a minimum, a discussion of the following: (i) how the Proposer 
will institutionally operate, particularly in light of the complexity and sequencing of 
the Project’s development; (ii) the experience of the team members working 
together on other comparable projects and the results of that experience; (iii) how 
the management structure will facilitate the management of the Project risks; and 
(iv) how the Proposer’s management structure will facilitate the success of the 
Project. 

(b) An organizational chart showing the Proposer’s Equity Members and Major 
Participants.  Indicate the percentage of equity interest among the Equity 
Members.  In instances where the Lead Contractor, Lead Engineering Firm, IQF 
or Lead Maintenance Firm is a joint venture, also indicate the percentage of 
equity interest for each equity participant in the joint venture.

(c) In addition, any Proposer required to provide a Guarantor shall provide a table of 
organization showing the relationship between the applicable Equity Member or 
Major Participant and its Guarantor, including any intermediary companies.  (See 
Exhibit C, Section A(f) for instances where a guarantee may be required.)

(d) An organizational chart showing the Proposer’s Management Structure and 
“chain-of-command” with Key Personnel and their employers shown together 
with other relevant positions, and identifying major functions to be performed and 
their reporting relationships in designing and constructing the Project.  Other 
relevant personnel may also be shown in the organizational chart; however, only 
the qualifications of Key Personnel shall be submitted (in accordance with Exhibit 
B, Section H) and evaluated by TxDOT.

(e) The organizational description and charts may not exceed 10 pages including up 
to three organizational charts; organizational charts shall be limited to one per 
page.

Section E Technical Qualifications 

Provide the following information relevant to qualifications of the Proposer team in accordance 
with Section 5.1. 

(a) Forms D-1, D-2, D-3 and D-4 – Technical Experience 

The QS shall contain completed Forms D-1, D-2, D-3 and D-4.  Project descriptions for each of 
the projects listed on Forms D-1, D-2, D-3 and D-4 shall be included immediately following each 
Form D as discussed below in Section E(b). 

Form D-1: Technical Experience – Design:  Provide details experience of Lead Engineering 
Firm (or other entity permitted by Section 5.1) with a maximum of three projects in compliance 
with the requirements set forth in Form D-1 and best meeting the evaluation criteria set forth in 
Section 5.3.1. 



Texas Department of Transportation Page 33 Addendum #3 to Request for Qualifications 
NHHIP Segment 3: I-69 (SH 288 to I-45S) DB Project Exhibit B 
September 18, 2020 

Form D-2: Technical Experience – Construction:  Provide details of experience of Lead 
Contractor (or other entity permitted by Section 5.1) with a maximum of three projects in 
compliance with the requirements set forth in Form D-2 and best meeting the evaluation criteria 
set forth in Section 5.3.1. 

Form D-3: Technical Experience – Independent Quality:  Provide details of the IQF’s experience 
with a maximum of three projects in compliance with the requirements set forth in Form D-3 and 
best meeting the evaluation criteria set forth in Section 5.3.1. 

Form D-4: Technical Experience – Maintenance:  Provide details of Lead Maintenance Firm’s 
experience with a maximum of three projects in compliance with the requirements set forth in 
Form D-4 and best meeting the evaluation criteria set forth in Section 5.3.1. 

For projects/contracts listed for design firms that were traditional consultant/engineering 
services contracts (as opposed to design-build contracts), the information sought above shall be 
limited only to the consultant/engineering services contract, rather than any ensuing 
construction contract where such entity had limited or no involvement. 

For projects/contracts listed for construction firms using the traditional design-bid-build delivery 
method, the information sought above shall be limited only to the construction contract, rather 
than any design contract where such entity had limited or no involvement.  Proposers are 
requested to verify that contact information is correct and are advised that if the contact 
information provided is not current, TxDOT may elect to exclude the experience represented by 
that project in determining the Proposer’s qualifications. 

(b) Form E – Project Description Form (Forms H to be separately submitted) 

The QS shall include a completed Form E for each of the three projects listed on Forms D-1, D-
2, D-3 and D-4. The three Forms E for the projects referenced in each of Forms D-1, D-2, D-3 
and D-4 shall be included immediately following the Form D to which they relate. 

Proposers are requested to verify that contact information is correct and are advised that if the 
contact information provided is not current, TxDOT may elect to exclude the experience 
represented by that project in determining the Proposer’s qualifications.  If the owner’s project 
manager is no longer employed by the owner, provide an alternative contact at the owner who 
played a leadership role for the owner during the dates work was performed on the project and 
who is familiar with the project.  If there are no current employees of the owner who were either 
the owner’s project manager or who otherwise played a leadership role for the owner during the 
dates work was performed on the project, provide current contact information for the retired 
project manager. 

In addition to the foregoing requirements, Proposers shall deliver Form H (Technical Reference 
Form) with Part I of such Form H completed by Proposers, to each project owner contact for the 
projects presented using Form E. Proposers shall request that each owner contact submit the 
completed reference forms directly to TxDOT per the instructions set forth in Form H by no later 
than the QS Due Date. The QS shall not contain any such completed reference forms. TxDOT 
will use the completed Forms H as it deems fit to supplement the evaluation of the QS against 
the evaluation criteria set forth in Section 5.3.1. For the avoidance of doubt, TxDOT’s receipt of 
completed Forms H for each project presented using Form E is not a pass/fail criterion under 
Section 5.2. 
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For purposes of completing Form H, Proposers may not identify as a reference any of the 
TxDOT personnel identified in Table 2 below and Proposers may not contact any such 
personnel regarding the RFQ or the Project. All other TxDOT personnel (including Houston 
District personnel not identified below) may be contacted for the purpose of completing Form H. 
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Table 2 – List of Excluded References from Form H 

Administration 
Project Finance, Debt 
& Strategic Contracts 

Division 

Houston District
General Counsel 

Division 

James Bass Benjamin Asher Varuna Singh Jack Ingram 

Bill Hale Scott Spradlin Eliza Paul Jim Bailey 

Brian Barth Matt McCarter James Koch Claire McGuinness 

Quincy Allen Carol Luschen Daniel Dvorak 

Carmen Grasoi Garcia Raquelle Lewis 

Elizabeth Ortego Brett McLeod 

Gregory Faber Michael Carlson 

Greg Snider Elie Alkhoury 

Larry Blackburn 

Grady Mapes 

Melody Galland 

Matthew Connelly 

Roger Lopez 

Soojun Ha 

Dennis Johnson 
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Table 2 – List of Excluded References from Form H 

Administration 
Project Finance, Debt 
& Strategic Contracts 

Division 

Houston District
General Counsel 

Division 

Pamela Anderson 

Timothy Chern 

Christen Specht 

Thuy Luong 

Terri Dedhia 

Patrick Gant 

Frank Leong 

Thien Nguyen 

David Roberts 

Sam Walden 

Barbara Russell 

Dana Cote 

Clint Kainer 

Amanda Austin 

Sue Theiss 
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Proposer shall notify TxDOT’s Authorized Representatives if it is unable to identify and contact 
any reference based on these exclusions, but Proposer shall not omit a reference project from 
Forms D-1, D-2, D-3 or D-4 solely due to its inability to contact any TxDOT personnel identified 
in the table above. 

Proposers are advised that TxDOT may, in its sole discretion, contact the project owners listed 
on Form E and any references that submit a Form H for additional reference information to be 
used as TxDOT deems fit to supplement the evaluation of the QS against the evaluation criteria 
set forth in Section 5.3. 

Section F Statement of Technical Approach 

Provide a narrative statement of the Proposer’s technical approach to the Project.  This 
statement shall include the Proposer’s: 

(a) Understanding of the Project scope and delivery using design-build contracting.

(b) Understanding of the Project scope and maintenance with respect to capital 
maintenance services.

(c) Identification and understanding of the top Project risks and potential solutions to 
address the risks throughout the Project lifecycle.

(d) Understanding and demonstration of the importance of the ability to plan, 
organize and execute an independent quality assurance program throughout the 
Project lifecycle. 

(e) Understanding of issues and challenges relating to securing and integrating 
DBEs, local and non-local, for a project of the size and complexity of this Project 
and potential solutions and approaches to addressing issues and challenges in 
securing and integrating DBEs for the Project. 

The Statement of Technical Approach may be no longer than the number of pages identified in 
Table 1 of Exhibit A. 

Section G Safety Qualifications 

The QS shall contain a completed Form F for the Lead Contractor or, if applicable, each joint 
venture or limited liability company member of the Lead Contractor.  In addition, if the 
experience of a controlled subsidiary of the Lead Contractor or Guarantor is provided on Form 
D-2, the QS shall contain a completed Form F for such entity. 

Section H Key Personnel Identification and Qualifications (Forms I to be separately 
submitted) 

Proposers shall provide a Form G-1 listing the names of the individuals that are proposed to fill 
the Key Personnel positions.  In addition to the list of Key Personnel, Proposers are required to 
provide a separate Form G-2 for each Key Personnel.  Form G-2 shall be limited to the number 
of pages identified in Table 1 of Exhibit A (excluding any license / license applications that must 
be attached for individuals who are required to have, but do not have, a Texas P.E. license); 
copies of required licenses (and/or applications for required licenses where applicable), must be 
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attached to the QS as part of Volume 1, Section H.  Only one individual shall be designated to 
fill each position.  Three individual projects and references shall be provided for each resume.  
In completing Form G-2, Proposers should note: 

(a) Name of the project, location of the project, project type, description of the work 
or service provided, the role on the project and the time period for the work.  If 
one or more role was played, identify the dates and duration of each role. 

(b) The project owner’s contact information (project manager name, telephone 
number, and email address), the project’s value and dates of work performed on 
the project.  If the owner’s project manager is no longer employed by the owner, 
provide an alternative contact at the owner/agency who played a leadership role 
for the owner during the dates work was performed on the project and who is 
familiar with the project.  

In addition to the foregoing requirements, Proposers shall deliver the Form I (Key Personnel 
Reference Form) with Part I of such Form I completed by Proposers, to all of the references 
identified in each Form G-2 for the following Key Personnel: Project Manager, Construction 
Manager, Design Manager, Lead Structural Engineer, Lead MOT Design Engineer, IQF 
Manager and Professional Services Quality Assurance Manager.  Proposers shall request that 
the reference contact submit the completed reference forms directly to TxDOT per the 
instructions set forth in Form I by no later than the QS Due Date. The QS shall not contain any 
such completed reference forms. TxDOT will use the completed Forms I as it deems fit to 
supplement the evaluation of the QS against the evaluation criteria set forth in Section 5.3.1. 
For the avoidance of doubt, TxDOT’s receipt of completed Forms I for each reference identified 
in each Form G-2 for Key Personnel identified above is not a pass/fail criterion under Section 
5.2. 

For purposes of completing Form I, Proposers may not identify as a reference any of the TxDOT 
personnel identified in Table 3 below and Proposers may not contact any such personnel 
regarding the RFQ or the Project. All other TxDOT personnel (including Houston District 
personnel not identified below) may be contacted for the purpose of completing Form I. 
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Table 3 – List of Excluded References from Form I 

Administration 
Project Finance, Debt 
& Strategic Contracts 

Division 

Houston District
General Counsel 

Division 

James Bass Benjamin Asher Varuna Singh Jack Ingram 

Bill Hale Scott Spradlin Eliza Paul Jim Bailey 

Brian Barth Matt McCarter James Koch Claire McGuinness

Quincy Allen Carol Luschen Daniel Dvorak 

Carmen Grasoi Garcia Raquelle Lewis 

Elizabeth Ortego Brett McLeod 

Gregory Faber Michael Carlson 

Greg Snider Elie Alkhoury 

Larry Blackburn 

Grady Mapes 

Melody Galland 

Matthew Connelly 

Roger Lopez 

Soojun Ha 

Dennis Johnson 
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Pamela Anderson 

Timothy Chern 

Christen Specht 

Thuy Luong 

Terri Dedhia 

Patrick Gant 

Frank Leong 

Thien Nguyen 

David Roberts 

Sam Walden 

Barbara Russell 

Dana Cote 

Clint Kainer 

Amanda Austin 

Sue Theiss 

Proposers should notify TxDOT’s Authorized Representatives if they are unable to identify and 
contact any reference based on these exclusions, but Proposers should not omit a reference 
project from Form G-2 solely due to Proposer’s inability to contact any TxDOT personnel 
identified in the table above. 
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Proposers are advised that TxDOT may, in its sole discretion, contact the listed reference 
contacts set forth in each Form G-2 and any references that submit a Form I for additional 
reference information to be used as TxDOT deems fit to supplement the evaluation of the QS 
against the evaluation criteria set forth in Section 5.3.1. 

Key Personnel and applicable requirements are as follows: 

Table 4 – Key Personnel 

Key Personnel 
Category 

Description of Position and Requirements 

Project Manager  

Responsible for overall design, construction, maintenance, contract 
administration, safety, and environmental compliance on behalf of the 
DB Contractor for the Project. 

• Must have recent experience managing the design and 
construction of comparable projects with a similar level of 
complexity and experience in project management on design-
build project(s).

• Individual shall be assigned to the Project full-time and co-
located/on-site until Final Acceptance.

Construction 
Manager 

Responsible for ensuring that the Project is constructed in accordance 
with the Project requirements.  Responsible for managing the DB 
Contractor’s construction personnel, scheduling of the construction 
quality acceptance personnel and administering all construction 
requirements of the DBC. 

• Must have demonstrated construction management experience 
on comparable projects of similar size and complexity including 
experience in coordinating with relevant regulatory agencies.

• Individual shall be assigned to the Project full-time from the start 
of design until Final Acceptance.

Design Manager  

Responsible for ensuring that the overall Project design is completed 
and design criteria requirements are met.  Responsible for managing 
the DB Contractor’s design personnel and administering all design 
requirements of the DBC. 

• Must be employed by the Lead Engineering Firm 

• Must be a Professional Engineer* with experience in managing 
the design of similar highway improvement projects including 
experience leading multi-disciplinary teams.  Must have 
experience on at least one design-build project.
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Table 4 – Key Personnel 

Key Personnel 
Category 

Description of Position and Requirements 

Lead Structural 
Engineer 

Responsible for overseeing the design and construction of all structural 
elements of the Project such that each is complete and design 
requirements are met. Responsible for coordination of interdisciplinary 
design reviews in cooperation with leaders of other disciplines. (i) The 
Lead Structural Engineer or (ii) a Registered Professional Engineer 
reporting directly to the Lead Structural Engineer shall be the engineer 
of record for the design of all structural elements on the Project. 

• Must be a Professional Engineer* with highway bridge design 
experience and demonstrated experience in the design of other 
major structures such as retaining wall systems, box culverts, 
and overhead sign structures and foundations. 

• Demonstrated experience in the design of at least three tied 
arch bridge projects is preferable. Proposers are advised that if 
the Lead Structural Engineer does not have demonstrated 
experience in the design of at least three tied arch bridge 
projects, another individual that reports to the Lead Structural 
Engineer will be required to have such experience, although 
such individual is not required to be identified in the QS.

Lead MOT Design 
Engineer 

Responsible for ensuring the MOT Plans are prepared in accordance 
with the DBC Documents.  Will work with the lead MOT manager to 
coordinate with TxDOT, DB Contractor, and appropriate Governmental 
Entities. 

• Must be employed by the Lead Engineering Firm or 
subcontractor to the Lead Engineering Firm performing MOT 
design 

• Must be a Professional Engineer* with relevant experience 
overseeing the development of MOT plans during the design 
and construction phase of comparable highway projects similar 
in size and scope as the Project.
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Table 4 – Key Personnel 

Key Personnel 
Category 

Description of Position and Requirements 

IQF Manager 

Responsible for managing the quality assurance program for the 
construction work and performing independent quality assurance 
material testing and inspection in accordance with the DBC Documents 
and performing audits of the CQMP. 

• Must have a minimum of five years of experience in quality 
management, including preparation and implementation of 
quality plans and procedures in construction; 

• Must be a Professional Engineer*; 

• Must be an employee of the IQF and organizationally 
independent of direct scheduling and production activities; 

• Reports directly and jointly to TxDOT and the DB Contractor’s 
management team; does not report to any individual directly 
responsible for design or construction production;

• Must be co-located and on-site from the commencement of 
construction activities until Final Acceptance; and

• Has the authority to stop work.

Professional 
Services Quality 
Assurance 
Manager 

Responsible for the management and implementation of the assurance 
and audit functions as described in the professional service quality 
management plan.  Individual will report jointly to TxDOT’s and the DB 
Contractor’s executive management teams, and have authority to stop 
Work. 

• Must be a Professional Engineer* with relevant professional 
services quality assurance management experience on 
comparable projects of similar type and scope.  Must be 
employed by the independent Professional Services Quality 
Assurance Firm.

* Professional Engineers must be licensed in the State of Texas, or become licensed in the 
State of Texas, prior to execution of the DBC. 

Proposers are advised that additional Key Personnel may be required to be identified at the 
RFP stage.  While TxDOT recognizes that personnel availability and scheduling impact 
Proposers, Proposers are urged only to identify and propose personnel they believe, in good 
faith, will be available for, and intend to assign to, work on the Project for the positions identified.  
Procedures concerning changes of such personnel will be set forth in the RFP; however, 
requests to implement such changes will be subject to prior TxDOT approval, in its sole 
discretion.  Failure to obtain TxDOT approval for such changes may result in disqualification of 
the Proposer by TxDOT.   
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Section I Surety Letter 

The QS shall include evidence from a surety or an insurance company, duly authorized in the 
State of Texas, indicating that the Proposer team is capable of obtaining a performance bond 
and a payment bond each in the amount of $20 million.  The evidence shall take the form of a 
letter from a surety/insurance company indicating that such capacity exists for the Proposer.  
Letters indicating “unlimited” bonding capability are not acceptable.  A form letter has been 
provided as Exhibit E. 

The surety/insurance company providing such letter must be rated in one of the top two 
categories by two nationally recognized rating agencies or at least A- or better and Class VIII or 
better by A.M. Best & Company, and must indicate the relevant rating(s) in the letter.  The letter 
must specifically state that the surety/insurance company has read this RFQ and evaluated the 
Proposer’s backlog and work-in-progress in determining its bonding capacity. 

Section J Previous Experience Working with DBEs (Forms J-2 to be separately 
submitted) 

The QS shall include for each Proposer Entity a separate Form J-1 for each DBE with which 
such Proposer Entity has worked on any project(s) in the State of Texas in the last three years 
pursuant to a direct subcontract.  A single Form J-1 shall be included for each DBE that has 
worked on multiple projects with a Proposer Entity, provided that if more than one Proposer 
Entity has worked with the same qualifying DBE in the last three years, the QS shall include a 
separate Form J-1 for each Proposer Entity that has worked with the DBE.  Except as set forth 
below, Proposer shall submit a total of 75 completed Forms J-1 with the QS, including a 
minimum of five completed Forms J-1 for each Proposer Entity.  If a Proposer Entity has not 
worked with DBEs on projects in the State of Texas sufficient to provide the required number of 
Forms J-1, or if all Proposer Entities combined have not worked with a total of 75 qualifying 
DBEs on projects in the State of Texas, then the Proposer Entity or Proposer Entities, as 
applicable, shall submit completed Forms J-1 for DBEs working on projects in other states to the 
extent necessary to provide the required number of references.  If a Proposer Entity has not 
entered into five direct DBE subcontracts or if all Proposer Entities combined have not entered 
into 75 direct subcontracts meeting the parameters listed above, taking into account DBEs 
working on projects in other states, then fewer than five Forms J-1 for such Proposer Entity or 
fewer than 75 Forms J-1 total, as applicable, may be provided, and Proposer shall provide an 
explanation on a separate page inserted at the front of the Forms J-1.  The explanation shall list 
which Proposer Entities have not worked with at least five qualifying DBEs in any state in the 
U.S. or a statement that all Proposer Entities combined have not worked with 75 qualifying 
DBEs and that all DBEs meeting the requirements of this Section J have been identified on 
Forms J-1. 

In completing each Form J-1, the Proposer Entities should note: 

(a) The contact information (organization, name, title, telephone number, and email 
address) of a reference who was an employee of the DBE at the time the DBE 
performed services for the identified project(s) and had authority to enter into the 
subcontract for the project(s) on behalf of the DBE. If such person is no longer 
employed by the DBE, provide an alternative contact from the DBE who played a 
leadership role for the DBE during the dates work was performed by the DBE on 
the project(s) and who is familiar with the role of the DBE on the project(s). 



Texas Department of Transportation Page 45 Addendum #3 to Request for Qualifications 
NHHIP Segment 3: I-69 (SH 288 to I-45S) DB Project Exhibit B 
September 18, 2020 

(b) Name and location of each project the DBE worked on in the last three years 
pursuant to a direct subcontract with a Proposer Entity, the delivery method of 
the project(s), dates of work performed by the DBE, role of the DBE on the 
project(s) and the value of the work by the DBE as a percentage of the overall 
value of the prime contract. 

(c) Description of any problems encountered in connection with the DBE contract(s) 
identified and corrective actions taken by the Proposer, Equity Member, Lead 
Contractor or Lead Engineering Firm, as applicable. 

In addition to the foregoing requirements, the QS shall include a Form J-2 (DBE Reference 
Form) with Part I completed by Proposer for each of the DBEs identified in a Form J-1. 

Following the QS Due Date, TxDOT will randomly select references identified in the Forms J-1 
included in the QS and deliver the corresponding Forms J-2. TxDOT will use the completed 
Forms J-2 as it deems fit to supplement the evaluation of the QS against the evaluation criteria 
set forth in Section 5.3.1(g). 

The number of Forms J-1 received and the number of responses received from DBEs on Form 
J-2 or lack thereof shall not be considered either favorably or unfavorably by TxDOT. For the 
avoidance of doubt, TxDOT’s receipt of completed Forms J-2 from each reference that receives 
a Form J-2 from TxDOT is not a pass/fail criterion under Section 5.2. 

Proposers are advised that TxDOT may, in its sole discretion, contact the listed reference 
contacts set forth in each Form J-1 and any references that submit a Form J-2 for additional 
reference information to be used as TxDOT deems fit to supplement the evaluation of the QS 
against the evaluation criteria set forth in Section 5.3. In addition, TxDOT may utilize any 
additional resources available, including its Diversity Management System (DMS), to verify the 
requested information. 
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EXHIBIT C. FINANCIAL QUALIFICATIONS

VOLUME 2

Volume 2 of the QS shall contain the following: 

Section A Financial Statements 

Proposer, each Equity Member of Newly Formed Proposers, each Guarantor and, if the Lead 
Contractor is not the Proposer or an Equity Member, the Lead Contractor, must provide financial 
statements for the three most recent completed fiscal years to demonstrate financial capability 
of the Proposer. 

Proposer may include a parent company or other affiliate company as a Guarantor, whose 
financial information will be considered with respect to the Proposer’s financial capabilities.  A 
Guarantor of DB Contractor’s obligations under the DBC and CMC is required under the 
following circumstances: (i) DB Contractor’s organization is a Newly Formed limited liability 
entity (in which case the Equity Members shall each provide guaranties of the DB Contractor’s 
obligations under the DBC and the CMC); (ii) the combined Tangible Net Worth of DB 
Contractor or, if DB Contractor is a joint venture or partnership its Equity Members, is less than 
$75 million; or (iii) Proposer is advised by TxDOT that based on the financial information 
submitted with the QS and any other information that TxDOT considers relevant, TxDOT 
requires a guaranty as a condition to the shortlisting of Proposer.   

If a Guarantor is included, the Proposer must still provide the information required of each 
Equity Member in addition to providing the information about the Guarantor as described below.  
However, in such event, (a) the Tangible Net Worth of the DB Contractor described in Section 
A(ii) above shall be determined using the Tangible Net Worth of the Guarantor in place of the 
Equity Member that is an affiliate of the Guarantor and (b) additional Guarantor(s) will be 
required until the Tangible Net Worth threshold is met.  Tangible Net Worth shall be determined 
based on audited financial statements for the fiscal year most recently ended. 

Information for each entity should be packaged separately and include a cover sheet identifying 
the name of the organization and its role as Proposer, Equity Member, Guarantor or Lead 
Contractor (if applicable). 

Financial statement information must include: 

1. Opinion Letter (Auditor’s Report); 

2. Balance Sheet; 

3. Income Statement; 

4. Statement of Changes in Cash Flow; 

5. Footnotes; 

6. A copy of Forms B-1 and B-2 as required in Exhibit B, Section B; and 

7. A copy of the Surety Letter as required in Exhibit B, Section I. 
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In addition, financial statements must meet the following requirements: 

(a) GAAP/IFRS – Financial statements must be prepared in accordance with U.S.  
Generally Accepted Accounting Principles (“U.S. GAAP”) or International 
Financial Reporting Standards (“IFRS”).  If financial statements are prepared in 
accordance with principles other than U.S. GAAP or IFRS, a letter must be 
provided from a certified public accountant discussing the areas of the financial 
statements that would be affected by a conversion to U.S. GAAP or IFRS. 

(b) U.S. Dollars – Financial statements must be provided in U.S. dollars.  If financial 
statements are not available in U.S. dollars, the Proposer, Equity Member, 
Guarantor or Lead Contractor (if applicable) must include summaries of the 
income statements and balance sheets for the applicable time periods converted 
to U.S. dollars by a certified public accountant. 

(c) Audited – Financial statements must be audited by an independent party 
qualified to render audit opinions (e.g., a certified public accountant).  If audited 
financials are not available for the Proposer, an Equity Member,  Guarantor or 
Lead Contractor (if applicable), the QS shall include unaudited financial 
statements for such entity, certified as true, correct and accurate by the chief 
financial officer (“CFO”), treasurer or equivalent officer of the entity. 

(d) English – Financial statement information must be prepared in English.  If 
audited financial statements are prepared in a language other than English, 
translations of all financial statement information must be provided with the 
original financial statement information. 

(e) Newly Formed/Not Yet Formed Entity – If the Proposer is a Newly Formed 
entity, or has not yet formed a legal entity, and does not have independent 
financial statements, financial statements or precertification for the Equity 
Member(s) shall be provided (and the Proposer shall expressly state that the 
Proposer is a Newly Formed entity, or not yet formed entity, and does not have 
independent financial statements). 

(f) Guarantor – If financial statements of a Guarantor are required pursuant to this 
Section A or provided to demonstrate financial capability of the Proposer, Lead 
Contractor or Equity Member(s), additional information regarding the Guarantor 
shall be provided as specified in this RFQ. 

(g) SEC Filings – If the team or any other entity for which financial information is 
submitted hereby files reports with the Securities and Exchange Commission 
(“SEC”), then such financial statements shall be provided through a copy of their 
annual report on Form 10K. For all subsequent quarters, provide a copy of any 
report filed on Form 10Q or Form 8-K which has been filed since the latest filed 
10K. Proposers shall submit digital copies of such information in a read-only 
format with each QS. 

(h) Credit Ratings – Appropriate credit ratings must be supplied for the Proposer, 
each Equity Member, each Guarantor and the Lead Contractor (if applicable) to 
the extent such entities have credit ratings.  If no credit ratings exist, include a 
statement specifying that no credit ratings exist for that entity. 
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Section B Material Changes in Financial Condition 

Information regarding any material changes in financial condition for Proposer, each Equity 
Member, each Guarantor and Lead Contractor (if applicable) for the past three years and 
anticipated for the next reporting period must be provided.  If no material change has occurred 
and none is pending, the Proposer, Equity Member, Guarantor or Lead Contractor, as 
applicable, shall provide a letter from its CFO, treasurer or equivalent officer so certifying.  The 
letter must be dated not earlier than seven calendar days prior to the QS Due Date. 

Set forth below is a representative list of events intended to provide examples of what TxDOT 
considers a material change in financial condition.  This list is intended to be indicative only. 

At the discretion of TxDOT, any failure to disclose a prior or pending material change may result 
in disqualification from further participation in the selection process.  In instances where a 
material change has occurred, or is anticipated, the affected entity shall provide a statement 
describing each material change in detail, the likelihood that the developments will continue 
during the period of performance of the Project development, and the projected full extent of the 
changes likely to be experienced in the periods ahead.  Estimates of the impact on revenues, 
expenses and the change in equity will be provided separately for each material change as 
certified by the CFO, treasurer or equivalent officer.  References to the notes in the financial 
statements are not sufficient to address the requirement to discuss the impact of material 
changes. 

Where a material change will have a negative impact, the affected entity shall also provide a 
discussion of measures that would be undertaken to insulate the Project from any recent 
material changes, and those currently in progress or reasonably anticipated in the future.  If the 
financial statements indicate that expenses and losses exceed income in each of the three 
completed fiscal years (even if there has not been a material change), the affected entity shall 
provide a discussion of measures that will be undertaken to make the entity profitable in the 
future and an estimate of when the entity will be profitable. 

List of Representative Material Changes 

1. An event of default or bankruptcy involving the affected entity, a related business 
unit within the same corporation, or the parent corporation of the affected entity; 

2. A change in Tangible Net Worth of 10% of shareholder equity; 

3. A sale, merger or acquisition exceeding 10% of the value of shareholder equity 
prior to the sale, merger or acquisition which in any way involves the affected 
entity, a related business unit, or parent corporation of the affected entity; 

4. A change in credit rating for the affected entity, a related business unit, or parent 
corporation of the affected entity; 

5. Inability to meet conditions of loan or debt covenants by the affected entity, a 
related business unit or parent corporation of the affected entity which has 
required or will require a waiver or modification of agreed financial ratios, 
coverage factors or other loan stipulations, or additional credit support from 
shareholders or other third parties; 
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6. In the current and three most recent completed fiscal years, the affected entity, a 
related business unit in the same corporation, or the parent corporation of the 
affected entity either: (i) incurs a net operating loss; (ii) sustains changes 
exceeding 5% of the then shareholder equity due to claims, changes in 
accounting, write-offs or business restructuring; or (iii) implements a 
restructuring/reduction in labor force exceeding 200 positions or involves the 
disposition of assets exceeding 10% of the then shareholder equity; 

7. Other events known to the affected entity, a related business unit or parent 
corporation of the affected entity which represents a material change in financial 
condition over the past three years or may be pending for the next reporting 
period. 

Section C Off-Balance Sheet Liabilities 

A letter from the CFO, treasurer or equivalent officer of the entity or the certified public 
accountant for each entity for which financial information is submitted, identifying each off-
balance sheet liability exceeding $10 million, if any, and its associated dollar amount and 
providing explanation for off-balance sheet treatment. 

Section D Bidding Capacity 

A prequalification letter from TxDOT, valid as of the QS Due Date, indicating the Total Bidding 
Capacity, based on the confidential questionnaire, is required for each Bidding Capacity Entity.  
Proposer is not required to submit a prequalification letter for any (a) Newly Formed or yet to be 
formed entity or (b) Guarantor that Proposer elects not to include in the determination of 
Proposer’s Aggregate Available Bidding Capacity.  If a Bidding Capacity Entity has more than 
one prequalification letter from TxDOT meeting such requirement, the QS must include the most 
recent letter received. The confidential questionnaire and prequalification instructions are 
available at https://www.txdot.gov/business/contractors/contractor-prequalification.html. 

Demonstration that Proposer has an Aggregate Available Bidding Capacity in the amount 
required for the Project is not a condition to shortlisting, however it is a factor that TxDOT will 
consider when determining the financial capability of the Proposer in accordance with Section 
5.2(d) of the RFQ. As part of the QS clarification process, TxDOT may request Proposer to 
submit a plan indicating how and when the Proposer will achieve an Aggregate Available 
Bidding Capacity in an amount equal to or greater than TxDOT’s estimate of the construction 
work costs for the Project. In addition, Proposer shall certify in the transmittal letter (Form A) 
that at the time of final award and execution of the DBC Documents and CMC Documents, (a) 
Proposer will have an Aggregate Available Bidding Capacity in an amount equal to or greater 
than the Proposer’s price for the construction work of the Project; or (b) Proposer shall submit 
for TxDOT approval a plan demonstrating how and when Proposer will achieve a positive 
Aggregate Available Bidding Capacity after final award of the DBC and CMC.   

TxDOT anticipates the RFP will require the Proposal to include either (a) evidence that the 
Proposer has an Aggregate Available Bidding Capacity in an amount equal to or greater than 
the Proposer’s price for the construction work, along with a certification that Proposer will 
maintain such Aggregate Available Bidding Capacity through final award, or (b) a plan 
demonstrating how and when Proposer will achieve a positive Aggregate Available Bidding 
Capacity after final award of the DBC and CMC. 

https://www.txdot.gov/business/contractors/contractor-prequalification.html
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Proposers are advised that if conditionally awarded the DBC and CMC, the Available Bidding 
Capacity of the Bidding Capacity Entities will be reduced to account for the Project for purposes 
of future TxDOT solicitations. The reduction based on the price for construction work will be 
applied pro-rata to the Bidding Capacity Entities based on each Bidding Capacity Entity’s 
interest in the DB Contractor, provided that the Available Bidding Capacity of any parent 
Guarantor included in the determination of Proposer’s Aggregate Available Bidding Capacity will 
be reduced by the amount assigned to its affiliated Bidding Capacity Entity in lieu of applying the 
reduction to the Available Bidding Capacity of the affiliated Bidding Capacity Entity.   



Texas Department of Transportation Page 51 Addendum #3 to Request for Qualifications 
NHHIP Segment 3: I-69 (SH 288 to I-45S) DB Project  Exhibit D 
September 18, 2020 

EXHIBIT D. PROJECT INFORMATION AND STATUS 

Map of Project Area 

See attached Figure D-1

1. Project Description / Information 

1.1 General 

The NHHIP consists of three segments and will provide approximately 24 miles of 
improvements along I-45, I-10, I-69, and SH 288 from Beltway 8 North to south of Downtown 
Houston.  Segment 3 of the NHHIP consists of approximately 12 miles of improvements to the 
Downtown Loop System comprised of I-45, I-69, I-10, and SH 288.  Projected population and 
economic growth is anticipated to increase congestion, further degrading the level of service 
through downtown Houston.  Where the interchanges of I-45, I-69, I-10, and SH 288 converge 
in downtown Houston, the existing facilities do not provide adequate capacity resulting in heavy 
congestion during both peak and off-peak periods, longer travel times, and reduced mobility.  
The Project includes the design, construction and maintenance of the roadways shown on the 
Preliminary Schematic Design located on the Project Webpage. 

1.2 Project Description 

The I-69 (SH 288 to I-45S) portion of Segment 3 of the NHHIP, will consist of reconstructing the 
interchange including the direct connectors to and from I-69 and SH 288, reconstructing the SH 
288 general purpose lanes from Wheeler Street to I-69, modifying ramps to and from the SH 
288 managed lanes, reconstructing and widening the depressed I-69 and SH 288 general 
purpose lanes from Almeda Road to McGowen Street, reconstructing cross street bridges over 
I-69 at Alabama, Elgin, Tuam, and McGowen Streets, constructing frontage roads along SH 288 
north of Cleburne Street, reconstructing Hamilton Street and Chartres Street within the Project 
ROW, and constructing a new pump station at the southwest corner of the I-45/I-69 Interchange 
including temporary outfall connections.  

1.3 Project Aesthetics 

Houston is the fourth largest city in the United States and is at the forefront of becoming one of 
the great global cities.  The NHHIP represents a unique opportunity to develop multiple civic 
enhancements that will promote economic development and provide enjoyment for the 
community as a whole for years to come.  TxDOT, working together with the City of Houston 
and community stakeholders, is developing an Urban Design Master Plan.  Elements of the 
Urban Design Master Plan include the aesthetic and functional approaches to the overall 
highway architecture, landscaping, lighting, highway interfaces with city streets, sidewalls, 
trenches, column treatments, signage, gateways, connection of communities/neighborhoods, 
areas for development, etc.  In addition, opportunities for slight adjustments in column/ramp 
alignment to maximize the aesthetic appearance, incorporate thoughtful high/bike trail 
connections, and development of areas underneath the freeways are important components to 
the overall Project design.  The community strongly believes that the re-configuration of the 
freeways surrounding the central city can be leveraged into a powerful asset if done thoughtfully 
and purposefully. 
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The design for the Project should create an outcome that is aesthetically pleasing and achieves 
the aspirational community goals, as well as being functional.  TxDOT anticipates the DBC 
Documents will include aesthetics requirements that must be addressed in the design by the DB 
Contractor.   

2. Status of Project Design and Construction 

The preliminary engineering for the Project is underway. A draft schematic of the Project is 
under review by TxDOT and has not been approved. TxDOT anticipates the schematic for the 
Project to be approved prior to or in conjunction with the completion of the environmental 
process. Additional information will be provided in the RFP.  TxDOT has included the current 
draft schematic in the RIDs with a schematic exhibit for the I-69/SH 288 interchange that will 
require temporary transitions to the existing I-69/I-45 interchange.  The final design and the 
construction of the Project will be the responsibility of the DB Contractor pursuant to the 
provisions of the DBC. 

3. Project Environmental Status 

The NHHIP, Segments 1-3, is currently in the environmental clearance phase utilizing an 
Environmental Impact Statement (EIS) in accordance with the National Environmental Policy 
Act. A Draft EIS dated April 2017 has been issued for the Project and a public hearing was 
conducted at two locations on Tuesday May 9, 2017 and Thursday May 11, 2017. 

The Final EIS, which will provide responses to comments received at and following the 
hearings, is anticipated to be issued in September 2020. A Record of Decision (ROD) is 
anticipated to be issued later this year.  The Final EIS and any associated ROD includes 
improvements beyond the scope of the Project.  

More information regarding the environmental status and draft technical reports that have been 
completed to date for the Final EIS, can be found at: 

http://www.ih45northandmore.com. 

A single historic structure has been identified in or near the Project.  The draft Historic 
Resources Survey Technical Report and the draft Section 4(f) Evaluation Technical Report have 
been prepared and may be found at the above-referenced website.  In addition to these reports, 
specifications and requirements for protection and monitoring of historic resources during the 
work for the Project will be set forth in the DBC Documents. 

The environmental review, consultation, and other actions required by applicable environmental 
laws for this Project are being, or have been, carried out by TxDOT pursuant to 23 U.S.C. 327 
and a Memorandum of Understanding dated December 16, 2014 between FHWA and TxDOT. 

4. Project Cost Estimates 

TxDOT’s current total design-build estimate for the improvements to be developed as part of the 
Project as described above is approximately $450 million.  These estimates do not include 
TxDOT costs for right of way (“ROW”) acquisition and certain other administrative costs of 
TxDOT, but are inclusive of all other costs to design and construct the Project.  These estimated 
costs reflect the currently developed schematic and environmentally studied Project 
components at current construction prices. 

http://www.ih45northandmore.com/
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5. Funding Available for Project Costs 

TxDOT intends to fully fund the costs of the Project, subject to any maximum payment 
schedules and other requirements set forth in the DBC and CMC.  Private financing is not 
permitted. 

6. ROW Acquisition 

TxDOT anticipates the need for ROW acquisition services from the DB Contractor for this 
Project. 

7. Geotechnical Investigations, Utility Investigations, Hazardous Materials 
Investigations and Railroad Coordination 

(a) Geotechnical Investigation Program 

TxDOT has conducted certain geotechnical investigations for the Project.  All available 
geotechnical information is included in the RIDs.  In addition, shortlisted Proposers will be 
allowed to conduct non-destructive geotechnical investigation activities on TxDOT ROW or 
available private property (pursuant to a right of entry granted to TxDOT).  Such activities will 
require the appropriate coordination with TxDOT as specified by TxDOT during the procurement 
process (i.e., permitting, traffic control, notification etc.).  Proposers must obtain permits through 
the normal permitting process prior to performing any drilling on State ROW. 

(b) Utility Investigation 

The DBC will require the DB Contractor to be responsible for performing or causing to be 
performed necessary utility relocations/adjustments in accordance with applicable standards 
and, with limited exceptions specified in the DBC, for the costs associated with utility 
relocations/adjustments, except to the extent the utilities are legally responsible for such 
costs.  TxDOT is planning to provide to the shortlisted Proposers subsurface utility engineering 
(“SUE”) at a Quality Level A-D as determined for the Project.   

TxDOT has developed a 3D GIS system model of the existing utilities based on SUE work as 
shown in the RID.  The 3D GIS system model will be made available to shortlisted Proposers. 

It is the responsibility of each Proposer to perform any additional investigations the Proposer 
deems necessary for preparation of the Proposal. 

(c) Hazardous Materials Investigations 

The environmental documents to be included in the RIDs include studies showing the results of 
hazardous materials investigations relating to the Project and are available for review as 
provided in Section 1 of the RFQ.  TxDOT is currently assessing what, if any, additional 
hazardous materials information will be collected, and shortlisted Proposers may be asked to 
provide input on this topic. 

(d) Railroad Coordination 

The Project has no railroad crossings. 
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(e) METRO Coordination 

The Project will impact numerous METRO bus routes and their operations including those along 
SH 288 and I-69. Connectivity through downtown Houston and at cross streets within the 
Project limits are instrumental for local bus service. 

The DB Contractor will maintain close coordination with METRO concerning all DB Contractor 
operations within the Project limits throughout design and construction to the extent they impact 
METRO’s operations or facilities.  It will be necessary to provide advance notification and 
coordination with METRO for proposed traffic control phases and steps that impact or re-route 
bus routes.  Further, it is anticipated that the RFP will require a single point of contact from the 
DB Contractor for METRO coordination and that a dedicated space within the core project office 
is provided for a METRO staff representative. 

(f) Other Due Diligence Activities 

TxDOT is currently assessing what, if any, additional site and due diligence information beyond 
that which is specified in this Exhibit D, Section 7 will be provided.  The shortlisted Proposers 
may be asked to provide input on this topic. 
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Figure D-1 
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EXHIBIT E. FORM OF SURETY LETTER (RFQ)2

[LETTERHEAD OF SURETY PROVIDER] 

[DATE] 

TxDOT’s Authorized Representative 
Texas Department of Transportation 
7600 Chevy Chase Drive, Building 2, Suite 400 
Austin, Texas 78752 

With respect to [NAME OF PROPOSER/PROPOSER TEAM], we provide the following 
surety letter as required by Exhibit B, Section I of the Request for Qualifications issued 
by the Texas Department of Transportation on December 16, 2019, as amended (the 
“RFQ”), for the NHHIP Segment 3: I-69 (SH 288 to I-45S) Design-Build Project.  
[INSERT NAME OF PROPOSER/PROPOSER TEAM AND A BRIEF DESCRIPTION 
OF THE RELATIONSHIP BETWEEN SURETY PROVIDER AND PROPOSER TEAM].  
Our A.M. Best & Company rating is [INSERT RATING]3. 

In connection with [PROPOSER/PROPOSER TEAM]’s response to the RFQ, we 
confirm that we have read and reviewed the RFQ.  In addition, we have evaluated 
[PROPOSER/PROPOSER TEAM]’s backlog and work-in-progress in determining 
[PROPOSER/PROPOSER TEAM]’s bonding capacity.  Based on such review and 
evaluation, [PROPOSER/PROPOSER TEAM] is capable of obtaining a performance 
bond and a payment bond, each in an amount at least equal to $20 million for the 
Project. 

[IN INSTANCES WHERE THE RESPONSE TO VOLUME 2, SECTION B CONTAINS 
DESCRIPTIONS OF PROPOSED OR ANTICIPATED CHANGES IN THE FINANCIAL 
CONDITION OF THE PROPOSER OR ANY OTHER ENTITY FOR WHICH FINANCIAL 
INFORMATION IS SUBMITTED AS REQUIRED HEREBY FOR THE NEXT 
REPORTING PERIOD, THE LETTER MUST PROVIDE A CERTIFICATION THAT THE 
SURETY’S ANALYSIS SPECIFICALLY INCORPORATES A REVIEW OF THE 
FACTORS SURROUNDING SUCH CHANGES AND IDENTIFYING ANY SPECIAL 
CONDITIONS WHICH MAY BE IMPOSED BEFORE ISSUANCE OF SURETY BONDS 
FOR THE PROJECT.] 

Sincerely, 

[SURETY PROVIDER] 
[ATTACH EVIDENCE OF AUTHORIZATION AND/OR POWER OF ATTORNEY]

2 NOTE: Additional language in the letter is permitted provided that the assurances required and given 
herein are not impacted, modified or diminished. 

3 NOTE: The rating must be at least A- or better or Class VIII or better.  Alternatively, the surety must be 
rated in one of the top two categories by two nationally recognized rating agencies. 
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EXHIBIT F. DESIGN-BUILD CONTRACT TERM SHEET 

(See Attached) 
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EXHIBIT G. CAPITAL MAINTENANCE CONTRACT TERM SHEET 

(See Attached) 
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FORM A 
TRANSMITTAL LETTER 

Name of Proposer: ____________________________________________ 

QS Due Date: January 14, 2021 

TxDOT’s Authorized Representative 
Texas Department of Transportation 
7600 Chevy Chase Drive, Building 2, Suite 400 
Austin, Texas 78752 

The undersigned (“Proposer”) submits this Qualifications Statement (this “QS”) in 
response to that certain Request for Qualifications dated as of December 16, 2019, as 
amended (“RFQ”), issued by the Texas Department of Transportation (“TxDOT”) to 
design, construct and maintain the NHHIP Segment 3: I-69 (SH 288 to I-45S) Design-
Build Project (referred to herein as the “Project”), pursuant to a Design-Build Contract 
(“DBC”) and Capital Maintenance Contract (“CMC”).  Initially capitalized terms not 
otherwise defined herein shall have the meanings set forth in the RFQ. 

Enclosed, and by this reference incorporated herein and made a part of this QS, are the 
following: 

Volume 1: Transmittal Letter (Form A), Executive Summary, 
Information Regarding Proposer Team (Form B-1), List of 
Proposer Team Members (Form B-2), Certification and Legal 
Qualifications (Form C), Proposer Information / Team 
Experience / Management Structure, Technical Experience 
(Forms D-1, D-2, D-3, and D-4), Project Description Form 
(Form E), Statement of Technical Approach, Safety 
Qualifications (Form F), Key Personnel Work Assignment 
Form (Form G-1), Key Personnel Resume and References 
(Form G-2), Surety Letter (Exhibit E), DBE Information (Form 
J-1), and DBE Reference Form (Form J-2); and 

Volume 2: Financial Statements, Material Changes in Financial 
Condition and Off-Balance Sheet Liabilities, and Total 
Bidding Capacity prequalification letters from Bidding 
Capacity Entities. 

Proposer acknowledges receipt, understanding and full consideration of all materials 
posted on the Project Webpage with respect to the Project 

https://www.txdot.gov/inside-txdot/division/debt/strategic-projects/alternative-
delivery/nhhip-seg3/rfq.html

and the following Addenda and sets of questions and answers to the RFQ: 

https://protect-us.mimecast.com/s/rffqCYEQyru44onf0rwt7?domain=txdot.gov
https://protect-us.mimecast.com/s/rffqCYEQyru44onf0rwt7?domain=txdot.gov
https://protect-us.mimecast.com/s/rffqCYEQyru44onf0rwt7?domain=txdot.gov
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[PROPOSER TO LIST ANY ADDENDA TO THIS RFQ AND SETS OF 
QUESTIONS AND ANSWERS BY DATES AND NUMBERS PRIOR TO 
EXECUTING FORM A] 

Proposer represents and warrants that it has read the RFQ and agrees to abide by the 
contents and terms of the RFQ and the QS. 

Proposer commits that the Key Personnel designated in the QS for the positions 
described in the RFQ will be available to serve the role so identified in connection with 
the Project.  Procedures concerning changes of such personnel will be set forth in the 
RFP; however, Proposer understands that requests to implement any such change will 
be subject to prior TxDOT approval, and failure to obtain TxDOT approval for such 
changes may result in disqualification of Proposer by TxDOT. 

Proposer certifies that if it submits a Proposal, at the time of and as a condition to final 
award and execution of the DBC Documents and CMC Documents, (a) Proposer will 
have an Aggregate Available Bidding Capacity in an amount equal to or greater than 
Proposer’s price for the construction work of the Project or (b) Proposer shall submit for 
TxDOT approval an updated plan demonstrating how and when Proposer will achieve a 
positive Aggregate Available Bidding Capacity after final award of the DBC and CMC.   

Proposer understands that TxDOT is not bound to shortlist any Proposer and may reject 
each QS received. 

Proposer further understands that all costs and expenses incurred by it in preparing this 
QS and participating in the Project procurement process will be borne solely by 
Proposer, except to the extent of any payment made by TxDOT for work product. 

Proposer agrees that TxDOT will not be responsible for any errors, omissions, 
inaccuracies or incomplete statements in this QS. 

This QS shall be governed by and construed in all respects according to the laws of the 
State of Texas. 

Proposer's business address: 

________________________________________________________________ 
(No.) (Street) (Floor or Suite) 
________________________________________________________________ 
(City) (State or Province) (ZIP or Postal Code)

(Country) 
State or Country of Incorporation/Formation/Organization: _______________________ 

[INSERT APPROPRIATE SIGNATURE BLOCK FROM THE FOLLOWING:] 

1. Sample signature block for corporation or limited liability company: 

[INSERT PROPOSER’S NAME] 



Texas Department of Transportation Page 3 of 3 Addendum #3 to Request for Qualifications 
NHHIP Segment 3: I-69 (SH 288 to I-45S) DB Project  Form A 
September 18, 2020 

By:  _______________________________________  

Print Name:  ________________________________  

Title:  ______________________________________  

2. Sample signature block for partnership or joint venture: 

[INSERT PROPOSER’S NAME] 

By:  [INSERT GENERAL PARTNER’S OR MEMBER’S NAME] 

By:  _______________________________________  

Print Name:  ________________________________  

Title:  ______________________________________  

[ADD SIGNATURES OF ADDITIONAL GENERAL PARTNERS OR 
MEMBERS AS APPROPRIATE.] 

3. Sample signature block for attorney in fact: 

[INSERT PROPOSER’S NAME] 

By:  _______________________________________  

Print Name:  ________________________________  

Attorney in Fact 

4. Sample signature block for a Proposer not yet formed as a legal entity: 

[INSERT LEAD TEAM MEMBER ENTITY NAME], on behalf of itself and 
the other team members expected to be a part of [INSERT PROPOSER’S 
EXPECTED NAME] 

By:  _______________________________________  

Print Name:  ________________________________  

Title:  ______________________________________  



Texas Department of Transportation Page 1 of 2 Addendum #3 to Request for Qualifications 
NHHIP Segment 3: I-69 (SH 288 to I-45S) DB Project  Form B-1 
September 18, 2020 

FORM B-1 
INFORMATION REGARDING PROPOSER TEAM 

(for Public Release) 

Name of Proposer:  _____________________________________________________  

Entity (check all applicable boxes for the entity completing this Form B): 

 Proposer           Equity Member           Guarantor          

 Lead Contractor           Lead Engineering Firm           Independent Quality 
Firm 

 Lead Maintenance Firm           Other  _________________________________  

Name of Entity Completing Form B-1:  _______________________________________  

Year Established:  ________________  State of Organization:  ________________  

Federal Tax ID No. (if applicable):  ____________  Telephone No.:  _______________  

North American Industry Classification Code:  _________________________________  

Name of Entity’s Representative Executing Form B-1:  __________________________  

Individual’s Title:  _______________________________________________________  

Email Address:  ________________________________________________________  

Type of Business Organization (check one): 

 Corporation 

 Partnership 

 Joint Venture 

 Limited Liability Company 

 Other (describe) 

A. Business Address:  ___________________________________________  

Headquarters:  ______________________________________________  

Office Performing Work:  _______________________________________  

Contact Telephone Number:  ___________________________________  
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B. Indicate the role of the entity in the space below. 

 __________________________________________________________  

 __________________________________________________________  

 __________________________________________________________  

C. If the entity completing this Form B-1 is a joint venture or Newly Formed 
entity (formed within the past two years), identify the names of the 
members or partners of such joint venture or Newly Formed entity in the 
space below. 

Name 

 __________________________________________________________  

 __________________________________________________________  

 __________________________________________________________  

I certify that the foregoing is true and correct, and that I am the entity’s designated 
representative: 

By:  ____________________________ Print Name:  ___________________________  

Title:  __________________________  Date:  _______________________________  

[PLEASE MAKE ADDITIONAL COPIES OF THIS FORM AS NEEDED.] 
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FORM B-2 
LIST OF PROPOSER TEAM MEMBERS 

Name of Proposer: _____________________________________________________  

Proposer’s Official Representative4:  ______________________________________  

Title:  ________________________________________________________________  

Address:  _____________________________________________________________  

Telephone Number:  _____________   Email Address:

List each Equity Member and its percentage ownership of Proposer: 

 _____________________________________________________________________  

 _____________________________________________________________________  

 _____________________________________________________________________  

 _____________________________________________________________________  

 _____________________________________________________________________  

List each Major Participant and its role: 

 _____________________________________________________________________  

 _____________________________________________________________________  

 _____________________________________________________________________  

 _____________________________________________________________________  

 _____________________________________________________________________  

List each other team member and role on Proposer team (including any 
Guarantors): 

 _____________________________________________________________________  

 _____________________________________________________________________  

 _____________________________________________________________________  

4 Note:  This should be the same person executing Forms B-1 and C on behalf of Proposer. 
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FORM C 
CERTIFICATION AND LEGAL QUALIFICATIONS 

Proposer:  ____________________________________________________________  

Name of Firm:  ________________________________________________________  

Entity (check one box for entity completing this Form C as applicable): 

 Proposer;  Equity Member;  Major Participant; or  Guarantor 

The entity completing this Form C (the “Responding Party”) shall respond either “yes” or 
“no” to each of the following questions.  If the response is “yes” to any question, a 
detailed explanation of the circumstances shall be provided in the space following the 
question(s).  The Responding Party shall attach additional documentation as necessary 
to fully explain such circumstances.  Failure to either respond to the questions or 
provide adequate explanations may preclude consideration of the QS and lead to 
rejection.  With respect to the firm, the term “Affiliates” means companies that have 
performed work in connection with a transportation project (including highway, rail, 
transit, airport, port and multi modal facilities), as applicable, that are (i) parent 
companies of the firm, (ii) subsidiary companies of the firm, or (iii) joint ventures or 
partnerships in which the firm has more than a 15% financial interest.  The term “U.S. 
Affiliates” means Affiliates that are formed or have operations in the United States. 

Within the past ten years, has the Responding Party, any Affiliate, or any officer, 
director, responsible managing officer or responsible managing employee of such entity 
or Affiliate: 

1. Been charged with, sued for or convicted of (in a civil or criminal action) fraud, 
bribery, collusion, conspiracy or any act in violation of local, state or federal law 
or foreign law or antitrust law, in connection with the bidding or proposing upon, 
award of or performance of any public works contract with any public entity, or 
any other felony? 

Yes     No    

If yes, please explain: 

2. Sought protection under any provision of any bankruptcy act in the United 
States? 

Yes     No    

If yes, please explain:  
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3. Been disqualified, removed, debarred or suspended from performing work or 
otherwise prevented from bidding or proposing on or completing work for the 
United States government, or any state or local government in the United States? 

Yes     No    

If yes, please explain: 

Within the past five years, has the Responding Party, any Affiliate, or any officer, 
director, responsible managing officer or responsible managing employee of such entity 
or affiliate: 

4. Failed to comply with safety rules, regulations or requirements in effect within the 
United States multiple times or in repeated fashion in the performance of any 
construction project performed or managed by the firm, or, to the knowledge of 
the undersigned, any affiliate involved? 

Yes     No    

If yes, please identify the team members and the projects, provide an explanation 
of the circumstances and provide owner contact information including telephone 
numbers. 

5. Been found, adjudicated or determined by any United States federal or state 
court or agency (including, but not limited to, the Equal Employment Opportunity 
Commission, the Office of Federal Contract Compliance Programs and any 
applicable Texas governmental agency) to have violated any laws or Executive 
Orders relating to employment discrimination or affirmative action, including but 
not limited to Title VII of the Civil Rights Act of 1964, as amended (42 U.S.C. 
Sections 2000 et seq.); the Equal Pay Act (29 U.S.C. Section 206(d)); and any 
applicable or similar Texas law? 

Yes    No    

If yes, please explain: 

6. Been (i) determined, pursuant to a final determination in a court of law, arbitration 
proceeding or other dispute resolution proceeding, to be liable for a breach of 
contract relating to DBE requirements, (ii) sanctioned or terminated for cause 
relating to breach of DBE requirements, (iii) unable to meet the DBE goal or 
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make good faith efforts to meet the goal, or (iv) involved in terminating a DBE 
contract where the termination was not at the request of the DBE? 

Yes    No    

If yes, please explain each instance and identify an owner’s representative with a 
current telephone number and email address: 

7. Been found, adjudicated or determined by any state court, state administrative 
agency, including, but not limited to, the Texas Department of Labor (or its 
equivalent), federal court or federal agency to have violated or failed to comply 
with any law or regulation of the United States or any state governing prevailing 
wages (including, but not limited to, payment for health and welfare, pension, 
vacation, travel time, subsistence, apprenticeship or other training, or other fringe 
benefits) or overtime compensation? 

Yes     No    

If yes, please explain: 

8. Been assessed liquidated or other damages in excess of $10,000 for one 
instance or in the aggregate for failure to complete any contract on time in 
connection with a transportation project in the United States? 

Yes     No    

If yes, please explain: 

9. With respect to each of Questions 1-8 above, if not previously answered or 
included in a prior response on this Form C, is any proceeding, claim, matter, 
suit, indictment, etc. currently pending against the Responding Entity that alleges 
any of the charges described therein? 

Yes     No    

If yes, please explain and provide the information requested as to such similar 
items set forth in Questions 1-8 above. 

10. Provide a list and a brief description of all instances during the last ten years 
involving transportation projects in which the Responding Party or any U.S. 
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Affiliate was (i) determined, pursuant to a final determination in a court of law, 
arbitration proceeding or other dispute resolution proceeding, to be liable for a 
material breach of contract, or (ii) terminated for cause.  For each instance, 
identify an owner’s representative with a current telephone number and email 
address.  If there are no such instances, state “None”. 

11. Provide a list and a brief description (including the resolution) of each arbitration, 
litigation, dispute review board and other dispute resolution proceeding occurring 
during the last ten years between a public owner and Responding Party or any 
U.S. Affiliate and involving an amount in excess of $300,000 related to 
performance in capital transportation projects with a contract value in excess of 
$10 million.  If there are no such proceedings, state “None”. 

Under penalty of perjury, I certify that the foregoing is true and correct, and that I am the 
entity’s designated representative: 

By:  _______________________________  

Print Name:  _______________________________  

Title:  _______________________________  

Date:  _______________________________  

Subscribed and sworn to before me this   day of  ______ , 20 ____ . 

 ________________________________ 

Notary Public in and for 
said County and State 

[Seal] 

My commission expires:  _________________  
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FORM D-1  
TECHNICAL EXPERIENCE – DESIGN 

EXPERIENCE OF THE LEAD ENGINEERING FIRM IN THE DESIGN AND ENGINEERING OF REFERENCE 
PROJECTS 

COMPANY 
NAME (1) 

PROJECT 
NAME, 

DELIVERY 
METHOD AND 

LOCATION  
(2) & (3) 

PROJECT 
COST (4) & (5) 

START/END 
DATES 

% OF WORK 
COMPLETED 
BY CUT-OFF 

DATE (6) 

LEVEL OF 
COMPANY’S 

PARTICIPATION 
(7) 

ROLE OF 
COMPANY 
FOR THE 
PROJECT 

Notes: 

(1) A maximum of three projects may be included. 

(2) Only list projects on which the Lead Engineering Firm has worked within the past ten years. 

(3) Only list projects where the Lead Engineering Firm held a minimum of 30% of the ultimate responsibility for the 
design and engineering experience.  If the Lead Engineering Firm is a joint venture, only list projects from members 
of the joint venture that will perform at least 30% of the Lead Engineering Firm’s potential design and engineering 
work for the Project. 

(4) In thousands of U.S. Dollars.  Identify exchange rates of amounts in other currencies using the exchange rate as of 
the Cut-Off Date (defined in (6) below), including the benchmark on which the exchange rate is based. 

(5) Project Cost means the total construction cost budgeted or, if the project is complete, the total construction cost of 
the completed project. 
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(6) The “Cut-Off Date” is the date that is the end of the month that is at least 30 days prior to the QS Due Date.  For 
example, if the QS Due Date is January 14, then November 30 is the Cut-Off Date. 

(7) Show company's participation in terms of money and percentage of the design and engineering work for the listed 
projects.  For projects/contracts listed for design firms that were traditional consultant/engineering services 
contracts (as opposed to, for example, design-build contracts), the information sought above shall be limited only to 
the consultant/engineering services contract, rather than any ensuing construction contract where such entity had 
limited or no involvement. 
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FORM D-2 
TECHNICAL EXPERIENCE – CONSTRUCTION 

EXPERIENCE OF THE LEAD CONTRACTOR IN THE CONSTRUCTION OF REFERENCE PROJECTS 

COMPANY 
NAME (1) 

PROJECT 
NAME, 

DELIVERY 
METHOD AND 

LOCATION  
(2) & (3) 

PROJECT 
COST (4) & (5) 

START/END 
DATES 

% OF WORK 
COMPLETED 
BY CUT-OFF 

DATE (6) 

LEVEL OF 
COMPANY’S 

PARTICIPATION 
(7) 

ROLE OF 
COMPANY FOR 
THE PROJECT

Notes: 

(1) A maximum of three projects may be included. 

(2) Only list projects on which the Lead Contractor has worked within the past ten years. 

(3) Only list projects where the Lead Contractor held a minimum of 30% of the ultimate responsibility for the 
construction experience.  If the Lead Contractor is a joint venture, only list projects from joint-venture members that 
will perform at least 30% of the Lead Contractor’s potential construction work for the Project. 

(4) In thousands of U.S. Dollars.  Identify exchange rates of amounts in other currencies using the exchange rate as of 
the Cut-Off Date (as defined in (6) below), and identify the benchmark on which the exchange rate is based. 

(5) Project Cost means the total construction cost budgeted or, if the project is complete, the total construction cost of 
the completed project. 

(6) The “Cut-Off Date” is the date that is the end of the month that is at least 30 days prior to the QS Due Date.  For 
example, if the QS Due Date is January 14, then November 30 is the Cut-Off Date. 
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(7) Show company's participation in terms of money and percentage of the work.  For projects/contracts listed for lead 
contractors that were traditional design/bid/build delivery method, the information sought above shall be limited only 
to the construction contract, rather than any design contract where such entity had limited or no involvement. 
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FORM D-3 
TECHNICAL EXPERIENCE – INDEPENDENT QUALITY 

EXPERIENCE OF THE INDEPENDENT QUALITY FIRM IN THE QUALITY ASSURANCE OF REFERENCE PROJECTS

COMPANY 
NAME (1) 

PROJECT 
NAME, 

DELIVERY 
METHOD 

AND 
LOCATION 

(2) & (3)  

PROJECT 
COST (4) 

& (5) 

START/END 
DATES 

LEVEL OF 
COMPANY’S 

PARTICIPATION 
(6) 

ROLE OF 
COMPANY 
FOR THE 
PROJECT 

FEES EARNED 
BY COMPANY 

ON THE 
PROJECT (7) 

TYPE OF 
SERVICES FOR 

WHICH 
COMPANY 
PROVIDED 
QUALITY 

ASSURANCE 
WORK (8) 

Notes: 

(1) A maximum of three projects may be included. 

(2) Only list projects on which the Independent Quality Firm has worked within the past ten years. 

(3) Only list projects where the Independent Quality Firm held a minimum of 30% of the ultimate responsibility for the 
quality assurance experience.  If the Independent Quality Firm is a joint venture, only list projects from joint-venture 
members that will perform at least 30% of the Independent Quality Firm’s potential work for the Project. 

(4) In thousands of U.S. Dollars.  Identify exchange rates of amounts in other currencies using the exchange rate as of 
the Cut-Off Date, and identify the benchmark on which the exchange rate is based.  The “Cut-Off Date” is the date 
that is the end of the month that is at least 30 days prior to the QS Due Date.  For example, if the QS Due Date is 
January 14, then November 30 is the Cut-Off Date. 
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(5) Project Cost means the total construction cost budgeted or, if the project is complete, the total construction cost of 
the completed project. 

(6) Show company’s participation in terms of money and percentage of the quality assurance work. 

(7) Provide the amount of fees earned by the Independent Quality Firm for providing quality assurance services for the 
project. 

(8) Indicate the type of services for which the Independent Quality Firm provided quality assurance work, e.g., for 
professional services or construction related services. 
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FORM D-4 
TECHNICAL EXPERIENCE - MAINTENANCE 

EXPERIENCE OF THE LEAD MAINTENANCE FIRM IN THE MAINTENANCE OF REFERENCE PROJECTS

COMPANY 
NAME (1) 

PROJECT 
NAME, 

DELIVERY 
METHOD AND 

LOCATION  
(2) & (3)  

PROJECT 
COST (4) & (5) 

START/END 
DATES 

LENGTH OF 
ROAD UNDER 

MAINTENANCE 
OBLIGATION 

LEVEL OF 
COMPANY’S 

PARTICIPATION 
(6) 

ROLE OF 
COMPANY 
FOR THE 
PROJECT 

Notes: 

(1) A maximum of three projects may be included.  In the case of experience provided by a company related to the 
Lead Maintenance Firm (as permitted in Section 5.1 of the RFQ), specify its relation to the Lead Maintenance Firm, 
as applicable. 

(2) Only list projects on which the Lead Maintenance Firm has worked within the past ten years. 

(3) Only list projects where the Lead Maintenance Firm held a minimum 25% of the ultimate responsibility for the 
maintenance work.  If the Lead Maintenance Firm is a joint venture, only list projects from joint venture members 
that will be responsible for at least 25% of the Lead Maintenance Firm’s, as applicable, potential maintenance work 
for the Project. 

(4) In thousands of U.S. Dollars.  Identify exchange rates of amounts in other currencies using the exchange rate as of 
the Cut-Off Date, and identify the benchmark on which the exchange rate is based.  The “Cut-Off Date” is the date 
that is the end of the month that is at least 30 days prior to the QS Due Date.  For example, if the QS Due Date is 
January 14, then November 30 is the Cut-Off Date. 
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(5) Project Cost means the total construction cost budgeted or, if the project is complete, the total construction cost of 
the completed project. 

(6) Show company's participation in terms of money and percentage of the maintenance work for the listed project. 
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FORM E 
PROJECT DESCRIPTION FORM 

A. TITLE AND LOCATION (City and State): 

B. YEAR COMPLETED, OR MONTH AND YEAR SCHEDULED FOR COMPLETION: 

C. PROJECT OWNER'S INFORMATION 

Project Owner: Point of Contact (“POC”) Name: 

Responsible Department: 
POC Telephone Number:

POC Email Address: 

D. PROJECT COST AND SCHEDULE (Discuss the basis for any variances 
between the contracted and actual delivery amount and schedule.) 

Contracted Project 
Amount 

Actual Amount 
Received or Anticipated 
to Receive Upon Project 

Delivery 

Variance 

$ $ $ 

Contracted Project 
Schedule 

Actual Project Schedule Variance 

____ months ___ days ____ months ___ days ____ months ___ days 



Texas Department of Transportation Page 2 of 2 Addendum #3 to Request for Qualifications 
NHHIP Segment 3: I-69 (SH 288 to I-45S) DB Project  Form E 
September 18, 2020 

E. FIRMS FROM PROPOSER TEAM INVOLVED WITH THIS PROJECT 

FIRM NAME 
FIRM 

LOCATION(City/State)
ROLE 

F. DBE APPROACH, IF APPLICABLE (Include any innovative approaches or 
unique outreach or marketing concepts used successfully by the Proposer’s team 
member to encourage DBE participation.) 

 _____________________________________________________________________  

 _____________________________________________________________________  

Contract Goal % Actual % Variance 

If the contract goal percentage was not met, were good faith efforts to meet the contract 
goal made in accordance with the legal and contractual DBE requirements? 

☐ Yes             ☐ No 

If checked “no”, please explain:  _____________________________________________  
 _____________________________________________________________________  

G. DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT
(Include scope, size, delivery mechanism and any other relevant feature or 
aspect of the project.) 

 _____________________________________________________________________  

 _____________________________________________________________________  

 _____________________________________________________________________  
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FORM F 
SAFETY QUALIFICATIONS 

Name of Proposer:  

Name of entity completing this Form F:  

1. Instructions for completion:  Should additional lines or space be needed to 
address the subject areas below, the entity completing this Form F may add 
additional lines within each subject area as appropriate.  Form F has no QS page 
limitation.  Please fill out Table 1 below by providing the fatal injury rates (“FIR”) 
for all projects in the United States during the years requested.  Also, please fill 
out Table 2 below by providing the incidence rates (“IR”) of nonfatal 
occupational injuries and illnesses for “Highway, Street and Bridge Construction” 
as defined by the North American Industry Classification System (NAICS 2373) 
for each of the cases listed below during the years requested for all projects 
nationwide.  Formulas for calculating the FIR and IR are provided below, as well 
as sample calculations. 

The FIR is calculated as follows: 

���

= �
������ �� ����� ���� �������� (���)

����� �������� ℎ���� ������ ������ �ℎ� �������� ����
� � 200,000,000

The 200,000,000 in the formula represents the equivalent of 100,000 employees 
working 40 hours per week, 50 weeks per year and provides the standard base 
for the FIR. 

Example: 

The XYZ Company had 1 fatal work injury (“FWI”) and 25,000,000 hours worked 
by all employees during 2011.  Using the formula for FIR above, the FIR would 
be calculated as follows: 

��� = �
1

25,000,000
� � 200,000,000 = 8.0

The IR of Injury and Illness Cases is calculated as follows: 

�� = �
������ �� �����

����� �������� ℎ���� ������ ������ �ℎ� �������� ����
� � 200,000

The 200,000 hours in the formula represents the equivalent of 100 employees 
working 40 hours per week, 50 weeks per year and provides the standard base 
for the IR. 
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Example: 

The ABC Company has 7 total recordable, non-fatal, injuries and illness cases 
logged and 400,000 hours worked by all employees during 2012.  Using the 
formula for IR above, the IR would be calculated as follows: 

�� = �
7

400,000
� � 200,000 = 3.5

The same formula can be used to compute the IR for the most serious injury and 
illness cases, defined here as cases that result in workers taking time off from 
their jobs (i.e., days away from work) or being transferred to another job or doing 
lighter (restricted) duties.  ABC Company had 3 such cases.  The IR for these 3 
cases is computed as: 

�� = �
3

400,000
� � 200,000 = 1.5

Table 1.  Work-related Fatalities.  Adapted from the United States Department of Labor, 
Bureau of Labor Statistics (“BLS”). 

Data Series 
Year 

2016 

Year 

2017 

Year 

2018 

FIR per 100,000 full-time workers 

Industry Average – Census of Fatal Occupational 
Injuries (“CFOI”), Rate of fatal work injuries per 
100,000 full-time equivalent workers by industry 
sector, Construction 

Rates per 100,000 full-time 
employees 

10.1 9.5 9.5 

Lead Contractor – Hours-Based Construction FIR 

Rates per 100,000 full-time 
employees 

FIR FIR FIR 
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Table 2.  Work-related Injuries and Illnesses.  Adapted from the United States 
Department of Labor, BLS. 

Data Series 
Year 

2016 

Year 

2017 

Year 

2018 

IR of Injury and Illness Cases per 100 Full-Time Workers 

Industry Average – Nonfatal occupational injuries 
and illnesses for “Highway, Street and Bridge 
Construction”, as defined by the NAICS 2373, Total 
Recordable Cases (“TRC”) 

Rates per 100 full-time 
employees 

3.5 3.2 3.6 

Lead Contractor – Rate of TRC 

Rates per 100 full-time 
employees

IR IR IR 

Additional information to aid in calculating the rates above is available from the internet 
links below. 

• How to compute a firm’s IR, BLS – http://www.bls.gov/iif/osheval.htm

• OSHA Forms for Recording Work-Related Injuries and Illnesses – 
https://www.osha.gov/recordkeeping/osha-rkforms-winstr_fillable.pdf

• Industry Injury and Illness Data – http://www.bls.gov/iif/oshsum.htm

• Hours-based FIR – http://www.bls.gov/iif/oshcfoi1.htm

• Occupational Safety & Health Statistics, BLS Handbook Chapter 9 – 
https://www.bls.gov/opub/hom/pdf/iif-20120813.pdf

2. Please provide the firm’s National Council on Compensation Insurance (“NCCI”) 
Experience Modifier for the past three years for all projects in the United States 
where the NCCI Experience Modifier is applicable.  Additionally, you must 
include with this Form F, an NCCI letter or a letter from an insurance agent 
identifying the firm’s NCCI Experience Modifier. 

http://www.bls.gov/iif/osheval.htm
https://www.osha.gov/recordkeeping/osha-rkforms-winstr_fillable.pdf
http://www.bls.gov/iif/oshsum.htm
http://www.bls.gov/iif/oshcfoi1.htm
https://www.bls.gov/opub/hom/pdf/iif-20120813.pdf
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Table 3.  NCCI Experience Modifiers. 

Item 
Year 

20_* 

Year 

20_* 

Year 

20_* 

Industry Average 1.0 1.0 1.0 

NCCI Experience Modifier 

* Proposer should include data for the three most recent years for which annual data is 
available, but should not include any data from years earlier than four years prior to the 
date of the RFQ. 
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FORM G-1 
KEY PERSONNEL WORK ASSIGNMENT FORM 

Name of Proposer:  _____________________________________________________  

Key Personnel Assignment¹ Name of Individual Assigned 

Project Manager

Construction Manager

Design Manager 

Lead Structural Engineer 

Lead Maintenance of Traffic (MOT) Design 
Engineer 

Independent Quality Firm Manager2

Professional Services Quality Assurance 
Manager3

Notes:
1. Except as otherwise set forth in this Form G-1, Key Personnel must be employed by 
either: (a) an Equity Member, Lead Engineering Firm, Lead Contractor, Lead 
Independent Quality Firm or Lead Maintenance Firm; (b) a controlled subsidiary of such 
Equity Member, Lead Engineering Firm, Lead Contractor, Lead Independent Quality 
Firm or Lead Maintenance Firm; (c) if the Lead Engineering Firm, Lead Contractor, 
Lead Independent Quality Firm or Lead Maintenance Firm is a joint venture, a member 
of such joint venture that will perform at least 30% of the relevant work or a controlled 
subsidiary of such joint venture member; or (d) a parent company of an Equity Member, 
if such parent company serves as a Guarantor. 
2. Must be employed by the Independent Quality Firm. 
3. Must be employed by an independent Professional Services Quality Assurance Firm. 
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FORM G-2 
KEY PERSONNEL RESUME AND REFERENCES 

Name: Position: (Select one.)5

☐ Project Manager 

☐ Construction Manager 

☐ Design Manager 

☐ Lead Structural Engineer 

☐ Lead Maintenance of Traffic (MOT) 
Design Engineer 

☐ Independent Quality Firm Manager 

☐ Professional Services Quality Assurance 
Manager 

Entity:

Degree: 

☐ Associate 

☐ Undergraduate 

☐ Graduate 

☐ Doctoral 

Field/Program: 

☐ Engineering 

☐ Construction 
Management 

☐ Architecture 

☐ Other: 
_______________ 

College/University (Name and Location): ______________________________ 

Years of Experience (Relative to position): ______________________________ 

Licenses/Certifications: (Select all that apply. Provide the license/certification number 
and expiration date. Attach applications for Texas P.E. License, if applicable.)

☐ Professional Engineer (Date Since: ___)

State: _______________________ 

LIC. No. _____________________ 

☐ Texas P.E. License Application 
attached, if applicable 

☐ ASQ – American Society of Quality 

☐ CQI ☐ CQE ☐ CQM 

LIC. No. _____________________ 

Exp. ________________________ 

☐ OSHA – Occupational Safety and 
Health Administration (30 hours) 

LIC. No. ______________________ 

Exp. _________________________

☐ CPR and First Aid 

LIC. No. ____________________ 

Exp. _______________________ 

☐ CHST – Construction Health and 
Safety Technician by the Board of 
Certified Safety Professionals 

LIC. No. ____________________ 

Exp. _______________________ 

☐ CSHO – Certified Safety and Health 
Official 

LIC. No. ____________________ 

Exp. _______________________ 

☐ Other(s): ____________________

5 Should be consistent with Section 5.3.1(f). 
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Additional Relevant Information: 

_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________

Project Description/Role Project Value 

Project Name:

☐ Below $100M 

☐ $100M - $500M 

☐ Above $500M

Project Location:

Project Start Date:

Project End Date:

Project 
Description:

Project Owner/Manager Project Type 

Name: ☐ Availability Payment 

☐ Design-Build 

☐ Design-Build-Maintain

☐ Design-Bid-Build 

☐ Concession 

☐ Other: __________

Title:

Agency:

Telephone:

Email:

Describe role and services provided relevant to this Project, including the start 
and end dates that you served in each role: 

_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________
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Project Description/Role Project Value 

Project Name:

☐ Below $100M 

☐ $100M - $500M 

☐ Above $500M

Project Location:

Project Start Date:

Project End Date:

Project 
Description:

Project Owner/Manager Project Type 

Name: ☐ Availability Payment 

☐ Design-Build 

☐ Design-Build-Maintain

☐ Design-Bid-Build 

☐ Concession 

☐ Other: __________

Title:

Agency:

Telephone:

Email:

Describe role and services provided relevant to this Project, including the start 
and end dates that you served in each role: 

_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________
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Project Description/Role Project Value 

Project Name:

☐ Below $100M 

☐ $100M - $500M 

☐ Above $500M

Project Location:

Project Start Date:

Project End Date:

Project 
Description:

Project Owner/Manager Project Type 

Name: ☐ Availability Payment 

☐ Design-Build 

☐ Design-Build-Maintain

☐ Design-Bid-Build 

☐ Concession 

☐ Other: __________

Title:

Agency:

Telephone:

Email:

Describe role and services provided relevant to this Project, including the start 
and end dates that you served in each role: 

_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________
_____________________________________________________________________
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FORM H 
TECHNICAL REFERENCE FORM 

Texas Department of Transportation 
Request for Qualifications for the NHHIP SEGMENT 3: I-69 (SH 288 TO I-45S) 

DESIGN-BUILD PROJECT 

The Texas Department of Transportation (“TxDOT”) has issued a Request for 
Qualifications (“RFQ”) seeking qualifications of entities (referred to herein as the 
“Proposer”) to design, construct, and maintain the I-69 (SH 288 to I-45S) portion of 
Segment 3 of the North Houston Highway Improvement Project through downtown 
Houston in Harris County, referred to as the NHHIP Segment 3: I-69 (SH 288 to I-45S) 
Design-Build Project (“Project”). The Proposer intends to submit a Qualifications 
Statement (“QS”) in response to the RFQ that will list your organization as a Reference 
(defined below) with respect to the reference project and the applicable proposer 
entity(ies) (defined below), each as identified by the Proposer in Part I below. The 
Proposer is responsible for completing Part I of this Form H and you, as the Reference, 
are responsible for completing Part II of this Form H in accordance with the instructions 
set forth below.

PART I: INSTRUCTIONS TO THE PROPOSER 

Each Proposer (or its Lead Contractor, Lead Engineering Firm, Independent Quality 
Firm or Lead Maintenance Firm, as applicable) must prepare a copy of this Form H for 
each of the projects listed on Form E to be submitted with the Proposer's QS. After 
completing all of the questions in Part I of this Form H for each project, the applicable 
proposer entity must deliver a copy of each Form H to an individual who was an 
employee of the project owner at the time the services were performed for each project 
(each, a “Reference”) so that the Reference may complete Part II below and return a 
completed copy directly to TxDOT by email by the date indicated in Part II below. 

Proposer Information: 

Proposer entity name:  

Proposer contact name:  

Proposer contact telephone:  

Proposer contact email:  

This is a reference for (check one): 
 Lead Contractor (or other entity providing construction experience) 
 Lead Engineering Firm 
 Independent Quality Firm 
 Lead Maintenance Firm 
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Reference Project Information: 

Reference project name:  

Proposer entity(ies) involved in the reference project:  

Proposer entity(ies)’s role on the reference project:  

Dates of work performed by proposer entity(ies) on the reference project: _____________  

Please describe the project delivery method: 
 Design-Bid-Build  Design-Build  Design-Build-Maintain 
 Concession  Availability Payment 
 Other (please describe):   

Please indicate the outcome or current status of the reference project: 
 Complete  Ongoing (please describe below) 
 Did not complete (please describe below) 

If “Ongoing,” please indicate the percentage of work completed by the proposer 
entity(ies) by [INSERT THE CUT-OFF DATE CALCULATED IN ACCORDANCE 
WITH FORM D-1, D-2, D-3 OR D-4, AS APPLICABLE]:  

If “Did not complete,” please describe the status:  

If “Complete,” was the reference project contract completed on time (taking into 
account all excusable delays)? 

 Yes  No  Not Applicable 

If no, please explain (including the approximate period of delay and number of 
time extensions):   

The approximate percentage of work actually performed by the proposer entity(ies): 

 less than 30%  30-49%  50% or greater 

The contracted project amount of the reference project: $ ________  

The actual amount received or anticipated to be received upon project delivery: 
$____________ 
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If any variance exists between the contracted project amount and the actual amount 
received or anticipated to be received upon project delivery, please indicate such 
variance amount and explain: _____________________________________________  

 _____________________________________________________________________  

The contracted project schedule: ______ months ______ days 

The actual project schedule: ______ months ______ days 

If any variance exists between the contracted project schedule and the actual project 
schedule, please indicate such variance amount and explain:  ____________________  

 _____________________________________________________________________  

The DBE approach, if applicable: 

Contract goal: ____________ Actual: _____________ Variance: 
__________________ 

Please describe any variance and any innovative approaches or unique outreach or 
marketing concepts used successfully by the proposer entity(ies) to encourage DBE 
participation:  _______________________________________________________  

 __________________________________________________________________  

Please indicate level of the proposer entity(ies)’s participation in terms of money for the 
reference project (if the reference project uses a design-bid-build delivery method, 
please limit this information only to the consultant/engineering services contract or the 
construction contract, as relevant to the proposer entity(ies)’s role on the reference 
project): $__________________ 



Texas Department of Transportation Page 4 of 6 Addendum #3 to Request for Qualifications 
NHHIP Segment 3: I-69 (SH 288 to I-45S) DB Project Form H 
September 18, 2020 

PART II: INSTRUCTIONS TO THE REFERENCE 

Please complete the questions in this part of the Form H, which relate to the reference 
project and the Proposer entity(ies) described in Part I above.  

Please return a completed copy of this Form H by email directly to TxDOT at 
TxDOT-HOU-ALTD-I45SEG3@txdot.gov so that it is received no later than January 
14, 2021. Please do NOT send this Form H back to the proposer entity(ies). 

Please provide information for the primary individual completing this Part II: 

Reference contact name: _________________________________________________  

Reference organization name:  ____________________________________________  

Reference contact title:  _____________________  Telephone: ________________  

Reference contact email: _________________________________________________  

Please answer the following questions with regard to the reference project and the 
proposer entity(ies): 

To the best of your knowledge, is the Proposer’s description of the reference project in 
Part I of this Form H accurate? 
 Yes   No 

If no, please explain:  ___________________________________________________  

 ___________________________________________________________________  

 ___________________________________________________________________  

What is the approximate amount of non-owner directed contract modifications and 
claims (if any) caused by, or attributable to, the proposer entity(ies)? 

☐ None  ☐ less than $1 million  ☐ $1-$10 million 

☐ $10-$50 million  ☐ greater than $50 million 

Were any liquidated damages assessed, or funds withheld, for non-performance by the 
proposer entity(ies)? 
 Yes   No  

If yes, what was the approximate amount? 
 less than $1 million  $1-$10 million  greater than $10 million 
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Please rate the quality of the services listed below rendered by the proposer entity(ies) 
to your organization:  

Service ExcellentVery Good Good Fair Poor No Basis

Technical Quality 

Schedule 

Reporting 

Coordination 

Partnering/Owner-
Contractor Relationship 

Contract Compliance  

Adequacy and Quality of 
Staffing 

OVERALL 

Please elaborate as to the reason for each of the ratings set forth above if rated “Fair” or 

“Poor”: 

Technical Quality: _____________________________________________________  

 ___________________________________________________________________  

Schedule:____________________________________________________________  

 ___________________________________________________________________  

Reporting: ___________________________________________________________  

 ___________________________________________________________________  

Coordination: _________________________________________________________  

 ___________________________________________________________________  

Partnering/Owner-Contractor Relationship: __________________________________  

 ___________________________________________________________________  

Contract Compliance: __________________________________________________  

 ___________________________________________________________________  



Texas Department of Transportation Page 6 of 6 Addendum #3 to Request for Qualifications 
NHHIP Segment 3: I-69 (SH 288 to I-45S) DB Project Form H 
September 18, 2020 

Adequacy and Quality of Staffing: _________________________________________  

 ___________________________________________________________________  

If given the opportunity, would you contract with the proposer entity(ies) again for a 
similar service?  

 Yes   No 

Please Explain:  _______________________________________________________  

 ___________________________________________________________________  

Would you prefer, or do you believe it is necessary, to discuss any of your responses by 
telephone? 

 Yes   No 

If yes, please include the best time and telephone number at which you can be 
reached:  

 __________________________________________________________________   
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FORM I 
KEY PERSONNEL REFERENCE FORM 

Texas Department of Transportation 
Request for Qualifications for the NHHIP SEGMENT 3: I-69 (SH 288 TO I-45S) 

DESIGN-BUILD PROJECT 

The Texas Department of Transportation (“TxDOT”) has issued a Request for 
Qualifications (“RFQ”) seeking qualifications of entities (referred to herein as the 
“Proposer”) to design, construct, and maintain the I-69 (SH 288 to I-45S) portion of 
Segment 3 of the North Houston Highway Improvement Project through downtown 
Houston in Harris County, referred to as the NHHIP Segment 3: I-69 (SH 288 to I-45S) 
Design-Build Project (“Project”). The Proposer intends to submit a Qualifications 
Statement (“QS”) in response to the RFQ that will list you as a Reference (defined 
below) with respect to the Key Personnel identified by the Proposer in Part I below. The 
Proposer is responsible for completing Part I of this Form I and you, as the Reference, 
are responsible for completing Part II of this Form I in accordance with the instructions 
set forth below. 

PART I: INSTRUCTIONS TO THE PROPOSER 

Each Proposer (or its Lead Contractor, Lead Engineering Firm, Independent Quality 
Firm or Lead Maintenance Firm, as applicable) must prepare a copy of this Form I for 
each of the projects listed on Form G-2 to be submitted with the Proposer’s QS for each 
of the following Key Personnel positions: Project Manager, Construction Manager, 
Design Manager, Lead Structural Engineer, Lead Maintenance of Traffic (MOT) Design 
Engineer, Independent Quality Firm Manager and Professional Services Quality 
Assurance Manager. After completing all of the questions in Part I of this Form I for 
each project, the applicable proposer entity must deliver a copy of each Form I to an 
individual who was an employee of the project owner at the time the services were 
performed for each project (each, a “Reference”) so that the Reference may complete 
Part II below and return a completed copy directly to TxDOT by email by the date 
indicated in Part II below.

Proposer Information: 

Proposer entity name:  

Proposer Key Personnel position (check one):  

 Project Manager  Construction Manager 

 Design Manager  Lead Structural Manager 

 Lead MOT Design Engineer  Independent Quality Firm Manager 

 Professional Services Quality Manager 

Proposer Key Personnel name:  

Proposer Key Personnel firm name:  
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Proposer Key Personnel telephone:   ______________________________  

Proposer Key Personnel email:  ____________________________________________  

Reference Information: 

Reference project name and location:  

Reference project owner/manager name/title:  

Reference project owner/manager agency:  

Reference project owner/manager telephone: _________________________________  

Reference project owner/manager email:  ____________________________________  

Project delivery method: 
 Design-Bid-Build   Design-Build  Design-Build-Maintain 
 Concession   Availability Payment 

 Other (please describe):  

Project value:  Below $100M   $100M - $500M   Above $500M 

The Key Personnel listed above started working on the project:  

The Key Personnel listed above stopped working on the project:  

The role and services that the Key Personnel listed above provided relevant to this Project: 
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PART II: INSTRUCTIONS TO THE REFERENCE 

Please complete the questions in this Part II of the Form I, which relate to the Key 
Personnel and their participation in the reference project described in Part I above. 

Please return a completed copy of this Form I by email directly to TxDOT at 
TxDOT-HOU-ALTD-I45SEG3@txdot.gov so that it is received no later than January 
14, 2021. Please do NOT send this Form back to the proposer entity(ies). 

Please provide information for the primary individual completing this Part II: 

Reference contact name:  

Reference organization name:  

Reference contact title:   Telephone No.: 

Reference contact email:  

Please answer the following questions with regard to the reference project and the Key 
Personnel identified in Part I above:  

To the best of your knowledge, is the information listed in Part I of this Form I accurate? 

 Yes  No 

If no, please explain:  

Please rate the quality of the services listed below rendered by the Key Personnel to 
your organization: 

Service Excellent Very Good Good Fair Poor No Basis 
Technical 
Quality/Aptitude 

Coordination/ 
Responsiveness 

Partnering/Owner-
Contractor Relationship 

Contract Compliance  

OVERALL 

Please elaborate as to the reason for each of the ratings set forth above if rated “Fair” or 
“Poor”: 

mailto:TxDOT-HOU-ALTD-I45SEG3@txdot.gov
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Technical Quality/Aptitude:  

Coordination/Responsiveness:  

Partnering/Owner-Contractor Relationship:  

Contract Compliance:  

If given the opportunity, would you choose to work with this Key Personnel again? 

 Yes  No 

If no, please explain:  

Would you prefer, or do you believe it is necessary, to discuss any of your responses by 
telephone? 

 Yes  No 

If yes, please include the best time and telephone number at which you can be 
reached:  
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FORM J-1 
DBE INFORMATION 

The QS shall include Forms J-1 in accordance with Section J of Exhibit B to the RFQ. 

1. Complete the following table for each DBE firm: 

Proposer 
Entity Name:

DBE Reference Contact 

DBE 
Organization:

Contact 
Name:

Contact Title:

Contact 
Telephone:

Contact 
Email:
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Reference Project Information 

Name 
(Location): 

Delivery Method: 
Dates of 
DBE’s 
Services:

DBE’s 
Role and 
Services:

Value (% 
of Prime 
Contract):

Prime Entity: 

□ Design-Bid-Build 

□ Design-Build 

□ Design-Build-
Maintain 

□ Concession 

□ Other:__________

□ Proposer 

□ Equity 
Member 

□ Lead 
Contractor 

□ Lead 
Engineering 
Firm 

□ Other entity 
providing 
experience on 
Form D-1 or D-
2 

□ Design-Bid-Build 

□ Design-Build 

□ Design-Build-
Maintain 

□ Concession 

□ Other:__________

□ Proposer 

□ Equity 
Member 

□ Lead 
Contractor 

□ Lead 
Engineering 
Firm 

□ Other entity 
providing 
experience on 
Form D-1 or D-
2 
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□ Design-Bid-Build 

□ Design-Build 

□ Design-Build-
Maintain 

□ Concession 

□ 
Other:____________

□ Proposer 

□ Equity 
Member 

□ Lead 
Contractor 

□ Lead 
Engineering 
Firm 

□ Other entity 
providing 
experience on 
Form D-1 or D-
2 

2. Describe any problems encountered on the contracts identified in the table 
above and corrective actions taken by the applicable Proposer Entity: 

______________________________________________________________________ 

______________________________________________________________________ 

______________________________________________________________________ 

______________________________________________________________________ 

______________________________________________________________________ 

[Add additional sheets as necessary] 
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FORM J-2 
DBE REFERENCE FORM 

Texas Department of Transportation 
Request for Qualifications for the NHHIP SEGMENT 3: I-69 (SH 288 TO I-45S) 

DESIGN-BUILD PROJECT 

The Texas Department of Transportation (“TxDOT”) has issued a Request for 
Qualifications (“RFQ”) seeking qualifications from entities (each referred to herein as the 
“Proposer”) to design, construct, and maintain the I-69 (SH 288 to I-45S) portion of 
Segment 3 of the North Houston Highway Improvement Project through downtown 
Houston in Harris County, referred to as the NHHIP Segment 3: I-69 (SH 288 to I-45S) 
Design-Build Project (“Project”). A Proposer has submitted a Qualifications Statement 
(“QS”) in response to the RFQ that lists you as an individual reference (“Reference”) 
who was an employee of a Disadvantaged Business Enterprise (“DBE”) at the time the 
DBE performed services for the reference project(s) and the applicable Proposer Entity 
(defined below), each as identified by the Proposer in Part I below. The Proposer is 
responsible for completing Part I of this Form J-2 and you, as the Reference, are 
responsible for completing Part II of this Form J-2 in accordance with the instructions 
set forth below.  

If a request is made under the Public Information Act (Texas Government Code Chapter 
552) for disclosure of this Form J-2, TxDOT shall only disclose such information in 
accordance with Section 6.2.4 of the RFQ.  The RFQ is available at 
https://www.txdot.gov/inside-txdot/division/debt/strategic-projects/alternative-
delivery/nhhip-seg3/rfq.html.

PART I: INSTRUCTIONS TO THE PROPOSER 

Proposer and each Equity Member, Lead Contractor, Lead Engineering Firm, and any 
other entity providing engineering or construction experience for a project referenced on 
Forms D-1 or D-2 (each of the foregoing referred to herein as a “Proposer Entity”) must 
prepare a copy of this Form J-2 for each of the DBEs listed on the Forms J-1 to be 
submitted with the Proposer’s QS. TxDOT will randomly select DBEs listed on the 
Forms J-1 and deliver a copy of each corresponding Form J-2 to the DBE Reference so 
that the Reference may complete Part II below and return a completed copy directly to 
TxDOT by email by the date indicated in Part II below. 

Proposer Entity Information 

Proposer Name: 

Proposer Entity Name:  

https://www.txdot.gov/inside-txdot/division/debt/strategic-projects/alternative-delivery/nhhip-seg3/rfq.html
https://www.txdot.gov/inside-txdot/division/debt/strategic-projects/alternative-delivery/nhhip-seg3/rfq.html


Texas Department of Transportation Page 2 of 4 Addendum #3 to Request for Qualifications 
NHHIP Segment 3: I-69 (SH 288 to I-45S) DB Project Form J-2 
September 18, 2020 

DBE Reference Contact 

DBE Organization:  

Contact Name:  

Contact Title:  

Contact Telephone:  

Contact Email:  

Reference Project Information: 

Projects on which the Proposer Entity worked with DBE in the last 3 years pursuant to 
a direct subcontract. 

Name 
(Location): 

Delivery Method: Dates of 
DBE’s 
Services: 

DBE’s Role 
and 
Services: 

$ Value of 
Work and % of 
Prime 
Contract 
Amount: 

□ Design-Bid-Build 

□ Design-Build 

□ Design-Build-
Maintain 

□ Concession 

□ Other:___________ 

□ Design-Bid-Build 

□ Design-Build 

□ Design-Build-
Maintain 

□ Concession 

□ Other:___________ 

□ Design-Bid-Build 

□ Design-Build 

□ Design-Build-
Maintain 

□ Concession 

□ Other:_________ 

[Add rows to table as necessary] 
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PART II: INSTRUCTIONS TO THE REFERENCE 

As the Reference, please complete Part II of this Form J-2 in accordance with the 
instructions set forth below and return a completed copy of this Form J-2 by 
email directly to TxDOT at TxDOT-HOU-ALTD-I45SEG3@txdot.gov so that it is 
received no later than February 11, 2021. Please do NOT send this Form J-2 back 
to the Proposer Entity identified above.

Please provide information for the primary individual completing this Part II: 

Reference Organization Name:  

Reference Contact Name:  

Reference Contact Title:   Telephone No.: 

Reference Contact Email:  

To the best of your knowledge, is the information listed in Part I of this Form J-2 accurate? 

 Yes  No 

If no, please explain:  

Please rate the quality of your overall experience working with the Proposer Entity on 
the project(s) identified in Part I above: 

Very 
Good

Good Fair Poor No 
BasisCoordination / Responsiveness 

Contractor-Subcontractor 
Relationship 

Contract Compliance (other than 
timely payment) 

Please elaborate as to the reason for each of the ratings set forth above if rated “Fair” or 
“Poor”: 

Coordination / Responsiveness:  

Contractor-Subcontractor Relationship:  

Contract Compliance (other than timely payment):  
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How many payments for services were not timely made according to contract 
requirements, and what percentage of the total number of payments made under the 
contract were not timely?   

Number of payments that were not timely: ________ 

Percentage of total payments made under the contract that were not timely:___% 

Please explain: 
__________________________________________________________________
__________________________________________________________________
________________________________________ 

If given the opportunity, would you choose to work with the Proposer Entity again? 

 Yes  No 

If no, please explain:  

Would you prefer, or do you believe it is necessary, to discuss any of your responses by 
telephone? 

 Yes  No 

If yes, please include the best time and telephone number at which you can be 
reached:  


