



**Professional Engineering Procurement Services (PEPS) Division**  
**Solicitation No. 601CT0000004399**  
**Questions & Answers (Q&A)**  
Q&A Posting Date: 07/2/2020

Ref #	Provider Question	TxDOT Answer
1.	Will the interviews be virtual?	Yes.
2.	Can you provide clarification on the preclusions?  Are all firms on current Design-Build teams precluded?	Refer to Preclusion language in the RFP.  If preclusions are determined, the affected firms will be notified and a list of precluded firms will be included with the RFP.
3.	Will the pre-RFP presentation be available for download?	The presentation will be available online at the following website: <a href="https://www.txdot.gov/business/consultants/architectural-engineering-surveying/meetings/062920.html">https://www.txdot.gov/business/consultants/architectural-engineering-surveying/meetings/062920.html</a>
4.	Is there a preliminary schematic available?	Yes, the preliminary schematic files are located at the following link: <a href="https://www.txdot.gov/inside-txdot/get-involved/about/hearings-meetings/san-antonio/081519.html">https://www.txdot.gov/inside-txdot/get-involved/about/hearings-meetings/san-antonio/081519.html</a>
5.	Will the selected firms have to co-locate with Design-Build team?	It is possible that firms may be asked to co-locate, however, this will be determined at a later time.
6.	Will there be a separate procurement for Independent Assurance (IA)?	No, the Independent Assurance is anticipated to be performed by the San Antonio District lab.
7.	If our firm is currently pursuing the Independent Quality Firm (IQF) job, does that preclude us from going for the OVTI?	No, since a design build developer team hasn't been selected yet. However, the definitions of conflicts of interest described in Title 43 of the Texas Administrative Code <a href="#">§9.155</a> and <a href="#">§10.6</a> will be applied for these related contracts. In general, to mitigate the conflicts of interest, firms on the selected design build team would not be allowed to serve on the selected OVTI team for the same project.

Ref #	Provider Question	TxDOT Answer
8.	When will the Design-Build team be selected?	The conditional award is anticipated three months prior to the final execution date which is estimated to be in June 2021.