000-008

will determine within 30 days whether good cause exists to believe that the Contractor or a subcontractor has
violated wage rate requirements and notify the parties involved of the findings. Make every effort to resolve
the alleged violation within 14 days after notification. The next alternative is submittal to binding arbitration in
accordance with the provisions of the Texas General Arbitration Act (Art. 224 et seq., Revised Statutes).

Notwithstanding any other provision of the Contract, covenant and agree that the Contractor and its
subcontractors will pay each of their employees and contract labor engaged in any way in work under the
Contract, a wage not less than what is generally known as the “federal minimum wage” as set out in 29
U.S.C. 206 as that Statute may be amended from time to time.

Pay any worker employed whose position is not listed in the Contract, a wage not less than the per diem
wage rate established in the Contract for a worker whose duties are most nearly comparable.

RECORD AND INSPECTIONS

Keep copies of weekly payrolls for review. Require subcontractors to keep copies of weekly payrolls for
review. Show the name, occupation, number of hours worked each day and per diem wage paid each worker
together with a complete record of all deductions made from such wages. Keep records for a period of

3 years from the date of completion of the Contract.

Where the piece-work method is used, indicate on the payroll for each person involved:
m  Quantity of piece work performed.

W Price paid per piece-work unit.

m Total hours employed.

The Engineer may require the Contractor to file an affidavit for each payroll certifying that payroll is a true
and accurate report of the full wages due and paid to each person employed.

Post or make available to employees the prevailing wage rates from the Contract. Require subcontractors to
post or make available to employees the prevailing wage rates from the Contract.
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The wage rates listed herein are those predetermined by the Secretary of Labor and State Statue and listed in the United States Department of Labor's (USDOL) General Decisions dated 01-06-2023 and are the minimum wages to
be paid accordingly for each specified classification. To determine the applicable wage rate zone, a list entitled "TEXAS COUNTIES IDENTIFIED BY WAGE RATE ZONES" is provided in the contract. Any wage rate that is not listed
herein and not in the USDOL's general decision, must be submitted to the Engineer for approval. IMPORTANT NOTICE FOR STATE PROJECTS: only the controlling wage rate zone applies to the contract. Effective 01-06-2023.

ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE
CLASS. # CLASSIFICATION DESCRIPTION TX02 TX03 TX04 TX05 TX06 TX07 TX08 TX24 TX25 TX27 TX28 TX29 TX30 TX37 TX38 TX42
*(TX20230002) | *(TX20230003) | *(TX20230004) | *(TX20230005) | *(TX20230006) | *(TX20230007) | *(TX20230008) | *(TX20230024) | *(TX20230025) | *(TX20230027) *(TX20230028) *(TX20230029) | *(TX20230030) | *(TX20230037) | *(TX20230038) | *(TX20230042)
1428 |Agricultural Tractor Operator $12.69 $12.35 $11.75
1300 |Asphalt Distributor Operator $14.87 $13.48 $13.88 $15.72 $15.58 $15.55 $15.72 $13.28 $15.32 $15.62 $14.36 $14.25 $14.03 $13.75 $14.06 $14.40
1303 |Asphalt Paving Machine Operator $13.40 $12.25 $12.35 $13.87 $14.05 $14.36 $14.20 $13.26 $13.99 $14.68 $12.92 $13.44 $12.53 $14.00 $14.32] $12.99
1106 |Asphalt Raker $12.28 $10.61 $12.02 $14.21 $11.65 $12.12 $11.64 $11.44 $12.69 $12.05 $11.34 $11.67 $11.40 $12.59 $12.36 $11.78]
1112 |Batching Plant Operator, Asphalt
1115 | Batching Plant Operator, Concrete
1214 |Blaster
1615 |Boom Truck Operator $18.36
1444 |Boring Machine Operator
1305 |Broom or Sweeper Operator $11.21 $10.33 $10.08 $11.99 $11.04 $11.62 $11.74 $11.41 $10.30 $10.23 $10.60 $12.68 $11.05]
1144 |Communications Cable Installer
Concrete Finisher, Paving and
1124 |Structures $13.55 $12.46 $13.16 $12.85 $12.64 $12.56 $12.77 $12.44 $14.12 $13.04 $13.38 $12.64 $12.80 $12.79 $12.98 $13.32
Concrete Pavement Finishing
Machine
1318 |Operator $16.05 $15.48 $16.05 $19.31 $13.07
Concrete Paving, Curing, Float,
Texturing
1315 |Machine Operator $16.34 $11.71
1333 |Concrete Saw Operator $14.67 $14.48 $17.33 $13.99
1399 |Concrete/Gunite Pump Operator
Crane Operator, Hydraufic 80 tons
1344 |or less $18.22 $18.36 $18.12 $18.04 $20.21 $18.63 $13.86
Crane Operator, Hydraulic Over
1345 |80 Tons
Crane Operator, Lattice Boom 80
Tons
1342 |or Less $16.82 $14.39 $13.85 $17.27 $15.87 $17.27 $14.67 $16.42 $14.97 $13.87
Crane Operz?for, Lattice Boom Over
1343 |80 Tons $20.52 $19.38 $20.52 $17.49 $25.13 $15.80
1306 |Crawler Tractor Operator $13.96 $16.63 $13.62 $14.26 $15.67 $14.07 $13.15 $13.38 $14.60 $13.68 $13.50
1351 |Crusher or Screen Plant Operator
1446 |Directional Drilling Locator $11.67
1445 |Directional Drilling Operator $20.32 $17.24
1139 |Electrician $20.96 $19.87 $19.80 $26.35 $20.27 $19.80 $20.92 $27.11 $19.87
Excavator Operator, 50,000
1347 |pounds or less $13.46 $12.56 $13.67 $17.19 $12.88 $14.38 $13.49 $17.19 $13.88 $14.09 $12.71 $14.42
Excavator Operator, Over 50,000
1348 |pounds $15.23 $13.52 $17.04 $17.71 $16.99 $18.80 $16.22 $14.53 $13.52
1150 |Flagger $9.30 $9.10 $8.50 $10.28 $8.81 $9.45 $8.70 $10.06 $9.71 $9.03 $8.81 $9.08 $9.90 $10.33 $8.10
1151 |Form Builder/Setter, Structures $13.52 $12.30 $13.38 $12.91 $12.71 $12.87 $12.38 $12.26 $13.84 $12.98 $13.07 $13.61 $12.82 $14.73 $12.23] $12.25
1160 |Form Setter, Paving & Curb $12.36 $12.16 $13.93 $11.83 $10.71 $12.94 $13.16 $12.54 $11.33 $10.69 $13.33 $12.34 $13.93
Foundation Drill Operator, Crawler
1360 |Mounted $17.99 $17.99 $17.43
Foundation Drll Operator,
1363 |Truck Mounted $16.86 $22.05 $21.51 $16.93 $21.07 $20.20 $20.76 $17.54 $21.39 $15.89 $22.05
Front End Loader Operator,
1369 |3 CY or Less $12.28 $13.49 $13.40 $13.85 $13.04 $13.15 $13.29 $13.69 $12.64 $12.89 $13.51 $13.32 $12.17
Front End Loader Operator,
1372 |Over 3 CY $12.77 $13.69 $12.33 $14.96 $13.21 $12.86 $13.57 $14.72 $13.75 $12.32 $13.19 $13.17 $13.02
1329 |Joint Sealer
1172 |Laborer, Common $10.30 $9.86 $10.08 $10.51 $10.71 $10.50 $10.24 $10.58 $10.72 $10.45 $10.30 $10.25 $10.03 $10.54 $11.02 $10.15
1175 |Laborer, Utility $11.80 $11.53 $12.70 $12.17 $11.81 $12.27 $12.11 $11.33 $12.32 $11.80 $11.53 $11.23 $11.50 $11.95 $11.73] $12.37
1346 |Loader/Backhoe Operator $14.18 $12.77 $12.97 $15.68 $14.12 $15.18 $13.58 $12.87 $13.21 $14.13 $14.29 $12.90
1187 |Mechanic $20.14 $15.47 $17.47 $17.74 $17.00 $17.10 $17.68 $18.94 $18.58 $17.00 $16.61 $18.46 $16.96 $17.47
1380 |Milling Machine Operator $15.54 $14.64 $12.22 $14.29 $14.18 $14.32 $14.35 $12.86 $14.75 $13.53 $12.80




ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE
CLASS. # CLASSIFICATION DESCRIPTION TX02 TX03 TX04 TX05 TX06 TX07 TX08 TX24 TX25 TX27 TX28 TX29 TX30 TX37 TX38 TX42
*(TX20230002) | *(TX20230003) | *(TX20230004) | *(TX20230005) | *(TX20230006) | *(TX20230007) | *(TX20230008) | *(TX20230024) | *(TX20230025) | *(TX20230027) *(TX20230028) *(TX20230029) | *(TX20230030) | *(TX20230037) | *(TX20230038) | *(TX20230042)
Motor G?ader Operator,
1390 |Fine Grade $17.49 $16.52 $16.88 $17.12 $18.37 $18.51 $16.69 $16.13 $17.19 $18.35 $17.07 $17.74 $17.47 $17.08 $15.69 $20.01
1393 |Motor Grader Operator, Rough $16.15 $14.62 $15.83 $16.20 $17.07 $14.63 $18.50 $16.02 $16.44 $15.12 $16.85 $14.47 $17.39 $14.23] $15.53]
1413 | Off Road Hauler $10.08 $12.26 $11.88 $12.25 $12.23 $13.00 $14.60
1196 |Painter, Structures $21.29 $18.34 $21.29 $18.62
Pavement Marking Machine
1396 |Operator $16.42 $13.10 $13.55 $19.17 $12.01 $13.63 $14.60 $13.17 $16.65 $10.54 $11.18 $13.10
1443 |Percussion or Rotary Drill Operator
1202 |Piledriver $14.95
1205 |Pipelayer $11.87 $14.64 $13.17 $11.17 $12.79 $11.37 $13.24 $12.66 $13.24 $11.17 $11.67 $12.12 $14.64
1384 |Reclaimer/Pulverizer Operator $12.85 $11.90 $12.88 $11.01 $10.46
1500 |Reinforcing Steel Worker $13.50 $14.07 $17.53 $16.17 $14.00 $16.18 $12.74 $15.83 $17.10 $15.15 $17.72
1402 |Roller Operator, Asphalt $10.95 $11.96 $13.29 $12.78 $11.61 $13.08 $12.36 $11.68 $11.71 $11.95 $11.50
1405 |Roller Operator, Other $10.36 $10.44 $11.82 $10.50 $11.64 $11.51 $10.59 $10.30 $12.04 $12.85 $11.57 $10.66
1411 | Scraper Operator $10.61 $11.07 $10.85 $12.88 $12.27 $11.12 $12.96 $11.88 $12.43 $11.22 $13.95 $13.47 $10.89
1417 |Self-Propelled Hammer Operator
1194 |Servicer $13.98 $12.34 $14.11 $14.74 $14.51 $15.56 $13.44 $14.58 $14.31 $13.83 $12.43 $13.72 $13.97 $14.11
1513 |Sign Erector
STurry Seal or Micro-Surfacing
Machine
1708 |Operator
1341 | Small Slipform Machine Operator $15.96
1515 |Spreader Box Operator $12.60 $13.12 $14.71 $14.04 $14.73 $13.84 $13.68 $13.45 $11.83 $13.58 $14.05
1705 |Structural Steel Welder $12.85
1509 |Structural Steel Worker $19.29 $14.39
1339 |Subgrade Trimmer
1143 | Telecommunication Technician
1145 | Traffic Signal/Light Pole Worker $16.00
Trenching Machine Operator,
1440 |Heavy $18.48
Trenching Machine Operator,
1437 [Light
1609 |Truck Driver Lowboy-Float $14.46 $13.63 $13.41 $15.00 $15.93 $15.66 $16.24 $16.39 $14.30 $16.62 $15.63 $14.28] $16.03] $13.41
1612 | Truck Driver Transit-Mix $14.14 $14.14
1600 |Truck Driver, Single Axle $12.74 $10.82 $10.75 $13.04 $11.61 $11.79 $13.53 $13.16 $12.31 $13.40 $10.30 $11.61 $11.97 $11.46] $10.75
Truck Driver, Single or Tandem Axle
1606 |Dump Truck $11.33 $14.53 $11.95 $12.95 $11.68 $14.06 $12.62 $11.45 $12.28 $13.08 $11.68 $11.48 $11.10
Truck Driver, Tandem Axle Tractor
with
1607 |Semi Trailer $12.49 $12.12 $12.50 $13.42 $12.81 $13.16 $12.86 $16.22 $12.50 $13.80 $12.27 $12.50
Tunneling Machine Operator,
1441 |Heavy
1442 | Tunneling Machine Operator, Light
1706 |Welder $14.02 $14.86 $15.97 $13.74 $14.84 $13.78
1520 |Work Zone Barricade Servicer $10.30 $12.88 $11.46 $11.70 $11.57 $11.85 $10.77 $11.68 $12.20 $11.22 $11.51 $12.96 $10.54 $11.67 $11.76!
Notes:

*Represents the USDOL wage decision.

Any worker employed on this project shall be paid at the rate of one and one half (1-1/2) times the regular rate for every hour worked in excess of forty (40) hours per week.
For reference, the titles and descriptions for the classifications listed here are detailed further in the AGC of Texas’ Standard Job Classifications and Descriptions for Highway, Heavy, Utilities, and Industrial Construction in Texas posted on the AGC's
Web site for any contractor.




TEXAS COUNTIES IDENTIFIED BY

WAGE RATE ZONES: 2, 3, 4,5, 6,7, 8, 24, 25, 27, 28, 29, 30, 37, 38, 42

County Name Zone County Name Zone County Name Zone County Name Zone
Anderson 28|Donley 37|Karnes 27|Reagan 37
Andrews 37|Duval 30|Kaufman 25|Real 37
Angelina 28|Eastland 37|Kendall 7 |Red River 28
Aransas 29(Ector 2 [Kenedy 30|Reeves 8
Archer 25|Edwards 8 [Kent 37|Refugio 27
Armstrong 2 |El Paso 24(Kerr 27|Roberts 37
Atascosa 7 |[Ellis 25(Kimble 37|Robertson 7
Austin 38(Erath 28(King 37 [Rockwall 25
Bailey 37|Falls 28|Kinney 8 |Runnels 37
Bandera 7 |Fannin 28|Kleberg 27|Rusk 4
Bastrop 7 |Fayette 27|Knox 37|Sabine 28
Baylor 37(Fisher 37|Lamar 28[San Augustine 28
Bee 27|Floyd 37|Lamb 37|San Jacinto 38
Bell 7 |Foard 37|Lampasas 7 [San Patricio 29
Bexar 7 |Fort Bend 38|LasSalle 30(San Saba 37
Blanco 27|Franklin 28|Lavaca 27|Schleicher 37
Borden 37|Freestone 28|Lee 27|Scurry 37
Bosque 28|Frio 27|Leon 28|Shackelford 37
Bowie 4 |Gaines 37|Liberty 38|Shelby 28
Brazoria 38|Galveston 38|Limestone 28|Sherman 37
Brazos 7 |Garza 37|Lipscomb 37|Smith 4
Brewster 8 |Gillespie 27|Live Oak 27|Somervell 28
Briscoe 37|Glasscock 37|Llano 27 [Starr 30
Brooks 30(Goliad 29(Loving 37|Stephens 37
Brown 37|Gonzales 27 |Lubbock 2 |Sterling 37
Burleson 7 (Gray 37|Lynn 37[Stonewall 37
Burnet 27|Grayson 25|Madison 28|Sutton 8
Caldwell 7 |Gregg 4 |Marion 28|Swisher 37
Calhoun 29(Grimes 28|Martin 37|Tarrant 25
Callahan 25(Guadalupe 7 [Mason 27 (Taylor 2
Cameron 3 |Hale 37|Matagorda 27|Terrell 8
Camp 28(Hall 37|Maverick 30(Terry 37
Carson 2 |Hamilton 28(MccCulloch 37|Throckmorton 37
Cass 28|Hansford 37|McLennan 7 |Titus 28
Castro 37(Hardeman 37[McMullen 30(Tom Green 2
Chambers 38|Hardin 38|Medina 7 |Travis 7
Cherokee 28|Harris 38|Menard 37| Trinity 28
Childress 37[Harrison 42(Midland 2 [Tyler 28
Clay 25|Hartley 37|Milam 28|Upshur 4
Cochran 37[Haskell 37| Mills 37|Upton 37
Coke 37|Hays 7 |Mitchell 37|Uvalde 30
Coleman 37 [Hemphill 37|Montague 37|Val Verde 8
Collin 25|Henderson 28|Montgomery 38|Van Zandt 28
Collingsworth 37(Hidalgo 3 |Moore 37|Victoria 6
Colorado 27 [Hill 28(Morris 28(Walker 28
Comal 7 [Hockley 37|Motley 37|Waller 38
Comanche 37|Hood 28|Nacogdoches 28|Ward 37
Concho 37 (Hopkins 28[Navarro 28(Washington 28
Cooke 37[Houston 28[Newton 28(Webb 3
Coryell 7 |Howard 37|Nolan 37|Wharton 27
Cottle 37[Hudspeth 8 [Nueces 29(Wheeler 37
Crane 37|Hunt 25]0Ochiltree 37|Wichita 5
Crockett 8 [Hutchinson 37|Oldham 37 |Wilbarger 37
Croshy 2 |lrion 2 |Orange 38| Willacy 30
Culberson 8 [Jack 28|Palo Pinto 28[Williamson 7
Dallam 37|Jackson 27|Panola 28|Wilson 7
Dallas 25(Jasper 28|Parker 25(Winkler 37
Dawson 37|Jeff Davis 8 |Parmer 37|Wise 25
Deaf Smith 37(Jefferson 38|Pecos 8 [Wood 28
Delta 25|Jim Hogg 30|Polk 28|Yoakum 37
Denton 25(Jim Wells 27 |Potter 2 [Young 37
DeWitt 27|Johnson 25|Presidio 8 |Zapata 30
Dickens 37(Jones 25(Rains 28(zavala 30
Dimmit 30 Randall 2

01/06/2023



000-002

Special Provision to Item 000 % ’

Texas

Nondiscrimination liz“'

DESCRIPTION

All recipients of federal financial assistance are required to comply with various nondiscrimination laws
including Title VI of the Civil Rights Act of 1964, as amended, (Title V). Title VI forbids discrimination against
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal
funds.

Texas Department of Transportation, as a recipient of Federal financial assistance, and under Title VI and
related statutes, ensures that no person shall on the grounds of race, religion (where the primary objective of
the financial assistance is to provide employment per 42 U.S.C. § 2000d-3), color, national origin, sex, age or
disability be excluded from participation in, be denied the benefits of, or otherwise be subjected to
discrimination under any Department programs or activities.

DEFINITION OF TERMS

Where the term “contractor” appears in the following six nondiscrimination clauses, the term “contractor” is
understood to include all parties to contracts or agreements with the Texas Department of Transportation.

3.1.

3.2.

3.3.

34.

NONDISCRIMINATION PROVISIONS

During the performance of this contract, the contractor agrees as follows:

Compliance with Regulations. The Contractor shall comply with the Regulations relative to
nondiscrimination in Federally-assisted programs of the Department of Transportation (hereinafter, “DOT”)
Title 49, Code of Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter
referred to as the Regulations), which are herein incorporated by reference and made a part of this contract.

Nondiscrimination. The contractor, with regard to the work performed by it during the contract, shall not
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors,
including procurements of materials and leases of equipment. The contractor shall not participate either
directly or indirectly in the discrimination prohibited by section 21.5 of the Regulations, including employment
practices when the contract covers a program set forth in Appendix B of the Regulations.

Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations
either by competitive bidding or negotiation made by the contractor for work to be performed under a
subcontract, including procurements of materials or leases of equipment, each potential subcontractor or
supplier shall be notified by the contractor of the contractor's obligations under this contract and the
Regulations relative to nondiscrimination on the grounds of race, color, or national origin.

Information and Reports: The contractor shall provide all information and reports required by the
Regulations or directives issued pursuant thereto, and shall permit access to its books, records, accounts,
other sources of information, and its facilities as may be determined by the Recipient or the Texas
Department of Transportation to be pertinent to ascertain compliance with such Regulations, orders and
instructions. Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish this information the contractor shall so certify to the Recipient, or the Texas
Department of Transportation as appropriate, and shall set forth what efforts it has made to obtain the
information.
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3.5.

3.6.

000-002

Sanctions for Noncompliance. In the event of the contractor's noncompliance with the nondiscrimination
provisions of this contract, the Recipient shall impose such contract sanctions as it or the Texas Department
of Transportation may determine to be appropriate, including, but not limited to:

m withholding of payments to the contractor under the contract until the contractor complies, and/or
m cancellation, termination or suspension of the contract, in whole or in part.

Incorporation of Provisions. The contractor shall include the provisions of paragraphs (1) through (6) in
every subcontract, including procurements of materials and leases of equipment, unless exempt by the
Regulations, or directives issued pursuant thereto. The contractor shall take such action with respect to any
subcontract or procurement as the Recipient or the Texas Department of Transportation may direct as a
means of enforcing such provisions including sanctions for non-compliance: Provided, however, that, in the
event a contractor becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a
result of such direction, the contractor may request the Recipient to enter into such litigation to protect the
interests of the Recipient, and, in addition, the contractor may request the United States to enter into such
litigation to protect the interests of the United States.
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000-009

Special Provision to Item 000 % ’

Texas

Small Business Enterprise in State Funded Projects lfz“'

1.

DESCRIPTION

The purpose of this Special Provision is to carry out the Texas Department of Transportation’s policy of
ensuring that Small Business Enterprise (SBE) has an opportunity to participate in the performance of
contracts. If the SBE goal is greater than zero, Article A of this Special Provision shall apply to this Contract;
otherwise, Article B of this Special Provision applies. The percentage goal for SBE participation in the work to
be performed under this contract will be shown in the proposal.

21.

2.1.1.

2111,

21.1.2.

2113

2.1.2.

21.21.

21.2.2.

DEFINITIONS

Small Business Enterprise (SBE) is a firm (including affiliates) certified by the Department whose annual
gross receipts do not exceed the U.S. Small Business Administration’s size standards for 4 consecutive
years. Firms certified as Historically Underutilized Businesses (HUBs) by the Texas Comptroller of Public
Accounts and as Disadvantaged Business Enterprises (DBEs) by the Texas Uniform Certification Program
automatically qualify as SBEs.

Article A - SBE Goal is Greater than Zero.

Policy. The Department is committed to providing contracting opportunities for small businesses. In this
regard, it is the Department’s policy to develop and maintain a program in order to facilitate contracting
opportunities for small businesses. Consequently, the requirements of the Department’s Small Business
Enterprise Program apply to this contract as follows:

The Contractor shall make a good faith effort to meet the SBE goal for this contract.

The Contractor and any Subcontractors shall not discriminate on the basis of race, color, national origin, age,
disability or sex in the award and performance of this contract. These nondiscrimination requirements shall
be incorporated into any subcontract and purchase order.

After a conditional award is made to the low bidder, the Department will determine the adequacy of a
Contractor’s efforts to meet the contract goal, as is outlined under Section 2, “Contractor’'s Responsibilities.”
If the requirements of Section 2 are met, the contract will be forwarded to the Contractor for execution.

The Contractor’s performance, during the construction period of the contract in meeting the SBE goal, will be
monitored by the Department.

Contractor's Responsibilities. These requirements must be satisfied by the Contractor. A SBE Contractor
may satisfy the SBE requirements by performing at least 25% of the contract work with its own organization
as defined elsewhere in the contract.

The Contractor shall submit a completed SBE Commitment Agreement Form for each SBE they intend to
use to satisfy the SBE goal so as to arrive in the Department’s Office of Civil Rights (OCR) in Austin, Texas
not later than 5:00 p.m. on the 10th business day, excluding national holidays, after the conditional award of
the contract. When requested, additional time, not to exceed 7 business days, excluding national holidays,
may be granted based on documentation submitted by the Contractor.

A Contractor who cannot meet the contract goal, in whole or in part, shall document the good faith efforts
taken to meet the SBE goal. The Department will consider as good faith efforts all documented explanations
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21221,

21222.

21223.

21224,

2.1.2.25.

2.1.2.286.

2123

2124,

2.1.25.

2.1.26.

21.217.

2.13.

2.1.31.

21.3.2.

2.1.33.

2.1.34.

2.1.35.

214.

000-009

that are submitted and that describe a Contractor’s failure to meet a SBE goal or obtain SBE participation,
including:

Advertising in general circulation, trade association, and/or minority/women focus media concerning
subcontracting opportunities,

Dividing the contract work into reasonable portions in accordance with standard industry practices,
Documenting reasons for rejection or meeting with the rejected SBE to discuss the rejection,

Providing qualified SBEs with adequate information about bonding, insurance, plans, specifications, scope of
work, and the requirements of the contract,

Negotiating in good faith with qualified SBEs, not rejecting qualified SBEs who are also the lowest responsive
bidder, and;

Using the services of available minorities and women, community organizations, contractor groups, local,
state and federal business assistance offices, and other organizations that provide support services to SBEs.

The good faith effort documentation is due at the time and place specified in Subarticle 2.(a). of this Special
Provision. The Director of the DBE & SBE Programs Section will evaluate the Contractor's documentation. If
it is determined that the Contractor has failed to meet the good faith effort requirements, the Contractor will
be given an opportunity for reconsideration by the Department.

Should the bidder to whom the contract is conditionally awarded refuse, neglect or fail to meet the SBE goal
and/or demonstrate to the Department’s satisfaction sufficient efforts to obtain SBE participation, the

proposal guaranty filed with the bid shall become the property of the State, not as a penalty, but as liquidated
damages to the Department.

The Contractor must not terminate a SBE subcontractor submitted on a commitment agreement for a
contract with an assigned goal without the prior written consent of the Department.

The Contractor shall designate a SBE contact person who will administer the Contractor's SBE program and
who will be responsible for submitting reports, maintaining records, and documenting good faith efforts to use
SBEs.

The Contractor must inform the Department of the representative's name, title and telephone number within
10 days of beginning work.

Eligibility of SBEs.
The Department certifies the eligibility of SBEs.
The Department maintains and makes available to interested parties a directory of certified SBEs.

Only firms certified at the time of letting or at the time the commitments are submitted are eligible to be used
in the information furnished by the Contractor required under Section 2.(a) above.

Certified HUBs and DBEs are eligible as SBEs.

Small Business Size Regulations and Eligibility is referenced on e-CFR (Code of Federal Regulations), Title
13 — Business Credit and Assistance, Chapter 1 — Small Business Administration, Part 121 — Small Business
Size Regulations, Subpart A — Size Eligibility Provisions and Standards.

Determination of SBE Participation. SBE participation shall be counted toward meeting the SBE goal in

this contract in accordance with the following:
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2.14.1.

2142

2143

21431,

2.143.2.

2.15.

2151,

2152

2153

2.186.

22.

2.2.1.

000-009

A Contractor will receive credit for all payments actually made to a SBE for work performed and costs
incurred in accordance with the contract, including all subcontracted work.

A SBE Contractor or subcontractor may not subcontract more than 75% of a contract. The SBE shall perform
not less than 25% of the value of the contract work with its own organization.

A SBE may lease equipment consistent with standard industry practice. A SBE may lease equipment from
the prime contractor if a rental agreement, separate from the subcontract specifying the terms of the lease
arrangement, is approved by the Department prior to the SBE starting the work in accordance with the
following:

If the equipment is of a specialized nature, the lease may include the operator. If the practice is generally
acceptable with the industry, the operator may remain on the lessor's payroll. The operator of the equipment
shall be subject to the full control of the SBE, for a short term, and involve a specialized piece of heavy
equipment readily available at the job site.

For equipment that is not specialized, the SBE shall provide the operator and be responsible for all payroll
and labor compliance requirements.

Records and Reports.

The Contractor shall submit monthly reports, after work begins, on SBE payments, (including payments to
HUBs and DBEs). The monthly reports are to be sent to the Area Engineer’s office. These reports will be due
within 15 days after the end of a calendar month.

These reports will be required until all SBE subcontracting or supply activity is completed. The “SBE
Progress Report” is to be used for monthly reporting. Upon completion of the contract and prior to receiving
the final payment, the Contractor shall submit the “SBE Final Report” to the Office of Civil Rights and a copy
to the Area Engineer. These forms may be obtained from the Office of Civil Rights and reproduced as
necessary. The Department may verify the amounts being reported as paid to SBEs by requesting, on a
random basis, copies of invoices and cancelled checks paid to SBEs. When the SBE goal requirement is not
met, documentation supporting Good Faith Efforts, as outlined in Section 2.(b) of this Special Provision, must
be submitted with the Final Report.

SBE subcontractors and/or suppliers should be identified on the monthly report by SBE certification number,
name and the amount of actual payment made to each during the monthly period. These reports are
required regardless of whether or not SBE activity has occurred in the monthly reporting period.

All such records must be retained for a period of 3 years following completion of the contract work and shall
be available at reasonable times and places for inspection by authorized representatives of the Department.

Compliance of Contractor. To ensure that SBE requirements of this contract are complied with, the
Department will monitor the Contractor’s efforts to involve SBEs during the performance of this contract. This
will be accomplished by a review of monthly reports submitted by the Contractor indicating his progress in
achieving the SBE contract goal and by compliance reviews conducted by the Department.

A Contractor’s failure to comply with the requirements of this Special Provision shall constitute a material
breach of this contract. In such a case, the Department reserves the right to employ remedies as the
Department deems appropriate in the terms of the contract.

Article B - No SBE Goal.
Policy. It is the policy of the Department that SBEs shall have an opportunity to participate in the

performance of contracts. Consequently, the requirements of the Department’s Small Business Enterprise
Program apply to this contract as specified in Section 2-5 of this Article.
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Statewide



222.

223.

2.24.

2241,

2242

2243

000-009

Contractor's Responsibilities. If there is no SBE goal, the Contractor will offer SBEs an opportunity to
participate in the performance of contracts and subcontracts.

Prohibit Discrimination. The Contractor and any subcontractor shall not discriminate on the basis of race,
color, national origin, religion, age, disability or sex in the award and performance of contracts. These
nondiscrimination requirements shall be incorporated into any subcontract and purchase order.

Records and Reports.

The Contractor shall submit reports on SBE (including HUB and DBE) payments. The reports are to be sent
to the Area Engineer’s office. These reports will be due annually by the 31st of August or at project
completion, whichever comes first.

These reports will be required until all SBE subcontracting or supply activity is completed. The “SBE
Progress Report” is to be used for reporting. Upon completion of the contract and prior to receiving the final
payment, the Contractor shall submit the “SBE Final Report” to the Office of Civil Rights and a copy to the
Area Engineer. These forms may be obtained from the Office of Civil Rights and reproduced as necessary.
The Department may verify the amounts being reported as paid to SBEs by requesting copies of invoices
and cancelled checks paid to SBEs on a random basis.

SBE subcontractors and/or suppliers should be identified on the report by SBE Certification Number, name
and the amount of actual payment made.

All such records must be retained for a period of 3 years following completion of the contract work and shall
be available at reasonable times and places for inspection by authorized representatives of the Department.
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Special Provision 000 o

Texas

Certificate of Interested Parties (Form 1295) lif”"

Submit a notarized Form 1295, “Certificate of Interested Parties,” in the following instances:

m at Contract execution for Contracts awarded by the Commission;

m at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1,000,000
or more; at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to

$1,000,000 or more due to changes in the Contract; at any time there is an increase of $1,000,000 or more to an existing
Contract (change orders, extensions, and renewals); or

m at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract.

Form 1295 and instructions on completing and filing the form are available on the Texas Ethics Commission website.

1-1 03-21
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Special Provision 000

Important Notice to Contractors

% ’
Texas
Department
of Transportation

For Dollar Amount of Original Contract Dollar Amount of Daily Contract

Administration Liquidated

From More Than To and including Damages per Working Day
0 1,000,000 618
1,000,000 3,000,000 832
3,000,000 5,000,000 940
5,000,000 15,000,000 1317
15,000,000 25,000,000 1718
25,000,000 50,000,000 2411
50,000,000 Over 50,000,000 4265

In addition to the amount shown in Table 1, the Liquidated Damages will be increased by the amount shown in ltem 8 of the
General Notes for Road User Cost (RUC), when applicable.

1-1
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Special Provision 000 % ’

Texas

Notice of Contractor Performance Evaluations liz“'

GENERAL

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance
based on quality, safety, and timeliness of the project.

2.1.

22.

DEFINITIONS

Project Recovery Plan (PRP)—a formal, enforceable plan developed by the Contractor, in consultation with
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the
Contractor proposes to correct project-specific performance deficiencies.

In accordance with Title 43, Texas Administrative Code (TAC), §9.23, the District will request a PRP if the
Contractor’s performance on a project is below the Department’s acceptable standards and will monitor the
Contractor's compliance with the established plan.

Corrective Action Plan (CAP)—a formal, enforceable plan developed by the Contractor, and proposed for
adoption by the Construction or Maintenance Division, that documents the cause of noted quality, safety, and
timeliness issues and specifies how the Contractor proposes to correct statewide performance deficiencies.

In accordance with 43 TAC §9.23, the Division will request a CAP if the average of the Contractor’s statewide
final evaluation scores falls below the Department's acceptable standards for the review period and will
monitor the Contractor’'s compliance with the established plan.

CONTRACTOR EVALUATIONS

In accordance with Title 43, Texas Administrative Code (TAC) §9.23, the Engineer will schedule evaluations

at the following intervals, at minimum:

m Interim evaluations—at or within 30 days after the anniversary of the notice to proceed, for Contracts
extending beyond 1 yr., and

m Final evaluation—upon project closeout.

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated.

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to
develop a PRP to document expectations for correcting deficiencies.

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s
satisfaction may result in immediate referral to the Performance Review Committee for consideration of
further action against the Contractor.

The Engineer will consider and document any events outside the Contractor’s control that contributed to the
failure to meet performance standards or comply with a PRP, including consideration of sufficient time.

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision
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on a Contractor’s evaluation score and recommendation of action required in a PRP or follow up for non-
compliance is final.

DIVISION OVERSIGHT

Upon request of the Construction or Maintenance Division, develop and submit for Division approval a
proposed CAP to document expectations for correcting deficiencies in the performance of projects statewide.

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review
Committee for consideration of further action against the Contractor.

The Division will consider and document any events outside the Contractor’s control that contributed to the
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and
associated costs as appropriate.

PERFORMANCE REVIEW COMMITTEE

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final

evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any

information about events outside a Contractor’s control contributing to the Contractor’s performance, and any

documentation submitted by the Contractor and may recommend one or more of the following actions:

m take no action,

m reduce the Contractor’s bidding capacity,

m prohibit the Contractor from bidding on one or more projects,

m immediately suspend the Contractor from bidding for a specified period of time, by reducing the
Contractor’s bidding capacity to zero, or

m prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder.

The Deputy Executive Director will determine any further action against the Contractor.

APPEALS PROCESS

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy
Executive Director.

2-2 10/19
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Special Provision to Item 2 % )

Texas

Instructions to Bidders lfz“'

Item 2, “Instructions to Bidders” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 3., “Issuing Proposal Forms,” is supplemented by the following:

The Electronic State Business Daily (ESBD), the Integrated Contractor Exchange (iCX) system, and the project proposal are the
official sources of advertisement and bidding information for the State and Local Lettings. Bidders should bid the project using
the information found therein, including any addenda. These sources take precedence over information from other sources,
including TXDOT webpages, which are unofficial and intended for informational purposes only.
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Special Provision to ltem 2

Texas

Instructions to Bidders Iiﬁ”

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 2.8.2., “Proposal Guaranty,” third paragraph is replaced by the following.

It is the Bidder's responsibility to ensure the electronic bid bond is issued in the name or Department vendor identification
numbers of the Bidder or Bidders.

1-1 08-23
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Special Provision to ltem 2

Texas

Instructions to Bidders Iiﬁ”

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 2.3., “Issuing Proposal Forms,” is supplemented by the following:
m the Bidder or affiliate of the Bidder that was originally determined as the apparent low Bidder on a
project but was deemed nonresponsive for failure to register or participate in the Department of
Homeland Security’s (DHS) E-Verify system as specified in Article 2.15., “Department of Homeland
Security (DHS) E-Verify System,” is prohibited from rebidding that specific project.

Article 2.7., “Nonresponsive Bid,” is supplemented by the following:
m the Bidder failed to participate in the Department of Homeland Security’s (DHS) as specified in Article
2.15., “Department of Homeland Security (DHS) E-Verify System.”

Article 2.15., “Department of Homeland Security (DHS) E-Verify System,” is added.

The Department will not award a Contract to a Contractor that is not registered in the DHS E-Verify system. Remain active in E-
Verify throughout the life of the Contract. In addition, in accordance with paragraph six of Article 8.2., “Subcontracting,” include
this requirement in all subcontracts and require that subcontractors remain active in E-Verify until their work is completed.

If the apparent low Bidder does not appear in the DHS E-Verify system before award, the Contractor must submit documentation
showing that they are compliant within 5 calendar days after bid opening. A Contractor that fails to comply or respond within the
deadline will be declared nonresponsive. The Bidder forfeiting the proposal guaranty will not be considered in future proposals
for the same work unless there has been a substantial change in the scope of the work.

The Department may recommend that the Commission:
W reject all bids, or
m award the Contract to the new apparent low Bidder, if the Department is able to verify the Bidder's
participation in the DHS E-Verify system.

If the Department is unable to verify the new apparent low Bidder’s participation in the DHS E-Verify system:

m the new apparent low Bidder will not be deemed nonresponsive,
the new apparent low Bidder's guaranty will not be forfeited,
the Department will reject all bids,
the new apparent low Bidder will remain eligible to receive future proposals for the same project, and
the proposal guaranty of the original low bidder will become the property of the State, not as a penalty,
but as liquidated damages.
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Special Provision to Item 3 % ’

Texas

Award and Execution Contract lif“"

Item 3, Award and Execution of Contract,” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Section 4.3, “Insurance.” The first sentence is voided and replaced by the following:

For construction and building Contracts, submit a certificate of insurance showing coverages in accordance with Contract
requirements. For routine maintenance Contracts, refer to Article 8, “Beginning of Work.”

Article 8, “Beginning of Work.” The first sentence is supplemented by the following:

For a routine maintenance Contract, do not begin work until a certificate of insurance showing coverages in accordance with the
Contract requirements is provided and accepted.
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. " om ®
Special Provision to Item 3 %
Award and Execution of Contract lif“"

Item 3, “Award and Execution of Contract” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Section 4.3 “Insurance” is being amended by the following:

Table 2
Insurance Requirements
Type of Insurance Amount of Coverage
Commercial General Liability Insurance Not Less Than:
$600,000 each occurrence
Business Automobile Policy Not Less Than:
$600,000 combined single limit
Workers' Compensation Not Less Than:
Statutory
All Risk Builder's Risk Insurance 100% of Contract Price
(For building-facilities contracts only)
1-1 03-20
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Special Provision to ltem 5 % ’
Control of the Work y L

Item 5, “Control of the Work,” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this Iltem are waived or changed.

Article 5.1, “Authority of Engineer,” is voided and replaced by the following.

The Engineer has the authority to observe, test, inspect, approve, and accept the work. The Engineer decides all questions
about the quality and acceptability of materials, work performed, work progress, Contract interpretations, and acceptable
Contract fulfillment. The Engineer has the authority to enforce and make effective these decisions.

The Engineer acts as a referee in all questions arising under the terms of the Contract. The Engineer’s decisions will be final and
binding.

The Engineer will pursue and document actions against the Contractor as warranted to address Contract performance issues.

Contract remedies include, but are not limited to, the following:

B conducting interim performance evaluations requiring a Project Recovery Plan, in accordance with Title 43,

Texas Administrative Code (TAC) §9.23,

requiring the Contractor to remove and replace defective work, or reducing payment for defective work,

removing an individual from the project,

suspending the work without suspending working day charges,

assessing standard liquidated damages to recover the Department’s administrative costs, including additional project-

specific liquidated damages when specified in the Contract in accordance with 43 TAC §9.22,

withholding estimates,

declaring the Contractor to be in default of the Contract, and

m incase of a Contractor's failure to meet a Project Recovery Plan, referring the issue directly to the Performance Review
Committee for consideration of further action against the Contractor in accordance with 43 TAC §9.24.

The Engineer will consider and document any events outside the Contractor’s control that contributed to the failure to meet
performance standards, including consideration of sufficient time.

Follow the issue escalation ladder if there is disagreement regarding the application of Contract remedies.

1-1 09-18
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10.2. Asbestos Requirements. The plans will indicate locations or elements where asbestos containing materials (ACM) are
known to be present. Where ACM is known to exist or where previously unknown ACM has been found, the Department will
arrange for abatement by a separate contractor prior to or during the Contract. Notify the Engineer of proposed dates of
demolition or removal of structural elements with ACM at least 60 days before beginning work to allow the Department sufficient
time for abatement.

The Department of State Health Services (DSHS), Asbestos Programs Branch, is responsible for administering the requirements
of the National Emissions Standards for Hazardous Air Pollutants, 40 CFR Part 61, Subpart M and the Texas Asbestos Health
Protection Rules (TAHPR). Based on EPA guidance and regulatory background information, bridges are considered to be a
regulated “facility” under NESHAP. Therefore, federal standards for demolition and renovation apply.

The Department is required to notify the DSHS at least 10 working days (by postmarked date) before initiating demolition or
renovation of each structure or load bearing member shown on the plans. If the actual demolition or renovation date is changed
or delayed, notify the Engineer in writing of the revised dates in sufficient time to allow for the Department’s notification to DSHS
to be postmarked at least 10 days in advance of the actual work.

Failure to provide the above information may require the temporary suspension of work under Article 8.4., “Temporary
Suspension of Work or Working Day Charges,” due to reasons under the control of the Contractor. The Department retains the
right to determine the actual advance notice needed for the change in date to address post office business days and staff
availability.

10.3. Lead Abatement. Provide traffic control as shown on the plans, and coordinate and cooperate with the third party and the
Department for managing or removing hazardous materials. Work for the traffic control shown on the plans and coordination
work will not be paid for directly but will be subsidiary to pertinent Items.
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Special Provision to Item 7 % ’

Texas

Legal Relations and Responsibilities liz“'

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this Item are waived or changed.

Section 7.7.2., “Texas Pollutant Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention
Plans (SWP3),” is voided and replaced by the following:

7.2. Texas Pollution Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention Plans
(SWP3).

7.21.  Projects with less than one acre of soil disturbance including required associated project specific locations
(PSL’s) per TPDES GP TXR 150000.

No posting or filing will be required for soil disturbances within the right of way. Adhere to the requirements of the
SWP3.

7.2.2.  Projects with one acre but less than five acres of soil disturbance including required associated PSL’s per
TPDES GP TXR 150000.

The Department will be considered a primary operator for Operational Control Over Plans and Specifications as
defined in TPDES GP TXR 150000 for construction activity in the right of way. The Department will post a smalll site
notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having operational control
over plans and specifications for work shown on the plans in the right of way.

The Contractor will be considered a Primary Operator for Day-to-Day Operational Control as defined in TPDES GP
TXR 150000 for construction activity in the right of way. In addition to the Department’s actions, the Contractor will
post a small site notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having
day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor
being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL's. Adhere to
all requirements of the SWP3 as shown on the plans. The Contractor will be responsible for Implement the SWP3 for
the project site in accordance with the plans and specifications, TPDES General Permit TXR150000, and as directed.

7.2.3.  Projects with 5 acres or more of soil disturbance including required associated PSL’s per TPDES GP TXR
150000.

The Department will be considered a primary operator for Operational Control Over Plans and Specifications as
defined in TPDES GP TXR 150000 for construction activities in the right of way. The Department will post a large site
notice, file a notice of intent (NOI), notice of change (NOC), if applicable, and a notice of termination (NOT) along with
other requirements per TPDES GP TXR 150000 as the entity having operational control over plans and specifications
for work shown on the plans in the right of way.

The Contractor will be considered a primary operator for Day-to-Day Operational Control as defined in TPDES GP TXR
150000 for construction activities in the right of way. In addition to the Department’s actions, the Contractor shall file a
NOI, NOC, if applicable, and NOT and post a large site notice along with other requirements as the entity of having
day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor
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being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s. Adhere to
all requirements of the SWP3 as shown on the plans.
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Statewide



007-008

Special Provision to Item 7 % ’

Texas

Legal Relations and Responsibilities liz“'

Item 7, “Legal Relations and Responsibilities” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this ltem are waived or changed.

Section 19.1., Minimum Wage Requirements for Federally Funded Contracts. The second paragraph is voided and replaced
by the following:

Submit electronic payroll records to the Engineer using the Department’s payroll system.

Section 19.2., Minimum Wage Requirements for State Funded Contracts. The second paragraph is voided and replaced by
the following:

Submit electronic payroll records to the Engineer using the Department’s payroll system.
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Special Provision to Item 7 % ’

Texas

Legal Relations and Responsibilities liz“'

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this Item are waived or changed.

Section 7.2.4., “Public Safety and Convenience.” The first paragraph is deleted and replaced by the following.

Ensure the safety and convenience of the public and property as provided in the Contract and as directed. Keep existing
roadways open to traffic or construct and maintain detours and temporary structures for safe public travel. Manage construction
to minimize disruption to traffic. Maintain the roadway in a good and passable condition, including proper drainage and provide
for ingress and egress to adjacent property.

If the construction of the project requires the closing of a highway, as directed, coordinate the closure with the Engineer and work
to ensure all lanes and ramps possible are available during peak traffic periods before, during, and after significant traffic
generator events to avoid any adverse economic impact on the municipalities during:

B dates or events as shown on the plans, and

m  otherdates as directed.

1-1 09-17
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Special Provision to ltem 007

Texas

Legal Relations and Responsibilities y L

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below.
Section 2.6., “Barricades, Signs, and Traffic Handling,” the first paragraph is voided and replaced by the following:

2.6. Barricades, Signs, and Traffic Handling. Comply with the requirements of Item 502 “Barricades, Signs, and
Traffic Handling,” and as directed. Provide traffic control devices that conform to the details shown on the
plans, the TMUTCD, and the Department’'s Compliant Work Zone Traffic Control Device List maintained by
the Traffic Safety Division. When authorized or directed, provide additional signs or traffic control devices not
required by the plans.

Section 2.6.1., “Contractor Responsible Person and Alternative,” is voided and replaced by the following:

2.6.1. Contractor Responsible Person and Alternative. Designate in writing, a Contractor's Responsible Person
(CRP) and an alternate to be the representative of the Contractor who is responsible for taking or directing
corrective measures regarding the traffic control. The CRP or alternate must be accessible by phone 24 hr. per
day and able to respond when notified. The CRP and alternate must comply with the requirements of Section
2.6.5., “Training.”

Section 2.6.2, “Flaggers,” the first paragraph is voided and replaced by the following:

2.6.2. Flaggers. Designate in writing, a flagger instructor who will serve as a flagging supervisor and is responsible
for training and assuring that all flaggers are qualified to perform flagging duties. Certify to the Engineer that
all flaggers will be trained and make available upon request a list of flaggers trained to perform flagging
duties.

Section 2.6.5, “Training,” is voided and replaced by the following:

2.6.5. Training. Train workers involved with the traffic control using Department-approved training as shown on the
“Traffic Control Training” Material Producer List.

Coordinate enrollment, pay associated fees, and successfully complete Department-approved training or
Contractor-developed training. Training is valid for the period prescribed by the provider. Except for law
enforcement personnel training, refresher training is required every 4 yr. from the date of completion unless
otherwise specified by the course provider. The Engineer may require training at a frequency instead of the
period prescribed based on the Department’s needs. Training and associated fees will not be measured or
paid for directly but are considered subsidiary to pertinent ltems.

Certify to the Engineer that workers involved in traffic control and other work zone personnel have been
trained and make available upon request a copy of the certification of completion to the Engineer. Ensure the
following is included in the certification of completion:

® name of provider and course title,
H name of participant,

m date of completion, and

m date of expiration.
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Where Contractor-developed training or a Department-approved training course does not produce a
certification, maintain a log of attendees. Make the log available upon request. Ensure the log is legible and
includes the following:

B printed name and signature of participant,

B name and title of trainer, and

B date of training.

Contractor-developed Training. Develop and deliver Contractor-developed training meeting the minimum
requirements established by the Department. The outline for this training must be submitted to the Engineer
for approval at the preconstruction meeting. The CRP or designated alternate may deliver the training
instead of the Department-approved training. The work performed and materials furnished to develop and
deliver the training will not be measured or paid for directly but will be considered subsidiary to pertinent
ltems.

Flagger Training Minimum Requirements. A Contractor’s certified flagging instructor is permitted to train
other flaggers.

Optional Contractor-developed Training for Other Work Zone Personnel. For other work zone personnel,
the Contractor may provide training meeting the curriculum shown below instead of Department-approved
training.

Minimum curriculum for Contractor-provided training is as follows:

Contractor-developed training must provide information on the use of personnel protection equipment,
occupational hazards and health risks, and other pertinent topics related to traffic management. The type and
amount of training will depend on the job duties and responsibilities. Develop training applicable to the work
being performed. Develop training to include the following topics.
m The Life You Save May Be Your Own (or other similar company safety motto).
m Purpose of the training.
= |t'sthe Law.
= To make work zones safer for workers and motorist.
= To understand what is needed for traffic control.
= To save lives including your own.
m Personal and Co-Worker Safety.
= High Visibility Safety Apparel. Discuss compliant requirements; inspect regularly for fading and
reduced reflective properties; if night operations are required, discuss the additional and
appropriate required apparel in addition to special night work risks; if moving operations are
underway, discuss appropriate safety measures specific to the situation and traffic control plan.
= Blind Areas. A blind area is the area around a vehicle or piece of construction equipment not
visible to the operators, either by line of sight or indirectly by mirrors. Discuss the “Circle of Safety”
around equipment and vehicles; use of spotters; maintain eye contact with equipment operators;
and use of hand signals.
=  Runovers and Backovers. Remain alert at all times; keep a safe distance from traffic; avoid
turning your back to traffic and if you must then use a spotter; and stay behind protective barriers,
whenever possible. Note: It is not safe to sit on or lean against a concrete barrier, these barriers
can deflect four plus feet when struck by a vehicle.
= | ook out for each other, warn co-workers.
= Be courteous to motorists.
= Do not run across active roadways.
= Workers must obey traffic laws and drive courteously while operating vehicles in the work zones.
= Workers must be made aware of company distracted driving policies.
m Night Time Operations. Focus should be placed on projects with a nighttime element.
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Traffic Control Training. Basics of Traffic Control.

Identify work zone traffic control supervisor and other appropriate persons to report issues to when
they arise.

Emphasize that work zone traffic control devices must be in clean and in undamaged condition. If
devices have been hit but not damaged, put back in their correct place and report to traffic control
supervisor. If devices have been damaged, replace with new one and report to traffic control
supervisor. If devices are dirty, faded or have missing or damaged reflective tape clean or replace
and report to traffic control supervisor. Show examples of non-acceptable device conditions.
Discuss various types of traffic control devices to be used and where spacing requirements can be
found.

Channelizing Devices and Barricades with Slanted Stripes. Stripes are to slant in the direction
you want traffic to stay or move to; demonstrate this with a device.

Traffic Queuing. Workers must be made aware of traffic queuing and the dangers created by it.
Workers must be instructed to immediately notify the traffic control supervisor and other
supervisory personnel if traffic is queuing beyond advance warning sign and devices or
construction limits.

Signs. Signs must be straight and not leaning. Report problems to the traffic control supervisor or
other as designated for immediate repair. Covered signs must be fully covered. If covers are
damaged or out of place, report to traffic control supervisor or other as designated.
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008-030

Special Provision to Item 8

Texas

Prosecution and Progress Iiﬁ”

Item 8, “Prosecution and Progress” of the Standard Specification is amended with respect to the clauses cited below. No other
clauses or requirements of this Item are waived or changed.

Article 8.2., “Subcontracting,” is supplemented by the following paragraph, which is added as paragraph six to this article:

The Contractor certifies by signing the Contract that the Contractor will not enter into any subcontract with a subcontractor that is
not registered in the Department of Homeland Security's (DHS) E-Verify system. Require that all subcontractors working on the
project register and require that all subcontractors remain active in the DHS E-Verify system until their work is complete on the
project.

02-18
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008-033

Special Provision to Item 8 % ’

Texas

Prosecution and Progress y L

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clause cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 8.7.2., “Wrongful Default,” is revised and replaced by the following:
If it is determined after the Contractor is declared in default, that the Contractor was not in default, the rights and obligations of all

parties will be the same as if termination had been issued for the convenience of the public as provided in Article 8.8
“Termination of Contract.”
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008-054

Special Provision to Item 8 % ’

Texas

Prosecution and Progress lif“"

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 3., “Computation of Contract Time for Completion.” The second paragraph is voided and replaced by the following:

The development of the conceptual time determination is intended to establish the number of working days on the Contract.
Upon request, the Engineer will provide the conceptual time determination schedule to the Contractor for informational purposes
only. The schedule assumes generic resources, production rates, sequences of construction, and average weather conditions
based on historic data. Schedule labor, equipment, procurement of materials, subcontractor work, and all other necessary means
to prosecute the work within the number of working days specified by the Contract.

1-1 09-23
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009-010

Special Provision to ltem 009 . i

Texas

Measurement and Payment If-f”'

Item 009 “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Article 9.5., “PROGRESS PAYMENTS” is supplemented with the following:

Itis the Department's desire to pay a Contractor for work through the last working day of the month; however, the use of early
cut-off dates for monthly estimates and MOH is a project management practice to manage workload at the Area Office level.
Approval for using early cut-off dates is at the District’s discretion. The earliest cut-off date for estimates is the 25t of the month.

Article 9.6., “PAYMENT FOR MATERIAL ON HAND (MOH)” first paragraph is amended as follows:

If payment for MOH is desired, request compensation for the invoice cost of acceptable nonperishable materials that have not
been used in the work before the request, and that have been delivered to the work location or are in acceptable storage places.
Nonperishable materials are those that do not have a shelf life or whose characteristics do not materially change when exposed
to the elements. Include only materials that have been sampled, tested, approved, or certified, and are ready for incorporation
into the work. Only materials which are completely constructed or fabricated on the Contractor’s order for a specific Contract and
are so marked and on which an approved test report has been issued are eligible. Payment for MOH may include the following
types of items: concrete traffic barrier, precast concrete box culverts, concrete piling, reinforced concrete pipe, and illumination
poles. Any repairs required after fabricated materials have been approved for storage will require approval of the Engineer before
being made and will be made at the Contractor’s expense. Include only those materials and products, when cumulated under an
individual item or similar bid items, that have an invoice cost of at least $1,000 in the request for MOH payment (e.g. For MOH
eligibility, various sizes of conductor are considered similar bid items and may be cumulated to meet the threshold; for small
roadside signs, the sign supports, mounting bolts, and the sign face is considered one bid item or similar bid items for more than
one pay item for sign supports.) Requests for MOH are to be submitted at least two days before but not later than the estimate
cutoff date unless otherwise agreed. If there is a need to request MOH after the established cut-off date, the district can make
accommodation as the need arises. This needed accommodation is to be the exception, though, and not the rule.
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009-011

Special Provision to Item 9 % ’

Texas

Measurement and Payment lif“"

Item 9, “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 9.7.1.4.3., “Standby Equipment Costs,” is voided and replaced by the following:

71.4.3. Standby Equipment Costs. Payment for standby equipment will be made in accordance with Section
9.7.1.4., “Equipment,” except that the 15% markup will not be allowed and that:

Section 7.1.4.3.1., “Contractor-Owned Equipment,” is voided and replaced by the following:

7.1.4.3.1. Contractor-Owned Equipment. For Contractor-owned equipment:

m Standby will be paid at 50% of the monthly Equipment Watch rate after the regional and age adjustment
factors have been applied. Operating costs will not be allowed. Calculate the standby rate as follows.

Standby rate = (FHWA hourly rate - operating costs) x 50%

m If an hourly rate is needed, divide the monthly Equipment Watch rate by 176.
® No more than 8 hr. of standby will be paid during a 24-hr. day period, nor more than 40 hr. per week.
m Standby costs will not be allowed during periods when the equipment would have otherwise been idle.
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247-003

Special Provision to Item 247 % ’

Texas

Flexible Base y A%

Item 247, “Flexible Base” of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no
other clauses or requirements of this ltem are waived or changed hereby.

Section 2.4., “Certification.” This section is added.

Personnel certified by the Department-approved soils and base certification program must conduct all sampling, field testing, and
laboratory testing required by the following:

m  Section 2.1, “Aggregate,”

B Section 2.1.3.2, “Recycled Material (Including Crushed Concrete) Requirements,”

B Section 4.3, “Compaction,” for measuring flexible base depth, and

m  Section 4.3.2, “Density Control,” for determining the roadway density and moisture content.

Supply the Engineer with a list of certified personnel and copies of their current certificates before laboratory and field testing is
performed and when personnel changes are made. At any time during the project, the Engineer may perform production tests as
deemed necessary in accordance with Item 5, “Control of the Work.”

Section 2.5., “Reporting and Responsibilities.” This section is added.

Use Department-provided templates to record and calculate all test data. Obtain the current version of the templates at
http://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html or from the Engineer. The
Engineer and the Contractor will provide any available test results to the other party when requested. Record and electronically
submit all test results and pertinent information on Department-provided templates.

Section 2.6., “Sampling.” This section is added.

The Engineer will sample flexible base from stockpiles located at the production site or at the project location in accordance with
Tex-400-A, Section 5.3. The Engineer will label the sample containers as “Engineer,” “Contractor” or “Supplier,” and “CST/M&P.”
Witness the sampling and take immediate possession of the sample containers labeled “Contractor” or “Supplier.” The Engineer
will maintain custody of the samples labeled “CST/M&P” until testing and reporting is completed.

Section 2.7., “Referee Testing.” This section is added.

CST/M&P is the referee laboratory. The Contractor may request referee testing when the Engineer’s test results fail to meet any
of the material requirements listed in Table 1. Make the request via email within 5 working days after receiving test results from
the Engineer. Submit test reports signed and sealed by a licensed professional engineer from a commercial laboratory listed on
the Department’s Material Producer List (MPL) of laboratories approved to perform compaction and triaxial compression testing
located at http:/ftp.dot.state.tx.us/pub/txdot-info/cmd/mpl/complabs.pdf. Submit completed test reports electronically on
Department-provided templates in their original format. The referee laboratory will report test results to the Engineer within the
allowable number of working days listed in Table 2 from the time the referee laboratory receives the samples. It is at the
discretion of the Engineer or the referee laboratory to deny a referee request upon review of the test reports provided by the
Contractor.
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247-003

Table 2
Number of Allowable Working Days to Report Referee Test Results
Material Property Test Method Working Days

Gradation Tex-110-E, Part | 5
Liquid Limit (Multi-Point Method) Tex-104-E, Part | 5
Plasticity Index Tex-106-E 5
Wet Ball Mill Value Tex-116-E, 5
Wet Ball Mill, % Increase passing #40 sieve Parts I and Il
Compressive Strength! Tex-117-E, Part Il 6
Compressive Strength? Tex-117-E 12

1. Moisture-Density curve provided by the District
2. Moisture-Density curve determined by the referee laboratory

Section 4.6., “Ride Quality.” This section is voided and replaced by the following.

Measurement of ride quality only applies to the final travel lanes that receive a 1- or 2-course surface treatment for the final riding
surface, unless otherwise shown on the plans. Measure the ride quality of the base course either before or after the application
of the prime coat, as directed, and before placement of the surface treatment. Use a certified profiler operator from the
Department's MPL. When requested, furnish the Engineer documentation for the person certified to operate the profiler.

Provide all profile data to the Engineer in electronic data files within 3 days of measuring the ride quality using the format
specified in Tex-1001-S. The Engineer will use Department software to evaluate longitudinal profiles to determine areas requiring
corrective action. Correct 0.1-mi.sections for each wheel path having an average international roughness index (IRI) value
greater than 100 in. per mile to an IRI value of 100 in. per mile or less, unless otherwise shown on the plans.

Re-profile and correct sections that fail to maintain ride quality, as directed. Correct re-profiled sections until specification
requirements are met, as approved. Perform this work at no additional expense to the Department.
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http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/1000-S_series/pdfs/spe1001.pdf

300-020

Special Provision to ltem 300 . i
Asphalt, Oils, and Emulsions y L=

Item 300, “Asphalt, Qils, and Emulsions” of the Standard Specifications is replaced by Special Specification 3096, “Asphalts,
Qils, and Emulsions.” All Item 300 Special Provisions are no longer available, beginning with the April 2022 letting.
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314-001

Special Provision to Iltem 314 % ’

Texas

Emulsified Asphalt Treatment y 2

Item 314, “Emulsified Asphalt Treatment” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Articles 1 through 6 are voided and replaced by the following:

1. DESCRIPTION

Apply a mixture of water and asphalt emulsion as a base or subgrade treatment; for erosion control, including
dust prevention; or as a prime coat.

2. MATERIALS

Furnish materials of the type and grade shown on the plans in accordance with the following:
2.1. Emulsion. Furnish emulsified asphalt meeting the requirements of ltem 300, “Asphalt, Oils, and Emulsions.”
2.2. Emulsion and Water Mixture. Dilute the emulsion by adding water to create a mixture containing a

proportion of emulsion, expressed as a percentage of total volume, in accordance with the percentage shown
on the plans or as directed.

3. EQUIPMENT

Provide a self-propelled sprinkler in accordance with Article 204.3., “Equipment.” Provide current calibration
documentation for the tank used for distribution.

4, CONSTRUCTION

Agitate the emulsion and water mixture to produce a uniform blend. Evenly distribute at the rate selected by
the Engineer to locations shown on the plans or as directed.

41. Base or Subgrade Treatment. Treat the base or subgrade to the depth and width shown on the plans or as
directed.

Regulate the percentage of emulsion in the mixture and distribute successive applications to achieve the
specified rate. Maintain the proper moisture content of the treated material. Mix the treated material, then
shape and compact as required by the specification for the course. Finish the course to the line, grade, and
typical section shown on the plans. Maintain the surface with light applications of the mixture while curing the
course, as directed.

4.2. Erosion Control. Apply the mixture as shown on the plans or as directed.

4.3. Prime Coat. Regulate the percentage of emulsion in the mixture and distribute successive applications to
achieve the specified rate.
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314-001

MEASUREMENT

The treatment will be measured by the gallon of emulsion used in the emulsion and water mixture.

PAYMENT

The work performed and materials furnished in accordance with this ltem and measured as provided under
“Measurement” will be paid for at the unit price bid for “Emulsified Asphalt (Base or Subgrade Treatment),”
“Emulsified Asphalt (Erosion Control),” or “Emulsified Asphalt (Prime Coat),” of the type and grade specified.
This price is full compensation for materials, including emulsion and water, and for equipment, labor, tools,
and incidentals.
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316-002

Special Provision to Item 316 % ’

Texas

Seal Coat lfz“'

Item 316, “Seal Coat” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or
requirements of this Item are waived or changed.

Section 4.8, “Asphalt Placement” is supplemented by the following:

4.8.5. Collect all samples in accordance with Tex-500-C, “Sampling Bituminous Materials, Pre-Molded Joint Fillers,
and Joint Sealers” from the distributor and with witness by the Engineer.

At least once per project, collect split samples of each binder grade and source used. The Engineer will
submit one split sample to MTD for testing and retain the other split sample.

In addition, collect one sample of each binder grade and source used on the project for each production day.
The Engineer will retain these samples.

The Engineer will keep all retained samples for one yr., for hot-applied binders and cutback asphalts; or for
two mo., for emulsified asphalts. The Engineer may submit retained samples to MTD for testing as necessary
or as requested by MTD.
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334-004

Special Provision to Item 334 % ’

Texas

Hot-Mix Cold-Laid Asphalt Concrete Pavement lif”"

Item 334, “Hot-Mix Cold-Laid Asphalt Concrete Pavement,” of the Standard Specifications is amended with respect to the
clauses cited below. No other clauses or requirements of this ltem are waived or changed hereby.

Section 334.4.1.2., “Job-Mix Formula Approval.” Table 5 is voided and replaced by the following:

Table 5
Laboratory Mixture Design Properties
Property Test Method Requirement
Target laboratory-molded density, %' Tex-207-F 940+15
Hveem stability, Min Tex-208-F 35
Cantabro loss, %, Max Tex-245-F 10
Hydrocarbon-volatile content, %, Max Tex-213-F 0.6
Moisture content, %, Max? Tex-212-F 1.0
Boil test, %, Max® Tex-530-C 10

1. Unless otherwise shown on the plans.
2. Unless otherwise approved.
3. Limit may be increased or eliminated when approved.
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http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit208.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit213.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf

340-004

Special Provision to ltem 340 . i
Dense-Graded Hot-Mix (Small Quantity) Iiz’?m

Item 340, “Dense-Graded Hot-Mix (Small Quantity)” of the Standard Specifications is replaced by Special Specification 3076,
“Dense-Graded Hot-Mix Asphalt,” Section 4.9.4., “Exempt Production.” All tem 340 Special Provisions and bid codes are no
longer available, beginning with the February 2022 letting.
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https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3076.pdf

420-001

Special Provision to Item 420 % ’

Texas

Concrete Substructure lif“"

Item 420, “Concrete Substructures” of the Standard Specifications is amended with respect to the clause cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 420.6., “Payment.” The first paragraph is replaced by the following:

The work performed and materials furnished in accordance with this ltem and measured as provided under “Measurement” will
be paid for at the unit price bid for the class of concrete and element identified and by the special designation when appropriate.
This price is full compensation for furnishing, hauling, and mixing concrete materials; furnishing, bending, fabricating, splicing,
welding and placing the required reinforcement; clips, blocks, metal spacers, ties, wire, or other materials used for fastening
reinforcement in place; placing, finishing, and curing concrete; mass placement controls; applying ordinary surface finish;
furnishing and placing drains, metal flashing strips, and expansion-joint material; excavation, subgrade preparation; and forms
and falsework, equipment, labor, tools, and incidentals.
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421-012

Special Provision to Item 421 o

Texas

Hydraulic Cement Concrete lif“"

Item 421, “Hydraulic Cement Concrete” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Article 421.2., “Materials,” the second sentence of the first paragraph is voided and replaced by the following.
Provide aggregates from sources listed in the Department's Concrete Rated Source Quality Catalog (CRSQC).
Article 421.2.2., Supplementary Cementing Materials (SCM), is voided and replaced with the following.

Supplementary Cementitious Materials (SCM).

m Coal Ash. Furnish sources of fly ash, , Modified fly ash (MFA), harvested coal ash, and Ground Bottom Ash (GBA)
conforming to DMS-4610, “Coal Ash.”

m Slag Cement. Furnish Slag Cement in accordance with DMS-4620, “Slag Cement.”

m Silica Fume. Furnish silica fume in accordance with DMS-4630, “Silica Fume.”

m Natural Pozzolans. Furnish Natural Pozzolans in accordance with DMS-4635, “Natural Pozzolans.”

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” the first paragraph is voided and replaced by the following.

Provide stationary and truck mixers capable of combining the ingredients of the concrete into a thoroughly mixed and uniform
mass and capable of discharging the concrete so that the requirements of Tex-472-A are met.

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” is supplemented with the following.

Truck mixers with automated water and chemical admixture measurement and slump and slump flow monitoring equipment
meeting the requirement of ASTM C94 will be allowed. Provide data every 6 mo. substantiating the accuracy of slump, slump
flow, temperature, water, and chemical admixture measurements. The slump measured by the automated system must be within
1 in. of the slump measured in accordance with Tex-415-A. The concrete temperature measured by the automated system must
be within 1°F of concrete temperature measured in accordance with Tex-422-A. The Engineer will not use the automated
measurements for acceptance.
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http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4610.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4620.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4630.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4635.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn472.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn415.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn422.pdf

Article 421.4.2., “Mix Design Proportioning,” Table 8 is voided and replaced by the following.

Table 8

Concrete Classes

421-012

Design Max Coarse Mix .
Class of . Cement . Exceptions to s
Concrete Strength, wicm Aggregate Types Design Mix Design Options General Usage
Min f'c (psi) Ratio Grades?34 Options
When thée cemertnitious (;naterial Curb, gutter, curb & gutter, conc.
content does not excee retards, sidewalks, driveways,
A 3,000 0.60 1-4,8 520 Ib.Jeu. yd., any coal ash o | pacicun walls, anchors, nor¥-
LI, 12487 natural pozzolan listed in the reinforced drilled shafts
IP, IS, IT,V 14 MPL may be used at a cement
replacement of 20% to 50%. Riprap, traffic signal controller
B 2,000 0.60 2-7 foundations, small roadside
signs, and anchors
Drilled shafts, bridge
LI P substructure, traffic rail, culverts
Co 3,600 0.45 1-6 ”’_ IYS I‘T V 1-8 except top slab of direct traffic
B culverts, headwalls, wing walls,
inlets, manholes, traffic barrier
When the cementitious material | geq) concrete
LI 1L content does not exceed
520 Ib./cu. yd., any coal ash or
E 3,000 050 -5 IL, 1P, 1S, 1T, natural pozzolan listed in the
v 1-8 MPL may be used at a cement
replacement of 20% to 50%.
LI P Railroad structures; occasionally
Fé Note” 0.45 2-5 ”’_ iS I’T V for bridge piers, columns, bents,
e post-tension members
Mix design options 1-8 allowed | precast concrete, post-tension
for cast-in-place concrete and members
the following precast elements
unless otherwise stated in the
plans:
W Bridge Deck Panels,
W Retaining Wall Systems,
m Coping,
m Sound Walls,
m Wall Columns,
m Traffic Rail,
m Traffic Barrier,
m Long/Arch Span Culverts,
11 1, and
Hé Note” 0.45 3-6 IP,IL, IS, IT, 14,8 W precast concrete products
v included in Item 462,
“Concrete Box Culverts and
Drains, Item 464, “Reinforced
Concrete Pipe,” and Item
465, “Junction Boxes,
Manholes, and Inlets.”
Do not use Type Ill cement in
mass placement concrete.
Up to 20% of blended cement
may be replaced with listed
SCMs when Option 4 is used for
precast concrete.
Options 6, & 7 allowed for cast-
in-place Class H concrete.
1, 11, 101, 1P, Bridge slabs, top slabs of direct
s 4,000 045 25 IL, IS, 1T,V -8 traffic culverts, approach slabs
2.7 09-23
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Design Max Coarse Mix

Strength,’ w/cm Aggregate Cement Exceptions to

Design . . .
Min f'c (psi) Ratio Grades234 Options Mix Design Options

Class of

General Usage®
Concrete 9

Types

When the cementitious material
content does not exceed

520 Ib./cu. yd., any coal ash or
1-8 natural pozzolan listed in the
MPL’s may be used ata
cement replacement of 20% to
50%.

Concrete pavement
See
Item 360,
“Concrete
Pavement.”

L AL 1L IL,

0.50 23 1 plis, TV

COos 4,600 0.40 6 Bridge deck concrete overlay

1-8
LmCe 4,000 0.40 6-8 Latex-modified concrete overlay

111, 1L, 1P, Use a Min cementitious material | gjrry displacement shafts,
IL, IS, IT,V content of 658 Ib./cu. yd. of underwater drilled shafts

concrete.
ss¢ 3,600 0.45 4-6 18| Limit the alkaliloading to 4.0

Ibs./cu. yd. or less when using
Option 7.

L AL 1 Note’
K® Note” 0.40 Note’ IP,IL, IS, IT, 1-8
v

Mix design options do not apply.
I, L, 11, 1 700 Ib. of cementitious material

1l per cubic yard limit does not
apply.

Concrete pavement, concrete

HES Note? 0.45 Note? pavement repair

Max coal ash replacement for
Option 3 may be increased to
50%.

Up to 20% of a blended cement
may be replaced with listed
SCMs for Option 4.

Do not use Option 8 for precast
concrete.

X [, 1, 1,
(HPC) Note10 0.45 Note'0 IP,IL, IS, IT, 14,88
68,9 Vv

When using coal ash, only use
coal ashes allowed for SRC as
listed in the Coal Ash MPL.
Type Ill-MS may be used where
allowed.
Type |, Type IL, and Type IlI
cements may be used when
111 1P, 1L natural pozzolans are used or
(MS or HS), 1-4 87 when coal ashes allowed for
IS, IT (MS or ' SRC as listed in the Coal Ash
HS), Vv MPL are used, and with a Max
w/cm of 0.40.
Up to 20% of blended cement
may be replaced with listed
SCMs when Option 4 is used for
precast concrete.
Use Option 7 for precast
concrete where allowed.

o
(SRC) Note'0 0.45 Note™0

68,9

1. Design strength must be attained within 56 days.

Do not use Grade 1 coarse aggregate except in massive foundations with 4 in. Min clear spacing between reinforcing steel bars, unless
otherwise permitted. Do not use Grade 1 aggregate in drilled shafts.

Use Grade 8 aggregate in extruded curbs unless otherwise approved.

Other grades of coarse aggregate maybe used in non-structural concrete classes when allowed by the Engineer.
For information only.

Structural concrete classes.

As shown on the plans or specified.

“X” denotes class of concrete shown on the plans or specified.

. (HPC): High Performance Concrete, (SRC): Sulfate Resistant Concrete.

0. Same as class of concrete shown on the plans.

N

0o NO O AW
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Article 421.4.2.2., “Aggregates,” is supplemented by the following.

Use the following equation to determine if the aggregate combination meets the sand equivalency requirement when blending
fine aggregate or using an intermediate aggregate:

CALIMESTAC XL AR

where:

SE+ = sand equivalency (%) of fine aggregate 1

SE: = sand equivalency (%) of fine aggregate 2

SEia = sand equivalency (%) of intermediate aggregate passing the 3/8 in. sieve
P1 = percent by weight of fine aggregate 1 of the fine aggregate blend

P2 = percent by weight of fine aggregate 2 of the fine aggregate blend

Pia = percent by weight of intermediate aggregate passing the 3/8 in. sieve

Article 421.4.2.3., Chemical Admixtures,” the second paragraph is voided and replaced with the following.

Use a 30% calcium nitrite solution when a corrosion-inhibiting admixture is required. Dose the admixture at the rate of gallons of
admixture per cubic yard of concrete shown on the plans. Use set retarding admixtures, as needed, to control setting time to
ensure concrete containing corrosion inhibiting admixtures remain workable for the entire duration of the concrete placement.
Perform setting time testing and slump loss testing during trial batch testing.

Article 421.4.2.5., “Slump,” the second paragraph is voided and not replaced. Table 9 is voided and replaced with below:

Table 9
Placement Slump Requirements

Placement Slump
General Usage Range,'2 in.
Walls (over 9 in. thick), caps, columns, piers 3-7
Bridge slabs, top slabs of direct traffic culverts, approach slabs, concrete overlays, latex-
o X 3-6
modified concrete for bridge deck overlays
Inlets, manholes, walls (less than 9 in. thick), bridge railing, culverts, concrete traffic barrier, 46
concrete pavement (formed)
Precast concrete 4-9
Underwater concrete placements 6-8-172
See Item 416,
Drilled shafts, slurry displaced and underwater drilled shafts “Drilled Shaft
Foundations.”
Curb, gutter, curb and gutter, concrete retards, sidewalk, driveways, seal concrete, anchors,
. Y ) . ) As approved
riprap, small roadside sign foundations, concrete pavement repair, concrete repair

1. Max slump values may be increase above these values shown using chemical admixtures, provided the
admixture treated concrete has the same or lower water-to-cementitious ratio and does not exhibit segregation
or excessive bleeding. Request approval to increase slump limits in advance for proper evaluation by the
Engineer.

2. Forfiber reinforced concrete, perform slump before addition of fibers.

Article 421.4.2.6., “Mix Design Options,” is voided and replaced with the following.

Option 1. Replace cement with at least the minimum dosage listed in the MPL for the coal ash or natural pozzolan used in the
mixture. Do not replace more than 50% of the cement. Conduct Option 8 testing as listed on the MPL.

Option 2. Replace 35% to 50% of the cement with slag cement.

Option 3. Replace 35% to 50% of the cement with a combination of coal ash, slag cement, natural pozzolan, or at least 3% silica
fume; however, no more than 10% may be silica fume.

Option 4. Use Type IP, Type IS, or Type IT cement as allowed in Table 8 for each class of concrete. When replacing blended
cements with additional SCM's, the replacement limits in Option 3 will apply to the final cementitious mixture. When using coal
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ash or natural pozzolans not having a minimum dosage listed in the MPL in the final cementitious mixture, perform Option 8
testing.

Option 5. Option 5 is left intentionally blank.
Option 6. Use a lithium nitrate admixture at a minimum dosage determined by testing conducted in accordance with Tex-471-A.
Before use of the mix, provide an annual certified test report signed and sealed by a licensed professional engineer, from a

laboratory listed on the MPL, certified by the Materials and Tests Division as being capable of testing according to Tex-471-A.

Option 7. Ensure the total alkali contribution from the cement in the concrete does not exceed 3.5 Ib. per cubic yard of concrete
when using hydraulic cement not containing SCMs calculated as follows:

(Ib. cement percu.yd.) x (% Na20 equivalentin cement)

Ib. alkali percu.yd. =
100

In the above calculation, use the maximum cement alkali content reported on the cement mill certificate.

Option 8. Use Table 10 when deviating from Options 1-3 or when required by the Coal Ash MPL. Perform required testing
annually and submit results to the Engineer. Laboratories performing ASTM C1260, ASTM C1567, and ASTM C1293 testing
must be listed on the MPL. Before use of the mix, provide a certified test report signed and sealed by a licensed professional
engineer demonstrating the proposed mixture in accordance with the requirements of Table 10.

Provide a certified test report signed and sealed by a licensed professional engineer, when HPC is required, and less than 20%
of the cement is replaced with SCMs, demonstrating ASTM C1876 test results indicate the uniaxial resistivity of the concrete is
greater than 15.6 kQ-cm tested immediately after either of the following curing schedules:

m Moisture cure specimens 56 days at 73°F.
m Moisture cure specimens 7 days at 73°F followed by 21 days at 100°F.
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Table 10
Option 8 Testing and Mix Design Requirements
.2
§ ASTM C1260 Result Testing Requirements for Mix Design Materials
8| Mix Design Mix Design or Prescriptive Mix Design Options
“ | Fine Aggregate | Coarse Aggregate
Determine the dosage of SCMs needed to limit the 14-day expansion of
o o each aggregate’ to 0.10% when tested individually in accordance with
Al >010% >0.10% | ASTM C1567.
Use the Min replacement listed in the Coal Ash MPL, or
o o when Option 8 is listed on the MPL, use a Min of 40% coal ash with a
B <0.10% <0.10% Max CaO? content of 25%, or

use any ternary combination which replaces 35% to 50% of cement.

ASTM C1293 1 yr. | Use a minimum of 20% of any coal ash; or

Expansion < 0.04% | Use any ternary combination which replaces 20% to 50% of cement.

Determine the dosage of SCMs needed to limit the 14-day expansion of

c <0.10% >0.10% coarse and intermediate’ aggregate to <0.10% when tested individually

in accordance with ASTM C1567.

Use the Min replacement listed in the Coal Ash MPL, or

when Option 8 is listed on the MPL, use a Min of 40% coal ash with a

>0.10% <0.10% Max CaO? content of 25%, or

D use any ternary combination which replaces 35% to 50% of cement.
Determine the dosage of SCMs needed to limit the 14-day expansion of

é( Sp)zwsi?):]zg% 1031/5/0 each fine aggregate to <0.10% when individually tested in accordance

T with ASTM C1567.
1. Intermediate size aggregates will fall under the requirements of mix design coarse aggregate.
2. Average the CaO content from the previous ten values as listed on the test certificate.

<0.10%

>0.10%

Article 421.4.2.7., “Optimized Aggregate Gradation (OAG) Concrete,” the first sentence of the first paragraph is voided and
replaced by the following.

The gradations requirements in Table 4 and Table 6 do not apply when OAG concrete is specified or used by the Contractor
unless otherwise shown on the plans.

The fineness modulus for fine aggregate listed in Table 5, does not apply when OAG concrete is used,

Article 421.4.6.2., Delivering Concrete,” the third paragraph is supplemented by the following.

When truck mixers are equipped with automated water or chemical admixture measurement and slump or slump flow monitoring
equipment, the addition of water or chemical admixtures during transit is allowed. Reports generated by this equipment must be
submitted to the Engineer daily.

Article 421.4.6.2., “Delivering Concrete,” the fifth paragraph is voided and replaced with the following. Begin the discharge of
concrete delivered in truck mixers within the times listed in Table 14. Concrete delivered after these times, and concrete that has
not begun to discharge within these times will be rejected.

Article 421.4.8.3., “Testing of Fresh Concrete,” is voided and replaced with the following.

Testing Concrete. The Engineer, unless specified in other ltems or shown on the plans, will test the fresh and hardened
concrete in accordance with the following methods:
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Slump. Tex-415-A;

Air Content. Tex-414-A or Tex-416-A;

Temperature. Tex-422-A;

Making and Curing Strength Specimens. Tex-447-A;
Compressive Strength. Tex-418-A;

Flexural Strength. Tex-448-A; and

Maturity. Tex-426-A.

Flexural strength and maturity specimens will not be made unless specified in other items or shown on the plans.

Concrete with slump less than minimum required after all addition of water withheld will be rejected, unless otherwise allowed by
the Engineer. Concrete with slump exceeding maximum allowed may be used at the Contractor’s option. If used, Engineer will
make, test, and evaluate strength specimens as specified in Article 421.5., “Acceptance of Concrete.” Acceptance of concrete
not meeting air content or temperature requirements will be determined by Engineer. Fresh concrete exhibiting segregation and
excessive bleeding will be rejected.

Article 421.4.8.3.1., “Job-Control Testing,” is voided and not replaced.
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Special Provision to ltem 440

Texas

Reinforcement for Concrete Iiﬁ”

Item 440, “Reinforcement for Concrete,” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this Item are waived or changed.

Article 440.2., “Materials,” is supplemented with the following.

2.7. Welded Deformed Bar Mat Reinforcement. Provide welded deformed bar mats in accordance with
ASTM A184 except as otherwise noted in this Specification. Fabricate welded bar mats from deformed steel
bars in accordance with ASTM A706 by securely connecting every intersection with a process of electrical
resistance welding that employs the principle of fusion combined with pressure. The bars must be assembled
by automatic machines or by other suitable mechanical means that will assure accurate spacing and
alignment of all bars of the finished product.

2.14. Zinc-Coated, Hot-Dip Galvanized Class | or Class Il Steel Reinforcement. Provide zinc-coated, hot-dip
galvanized Class | or Class Il steel reinforcement in accordance with ASTM A767, Grade 60 or Grade 75,
when shown on the plans and as allowed.

2.15. Continuously Hot-Dip Galvanized Reinforcement (CGR). Provide CGR in accordance with ASTM A1094
steel reinforcement, Grade 60 or Grade 75, when shown on the plans and as allowed.

Section 440.2.1., “Approved Mills.” The second paragraph is voided and not replaced.
Section 440.2.5., “Weldable Reinforcing Steel,” is supplemented with the following.
All welding operations must be performed before hot-dip galvanizing.

Section 440.2.8., “Mechanical Couplers,” is voided and replaced with the following.

Use couplers of the type specified in DMS-4510, “Mechanical Couplers for Reinforcing Steel,” Section 4510.6.1., “General
Requirements,” when mechanical splices in reinforcing steel bars are shown on the plans.

Furnish only couplers pre-qualified in accordance with DMS-4510, “Mechanical Couplers for Reinforcing Steel.” Ensure
sleeve-wedge type couplers are not used on coated reinforcing. Sample mechanical couplers in accordance with Tex-743-I for
testing before use on individual projects. Test the mechanical couplers for every project in which mechanical couplers are used
in accordance with Tex-744-1. Furnish couplers only at locations shown on the plans.

Furnish couplers for stainless reinforcing steel with the same alloy designation as the reinforcing steel.
Provide hot-dip or mechanically galvanized couplers when splicing galvanized reinforcing or CGR.
Section 440.2.11., “Low Carbon/Chromium Reinforcing Steel.” The first sentence is voided and replaced by the following.

Provide deformed steel bars in accordance with ASTM A1035, Grade 100, Type CS, when low-carbon, chromium-reinforcing
steel is required on the plans. Type CM will be permitted only if specified on the plans.

Section 440.3.1., “Bending,” is supplemented with the following.
Do not bend hot-dip galvanized reinforcement. Only minor positioning adjustments are permitted.
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440-005
Bending of CGR is permitted after galvanizing.
Section 440.3.5., “Placing.” The following will be added to the fourth paragraph.

Use Class 1 or Class 1A supports with CGR. Provide epoxy- or plastic-coated tie wires and clips for use with epoxy-coated
reinforcing steel.

Section 440.3.6.3., “Repairing Coating,” is supplemented with the following:

Repair damaged galvanized surfaces in accordance with Section 445.3.5.2., “Repair Processes.”
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Special Provisionto ltem 441

Texas

Steel Structures Iiﬁ“’

Item 441, “Steel Structures” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses
or requirements of this Item are waived or changed.

Section 441.2.2., Approved Electrodes and Flux-Electrode Combinations,” is voided and replaced with the following:

Use only electrodes and flux-electrode combinations conforming to AWS A5 specifications, and pertinent classifications for the
applicable welding processes. When requested, submit a current Certificate of Conformance (COC) containingall test results as
required by the applicable AWS A5 specification and welding code. Provide proof of Buy America compliance for welding
consumables when requested. For bridge main member fabrication, submit the COC annually.

Section 441.2.3., “High-Strength Bolts,” is revised and replaced by the following:

Use fasteners that meet Item 447, “Structural Bolting.” Use galvanized fasteners on field connections of bridge members when
ASTM F3125-Grade A325 bolts are specified, and steel is painted.

Section 441.3.1.5.1., “Plants,” The second and third paragraphs are voided and replacedwith the following:

Fabrication plants that produce the following non-bridge steel members must be approvedin accordance with DMS-7380, “Steel
Non-Bridge Member Fabrication Plant Qualification.”

= Item610, ‘Roadway lllumination Poles”

Item 613, “High Mast lllumination Poles”

Item 614, “High Mast Rings and Support Assemblies”

Item 650, “Overhead Sign Support Structures”

ltem 654, “Sign Walkways”

ltem 686, “Traffic Signal Poles”

Special Specification 6064, “Intelligent Transportation System (ITS) Poles.”

The Materials and Tests Division (MTD) maintains a list of approved non-bridge fabrication plants on the Department MPL that
produce these members.

Section 441.3.1.6.1., “Erection Drawings,” the third paragraphis voided and replaced with the following:

Perform erection engineering evaluation of the structural adequacy and stability of constructing the bridge system for each step
of the steel erection.

Section 441.3.1.5.3., “Nondestructive Testing (NDT),” is voided and replaced with the following:

Personnel performing NDT must be qualified in accordance with the applicable AWS code and the employer's Written Practice.
Level lll personnelwho qualifies Level | and Level Il technicians must be certified by ASNT for which the NDT Level lllis
qualified. In addition, NDT technicians must pass hands-on tests that MTD administers. This will remain current providedthey
continue to perform testing on Department materials as evidenced by test reports requiring their signature. A technician who fails
any of the hands-on tests must wait 3 mo. or as approved otherwise before retesting. Qualification to performNDT will be
revoked when the technician’s employment is terminated or when the technician goes 6 mo. without performing a teston a
Department project. The technician must pass a new hands-on test to be re-certified. Testing of similar weld joints for non-
Department projects may be considered by the Engineerinstead of re-testing provided enough documentation is submitted with
the signature of the project’s Engineer. These requirements also apply to testing agencies, and individual third-party contractors.
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Section 441.3.1.54., “Welding Procedure Specification Qualification Testing,” is voided and replaced by the following:
For Fabricators qualified in accordance with DMS-7370, DMS-7380, or DMS-7395, laboratories performing procedure
qualification testing for welding procedure specifications (WPSs) must be accredited by a nationally recognized agency that
performs testing in accordance with ISO/Intemational Electrotechnical Commission (IEC) 17025 in the mechanical field of
testing.

Section 441.3.1.9,, “Material Identification,” isamended to include the following paragraph:

Low-stress stencil marks musthave a radius instead of a sharp point. Acceptable stencils include dot, vibration, and
rounded-V stencils. Label these stencils so that they are easily distinguishable from other stencils that are not low-
stress.

Section 441.3.2.4.1., “Flange Tilt,” the last sentence is voided and replaced with the following:

Minor jacking that does not deform the material will be permitted.

Section 441.3.2.5.3., “MagneticParticle Testing,” is voided and replaced with the following:

Use alternating current (AC) when using the yoke method unless otherwise approved. Welds may be further evaluated with half-
wave rectified DC for subsurface indications. Centerline cracking may be detected with aluminum prod methodwhen approved.

Section 441.3.5.8., “Hammering,” is added to state the following:

Do not perform hammeringon any portion of the member that causes the material to permanently deform. Avoid damage to the
material by measures such as use of brass or aluminum hammers or by padding the area to be hammered.

Section 441.3.8.1,, “Shop Painting,” isamended to include with the following paragraph:

Measure the anchor profile after blast cleaning at random locations along the thermal cut surfaces. If specified anchor profile is
not achieved over the entire flame cut surface, grind the edges and re-blast to achieve the required anchor pattem.

Section 441.3.9., “Handling and Storage of Materials,” The second sentence of the second paragraphis replaced by the
following:

Keep materials clean and avoid damaging of the applied coating.
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Special Provision to ltem 442 —

Metal for Structures lfz“"

Item 442, “Metal for Structures” of the Standard Specifications is amended with respect to the clause cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 442.2.1.3.3., “Fasteners.” The first sentence of the first paragraph is replaced by the following:
Fasteners. Provide high-strength bolts that meet ASTM F3125-Grade A325 unless otherwise shown on the plans.

Section 442.2.1.3.3., “Fasteners.” The third paragraph is deleted and not replaced.
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Special Provision to ltem 449 % ’

Anchor Bolts lfz“"

Item 449, "Anchor Bolts” of the Standard Specifications is amended with respect to the clause cited below. No other clauses or
requirements of this Item are waived or changed.

Section 449.2.1., “Bolts and Nuts.” Table 1 is replaced by the following:

Table 1
Bolt and Nut Standards
Specified Anchor Bolt Category Bolt Standards Nut Standards
Mild steel ASTM A307 Gr. A, F1554 Gr. ASTM A563
36, or A36

ASTM F1554 Gr. 55 with ASTM A194 Gr. 2 or

Medium-strength, supplementary requirement A563 Gr. D or better

mild steel

$1
High-strength steel ASTM F3125-Grade A325 ASTM A194 or
or ASTM A449! A563, heavy hex
Alloy steel ASTM A193 Gr. B7 or F1554 | ASTM A194 Gr. 2H or
Gr. 105 A563 Gr. DH, heavy hex

1. If headed bolts are specified, ASTM A449 bolts must be heavy hex head.

Section 449.3.3.1,” Anchor Bolt Thread Lubricant Coating,” The first sentence of the first paragraph is voided and replaced
by the following.

Coat anchor bolt threads before installing nuts with an electrically conducting lubricant compound described in
Section 449.3.3.2.1., “Definitions,” for traffic signal poles, roadway illumination poles, high mast illumination poles, intelligent
transportation system poles, overhead sign support structures, and steel electrical service supports.

Section 449.3.3.2,”Anchor Bolt Tightening Procedure,” The first sentence of the first paragraph is voided and replaced by the
following.

Tighten anchor bolts for traffic signal poles, shoe base and concrete traffic barrier base roadway illumination poles, high mast
illumination poles, intelligent transportation system poles, and overhead sign support structures in accordance with this Section.
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Special Provision to Iltem 465 % ’

Texas

Junction Boxes, Manholes, and Inlets liz“'

Item 465, “Junction Boxes, Manholes, and Inlets,” of the Standard Specifications, is hereby amended with respect to the clauses
cited below, and no other clauses or requirements of this Item are waived or changed hereby.

Section 2.1., “Concrete,” The section is voided and replaced with the following.

Furnish concrete per DMS-7305 for formed and machine-made precast junction boxes, manholes, and inlets. Furnish Class C
concrete for cast-in-place junction boxes, manholes, and inlets unless otherwise shown on the plans.

Section 3.1., “Precast Junction Boxes, Manholes, and Inlets,” The section is voided and replaced with the following.

Construct formed and machine-made precast junction boxes, manholes, and inlets in accordance with DMS-7305, “Fabrication
and Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures” and the Contract
Plans, except as otherwise noted in this Item.

Multi-project fabrication plants as defined in ltem 424 “Precast Concrete Structural Members (Fabrication),” that produce junction
boxes, manholes, and inlets will be approved by the Materials and Tests Division in accordance with DMS-7305, “Fabrication
and Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.” The Department’s
MPL has a list of approved multi-project fabrication plants.

Section 3.1.1., “Lifting Holes,” The section is voided and not replaced.

Section 3.1.2., “Marking.” The section is voided and replaced with the following.
Marking. Clearly mark each precast junction box, manhole, and inlet unit with the following information:

name or trademark of fabricator and plant location;

product designation;

ASTM designation (if applicable);

date of manufacture;

designation “TX" for precast units fabricated per DMS-7305;

designated fabricator’s approval stamp for each approved unit; and

designation “SR” for product meeting sulfate-resistant concrete plan requirements (when applicable).
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Special Provision to Item 500 %«@
Mobilization I

Department
of Transportation

Item 500, “Mobilization” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or
requirements of this Item are waived or changed.

Section 3, “Payment,” The section is removed and replaced by the following:

For this Item, the adjusted Contract amount will be calculated as the total Contract amount less the lump sum
for mobilization. Except for Contracts with callout or emergency work, mobilization will be paid in partial
payments as follows.

m Payment will be made upon presentation of a paid invoice for the payment or performance bonds and
required insurance.

m Payment will be made upon verification of documented expenditures for plant and facility setup. The
combined amount for all these facilities will be no more than 10% of the mobilization lump sum or 1% of
the total Contract amount, whichever is less.

m  When 1% of the adjusted Contract amount for construction Items is earned, 50% of the mobilization
lump sum bid will be paid. Previous payments under this Item will be deducted from this amount.

m  When 5% of the adjusted Contract amount for construction Items is earned, 75% of the mobilization
lump sum bid will be paid. Previous payments under the Item will be deducted from this amount.

m  When 10% of the adjusted Contract amount for construction Items is earned, 90% of the mobilization
lump sum bid will be paid. Previous payments under this Item will be deducted from this amount.

m Upon final acceptance, 97% of the mobilization lump sum bid will be paid. Previous payments under this
Item will be deducted from this amount.

m Payment for the remainder of the lump sum bid for “Mobilization” will be made after all submittals are
received, final quantities have been determined and when any separate vegetative establishment and
maintenance, test, and performance periods provided for in the Contract have been successfully
completed.

For projects with extended maintenance or performance periods, payment for the remainder of the lump sum
bid for “Mobilization” will be made 6 mo. after final acceptance.

For Contracts with callout or emergency work, “Mobilization,” will be paid as follows.

m Payment will be made upon presentation of a paid invoice for the payment of performance bonds and
required insurance.

m  Mobilization for callout work will be paid for each callout work request.

m Mobilization for emergency work will be paid for each emergency work request.
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Special Provision to Item 502 % ’

Texas

Barricades, Signs and Traffic Handling lif“"

Item 502, “Barricades, Signs and Traffic Handling” of the Standard Specifications, is hereby amended with respect to the clauses
cited below, and no other clauses or requirements of this Item are waived or changed hereby.

Article 502.1., “Description,” is supplemented by the following:

Temporary work-zone (TWZ) traffic control devices manufactured after December 31, 2019, must have been successfully tested
to the crashworthiness requirements of the 2016 edition of the Manual for Assessing Safety Hardware (MASH). Such devices
manufactured on or before this date and successfully tested to NCHRP Report 350 or the 2009 edition of MASH may continue to
be used throughout their normal service lives. An exception to the manufacture date applies when, based on the project’s date of
letting, a category of MASH-2016 compliant TWZ traffic control devices are not approved, or are not self-certified after the
December 31, 2019, date. In such case, devices that meet NCHRP-350 or MASH-2009 may be used regardless of the
manufacture date.

Such TWZ traffic control devices include: portable sign supports, barricades, portable traffic barriers designated exclusively for
use in temporary work zones, crash cushions designated exclusively for use in temporary work zones, longitudinal channelizers,
truck and trailer mounted attenuators. Category | Devices (i.e., lightweight devices) such as cones, tubular markers and drums
without lights or signs attached however, may be self-certified by the vendor or provider, with documentation provided to
Department or as are shown on Department’s Compliant Work Zone Traffic Control Device List.

Article 502.4., “Payment,” is supplemented by the following:
Truck mounted attenuators and trailer attenuators will be paid for under Special Specification, “Truck Mounted Attenuator (TMA)

and Trailer Attenuator (TA).” Portable Changeable Message Signs will be paid for under Special Specification, “Portable
Changeable Message Sign.” Portable Traffic Signals will be paid for under Special Specification, “Portable Traffic Signals.”

1 07-20
Statewide



506-005

Special Provision to Item 506 =

Texas

Temporary Erosion, Sedimentation, and Environmental 4.7,
Controls

Item 506, “Temporary Erosion, Sedimentation, and Environmental Controls,” of the Standard Specifications is amended with
respect to the clauses cited below. No other clauses or requirements of this Item are waived or changed.

Article 506.1., “Description.” The second paragraph is voided and replaced by the following.
Contractor is considered primary operator to have day-to-day operational control as defined in TPDES GP TXR150000.

1.1. For projects with soil disturbance of less than 1 acre, no submittal to TCEQ will be required but Contractor will follow SWP3.
For projects with soil disturbance of 1acre to less than 5 acres a small site notice will be posted at the site. For projects with
soil disturbance of 5 acres or more a Notice of Intent (NOI) is required and a large site notice posted at site. Postings will be
in accordance with TPDES GP TXR150000. Postings not associated with project specific locations will be in same location
as Department's postings.

1.2. Notice of Intent (NOI). Submit a NOI, if applicable, with the TCEQ under the TPDES GP TXR150000 at least 7 days prior
to commencement of construction activities at the project site. Provide a signed copy to the Engineer and any other MS4
operators at the time of submittal. The Department will submit their NOI prior to contractor submission and will provide a
copy for Contractor’s use in completing the Contractor’'s NOI form.

1.3. Notice of Change (NOC). Upon concurrence of the Engineer, submit a NOC, if applicable, to the TCEQ within 14 days of
discovery of a change or revision to the NOI as required by the TPDES GP TXR150000. Provide a signed copy of the NOC
to the Engineer and any other MS4 operators at the time of submittal.

1.4. Notice of Termination (NOT). Upon concurrence of the Engineer, submit a NOT, if applicable, to the TCEQ within 30 days
of the Engineer’s approval that 70% native background vegetative cover is met or equivalent permanent stabilization have
been employed in accordance with the TPDES GP TXR 150000. Provide a signed copy of the NOT to the Engineer and any
other MS4 operators at the time of submittal.

Section 506.3.1, “Contractor Responsible Person Environmental (CRPE) Qualifications and Responsibilities,” is
supplemented by the following:

3.1. Contractor Responsible Person Environmental (CRPE) Qualifications and Responsibilities. Provide and designate in
writing at the preconstruction conference a CRPE and alternate CRPE who have overall responsibility for the storm water
management program. The CRPE will implement stormwater and erosion control practices; will oversee and observe
stormwater control measure monitoring and management; will monitor the project site daily and produce daily monitoring
reports as long as there are BMPs in place or soil disturbing activities are evident to ensure compliance with the SWP3 and
TPDES General Permit TXR150000. Daily monitor reports shall be maintained and made available upon request. During
time suspensions when work is not occurring or on contract non-work days, daily inspections are not required unless a rain
event has occurred. The CRPE will provide recommendations on how to improve the effectiveness of control measures.
Attend the Department’s preconstruction conference for the project. Ensure training is completed as identified in Section
506.3.3., “Training,” by all applicable personnel before employees work on the project. Document and maintain and make
available upon request, a list, signed by the CRPE, of all applicable Contractor and subcontractor employees who have
completed the training. Include the employee’s name, the training course name, and date the employee completed the
training.

Section 506.3.3., “Training,” is supplemented by the following:
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Training is provided by the Department at no cost to the Contractor and is valid for 3 yr. from the date of completion. The

Engineer may require the following training at a frequency less than 3 yr. based on environmental needs:

m “Environmental Management System: Awareness Training for the Contractor” (English and Spanish) (Approximate
running time 20 min.), and

m “Storm Water: Environmental Requirements During Construction” (English and Spanish) (Approximate running time 20
min.).

The Contractor responsible person environmental (CRPE), alternate CRPE designated for emergencies, Contractor's
superintendent, Contractor, and subcontractor lead personnel involved in soil disturbing or SWP3 activities must enroll in and
complete the training listed below and maintain and make available upon request the certificate of completion. Training is

provided by a third party and is valid for 3 yr. from the date shown on the Certificate of Completion. Coordinate enroliment as
prescribed by the Department and pay associated fees for the following training:

B “Revegetation During Construction,”
m  “Construction General Permit Compliance,” and
m “Construction Stage Gate Checklist (CSGC).”

Training and associated fee will not be measured or paid for directly but are subsidiary to this Item.
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540-001

Special Provision to ltem 540 % ’

Texas

Metal Beam Guard Fence liz“'

Item 540, “Metal Beam Guard Fence” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Article 540.4.7, “Measurement,” is voided and replaced with the following:

Long Span System. Measurement will be by each long span system, complete in place. Each long span
system will be from the first CRT to the last CRT in the system.
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636-001

Special Provision to Item 636 % ’
Signs y 2

Item 636, “Signs” of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no other
clauses or requirements of this ltem are waived or changed hereby.

Section 636.3.1, “Fabrication.” is deleted.
Section 636.3.1.2, “Sheeting Application.” The last sentence of the fourth paragraph is voided and replaced by the following.

Do not splice sheeting or overlay films for signs fabricated with ink or with colored transparent films.
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643-001

Special Provision to ltem 643 % ’

Sign Identification Decals y 2

Item 643, “Sign Identification Decals,” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this Item are waived or changed.

Article 2. “Materials.” The sign identification decal design shown in Figure 1 and the description for each row in Table 1 are
supplemented by the following.

Texas Department of Transportation

c Fabrication Date T 1
slemfalufofofals|o|n]|D] 2
201 | 202 | 208 | 204 | 205 3
ol1]2|3]4|5]|6|7]8]9 4

Sheeting MFR - Substrate
alslc|ofelrleln]ulk]L]uM]| s
Film MFR
alslc|ofe|[Fle|n|ulk|[L]M]| s
Sheeting MFR - Legend
alslc|ofelrleln]ulk]L]um] 7

Installation Date

0| 1]2]3 8

o112 |34 |5|6|7|8]|29 9
JIFIM{A|M|J|J|A|S|O|N|D 10
201 202 203 204 205 11
o112 |3|4|5|6|7|8]|09 12

Name of Sign Fabricator
Physical Address

City, State, Zip Code 13

Figure 1
Decal Design (Row numbers explained in Table 1)
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Table 1
Decal Description

Row Explanation

1 - Sign fabricator

2 — Month fabricated

3 — First 3 digits of year fabricated

4 - Last digit of year fabricated

5 — Manufacturer of the sheeting applied to the substrate

6 — Film (colored transparent or non-reflective black) manufacturer

7 — Manufacturer of the sheeting for the legend

8 — Tens digit of date installed

9 - Ones digit of date installed

10 — Month installed

11 - First 3 digits of year installed

12 - Last digit of year installed

13 — Name of sign fabricator and physical location of sign shop

2-2
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656-001

n . = ®
Special Provision to Item 656 %
Foundations for Traffic Control Devices lﬁ.-f“"

Item 656, “Foundations for Trafiic Confrol Devices” ofthe Standard Specifications is amended with respectto the clauses cited
below. No other clauses or requirements of this ltem are waived or changed.

Article 3. “Construction.,” the first paragraph is supplemented by the following:

Ensure the top of the foundation and anchor bolts meet specified requirementsin relation to the final grade.
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666-007

Special Provision to Item 666 % ’

Texas

Retroreflectorized Pavement Markings lif“"

Item 666, “Retroreflectorized Pavement Markings,” of the Standard Specifications is amended with respect to the clauses cited
below. No other clauses or requirements of this Item are waived or changed.

Section 2.3., “Glass Traffic Beads.” The first paragraph is voided and replaced by the following:

Furnish drop-on glass beads in accordance with DMS-8290, “Glass Traffic Beads,” or as approved. Furnish a double-drop of
Type Il and Type Ill drop-on glass beads for longitudinal pavement markings where each type bead is applied separately in equal
portions (by weight), unless otherwise approved. Apply the Type Ill beads before applying the Type Il beads. Furnish Type Il
beads for work zone pavement markings and transverse markings or symbols.

Section 4.3.1., “Type | Markings.,” is supplemented by the following:

4.3.1.3. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans.
Section 4.3.2., “Type Il Markings.,” is supplemented by the following:

4.3.2.1. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans.
Section 4.4., “Retroreflectivity Requirements.,” is voided and replaced by the following.

Type | markings for Contracts totaling more than 20,000 ft. of pavement markings must meet the following minimum
retroreflectivity values for all longitudinal edgeline, centerline or no passing barrier-line, and lane line markings when measured
any time after 3 days, but not later than 10 days after application.

®  White markings: 250 millicandelas per square meter per lux (mcd/m?/Ix)

m  Yellow markings: 175 mcd/m2/Ix

Retroreflectivity requirements for Type | markings are not required for Contracts with less than 20,000 ft. of pavement markings
or Contracts with callout work, unless otherwise shown on the plans.

Section 4.5., “Retroreflectivity Measurements.,” is voided and replaced by the following:

Use a mobile retroreflectometer to measure retroreflectivity for Contracts totaling more than 50,000 ft. of pavement markings,
unless otherwise shown on the plans. For Contracts with less than 50,000 ft. of pavement markings, mobile or portable
retroreflectometers may be used at the Contractor’s discretion. Coordinate with and obtain authorization from the Engineer
before starting any retroreflectivity data collection.

Section 4.5.1., “Mobile Retroreflectometer Measurements.” The last paragraph is voided and replaced by the following.

Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type | marking material if the average of
these measurements falls below the minimum retroreflectivity requirements. Take measurements every 0.1 miles a minimum of
10 days after this third application within that mile segment for that series of markings. If the markings do not meet minimum
retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new application as initially
specified, and a repeat of the application process until minimum retroreflectivity requirements are met.
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Section 4.5.2., “Portable Retroreflectometer Measurements.” The first and second paragraphs are voided and replaced by
the following.

Provide portable measurement averages for every 1.0 mile unless otherwise specified or approved. Take a minimum of

20 measurements for each 1-mi. section of roadway for each series of markings (e.g., edgeline, center skip line, each line of a
double line) and direction of traffic flow when using a portable reflectometer. Measure each line in both directions for centerlines
on two-way roadways (i.e., measure both double solid lines in both directions and measure all center skip lines in both
directions). The spacing between each measurement must be at least 100 ft. The Engineer may decrease the mileage frequency
for measurements if the previous measurements provide satisfactory results. The Engineer may require the original number of
measurements if concerns arise.

Restripe at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type | marking material if the averages of these
measurements fail. Take a minimum of 10 more measurements after 10 days of this second application within that mile segment
for that series of markings. Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type | marking
material if the average of these measurements falls below the minimum retroreflectivity requirements. If the markings do not
meet minimum retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new
application as initially specified, and a repeat of the application process until minimum retroreflectivity requirements are met.

Section 4.6. “Performance Period.” The first sentence is voided and replaced by the following:

All longitudinal markings must meet the minimum retroreflectivity requirements within the time frame specified. All markings must
meet all other performance requirements of this specification for at least 30 calendar days after installation.

Article 6. “Payment.” The first two paragraphs are voided and replaced by the following.

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will
be paid for at the unit price bid for “Pavement Sealer” of the size specified; “Retroreflectorized Pavement Markings” of the type
and color specified and the shape, width, size, and thickness (Type | markings only) specified, as applicable; “Retroreflectorized
Pavement Markings with Retroreflective Requirements” of the types, colors, sizes, widths, and thicknesses specified;
“Retroreflectorized Profile Pavement Markings” of the various types, colors, shapes, sizes, and widths specified; or “Reflectorized
Pavement Marking (Call Out)” of the shape, width, size, and thickness (Type | markings only) specified, as applicable; or
“Pavement Sealer (Call Out)” of the size specified.

This price is full compensation for materials, application of pavement markings, equipment, labor, tools, and incidentals.
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680-006

Special Provision to Item 680 % ’
Highway Traffic Signals y L

Item 680, “Highway Traffic Signals” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 680.3.1.1.2,”Conduit,” The fourth sentence of the first paragraph is voided and replaced by the following.

Seal the ends of each conduit with approved sealant, after all cables and conductors are installed.
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6185-002

Special Provision to Special Specification 6185 % ’

Truck Mounted Attenuator (TMA) and Trailer lﬁ.ﬁ“‘
Attenuator (TA)

Item 6185, “Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA)” of the Standard Specifications, is hereby amended
with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed hereby.

Article 4. “Measurement”, is voided and replaced by the following:

41, Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the day. TMA/TAs must
be set up in a work area and operational before a calendar day can be considered measureable. A day will be
measured for each TMA/TA set up and operational on the worksite.

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation). This Item will be measured by the hour or by the
day. The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified by the
Engineer. When measurement by the hour is specified, a minimum of 4 hr. will be paid each day for each operating
TMA/TA used in a mobile operation. When measurement by the day is specified, a day will be measured for each
TMA/TA set up and operational on the worksite.
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Special Specification 3077 % ’
Superpave Mixtures y

1.

DESCRIPTION

Construct a hot-mix asphalt (HMA) pavement layer composed of a compacted, Superpave (SP) mixture of
aggregate and asphalt binder mixed hot in a mixing plant. Payment adjustments will apply to HMA placed
under this specification unless the HMA is deemed exempt in accordance with Section 3077.4.9.4., “Exempt
Production.”

2.1

2.1.1.

MATERIALS

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and
specifications.

Notify the Engineer of all material sources and before changing any material source or formulation. The
Engineer will verify that the specification requirements are met when the Contractor makes a source or
formulation change and may require a new laboratory mixture design, trial batch, or both. The Engineer may
sample and test project materials at any time during the project to verify specification compliance in
accordance with Item 6, “Control of Materials.”

Aggregate. Furnish aggregates from sources that conform to the requirements shown in Table 1 and as
specified in this Section. Aggregate requirements in this Section, including those shown in Table 1, may be
modified or eliminated when shown on the plans. Additional aggregate requirements may be specified when
shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for coarse,
intermediate, or fine aggregate. Aggregate from reclaimed asphalt pavement (RAP) is not required to meet
Table 1 requirements unless otherwise shown on the plans. Supply aggregates that meet the definitions in
Tex-100-E for crushed gravel or crushed stone. The Engineer will designate the plant or the quarry as the
sampling location. Provide samples from materials produced for the project. The Engineer will establish the
Surface Aggregate Classification (SAC) and perform Los Angeles abrasion, magnesium sulfate soundness,
and Micro-Deval tests. Perform all other aggregate quality tests listed in Table 1. Document all test results on
the mixture design report. The Engineer may perform tests on independent or split samples to verify
Contractor test results. Stockpile aggregates for each source and type separately. Determine aggregate
gradations for mixture design and production testing based on the washed sieve analysis given in Tex-200-F,
Part Il.

Coarse Aggregate. Coarse aggregate stockpiles must have no more than 20% material passing the No. 8
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog
(BRSQC) are preapproved for use. Use only the rated values for hot-mix listed in the BRSQC. Rated values
for surface treatment (ST) do not apply to coarse aggregate sources used in hot-mix asphalt.

For sources not listed on the Department’s BRSQC:

® build an individual stockpile for each material;

B request the Department test the stockpile for specification compliance; and

B once approved, do not add material to the stockpile unless otherwise approved.

Provide aggregate from non-listed sources only when tested by the Engineer and approved before use. Allow
30 calendar days for the Engineer to sample, test, and report results for non-listed sources.
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2.1.1.1.

21.1.2.

2.1.2.

3077

Provide coarse aggregate with at least the minimum SAC shown on the plans. SAC requirements only apply
to aggregates used on the surface of travel lanes. SAC requirements apply to aggregates used on surfaces
other than travel lanes when shown on the plans. The SAC for sources on the Department’s Aggregate
Quality Monitoring Program (AQMP) (Tex-499-A) is listed in the BRSQC.

Blending Class A and Class B Aggregates. Class B aggregate meeting all other requirements in Table 1
may be blended with a Class A aggregate to meet requirements for Class A materials, unless otherwise
shown on the plans. Ensure that at least 50% by weight, or volume if required, of the material retained on the
No. 4 sieve comes from the Class A aggregate source when blending Class A and B aggregates to meet a
Class A requirement unless otherwise shown on the plans. Blend by volume if the bulk specific gravities of
the Class A and B aggregates differ by more than 0.300. Coarse aggregate from RAP and Recycled Asphalt
Shingles (RAS) will be considered as Class B aggregate for blending purposes.

The Engineer may perform tests at any time during production, when the Contractor blends Class A and B
aggregates to meet a Class A requirement, to ensure that at least 50% by weight, or volume if required, of
the material retained on the No. 4 sieve comes from the Class A aggregate source. The Engineer will use the
Department’s mix design template, when electing to verify conformance, to calculate the percent of Class A
aggregate retained on the No. 4 sieve by inputting the bin percentages shown from readouts in the control
room at the time of production and stockpile gradations measured at the time of production. The Engineer
may determine the gradations based on either washed or dry sieve analysis from samples obtained from
individual aggregate cold feed bins or aggregate stockpiles. The Engineer may perform spot checks using
the gradations supplied by the Contractor on the mixture design report as an input for the template; however,
a failing spot check will require confirmation with a stockpile gradation determined by the Engineer.

Micro-Deval Abrasion. The Engineer will perform a minimum of one Micro-Deval abrasion test in
accordance with Tex-461-A for each coarse aggregate source used in the mixture design that has a Rated
Source Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC. The Engineer will
perform testing before the start of production and may perform additional testing at any time during
production. The Engineer may obtain the coarse aggregate samples from each coarse aggregate source or
may require the Contractor to obtain the samples. The Engineer may waive all Micro-Deval testing based on
a satisfactory test history of the same aggregate source.

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when
tested, using the following formula:

Mgest. = (RSSM)(MDact/RSMD)

where:

Mgest. = magnesium sulfate soundness loss
MDact. = actual Micro-Deval percent loss
RSMD = Rated Source Micro-Deval

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate
soundness loss specified, the coarse aggregate source will not be allowed for use unless otherwise
approved. The Engineer will consult the Soils and Aggregates Section of the Materials and Tests Division,
and additional testing may be required before granting approval.

Intermediate Aggregate. Aggregates not meeting the definition of coarse or fine aggregate will be defined
as intermediate aggregate. Supply intermediate aggregates, when used that are free from organic impurities.
The Engineer may test the intermediate aggregate in accordance with Tex-408-A to verify the material is free
from organic impurities. Supply intermediate aggregate from coarse aggregate sources, when used that meet
the requirements shown in Table 1 unless otherwise approved.

Test the stockpile if 10% or more of the stockpile is retained on the No. 4 sieve, and verify that it meets the
requirements in Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F).
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22.

2.3.

3077

Fine Aggregate. Fine aggregates consist of manufactured sands, screenings, and field sands. Fine
aggregate stockpiles must meet the gradation requirements in Table 2. Supply fine aggregates that are free
from organic impurities. The Engineer may test the fine aggregate in accordance with Tex-408-A to verify the
material is free from organic impurities. Unless otherwise shown on the plans, up to 10% of the total
aggregate may be field sand or other uncrushed fine aggregate. Use fine aggregate, with the exception of
field sand, from coarse aggregate sources that meet the requirements shown in Table 1 unless otherwise
approved.

Test the stockpile if 10% or more of the stockpile is retained on the No. 4 sieve and verify that it meets the
requirements in Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F).

Table 1
Aggregate Quality Requirements
Property \ Test Method \ Requirement
Coarse Aggregate
SAC Tex-499-A (AQMP) As shown on the plans
Deleterious material, %, Max Tex-217-F, Part | 1.0
Decantation, %, Max Tex-217-F, Part I 1.5
Micro-Deval abrasion, % Tex-461-A Note 1
Los Angeles abrasion, %, Max Tex-410-A 352
Magnesium sulfate soundness, 5 cycles, %, Max Tex-411-A 25%
Crushed face count,* %, Min Tex-460-A, Part | 85
Flat and elongated particles @ 5:1, %, Max Tex-280-F 10
Fine Aggregate
Linear shrinkage, %, Max Tex-107-E 3
Sand equivalent, %, Min Tex-203-F 45
1. Used to estimate the magnesium sulfate soundness loss in accordance with Section 3077.2.1.1.2., “Micro-Deval

Abrasion.”

2. For base mixtures defined in Section 3077.2.7., “Recycled Materials,” the Los Angeles abrasion may be
increased to a maximum of 40%.

3. For base mixtures defined in Section 3077.2.7., “Recycled Materials,” the magnesium sulfate soundness, five
cycles, may be increased to a maximum of 30%.

4. Only applies to crushed gravel.

Table 2
Gradation Requirements for Fine Aggregate
Sieve Size % Passing by Weight or Volume
3/8" 100
#3 70-100
#200 0-30

Mineral Filler. Mineral filler consists of finely divided mineral matter such as agricultural lime, crusher fines,
hydrated lime, or fly ash. Mineral filler is allowed unless otherwise shown on the plans. Use no more than
2% hydrated lime or fly ash unless otherwise shown on the plans. Use no more than 1% hydrated lime if a
substitute binder is used unless otherwise shown on the plans or allowed. Test all mineral fillers except
hydrated lime and fly ash in accordance with Tex-107-E to ensure specification compliance. The plans may
require or disallow specific mineral fillers. Provide mineral filler, when used, that:

m s sufficiently dry, free-flowing, and free from clumps and foreign matter as determined by the Engineer;
m does not exceed 3% linear shrinkage when tested in accordance with Tex-107-E; and
B meets the gradation requirements in Table 3, unless otherwise shown on the plans.

Table 3
Gradation Requirements for Mineral Filler
Sieve Size % Passing by Weight or Volume
#3 100
#200 55-100

Baghouse Fines. Fines collected by the baghouse or other dust-collecting equipment may be reintroduced
into the mixing drum.
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Asphalt Binder. Furnish the type and grade of performance-graded (PG) asphalt specified on the plans.

Tack Coat. Furnish CSS-1H, SS-1H, or a PG binder with a minimum high-temperature grade of PG 58 for
tack coat binder in accordance with Item 300, “Asphalts, Qils, and Emulsions.” Specialized tack coat
materials listed on the Department’'s MPL are allowed or required when shown on the plans. Do not dilute
emulsified asphalts at the terminal, in the field, or at any other location before use.

Additives. Use the type and rate of additive specified when shown on the plans. Additives that facilitate
mixing, compaction, or improve the quality of the mixture are allowed when approved. Provide the Engineer
with documentation such as the bill of lading showing the quantity of additives used in the project unless
otherwise directed.

Lime and Liquid Antistripping Agent. When lime or a liquid antistripping agent is used, add in accordance
with ltem 301, “Asphalt Antistripping Agents.” Do not add lime directly into the mixing drum of any plant
where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection
system that reintroduces the lime into the drum.

Warm Mix Asphalt (WMA). Warm Mix Asphalt (WMA) is defined as HMA that is produced within a target
temperature discharge range of 215°F and 275°F using approved WMA additives or processes from the
Department's MPL.

WMA is allowed for use on all projects and is required when shown on the plans. When WMA is required, the
maximum placement or target discharge temperature for WMA will be set at a value below 275°F.

Department-approved WMA additives or processes may be used to facilitate mixing and compaction of HMA
produced at target discharge temperatures above 275°F; however, such mixtures will not be defined as
WMA.

Compaction Aid. Compaction Aid is defined as a chemical warm mix additive that is used to produce an
asphalt mixture at a discharge temperature greater than 275°F.

Compaction Aid is allowed for use on all projects and is required when shown on the plans.

Recycled Materials. Use of RAP and RAS is permitted unless otherwise shown on the plans. Use of RAS is
restricted to only intermediate and base mixes unless otherwise shown on the plans. Do not exceed the
maximum allowable percentages of RAP and RAS shown in Table 4. The allowable percentages shown in
Table 4 may be decreased or increased when shown on the plans. Determine the asphalt binder content and
gradation of the RAP and RAS stockpiles for mixture design purposes in accordance with Tex-236-F, Part I.
The Engineer may verify the asphalt binder content of the stockpiles at any time during production. Perform
other tests on RAP and RAS when shown on the plans. Asphalt binder from RAP and RAS is designated as
recycled asphalt binder. Calculate and ensure that the ratio of the recycled asphalt binder to total binder does
not exceed the percentages shown in Table 5 during mixture design and HMA production when RAP or RAS
is used. Use a separate cold feed bin for each stockpile of RAP and RAS during HMA production.

Surface, intermediate, and base mixes referenced in Tables 4 and 5 are defined as follows:

m Surface. The final HMA lift placed at the top of the pavement structure or placed directly below mixtures
produced in accordance with Items 316, 342, 347, or 348;

® Intermediate. Mixtures placed below an HMA surface mix and less than or equal to 8.0 in. from the
riding surface; and

B Base. Mixtures placed greater than 8.0 in. from the riding surface. Unless otherwise shown on the
plans, mixtures used for bond breaker are defined as base mixtures.

RAP. RAP is salvaged, milled, pulverized, broken, or crushed asphalt pavement. Fractionated RAP is
defined as a stockpile that contains RAP material with a minimum of 95.0% passing the 3/8-in. or 1/2-in.
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sieve, before burning in the ignition oven, unless otherwise approved. The Engineer may allow the
Contractor to use an alternate to the 3/8-in. or 1/2-in. screen to fractionate the RAP.

Use of Contractor-owned RAP including HMA plant waste is permitted unless otherwise shown on the plans.
Department-owned RAP stockpiles are available for the Contractor’s use when the stockpile locations are
shown on the plans. If Department-owned RAP is available for the Contractor's use, the Contractor may use
Contractor-owned fractionated RAP and replace it with an equal quantity of Department-owned RAP.
Department-owned RAP generated through required work on the Contract is available for the Contractor’s
use when shown on the plans. Perform any necessary tests to ensure Contractor- or Department-owned
RAP is appropriate for use. The Department will not perform any tests or assume any liability for the quality
of the Department-owned RAP unless otherwise shown on the plans. The Contractor will retain ownership of
RAP generated on the project when shown on the plans.

Do not use Department- or Contractor-owned RAP contaminated with dirt or other objectionable materials.
Do not use Department- or Contractor-owned RAP if the decantation value exceeds 5% and the plasticity
index is greater than eight. Test the stockpiled RAP for decantation in accordance with Tex-406-A, Part I.
Determine the plasticity index in accordance with Tex-106-E if the decantation value exceeds 5%. The
decantation and plasticity index requirements do not apply to RAP samples with asphalt removed by
extraction or ignition.

Do not intermingle Contractor-owned RAP stockpiles with Department-owned RAP stockpiles. Remove
unused Contractor-owned RAP material from the project site upon completion of the project. Return unused
Department-owned RAP to the designated stockpile location.

Table 4
Maximum Allowable Amounts of RAP?

Maximum Allowable
Fractionated RAP (%)
Surface Intermediate Base
20.0 30.0 35.0

1. Must also meet the recycled binder to total
binder ratio shown in Table 5.

RAS. Use of post-manufactured RAS or post-consumer RAS (tear-offs) is not permitted in surface mixtures
unless otherwise shown on the plans. RAS may be used in intermediate and base mixtures unless otherwise
shown on the plans. Up to 3% RAS may be used separately or as a replacement for fractionated RAP in
accordance with Table 4 and Table 5. RAS is defined as processed asphalt shingle material from
manufacturing of asphalt roofing shingles or from re-roofing residential structures. Post-manufactured RAS is
processed manufacturer’s shingle scrap by-product. Post-consumer RAS is processed shingle scrap
removed from residential structures. Comply with all regulatory requirements stipulated for RAS by the
TCEQ. RAS may be used separately or in conjunction with RAP.

Process the RAS by ambient grinding or granulating such that 100% of the particles pass the 3/8 in. sieve
when tested in accordance with Tex-200-F, Part |. Perform a sieve analysis on processed RAS material
before extraction (or ignition) of the asphalt binder.

Add sand meeting the requirements of Table 1 and Table 2 or fine RAP to RAS stockpiles if needed to keep
the processed material workable. Any stockpile that contains RAS will be considered a RAS stockpile and be
limited to no more than 3.0% of the HMA mixture in accordance with Table 4.

Certify compliance of the RAS with DMS-11000, “Evaluating and Using Nonhazardous Recyclable Materials
Guidelines.” Treat RAS as an established nonhazardous recyclable material if it has not come into contact
with any hazardous materials. Use RAS from shingle sources on the Department's MPL. Remove
substantially all materials before use that are not part of the shingle, such as wood, paper, metal, plastic, and
felt paper. Determine the deleterious content of RAS material for mixture design purposes in accordance with
Tex-217-F, Part Ill. Do not use RAS if deleterious materials are more than 0.5% of the stockpiled RAS unless
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otherwise approved. Submit a sample for approval before submitting the mixture design. The Department will
perform the testing for deleterious material of RAS to determine specification compliance.

2.8. Substitute Binders. Unless otherwise shown on the plans, the Contractor may use a substitute PG binder
listed in Table 5 instead of the PG binder originally specified if using recycled materials, and if the substitute
PG binder and mixture made with the substitute PG binder meet the following:
m the substitute binder meets the specification requirements for the substitute binder grade in accordance
with Section 300.2.10., “Performance-Graded Binders;” and
m the mixture has less than 10.0 mm of rutting on the Hamburg Wheel test (Tex-242-F) after the number
of passes required for the originally specified binder. Use of substitute PG binders may only be allowed
at the discretion of the Engineer if the Hamburg Wheel test results are between 10.0 mm and 12.5 mm.
Table 5
Allowable Substitute PG Binders and Maximum Recycled Binder Ratios
Originall Allowable Substitute Allowable Substitute| Maximum Ratio of Recycled Binder!
ginatly . PG Binder for to Total Binder (%)
Specified PG Binder for Intermediate and
PG Binder Surface Mixes Base Mixes Surface | Intermediate Base
76-2245 70-22 70-22 15.0 25.0 30.0
70-2225 N/A 64-22 15.0 25.0 30.0
64-2223 N/A N/A 15.0 25.0 30.0
76-2845 70-28 70-28 15.0 25.0 30.0
70-2825 N/A 64-28 15.0 25.0 30.0
64-2823 N/A N/A 15.0 25.0 300
1. Combined recycled binder from RAP and RAS. RAS is not permitted in surface mixtures unless
otherwise shown on the plans.
2. Binder substitution is not allowed for surface mixtures.
3. Binder substitution is not allowed for intermediate and base mixtures.
4. Use no more than 15.0% recycled binder in surface mixtures when using this originally specified PG
binder.
5. Use no more than 25.0% recycled binder when using this originally specified PG binder for
intermediate mixtures. Use no more than 30.0% recycled binder when using this originally specified
PG binder for base mixtures.
3. EQUIPMENT
Provide required or necessary equipment in accordance with Item 320, “Equipment for Asphalt Concrete
Pavement.”
4, CONSTRUCTION
Produce, haul, place, and compact the specified paving mixture. In addition to tests required by the
specification, Contractors may perform other QC tests as deemed necessary. At any time during the project,
the Engineer may perform production and placement tests as deemed necessary in accordance with ltem 5,
“Control of the Work.” Schedule and participate in a mandatory pre-paving meeting with the Engineer on or
before the first day of paving unless otherwise shown on the plans.
41. Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must

conduct all mixture designs, sampling, and testing in accordance with Table 6. Supply the Engineer with a list
of certified personnel and copies of their current certificates before beginning production and when personnel
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changes are made. Provide a mixture design developed and signed by a Level 2 certified specialist. Provide
Level 1A certified specialists at the plant during production operations. Provide Level 1B certified specialists
to conduct placement tests. Provide AGG101 certified specialists for aggregate testing.
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Table 6
Test Methods, Test Responsibility, and Minimum Certification Levels
Test Description | Test Method | Contractor | Engineer |  Level'
1. Aggregate and Recycled Material Testing
Sampling Tex-221-F v v 1AJAGG101
Dry sieve Tex-200-F, Part | 4 4 1AJAGG101
Washed sieve Tex-200-F, Part I v v 1AJAGG101
Deleterious material Tex-217-F, Parts | & 1lI v v AGG101
Decantation Tex-217-F, Part |l v v AGG101
Los Angeles abrasion Tex-410-A v TxDOT
Magnesium sulfate soundness Tex-411-A v TxDOT
Micro-Deval abrasion Tex-461-A v AGG101
Crushed face count Tex-460-A v v AGG101
Flat and elongated particles Tex-280-F v v AGG101
Linear shrinkage Tex-107-E v v AGG101
Sand equivalent Tex-203-F 4 v AGG101
Bulk specific gravity Tex-201-F v v AGG101
Unit weight Tex-404-A v v AGG101
Organic impurities Tex-408-A 4 v AGG101
2. Asphalt Binder & Tack Coat Sampling
Asphalt binder sampling Tex-500-C, Part Il 4 4 1A/1B
Tack coat sampling Tex-500-C, Part Il 4 v 1A/1B
3. Mix Design & Verification
Design and JMF changes Tex-204-F v v 2
Mixing Tex-205-F 4 v 2
Molding (SGC) Tex-241-F v v 1A
Laboratory-molded density Tex-207-F, Parts | & VI v v 1A
Rice gravity Tex-227-F, Part Il 4 4 1A
Ignition oven correction factors? Tex-236-F, Part Il v v 2
Indirect tensile strength Tex-226-F v v 1A
Hamburg Wheel test Tex-242-F 4 4 1A
Boil test Tex-530-C v v 1A
4. Production Testing
Selecting production random numbers Tex-225-F, Part | 4 1A
Mixture sampling Tex-222-F v 4 1A/1B
Molding (SGC) Tex-241-F v v 1A
Laboratory-molded density Tex-207-F, Parts | & VI v v 1A
Rice gravity Tex-227-F, Part |l v v 1A
Gradation & asphalt binder content? Tex-236-F, Part | v v 1A
Control charts Tex-233-F v v 1A
Moisture content Tex-212-F, Part |l v v 1AJAGG101
Hamburg Wheel test Tex-242-F v v 1A
Micro-Deval abrasion Tex-461-A v AGG101
Boil test Tex-530-C v v 1A
Abson recovery Tex-211-F v TxDOT
5. Placement Testing

Selecting placement random numbers Tex-225-F, Part I v 1B
Trimming roadway cores Tex-251-F, Parts | & II v 4 1A/1B
In-place air voids Tex-207-F, Parts | & VI v v 1A
In-place density (nuclear method) Tex-207-F, Part Il v 1B
Establish rolling pattern Tex-207-F, Part IV v 1B
Control charts Tex-233-F v 4 1A
Ride quality measurement Tex-1001-S v v Note 3
Segregation (density profile) Tex-207-F, Part V v v 1B
Longitudinal joint density Tex-207-F, Part VII v v 1B
Thermal profile Tex-244-F v v 1B
Shear Bond Strength Test Tex-249-F v TxDOT

1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program.
2. Refer to Section 3077.4.9.2.3., “Production Testing,” for exceptions to using an ignition oven.
3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface Test

Type B is specified.
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Reporting and Responsibilities. Use Department-provided templates to record and calculate all test data,
including mixture design, production and placement QC/QA, control charts, thermal profiles, segregation
density profiles, and longitudinal joint density. Obtain the current version of the templates at
http://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html or from
the Engineer. The Engineer and the Contractor will provide any available test results to the other party when
requested. The maximum allowable time for the Contractor and Engineer to exchange test data is as given in
Table 7 unless otherwise approved. The Engineer and the Contractor will immediately report to the other
party any test result that requires suspension of production or placement, a payment adjustment less than
1.000, or that fails to meet the specification requirements. Record and electronically submit all test results
and pertinent information on Department-provided templates.

Subsequent sublots placed after test results are available to the Contractor, which require suspension of
operations, may be considered unauthorized work. Unauthorized work will be accepted or rejected at the
discretion of the Engineer in accordance with Article 5.3., “Conformity with Plans, Specifications, and Special
Provisions.”

Table 7
Reporting Schedule
Description | ReportedBy | ReportedTo | To Be Reported Within
Production Quality Control
Gradation'
Asphalt binder content!
Laboratory-molded density? Contractor Engineer 1 working day of completion of the sublot
Moisture content?
Boil test?
Production Quality Assurance
Gradation®

Asphalt binder content?
Laboratory-molded density’
Hamburg Wheel test*

Boil test?

Binder tests*

Engineer Contractor 1 working day of completion of the sublot

Placement Quality Control

In-place air voids?
Segregation’
Longitudinal joint density"
Thermal profile!

Contractor Engineer 1 working day of completion of the lot

Placement Quality Assurance

1 working day after receiving the

In-place air voids' :
P trimmed cores®

Segregation® .
S - Engineer Contractor
Longitudinal joint density? 1 working dav of letion of the lot
Thermal profile’ working day of completion of the lo
Aging ratio*
Payment adjustment . . 2 work?ng days of .
summary Engineer Contractor performing all required tests and receiving
Contractor test data
1. These tests are required on every sublot.
2. Optional test. When performed on split samples, report the results as soon as they become available.
3. To be performed at the frequency specified in Table 17 or as shown on the plans.
4. To be reported as soon as the results become available.
5. Two days are allowed if cores cannot be dried to constant weight within 1 day.

The Engineer will use the Department-provided template to calculate all payment adjustment factors for the
lot. Sublot samples may be discarded after the Engineer and Contractor sign off on the payment adjustment
summary documentation for the lot.

Use the procedures described in Tex-233-F to plot the results of all quality control (QC) and quality
assurance (QA) testing. Update the control charts as soon as test results for each sublot become available.
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Make the control charts readily accessible at the field laboratory. The Engineer may suspend production for
failure to update control charts.

Quality Control Plan (QCP). Develop and follow the QCP in detail. Obtain approval for changes to the QCP
made during the project. The Engineer may suspend operations if the Contractor fails to comply with the
QCP.

Submit a written QCP before the mandatory pre-paving meeting. Receive approval of the QCP before
beginning production. Include the following items in the QCP:

Project Personnel. For project personnel, include:

m  alist of individuals responsible for QC with authority to take corrective action;

W current contact information for each individual listed; and

W current copies of certification documents for individuals performing specified QC functions.

Material Delivery and Storage. For material delivery and storage, include:

m the sequence of material processing, delivery, and minimum quantities to assure continuous plant
operations;

B aggregate stockpiling procedures to avoid contamination and segregation;

W frequency, type, and timing of aggregate stockpile testing to assure conformance of material
requirements before mixture production; and

W procedure for monitoring the quality and variability of asphalt binder.

Production. For production, include:

B loader operation procedures to avoid contamination in cold bins;

B procedures for calibrating and controlling cold feeds;

B procedures to eliminate debris or oversized material;

W procedures for adding and verifying rates of each applicable mixture component (e.g., aggregate,
asphalt binder, RAP, RAS, lime, liquid antistrip, WMA);

procedures for reporting job control test results; and

W procedures to avoid segregation and drain-down in the silo.

Loading and Transporting. For loading and transporting, include:

W type and application method for release agents; and
m truck loading procedures to avoid segregation.

Placement and Compaction. For placement and compaction, include:

m proposed agenda for mandatory pre-paving meeting, including date and location;

W proposed paving plan (e.g., paving widths, joint offsets, and lift thicknesses);

W type and application method for release agents in the paver and on rollers, shovels, lutes, and other
utensils;

W procedures for the transfer of mixture into the paver, while avoiding segregation and preventing material
spillage;

W process to balance production, delivery, paving, and compaction to achieve continuous placement
operations and good ride quality;

W paver operations (e.g., operation of wings, height of mixture in auger chamber) to avoid physical and
thermal segregation and other surface irregularities; and

W procedures to construct quality longitudinal and transverse joints.
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Mixture Design.

Design Requirements. Use the SP design procedure provided in Tex-204-F, unless otherwise shown on the
plans. Design the mixture to meet the requirements listed in Tables 1, 2, 3, 4, 5, 8, 9, 10, and 11.

Design the mixture at 50 gyrations (Ndesign). Use a target laboratory-molded density of 96.0% to design the
mixture; however, adjustments can be made to the Ndesign value as noted in Table 10. The Ndesign level
may be reduced to at least 35 gyrations at the Contractor’s discretion.

Use an approved laboratory from the Department’'s MPL to perform the Hamburg Wheel test and provide
results with the mixture design, or provide the laboratory mixture and request that the Department perform
the Hamburg Wheel test. The Engineer will be allowed 10 working days to provide the Contractor with
Hamburg Wheel test results on the laboratory mixture design.

The Engineer will provide the mixture design when shown on the plans. The Contractor may submit a new
mixture design at any time during the project. The Engineer will verify and approve all mixture designs
(JMF1) before the Contractor can begin production.

The aggregate gradation may pass below or through the reference zone shown in Table 9 unless otherwise
shown on the plans. Design a mixture with a gradation that has stone-on-stone contact and passes below the
reference zone shown in Table 9 when shown on the plans. Verify stone-on-stone contact using the method
given in the SP design procedure in Tex-204-F, Part IV.

Provide the Engineer with a mixture design report using the Department-provided template. Include the
following items in the report:

m the combined aggregate gradation, source, specific gravity, and percent of each material used;

W asphalt binder content and aggregate gradation of RAP and RAS stockpiles;
m the Ndesign level used;
W results of all applicable tests;
m the mixing and molding temperatures;
W the signature of the Level 2 person or persons that performed the design;
m the date the mixture design was performed; and
W a unique identification number for the mixture design.
Table 8
Master Gradation Limits (% Passing by Weight or Volume) and VMA Requirements
Sieve SP-B SP-C SP-D
Size Intermediate Surface Fine Mixture
2|I - - -
1-1/2" 100.0 - -
1" 98.0-100.0 100.0" -
3/4" 90.0-100.0 98.0-100.0 100.0
1/2" Note?2 90.0-100.0 98.0-100.0
3/8" - Note? 90.0-100.0
#4 23.0-90.0 28.0-90.0 32.0-90.0
#8 23.0-34.6 28.0-37.0 32.0-40.0
#16 2.0-28.3 2.0-31.6 2.0-37.6
#30 2.0-20.7 2.0-23.1 2.0-27.5
#50 2.0-13.7 2.0-15.5 2.0-18.7
#200 2.0-8.0 2.0-10.0 2.0-10.0
Design VMA, % Minimum
- | 14.0 | 15.0 [ 16.0
Production (Plant-Produced) VMA, % Minimum
- | 13.5 | 14.5 | 15.5

1. Defined as maximum sieve size. No tolerance allowed.
2. Must retain at least 10% cumulative.
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Table 9
Reference Zones (% Passing by Weight or Volume)
Sieve SP-B SP-C SP-D
Size Intermediate Surface Fine Mixture
o — — _
1-1/2" - - -
1" - - -
3/4" - - -
12" - - -
3/8" - - -
#4 — — —
#3 34.6-34.6 39.1-39.1 47.2-47.2
#16 22.3-28.3 25.6-31.6 31.6-37.6
#30 16.7-20.7 19.1-23.1 23.5-27.5
#50 13.7-13.7 15.5-15.5 18.7-18.7
#200 - - -
Table 10
Laboratory Mixture Design Properties
Mixture Property Test Method Requirement
Target laboratory-molded density, % Tex-207-F 96.0
Design gyrations (Ndesign) Tex-241-F 50!
Indirect tensile strength (dry), psi Tex-226-F 85-200?
Dust/asphalt binder ratio® - 0.6-14
Boil test* Tex-530-C -

1. Adjust within a range of 35-100 gyrations when shown on the plans or specification or
mutually agreed between the Engineer and Contractor.

2. The Engineer may allow the IDT strength to exceed 200 psi if the corresponding Hamburg
Wheel rut depth is greater than 3.0 mm and less than 12.5 mm.

3. Defined as % passing #200 sieve divided by asphalt binder content.

4. Used to establish baseline for comparison to production results. May be waived when

approved.
Table 11
Hamburg Wheel Test Requirements
High-Temperature Minimum # of Passes @ 12.5
%inder grade Test Method mm' Rut Depth, Tested@@ 50°C
PG 64 or lower 10,0002
PG 70 Tex-242-F 15,0003
PG 76 or higher 20,000

1. When the rut depth at the required minimum number of passes is less than 3 mm, the
Engineer may require the Contractor to lower the Ndesign level to at least 35 gyrations.

2. May be decreased to at least 5,000 passes when shown on the plans.

3. May be decreased to at least 10,000 passes when shown on the plans.

Job-Mix Formula Approval. The job-mix formula (JMF) is the combined aggregate gradation, Ndesign level,
and target asphalt percentage used to establish target values for hot-mix production. JMF1 is the original
laboratory mixture design used to produce the trial batch. When WMA is used, JMF1 may be designed and
submitted to the Engineer without including the WMA additive. When WMA is used, document the additive or
process used and recommended rate on the JMF1 submittal. The Engineer and the Contractor will verify
JMF1 based on plant-produced mixture from the trial batch unless otherwise approved. The Engineer may
accept an existing mixture design previously used on a Department project and may waive the trial batch to
verify JMF1. The Department may require the Contractor to reimburse the Department for verification tests if
more than two trial batches per design are required.

Contractor’s Responsibilities.

Providing Superpave Gyratory Compactor (SGC). Furnish an SGC calibrated in accordance with
Tex-241-F for molding production samples. Locate the SGC at the Engineer’s field laboratory and make the
SGC available to the Engineer for use in molding production samples.
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Gyratory Compactor Correlation Factors. Use Tex-206-F, Part I, to perform a gyratory compactor
correlation when the Engineer uses a different SGC. Apply the correlation factor to all subsequent production
test results.

Submitting JMF1. Furnish a mix design report (JMF1) with representative samples of all component
materials and request approval to produce the trial batch. Provide approximately 10,000 g of the design
mixture if opting to have the Department perform the Hamburg Wheel test on the laboratory mixture, and
request that the Department perform the test.

Supplying Aggregates. Provide approximately 40 Ib. of each aggregate stockpile unless otherwise directed.

Supplying Asphalt. Provide at least 1 gal. of the asphalt material and enough quantities of any additives
proposed for use.

Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors from the ignition
oven in accordance with Tex-236-F, Part Il. Provide correction factors that are not more than 12 months old.
Provide the Engineer with split samples of the mixtures before the trial batch production, including all
additives (except water), and blank samples used to determine the correction factors for the ignition oven
used for QA testing during production. Correction factors established from a previously approved mixture
design may be used for the current mixture design if the mixture design and ignition oven are the same as
previously used, unless otherwise directed.

Boil Test. Perform the test and retain the tested sample from Tex-530-C until completion of the project or as
directed. Use this sample for comparison purposes during production. The Engineer may waive the
requirement for the boil test.

Trial Batch Production. Provide a plant-produced trial batch upon receiving conditional approval of JMF1
and authorization to produce a trial batch, including the WMA additive or process if applicable, for verification
testing of JMF1 and development of JMF2. Produce a trial batch mixture that meets the requirements in
Table 4, Table 5, and Table 12. The Engineer may accept test results from recent production of the same
mixture instead of a new trial batch.

Trial Batch Production Equipment. Use only equipment and materials proposed for use on the project to
produce the trial batch.

Trial Batch Quantity. Produce enough quantity of the trial batch to ensure that the mixture meets the
specification requirements.

Number of Trial Batches. Produce trial batches as necessary to obtain a mixture that meets the
specification requirements.

Trial Batch Sampling. Obtain a representative sample of the trial batch and split it into 3 equal portions in
accordance with Tex-222-F. Label these portions as “Contractor,” “Engineer,” and “Referee.” Deliver samples
to the appropriate laboratory as directed.

Trial Batch Testing. Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the
mixture requirements in Table 12. Ensure the trial batch mixture is also in compliance with the Hamburg
Wheel-requirement in Table 11. Use a Department-approved laboratory to perform the Hamburg Wheel test
on the trial batch mixture or request that the Department perform the Hamburg Wheel test.

The Engineer will be allowed 10 working days to provide the Contractor with Hamburg Wheel test results on
the trial batch. Provide the Engineer with a copy of the trial batch test results.

Development of JMF2. Evaluate the trial batch test results after the Engineer grants full approval of JMF1
based on results from the trial batch, determine the optimum mixture proportions, and submit as JMF2.
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Adjust the asphalt binder content or gradation to achieve the specified target laboratory-molded density. The
asphalt binder content established for JMF2 is not required to be within any tolerance of the optimum asphalt
binder content established for JMF1; however, mixture produced using JMF2 must meet the voids in mineral
aggregates (VMA) requirements for production shown in Table 8. If the optimum asphalt binder content for
JMF2 is more than 0.5% lower than the optimum asphalt binder content for JMF1, the Engineer may perform
or require the Contractor to perform Tex-226-F on Lot 1 production to confirm the indirect tensile strength
does not exceed 200 psi. Verify that JMF2 meets the mixture requirements in Table 4 and Table 5.

Mixture Production. Use JMF2 to produce Lot 1 as described in Section 3077.4.9.3.1.1., “Lot 1 Placement,”
after receiving approval for JMF2 and a passing result from the Department's or a Department-approved
laboratory’s Hamburg Wheel test on the trial batch. If desired, proceed to Lot 1 production, once JMF2 is
approved, at the Contractor’s risk without receiving the results from the Department’s Hamburg Wheel test
on the trial batch.

Notify the Engineer if electing to proceed without Hamburg Wheel test results from the trial batch. Note that
the Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test to be
removed and replaced at the Contractor’'s expense.

Development of JMF3. Evaluate the test results from Lot 1, determine the optimum mixture proportions, and
submit as JMF3 for use in Lot 2.

JMF Adjustments. If JMF adjustments are necessary to achieve the specified requirements, make the
adjustment before beginning a new lot. The adjusted JMF must:

W be provided to the Engineer in writing before the start of a new lot;

be numbered in sequence to the previous JMF;

meet the mixture requirements in Table 4 and Table 5;

meet the master gradation limits shown in Table 8; and

be within the operational tolerances of JMF2 listed in Table 12.

Requesting Referee Testing. Use referee testing, if needed, in accordance with Section 3077.4.9.1.,
“Referee Testing,” to resolve testing differences with the Engineer.
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Table 12
Operational Tolerances

Test Allowable Difference | Allowable Difference | Allowable Difference
Description Method Between Trial Batch from Current between Contractor
and JMF1 Target JMF Target and Engineer!
Inddivlidual % retained for #8 sieve 15,023 +50
A e . Tex-200-F | Must be Within Master
Individual % retained for sieves or Gradina Limits in
smaller than #8 and larger than Tex-236-F T gbl 8 +3.023 +3.0
#200 16X-£250-F able
% passing the #200 sieve +2.023 1.6
Asphalt binder content, % Tex-236-F +0.5 +0.33 +0.3
Dust/asphalt binder ratio* - Note 5 Note 5 N/A
Laboratory-molded density, % 1.0 +1.0 +0.5
In-place air voids, % N/A N/A 1.0
X ——1 Tex-207-F
Labqratory-molded bulk specific NA N/A +0.020
gravity
VMA, % min Tex-204-F Note 6 Note 6 N/A
Th.eoretlcal.maxmum specific Tex-227-F N/A N/A +0.020
(Rice) gravity -

1. Contractor may request referee testing only when values exceed these tolerances.

2. When within these tolerances, mixture production gradations may fall outside the master grading limits; however,
the % passing the #200 will be considered out of tolerance when outside the master grading limits.

Only applies to mixture produced for Lot 1 and higher.

Defined as % passing #200 sieve divided by asphalt binder content.

Verify that Table 10 requirement is met.

Verify that Table 8 requirements are met.

o ok w

Engineer’s Responsibilities.

Gyratory Compactor. The Engineer will use a Department SGC, calibrated in accordance with Tex-241-F,
to mold samples for laboratory mixture design verification. For molding trial batch and production specimens,
the Engineer will use the Contractor-provided SGC at the field laboratory or provide and use a Department
SGC at an alternate location. The Engineer will make the Contractor-provided SGC in the Department field
laboratory available to the Contractor for molding verification samples.

Conditional Approval of JMF1 and Authorizing Trial Batch. The Engineer will review and verify
conformance of the following information within two working days of receipt:

m the Contractor's mix design report (JMF1);

m the Contractor-provided Hamburg Wheel test results;

m all required materials including aggregates, asphalt, additives, and recycled materials; and

m the mixture specifications.

The Engineer will grant the Contractor conditional approval of JMF1 if the information provided on the paper
copy of JMF1 indicates that the Contractor’'s mixture design meets the specifications. When the Contractor
does not provide Hamburg Wheel test results with laboratory mixture design, 10 working days are allowed for
conditional approval of JMF1. The Engineer will base full approval of JMF1 on the test results on mixture
from the trial batch.

Unless waived, the Engineer will determine the Micro-Deval abrasion loss in accordance with

Section 3077.2.1.1.2., “Micro-Deval Abrasion.” If the Engineer’s test results are pending after two working
days, conditional approval of JMF1 will still be granted within 2 working days of receiving JMF1. When the
Engineer’s test results become available, they will be used for specification compliance.

After conditionally approving JMF1, including either Contractor- or Department-supplied Hamburg Wheel test
results, the Contractor is authorized to produce a trial batch.
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Hamburg Wheel Testing of JMF1. If the Contractor requests the option to have the Department perform the
Hamburg Wheel test on the laboratory mixture, the Engineer will mold samples in accordance with Tex-242-F
to verify compliance with the Hamburg Wheel test requirement in Table 11.

Ignition Oven Correction Factors. The Engineer will use the split samples provided by the Contractor to
determine the aggregate and asphalt correction factors for the ignition oven used for QA testing during
production in accordance with Tex-236-F, Part Il. Provide correction factors that are not more than 12
months old.

Testing the Trial Batch. Within 1 full working day, the Engineer will sample and test the trial batch to ensure
that the mixture meets the requirements in Table 12. If the Contractor requests the option to have the
Department perform the Hamburg Wheel test on the trial batch mixture, the Engineer will mold samples in
accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement in Table 11.

The Engineer will have the option to perform the following tests on the trial batch:
B Tex-226-F, to verify that the indirect tensile strength meets the requirement shown in Table 10; and
B Tex-530-C, to retain and use for comparison purposes during production.

Full Approval of JMF1. The Engineer will grant full approval of JMF1 and authorize the Contractor to
proceed with developing JMF2 if the Engineer’s results for the trial batch meet the requirements in Table 12.
The Engineer will notify the Contractor that an additional trial batch is required if the trial batch does not meet
these requirements.

Approval of JMF2. The Engineer will approve JMF2 within one working day if the mixture meets the
requirements in Table 5 and the gradation meets the master grading limits shown in Table 8. The asphalt
binder content established for JMF2 is not required to be within any tolerance of the optimum asphalt binder
content established for JMF1; however, mixture produced using JMF2 must meet the VMA requirements
shown in Table 8. If the optimum asphalt binder content for JMF2 is more than 0.5% lower than the optimum
asphalt binder content for JMF1, the Engineer may perform or require the Contractor to perform Tex-226-F
on Lot 1 production to confirm the indirect tensile strength does not exceed 200 psi.

Approval of Lot 1 Production. The Engineer will authorize the Contractor to proceed with Lot 1 production
(using JMF2) as soon as a passing result is achieved from the Department’s or a Department-approved
laboratory’s Hamburg Wheel test on the trial batch. The Contractor may proceed at its own risk with Lot 1
production without the results from the Hamburg Wheel test on the trial batch.

If the Department’s or Department-approved laboratory’s sample from the trial batch fails the Hamburg
Wheel test, the Engineer will suspend production until further Hamburg Wheel tests meet the specified
values. The Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test be
removed and replaced at the Contractor’s expense.

Approval of JMF3 and Subsequent JMF Changes. JMF3 and subsequent JMF changes are approved if
they meet the mixture requirements shown in Table 4, Table 5, and the master grading limits shown in
Table 8, and are within the operational tolerances of JMF2 shown in Table 12.

Production Operations. Perform a new trial batch when the plant or plant location is changed. Take

corrective action and receive approval to proceed after any production suspension for noncompliance to the

specification. Submit a new mix design and perform a new trial batch when the asphalt binder content of:

m any RAP stockpile used in the mix is more than 0.5% higher than the value shown on the mixture design
report; or

B RAS stockpile used in the mix is more than 2.0% higher than the value shown on the mixture design
report.

16 - 32
10-19
Statewide


http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf

451.

452.

4.6.

47.

3077

Storage and Heating of Materials. Do not heat the asphalt binder above the temperatures specified in
Item 300, “Asphalts, Oils, and Emulsions,” or outside the manufacturer's recommended values. Provide the
Engineer with daily records of asphalt binder and hot-mix asphalt discharge temperatures (in legible and
discernible increments) in accordance with Item 320, “Equipment for Asphalt Concrete Pavement,” unless
otherwise directed. Do not store mixture for a period long enough to affect the quality of the mixture, nor in
any case longer than 12 hr. unless otherwise approved.

Mixing and Discharge of Materials. Notify the Engineer of the target discharge temperature and produce
the mixture within 25°F of the target. Monitor the temperature of the material in the truck before shipping to
ensure that it does not exceed the maximum production temperatures listed in Table 13 (or 275°F for WMA).
The Department will not pay for or allow placement of any mixture produced above the maximum production
temperatures listed in Table 13.
Table 13
Maximum Production Temperature

High-Temperature . .
Binder Grade' Maximum Production Temperature
PG 64 325°F
PG 70 335°F
PG 76 345°F

1. The high-temperature binder grade refers to the high-temperature
grade of the virgin asphalt binder used to produce the mixture.

Produce WMA within the target discharge temperature range of 215°F and 275°F when WMA is required.
Take corrective action any time the discharge temperature of the WMA exceeds the target discharge range.
The Engineer may suspend production operations if the Contractor's corrective action is not successful at
controlling the production temperature within the target discharge range. Note that when WMA is produced, it
may be necessary to adjust burners to ensure complete combustion such that no burner fuel residue remains
in the mixture.

Control the mixing time and temperature so that substantially all moisture is removed from the mixture before
discharging from the plant. Determine the moisture content, if requested, by oven-drying in accordance with
Tex-212-F, Part Il, and verify that the mixture contains no more than 0.2% of moisture by weight. Obtain the
sample immediately after discharging the mixture into the truck, and perform the test promptly.

Hauling Operations. Clean all truck beds before use to ensure that mixture is not contaminated. Use a
release agent shown on the Department’s MPL to coat the inside bed of the truck when necessary.

Use equipment for hauling as defined in Section 3077.4.7.3.3., “Hauling Equipment.” Use other hauling
equipment only when allowed.

Placement Operations. Collect haul tickets from each load of mixture delivered to the project and provide
the Department’s copy to the Engineer approximately every hour or as directed. Use a hand-held thermal
camera or infrared thermometer, when a thermal imaging system is not used, to measure and record the
internal temperature of the mixture as discharged from the truck or Material Transfer Device (MTD) before or
as the mix enters the paver and an approximate station number or GPS coordinates on each ticket. Calculate
the daily yield and cumulative yield for the specified lift and provide to the Engineer at the end of paving
operations for each day unless otherwise directed. The Engineer may suspend production if the Contractor
fails to produce and provide haul tickets and yield calculations by the end of paving operations for each day.

Prepare the surface by removing raised pavement markers and objectionable material such as moisture, dirt,
sand, leaves, and other loose impediments from the surface before placing mixture. Remove vegetation from
pavement edges. Place the mixture to meet the typical section requirements and produce a smooth, finished
surface with a uniform appearance and texture. Offset longitudinal joints of successive courses of hot-mix by
at least 6 in. Place mixture so that longitudinal joints on the surface course coincide with lane lines and are
not placed in the wheel path, or as directed. Ensure that all finished surfaces will drain properly. Place the
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mixture at the rate or thickness shown on the plans. The Engineer will use the guidelines in Table 14 to
determine the compacted lift thickness of each layer when multiple lifts are required. The thickness
determined is based on the rate of 110 Ib./sq. yd. for each inch of pavement unless otherwise shown on the
plans.

Table 14
Compacted Lift Thickness and Required Core Height
Mixture Compacted Lift Thickness Guidelines Minimum Untrimmed Core
Type Minimum (in.) Maximum (in.) Height (in.) Eligible for Testing
SP-B 250 4.0 2.00
SP-C 2.00 3.0 1.25
SP-D 1.25 20 1.25

Weather Conditions.

When Using a Thermal Imaging System. Place mixture when the roadway is dry and the roadway surface
temperature is at or above the temperatures listed in Table 15A.The Engineer may restrict the Contractor
from paving surface mixtures if the ambient temperature is likely to drop below 32°F within 12 hr. of paving.
Place mixtures only when weather conditions and moisture conditions of the roadway surface are suitable as
determined by the Engineer. Provide output data from the thermal imaging system to demonstrate to the
Engineer that no recurring severe thermal segregation exists in accordance with Section 3077.4.7.3.1.2.,
“Thermal Imaging System.”

Table 15A
Minimum Pavement Surface Temperatures
High-Temperature Minimum Pavement Surface Temperatures (°F)
Binder Grade' Subsurface Layers or Surface Layers Placed in
Night Paving Operations Daylight Operations
PG 64 35 40
PG 70 452 502
PG 76 452 502

1. The high-temperature binder grade refers to the high-temperature grade of the virgin
asphalt binder used to produce the mixture.

2. Contractors may pave at temperatures 10°F lower than these values when a chemical
WMA additive is used as a compaction aid in the mixture or when using WMA.

When Not Using a Thermal Imaging System. When using a thermal camera instead of the thermal imaging
system, place mixture when the roadway surface temperature is at or above the temperatures listed in

Table 15B unless otherwise approved or as shown on the plans. Measure the roadway surface temperature
with a hand-held thermal camera or infrared thermometer. The Engineer may allow mixture placement to
begin before the roadway surface reaches the required temperature if conditions are such that the roadway
surface will reach the required temperature within 2 hr. of beginning placement operations. Place mixtures
only when weather conditions and moisture conditions of the roadway surface are suitable as determined by
the Engineer. The Engineer may restrict the Contractor from paving if the ambient temperature is likely to
drop below 32°F within 12 hr. of paving.
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Table 15B
Minimum Pavement Surface Temperatures

High-Temperature Minimum Pavement Surface Temperatures (°F) :
Binder Grade' Subsurface Layers or Surface Layers Placed in
Night Paving Operations Daylight Operations
PG 64 45 50
PG 70 552 602
PG 76 602 602

1. The high-temperature binder grade refers to the high-temperature grade of the virgin
asphalt binder used to produce the mixture.

2. Contractors may pave at temperatures 10°F lower than these values when a chemical
WMA additive is used as a compaction aid in the mixture, when using WMA, or utilizing a
paving process with equipment that eliminates thermal segregation. In such cases, for
each sublot and in the presence of the Engineer, use a hand-held thermal camera
operated in accordance with Tex-244-F to demonstrate to the satisfaction of the Engineer
that the uncompacted mat has no more than 10°F of thermal segregation.

Tack Coat.

Application. Clean the surface before placing the tack coat. The Engineer will set the rate between 0.04 and
0.10 gal. of residual asphalt per square yard of surface area. Apply a uniform tack coat at the specified rate
unless otherwise directed. Apply the tack coat in a uniform manner to avoid streaks and other irregular
patterns. Apply the tack coat to all surfaces that will come in contact with the subsequent HMA placement,
unless otherwise directed. Allow adequate time for emulsion to break completely before placing any material.
Prevent splattering of tack coat when placed adjacent to curb, gutter, and structures. Do not dilute emulsified
asphalts at the terminal, in the field, or at any other location before use.

Sampling. The Engineer will obtain at least one sample of the tack coat binder per project in accordance
with Tex-500-C, Part Ill, and test it to verify compliance with ltem 300, “Asphalts, Qils, and Emulsions.” The
Engineer will notify the Contractor when the sampling will occur and will witness the collection of the sample
from the asphalt distributor immediately before use.

For emulsions, the Engineer may test as often as necessary to ensure the residual of the emulsion is greater
than or equal to the specification requirement in Item 300, “Asphalts, Oils, and Emulsions.”

Lay-Down Operations. Use the placement temperatures in Table 16 to establish the minimum placement
temperature of mixture delivered to the paver.

Table 16
Minimum Mixture Placement Temperature
High-Temperature Minimum Placement Temperature
Binder Grade' (Before Entering Paver)??
PG 64 260°F
PG 70 270°F
PG 76 280°F

1. The high-temperature binder grade refers to the high-temperature
grade of the virgin asphalt binder used to produce the mixture.

2. Minimum placement temperatures may be reduced 10°F if using a
chemical WMA additive as a compaction aid.

3. When using WMA, the minimum placement temperature is 215°F.

Thermal Profile. Use a hand-held thermal camera or a thermal imaging system to obtain a continuous
thermal profile in accordance with Tex-244-F. Thermal profiles are not applicable in areas described in
Section 3077.4.9.3.1.4., “Miscellaneous Areas.”

Thermal Segregation.
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Moderate. Any areas that have a temperature differential greater than 25°F, but not exceeding 50°F, are
deemed as moderate thermal segregation.

Severe. Any areas that have a temperature differential greater than 50°F are deemed as severe thermal
segregation.

Thermal Imaging System. Review the output results when a thermal imaging system is used, and provide
the automated report described in Tex-244-F to the Engineer daily unless otherwise directed. Modify the
paving process as necessary to eliminate any recurring (moderate or severe) thermal segregation identified
by the thermal imaging system. The Engineer may suspend paving operations if the Contractor cannot
successfully modify the paving process to eliminate recurring severe thermal segregation. Density profiles
are not required and not applicable when using a thermal imaging system. Provide the Engineer with
electronic copies of all daily data files that can be used with the thermal imaging system software to generate
temperature profile plots daily or upon completion of the project or as requested by the Engineer.

Thermal Camera. When using a thermal camera instead of the thermal imaging system, take immediate
corrective action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is
used. Evaluate areas with moderate thermal segregation by performing density profiles in accordance with
Section 3077.4.9.3.3.2., “Segregation (Density Profile).” Provide the Engineer with the thermal profile of
every sublot within one working day of the completion of each lot. When requested by the Engineer, provide
the thermal images generated using the thermal camera. Report the results of each thermal profile in
accordance with Section 3077.4.2., “Reporting and Responsibilities.” The Engineer will use a hand-held
thermal camera to obtain a thermal profile at least once per project. No production or placement payment
adjustments greater than 1.000 will be paid for any sublot that contains severe thermal segregation. Suspend
operations and take immediate corrective action to eliminate severe thermal segregation unless otherwise
directed. Resume operations when the Engineer determines that subsequent production will meet the
requirements of this Section. Evaluate areas with severe thermal segregation by performing density profiles
in accordance with Section 3077.4.9.3.3.2., “Segregation (Density Profile).” Remove and replace the material
in any areas that have both severe thermal segregation and a failing result for Segregation (Density Profile)
unless otherwise directed. The sublot in question may receive a production and placement payment
adjustment greater than 1.000, if applicable, when the defective material is successfully removed and
replaced.

Windrow Operations. Operate windrow pickup equipment so that when hot-mix is placed in windrows,
substantially all the mixture deposited on the roadbed is picked up and loaded into the paver.

Hauling Equipment. Use belly dumps, live bottom, or end dump trucks to haul and transfer mixture;
however, with exception of paving miscellaneous areas, end dump trucks are only allowed when used in
conjunction with an MTD with remixing capability or when a thermal imaging system is used unless otherwise
allowed.

Screed Heaters. Turn off screed heaters to prevent overheating of the mat if the paver stops for more than 5
min. The Engineer may evaluate the suspect area in accordance with Section 3077.4.9.3.3.4., “Recovered
Asphalt Dynamic Shear Rheometer (DSR),” if the screed heater remains on for more than 5 min. while the
paver is stopped.

Compaction. Compact the pavement uniformly to contain between 3.7% and 7.5% in-place air voids. Take
immediate corrective action to bring the operation within 3.7% and 7.5% when the in-place air voids exceed
the range of these tolerances. The Engineer will allow paving to resume when the proposed corrective action
is likely to yield between 3.7% and 7.5% in-place air voids.

Obtain cores in areas placed under Exempt Production, as directed, at locations determined by the Engineer.
The Engineer may test these cores and suspend operations or require removal and replacement if the in-
place air voids are less than 2.7% or more than 9.0%. Areas defined in Section 3077.4.9.3.14.,
“Miscellaneous Areas,” are not subject to in-place air void determination.
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Furnish the type, size, and number of rollers required for compaction as approved. Use additional rollers as
required to remove any roller marks. Use only water or an approved release agent on rollers, tamps, and
other compaction equipment unless otherwise directed.

Use the control strip method shown in Tex-207-F, Part IV, on the first day of production to establish the
rolling pattern that will produce the desired in-place air voids unless otherwise directed.

Use tamps to thoroughly compact the edges of the pavement along curbs, headers, and similar structures
and in locations that will not allow thorough compaction with rollers. The Engineer may require rolling with a
trench roller on widened areas, in trenches, and in other limited areas.

Complete all compaction operations before the pavement temperature drops below 160°F unless otherwise
allowed. The Engineer may allow compaction with a light finish roller operated in static mode for pavement
temperatures below 160°F.

Allow the compacted pavement to cool to 160°F or lower before opening to traffic unless otherwise directed.
Sprinkle the finished mat with water or limewater, when directed, to expedite opening the roadway to traffic.

Acceptance Plan. Payment adjustments for the material will be in accordance with Article 3077.6.,
“Payment.”

Sample and test the hot-mix on a lot and sublot basis. Suspend production until test results or other
information indicates to the satisfaction of the Engineer that the next material produced or placed will result in
pay factors of at least 1.000 if the production pay factor given in Section 3077.6.1., “Production Payment
Adjustment Factors,” for two consecutive lots or the placement pay factor given in Section 3077.6.2.,
“Placement Payment Adjustment Factors,” for two consecutive lots is below 1.000.

Referee Testing. The Materials and Tests Division is the referee laboratory. The Contractor may request
referee testing if a “remove and replace” condition is determined based on the Engineer’s test results, or if
the differences between Contractor and Engineer test results exceed the maximum allowable difference
shown in Table 12 and the differences cannot be resolved. The Contractor may also request referee testing if
the Engineer’s test results require suspension of production and the Contractor’s test results are within
specification limits. Make the request within 5 working days after receiving test results and cores from the
Engineer. Referee tests will be performed only on the sublot in question and only for the particular tests in
question. Allow 10 working days from the time the referee laboratory receives the samples for test results to
be reported. The Department may require the Contractor to reimburse the Department for referee tests if
more than three referee tests per project are required and the Engineer’s test results are closer to the referee
test results than the Contractor’s test results.

The Materials and Tests Division will determine the laboratory-molded density based on the molded specific
gravity and the maximum theoretical specific gravity of the referee sample. The in-place air voids will be
determined based on the bulk specific gravity of the cores, as determined by the referee laboratory and the
Engineer’s average maximum theoretical specific gravity for the lot. With the exception of “remove and
replace” conditions, referee test results are final and will establish payment adjustment factors for the sublot
in question. The Contractor may decline referee testing and accept the Engineer’s test results when the
placement payment adjustment factor for any sublot results in a “remove and replace” condition. Placement
sublots subject to be removed and replaced will be further evaluated in accordance with Section 3077.6.2.2.,
“Placement Sublots Subject to Removal and Replacement.”

Production Acceptance.

Production Lot. A production lot consists of four equal sublots. The default quantity for Lot 1 is 1,000 tons;
however, when requested by the Contractor, the Engineer may increase the quantity for Lot 1 to no more
than 4,000 tons. The Engineer will select subsequent lot sizes based on the anticipated daily production such
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that approximately three to four sublots are produced each day. The lot size will be between 1,000 tons and
4,000 tons. The Engineer may change the lot size before the Contractor begins any lot.

If the optimum asphalt binder content for JMF2 is more than 0.5% lower than the optimum asphalt binder
content for JMF1, the Engineer may perform or require the Contractor to perform Tex-226-F on Lot 1 to
confirm the indirect tensile strength does not exceed 200 psi. Take corrective action to bring the mixture
within specification compliance if the indirect tensile strength exceeds 200 psi unless otherwise directed.

Incomplete Production Lots. If a lot is begun but cannot be completed, such as on the last day of
production or in other circumstances deemed appropriate, the Engineer may close the lot. Adjust the
payment for the incomplete lot in accordance with Section 3077.6.1., “Production Payment Adjustment
Factors.” Close all lots within five working days unless otherwise allowed.

Production Sampling.

Mixture Sampling. Obtain hot-mix samples from trucks at the plant in accordance with Tex-222-F. The
sampler will split each sample into three equal portions in accordance with Tex-200-F and label these
portions as “Contractor,” “Engineer,” and “Referee.” The Engineer will perform or witness the sample splitting
and take immediate possession of the samples labeled “Engineer” and “Referee.” The Engineer will maintain
the custody of the samples labeled “Engineer” and “Referee” until the Department's testing is completed.

Random Sample. At the beginning of the project, the Engineer will select random numbers for all production
sublots. Determine sample locations in accordance with Tex-225-F. Take one sample for each sublot at the
randomly selected location. The Engineer will perform or witness the sampling of production sublots.

Blind Sample. For one sublot per lot, the Engineer will obtain and test a “blind” sample instead of the
random sample collected by the Contractor. Test either the “blind” or the random sample; however, referee
testing (if applicable) will be based on a comparison of results from the “blind” sample. The location of the
Engineer’s “blind” sample will not be disclosed to the Contractor. The Engineer’s “blind” sample may be
randomly selected in accordance with Tex-225-F for any sublot or selected at the discretion of the Engineer.
The Engineer will use the Contractor’s split sample for sublots not sampled by the Engineer.

Informational Shear Bond Strength Testing. Select one random sublot from Lot 2 or higher for shear bond
strength testing. Obtain full depth cores in accordance with Tex-249-F. Label the cores with the Control
Section Job (CSJ), producer of the tack coat, mix type, shot rate, lot, and sublot number and provide to the
Engineer. The Engineer will ship the cores to the Materials and Tests Division or district laboratory for shear
bond strength testing. Results from these tests will not be used for specification compliance.

Asphalt Binder Sampling. Obtain a 1-qt. sample of the asphalt binder witnessed by the Engineer for each
lot of mixture produced. The Contractor will notify the Engineer when the sampling will occur. Obtain the
sample at approximately the same time the mixture random sample is obtained. Sample from a port located
immediately upstream from the mixing drum or pug mill and upstream from the introduction of any additives
in accordance with Tex-500-C, Part II. Label the can with the corresponding lot and sublot numbers,
producer, producer facility location, grade, district, date sampled, and project information including highway
and CSJ. The Engineer will retain these samples for one year. The Engineer may also obtain independent
samples. If obtaining an independent asphalt binder sample and upon request of the Contractor, the
Engineer will split a sample of the asphalt binder with the Contractor.

At least once per project, the Engineer will collect split samples of each binder grade and source used. The
Engineer will submit one split sample to MTD to verify compliance with ltem 300, “Asphalts, Oils, and
Emulsions” and will retain the other split sample for one year.

Production Testing. The Contractor and Engineer must perform production tests in accordance with
Table 17. The Contractor has the option to verify the Engineer’s test results on split samples provided by the
Engineer. Determine compliance with operational tolerances listed in Table 12 for all sublots.
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Take immediate corrective action if the Engineer’s laboratory-molded density on any sublot is less than
95.0% or greater than 97.0% to bring the mixture within these tolerances. The Engineer may suspend
operations if the Contractor’s corrective actions do not produce acceptable results. The Engineer will allow
production to resume when the proposed corrective action is likely to yield acceptable results.

The Engineer may allow alternate methods for determining the asphalt binder content and aggregate
gradation if the aggregate mineralogy is such that Tex-236-F, Part | does not yield reliable results. Provide
evidence that results from Tex-236-F, Part | are not reliable before requesting permission to use an alternate
method unless otherwise directed. Use the applicable test procedure as directed if an alternate test method
is allowed.

Table 17
Production and Placement Testing Frequency
Minimum Minimum Engineer
Description Test Method Contractor Testing Testina F
Frequency esting Frequency

Individual % retained for #8 sieve and larger Tex-200-F
Individual % retained for sieves smaller than #8 and EE— 1 blot 1 per 12 sublots’
larger than #200 o persublo per 1 Sublots

. . Tex-236-F
% passing the #200 sieve —
Laboratory-molded density
Laboratory-mqlded bulk specific gravity Tex-207-F NA 1 per sublot'
In-place air voids
VMA Tex-204-F
Segregation (density profile) Tex-207-F, PartV 1 per sublof2
Longitudinal joint density Tex-207-F, Part VI 1 per project
Moisture content Tex-212-F, Part |l When directed
Theoretical maximum specific (Rice) gravity Tex-227-F N/A 1 per sublot’
Asphalt binder content Tex-236-F 1 per sublot 1 per lot!
Hamburg Wheel test Tex-242-F N/A
Recycled Asphalt Shingles (RAS)? Tex-217-F, Part lll N/A
Thermal profile Tex-244-F 1 per sublot?
Asphalt binder sampling and testing Tex-500-C, Part I (sa;wggcl;tly)“ 1 per project
Tack coat sampling and testing Tex-500-C, Part Il N/A
Boil testd Tex-530-C 1 per lot
Shear Bond Strength Test? Tex-249-F 1 per project

(sample only)

1. For production defined in Section 3077.4.9.4., “Exempt Production,” the Engineer will test one per day if 100 tons or
more are produced. For Exempt Production, no testing is required when less than 100 tons are produced.

2. To be performed in the presence of the Engineer, unless otherwise approved. Not required when a thermal imaging

system is used.

Testing performed by the Materials and Tests Division or designated laboratory.

Obtain samples witnessed by the Engineer. The Engineer will retain these samples for one year.

The Engineer may reduce or waive the sampling and testing requirements based on a satisfactory test history.

Testing performed by the Materials and Tests Division or District for informational purposes only.

o oA w

Operational Tolerances. Control the production process within the operational tolerances listed in Table 12.
When production is suspended, the Engineer will allow production to resume when test results or other
information indicates the next mixture produced will be within the operational tolerances.

Gradation. Suspend operation and take corrective action if any aggregate is retained on the maximum sieve
size shown in Table 8. A sublot is defined as out of tolerance if either the Engineer’s or the Contractor’s test
results are out of operational tolerance. Suspend production when test results for gradation exceed the
operational tolerances in Table 12 for three consecutive sublots on the same sieve or four consecutive
sublots on any sieve unless otherwise directed. The consecutive sublots may be from more than one lot.

Asphalt Binder Content. A sublot is defined as out of operational tolerance if either the Engineer’s or the
Contractor’s test results exceed the values listed in Table 12. No production or placement payment
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adjustments greater than 1.000 will be paid for any sublot that is out of operational tolerance for asphalt
binder content. Suspend production and shipment of the mixture if the Engineer’s or the Contractor’s asphalt
binder content deviates from the current JMF by more than 0.5% for any sublot.

Voids in Mineral Aggregates (VMA). The Engineer will determine the VMA for every sublot. For sublots
when the Engineer does not determine asphalt binder content, the Engineer will use the asphalt binder
content results from QC testing performed by the Contractor to determine VMA.

Take immediate corrective action if the VMA value for any sublot is less than the minimum VMA requirement
for production listed in Table 8. Suspend production and shipment of the mixture if the Engineer's VMA
results on two consecutive sublots are below the minimum VMA requirement for production listed in Table 8.
No production or placement payment adjustments greater than 1.000 will be paid for any sublot that does not
meet the minimum VMA requirement for production listed in Table 8 based on the Engineer's VMA
determination.

Suspend production and shipment of the mixture if the Engineer’s VMA result is more than 0.5% below the
minimum VMA requirement for production listed in Table 8. In addition to suspending production, the
Engineer may require removal and replacement or may allow the sublot to be left in place without payment.

Hamburg Wheel Test. The Engineer may perform a Hamburg Wheel test at any time during production,
including when the boil test indicates a change in quality from the materials submitted for JMF1. In addition to
testing production samples, the Engineer may obtain cores and perform Hamburg Wheel tests on any areas
of the roadway where rutting is observed. Suspend production until further Hamburg Wheel tests meet the
specified values when the production or core samples fail the Hamburg Wheel test criteria in Table 11. Core
samples, if taken, will be obtained from the center of the finished mat or other areas excluding the vehicle
wheel paths. The Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test
to be removed and replaced at the Contractor’'s expense.

If the Department’s or Department approved laboratory’s Hamburg Wheel test results in a “remove and
replace” condition, the Contractor may request that the Department confirm the results by re-testing the
failing material. The Materials and Tests Division will perform the Hamburg Wheel tests and determine the
final disposition of the material in question based on the Department's test results.

Individual Loads of Hot-Mix. The Engineer can reject individual truckloads of hot-mix. When a load of hot-
mix is rejected for reasons other than temperature, contamination, or excessive uncoated particles, the
Contractor may request that the rejected load be tested. Make this request within 4 hr. of rejection. The
Engineer will sample and test the mixture. If test results are within the operational tolerances shown in
Table 12, payment will be made for the load. If test results are not within operational tolerances, no payment
will be made for the load.

Placement Acceptance.

Placement Lot. A placement lot consists of four placement sublots. A placement sublot consists of the area
placed during a production sublot.

Lot 1 Placement. Placement payment adjustments greater than 1.000 for Lot 1 will be in accordance with
Section 3077.6.2., “Placement Payment Adjustment Factors;” however, no placement adjustment less than
1.000 will be assessed for any sublot placed in Lot 1 when the in-place air voids are greater than or equal to
2.7% and less than or equal to 9.0%. Remove and replace any sublot with in-place air voids less than 2.7%
or greater than 9.0%.

Incomplete Placement Lots. An incomplete placement lot consists of the area placed as described in
Section 3077.4.9.2.1.1., “Incomplete Production Lot,” excluding areas defined in Section 3077.4.9.3.1.4.,
“Miscellaneous Areas.” Placement sampling is required if the random sample plan for production resulted in
a sample being obtained from an incomplete production sublot.
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Shoulders, Ramps, Etc. Shoulders, ramps, intersections, acceleration lanes, deceleration lanes, and turn
lanes are subject to in-place air void determination and payment adjustments unless designated on the plans
as not eligible for in-place air void determination. Intersections may be considered miscellaneous areas when
determined by the Engineer.

Miscellaneous Areas. Miscellaneous areas include areas that typically involve significant handwork or
discontinuous paving operations, such as temporary detours, driveways, mailbox turnouts, crossovers,
gores, spot level-up areas, and other similar areas. Temporary detours are subject to in-place air void
determination when shown on the plans. Miscellaneous areas also include level-ups and thin overlays when
the layer thickness specified on the plans is less than the minimum untrimmed core height eligible for testing
shown in Table 14. The specified layer thickness is based on the rate of 110 Ib./sq. yd. for each inch of
pavement unless another rate is shown on the plans. When “level up” is listed as part of the item bid
description code, a payment adjustment factor of 1.000 will be assigned for all placement sublots as
described in Article3077.6, “Payment.” Miscellaneous areas are not eligible for random placement sampling
locations. Compact miscellaneous areas in accordance with Section 3077.4.8., “Compaction.” Miscellaneous
areas are not subject to in-place air void determination, thermal profiles testing, segregation (density
profiles), or longitudinal joint density evaluations.

Placement Sampling. The Engineer will select random numbers for all placement sublots at the beginning
of the project. The Engineer will provide the Contractor with the placement random numbers immediately
after the sublot is completed. Mark the roadway location at the completion of each sublot and record the
station number. Determine one random sample location for each placement sublot in accordance with
Tex-225-F. Adjust the random sample location by no more than necessary to achieve a 2-ft. clearance if the
location is within 2 ft. of a joint or pavement edge.

Shoulders, ramps, intersections, acceleration lanes, deceleration lanes, and turn lanes are always eligible for
selection as a random sample location; however, if a random sample location falls on one of these areas and
the area is designated on the plans as not subject to in-place air void determination, cores will not be taken
for the sublot and a 1.000 pay factor will be assigned to that sublot.

Provide the equipment and means to obtain and trim roadway cores on-site. On-site is defined as in close
proximity to where the cores are taken. Obtain the cores within one working day of the time the placement
sublot is completed unless otherwise approved. Obtain two 6-in. diameter cores side-by-side from within 1 ft.
of the random location provided for the placement sublot. For SP-C and SP-D mixtures, 4-in. diameter cores
are allowed. Mark the cores for identification, measure and record the untrimmed core height, and provide
the information to the Engineer. The Engineer will witness the coring operation and measurement of the core
thickness. Visually inspect each core and verify that the current paving layer is bonded to the underlying
layer. Take corrective action if an adequate bond does not exist between the current and underlying layer to
ensure that an adequate bond will be achieved during subsequent placement operations.

Trim the cores immediately after obtaining the cores from the roadway in accordance with Tex-251-F if the
core heights meet the minimum untrimmed value listed in Table 14. Trim the cores on-site in the presence of
the Engineer. Use a permanent marker or paint pen to record the lot and sublot numbers on each core as
well as the designation as Core A or B. The Engineer may require additional information to be marked on the
core and may choose to sign or initial the core. The Engineer will take custody of the cores immediately after
witnessing the trimming of the coresand will retain custody of the cores until the Department's testing is
completed. Before turning the trimmed cores over to the Engineer, the Contractor may wrap the trimmed
cores or secure them in a manner that will reduce the risk of possible damage occurring during transport by
the Engineer. After testing, the Engineer will return the cores to the Contractor.

The Engineer may have the cores transported back to the Department’s laboratory at the HMA plant via the
Contractor’s haul truck or other designated vehicle. In such cases where the cores will be out of the
Engineer’s possession during transport, the Engineer will use Department-provided security bags and the
Roadway Core Custody protocol located at http://www.txdot.gov/business/specifications.htm to provide a
secure means and process that protects the integrity of the cores during transport.
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Decide whether to include the pair of cores in the air void determination for that sublot if the core height
before trimming is less than the minimum untrimmed value shown in Table 14. Trim the cores as described
above before delivering to the Engineer if electing to have the cores included in the air void determination.
Deliver untrimmed cores to the Engineer and inform the Engineer of the decision to not have the cores
included in air void determination if electing to not have the cores included in air void determination. The
placement pay factor for the sublot will be 1.000 if cores will not be included in air void determination.

Instead of the Contractor trimming the cores on-site immediately after coring, the Engineer and the
Contractor may mutually agree to have the trimming operations performed at an alternate location such as a
field laboratory or other similar location. In such cases, the Engineer will take possession of the cores
immediately after they are obtained from the roadway and will retain custody of the cores until testing is
completed. Either the Department or Contractor representative may perform trimming of the cores. The
Engineer will witness all trimming operations in cases where the Contractor representative performs the
trimming operation.

Dry the core holes and tack the sides and bottom immediately after obtaining the cores. Fill the hole with the
same type of mixture and properly compact the mixture. Repair core holes with other methods when
approved.

Placement Testing. Perform placement tests in accordance with Table 17. After the Engineer returns the
cores, the Contractor may test the cores to verify the Engineer’s test results for in-place air voids. The
allowable differences between the Contractor's and Engineer’s test results are listed in Table 12.

In-Place Air Voids. The Engineer will measure in-place air voids in accordance with Tex-207-F and
Tex-227-F. Before drying to a constant weight, cores may be pre-dried using a CoreDry or similar vacuum
device to remove excess moisture. The Engineer will average the values obtained for all sublots in the
production lot to determine the theoretical maximum specific gravity. The Engineer will use the average air
void content for in-place air voids.

The Engineer will use the vacuum method to seal the core if required by Tex-207-F. The Engineer will use
the test results from the unsealed core to determine the placement payment adjustment factor if the sealed
core yields a higher specific gravity than the unsealed core. After determining the in-place air void content,
the Engineer will return the cores and provide test results to the Contractor.

Segregation (Density Profile). Test for segregation using density profiles in accordance with Tex-207-F,
Part V when using a thermal camera instead of the thermal imaging system. Density profiles are not required
and are not applicable when using a thermal imaging system. Density profiles are not applicable in areas
described in Section 3077.4.9.3.1.4., “"Miscellaneous Areas.”

Perform a minimum of one density profile per sublot. Perform additional density profiles when any of the
following conditions occur, unless otherwise approved:

= the paver stops due to lack of material being delivered to the paving operations and the
temperature of the uncompacted mat before the initial break down rolling is less than the
temperatures shown in Table 18;

= areas that are identified by either the Contractor or the Engineer with thermal segregation;

= any visibly segregated areas that exist.
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Table 18
Minimum Uncompacted Mat Temperature Requiring a Segregation Profile

High-Temperature Minimum Temperature of the Uncompacted Mat
Binder Grade! Allowed Before Initial Break Down Rolling?%4
PG 64 <250°F
PG 70 <260°F
PG 76 <270°F

1. The high-temperature binder grade refers to the high-temperature grade of the
virgin asphalt binder used to produce the mixture.

2. Segregation profiles are required in areas with moderate and severe thermal
segregation as described in Section 3077.4.7.3.1.3.

3. Minimum uncompacted mat temperature requiring a segregation profile may be
reduced 10°F if using a chemical WMA additive as a compaction aid.

4. When using WMA, the minimum uncompacted mat temperature requiring
a segregation profile is 215°F.

Provide the Engineer with the density profile of every sublot in the lot within one working day of the
completion of each lot. Report the results of each density profile in accordance with Section 3077.4.2.,
“Reporting and Responsibilities.”

The density profile is considered failing if it exceeds the tolerances in Table 19. No production or placement
payment adjustments greater than 1.000 will be paid for any sublot that contains a failing density profile.
When a hand-held thermal camera is used instead of a thermal imaging system, the Engineer will measure
the density profile at least once per project. The Engineer’s density profile results will be used when
available. The Engineer may require the Contractor to remove and replace the area in question if the area
fails the density profile and has surface irregularities as defined in Section 3077.4.9.3.3.5., “Irregularities.”
The sublot in question may receive a production and placement payment adjustment greater than 1.000, if
applicable, when the defective material is successfully removed and replaced.

Investigate density profile failures and take corrective actions during production and placement to eliminate
the segregation. Suspend production if two consecutive density profiles fail unless otherwise approved.
Resume production after the Engineer approves changes to production or placement methods.

Table 19
Segregation (Density Profile) Acceptance Criteria
Maximum Allowable Maximum Allowable
Mixture Type Density Range Density Range
(Highest to Lowest) (Average to Lowest)
SP-B 8.0 pcf 5.0 pcf
SP-C & SP-D 6.0 pcf 3.0 pcf

Longitudinal Joint Density.

Informational Tests. Perform joint density evaluations while establishing the rolling pattern and verify that

the joint density is no more than 3.0 pcf below the density taken at or near the center of the mat. Adjust the
rolling pattern, if needed, to achieve the desired joint density. Perform additional joint density evaluations at
least once per sublot unless otherwise directed.

Record Tests. Perform a joint density evaluation for each sublot at each pavement edge that is or will
become a longitudinal joint. Joint density evaluations are not applicable in areas described in

Section 3077.4.9.3.1.4., “Miscellaneous Areas.” Determine the joint density in accordance with Tex-207-F,
Part VII. Record the joint density information and submit results on Department forms to the Engineer. The
evaluation is considered failing if the joint density is more than 3.0 pcf below the density taken at the core
random sample location and the correlated joint density is less than 90.0%. The Engineer will make
independent joint density verification at least once per project and may make independent joint density
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verifications at the random sample locations. The Engineer’s joint density test results will be used when
available.

Provide the Engineer with the joint density of every sublot in the lot within one working day of the completion
of each lot. Report the results of each joint density in accordance with Section 3077.4.2., “Reporting and
Responsibilities.”

Investigate joint density failures and take corrective actions during production and placement to improve the
joint density. Suspend production if the evaluations on two consecutive sublots fail unless otherwise
approved. Resume production after the Engineer approves changes to production or placement methods.

Recovered Asphalt Dynamic Shear Rheometer (DSR). The Engineer may take production samples or
cores from suspect areas of the project to determine recovered asphalt properties. Asphalt binders with an
aging ratio greater than 3.5 do not meet the requirements for recovered asphalt properties and may be
deemed defective when tested and evaluated by the Materials and Tests Division. The aging ratio is the DSR
value of the extracted binder divided by the DSR value of the original unaged binder. Obtain DSR values in
accordance with AASHTO T 315 at the specified high temperature performance grade of the asphalt. The
Engineer may require removal and replacement of the defective material at the Contractor’'s expense. The
asphalt binder will be recovered for testing from production samples or cores in accordance with Tex-211-F.

Irregularities. Identify and correct irregularities including segregation, rutting, raveling, flushing, fat spots,
mat slippage, irregular color, irregular texture, roller marks, tears, gouges, streaks, uncoated aggregate
particles, or broken aggregate particles. The Engineer may also identify irregularities, and in such cases, the
Engineer will promptly notify the Contractor. If the Engineer determines that the irregularity will adversely
affect pavement performance, the Engineer may require the Contractor to remove and replace (at the
Contractor's expense) areas of the pavement that contain irregularities. The Engineer may also require the
Contractor to remove and replace (at the Contractor's expense) areas where the mixture does not bond to
the existing pavement.

If irregularities are detected, the Engineer may require the Contractor to immediately suspend operations or
may allow the Contractor to continue operations for no more than one day while the Contractor is taking
appropriate corrective action.

Exempt Production. The Engineer may deem the mixture as exempt production for the following conditions:
W anticipated daily production is less than 500 tons;

m total production for the project is less than 5,000 tons;

m  when mutually agreed between the Engineer and the Contractor; or

®  when shown on the plans.

For exempt production, the Contractor is relieved of all production and placement QC/QA sampling and

testing requirements, except for coring operations when required by the Engineer. The production and

placement pay factors are 1.000 if the specification requirements listed below are met, all other specification

requirements are met, and the Engineer performs acceptance tests for production and placement listed in

Table 17 when 100 tons or more per day are produced:

m produce, haul, place, and compact the mixture in compliance with the specification and as directed;

m control mixture production to yield a laboratory-molded density that is within £1.0% of the target
laboratory-molded density as tested by the Engineer;

B compact the mixture in accordance with Section 3077.4.8., “Compaction”; and

m when a thermal imaging system is not used, the Engineer may perform segregation (density profiles)
and thermal profiles in accordance with the specification.

Ride Quality. Measure ride quality in accordance with Item 585, “Ride Quality for Pavement Surfaces,”
unless otherwise shown on the plans.
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5.1.

5.2.

MEASUREMENT

Superpave Mixtures. Hot mix will be measured by the ton of composite hot-mix, which includes asphalt,
aggregate, and additives. Measure the weight on scales in accordance with ltem 520, “Weighing and
Measuring Equipment.”

Tack Coat. Tack coat will be measured at the applied temperature by strapping the tank before and after
road application and determining the net volume in gallons from the calibrated distributor. The Engineer will
witness all strapping operations for volume determination. All tack, including emulsions, will be measure by
the gallon applied.

The Engineer may allow the use of a metering device to determine the asphalt volume used and application
rate if the device is accurate within 1.5% of the strapped volume.

6.1.

PAYMENT

The work performed and materials furnished in accordance with this ltem and measured as provided under
Article 3077.5.1, “Measurement,” will be paid for at the unit bid price for “Superpave Mixtures” of the mixture
type, SAC, and binder specified. These prices are full compensation for surface preparation, materials,
placement, equipment, labor, tools, and incidentals.

The work performed and materials furnished in accordance with this Item and measured as provided under
Article 3077.5.2, “Measurement,” will be paid for at the unit bid price for “Tack Coat” of the tack coat
provided. These prices are full compensation for materials, placement, equipment, labor, tools, and
incidentals. Payment adjustments will be applied as determined in this ltem; however, a payment adjustment
factor of 1.000 will be assigned for all placement sublots for “level ups” only when “level up” is listed as part
of the item bid description code. A payment adjustment factor of 1.000 will be assigned to all production and
placement sublots when “exempt” is listed as part of the item bid description code, and all testing
requirements are met.

Payment for each sublot, including applicable payment adjustments greater than 1.000, will only be paid for
sublots when the Contractor supplies the Engineer with the required documentation for production and
placement QC/QA, thermal profiles, segregation density profiles, and longitudinal joint densities in
accordance with Section 3077.4.2., “Reporting and Responsibilities.” When a thermal imaging system is
used, documentation is not required for thermal profiles or segregation density profiles on individual sublots;
however, the thermal imaging system automated reports described in Tex-244-F are required.

Trial batches will not be paid for unless they are included in pavement work approved by the Department.

Payment adjustment for ride quality will be determined in accordance with Item 585, “Ride Quality for
Pavement Surfaces.”

Production Payment Adjustment Factors. The production payment adjustment factor is based on the
laboratory-molded density using the Engineer’s test results. The bulk specific gravities of the samples from
each sublot will be divided by the Engineer's maximum theoretical specific gravity for the sublot. The
individual sample densities for the sublot will be averaged to determine the production payment adjustment
factor in accordance with Table 20 for each sublot using the deviation from the target laboratory-molded
density defined in Table 10. The production payment adjustment factor for completed lots will be the average
of the payment adjustment factors for the four sublots sampled within that lot.
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Table 20
Production Payment Adjustment Factors for Laboratory-Molded Density’
Absolute Deviation from Production Payment Adjustment Factor
Target Laboratory-Molded Density (Target Laboratory-Molded Density)

0.0 1.075

0.1 1.075

0.2 1.075

0.3 1.066

04 1.057

05 1.047

0.6 1.038

0.7 1.029

0.8 1.019

0.9 1.010

1.0 1.000

1.1 0.900

1.2 0.800

1.3 0.700
>1.3 Remove and replace

1. Ifthe Engineer’s laboratory-molded density on any sublot is less than 95.0% or greater than
97.0%, take immediate corrective action to bring the mixture within these tolerances. The
Engineer may suspend operations if the Contractor’s corrective actions do not produce
acceptable results. The Engineer will allow production to resume when the proposed
corrective action is likely to yield acceptable results.

Payment for Incomplete Production Lots. Production payment adjustments for incomplete lots, described
under Section 3077.4.9.2.1.1., “Incomplete Production Lots,” will be calculated using the average production
pay factors from all sublots sampled.

A production payment factor of 1.000 will be assigned to any lot when the random sampling plan did not
result in collection of any samples within the first sublot.

Production Sublots Subject to Removal and Replacement. If after referee testing, the laboratory-molded
density for any sublot results in a “remove and replace” condition as listed in Table 20, the Engineer may
require removal and replacement or may allow the sublot to be left in place without payment. The Engineer
may also accept the sublot in accordance with Section 3077.5.3.1., “Acceptance of Defective or
Unauthorized Work.” Replacement material meeting the requirements of this ltem will be paid for in
accordance with this Section.

Placement Payment Adjustment Factors. The placement payment adjustment factor is based on in-place
air voids using the Engineer’s test results. The bulk specific gravities of the cores from each sublot will be
divided by the Engineer’s average maximum theoretical specific gravity for the lot. The individual core
densities for the sublot will be averaged to determine the placement payment adjustment factor in
accordance with Table 21 for each sublot that requires in-place air void measurement. A placement payment
adjustment factor of 1.000 will be assigned to the entire sublot when the random sample location falls in an
area designated on the plans as not subject to in-place air void determination. A placement payment
adjustment factor of 1.000 will be assigned to quantities placed in areas described in Section 3077.4.9.3.1.4.,
“Miscellaneous Areas.” The placement payment adjustment factor for completed lots will be the average of
the placement payment adjustment factors for up to four sublots within that lot.
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Table 21
Placement Payment Adjustment Factors for In-Place Air Voids
In-Place Placement Payment In-Place Placement Payment
Air Voids Adjustment Factor Air Voids Adjustment Factor
<27 Remove and Replace 5.9 1.048
2.7 0.710 6.0 1.045
28 0.740 6.1 1.042
29 0.770 6.2 1.039
3.0 0.800 6.3 1.036
3.1 0.830 6.4 1.033
3.2 0.860 6.5 1.030
3.3 0.890 6.6 1.027
34 0.920 6.7 1.024
35 0.950 6.8 1.021
3.6 0.980 6.9 1.018
3.7 1.000 7.0 1.015
38 1.015 71 1.012
3.9 1.030 7.2 1.009
4.0 1.045 73 1.006
41 1.060 74 1.003
4.2 1.075 75 1.000
4.3 1.075 7.6 0.980
44 1.075 7.7 0.960
45 1.075 7.8 0.940
4.6 1.075 79 0.920
4.7 1.075 8.0 0.900
4.8 1.075 8.1 0.880
49 1.075 8.2 0.860
5.0 1.075 8.3 0.840
5.1 1.072 8.4 0.820
5.2 1.069 8.5 0.800
5.3 1.066 8.6 0.780
54 1.063 8.7 0.760
55 1.060 8.8 0.740
5.6 1.057 8.9 0.720
5.7 1.054 9.0 0.700
5.8 1.051 >9.0 Remove and Replace

Payment for Incomplete Placement Lots. Payment adjustments for incomplete placement lots described
under Section 3077.4.9.3.1.2., “Incomplete Placement Lots,” will be calculated using the average of the
placement pay factors from all sublots sampled and sublots where the random location falls in an area
designated on the plans as not eligible for in-place air void determination.

If the random sampling plan results in production samples, but not in placement samples, the random core
location and placement adjustment factor for the sublot will be determined by applying the placement random
number to the length of the sublot placed.

If the random sampling plan results in placement samples, but not in production samples, no placement
adjustment factor will apply for that sublot placed.

A placement payment adjustment factor of 1.000 will be assigned to any lot when the random sampling plan
did not result in collection of any production samples.

Placement Sublots Subject to Removal and Replacement. If after referee testing, the placement payment
adjustment factor for any sublot results in a ‘remove and replace” condition as listed in Table 21, the
Engineer will choose the location of two cores to be taken within 3 ft. of the original failing core location. The
Contractor will obtain the cores in the presence of the Engineer. The Engineer will take immediate
possession of the untrimmed cores and submit the untrimmed cores to the Materials and Tests Division,
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where they will be trimmed, if necessary, and tested for bulk specific gravity within 10 working days of
receipt.

The bulk specific gravity of the cores from each sublot will be divided by the Engineer's average maximum
theoretical specific gravity for the lot. The individual core densities for the sublot will be averaged to
determine the new payment adjustment factor of the sublot in question. If the new payment adjustment factor
is 0.700 or greater, the new payment adjustment factor will apply to that sublot. If the new payment
adjustment factor is less than 0.700, no payment will be made for the sublot. Remove and replace the failing
sublot, or the Engineer may allow the sublot to be left in place without payment. The Engineer may also
accept the sublot in accordance with Section 3077.5.3.1., “Acceptance of Defective or Unauthorized Work.”
Replacement material meeting the requirements of this Item will be paid for in accordance with this Section.

Total Adjusted Pay Calculation. Total adjusted pay (TAP) will be based on the applicable payment
adjustment factors for production and placement for each lot.

TAP = (A+B)/2

where:

A = Bid price x production lot quantity x average payment adjustment factor for the production lot

B = Bid price x placement lot quantity x average payment adjustment factor for the placement lot + (bid price
x quantity placed in miscellaneous areas x 1.000)

Production lot quantity = Quantity actually placed - quantity left in place without payment

Placement lot quantity = Quantity actually placed - quantity left in place without payment - quantity placed in
miscellaneous areas
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Special Specification 6001 o

Texas

Portable Changeable Message Sign lfz“'

1.

DESCRIPTION

Furnish, operate, and maintain portable trailer mounted changeable message sign (PCMS) units.

2.1

22.

2.3.

24.

2.5.

MATERIALS

Furnish new or used material in accordance with the requirements of this Item and the details shown on the
plans. Provide a self-contained PCMS unit with the following:

m  Sign controller

m Changeable Message Sign
W Trailer

m  Power source

Paint the exterior surfaces of the power supply housing, supports, trailer, and sign with Federal Orange
No. 22246 or Federal Yellow No. 13538 of Federal Standard 595C, except paint the sign face assembly flat
black.

Sign Controller. Provide a controller with permanent storage of a minimum of 75 pre-programmed
messages. Provide an external input device for random programming and storage of a minimum of

75 additional messages. Provide a controller capable of displaying up to 3 messages sequentially. Provide a
controller with adjustable display rates. Enclose sign controller equipment in a lockable enclosure.

Changeable Message Sign. Provide a sign capable of being elevated to at least 7 ft. above the roadway
surface from the bottom of the sign. Provide a sign capable of being rotated 360° and secured against
movement in any position.

Provide a sign with 3 separate lines of text and 8 characters per line minimum. Provide a minimum 18 in.
character height. Provide a 5 x 7 character pixel matrix. Provide a message legibility distance of 600 ft. for
nighttime conditions and 800 ft. for normal daylight conditions. Provide for manual and automatic dimming
light sources.

The following are descriptions for 3 screen types of PCMS:

m Character Modular Matrix. This screen type comprises of character blocks.

m Continuous Line Matrix. This screen type uses proportionally spaced fonts for each line of text.

m  Full Matrix. This screen type uses proportionally spaced fonts, varies the height of characters, and
displays simple graphics on the entire sign.

Trailer. Provide a 2 wheel trailer with square top fenders, 4 leveling jacks, and trailer lights. Do not exceed
an overall trailer width of 96 in. Shock mount the electronics and sign assembly.

Power Source. Provide a diesel generator, solar powered power source, or both. Provide a backup power
source as necessary.

Cellular Telephone. When shown on the plans, provide a cellular telephone connection to communicate
with the PCMS unit remotely.
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CONSTRUCTION

Place or relocate PCMS units as shown on the plans or as directed. The plans will show the number of
PCMS units needed, for how many days, and for which construction phases.

Maintain the PCMS units in good working condition. Repair damaged or malfunctioning PCMS units as soon
as possible. PCMS units will remain the property of the Contractor.

MEASUREMENT

This Item will be measured by each PCMS or by the day used. All PCMS units must be set up on a work
area and operational before a calendar day can be considered measurable. When measurement by the day
is specified, a day will be measured for each PCMS set up and operational on the worksite.

PAYMENT

The work performed and materials furnished in accordance with this ltem and measured as provided under
“Measurement” will be paid for at the unit price bid for “Portable Changeable Message Sign.” This price is full
compensation for PCMS units; set up; relocating; removing; replacement parts; batteries (when required);
fuel, oil, and oil filters (when required); cellular telephone charges (when required); software; and equipment,
materials, tools, labor, and incidentals.
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Special Specification 6027 —

Texas

Preparation of Existing Conduits, Ground Boxes, or lfa“"'",,
Manholes

1. DESCRIPTION

Prepare conduits, ground boxes, or manholes; replace conduits, ground boxes, or manholes, when
necessary; replace conduit fittings with junction boxes; replace damaged ground box or manholes covers;
adjust ground box or manholes covers; install pull lines in conduits; install cable racks in ground boxes or
manholes.

2. MATERIALS

Provide new materials that comply with the details shown on the plans, the requirements of this Item, and to
the pertinent requirements of the following Iltems:

| ltem 624, “Ground Boxes”
W [tem 465, “Manholes and Inlets”

When conduit replacement is required, provide conduit meeting the requirements of Item 618, “Conduit.” Use
conduit of same size and type of that being replaced or as directed.

Provide 24 in. x 24 in. x 12 in. (L x W x D) minimum size NEMA 4X junction boxes with screw covers.
Provide polyester tapes or rope pull cords with a tensile strength of at least 1200 Ib.

Provide heavy duty, non-metallic, non-corrosive cable racks that can support a minimum dead load of 300
Ibs. Ensure cable racks are resistant to the effects of oils, hydrocarbons, common esters, ketones, ethers, or

amides. Ensure cable racks are adjustable between 8 in. and 14 in. wide. Do not provide grounding or
insulators for cable racks.

3. CONSTRUCTION

Check existing conduit and ground boxes.

3.1. Preparation of Conduit, Ground Box or Manhole. Pull a mandrel through empty conduits. Use a mandrel
with a diameter greater than 70% of the inside diameter of the conduit and 2 in. length. Repair or replace
conduit runs that will not allow passage of the mandrel. Replace conduit deemed impractical to repair or
remains unsuitable in accordance with Item 618, “Conduit.” Clean the conduit by pulling a rubber swab
slightly larger in diameter than the conduit.

Blow compressed air through conduits that contain wires. Remove debris from the conduit by pushing a fish
tape through the conduit. Do not use water to clear debris. Retest the conduit by blowing compressed air.

Install 1 pull cord in each conduit for use in installing the conductors, cables, or innerduct. Leave 1 pull cord
in each conduit after the conductors, cables, or innerduct have been installed.

Remove silt and debris from ground boxes or manholes prior to installing cable.

3.2. Installation of Ground Box or Manhole. Furnish new ground boxes or manholes as directed. Install ground
boxes or manholes as shown the plans or as directed.
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34.

3.5.
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Backfill disturbed surface with material equal in composition and density to the surrounding area. Replace
surfacing material with similar material to an equivalent condition.

Installation or Adjustment of Ground Box or Manhole Covers. Remove, dispose, and install ground box
or manhole covers as shown on the plans or as directed. Adjust ground box or manhole covers as shown on
the plans or as directed. Adjustment may include welding, raising, or lowering.

Backfill disturbed surface with material equal in composition and density to the surrounding area. Replace
surfacing material with similar material to an equivalent condition.

Installation of Junction Box. Locate conduit fittings in conduits carrying fiber optic cables. Replace the
conduit fitting and associated section of conduit with a junction box. Install junction boxes as shown on the
plans.

Installation of Cable Rack Assembly. Install cable racks to permit coiling of conductors or cables without
violating the manufacturer's minimum bending radius. Install 2 cable rack supports and 4 adjustable levels on
each support, at a minimum, on each wall of the ground box or manhole as shown on plans or as directed.
Anchor the cable rack support permanently to the ground box wall with mechanical or powder actuated
fasteners. Use fasteners with an ultimate pull out strength of at least 2500 Ib. and ultimate shear strength of
at least 3000 Ib. Provide sufficient cable supports for the particular number of conductors or cables coiled or
passing through the ground box or manhole as shown on the plans or as directed.

MEASUREMENT

This Item will be measured by the foot of conduit cleared, tested, replaced and repaired, by each cable rack,
junction box, ground box, or manhole installed or prepared, and by each ground box or manhole cover
replaced or adjusted.

PAYMENT

The work performed and materials furnished in accordance with this Item and measured as provided under
“Measurement” will be paid for at the unit price bid for “Conduit (Prepare),” “Junction Box (Install),” “Manhole
(Install),” “Ground Box (Install),” “Manhole (Prepare),” “Ground Box (Prepare),” “Cover (Replace)” of the sizes
specified, “Cover (Adjust),” and “Cable Rack Assembly (Install).” This price is full compensation for cleaning
and testing conduit, ground boxes, and manholes; furnishing and installing pull cords, ground boxes,
manholes, junction boxes, and cable racks; excavating and backfilling; adjusting ground boxes and manholes
covers; disposal of unsalvageable material; and equipment, materials, labor, tools, and incidentals.

Repair of existing conduit will be paid for by the Department in accordance with Article 9.7., “Payment for
Extra Work and Force Account Method.”

2 11-14
Statewide



6045

Special Specification 6045 % ’

Texas

Radar Advance Detection Devices (Installation Only) liz“'

1. DESCRIPTION
Install Radar Advance Detection Devices (RADD) provided by the Department as shown on the plans.

2. MATERIALS
Pick up RADD units at times and locations shown on plans.

Designate in writing, persons authorized to pick up RADD units.
Upon completion of the work and prior to final payment, return any unused or removed material deemed
salvageable to the Department as directed.

3. EQUIPMENT AND LABOR
Furnish all equipment and labor necessary to install the RADD units. This will include, but not limited to an
aerial device capable of reaching RADD equipment, tools, and incidentals necessary to complete the work. If
at any time equipment is determined defective to the point it may affect the quality of work, return the
equipment to the Department immediately to be repaired or replaced.

4, CONSTRUCTION
Mount RADD units so that no two devices are pointed directly at each other unless they are separated by
more than 700 ft. Install RADD units so that no two units are placed within 20 ft. of one other unless each unit
is configured to operate on a different RF channel using the installation software.

41. Mounting Assembly Mount the RADD unit directly onto a mounting assembly fastened to a pole, overhead
mast-arm or other solid structure approved by the Engineer.

4.2. Communication Cable. Install the RADD cable, in a continuous run, from the camera to the traffic signal
controller. Leave 5 ft. coiled inside controller cabinet. Identify cable runs on each end of the cable and at
hand hole with a different color tape for each run.

5. MEASUREMENT
This Item will be measured as each Radar Advanced Detection Device (RADD) installed and connected.

6. PAYMENT

The work performed and materials furnished in accordance with this ltem and measured as provided under
“Measurement” will be paid for under the unit bid price for “Radar Advance Detection Devices (Installation
Only).” This is full price for installing, and establishing a connection to each RADD. Any tools or incidentals
needed to accomplish this will not be paid for separately, but will be considered subsidiary to this bid item.
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Special Specification 6046 — o

Texas

Radar Presence Detection Devices (Installation Only) lif“"

1. DESCRIPTION
Install Radar Presence Detection (RPD) devices provided by the Department as shown on the plans.

2. MATERIALS
Pick up RPD devices at times and locations shown on plans.

Designate in writing, persons authorized to pick up RPD devices.
Upon completion of the work and prior to final payment, return any unused or removed material deemed
salvageable by the Engineer to the Department.

3. EQUIPMENT AND LABOR
Furnish all equipment and labor necessary to install the devices. This will include but not limited to an aerial
device capable of reaching RPD equipment, tools, and incidentals necessary to complete the work. If at any
time equipment is determined defective to the point it may affect the quality of work, return the equipment to
the Department immediately to be repaired or replaced.

4, CONSTRUCTION

41. Mounting Assembly Mount the RPD directly onto a mounting assembly fastened to a pole, overhead mast-
arm, or other approved solid structure.

4.2. Communication Cable. Install the RPD cable, in a continuous run, from the camera to the traffic signal
controller. Leave 5 ft. coiled inside controller cabinet. Identify cable runs, on each end of the cable and at
hand hole with a different color tape for each run.

5. MEASUREMENT
This Item will be measured per each Radar Presence Detection device (RPD) as installed and connected.

6. PAYMENT

The work performed and materials furnished in accordance with this ltem and measured as provided under
“Measurement” will be paid for under the unit bid price for “Radar Presence Detection Devices (Installation
Only).” This is full price for installing, and establishing a connection to each RPD. Any tools or incidentals
needed to accomplish this will not be paid for separately, but will be considered subsidiary to this bid item.
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Special Specification 6056 o

Texas

Preformed In-Lane (Transverse)/Centerline Rumble lfa“"'",,

Strips

1.

DESCRIPTION

Furnish and install preformed in-lane (transverse) or preformed centerline rumble strips as shown on the
plans.

MATERIALS

Provide rumble strips from manufacturers prequalified by the Department. The Traffic Operations Division
maintains a list of prequalified rumble strip manufacturers.

CONSTRUCTION

Install the in-lane (transverse) rumble strips in locations shown in the plans. Install centerline rumble strips in
the gaps between broken centerline pavement marking stripes as shown in the plans. Install the rumble
strips in accordance to manufacturer's recommendations.

MEASUREMENT

This Item will be measured transversely by the foot across the roadway on which the rumble strip is installed.
Measurement shall include all strips of materials placed across the roadway surface.

PAYMENT

The work performed and materials furnished in accordance with this ltem and measured as provided under
“Measurement” will be paid for at the unit price bid for “Preformed In-Lane (Transverse) Rumble Strips” or
“Preformed Centerline Rumble Strips.” This price shall be full compensation for all labor, equipment, tools
and incidentals necessary to complete the work.
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Special Specification 6058 o

Texas

Battery Back-Up System for Signal Cabinets lfz“'

1.

DESCRIPTION

Install a Battery Back-Up System (BBU System) for traffic signals that will provide reliable emergency power
in the event of utility power failure or interruption. The system will also function as a power conditioner
and/or voltage regulation device.

A BBU System consists of inverter/charger, manual bypass switch, power transfer switch or automatic
bypass switch, batteries, battery monitoring device, wiring, external cabinet or stand-alone cabinet, concrete
pad, all necessary hardware and software, and all associated equipment required to operate in a field
environment.

The BBU System shall be capable of operating an “LED only” signalized intersection (700W load) for 4 hours
of full runtime when utility power is disabled and under ambient temperatures of 250C. The BBU System
shall switch the intersection to flash mode of operation when approximately 40% of battery charge is
remaining, via relay contact connection points on the front panel of the unit. The BBU system shall operate
the intersection in the flash mode of operation (300W load) for an additional 2 hours. BBU system
components shall be rated for a minimum 1400W load capacity.

The BBU shall be designed for outdoor applications in accordance with NEMA TS2-2003, Section 2. All
components of the BBU system shall be rated to operate under temperature extremes of -340C to +740C.

21.

22.

2.3.

24.

2.5.

2.6.

2.7.

2.8.

DEFINITIONS

Automatic Bypass Switch. A unit connected between the utility power supply and the inverter/charger
which can automatically switch power to the controller cabinet service panel from inverter output power to
utility line power.

Battery Back-Up System (BBU System). The battery back-us system includes, but is not limited to, a
manual bypass switch, automatic bypass switch or power transfer switch, inverter/charger, batteries, battery
monitoring device, wiring, external cabinet and all necessary hardware for system operation.

Battery Back-Up System Software. All software associated with operation, programming and functional
requirements of the BBU system.

Battery Monitoring Device. The device which monitors battery temperatures and charge rate of the
batteries used in the BBU system.

Batteries. Standard 12V batteries wired in series to create a 36VDC to 96VDC voltage storage.

Boost. When enabled, the BBU inverter/charger shall automatically switch into this mode to raise the utility
line voltage when it drops below a preset limit. The limit may be user defined or use manufacturer default
settings (typically 100V AC).

Buck. When enabled, the unit shall automatically switch into this mode to reduce the utility line voltage when
it rises above a preset limit. The limit may be user defined or use manufacturer default settings (typically
135V AC).

External or Stand-Alone Cabinet. The structure which houses the system components and/or batteries for
the BBU System.
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2.10.

2.11.

2.12.

2.13.

2.14.

2.15.

6058

Inverter/Charger. The unit which converts the DC voltage input into 120 VAC output for the traffic signal
cabinet to operate. As a minimum the inverter/charger shall be rated for 1400 watts.

Inverter Line Voltage. The power supplied from the BBU system to the traffic signal cabinet from the BBU
System inverter.

Manual Bypass. Manual switch that allows user to bypass BBU power to service system equipment.
Manual bypass switch switches utility line power directly to cabinet.

Power Transfer Switch. A unit connected between the utility power supply and the inverter/charger which
can automatically switch from utility line power to inverter output power. The power transfer relay may be a
separate unit or combined with the manual bypass switch. In the event of battery voltage loss, the power
transfer switch will automatically return to utility line power.

Signal Operation Mode. A signalized intersection generating a 700W load when running in normal
operation.

Signal Flash Mode. A signalized intersection generating a 300W load when running in the flash mode of
operation.

Utility Line Voltage. The 120V AC power supplied to the BBU system.

3.1.

3.1.1.

3.1.2

3.1.3.

3.2.

EQUIPMENT

Ensure electrical materials and construction methods conform to the current NEC and additional local utility
requirements. Furnish battery back-up systems prequalified by the Department. The Traffic Operations
Division maintains a Material Producer List (MPL) of prequalified battery back-up systems. Ensure all
materials and construction methods conform to the details shown on the plans, the requirements of this Item,
and the pertinent requirements of the following Items:

m Item 420, “Concrete Substructures”

m Item 620, “Electrical Conductors”

Provide and install a BBU system that is able to fulfill the following requirements:

Method of Operation. The BBU system shall operate using one or more of the following methods:

Buck and Boost Method. When the buck and boost functions are enabled they shall set the upper and
lower control limit allowable for the utility line voltage.

If the utility line voltage fluctuates above or below the buck and boost values, the BBU system shall raise or
lower the voltage by approximately 10-15% of the utility line voltage in an attempt to bring the voltage back
into the upper and lower control limits. Buck and boost shall have preset manufacturer defaults.

If the utility line voltage falls above or below the functional capabilities of buck and boost, then the BBU
system will transfer power from the utility line voltage to the inverter line voltage.

Stand-by Method. The stand-by method shall set upper and lower control limits for the utility line power. If
the utility line voltage falls above or below the upper or lower control limits, then the BBU system will transfer
power from the utility line voltage to the inverter line voltage.

Continuous Operating Mode, Double Conversion Method. The continuous method supplies the cabinet
with inverter line voltage at all times. This method requires the disabling of buck and boost functions.

System Capabilities. The BBU system shall be capable of providing 1400W peak load, with a minimum of
80% inverter efficiency, for at least 10 seconds.
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The BBU system shall be capable of providing 700W signal operation load for a minimum of 4 hours, and
then switching to and providing 300W signal flash load for an additional 2 hours minimum, when batteries are
fully charged.

When the BBU system is running on battery power, the inverter/charger shall be capable of allowing the
voltage at which the transition from normal operating load to flash mode occurs (usually 47.5V) to be
selected by a user, via relay contacts and connection points on the front panel of the inverter/charger.

The transfer time allowed, from disruption of normal utility line voltage to stabilized inverter line voltage from
batteries, shall be less than 65 milliseconds. The same allowable transfer time shall also apply when
switching from inverter line voltage to utility line voltage.

The BBU system shall bypass utility line voltage whenever the utility line voltage is outside of the
manufacturer’s default, or a user-programmed voltage range, £2VAC.

When the utility line power has been restored to a normal operating voltage for more than a user defined
setting (default 30 seconds), the BBU system shall transfer from inverter line voltage to utility line voltage.
The BBU system shall be equipped to prevent a malfunction feedback to the cabinet or from feeding back to
the utility service.

The BBU system shall be compatible with TS1, TS2 and Model 170/2070 controllers and cabinet
components for full run-time operation.

Unless the plans indicate otherwise, provide a BBU in an external battery cabinet. When indicated by the
plans, provide a BBU system that can be shelf-mounted in NEMA TS-1 and TS-2 cabinets, or rack-mounted
for Model 170/2070 332 cabinets. Provide a manual bypass that is capable of shelf mounting or that can be
attached to the side of the signal cabinet. Provide interconnect cables that are no less than 10 ft. in length.

Relay contact wiring for each set of NO/NC relay contact closure terminals shall be no less than 6 feet long
and #18 AWG wire. Use manufacturer recommendations for size of wire for any cables lengths greater than
10 feet.

The BBU system shall have lightning surge protection compliant with IEEE/ANSI C.62.41 latest edition and
meeting all current UL1449 standards. Lightning surge protection shall be provided to the utility line voltage
coming into the inverter/charger. The surge protection device shall be easily accessible and mounted
externally from the inverter/charger.

The BBU system, including batteries and hardware, shall be easily replaceable and shall not require any
special tools for installation.

The BBU system shall operate in automatic “fail-safe” mode. Should a breaker trip on the inverter/charger
and/or the power transfer switch, the system will automatically operate from utility line power and bypass the
BBU system.

As stated above, in addition to the inverter/charger, the BBU shall be provided with both an external manual
bypass switch and either an external automatic transfer switch or external automatic bypass switch.

The BBU system shall be capable of logging up to 100 events. Events shall date- and time-stamp faults with
utility line voltage and battery voltages. At the minimum, the BBU system shall log an event when:
m the utility line voltage falls above or below the upper or lower control limits,

m the BBU system automatically switches to battery power, and
®  when self-monitoring BBU system components fail.

Displays, Controls, Diagnostics and Maintenance. The BBU system shall include a front panel display. All
applicable programmable functions of the operational methods described in this specification shall be
viewable from the front panel display.

All events described in Section 3.2, “System Capabilities” shall be viewable from the front panel display.

3-7 12-14
Statewide



34.

3.5.

3.6.

3.7.

6058

The BBU system software shall be programmable from the front panel of the inverter/charger by means of a
keyboard or momentary buttons allowing user to step through menu driven software.

A 10/100 Ethernet port shall be provided on the front panel of the inverter/charger.
A RS232 port shall be provided on the front panel of the inverter/charger.

The BBU system software shall be provided for the operational needs of the BBU system. The user/operator
shall be able to access all system software via the Ethernet and RS232 ports on the front panel of the
inverter/charger. The user shall be able to read logged events and change programmable parameters from
the keyboard, laptop or local area network via the Ethernet port.

System software shall be upgradeable via the RS232 port on the front panel of the inverter/charger.

Inverter/Charger. The inverter/charger is the unit that provides the voltage regulation; power conditioning of
utility line power; convert the DC voltage input into 120 VAC output for the traffic signal cabinet to operate;
provides emergency backup power upon loss of utility power and provides for temperature compensated
battery charging. As a minimum the inverter/charger shall be rated for 1400 watts. Provide a minimum of 6
sets of normally open (NO) and normally closed (NC) single-pole double-throw dry contact relay closures on
the front face of the inverter/charger and labeled so as to identify each contact. The relay closures shall
consist a set of NO/NC contact closures that shall be energized whenever the unit switches to battery power
(contact shall be labeled or marked as “On Battery” or equivalent) and a second set of NO/NC contact
closures shall be energized whenever the battery approaches 40% remaining capacity (contact shall be
labeled or marked as “Low battery” or equivalent”), which will determine when the unit will switch from normal
operation to flash. A third set of NO/NC contact closures shall be energized after a user settable time after
the unit switches to battery power. The contact may be labeled “Timer. The remaining relays shall be user
definable.

Operating temperature range for both the inverter/charger and power transfer relay shall be -34°C to +74°C.
When battery power is used, the BBU system output voltage shall be between 110VAC and 125VAC, pure
sine wave output, < 3% THD, 60Hz + 3Hz.

Manual Bypass Switch. The manual bypass switch shall be provided as a separate unit external to the
inverter/charger unit. The manual bypass switch shall consist of housing, two position switch, terminal
blocks, internal wiring, service outlet, circuit breakers and mounting hardware. All components shall be rated
at a minimum of 240VAC / 30 amp. Provide the manual bypass switch with # 8 terminal blocks. The manual
bypass switch shall be 2 position and allow the user to switch utility line power directly to the cabinet service
panel. The switch positions will provide the following functions. In the “Bypass” position the inverter is
bypassed, utility power is removed from the BBU and passed directly to the signal power panel. In the “UPS”
position the inverter / switch is powered and the signal circuits are supplied by the output of the inverter.
When the manual bypass switch is in the “Bypass” position the user may replace the automatic bypass
switch (or transfer switch) and the inverter/charger without interrupting power to the intersection. Provide the
manual bypass switch with over current protection (20 Amp circuit breaker).

Power Transfer Switch. These requirements are for BBU systems provided with a power transfer switch.
The power transfer switch will operate such that the inverter/charger input and cabinet power panel are
supplied with power from the utility line, in the event that the utility line power is lost or requires conditioning
(buck or boost) the power transfer switch will automatically connect the inverter/charger output to the cabinet
power panel such that the inverter/charger output provides the power. In the event of inverter/charger failure,
battery failure, or complete battery discharge, the power transfer shall revert to the NC (de-energized) state,
where utility line power is connected to the cabinet service panel.

All wire to the power transfer switch from the manual bypass switch, to and from the inverter/ charger and
from the manual bypass switch to utility power service shall be sized accordingly with system requirements.

Automatic Bypass Switch. These requirements are for BBU systems provided with an automatic bypass
switch. The automatic bypass switch will operate such that the inverter/charger input is supplied with power
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from the utility line and the cabinet power panel is supplied with power from the output of the
inverter/charger. In the event of inverter/charger failure, battery failure, or complete battery discharge, or
other loss of power from the output of the inverter/charger, the automatic bypass switch shall revert to the NC
(de-energized) state, where utility line power is connected to the cabinet service panel.

Batteries. Provide batteries from the same manufacturer/vendor of the BBU system.

Individual batteries shall be 12V type, and shall be easily replaceable and commonly available for purchase
by common off-the-shelf equivalent.

Batteries shall be sized and rated to operate a 700W load for 4 hours (normal operation) followed by a 300W
load for 2 hours (flash operation) for a total of 6 hours.

Battery configuration shall consist of 12V batteries arranged for total voltages of 36V, 48V, 60V, 72V, 84V or
9%6V.

Batteries shall be deep-discharge, sealed prismatic lead-calcium based, valve-regulated maintenance-free
batteries.

Batteries shall operate over a temperature range of -34°C to +74°C.

Batteries shall indicate maximum recharge data and recharging cycles, and manufacturer defaults on the
inverter/charger shall not allow the recharging process to exceed the batteries maximum values.

Battery interconnect wiring shall connect to the inverter unit via modular harness with red and black cabling
that terminates into a typical power pole style connector. Harness shall be equipped with mating power flag
style connectors for batteries and a single insulated plug-in style connection to inverter/charger unit.
Harness shall allow batteries to be quickly and easily connected in any order and shall be keyed to ensure
proper polarity and circuit configuration. A fusible link or device sized accordingly with system requirements
and to protect against currents exceeding each battery current rating shall be provided within 3 inches of the
negative and positive leads of each battery. Fusible links shall be insulated stranded wire.

Insulated covers shall be provided at the connection points (post) as to prevent accidental shorting.

Battery cables provided to connect battery to battery harness main cable shall be a minimum of 18 in. or long
enough to accommodate the battery covers provided with the battery ground box, whichever is longer.
Battery harness shall be sized accordingly with system requirements.

Battery Monitoring System. The BBU system shall use a temperature-compensated battery charging
system. The charging system shall compensate over a range of 2.5 - 4.0 mV/°C per cell.

The temperature sensor shall be used to monitor the temperature and regulate the charge rate of the

batteries. Unless required otherwise by the plans the temperature sensor wire shall be as follows:

m 8 feetlong if external side-mounted cabinet is attached to existing controller cabinet.

m 8 feetlong if batteries are housed in traffic signal base used for cabinet foundation and batteries are
stored on shelf within base.

m 3 feetlong if stand-alone cabinet is used.

Should the temperature sensor fail, the inverter/charger shall not allow the BBU system to overcharge the
batteries. The BBU system shall provide an alarm should the temperature sensor fail.

Recharge time for the batteries to obtain 80% or more of full battery charge capacity shall not exceed 20
hours at 21°C (70°F).

Batteries shall not be charged when battery temperature exceeds 50°C.
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The BBU system shall monitor battery strings within a system and set a fault indicator if battery voltage falls
below normal operating voltage.

Battery Housing. Unless plans require otherwise, project an external battery cabinet or stand-alone
BBU/battery cabinet as specified below.

External Battery Cabinet. The external cabinet shall be NEMA type 3R all-aluminum with stainless-steel
hardware, or approved equivalent. The external cabinet shall be designed to attach on the side of a TS2 size
6 base-mount cabinet. The batteries, inverter, transfer switches, manual bypass and all associated hardware
shall be housed in the external cabinet.

The external cabinet shall be equipped with proper ventilation, electric fan, and air filter in accordance with
TS2 standards.

External cabinets will be equipped with a door opening to the entire cabinet. The door shall be attached to
the cabinet with a full length stainless steel piano hinge or four, two-bolts per leaf, hinges. The door shall be
provided with the same latch and lock mechanism as required for standard traffic signal cabinet. In addition,
a padlock clasp will be provided.

When using battery ground boxes, an external cabinet is required for the non-battery components. .

Stand-Alone BBU/Battery Cabinet. When required for installation by the plans a stand-alone cabinet in
accordance with the following shall be provided.

The stand-alone cabinet shall conform to all the specifications of the External BBU/Battery Cabinet, except
that it will not mount to the controller cabinet. The stand-alone cabinet shall be designed to attach to a
concrete pad.

Concrete Pad. Provide a Class B concrete pad as a foundation for stand-alone cabinets of the size shown
in the plans. For external cabinets, extend the controller foundation to provide a class B concrete pad under
the external cabinet of the size shown in the plans.

Documentation. Operation and maintenance manuals shall be provided. The operation manual shall
include a block diagram schematic of all system hardware components. The manual shall include
instructions for programming and viewing software features. The manual shall include all
uploading/downloading (communications protocol) requirements via RS232 or Ethernet port.

Board level schematics shall be provided when requested.
Battery documentation and replacement information shall be provided.

Testing. The Department reserves the right to do testing on BBU systems to ensure Quality Assurance on
unit before installation and random sampling of units being provided to the State. BBU systems that fail will
be taken off the Qualified Products List (QPL).

Department QPL testing procedures will check compliance with all the criteria of this specification including

the following:

m Eventlogging for fault/alarm conditions

m Demonstrated use of one or more of the operating methods described in Section 3.1., “Method of
Operation.”

B Testing of ability to power a 700W load for 4 hours, transfer to flash mode and power a 300W load for 2
additional hours, at an ambient temperature of +25°C.

W Testing of all components in environmental chamber (temperature ranges from -30°C to +74°C)
following NEMA TS2 2003 standards, Section 2.
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Warranty, Maintenance and Support. Provide a BBU containing a warranty that requires the manufacturer
to replace failed BBUs when non-operable due to defect in material or workmanship within five years of date
of purchase from manufacturer. Supply a BBU with no less than 95% of the manufacturer’s warranty
remaining on the date that the BBU is installed and begins operating. The replacement BBU must meet
requirements of this specification. The Contractor will handle all warranty issues until the date of final
acceptance.

Batteries shall be warranted for full replacement for 5 years. Batteries shall be defined as bad if they are not
able to deliver 80% of battery rating.

MEASUREMENT

This Item will be measured by each BBU system installed.

PAYMENT

The work performed and materials furnished in accordance with this Item and measured as provided under
"Measurement" will be paid for at the unit price bid for "BBU System" of the type (type of BBU cabinet)
specified. This price is full compensation for furnishing, installing, and testing the completed installation,
BBU system and associated equipment, mounting hardware, class B concrete pad, software, conduit,
conductors; and equipment, labor, tools; and incidentals.
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Special Specification 6185 % ’

Texas

Truck Mounted Attenuator (TMA) and Trailer lﬁ.ﬁ“‘
Attenuator (TA)

1.

DESCRIPTION

Furnish, operate, maintain and remove upon completion of work, Truck Mounted Attenuator (TMA) or Trailer
Attenuator (TA).

MATERIALS

Furnish, operate and maintain new or used TMAs or TAs. Assure used attenuators are in good working
condition and are approved for use. A list of approved TMA/TA units can be found in the Department’s
Compliant Work Zone Traffic Control Devices List. The host vehicle for the TMA and TA must weigh a
minimum of 19,000 Ibs. Host vehicles may be ballasted to achieve the required weight. Any weight added to
the host vehicle must be properly attached or contained within it so that it does not present a hazard and that
proper energy dissipation occurs if the attenuator is impacted from behind by a large truck. The weight of a
TA will not be considered in the weight of the host vehicle but the weight of a TMA may be included in the
weight of the host vehicle. Upon request, provide either a manufacturer’s curb weight or a certified scales
weight ticket to the Engineer.

CONSTRUCTION

Place or relocate TMA/TAs as shown on the plans or as directed. The plans will show the number of
TMA/TAs needed, for how many days or hours, and for which construction phases.

Maintain the TMA/TAs in good working condition. Replace damaged TMA/TAs as soon as possible.

41.

4.2.

MEASUREMENT

Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the each or by
the day. TMA/TAs must be set up in a work area and operational before a calendar day can be considered
measurable. When measurement by the day is specified, a day will be measured for each TMA/TA set up
and operational on the worksite.

Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation). This ltem will be measured by the hour.
The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified
by the Engineer. A minimum of 4 hr. will be paid each day for each operating TMA/TA used in a mobile
operation.

PAYMENT

The work performed and materials furnished in accordance with this Item and measured as provided under
“Measurement” will be paid for at the unit price bid for “Truck Mounted Attenuators/Trailer Attenuators
(Stationary),” or “Truck Mounted Attenuators/Trailer Attenuators (Mobile Operation).” This price is full
compensation for furnishing TMA/TA: set up; relocating; removing; operating; fuel; and equipment, materials,
tools, labor, and incidentals.
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Special Specification 6438 %a)

Mobile Retroreflectivity Data Collection for I
Pavement Markings

Department
of Transportation

1.

DESCRIPTION

Furnish mobile retroreflectivity data collection (MRDC) for pavement markings on roadways as shown on the
plans or as designated by the Engineer. Conduct MRDC on dry pavement only. Provider is defined as the
Contractor or Subcontractor who collects the MRDC data.

2.1

2.2.

2.3.

24.

25.

EQUIPMENT AND PERSONNEL

Mobile Retroreflectometer. Provide a self-propelled, mobile retroreflectometer certified by the Texas A&M
Transportation Institute (TTI) Mobile Retroreflectometer Certification Program.

Portable Retroreflectometer. Provide a portable retroreflectometer that uses 30-meter geometry meeting
the requirements described in ASTM E 1710. Maintain, service, and calibrate all portable retroreflectometers
according to the manufacturer’s instructions.

Operating Personnel for Mobile Retroreflectometer. Provide all personnel required to operate the mobile
retroreflectometer and portable retroreflectometer. Ensure MRDC system operator has a current certification
from the TTI Mobile Retroreflectometer Certification Program to conduct MRDC with the certified mobile
retroreflectometer provided.

Additional Personnel. Provide any other personnel necessary to compile, evaluate, and submit MRDC.

Safety Equipment. Supply and operate all required safety equipment to perform this service.

3.1.

3.2.

3.3.

MRDC DOCUMENTATION AND TESTING

Document all MRDC by county and roadway or as directed by the Engineer. Submit all data to the
Department and to the TTI Mobile Retroreflectometer Certification Program no later than three working days
after the day the data is collected. Submit all raw data collected in addition to all other data submitted.
Provide data files in Microsoft Excel format or a format approved by the Engineer. Provide measurement
notification and field tests as specified. Verification and referee testing may be conducted at the
Department’s discretion.

Preliminary Documentation Sample. Submit a sample data file, video, and map of MRDC data in the
required format 10 working days before beginning any work. The format must meet specification and be
approved by the Engineer before any work may begin.

Initial Documentation Review and Approval. The Department will review documentation submitted for the
first day of MRDC, and if it does not meet specification requirements, will not allow further MRDC until
deficiencies are corrected. The Department will inform the Provider no later than three working days after
submittal if the first day of MRDC does not meet specification requirements. Time charges will continue
unless otherwise directed by the Engineer.

Data File. Provide data files with the following:
m date;
m district number;
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county;

Project CSJ number;

name of mobile retroreflectometer operator;

route number with reference markers or other reference information provided by the Engineer to indicate
the location of beginning and end data collection points on that roadway;

cardinal direction;

line type (single solid, single broken, double solid, etc.);

line color;

file name corresponding to video;

data for each centerline listed separately;

average reading taken for each 0.1-mi. interval (or interval designated by the Engineer);

accurate GPS coordinates (within 20 ft.) for each interval;

color-coding for each interval indicating passing or failing, unless otherwise directed by the Engineer
(passing and failing thresholds provided by the Engineer);

graphical representation of the MRDC (y-axis showing retroreflectivity and x-axis showing intervals)
corresponding with each data file;

distance in miles driven while measuring the pavement markings;

event codes (pre-approved by the Engineer) indicating problems with measurement;

portable retroreflectometer field check average reading and corresponding mobile average reading for
that interval when applicable; and

upper validation threshold (may be included separately with the raw data but must be clearly identified
with the data collected using that threshold).

Map. Provide a map in an electronic format approved by the Engineer with each MRDC submission that
includes the following information:

date;

district number;

county;

color-coded 1-mi. intervals (or interval length designated by the Engineer) for passing and failing
retroreflectivity values or retroreflectivity threshold values provided by the Engineer; and
percentage of passing and failing intervals, if required by the Engineer.

Video. Provide a high-quality DVD or electronic video file with the following information:

date and corresponding data file name on label;

district number;

county;

route number with reference markers or other designated reference information to indicate the location
of beginning and end collection points on that roadway; and

retroreflectivity values presented on the same screen with the following information:

date;

location;

starting and ending mileage;

total miles;

retroreflectivity readings; and

upper validation thresholds (may be included separately with the raw data but must be clearly
identified with the data collected using that threshold).

Field Comparison Checks with a Portable Retroreflectometer. Take a set of field comparison readings
with the portable retroreflectometer at least once every 4 hr. while conducting MRDC or at the frequency
designated by the Engineer. Take a minimum of 20 readings, spread out over the interval measured. List the
average portable retroreflectometer reading next to the mobile average reading for that interval with the
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reported MRDC data. Request approval from the Engineer to take field comparison readings on a separate
roadway, when measuring a roadway where portable retroreflectometer readings are difficult to take. Take
the off-location field comparison readings at no additional cost. Submit the portable retroreflectometer
printout of all the readings taken for the field comparison check with the corresponding MRDC data
submitted. The mobile average reading must be within £15% of the portable average reading. The Engineer
may require new MRDC for some or all of the pavement markings measured in a 4-hr. interval before a field
comparison check not meeting the £15% range. Provide the new MRDC at no extra cost to the Department.
The Engineer may take readings with a Department portable retroreflectometer to ensure accuracy at any
time. The Department's Materials and Tests Division (MTD) will take comparison readings and serve as the
referee if there is a significant difference between the Engineer’s portable readings and the Provider's mobile
and handheld readings. For best results, take field comparison readings on a fairly flat and straight roadway
when possible.

Periodic Field Checks at Pre-Measured Locations. When requested by the Engineer, measure with the
mobile unit and report to the Engineer immediately after measurement the average retroreflectivity values for
a designated pre-measured test location. The Engineer will have taken measurements at the test location
within 10 days of the test. The test location will not include pavement markings less than 30 days old. If the
measured averages do not fall within £15% of the pre-measured averages, further calibration and
comparison measurements may be required before any further MRDC. Submit the results of the field check
with the MRDC report for that day.

Measurement Notification. Provide notification via email to Mobileretro@tamu.edu with a carbon copy to
the Engineer a minimum of 24 hr. before mobile retroreflectivity data collection to allow for scheduling
verification testing when needed.

Verification Testing. The Engineer or a third party may perform retroreflectivity verification testing within
seven days of the Provider’s retroreflectivity readings. The Provider-submitted retroreflectivity data will be
compared to the verification test data to determine acceptability of the Provider’s mobile retroreflectometer
data. Comparison of the data will result in one of the two scenarios below:

W Provider's Data is Validated - if the difference between Provider's and Engineer-third party data is 20%
or less, then the Provider’s data is validated. The Provider’s data will be used for acceptance.

m Provider's Data is not Validated - if the difference between Provider's and Engineer-third party data is
more than 20%, then the Provider’s data is not validated. The Engineer-third party data will be used for
acceptance and the Provider will be required to take corrective action before additional Provider data
collection and may require re-certification of the mobile retroreflectometer. If the Engineer determines
that the Provider's data might be correct then, referee testing may be requested by the Engineer.

Referee Testing. MTD will perform referee testing using portable retroreflectometers to determine if the
markings need to be restriped to meet the required retroreflectivity level. The referee test results will be final.
Referee testing will be conducted on the verification test sections using the method for portable
retroreflectometers specified in Item 666, “Reflectorized Pavement Markings.”

FINAL REPORT

Submit a final report in the format specified by the Engineer to the Department's Traffic Engineering
representative within one calendar week after the service is complete. The final report must contain a list of
all problems encountered (pre-approved event codes) and the locations where problems occurred during
MRDC.

MEASUREMENT

When mobile retroreflectivity data collection for pavement markings is specified on the plans to be a pay
item, measurement will be by the mile driven while measuring pavement markings.
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PAYMENT

Unless otherwise specified on the plans, the work performed, materials furnished, equipment, labor, tools,
and incidentals will not be paid for directly, but will be considered subsidiary to bid items of the Contract.
When mobile retroreflectivity data collection for pavement markings is specified on the plans to be a pay
item, the work performed in accordance with this ltem and measured as provided under “Measurement” will
be paid for at the unit price bid for “Mobile Retroreflectivity Data Collection.” This price is full compensation
for providing summaries of readings to the Engineer, equipment calibration and prequalification, equipment,
labor, tools, and incidentals.
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