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Where Contractor-developed training or a Department-approved training course does not produce a 
certification, maintain a log of attendees. Make the log available upon request. Ensure the log is legible and 
includes the following: 

 printed name and signature of participant, 

 name and title of trainer, and 

 date of training. 

2.6.5.1. Contractor-developed Training. Develop and deliver Contractor-developed training meeting the minimum 
requirements established by the Department. The outline for this training must be submitted to the Engineer 
for approval at the preconstruction meeting. The CRP or designated alternate may deliver the training 
instead of the Department-approved training. The work performed and materials furnished to develop and 
deliver the training will not be measured or paid for directly but will be considered subsidiary to pertinent 
Items. 

2.6.5.1.1. Flagger Training Minimum Requirements. A Contractor’s certified flagging instructor is permitted to train 
other flaggers. 

2.6.5.1.2. Optional Contractor-developed Training for Other Work Zone Personnel. For other work zone personnel, 
the Contractor may provide training meeting the curriculum shown below instead of Department-approved 
training. 

Minimum curriculum for Contractor-provided training is as follows: 

Contractor-developed training must provide information on the use of personnel protection equipment, 
occupational hazards and health risks, and other pertinent topics related to traffic management. The type and 
amount of training will depend on the job duties and responsibilities. Develop training applicable to the work 
being performed. Develop training to include the following topics. 

 The Life You Save May Be Your Own (or other similar company safety motto). 

 Purpose of the training. 

▪ It’s the Law. 

▪ To make work zones safer for workers and motorist. 

▪ To understand what is needed for traffic control. 

▪ To save lives including your own. 

 Personal and Co-Worker Safety. 

▪ High Visibility Safety Apparel. Discuss compliant requirements; inspect regularly for fading and 

reduced reflective properties; if night operations are required, discuss the additional and 

appropriate required apparel in addition to special night work risks; if moving operations are 

underway, discuss appropriate safety measures specific to the situation and traffic control plan. 

▪ Blind Areas. A blind area is the area around a vehicle or piece of construction equipment not 

visible to the operators, either by line of sight or indirectly by mirrors. Discuss the “Circle of Safety” 

around equipment and vehicles; use of spotters; maintain eye contact with equipment operators; 

and use of hand signals. 

▪ Runovers and Backovers. Remain alert at all times; keep a safe distance from traffic; avoid 

turning your back to traffic and if you must then use a spotter; and stay behind protective barriers, 

whenever possible. Note: It is not safe to sit on or lean against a concrete barrier, these barriers 

can deflect four plus feet when struck by a vehicle. 

▪ Look out for each other, warn co-workers. 

▪ Be courteous to motorists. 

▪ Do not run across active roadways. 

▪ Workers must obey traffic laws and drive courteously while operating vehicles in the work zones. 

▪ Workers must be made aware of company distracted driving policies. 

 Night Time Operations. Focus should be placed on projects with a nighttime element. 
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 Traffic Control Training. Basics of Traffic Control. 

▪ Identify work zone traffic control supervisor and other appropriate persons to report issues to when 

they arise. 

▪ Emphasize that work zone traffic control devices must be in clean and in undamaged condition. If 

devices have been hit but not damaged, put back in their correct place and report to traffic control 

supervisor. If devices have been damaged, replace with new one and report to traffic control 

supervisor. If devices are dirty, faded or have missing or damaged reflective tape clean or replace 

and report to traffic control supervisor. Show examples of non-acceptable device conditions. 

Discuss various types of traffic control devices to be used and where spacing requirements can be 

found. 

▪ Channelizing Devices and Barricades with Slanted Stripes. Stripes are to slant in the direction 

you want traffic to stay or move to; demonstrate this with a device. 

▪ Traffic Queuing. Workers must be made aware of traffic queuing and the dangers created by it. 

Workers must be instructed to immediately notify the traffic control supervisor and other 

supervisory personnel if traffic is queuing beyond advance warning sign and devices or 

construction limits. 

▪ Signs. Signs must be straight and not leaning. Report problems to the traffic control supervisor or 

other as designated for immediate repair. Covered signs must be fully covered. If covers are 

damaged or out of place, report to traffic control supervisor or other as designated. 
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 02-18 
Statewide 

 

Special Provision to Item 8 
Prosecution and Progress 
 
Item 8, “Prosecution and Progress” of the Standard Specification is amended with respect to the clauses cited below.  No other 
clauses or requirements of this Item are waived or changed. 
 
Article 8.2., “Subcontracting,” is supplemented by the following paragraph, which is added as paragraph six to this article: 
 
The Contractor certifies by signing the Contract that the Contractor will not enter into any subcontract with a subcontractor that is 
not registered in the Department of Homeland Security’s (DHS) E-Verify system. Require that all subcontractors working on the 
project register and require that all subcontractors remain active in the DHS E-Verify system until their work is complete on the 
project. 
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Special Provision to Item 8 

Prosecution and Progress 

 

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clause cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 8.7.2., “Wrongful Default,” is revised and replaced by the following: 

If it is determined after the Contractor is declared in default, that the Contractor was not in default, the rights and obligations of all 
parties will be the same as if termination had been issued for the convenience of the public as provided in Article 8.8 
“Termination of Contract.” 
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Special Provision to Item 8 
Prosecution and Progress 
 

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 3., “Computation of Contract Time for Completion.” The second paragraph is voided and replaced by the following: 

The development of the conceptual time determination is intended to establish the number of working days on the Contract.  
Upon request, the Engineer will provide the conceptual time determination schedule to the Contractor for informational purposes 
only. The schedule assumes generic resources, production rates, sequences of construction, and average weather conditions 
based on historic data. Schedule labor, equipment, procurement of materials, subcontractor work, and all other necessary means 
to prosecute the work within the number of working days specified by the Contract. 
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Special Provision to Item 009 

Measurement and Payment 

 

Item 009 “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 9.5., “PROGRESS PAYMENTS” is supplemented with the following: 

It is the Department’s desire to pay a Contractor for work through the last working day of the month; however, the use of early 
cut-off dates for monthly estimates and MOH is a project management practice to manage workload at the Area Office level. 
Approval for using early cut-off dates is at the District’s discretion. The earliest cut-off date for estimates is the 25th of the month. 

Article 9.6., “PAYMENT FOR MATERIAL ON HAND (MOH)” first paragraph is amended as follows: 

If payment for MOH is desired, request compensation for the invoice cost of acceptable nonperishable materials that have not 
been used in the work before the request, and that have been delivered to the work location or are in acceptable storage places. 
Nonperishable materials are those that do not have a shelf life or whose characteristics do not materially change when exposed 
to the elements. Include only materials that have been sampled, tested, approved, or certified, and are ready for incorporation 
into the work. Only materials which are completely constructed or fabricated on the Contractor’s order for a specific Contract and 
are so marked and on which an approved test report has been issued are eligible. Payment for MOH may include the following 
types of items: concrete traffic barrier, precast concrete box culverts, concrete piling, reinforced concrete pipe, and illumination 
poles. Any repairs required after fabricated materials have been approved for storage will require approval of the Engineer before 
being made and will be made at the Contractor’s expense. Include only those materials and products, when cumulated under an 
individual item or similar bid items, that have an invoice cost of at least $1,000 in the request for MOH payment (e.g. For MOH 
eligibility, various sizes of conductor are considered similar bid items and may be cumulated to meet the threshold; for small 
roadside signs, the sign supports, mounting bolts, and the sign face is considered one bid item or similar bid items for more than 
one pay item for sign supports.) Requests for MOH are to be submitted at least two days before but not later than the estimate 
cutoff date unless otherwise agreed. If there is a need to request MOH after the established cut-off date, the district can make 
accommodation as the need arises. This needed accommodation is to be the exception, though, and not the rule.  
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Special Provision to Item 9 

Measurement and Payment 

 

Item 9, “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 9.7.1.4.3., “Standby Equipment Costs,” is voided and replaced by the following: 

7.1.4.3. Standby Equipment Costs. Payment for standby equipment will be made in accordance with Section 
9.7.1.4., “Equipment,” except that the 15% markup will not be allowed and that:  

Section 7.1.4.3.1., “Contractor-Owned Equipment,” is voided and replaced by the following: 

7.1.4.3.1. Contractor-Owned Equipment. For Contractor-owned equipment: 

 Standby will be paid at 50% of the monthly Equipment Watch rate after the regional and age adjustment 

factors have been applied. Operating costs will not be allowed. Calculate the standby rate as follows. 

Standby rate = (FHWA hourly rate - operating costs) × 50% 

 If an hourly rate is needed, divide the monthly Equipment Watch rate by 176. 

 No more than 8 hr. of standby will be paid during a 24-hr. day period, nor more than 40 hr. per week. 

 Standby costs will not be allowed during periods when the equipment would have otherwise been idle. 
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Special Provision to Item 247 

Flexible Base 

 

Item 247, “Flexible Base,” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or 
requirements of this Item are waived or changed. 

Section 247.2.1., “Aggregate.” This Section is voided and replaced by the following. 

Furnish aggregate of the type and grade shown on the plans and meeting the requirements shown in Table 1. Each source must 
meet Table 1 requirements for liquid limit, plasticity index, and wet ball mill for the grade specified. Do not use additives, such as 
but not limited to cement, emulsion, foamed asphalt, or lime, to modify aggregates to meet the requirements of Table 1, unless 
otherwise shown on the plans. 

Unless otherwise shown on the plans, the unconfined compressive strength is waived when the flexible base material meets the 
#200 sieve requirement. 

Table 1 
Material Requirements 

 

 

 

 

 

 

 

 

 

 

 

 

Section 247.2.1.2.4., “Type D.” The third sentence is voided and replaced by the following. 

Crushed concrete must meet the requirements in Section 247.2.1.3., “Recycled Material,” and be managed in a way to provide 
for uniform quality. 

Section 247.2.1.3., “Recycled Material.” This Section is voided and replaced by the following. 

Property Test Method Grade 1–23 Grade 3 Grade 4 Grade 53 

Master gradation sieve size 
(cumulative % retained) 

Tex-110-E 

– – 

As shown on 
the plans 

– 

2-1/2" 0 0 0 

1-3/4" 0–10 0–10 0–5 

7/8" 10–35 – 10–35 

3/8" 30–65 – 35–65 

#4 45–75 45–75 45–75 

#40 65–90 50–85 70–90 

#2001, 2 85–95 – – 

Liquid limit, % Max Tex-104-E 40 40 35 

Plasticity index, Max 

Tex-106-E 

10 12 10 

Plasticity index, Min 
As shown on 

the plans 
As shown on 

the plans 
As shown on 

the plans 

Wet ball mill, % Max 

Tex-116-E 

40 – 40 

Wet ball mill, % Max increase 
passing the #40 sieve 

20 
– 

20 

Min compressive strength2, psi 

Tex-117-E 

– – – 

lateral pressure 0 psi 35 – – 

lateral pressure 3 psi – – 90 

lateral pressure 15 psi 175 – 175 

1. The #200 sieve test is only required to meet the waiver of the unconfined compressive strength. The #200 sieve 
test requirement is only applicable to stockpile samples from Section 247.2.4. 

2. Compressive strength and #200 sieve test requirements are waived when the flexible base is mixed with or without 
existing material and treated with cement, emulsion, foamed asphalt, or lime, unless otherwise shown on the 
plans.  

3. Grade 3 may be substituted for Grade 1–2 or Grade 5 when the flexible base is mixed with or without existing 
material and treated with cement, emulsion, foamed asphalt, or lime, as approved. The Grade 3 flexible base must 
meet the wet ball mill requirements of Grade 1–2 or Grade 5.  
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Reclaimed asphalt pavement (RAP) and other recycled materials may be used as shown on the plans. Request approval to 
blend two or more sources of recycled materials. When RAP is allowed, do not exceed 20% RAP by weight, unless otherwise 
shown on the plans. The percentage limitations for other recycled materials are as shown on the plans. 

Provide recycled materials, other than RAP, that have a maximum sulfate content of 3,000 ppm when tested in accordance with 
Tex-145-E. Certify accordance with DMS-11000, “Evaluating and Using Nonhazardous Recyclable Materials Guidelines.” In 
addition, recycled materials must be free of reinforcing steel and other objectionable material and have at most 1.5% deleterious 
material when tested in accordance with Tex-413-A. The liquid limit, plasticity index, wet ball mill, and compressive strength for 
all recycled materials are waived. When using RAP, crush RAP so that 100% passes the 2-in. sieve and does not exceed a 
maximum percent loss from decantation of 5.0% when tested in accordance with Tex-406-A. Test RAP without removing the 
asphalt. The final product must meet the requirements shown in Table 1 for the grade specified, except when the Department 
requires a specific amount of Department-furnished RAP be added to the blend, unless otherwise shown on the plans. 

The Contractor is responsible for uniformly blending the recycled material with the flexible base material to build a stockpile to 
meet the percentages required. Any Contractor-furnished surplus of recycled materials must remain the property of the 
Contractor. Remove Contractor-owned recycled materials from the project, and dispose of them in conformance with federal, 
state, and local regulations before project acceptance. 

Section 247.2.4., “Stockpile Approval.” This Section is added. 

Stockpile is approved when the Engineer’s test results meet the material requirements shown in Table 1. 

Section 247.2.4.1., “Sampling.” This Section is added. 

The Contractor and the Engineer will sample flexible base from completed stockpiles in accordance with Tex-100-A. Personnel 
conducting sampling must be certified by the Department-approved soils and base certification program. 

Sampling stockpiles may be located at the production site or at the project location. The Contractor must witness the Engineer’s 
sampling and sample the stockpile for their own testing, and label as deemed necessary. 

Sample the stockpile for the Engineer as shown on the plans. When the Contractor samples the stockpile for the Engineer, the 
Engineer will witness the sampling of material designated for the Engineer and the Materials and Tests Division (MTD). The 
Engineer will label their sampling containers as “Engineer” and “MTD,” or as deemed necessary. 

The Engineer will take immediate possession of the sample containers for the Engineer and MTD. The Engineer will maintain 
custody of the samples until all testing and reporting are completed. 

Section 247.2.4.2., “Referee Testing.” This Section is added. 

Referee testing is applicable for stockpile testing only. MTD is the referee laboratory. MTD may designate a laboratory from the 
Department’s MPL for Commercial Laboratories Approved for Flexible Base Referee Requests as the referee laboratory as 
deemed necessary. The designated laboratory must not perform any testing under this Item for the Engineer or Contractor. 

The Contractor may request referee testing when the Engineer’s test results fail to meet any of the material requirements shown 
in Table 1 and when the Contractor’s sample from Section 247.2.4.1., “Sampling,” for the same failing Department test passes. 
The tests must be performed by a laboratory on the Department’s MPL for Commercial Laboratories Approved for Flexible Base 
Referee Requests. Submit the request by email within 5 working days after receiving failing test results from the Engineer. 
Include completed test reports passing the applicable requirements shown in Table 1 in the email. 

Record and submit completed test reports electronically on Department-provided templates in their original format meeting the 
applicable material requirements shown in Table 1. Use Department-provided templates to record and calculate all test data. The 
Engineer and the Contractor will provide any available test results to the other party when requested. 

Section 247.4.3., “Compaction.” The first paragraph is voided and replaced by the following. 

chrome-extension://efaidnbmnnnibpcajpcglclefindmkaj/https:/ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi100.pdf
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Compact using density control unless otherwise shown on the plans. Multiple lifts are permitted as shown on the plans or 
approved. Bring each layer to the moisture content directed. When necessary, sprinkle the material in accordance with Item 204, 
“Sprinkling.” Maintain moisture during compaction within ±2.0% of the optimum moisture content as determined in accordance 
with Tex-113-E. 

Section 247.4.3.2., “Density Control.” This Section is voided and replaced by the following. 

Compact to at least 100% of the maximum dry density and within ±2.0% of the optimum moisture content as determined in 
accordance with Tex-113-E, unless otherwise shown on the plans. Provide the Engineer with the beginning and ending station 
numbers of the area completed for testing. The Engineer will determine roadway density and moisture content of completed 
sections in accordance with Tex-115-E, Part I. The Engineer will determine random locations for testing in accordance with 
Tex-115-E, Part IV. Do not achieve density by drying the material after compaction. 

When the density is less than 100% of the maximum dry density, the Engineer may perform additional testing to determine the 
extent of the area to correct. The Engineer may accept the section if no more than one of the five most recent density tests is 
below the specified density and the failing test is no more than 3 pcf below the specified density. 

Section 247.4.3.3., “Miscellaneous and Small Areas.” This Section is added. 

Miscellaneous areas are those that typically involve handwork or discontinuous paving operations, such as temporary detours, 
driveways, mailbox turnouts, crossovers, gores, spot level-up areas, and other similar areas. Miscellaneous and small areas are 
not subject to random sampling procedure but may be tested as directed. 

Section 247.4.6., “Ride Quality.” This Section is voided and replaced by the following. 

Measurement of ride quality only applies to the final travel lanes that receive a one- or two-course surface treatment for the final 
riding surface, unless otherwise shown on the plans. Measure the ride quality of the base course either before or after the 
application of the prime coat, as directed, and before placement of the surface treatment. Use a certified profiler operator on the 
Department’s MPL. When requested, furnish the Engineer with documentation for the person certified to operate the profiler. 

Provide all profile data to the Engineer in electronic data files within 3 days of measuring the ride quality using the format 
specified in Tex-1001-S. The Engineer will use Department software to evaluate longitudinal profiles to determine areas requiring 
corrective action. Correct 0.1-mi. sections with an average international roughness index (IRI) value greater than 100 in. per mile 
to an IRI value of 100 in. per mile or less, unless otherwise shown on the plans. Re-profile and correct sections that fail to 
maintain ride quality before the placement of the surface treatment, as directed. Unless ride deterioration is due to environmental 
impact, traffic, or other incidents outside the Contractor’s control, perform this work at no additional expense to the Department, 
as approved. 
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Special Provision to Item 300 

Asphalt, Oils, and Emulsions 

 

Item 300, “Asphalt, Oils, and Emulsions” of the Standard Specifications is replaced by Special Specification 3096, “Asphalts, 
Oils, and Emulsions.” All Item 300 Special Provisions are no longer available, beginning with the April 2022 letting. 

https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3096.pdf
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Special Provision to Item 314 

Emulsified Asphalt Treatment 

 

Item 314, “Emulsified Asphalt Treatment” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Articles 1 through 6 are voided and replaced by the following: 

1. DESCRIPTION 

Apply a mixture of water and asphalt emulsion as a base or subgrade treatment; for erosion control, including 
dust prevention; or as a prime coat. 

2. MATERIALS 

Furnish materials of the type and grade shown on the plans in accordance with the following: 

2.1. Emulsion. Furnish emulsified asphalt meeting the requirements of Item 300, “Asphalt, Oils, and Emulsions.”  

2.2. Emulsion and Water Mixture. Dilute the emulsion by adding water to create a mixture containing a 
proportion of emulsion, expressed as a percentage of total volume, in accordance with the percentage shown 
on the plans or as directed. 

3. EQUIPMENT 

Provide a self-propelled sprinkler in accordance with Article 204.3., “Equipment.” Provide current calibration 
documentation for the tank used for distribution. 

4. CONSTRUCTION 

Agitate the emulsion and water mixture to produce a uniform blend. Evenly distribute at the rate selected by 
the Engineer to locations shown on the plans or as directed. 

4.1. Base or Subgrade Treatment. Treat the base or subgrade to the depth and width shown on the plans or as 
directed. 

Regulate the percentage of emulsion in the mixture and distribute successive applications to achieve the 
specified rate. Maintain the proper moisture content of the treated material. Mix the treated material, then 
shape and compact as required by the specification for the course. Finish the course to the line, grade, and 
typical section shown on the plans. Maintain the surface with light applications of the mixture while curing the 
course, as directed. 

4.2. Erosion Control. Apply the mixture as shown on the plans or as directed. 

4.3. Prime Coat. Regulate the percentage of emulsion in the mixture and distribute successive applications to 
achieve the specified rate. 
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5. MEASUREMENT 

The treatment will be measured by the gallon of emulsion used in the emulsion and water mixture. 

6. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Emulsified Asphalt (Base or Subgrade Treatment),” 
“Emulsified Asphalt (Erosion Control),” or “Emulsified Asphalt (Prime Coat),” of the type and grade specified. 
This price is full compensation for materials, including emulsion and water, and for equipment, labor, tools, 
and incidentals. 
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Special Provision to Item 316 

Seal Coat 

 

Item 316, “Seal Coat” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or 
requirements of this Item are waived or changed. 

Section 4.8, “Asphalt Placement” is supplemented by the following: 

4.8.5. Collect all samples in accordance with Tex-500-C, “Sampling Bituminous Materials, Pre-Molded Joint Fillers, 
and Joint Sealers” from the distributor and with witness by the Engineer. 

At least once per project, collect split samples of each binder grade and source used.  The Engineer will 
submit one split sample to MTD for testing and retain the other split sample. 

In addition, collect one sample of each binder grade and source used on the project for each production day. 
The Engineer will retain these samples. 

The Engineer will keep all retained samples for one yr., for hot-applied binders and cutback asphalts; or for 
two mo., for emulsified asphalts. The Engineer may submit retained samples to MTD for testing as necessary 
or as requested by MTD. 
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Special Provision to Item 334 

Hot-Mix Cold-Laid Asphalt Concrete Pavement 

 

Item 334, “Hot-Mix Cold-Laid Asphalt Concrete Pavement,” of the Standard Specifications is amended with respect to the 
clauses cited below. No other clauses or requirements of this Item are waived or changed hereby. 

Section 334.4.1.2., “Job-Mix Formula Approval.” Table 5 is voided and replaced by the following: 

 
Table 5 

Laboratory Mixture Design Properties 

Property Test Method Requirement 

Target laboratory-molded density, %1 Tex-207-F 94.0 ± 1.5 

Hveem stability, Min Tex-208-F 35 

Cantabro loss, %, Max Tex-245-F 10 

Hydrocarbon-volatile content, %, Max Tex-213-F 0.6 

Moisture content, %, Max2 Tex-212-F 1.0 

Boil test, %, Max3 Tex-530-C 10 

1. Unless otherwise shown on the plans. 
2. Unless otherwise approved. 
3. Limit may be increased or eliminated when approved. 

 
 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit208.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit213.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
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Special Provision to Item 340 

Dense-Graded Hot-Mix (Small Quantity) 

 

Item 340, “Dense-Graded Hot-Mix (Small Quantity)” of the Standard Specifications is replaced by Special Specification 3076,  
“Dense-Graded Hot-Mix Asphalt,” Section 4.9.4., “Exempt Production.” All Item 340 Special Provisions and bid codes are no 
longer available, beginning with the February 2022 letting. 

https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3076.pdf
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Special Provision to Item 341 

Dense-Graded Hot-Mix Asphalt 

 

Item 341, “Dense-Graded Hot-Mix Asphalt” of the Standard Specifications is replaced by Special Specification 3076, “Dense-
Graded Hot-Mix Asphalt.” All Item 341 Special Provisions and bid codes are no longer available, beginning with the February 
2020 letting. 

https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3076.pdf
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Special Provision to Item 342 

Permeable Friction Course (PFC) 

 

Item 342, “Permeable Friction Course (PFC)” of the Standard Specifications is replaced by Special Specification 3079, 
“Permeable Friction Course.” All Item 342 Special Provisions and bid codes are no longer available, beginning with the April 
2022 letting. 

https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3079.pdf
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Special Provision to Item 346 

Stone-Matrix Asphalt 

 

Item 346, “Stone-Matrix Asphalt” of the Standard Specifications is replaced by Special Specification 3080, “Stone-Mix Asphalt.” 
All Item 346 Special Provisions and bid codes are no longer available, beginning with the April 2022 letting. 

https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3080.pdf
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Special Provision to Item 348 

Thin Bonded Friction Courses 

 

Item 348, “Thin Bonded Friction Courses” of the Standard Specifications is replaced by Special Specification 3082, “Thin Bonded 
Friction Courses.” All Item 348 Special Provisions and bid codes are no longer available, beginning with the April 2022 letting. 

https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3082.pdf
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Special Provision to Item 420 

Concrete Substructure 

 

Item 420, “Concrete Substructures” of the Standard Specifications is amended with respect to the clause cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 420.6., “Payment.”  The first paragraph is replaced by the following: 

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will 
be paid for at the unit price bid for the class of concrete and element identified and by the special designation when appropriate. 
This price is full compensation for furnishing, hauling, and mixing concrete materials; furnishing, bending, fabricating, splicing, 
welding and placing the required reinforcement; clips, blocks, metal spacers, ties, wire, or other materials used for fastening 
reinforcement in place; placing, finishing, and curing concrete; mass placement controls; applying ordinary surface finish; 
furnishing and placing drains, metal flashing strips, and expansion-joint material; excavation, subgrade preparation; and forms 
and falsework, equipment, labor, tools, and incidentals. 

 

 

 



421-012 

1 - 7 09-23 
Statewide 

 

Special Provision to Item 421 

Hydraulic Cement Concrete 

 

Item 421, “Hydraulic Cement Concrete” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 421.2., “Materials,” the second sentence of the first paragraph is voided and replaced by the following. 

Provide aggregates from sources listed in the Department’s Concrete Rated Source Quality Catalog (CRSQC). 

Article 421.2.2., Supplementary Cementing Materials (SCM), is voided and replaced with the following. 

Supplementary Cementitious Materials (SCM). 

 Coal Ash. Furnish sources of fly ash, , Modified fly ash (MFA), harvested coal ash, and Ground Bottom Ash (GBA) 

conforming to DMS-4610, “Coal Ash.” 

 Slag Cement. Furnish Slag Cement in accordance with DMS-4620, “Slag Cement.” 

 Silica Fume. Furnish silica fume in accordance with DMS-4630, “Silica Fume.” 

 Natural Pozzolans. Furnish Natural Pozzolans in accordance with DMS-4635, “Natural Pozzolans.” 

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” the first paragraph is voided and replaced by the following. 

Provide stationary and truck mixers capable of combining the ingredients of the concrete into a thoroughly mixed and uniform 
mass and capable of discharging the concrete so that the requirements of Tex-472-A are met. 

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” is supplemented with the following. 

Truck mixers with automated water and chemical admixture measurement and slump and slump flow monitoring equipment 
meeting the requirement of ASTM C94 will be allowed. Provide data every 6 mo. substantiating the accuracy of slump, slump 
flow, temperature, water, and chemical admixture measurements. The slump measured by the automated system must be within 
1 in. of the slump measured in accordance with Tex-415-A. The concrete temperature measured by the automated system must 
be within 1°F of concrete temperature measured in accordance with Tex-422-A. The Engineer will not use the automated 
measurements for acceptance. 

  

http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4610.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4620.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4630.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4635.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn472.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn415.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn422.pdf
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Article 421.4.2., “Mix Design Proportioning,” Table 8 is voided and replaced by the following. 

 
Table 8 

Concrete Classes 

Class of 

Concrete 

Design 

Strength,1 

Min f′c (psi) 

Max 

w/cm 

Ratio 

Coarse 

Aggregate 

Grades2,3,4 

Cement 

Types 

Mix 

Design 

Options 

Exceptions to  

Mix Design Options 
General Usage5 

A 3,000 0.60 1–4, 8 

I, II, I/II, IL, 
IP, IS, IT, V 

1, 2, 4, & 7 

When the cementitious material 
content does not exceed 
520 lb./cu. yd., any coal ash or 
natural pozzolan listed in the 
MPL may be used at a cement 
replacement of 20% to 50%. 

Curb, gutter, curb & gutter, conc. 
retards, sidewalks, driveways, 
back-up walls, anchors, non-
reinforced drilled shafts 

B 2,000 0.60 2–7 
Riprap, traffic signal controller 
foundations, small roadside 
signs, and anchors 

C6 3,600 0.45 1–6 
I, II, I/II, IP, 
IL, IS, IT, V 

1–8 

 Drilled shafts, bridge 
substructure, traffic rail, culverts 
except top slab of direct traffic 
culverts, headwalls, wing walls, 
inlets, manholes, traffic barrier  

E 3,000 0.50 2–5 

I, II, I/II, 

IL, IP, IS, IT, 
V 

1–8 

When the cementitious material 
content does not exceed 
520 lb./cu. yd., any coal ash or 
natural pozzolan listed in the 
MPL may be used at a cement 
replacement of 20% to 50%. 

Seal concrete 

F6 Note7 0.45 2–5 
I, II, I/II, IP, 
IL, IS, IT, V 

 Railroad structures; occasionally 
for bridge piers, columns, bents, 
post-tension members 

H6 Note7 0.45 3–6 
I, II, I/II, III, 

IP, IL, IS, IT, 
V 

1–4, 8 

Mix design options 1-8 allowed 
for cast-in-place concrete and 
the following precast elements 
unless otherwise stated in the 
plans: 
 Bridge Deck Panels, 

 Retaining Wall Systems, 

 Coping, 

 Sound Walls, 

 Wall Columns, 

 Traffic Rail, 

 Traffic Barrier, 

 Long/Arch Span Culverts, 

and 

 precast concrete products 

included in Item 462, 

“Concrete Box Culverts and 

Drains, Item 464, “Reinforced 

Concrete Pipe,”  and Item 

465, “Junction Boxes, 

Manholes, and Inlets.” 

Do not use Type III cement in 
mass placement concrete. 
Up to 20% of blended cement 
may be replaced with listed 
SCMs when Option 4 is used for 
precast concrete. 
Options 6, & 7 allowed for cast-
in-place Class H concrete. 

Precast concrete, post-tension 
members 

S6 4,000 0.45 2–5 
I, II, I/II, IP, 
IL, IS, IT, V 

1–8 
 Bridge slabs, top slabs of direct 

traffic culverts, approach slabs  
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Class of 

Concrete 

Design 

Strength,1 

Min f′c (psi) 

Max 

w/cm 

Ratio 

Coarse 

Aggregate 

Grades2,3,4 

Cement 

Types 

Mix 

Design 

Options 

Exceptions to  

Mix Design Options 
General Usage5 

P 

See 
Item 360, 
“Concrete 

Pavement.” 

0.50 2–3 
I, II, I/II, IL, 
IP, IS, IT, V 

1–8 

When the cementitious material 
content does not exceed 
520 lb./cu. yd., any coal ash or 
natural pozzolan listed in the 
MPL’s may be used   at a 
cement replacement of 20% to 
50%. 

Concrete pavement 

CO6 4,600 0.40 6 

I, II, I/II, IP, 
IL, IS, IT, V 

1–8 

 Bridge deck concrete overlay 

LMC6 4,000 0.40 6–8 Latex-modified concrete overlay 

SS6 3,600 0.45 4–6 1-8 

Use a Min cementitious material 
content of 658 lb./cu. yd. of 
concrete. 
Limit the alkali loading to 4.0 
lbs./cu. yd. or less when using 
Option 7. 

Slurry displacement shafts, 
underwater drilled shafts 

K6 Note7 0.40 Note7 
I, II, I/II, III 

IP, IL, IS, IT, 
V 

1-8 

 Note7 

HES Note7 0.45 Note7 
I, IL, II, I/II, 

III 
 

Mix design options do not apply. 
700 lb. of cementitious material 
per cubic yard limit does not 
apply. 

Concrete pavement, concrete 
pavement repair 

“X” 
(HPC) 

6,8, 9 

Note10 0.45 Note10 
I, II, I/II, III 

IP, IL, IS, IT, 
V 

1–4, & 8 

Max coal ash replacement for 
Option 3 may be increased to 
50%. 
Up to 20% of a blended cement 
may be replaced with listed 
SCMs for Option 4. 
Do not use Option 8 for precast 
concrete. 

 

“X” 
(SRC) 

6,8, 9 

Note10 0.45 Note10 

I/II, II, IP, IL 
(MS or HS), 
IS, IT (MS or 

HS), V 

1–4, & 7 

When using coal ash, only use 
coal ashes allowed for SRC as 
listed in the Coal Ash MPL. 
Type III-MS may be used where 
allowed. 
Type I, Type IL, and Type III 
cements may be used when 
natural pozzolans are used or 
when coal ashes allowed for 
SRC as listed in the Coal Ash 
MPL are used, and with a Max 
w/cm of 0.40. 
Up to 20% of blended cement 
may be replaced with listed 
SCMs when Option 4 is used for 
precast concrete. 
Use Option 7 for precast 
concrete where allowed. 

 

1. Design strength must be attained within 56 days. 
2. Do not use Grade 1 coarse aggregate except in massive foundations with 4 in. Min clear spacing between reinforcing steel bars, unless 

otherwise permitted. Do not use Grade 1 aggregate in drilled shafts. 
3. Use Grade 8 aggregate in extruded curbs unless otherwise approved. 
4. Other grades of coarse aggregate maybe used in non-structural concrete classes when allowed by the Engineer. 
5. For information only. 
6. Structural concrete classes. 
7. As shown on the plans or specified. 
8. “X” denotes class of concrete shown on the plans or specified. 
9. (HPC): High Performance Concrete, (SRC): Sulfate Resistant Concrete. 
10. Same as class of concrete shown on the plans. 
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Article 421.4.2.2., “Aggregates,” is supplemented by the following. 

Use the following equation to determine if the aggregate combination meets the sand equivalency requirement when blending 
fine aggregate or using an intermediate aggregate: 

( ) ( ) ( )
%80

100

2211 
++ iaia PSEPSEPSE

 

where: 
SE1 = sand equivalency (%) of fine aggregate 1 
SE2 = sand equivalency (%) of fine aggregate 2 
SEia = sand equivalency (%) of intermediate aggregate passing the 3/8 in. sieve 
P1 = percent by weight of fine aggregate 1 of the fine aggregate blend 
P2 = percent by weight of fine aggregate 2 of the fine aggregate blend 
Pia = percent by weight of intermediate aggregate passing the 3/8 in. sieve 

Article 421.4.2.3., Chemical Admixtures,” the second paragraph is voided and replaced with the following. 

Use a 30% calcium nitrite solution when a corrosion-inhibiting admixture is required. Dose the admixture at the rate of gallons of 
admixture per cubic yard of concrete shown on the plans. Use set retarding admixtures, as needed, to control setting time to 
ensure concrete containing corrosion inhibiting admixtures remain workable for the entire duration of the concrete placement. 
Perform setting time testing and slump loss testing during trial batch testing.  

Article 421.4.2.5., “Slump,” the second paragraph is voided and not replaced. Table 9 is voided and replaced with below: 

Table 9 
Placement Slump Requirements 

General Usage 
Placement Slump 

Range,1,2 in. 

Walls (over 9 in. thick), caps, columns, piers  3 – 7 

Bridge slabs, top slabs of direct traffic culverts, approach slabs, concrete overlays, latex-
modified concrete for bridge deck overlays 

3 – 6 

Inlets, manholes, walls (less than 9 in. thick), bridge railing, culverts, concrete traffic barrier, 
concrete pavement (formed) 

4 – 6 

Precast concrete 4 – 9 

Underwater concrete placements 6 – 8-1/2 

Drilled shafts, slurry displaced and underwater drilled shafts 
See Item 416, 
“Drilled Shaft 
Foundations.” 

Curb, gutter, curb and gutter, concrete retards, sidewalk, driveways, seal concrete, anchors, 
riprap, small roadside sign foundations, concrete pavement repair, concrete repair 

As approved 

1. Max slump values may be increase above these values shown using chemical admixtures, provided the 
admixture treated concrete has the same or lower water-to-cementitious ratio and does not exhibit segregation 
or excessive bleeding. Request approval to increase slump limits in advance for proper evaluation by the 
Engineer.  

2. For fiber reinforced concrete, perform slump before addition of fibers. 

Article 421.4.2.6., “Mix Design Options,” is voided and replaced with the following. 

Option 1. Replace cement with at least the minimum dosage listed in the MPL for the coal ash or natural pozzolan used in the 
mixture. Do not replace more than 50% of the cement. Conduct Option 8 testing as listed on the MPL. 

Option 2. Replace 35% to 50% of the cement with slag cement. 

Option 3. Replace 35% to 50% of the cement with a combination of coal ash, slag cement, natural pozzolan, or at least 3% silica 
fume; however, no more than 10% may be silica fume. 

Option 4. Use Type IP, Type IS, or Type IT cement as allowed in Table 8 for each class of concrete. When replacing blended 
cements with additional SCM’s, the replacement limits in Option 3 will apply to the final cementitious mixture. When using coal 
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ash or natural pozzolans not having a minimum dosage listed in the MPL in the final cementitious mixture, perform Option 8 
testing. 

Option 5. Option 5 is left intentionally blank. 

Option 6. Use a lithium nitrate admixture at a minimum dosage determined by testing conducted in accordance with Tex-471-A. 
Before use of the mix, provide an annual certified test report signed and sealed by a licensed professional engineer, from a 
laboratory listed on the MPL, certified by the Materials and Tests Division as being capable of testing according to Tex-471-A. 

Option 7. Ensure the total alkali contribution from the cement in the concrete does not exceed 3.5 lb. per cubic yard of concrete 
when using hydraulic cement not containing SCMs calculated as follows: 

 
( ) ( )

100

cementin  equivalent Ο
2

Na %yd. cu.per cement  lb.
yd.cu.peralkalilb.


=  

In the above calculation, use the maximum cement alkali content reported on the cement mill certificate. 

Option 8. Use Table 10 when deviating from Options 1–3 or when required by the Coal Ash MPL. Perform required testing 
annually and submit results to the Engineer. Laboratories performing ASTM C1260, ASTM C1567, and ASTM C1293 testing 
must be listed on the MPL. Before use of the mix, provide a certified test report signed and sealed by a licensed professional 
engineer demonstrating the proposed mixture in accordance with the requirements of Table 10. 

Provide a certified test report signed and sealed by a licensed professional engineer, when HPC is required, and less than 20% 
of the cement is replaced with SCMs, demonstrating ASTM C1876 test results indicate the uniaxial resistivity of the concrete is 

greater than 15.6 kΩ-cm tested immediately after either of the following curing schedules: 

 Moisture cure specimens 56 days at 73°F. 
 Moisture cure specimens 7 days at 73°F followed by 21 days at 100°F. 

chrome-extension://efaidnbmnnnibpcajpcglclefindmkaj/https:/ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn471.pdf
chrome-extension://efaidnbmnnnibpcajpcglclefindmkaj/https:/ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn471.pdf
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Table 10 

Option 8 Testing and Mix Design Requirements 

S
ce

n
ar

io
 

ASTM C1260 Result 
Testing Requirements for Mix Design Materials  

or Prescriptive Mix Design Options Mix Design  
Fine Aggregate 

Mix Design  
Coarse Aggregate 

A > 0.10% > 0.10% 

Determine the dosage of SCMs needed to limit the 14-day expansion of 
each aggregate1 to 0.10% when tested individually in accordance with 
ASTM C1567.  
 

B 
≤ 0.10% ≤ 0.10% 

Use the Min replacement listed in the Coal Ash MPL, or 
when Option 8 is listed on the MPL, use a Min of 40% coal ash with a 
Max CaO2 content of 25%, or 
use any ternary combination which replaces 35% to 50% of cement.  

≤ 0.10% 
ASTM C1293 1 yr. 
Expansion ≤ 0.04% 

Use a minimum of 20% of any coal ash; or  
Use any ternary combination which replaces 20% to 50% of cement. 

C ≤ 0.10% > 0.10% 

Determine the dosage of SCMs needed to limit the 14-day expansion of 

coarse and intermediate1 aggregate to ≤0.10% when tested individually 

in accordance with ASTM C1567. 

D 

> 0.10% ≤ 0.10% 

Use the Min replacement listed in the Coal Ash MPL, or 
when Option 8 is listed on the MPL, use a Min of 40% coal ash with a 
Max CaO2 content of 25%, or 
use any ternary combination which replaces 35% to 50% of cement.  

> 0.10% 
ASTM C1293 1 yr. 
Expansion ≤ 0.04% 

Determine the dosage of SCMs needed to limit the 14-day expansion of 

each fine aggregate to ≤0.10% when individually tested in accordance 

with ASTM C1567. 

1. Intermediate size aggregates will fall under the requirements of mix design coarse aggregate. 
2. Average the CaO content from the previous ten values as listed on the test certificate. 

Article 421.4.2.7., “Optimized Aggregate Gradation (OAG) Concrete,” the first sentence of the first paragraph is voided and 
replaced by the following.  

The gradations requirements in Table 4 and Table 6 do not apply when OAG concrete is specified or used by the Contractor 
unless otherwise shown on the plans. 

The fineness modulus for fine aggregate listed in Table 5, does not apply when OAG concrete is used,  

Article 421.4.6.2., Delivering Concrete,” the third paragraph is supplemented by the following. 

When truck mixers are equipped with automated water or chemical admixture measurement and slump or slump flow monitoring 
equipment, the addition of water or chemical admixtures during transit is allowed. Reports generated by this equipment must be 
submitted to the Engineer daily. 

Article 421.4.6.2., “Delivering Concrete,” the fifth paragraph is voided and replaced with the following. Begin the discharge of 
concrete delivered in truck mixers within the times listed in Table 14. Concrete delivered after these times, and concrete that has 
not begun to discharge within these times will be rejected.  

Article 421.4.8.3., “Testing of Fresh Concrete,” is voided and replaced with the following.  

Testing Concrete. The Engineer, unless specified in other Items or shown on the plans, will test the fresh and hardened 
concrete in accordance with the following methods: 
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 Slump. Tex-415-A; 
 Air Content. Tex-414-A or Tex-416-A; 
 Temperature. Tex-422-A; 
 Making and Curing Strength Specimens. Tex-447-A; 
 Compressive Strength. Tex-418-A; 
 Flexural Strength. Tex-448-A; and 
 Maturity. Tex-426-A. 

Flexural strength and maturity specimens will not be made unless specified in other items or shown on the plans.  

Concrete with slump less than minimum required after all addition of water withheld will be rejected, unless otherwise allowed by 
the Engineer. Concrete with slump exceeding maximum allowed may be used at the Contractor’s option. If used, Engineer will 
make, test, and evaluate strength specimens as specified in Article 421.5., “Acceptance of Concrete.” Acceptance of concrete 
not meeting air content or temperature requirements will be determined by Engineer. Fresh concrete exhibiting segregation and 
excessive bleeding will be rejected. 

Article 421.4.8.3.1., “Job-Control Testing,” is voided and not replaced. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn415.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn414.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn416.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn422.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn447.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn418.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn448.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn426.pdf
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Special Provision to Item 440 
Reinforcement for Concrete 
 

Item 440, “Reinforcement for Concrete,” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 440.2., “Materials,” is supplemented with the following. 

2.7. Welded Deformed Bar Mat Reinforcement. Provide welded deformed bar mats in accordance with 
ASTM A184 except as otherwise noted in this Specification. Fabricate welded bar mats from deformed steel 
bars in accordance with ASTM A706 by securely connecting every intersection with a process of electrical 
resistance welding that employs the principle of fusion combined with pressure. The bars must be assembled 
by automatic machines or by other suitable mechanical means that will assure accurate spacing and 
alignment of all bars of the finished product. 

2.14. Zinc-Coated, Hot-Dip Galvanized Class I or Class II Steel Reinforcement. Provide zinc-coated, hot-dip 
galvanized Class I or Class II steel reinforcement in accordance with ASTM A767, Grade 60 or Grade 75, 
when shown on the plans and as allowed. 

2.15. Continuously Hot-Dip Galvanized Reinforcement (CGR). Provide CGR in accordance with ASTM A1094 
steel reinforcement, Grade 60 or Grade 75, when shown on the plans and as allowed. 

Section 440.2.1., “Approved Mills.” The second paragraph is voided and not replaced. 

Section 440.2.5., “Weldable Reinforcing Steel,” is supplemented with the following. 

All welding operations must be performed before hot-dip galvanizing. 

Section 440.2.8., “Mechanical Couplers,” is voided and replaced with the following. 

Use couplers of the type specified in DMS-4510, “Mechanical Couplers for Reinforcing Steel,” Section 4510.6.1., “General 
Requirements,” when mechanical splices in reinforcing steel bars are shown on the plans. 

Furnish only couplers pre-qualified in accordance with DMS-4510, “Mechanical Couplers for Reinforcing Steel.” Ensure 
sleeve-wedge type couplers are not used on coated reinforcing. Sample mechanical couplers in accordance with Tex-743-I for 
testing before use on individual projects. Test the mechanical couplers for every project in which mechanical couplers are used 
in accordance with Tex-744-I. Furnish couplers only at locations shown on the plans. 

Furnish couplers for stainless reinforcing steel with the same alloy designation as the reinforcing steel. 

Provide hot-dip or mechanically galvanized couplers when splicing galvanized reinforcing or CGR. 

Section 440.2.11., “Low Carbon/Chromium Reinforcing Steel.” The first sentence is voided and replaced by the following. 

Provide deformed steel bars in accordance with ASTM A1035, Grade 100, Type CS, when low-carbon, chromium-reinforcing 
steel is required on the plans. Type CM will be permitted only if specified on the plans. 

Section 440.3.1., “Bending,” is supplemented with the following. 

Do not bend hot-dip galvanized reinforcement. Only minor positioning adjustments are permitted. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4510.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4510.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/700-I_series/pdfs/str743.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/700-I_series/pdfs/str744.pdf
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Bending of CGR is permitted after galvanizing.   

Section 440.3.5., “Placing.” The following will be added to the fourth paragraph. 

Use Class 1 or Class 1A supports with CGR. Provide epoxy- or plastic-coated tie wires and clips for use with epoxy-coated 
reinforcing steel. 

Section 440.3.6.3., “Repairing Coating,” is supplemented with the following: 

Repair damaged galvanized surfaces in accordance with Section 445.3.5.2., “Repair Processes.” 
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Special Provision to Item 441 
Steel Structures 
 

Item 441, “Steel Structures” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses 
or requirements of this Item are waived or changed. 

Section 441.2.2., Approved Electrodes and Flux-Electrode Combinations,” is voided and replaced with the following: 

Use only electrodes and flux-electrode combinations conforming to AWS A5 specifications, and pertinent classifications for the 
applicable welding processes. When requested, submit a current Certificate of Conformance (COC) containing all test results as 
required by the applicable AWS A5 specification and welding code. Provide proof of Buy America compliance for welding 
consumables when requested. For bridge main member fabrication, submit the COC annually.  

Section 441.2.3., “High-Strength Bolts,” is revised and replaced by the following:  

Use fasteners that meet Item 447, “Structural Bolting.” Use galvanized fasteners on field connections of bridge members when 
ASTM F3125-Grade A325 bolts are specified, and steel is painted.  

Section 441.3.1.5.1., “Plants,” The second and third paragraphs are voided and replaced with the following:  

Fabrication plants that produce the following non-bridge steel members must be approved in accordance with DMS-7380, “Steel 
Non-Bridge Member Fabrication Plant Qualification.”  
 Item 610, “Roadway Illumination Poles” 
 Item 613, “High Mast Illumination Poles” 
 Item 614, “High Mast Rings and Support Assemblies” 
 Item 650, “Overhead Sign Support Structures”  
 Item 654, “Sign Walkways”  
 Item 686, “Traffic Signal Poles” 
 Special Specification 6064, “Intelligent Transportation System (ITS) Poles.”  

The Materials and Tests Division (MTD) maintains a list of approved non-bridge fabrication plants on the Department MPL that 
produce these members.  

Section 441.3.1.6.1., “Erection Drawings,” the third paragraph is voided and replaced with the following:  

Perform erection engineering evaluation of the structural adequacy and stability of constructing the bridge system for each step 
of the steel erection.  

Section 441.3.1.5.3., “Nondestructive Testing (NDT),” is voided and replaced with the following: 

Personnel performing NDT must be qualified in accordance with the applicable AWS code and the employer’s Written Practice. 
Level III personnel who qualifies Level I and Level II technicians must be certified by ASNT for which the NDT Level III is 
qualified. In addition, NDT technicians must pass hands-on tests that MTD administers. This will remain current provided they 
continue to perform testing on Department materials as evidenced by test reports requiring their signature. A technician who fails 
any of the hands-on tests must wait 3 mo. or as approved otherwise before retesting. Qualification to perform NDT will be 
revoked when the technician’s employment is terminated or when the technician goes 6 mo. without performing a test on a 
Department project. The technician must pass a new hands-on test to be re-certified. Testing of similar weld joints for non-
Department projects may be considered by the Engineer instead of re-testing provided enough documentation is submitted with 
the signature of the project’s Engineer. These requirements also apply to testing agencies, and individual third-party contractors. 
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Section 441.3.1.5.4., “Welding Procedure Specification Qualification Testing,” is voided and replaced by the following: 

For Fabricators qualified in accordance with DMS-7370, DMS-7380, or DMS-7395, laboratories performing procedure 
qualification testing for welding procedure specifications (WPSs) must be accredited by a nationally recognized agency that 
performs testing in accordance with ISO/International Electrotechnical Commission (IEC) 17025 in the mechanical field of 
testing.  

Section 441.3.1.9., “Material Identification,” is amended to include the following paragraph:  

Low-stress stencil marks must have a radius instead of a sharp point. Acceptable stencils include dot, vibration, and 
rounded-V stencils. Label these stencils so that they are easily distinguishable from other stencils that are not low-
stress.  

Section 441.3.2.4.1., “Flange Tilt,” the last sentence is voided and replaced with the following: 

Minor jacking that does not deform the material will be permitted. 

Section 441.3.2.5.3., “Magnetic Particle Testing,” is voided and replaced with the following: 

Use alternating current (AC) when using the yoke method unless otherwise approved. Welds may be further evaluated with half-
wave rectified DC for subsurface indications. Centerline cracking may be detected with aluminum prod method when approved. 

Section 441.3.5.8., “Hammering,” is added to state the following: 

Do not perform hammering on any portion of the member that causes the material to permanently deform. Avoid damage to the 
material by measures such as use of brass or aluminum hammers or by padding the area to be hammered. 

Section 441.3.8.1., “Shop Painting,” is amended to include with the following paragraph: 

Measure the anchor profile after blast cleaning at random locations along the thermal cut surfaces. If specified anchor profile is 
not achieved over the entire flame cut surface, grind the edges and re-blast to achieve the required anchor pattern. 

Section 441.3.9., “Handling and Storage of Materials,” The second sentence of the second paragraph is replaced by the 
following: 

Keep materials clean and avoid damaging of the applied coating. 
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Special Provision to Item 442 

Metal for Structures 

 

Item 442, “Metal for Structures” of the Standard Specifications is amended with respect to the clause cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 442.2.1.3.3., “Fasteners.”  The first sentence of the first paragraph is replaced by the following: 

Fasteners. Provide high-strength bolts that meet ASTM F3125-Grade A325 unless otherwise shown on the plans.  

Section 442.2.1.3.3., “Fasteners.”  The third paragraph is deleted and not replaced. 
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Special Provision to Item 449 

Anchor Bolts 

 

Item 449, ”Anchor Bolts” of the Standard Specifications is amended with respect to the clause cited below. No other clauses or 
requirements of this Item are waived or changed. 

Section 449.2.1., “Bolts and Nuts.”  Table 1 is replaced by the following: 

Table 1 
Bolt and Nut Standards 

Specified Anchor Bolt Category Bolt Standards Nut Standards 

Mild steel 
ASTM A307 Gr. A, F1554 Gr. 

36, or A36 
ASTM A563 

Medium-strength, 
mild steel 

ASTM F1554 Gr. 55 with 
supplementary requirement 

S1 

ASTM A194 Gr. 2 or  
A563 Gr. D or better 

High-strength steel 
ASTM F3125-Grade A325 

 or ASTM A4491 
ASTM A194 or  

A563, heavy hex 

Alloy steel 
ASTM A193 Gr. B7 or F1554 

Gr. 105 
ASTM A194 Gr. 2H or  

A563 Gr. DH, heavy hex 

1. If headed bolts are specified, ASTM A449 bolts must be heavy hex head. 

 

Section 449.3.3.1,”Anchor Bolt Thread Lubricant Coating,” The first sentence of the first paragraph is voided and replaced 
by the following. 

Coat anchor bolt threads before installing nuts with an electrically conducting lubricant compound described in 
Section 449.3.3.2.1., “Definitions,” for traffic signal poles, roadway illumination poles, high mast illumination poles, intelligent 
transportation system poles, overhead sign support structures, and steel electrical service supports. 

Section 449.3.3.2,”Anchor Bolt Tightening Procedure,” The first sentence of the first paragraph is voided and replaced by the 
following. 

Tighten anchor bolts for traffic signal poles, shoe base and concrete traffic barrier base roadway illumination poles, high mast 
illumination poles, intelligent transportation system poles, and overhead sign support structures in accordance with this Section. 
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Special Provision to Item 502 

Barricades, Signs and Traffic Handling 

 

Item 502, “Barricades, Signs and Traffic Handling” of the Standard Specifications, is hereby amended with respect to the clauses 
cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Article 502.1., “Description,” is supplemented by the following: 

Temporary work-zone (TWZ) traffic control devices manufactured after December 31, 2019, must have been successfully tested 
to the crashworthiness requirements of the 2016 edition of the Manual for Assessing Safety Hardware (MASH). Such devices 
manufactured on or before this date and successfully tested to NCHRP Report 350 or the 2009 edition of MASH may continue to 
be used throughout their normal service lives. An exception to the manufacture date applies when, based on the project’s date of 
letting, a category of MASH-2016 compliant TWZ traffic control devices are not approved, or are not self-certified after the 
December 31, 2019, date. In such case, devices that meet NCHRP-350 or MASH-2009 may be used regardless of the 
manufacture date. 

Such TWZ traffic control devices include: portable sign supports, barricades, portable traffic barriers designated exclusively for 
use in temporary work zones, crash cushions designated exclusively for use in temporary work zones, longitudinal channelizers, 
truck and trailer mounted attenuators. Category I Devices (i.e., lightweight devices) such as cones, tubular markers and drums 
without lights or signs attached however, may be self-certified by the vendor or provider, with documentation provided to 
Department or as are shown on Department’s Compliant Work Zone Traffic Control Device List.  

Article 502.4., “Payment,” is supplemented by the following: 

Truck mounted attenuators and trailer attenuators will be paid for under Special Specification, “Truck Mounted Attenuator (TMA) 
and Trailer Attenuator (TA).” Portable Changeable Message Signs will be paid for under Special Specification, “Portable 
Changeable Message Sign.” Portable Traffic Signals will be paid for under Special Specification, “Portable Traffic Signals.”  
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Special Provision to Item 506 

Temporary Erosion, Sedimentation, and  
Environmental Controls 

 

For this project, Item 506, “Temporary Erosion, Sedimentation, and Environmental Controls,” of the Standard Specifications, is 
hereby amended with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or 
changed hereby. 

Article 506.1., “Description,” is voided and replaced by the following: 

Install, maintain, and remove erosion, sedimentation, and environmental control measures to prevent or 
reduce the discharge of pollutants in accordance with the Storm Water Pollution Prevention Plan (SWP3) or 
as directed. Ensure the installation and maintenance of control measures is performed in accordance with 
the manufacturer's or designer's specifications. Erosion and sediment control devices must be selected from 
the “Erosion Control Approved Products” or “Sediment Control Approved Products” lists. Perform work in a 
manner to prevent degradation of receiving waters, facilitate project construction, and comply with applicable 
federal, state, and local regulations. 

Article 506.3., “Qualifications, Training, and Employee Requirements,” is voided and not replaced. 

Section 506.4.1., “Contractor Responsibilities,” Section 506.4.2., “Implementation,” and Section 506.4.3., “General,” are 
voided and replaced by the following: 

4.1. Contractor Responsibilities. Implement the SWP3 for the project site in accordance with the plans and 
specifications, and as directed. Coordinate storm water management with all other work on the project. 
Develop and implement an SWP3 for project-specific material supply plants within and outside of the 
Department's right of way in accordance with the specific or general storm water permit requirements. 
Prevent water pollution from storm water associated with construction activity from entering any surface 
water or private property on or adjacent to the project site. 

4.2. Implementation. 

4.2.1. Commencement. Implement the SWP3 as shown and as directed. Contractor proposed recommendations 
for changes will be allowed as approved. Do not implement changes until approval has been received and 
changes have been incorporated into the plans by the Engineer. Minor adjustments to meet field conditions 
are allowed and will be recorded by the Engineer in the SWP3. 

Implement control measures before the commencement of activities that result in soil disturbance. Phase 
and minimize the soil disturbance to the areas shown on the plans. Coordinate temporary control measures 
with permanent control measures and all other work activities on the project to assure economical, effective, 
safe, continuous water pollution prevention. Provide control measures that are appropriate to the 
construction means, methods, and sequencing allowed by the Contract. 

Do not prolong final grading and shaping. Preserve vegetation where possible throughout the project and 
minimize clearing, grubbing, and excavation within stream banks, bed, and approach sections. 

4.3. General. 

4.3.1. Temporary Alterations or Control Measure Removal. Altering or removal of control measures is allowed 
when control measures are restored within the same working day. 
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4.3.2. Stabilization. Initiate stabilization for disturbed areas no more than 14 days after the construction activities in 
that portion of the site has temporarily or permanently ceased. Establish a uniform vegetative cover or use 
another stabilization practice as approved. 

4.3.3. Finished Work. Upon the Engineer's acceptance of vegetative cover or other stabilization practice, remove 
and dispose of all temporary control measures unless otherwise directed. Complete soil disturbing activities 
and establish a uniform perennial vegetative cover. A project will not be considered for acceptance until a 
vegetative cover of 70% density of existing adjacent undisturbed areas is obtained or equivalent permanent 
stabilization is obtained as approved. 

4.3.4. Restricted Activities and Required Precautions. Do not discharge onto the ground or surface waters any 
pollutants such as chemicals, raw sewage, fuels, lubricants, coolants, hydraulic fluids, bitumens, or any other 
petroleum product. Operate and maintain equipment on site in a manner as to prevent actual or potential 
water pollution. Manage, control, and dispose of litter on site such that no adverse impacts to water quality 
occur. Prevent dust from creating a potential or actual unsafe condition, public nuisance, or condition 
endangering the value, utility, or appearance of any property. Wash out concrete trucks only in approved 
contained areas. Use appropriate controls to minimize the offsite transport of suspended sediments and 
other pollutants if it is necessary to pump or channel standing water (i.e. dewatering). Prevent discharges 
that would contribute to a violation of Edwards Aquifer Rules, water quality standards, the impairment of a 
listed water body, or other state or federal law. 

Section 506.4.4., “Installation, Maintenance, and Removal Work.” The first paragraph is voided and replaced by the 
following. 

Perform work in accordance with the SWP3, and according to the manufacturers’ guidelines. Install and 
maintain the integrity of temporary erosion and sedimentation control devices to accumulate silt and debris 
until soil disturbing activities are completed and permanent erosion control features are in place or the 
disturbed area has been adequately stabilized as determined by the Engineer. 

Section 506.4.5., “Monitoring and Documentation,” is voided and not replaced. 

Section 506.6.5.2., “Maintenance Earthwork for Erosion and Sediment Control for Cleaning and/or Restoring Control 
Measures,” is voided and replaced by the following: 

Earthwork needed to remove and obliterate of erosion-control features will not be paid for directly but is 
subsidiary to pertinent Items unless otherwise shown on the plans. 

Sprinkling and rolling required by this Item will not be paid for directly but will be subsidiary to this Item. 
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Special Provision to Item 520 

Weighing and Measuring Equipment 

 

Item 520, “Weighing and Measuring Equipment” of the Standard Specifications is amended with respect to the clauses cited 
below. No other clauses or requirements of this Item are waived or changed. 

 

Article 520.2., “Equipment.” The third paragraph is voided and replaced by the following. 

Calibrate truck scales using weights certified by the Texas Department of Agriculture (TDA) or an equivalent agency as 
approved. Provide a written calibration report from a scale mechanic for truck scale calibrations. Cease plant operations during 
the checking operation. Do not use inaccurate or inadequate scales. Bring performance errors as close to zero as practicable 
when adjusting equipment. 

Article 520.2., “Equipment.” The fourth paragraph is amended to include the following: 

At the Contractors option, an electronic ticket delivery system (e-ticketing) may be used instead of printed tickets. The use of e-
ticketing will require written approval of the Engineer.  At a minimum, the approved system will: 

 Provide electronic, real-time e-tickets meeting the requirements of the applicable bid items; 

 Automatically generate e-tickets using software and hardware fully integrated with the automated scale 

system used to weigh the material, and be designed in such a way that data input cannot be altered by 

the Contractor or the Engineer; 

 Provide the Engineer access to the e-ticketing data in real-time with a web-based or app-based system 

compatible with iOS; 

 Provide offline capabilities to prevent data loss if power or connectivity is lost; 

 Require both the Contractor and the Engineer to accept or reject the e-ticket and provide the ability to 

record the information required by the applicable bid items, as well as any comments. Record the time 

of the approval/rejection and include it in the summary spreadsheet described below. Provide each 

party the capability to edit their respective actions and any entered information; 

 

The Contractor may discontinue use of the e-ticket system and provide printed tickets as needed to meet the requirements of the 

applicable bid items. 
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Special Provision to Item 636 

Signs 

 

Item 636, “Signs” of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no other 
clauses or requirements of this Item are waived or changed hereby. 

Section 636.3.1, “Fabrication.” is deleted. 

Section 636.3.1.2, “Sheeting Application.” The last sentence of the fourth paragraph is voided and replaced by the following. 

Do not splice sheeting or overlay films for signs fabricated with ink or with colored transparent films.  
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Special Provision to Item 643 

Sign Identification Decals  

 

Item 643, “Sign Identification Decals,” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 2. “Materials.” The sign identification decal design shown in Figure 1 and the description for each row in Table 1 are 
supplemented by the following. 

 

Texas Department of Transportation  

C Fabrication Date T 1 

J F M A M J J A S O N D 2 

 201 202 203 204 205  3 

 0 1 2 3 4 5 6 7 8 9  4 

Sheeting MFR - Substrate  

A B C D E F G H J K L M 5 

Film MFR  

A B C D E F G H J K L M 6 

Sheeting MFR - Legend  

A B C D E F G H J K L M 7 

Installation Date  

    0 1 2 3     8 

 0 1 2 3 4 5 6 7 8 9  9 

J F M A M J J A S O N D 10 

 201 202 203 204 205  11 

 0 1 2 3 4 5 6 7 8 9  12 

Name of Sign Fabricator 
Physical Address 

City, State, Zip Code 

 

13 

Figure 1 
Decal Design (Row numbers explained in Table 1) 
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Table 1 
Decal Description  

Row Explanation 

1 – Sign fabricator 

2 – Month fabricated 

3 – First 3 digits of year fabricated 

4 – Last digit of year fabricated 

5 – Manufacturer of the sheeting applied to the substrate 

6 – Film (colored transparent or non-reflective black) manufacturer 

7 – Manufacturer of the sheeting for the legend 

8 – Tens digit of date installed 

9 - Ones digit of date installed 

10 – Month installed 

11 – First 3 digits of year installed 

12 – Last digit of year installed  

13 – Name of sign fabricator and physical location of sign shop 
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Special Provision to Item 656 
Foundations for Traffic Control Devices 
 

Item 656, “Foundations for Traffic Control Devices” of the Standard Specifications is amended with respect to the clauses cited 
below. No other clauses or requirements of this Item are waived or changed. 

Article 3. “Construction.,” the first paragraph is supplemented by the following:   

Ensure the top of the foundation and anchor bolts meet specified requirements in relation to the final grade.    
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Special Provision to Item 666 
Retroreflectorized Pavement Markings 
 

Item 666, “Retroreflectorized Pavement Markings,” of the Standard Specifications is amended with respect to the clauses cited 
below. No other clauses or requirements of this Item are waived or changed. 

Section 2.3., “Glass Traffic Beads.” The first paragraph is voided and replaced by the following: 

Furnish drop-on glass beads in accordance with DMS-8290, “Glass Traffic Beads,” or as approved. Furnish a double-drop of 
Type II and Type III drop-on glass beads for longitudinal pavement markings where each type bead is applied separately in equal 
portions (by weight), unless otherwise approved. Apply the Type III beads before applying the Type II beads. Furnish Type II 
beads for work zone pavement markings and transverse markings or symbols. 

Section 4.3.1., “Type I Markings.,” is supplemented by the following: 

4.3.1.3. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans. 

Section 4.3.2., “Type II Markings.,” is supplemented by the following: 

4.3.2.1. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans. 

Section 4.4., “Retroreflectivity Requirements.,” is voided and replaced by the following. 

Type I markings for Contracts totaling more than 20,000 ft. of pavement markings must meet the following minimum 
retroreflectivity values for all longitudinal edgeline, centerline or no passing barrier-line, and lane line markings when measured 
any time after 3 days, but not later than 10 days after application. 

 White markings: 250 millicandelas per square meter per lux (mcd/m2/lx) 

 Yellow markings: 175 mcd/m2/lx 

Retroreflectivity requirements for Type I markings are not required for Contracts with less than 20,000 ft. of pavement markings 
or Contracts with callout work, unless otherwise shown on the plans. 

Section 4.5., “Retroreflectivity Measurements.,” is voided and replaced by the following: 

Use a mobile retroreflectometer to measure retroreflectivity for Contracts totaling more than 50,000 ft. of pavement markings, 
unless otherwise shown on the plans. For Contracts with less than 50,000 ft. of pavement markings, mobile or portable 
retroreflectometers may be used at the Contractor’s discretion. Coordinate with and obtain authorization from the Engineer 
before starting any retroreflectivity data collection. 

Section 4.5.1., “Mobile Retroreflectometer Measurements.” The last paragraph is voided and replaced by the following. 

Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type I marking material if the average of 
these measurements falls below the minimum retroreflectivity requirements. Take measurements every 0.1 miles a minimum of 
10 days after this third application within that mile segment for that series of markings. If the markings do not meet minimum 
retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new application as initially 
specified, and a repeat of the application process until minimum retroreflectivity requirements are met. 
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Section 4.5.2., “Portable Retroreflectometer Measurements.” The first and second paragraphs are voided and replaced by 
the following. 

Provide portable measurement averages for every 1.0 mile unless otherwise specified or approved. Take a minimum of 
20 measurements for each 1-mi. section of roadway for each series of markings (e.g., edgeline, center skip line, each line of a 
double line) and direction of traffic flow when using a portable reflectometer. Measure each line in both directions for centerlines 
on two-way roadways (i.e., measure both double solid lines in both directions and measure all center skip lines in both 
directions). The spacing between each measurement must be at least 100 ft. The Engineer may decrease the mileage frequency 
for measurements if the previous measurements provide satisfactory results. The Engineer may require the original number of 
measurements if concerns arise. 

Restripe at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type I marking material if the averages of these 
measurements fail. Take a minimum of 10 more measurements after 10 days of this second application within that mile segment 
for that series of markings. Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type I marking 
material if the average of these measurements falls below the minimum retroreflectivity requirements. If the markings do not 
meet minimum retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new 
application as initially specified, and a repeat of the application process until minimum retroreflectivity requirements are met. 

Section 4.6. “Performance Period.” The first sentence is voided and replaced by the following:  

All longitudinal markings must meet the minimum retroreflectivity requirements within the time frame specified. All markings must 
meet all other performance requirements of this specification for at least 30 calendar days after installation.   

Article 6. “Payment.” The first two paragraphs are voided and replaced by the following. 

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will 
be paid for at the unit price bid for “Pavement Sealer” of the size specified; “Retroreflectorized Pavement Markings” of the type 
and color specified and the shape, width, size, and thickness (Type I markings only) specified, as applicable; “Retroreflectorized 
Pavement Markings with Retroreflective Requirements” of the types, colors, sizes, widths, and thicknesses specified; 
“Retroreflectorized Profile Pavement Markings” of the various types, colors, shapes, sizes, and widths specified; or “Reflectorized 
Pavement Marking (Call Out)” of the shape, width, size, and thickness (Type I markings only) specified, as applicable; or 
“Pavement Sealer (Call Out)” of the size specified.  

This price is full compensation for materials, application of pavement markings, equipment, labor, tools, and incidentals. 
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Special Provision to Special Specification 6185 

Truck Mounted Attenuator (TMA) and Trailer 
Attenuator (TA) 

 

Item 6185, “Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA)” of the Standard Specifications, is hereby amended 
with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Article 4. “Measurement”, is voided and replaced by the following: 

4.1. Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the day.  TMA/TAs must 
be set up in a work area and operational before a calendar day can be considered measureable.  A day will be 
measured for each TMA/TA set up and operational on the worksite. 

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation).  This Item will be measured by the hour or by the 
day.  The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified by the 
Engineer.  When measurement by the hour is specified, a minimum of 4 hr. will be paid each day for each operating 
TMA/TA used in a mobile operation.  When measurement by the day is specified, a day will be measured for each 
TMA/TA set up and operational on the worksite. 
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Special Specification 3076 

Dense-Graded Hot-Mix Asphalt 

1. DESCRIPTION 

Construct a hot-mix asphalt (HMA) pavement layer composed of a compacted, dense-graded mixture of 
aggregate and asphalt binder mixed hot in a mixing plant. Payment adjustments will apply to HMA placed 
under this specification unless the HMA is deemed exempt in accordance with Section 3076.4.9.4., “Exempt 
Production.” 

2. MATERIALS 

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and 
specifications. 

Notify the Engineer of all material sources and before changing any material source or formulation. The 
Engineer will verify that the specification requirements are met when the Contractor makes a source or 
formulation change, and may require a new laboratory mixture design, trial batch, or both. The Engineer may 
sample and test project materials at any time during the project to verify specification compliance in 
accordance with Item 6, “Control of Materials.” 

2.1. Aggregate. Furnish aggregates from sources that conform to the requirements shown in Table 1 and as 
specified in this Section. Aggregate requirements in this Section, including those shown in Table 1, may be 
modified or eliminated when shown on the plans. Additional aggregate requirements may be specified when 
shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for coarse, 
intermediate, or fine aggregate. Aggregate from reclaimed asphalt pavement (RAP) is not required to meet 
Table 1 requirements unless otherwise shown on the plans. Supply aggregates that meet the definitions in 
Tex-100-E for crushed gravel or crushed stone. The Engineer will designate the plant or the quarry as the 
sampling location. Provide samples from materials produced for the project. The Engineer will establish the 
Surface Aggregate Classification (SAC) and perform Los Angeles abrasion, magnesium sulfate soundness, 
and Micro-Deval tests. Perform all other aggregate quality tests listed in Table 1. Document all test results on 
the mixture design report. The Engineer may perform tests on independent or split samples to verify 
Contractor test results. Stockpile aggregates for each source and type separately. Determine aggregate 
gradations for mixture design and production testing based on the washed sieve analysis given in Tex-200-F, 
Part II. 

2.1.1. Coarse Aggregate. Coarse aggregate stockpiles must have no more than 20% material passing the No. 8 
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog 
(BRSQC) are preapproved for use. Use only the rated values for hot-mix listed in the BRSQC. Rated values 
for surface treatment (ST) do not apply to coarse aggregate sources used in hot-mix asphalt. 

For sources not listed on the Department’s BRSQC: 

 build an individual stockpile for each material; 

 request the Department test the stockpile for specification compliance; and 

 once approved, do not add material to the stockpile unless otherwise approved. 

Provide aggregate from non-listed sources only when tested by the Engineer and approved before use. Allow 
30 calendar days for the Engineer to sample, test, and report results for non-listed sources. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi100.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdfhttp:/ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
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Provide coarse aggregate with at least the minimum SAC shown on the plans. SAC requirements only apply 
to aggregates used on the surface of travel lanes. SAC requirements apply to aggregates used on surfaces 
other than travel lanes when shown on the plans. The SAC for sources on the Department’s Aggregate 
Quality Monitoring Program (AQMP) (Tex-499-A) is listed in the BRSQC. 

2.1.1.1. Blending Class A and Class B Aggregates. Class B aggregate meeting all other requirements in Table 1 
may be blended with a Class A aggregate to meet requirements for Class A materials, unless otherwise 
shown on the plans. Ensure that at least 50% by weight, or volume if required, of the material retained on the 
No. 4 sieve comes from the Class A aggregate source when blending Class A and B aggregates to meet a 
Class A requirement unless otherwise shown on the plans. Blend by volume if the bulk specific gravities of 
the Class A and B aggregates differ by more than 0.300. Coarse aggregate from RAP and Recycled Asphalt 
Shingles (RAS) will be considered as Class B aggregate for blending purposes. 

The Engineer may perform tests at any time during production, when the Contractor blends Class A and B 
aggregates to meet a Class A requirement, to ensure that at least 50% by weight, or volume if required, of 
the material retained on the No. 4 sieve comes from the Class A aggregate source. The Engineer will use the 
Department’s mix design template, when electing to verify conformance, to calculate the percent of Class A 
aggregate retained on the No. 4 sieve by inputting the bin percentages shown from readouts in the control 
room at the time of production and stockpile gradations measured at the time of production. The Engineer 
may determine the gradations based on either washed or dry sieve analysis from samples obtained from 
individual aggregate cold feed bins or aggregate stockpiles. The Engineer may perform spot checks using 
the gradations supplied by the Contractor on the mixture design report as an input for the template; however, 
a failing spot check will require confirmation with a stockpile gradation determined by the Engineer. 

2.1.1.2. Micro-Deval Abrasion. The Engineer will perform a minimum of one Micro-Deval abrasion test in 
accordance with Tex-461-A for each coarse aggregate source used in the mixture design that has a Rated 
Source Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC. The Engineer will 
perform testing before the start of production and may perform additional testing at any time during 
production. The Engineer may obtain the coarse aggregate samples from each coarse aggregate source or 
may require the Contractor to obtain the samples. The Engineer may waive all Micro-Deval testing based on 
a satisfactory test history of the same aggregate source. 

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when 
tested, using the following formula: 

Mgest. = (RSSM)(MDact./RSMD) 

where: 
Mgest. = magnesium sulfate soundness loss 
MDact. = actual Micro-Deval percent loss 
RSMD = Rated Source Micro-Deval 

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate 
soundness loss specified, the coarse aggregate source will not be allowed for use unless otherwise 
approved. The Engineer will consult the  Soils and Aggregates Section  of the Materials and Tests Division, 
and additional testing may be required before granting approval. 

2.1.2. Intermediate Aggregate. Aggregates not meeting the definition of coarse or fine aggregate will be defined 
as intermediate aggregate. Supply intermediate aggregates, when used that are free from organic impurities. 
The Engineer may test the intermediate aggregate in accordance with Tex-408-A to verify the material is free 
from organic impurities. Supply intermediate aggregate from coarse aggregate sources, when used that meet 
the requirements shown in Table 1 unless otherwise approved. 

Test the stockpile if 10% or more of the stockpile is retained on the No. 4 sieve, and verify that it meets the 
requirements in Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F). 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
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2.1.3. Fine Aggregate. Fine aggregates consist of manufactured sands, screenings, and field sands. Fine 
aggregate stockpiles must meet the gradation requirements in Table 2. Supply fine aggregates that are free 
from organic impurities. The Engineer may test the fine aggregate in accordance with Tex-408-A to verify the 
material is free from organic impurities. Unless otherwise shown on the plans,  up to 10% of the total 
aggregate may be field sand or other uncrushed fine aggregate. Use fine aggregate, with the exception of 
field sand, from coarse aggregate sources that meet the requirements shown in Table 1 unless otherwise 
approved. 

Test the stockpile if 10% or more of the stockpile is retained on the No. 4 sieve and verify that it meets the 
requirements in Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F). 

Table 1 
Aggregate Quality Requirements 

Property Test Method Requirement 

Coarse Aggregate 

SAC Tex-499-A (AQMP) As shown on the plans 

Deleterious material, %, Max Tex-217-F, Part I 1.5 

Decantation, %, Max Tex-217-F, Part II 1.5 

Micro-Deval abrasion, % Tex-461-A Note 1 

Los Angeles abrasion, %, Max Tex-410-A 40 

Magnesium sulfate soundness, 5 cycles, %, 
Max 

Tex-411-A 30 

Crushed face count,2 %, Min Tex-460-A, Part I 85 

Flat and elongated particles @ 5:1, %, Max Tex-280-F 10 

Fine Aggregate 

Linear shrinkage, %, Max Tex-107-E 3 

Sand equivalent, %, Min Tex-203-F 45 

1. Used to estimate the magnesium sulfate soundness loss in accordance with 
Section 3076.2.1.1.2., “Micro-Deval Abrasion.” 

2. Only applies to crushed gravel. 
Table 2 

Gradation Requirements for Fine Aggregate 

Sieve Size % Passing by Weight or Volume 

3/8″ 100 

#8 70–100 

#200 0–30 

2.2. Mineral Filler. Mineral filler consists of finely divided mineral matter such as agricultural lime, crusher fines, 
hydrated lime, or fly ash. Mineral filler is allowed unless otherwise shown on the plans. Use no more than 2% 
hydrated lime or fly ash unless otherwise shown on the plans. Use no more than 1% hydrated lime if a 
substitute binder is used unless otherwise shown on the plans or allowed. Test all mineral fillers except 
hydrated lime and fly ash in accordance with Tex-107-E to ensure specification compliance. The plans may 
require or disallow specific mineral fillers. Provide mineral filler, when used, that: 

 is sufficiently dry, free-flowing, and free from clumps and foreign matter as determined by the 

Engineer; 

 does not exceed 3% linear shrinkage when tested in accordance with Tex-107-E; and 

 meets the gradation requirements in Table 3, unless otherwise shown on the plans. 

Table 3 
Gradation Requirements for Mineral Filler 

Sieve Size % Passing by Weight or Volume 

#8 100 

#200 55–100 

2.3. Baghouse Fines. Fines collected by the baghouse or other dust-collecting equipment may be reintroduced 
into the mixing drum. 

2.4. Asphalt Binder. Furnish the type and grade of performance-graded (PG) asphalt specified on the plans. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf


3076 

4 - 31 

10-19 

Statewide 

2.5. Tack Coat. Furnish CSS-1H, SS-1H, or a PG binder with a minimum high-temperature grade of PG 58 for 
tack coat binder in accordance with Item 300, “Asphalts, Oils, and Emulsions.” Specialized tack coat 
materials listed on the Department’s MPL are allowed or required when shown on the plans. Do not dilute 
emulsified asphalts at the terminal, in the field, or at any other location before use. 

2.6. Additives. Use the type and rate of additive specified when shown on the plans. Additives that facilitate 
mixing, compaction, or improve the quality of the mixture are allowed when approved. Provide the Engineer 
with documentation such as the bill of lading showing the quantity of additives used in the project unless 
otherwise directed. 

2.6.1. Lime and Liquid Antistripping Agent. When lime or a liquid antistripping agent is used, add in accordance 
with Item 301, “Asphalt Antistripping Agents.” Do not add lime directly into the mixing drum of any plant 
where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection 
system that reintroduces the lime into the drum. 

2.6.2. Warm Mix Asphalt (WMA). Warm Mix Asphalt (WMA) is defined as HMA that is produced within a target 
temperature discharge range of 215°F and 275°F using approved WMA additives or processes from the 
Department’s MPL. 

WMA is allowed for use on all projects and is required when shown on the plans. When WMA is required, the 
maximum placement or target discharge temperature for WMA will be set at a value below 275°F. 

Department-approved WMA additives or processes may be used to facilitate mixing and compaction of HMA 
produced at target discharge temperatures above 275°F; however, such mixtures will not be defined as 
WMA. 

2.6.3. Compaction Aid. Compaction Aid is defined as a chemical warm mix additive that is used to produce an 
asphalt mixture at a discharge temperature greater than 275°F. 

Compaction Aid is allowed for use on all projects and is required when shown on the plans. 

2.7. Recycled Materials. Use of RAP and RAS is permitted unless otherwise shown on the plans. Use of RAS is 
restricted to only intermediate and base mixes unless otherwise shown on the plans. Do not exceed the 
maximum allowable percentages of RAP and RAS shown in Table 4. The allowable percentages shown in 
Table 4 may be decreased or increased when shown on the plans. Determine the asphalt binder content and 
gradation of the RAP and RAS stockpiles for mixture design purposes in accordance with Tex-236-F, Part I. 
The Engineer may verify the asphalt binder content of the stockpiles at any time during production. Perform 
other tests on RAP and RAS when shown on the plans. Asphalt binder from RAP and RAS is designated as 
recycled asphalt binder. Calculate and ensure that the ratio of the recycled asphalt binder to total binder does 
not exceed the percentages shown in Table 5 during mixture design and HMA production when RAP or RAS 
is used. Use a separate cold feed bin for each stockpile of RAP and RAS during HMA production. 

Surface, intermediate, and base mixes referenced in Tables 4 and 5 are defined as follows: 

 Surface. The final HMA lift placed at the top of the pavement structure or placed directly below mixtures 

produced in accordance with Items 316, 342, 347, or 348; 

 Intermediate. Mixtures placed below an HMA surface mix and less than or equal to 8.0 in. from the 

riding surface; and 

 Base. Mixtures placed greater than 8.0 in. from the riding surface. Unless otherwise shown on the 

plans, mixtures used for bond breaker are defined as base mixtures. 

2.7.1. RAP. RAP is salvaged, milled, pulverized, broken, or crushed asphalt pavement. Fractionated RAP is 
defined as a stockpile that contains RAP material with a minimum of 95.0% passing the 3/8-in. or 1/2-in. 
sieve, before burning in the ignition oven, unless otherwise approved. The Engineer may allow the 
Contractor to use an alternate to the 3/8-in. or 1/2-in. screen to fractionate the RAP. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
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Use of Contractor-owned RAP including HMA plant waste is permitted unless otherwise shown on the plans. 
Department-owned RAP stockpiles are available for the Contractor’s use when the stockpile locations are 
shown on the plans. If Department-owned RAP is available for the Contractor’s use, the Contractor may use 
Contractor-owned fractionated RAP and replace it with an equal quantity of Department-owned RAP. 
Department-owned RAP generated through required work on the Contract is available for the Contractor’s 
use when shown on the plans. Perform any necessary tests to ensure Contractor- or Department-owned 
RAP is appropriate for use. The Department will not perform any tests or assume any liability for the quality 
of the Department-owned RAP unless otherwise shown on the plans. The Contractor will retain ownership of 
RAP generated on the project when shown on the plans. 

Do not use Department- or Contractor-owned RAP contaminated with dirt or other objectionable materials. 
Do not use Department- or Contractor-owned RAP if the decantation value exceeds 5% and the plasticity 
index is greater than 8. Test the stockpiled RAP for decantation in accordance with Tex-406-A, Part I. 
Determine the plasticity index in accordance with Tex-106-E if the decantation value exceeds 5%. The 
decantation and plasticity index requirements do not apply to RAP samples with asphalt removed by 
extraction or ignition. 

Do not intermingle Contractor-owned RAP stockpiles with Department-owned RAP stockpiles. Remove 
unused Contractor-owned RAP material from the project site upon completion of the project. Return unused 
Department-owned RAP to the designated stockpile location. 

 
Table 4 

Maximum Allowable Amounts of RAP1 

Maximum Allowable 
Fractionated RAP (%) 

Surface Intermediate Base 

15.0 25.0 30.0 

1. Must also meet the recycled binder to total 
binder ratio shown in Table 5. 

2.7.2. RAS. Use of post-manufactured RAS or post-consumer RAS (tear-offs) is not permitted in surface mixtures 
unless otherwise shown on the plans. RAS may be used in intermediate and base mixtures unless otherwise 
shown on the plans. Up to 3% RAS may be used separately or as a replacement for fractionated RAP in 
accordance with Table 4 and Table 5. RAS is defined as processed asphalt shingle material from 
manufacturing of asphalt roofing shingles or from re-roofing residential structures. Post-manufactured RAS is 
processed manufacturer’s shingle scrap by-product. Post-consumer RAS is processed shingle scrap 
removed from residential structures. Comply with all regulatory requirements stipulated for RAS by the 
TCEQ. RAS may be used separately or in conjunction with RAP. 

Process the RAS by ambient grinding or granulating such that 100% of the particles pass the 3/8 in. sieve 
when tested in accordance with Tex-200-F, Part I. Perform a sieve analysis on processed RAS material 
before extraction (or ignition) of the asphalt binder. 

Add sand meeting the requirements of Table 1 and Table 2 or fine RAP to RAS stockpiles if needed to keep 
the processed material workable. Any stockpile that contains RAS will be considered a RAS stockpile and be 
limited to no more than 3.0% of the HMA mixture in accordance with Table 4. 

Certify compliance of the RAS with DMS-11000, “Evaluating and Using Nonhazardous Recyclable Materials 
Guidelines.” Treat RAS as an established nonhazardous recyclable material if it has not come into contact 
with any hazardous materials. Use RAS from shingle sources on the Department’s MPL. Remove 
substantially all materials before use that are not part of the shingle, such as wood, paper, metal, plastic, and 
felt paper. Determine the deleterious content of RAS material for mixture design purposes in accordance with 
Tex-217-F, Part III. Do not use RAS if deleterious materials are more than 0.5% of the stockpiled RAS unless 
otherwise approved. Submit a sample for approval before submitting the mixture design. The Department will 
perform the testing for deleterious material of RAS to determine specification compliance. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn406.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi106.pdf
https://www.txdot.gov/business/resources/testing.html?CFC__target=http%3A%2F%2Fwww.dot.state.tx.us%2Fapps-cg%2Ftest_procedures%2Ftms_series.htm%3Fseries%3D200-F
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/11000_series/pdfs/11000.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
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2.8. Substitute Binders. Unless otherwise shown on the plans, the Contractor may use a substitute PG binder 
listed in Table 5 instead of the PG binder originally specified, if using recycled materials, and if the substitute 
PG binder and mixture made with the substitute PG binder meet the following: 

 the substitute binder meets the specification requirements for the substitute binder grade in accordance 

with Section 300.2.10., “Performance-Graded Binders;” and 

 the mixture has less than 10.0 mm of rutting on the Hamburg Wheel test (Tex-242-F) after the number 

of passes required for the originally specified binder. Use of substitute PG binders may only be allowed 

at the discretion of the Engineer if the Hamburg Wheel test results are between 10.0 mm and 12.5 mm. 

Table 5 
Allowable Substitute PG Binders and Maximum Recycled Binder Ratios 

Originally 
Specified 
PG Binder 

Allowable Substitute 
PG Binder for 
Surface Mixes 

Allowable Substitute 
PG Binder for 

Intermediate and 
Base Mixes 

Maximum Ratio of Recycled Binder1 
to Total Binder (%) 

Surface Intermediate Base 

76-224,5 70-22 70-22 10.0 20.0 25.0 

70-222,5 N/A 64-22 10.0 20.0 25.0 

64-222,3 N/A N/A 10.0 20.0 25.0 

76-284,5 70-28 70-28 10.0 20.0 25.0 

70-282,5 N/A 64-28 10.0  20.0 25.0 

64-282,3 N/A N/A 10.0 20.0 25.0 

1. Combined recycled binder from RAP and RAS. RAS is not permitted in surface mixtures unless 
otherwise shown on the plans. 

2. Binder substitution is not allowed for surface mixtures.  
3. Binder substitution is not allowed for intermediate and base mixtures. 
4. Use no more than 10.0% recycled binder in surface mixtures when using this originally specified PG 

binder.  
5. Use no more than 20.0% recycled binder when using this originally specified PG binder for 

intermediate mixtures. Use no more than 25.0% recycled binder when using this originally specified 
PG binder for base mixtures. 

3. EQUIPMENT 

Provide required or necessary equipment in accordance with Item 320, “Equipment for Asphalt Concrete 
Pavement.” 

4. CONSTRUCTION 

Produce, haul, place, and compact the specified paving mixture. In addition to tests required by the 
specification, Contractors may perform other QC tests as deemed necessary. At any time during the project, 
the Engineer may perform production and placement tests as deemed necessary in accordance with Item 5, 
“Control of the Work.” Schedule and participate in a mandatory pre-paving meeting with the Engineer on or 
before the first day of paving unless otherwise shown on the plans. 

4.1. Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must 
conduct all mixture designs, sampling, and testing in accordance with Table 6. Supply the Engineer with a list 
of certified personnel and copies of their current certificates before beginning production and when personnel 
changes are made. Provide a mixture design developed and signed by a Level 2 certified specialist. Provide 
Level 1A certified specialists at the plant during production operations. Provide Level 1B certified specialists 
to conduct placement tests. Provide AGG101 certified specialists for aggregate testing. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
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 Table 6 
 Test Methods, Test Responsibility, and Minimum Certification Levels 

Test Description Test Method Contractor Engineer Level1 

1. Aggregate and Recycled Material Testing 
Sampling Tex-221-F   1A/AGG101 

Dry sieve Tex-200-F, Part I   1A/AGG101 

Washed sieve Tex-200-F, Part II   1A/AGG101 
Deleterious material Tex-217-F, Parts I & III   AGG101 

Decantation Tex-217-F, Part II   AGG101 
Los Angeles abrasion Tex-410-A   TxDOT 

Magnesium sulfate soundness Tex-411-A   TxDOT 
Micro-Deval abrasion Tex-461-A   AGG101 

Crushed face count Tex-460-A   AGG101 

Flat and elongated particles Tex-280-F   AGG101 
Linear shrinkage Tex-107-E   AGG101 

Sand equivalent Tex-203-F   AGG101 
Organic impurities Tex-408-A   AGG101 

2. Asphalt Binder & Tack Coat Sampling 
Asphalt binder sampling Tex-500-C, Part II   1A/1B 

Tack coat sampling Tex-500-C, Part III   1A/1B 

3. Mix Design & Verification 
Design and JMF changes Tex-204-F   2 

Mixing Tex-205-F   2 
Molding (TGC) Tex-206-F   1A 

Molding (SGC) Tex-241-F   1A 

Laboratory-molded density Tex-207-F, Parts I & VI   1A 
Rice gravity Tex-227-F, Part II   1A 

Ignition oven correction factors2 Tex-236-F, Part II   2 
Indirect tensile strength Tex-226-F   1A 

Hamburg Wheel test Tex-242-F   1A 
Boil test Tex-530-C   1A 

4. Production Testing 

Selecting production random numbers Tex-225-F, Part I   1A 
Mixture sampling Tex-222-F   1A/1B 

Molding (TGC) Tex-206-F   1A 
Molding (SGC) Tex-241-F   1A 

Laboratory-molded density Tex-207-F, Parts I & VI   1A 

Rice gravity Tex-227-F, Part II   1A 
Gradation & asphalt binder content2 Tex-236-F, Part I   1A 

Control charts Tex-233-F   1A 
Moisture content Tex-212-F, Part II   1A/AGG101 

Hamburg Wheel test Tex-242-F   1A 
Micro-Deval abrasion Tex-461-A   AGG101 

Boil test Tex-530-C   1A 

Abson recovery Tex-211-F   TxDOT 
5. Placement Testing 

Selecting placement random numbers Tex-225-F, Part II   1B 
Trimming roadway cores Tex-251-F, Parts I & II   1A/1B 

In-place air voids Tex-207-F, Parts I & VI   1A 
In-place density (nuclear method) Tex-207-F, Part III   1B 

Establish rolling pattern Tex-207-F, Part IV   1B 

Control charts Tex-233-F   1A 
Ride quality measurement Tex-1001-S   Note 3 

Segregation (density profile) Tex-207-F, Part V   1B 
Longitudinal joint density Tex-207-F, Part VII   1B 

Thermal profile Tex-244-F   1B 

Shear Bond Strength Test Tex-249-F   TxDOT 
1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program. 
2. Refer to Section 3076.4.9.2.3., “Production Testing,” for exceptions to using an ignition oven. 
3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface Test Type B is 

specified. 
 
 
 
 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit205.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit251.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/1000-S_series/pdfs/spe1001.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit249.pdf
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4.2. Reporting and Responsibilities. Use Department-provided templates to record and calculate all test data, 
including mixture design, production and placement QC/QA, control charts, thermal profiles, segregation 
density profiles, and longitudinal joint density. Obtain the current version of the templates at 
http://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html or from 
the Engineer. The Engineer and the Contractor will provide any available test results to the other party when 
requested. The maximum allowable time for the Contractor and Engineer to exchange test data is as given in 
Table 7 unless otherwise approved. The Engineer and the Contractor will immediately report to the other 
party any test result that requires suspension of production or placement, a payment adjustment less than 
1.000, or that fails to meet the specification requirements. Record and electronically submit all test results 
and pertinent information on Department-provided templates. 

Subsequent sublots placed after test results are available to the Contractor, which require suspension of 
operations, may be considered unauthorized work. Unauthorized work will be accepted or rejected at the 
discretion of the Engineer in accordance with Article 5.3., “Conformity with Plans, Specifications, and Special 
Provisions.” 

 Table 7 
 Reporting Schedule 

Description Reported By Reported To To Be Reported Within 

Production Quality Control 

Gradation1 

Contractor Engineer 
1 working day of completion of 

the sublot 

Asphalt binder content1 

Laboratory-molded density2 

Moisture content3 

Boil test3 

Production Quality Assurance 

Gradation3 

Engineer Contractor 
1 working day of completion of 

the sublot 

Asphalt binder content3 

Laboratory-molded density1 

Hamburg Wheel test4 

Boil test3 

Binder tests4 

Placement Quality Control 

In-place air voids2 

Contractor Engineer 
1 working day of completion of 

the lot 
Segregation1 

Longitudinal joint density1 

Thermal profile1 

Placement Quality Assurance 

In-place air voids1 

Engineer Contractor 

1 working day after receiving the 
trimmed cores5 

Segregation3 

1 working day of completion of 
the lot 

Longitudinal joint density3 

Thermal profile3 

Aging ratio4 

Payment adjustment summary Engineer Contractor 

2 working days of performing all 
required tests 

 and receiving Contractor test 
data 

1. These tests are required on every sublot. 
2. Optional test. When performed on split samples, report the results as soon as they become available. 
3. To be performed at the frequency specified in Table 16 or as shown on the plans. 
4. To be reported as soon as the results become available. 
5. 2 days are allowed if cores cannot be dried to constant weight within 1 day. 

The Engineer will use the Department-provided template to calculate all payment adjustment factors for the 
lot. Sublot samples may be discarded after the Engineer and Contractor sign off on the payment adjustment 
summary documentation for the lot. 

http://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
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Use the procedures described in Tex-233-F to plot the results of all quality control (QC) and quality 
assurance (QA) testing. Update the control charts as soon as test results for each sublot become available. 
Make the control charts readily accessible at the field laboratory. The Engineer may suspend production for 
failure to update control charts. 

4.3. Quality Control Plan (QCP). Develop and follow the QCP in detail. Obtain approval for changes to the QCP 
made during the project. The Engineer may suspend operations if the Contractor fails to comply with the 
QCP. 

Submit a written QCP before the mandatory pre-paving meeting. Receive approval of the QCP before 
beginning production. Include the following items in the QCP: 

4.3.1. Project Personnel. For project personnel, include: 

 a list of individuals responsible for QC with authority to take corrective action; 

 current contact information for each individual listed; and 

 current copies of certification documents for individuals performing specified QC functions. 

4.3.2. Material Delivery and Storage. For material delivery and storage, include: 

 the sequence of material processing, delivery, and minimum quantities to assure continuous plant 

operations; 

 aggregate stockpiling procedures to avoid contamination and segregation; 

 frequency, type, and timing of aggregate stockpile testing to assure conformance of material 

requirements before mixture production; and 

 procedure for monitoring the quality and variability of asphalt binder. 

4.3.3. Production. For production, include: 

 loader operation procedures to avoid contamination in cold bins; 

 procedures for calibrating and controlling cold feeds; 

 procedures to eliminate debris or oversized material; 

 procedures for adding and verifying rates of each applicable mixture component (e.g., aggregate, 

asphalt binder, RAP, RAS, lime, liquid antistrip, WMA); 

 procedures for reporting job control test results; and 

 procedures to avoid segregation and drain-down in the silo. 

4.3.4. Loading and Transporting. For loading and transporting, include: 

 type and application method for release agents; and 

 truck loading procedures to avoid segregation. 

4.3.5. Placement and Compaction. For placement and compaction, include: 

 proposed agenda for mandatory pre-paving meeting, including date and location; 

 proposed paving plan (e.g., paving widths, joint offsets, and lift thicknesses); 

 type and application method for release agents in the paver and on rollers, shovels, lutes, and other 

utensils; 

 procedures for the transfer of mixture into the paver, while avoiding segregation and preventing material 

spillage; 

 process to balance production, delivery, paving, and compaction to achieve continuous placement 

operations and good ride quality; 

 paver operations (e.g., operation of wings, height of mixture in auger chamber) to avoid physical and 

thermal segregation and other surface irregularities; and 

 procedures to construct quality longitudinal and transverse joints. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
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4.4. Mixture Design. 

4.4.1. Design Requirements. The Contractor will design the mixture using a Superpave Gyratory Compactor 
(SGC). A Texas Gyratory Compactor (TGC) may be used when shown on the plans. Use the dense-graded 
design procedure provided in Tex-204-F. Design the mixture to meet the requirements listed in Tables 1, 2, 
3, 4, 5, 8, 9, and 10. 

4.4.1.1. Design Number of Gyrations (Ndesign) When The SGC Is Used. Design the mixture at 50 gyrations 
(Ndesign). Use a target laboratory-molded density of 96.0% to design the mixture; however, adjustments can 
be made to the Ndesign value as noted in Table 9. The Ndesign level may be reduced to at least 
35 gyrations at the Contractor’s discretion. 

Use an approved laboratory from the Department’s MPL to perform the Hamburg Wheel test, and provide 
results with the mixture design, or provide the laboratory mixture and request that the Department perform 
the Hamburg Wheel test. The Engineer will be allowed 10 working days to provide the Contractor with 
Hamburg Wheel test results on the laboratory mixture design. 

The Engineer will provide the mixture design when shown on the plans. The Contractor may submit a new 
mixture design at any time during the project. The Engineer will verify and approve all mixture designs 
(JMF1) before the Contractor can begin production. 

Provide the Engineer with a mixture design report using the Department-provided template. Include the 
following items in the report: 

 the combined aggregate gradation, source, specific gravity, and percent of each material used; 

 asphalt binder content and aggregate gradation of RAP and RAS stockpiles; 

 the target laboratory-molded density (or Ndesign level when using the SGC); 

 results of all applicable tests; 

 the mixing and molding temperatures; 

 the signature of the Level 2 person or persons that performed the design; 

 the date the mixture design was performed; and 

 a unique identification number for the mixture design. 

 
 Table 8  

Master Gradation Limits (% Passing by Weight or Volume) and VMA Requirements 

Sieve 
Size 

B 
Fine 
Base 

C 
Coarse 
Surface 

D 
Fine 

Surface 

F 
Fine 

Mixture 

2″ – – – – 

1-1/2″ 100.01 – – – 

1″ 98.0–100.0 100.01 – – 

3/4″ 84.0–98.0 95.0–100.0 100.01 – 

1/2″ – – 98.0–100.0 100.01 

3/8″ 60.0–80.0 70.0–85.0 85.0–100.0 98.0–100.0 

#4 40.0–60.0 43.0–63.0 50.0–70.0 70.0–90.0 

#8 29.0–43.0 32.0–44.0 35.0–46.0 38.0–48.0 

#30 13.0–28.0 14.0–28.0 15.0–29.0 12.0–27.0 

#50 6.0–20.0 7.0–21.0 7.0–20.0 6.0–19.0 

#200 2.0–7.0 2.0–7.0 2.0–7.0 2.0–7.0 

Design VMA, % Minimum 

– 13.0 14.0 15.0 16.0 

Production (Plant-Produced) VMA, % Minimum 

– 12.5 13.5 14.5 15.5 

1. Defined as maximum sieve size. No tolerance allowed. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
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Table 9 
Laboratory Mixture Design Properties 

Mixture Property Test Method Requirement 

Target laboratory-molded density, % (SGC) Tex-207-F 96.0 

Design gyrations (Ndesign for SGC) Tex-241-F 501 

Indirect tensile strength (dry), psi Tex-226-F 85–2002 

Boil test3 Tex-530-C – 

1. Adjust within a range of 35–100 gyrations when shown on the plans or specification or when 
mutually agreed between the Engineer and Contractor. 

2. The Engineer may allow the IDT strength to exceed 200 psi if the corresponding Hamburg 
Wheel rut depth is greater than 3.0 mm and less than 12.5 mm. 

3. Used to establish baseline for comparison to production results. May be waived when 
approved. 

Table 10 
Hamburg Wheel Test Requirements 

High-Temperature  
Binder Grade 

Test Method 
Minimum # of Passes 

@ 12.5 mm1 Rut Depth, Tested @ 50°C 

PG 64 or lower 

Tex-242-F 

10,0002 

PG 70 15,0003 

PG 76 or higher 20,000 

1. When the rut depth at the required minimum number of passes is less than 3 mm, the 
Engineer may require the Contractor to increase the target laboratory-molded density 
(TGC) by 0.5% to no more than 97.5% or lower the Ndesign level (SGC) to at least 
35 gyrations. 

2. May be decreased to at least 5,000 passes when shown on the plans. 
3. May be decreased to at least 10,000 passes when shown on the plans. 

4.4.1.2. Target Laboratory-Molded Density When The TGC Is Used. Design the mixture at a 96.5% target 
laboratory-molded density. Increase the target laboratory-molded density to 97.0% or 97.5% at the 
Contractor’s discretion or when shown on the plans or specification. 

4.4.2. Job-Mix Formula Approval. The job-mix formula (JMF) is the combined aggregate gradation, target 
laboratory-molded density (or Ndesign level), and target asphalt percentage used to establish target values 
for hot-mix production. JMF1 is the original laboratory mixture design used to produce the trial batch. When 
WMA is used, JMF1 may be designed and submitted to the Engineer without including the WMA additive. 
When WMA is used, document the additive or process used and recommended rate on the JMF1 submittal. 
The Engineer and the Contractor will verify JMF1 based on plant-produced mixture from the trial batch 
unless otherwise approved. The Engineer may accept an existing mixture design previously used on a 
Department project and may waive the trial batch to verify JMF1. The Department may require the Contractor 
to reimburse the Department for verification tests if more than 2 trial batches per design are required. 

4.4.2.1. Contractor’s Responsibilities. 

4.4.2.1.1. Providing Gyratory Compactor. Use a SGC calibrated in accordance with Tex-241-F  to design the mixture 
in accordance with Tex-204-F, Part IV, for molding production samples. Locate the SGC, if used, at the 
Engineer’s field laboratory and make the SGC available to the Engineer for use in molding production 
samples. Furnish a TGC calibrated in accordance with Tex-914-K when shown on the plans to design the 
mixture in accordance with Tex-204-F, Part I, for molding production samples.  

4.4.2.1.2. Gyratory Compactor Correlation Factors. Use Tex-206-F, Part II, to perform a gyratory compactor 
correlation when the Engineer uses a different gyratory compactor. Apply the correlation factor to all 
subsequent production test results. 

4.4.2.1.3. Submitting JMF1. Furnish a mix design report (JMF1) with representative samples of all component 
materials and request approval to produce the trial batch. Provide approximately 10,000 g of the design 
mixture if opting to have the Department perform the Hamburg Wheel test on the laboratory mixture, and 
request that the Department perform the test. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/900-K_series/pdfs/cal914.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
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4.4.2.2.2. Conditional Approval of JMF1 and Authorizing Trial Batch. The Engineer will review and verify 
conformance of the following information within 2 working days of receipt: 

 the Contractor’s mix design report (JMF1); 

 the Contractor-provided Hamburg Wheel test results; 

 all required materials including aggregates, asphalt, additives, and recycled materials; and  

 the mixture specifications. 

The Engineer will grant the Contractor conditional approval of JMF1 if the information provided on the paper 
copy of JMF1 indicates that the Contractor’s mixture design meets the specifications. When the Contractor 
does not provide Hamburg Wheel test results with laboratory mixture design, 10 working days are allowed for 
conditional approval of JMF1. The Engineer will base full approval of JMF1 on the test results on mixture 
from the trial batch. 

Unless waived, the Engineer will determine the Micro-Deval abrasion loss in accordance with 
Section 3076.2.1.1.2., “Micro-Deval Abrasion.” If the Engineer’s test results are pending after two working 
days, conditional approval of JMF1 will still be granted within two working days of receiving JMF1. When the 
Engineer’s test results become available, they will be used for specification compliance. 

After conditionally approving JMF1, including either Contractor- or Department-supplied Hamburg Wheel test 
results, the Contractor is authorized to produce a trial batch. 

4.4.2.2.3. Hamburg Wheel Testing of JMF1. If the Contractor requests the option to have the Department perform the 
Hamburg Wheel test on the laboratory mixture, the Engineer will mold samples in accordance with Tex-242-F 
to verify compliance with the Hamburg Wheel test requirement in Table 10. 

4.4.2.2.4. Ignition Oven Correction Factors. The Engineer will use the split samples provided by the Contractor to 
determine the aggregate and asphalt correction factors for the ignition oven used for QA testing during 
production in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 
months old. 

4.4.2.2.5. Testing the Trial Batch. Within 1 full working day, the Engineer will sample and test the trial batch to ensure 
that the mixture meets the requirements in Table 11. If the Contractor requests the option to have the 
Department perform the Hamburg Wheel test on the trial batch mixture, the Engineer will mold samples in 
accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement in Table 10. 

The Engineer will have the option to perform the following tests on the trial batch: 

 Tex-226-F, to verify that the indirect tensile strength meets the requirement shown in Table 9; and 

 Tex-530-C, to retain and use for comparison purposes during production. 

4.4.2.2.6. Full Approval of JMF1. The Engineer will grant full approval of JMF1 and authorize the Contractor to 
proceed with developing JMF2 if the Engineer’s results for the trial batch meet the requirements in Table 11. 
The Engineer will notify the Contractor that an additional trial batch is required if the trial batch does not meet 
these requirements. 

4.4.2.2.7. Approval of JMF2. The Engineer will approve JMF2 within one working day if the mixture meets the 
requirements in Table 5 and the gradation meets the master grading limits shown in Table 8. The asphalt 
binder content established for JMF2 is not required to be within any tolerance of the optimum asphalt binder 
content established for JMF1; however, mixture produced using JMF2 must meet the VMA requirements 
shown in Table 8. If the optimum asphalt binder content for JMF2 is more than 0.5% lower than the optimum 
asphalt binder content for JMF1, the Engineer may perform or require the Contractor to perform Tex-226-F 
on Lot 1 production to confirm the indirect tensile strength does not exceed 200 psi. 
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4.2. Reporting and Responsibilities. Use Department-provided templates to record and calculate all test data, 
including mixture design, production and placement tests, control charts, and thermal profiles. Obtain the 
current version of the templates at https://www.txdot.gov/inside-txdot/forms-publications/consultants-
contractors/forms/site-manager.html or from the Engineer. The Engineer and the Contractor will provide any 
available test results to the other party when requested. The maximum allowable time for the Contractor and 
Engineer to exchange test data is given in Table 3. The Engineer and the Contractor will immediately report to 
the other party any test result that requires suspension of production or placement or that fails to meet the 
specification requirements. Record and electronically submit all test results and pertinent information on 
Department-provided templates. 

 
Subsequent sublots placed after test results are available to the Contractor, which require suspension of 
operations, may be considered unauthorized work. Unauthorized work will be accepted or rejected at the 
discretion of the Engineer in accordance with Article 5.3., “Conformity with Plans, Specifications, and Special 
Provisions.” 

Table 3 
Reporting Schedule 

Description Reported By Reported To To Be Reported Within 
Production Quality Control 

 Gradation1 

Contractor Engineer 
1 working day of completion of 

the sublot 

 Asphalt binder content1 
 Laboratory-molded density1 
 Moisture content2 

  Drain-down1 

  Boil test4 
Production Quality Assurance 

 Gradation2  
 

 
Engineer 

 
 

 
Contractor 

 
 

1 working day of completion of 
the sublot 

 Asphalt binder content2 
 Laboratory-molded density2 
 Hamburg Wheel test3 
 Boil test4 
 Drain-down2 

 Binder tests3 
Placement Quality Control 

 Thermal profile1 
Contractor Engineer 1 working day of completion of 

the lot  Water flow1 
Placement Quality Assurance 

 Thermal profile2  
Engineer 

 
Contractor 1 working day of completion of 

the lot  Aging ratio3 
 Water flow2 
1. These tests are required on every sublot. 

2. To be performed at the frequency in accordance with Table 9 or as shown on the plans. 
3. To be reported as soon as the results become available. 
4. When shown on the plans 

 

Use the procedures described in Tex-233-F to plot the results of all production and placement testing, when 
directed. Update the control charts as soon as test results for each sublot become available. Make the 
control charts readily accessible at the field laboratory. The Engineer may suspend production for failure to 
update control charts. 

 
4.3. Quality Control Plan (QCP). Develop and follow the QCP in detail. Obtain approval for changes to the QCP 

made during the project. The Engineer may suspend operations if the Contractor fails to comply with the 
QCP. 

 
Submit a written QCP before the mandatory pre-paving meeting when directed. Receive approval of the QCP 
before pre-paving meeting. Include the following items in the QCP: 

 
4.3.1. Project Personnel. For project personnel, include: 

■ a list of individuals responsible for QC with authority to take corrective action; 

■ current contact information for each individual listed; and 

https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
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■ current copies of certification documents for individuals performing specified QC functions. 

 
4.3.2. Material Delivery and Storage. For material delivery and storage, include: 

■ the sequence of material processing, delivery, and minimum quantities to assure continuous plant 

operations; 

■ aggregate stockpiling procedures to avoid contamination and segregation; 

■ frequency, type, and timing of aggregate stockpile testing to assure conformance of material 

requirements before mixture production; and 

■ procedure for monitoring the quality and variability of asphalt binder. 

 
4.3.3. Production. For production, include: 

■ loader operation procedures to avoid contamination in cold bins; 

■ procedures for calibrating and controlling cold feeds; 

■ procedures to eliminate debris or oversized material; 

■ procedures for adding and verifying rates of each applicable mixture component (e.g., aggregate, 

asphalt binder, lime, liquid antistrip, compaction aid, foaming process, fibers); 

■ procedures for reporting job control test results; and 

■ procedures to avoid segregation and drain-down in the silo. 

 
4.3.4. Loading and Transporting. For loading and transporting, include: 

■ type and application method for release agents; and 

■ truck loading procedures to avoid segregation. 

 
4.3.5. Placement and Compaction. For placement and compaction, include: 

■ proposed agenda for mandatory pre-paving meeting, including date and location; 

■ proposed paving plan (e.g., production rate, paving widths, joint offsets, and lift thicknesses); 

■ type and application method for release agents in the paver and on rollers, shovels, lutes, and other 

utensils; 

■ procedures for the transfer of mixture into the paver, while avoiding physical and thermal segregation and 

preventing material spillage; 

■ process to balance production, delivery, paving, and compaction to achieve continuous placement 

operations and good ride quality; 

■ paver operations (e.g., speed, operation of wings, height of mixture in auger chamber) to avoid 

physical and thermal segregation and other surface irregularities; and 

■ procedures to construct quality longitudinal and transverse joints. 

4.4. Mixture Design. 

4.4.1. Design Requirements. Use the PFC design procedure provided in Tex-204-F, unless otherwise shown on 
the plans. Design the mixture to meet the requirements in accordance with Tables 1, 4, 5, and 6. Use a 
Superpave Gyratory Compactor (SGC) at 50 gyrations as the design number of gyrations (Ndesign). 

 
The Engineer will provide the mixture design when shown on the plans. The Contractor may submit a new 
mixture design at any time during the project. The Engineer will verify and approve all mixture designs 
(JMF1) before the Contractor can begin production. 

 
Provide the Engineer with a mixture design report using the Department-provided template. Include the 
following items in the report: 

■ the combined aggregate gradation, source, specific gravity, and percent of each material used; 

■ results of all applicable tests; 

■ the mixing and molding temperatures; 

■ the signature of the Level 2 person or persons that performed the design; 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf


3079 
 

     8 – 19       01-22 
Statewide 

■ the date the mixture design was performed; and 

■ a unique identification number for the mixture design. 

 
Table 4 

Master Gradation Limits (% Passing by Weight or Volume) 

Sieve Size 

PG 76 Mixtures A-R Mixtures 

Test Procedure Fine 
(PFC-F) 

Coarse 
(PFC-C) 

Fine 
(PFCR-F) 

Coarse 
(PFCR-C) 

3/4″ – 100.01 100.01 100.01 

Tex-200-F 

1/2″ 100.01 80.0–100.0 95.0–100.0 80.0–100.0 

3/8″ 95.0–100.0 35.0–60.0 50.0–80.0 35.0–60.0 

#4 20.0–55.0 1.0–20.0 0.0–8.0 0.0–20.0 

#8 1.0–10.0 1.0–10.0 0.0–4.0 0.0–10.0 

#200 1.0–4.0 1.0–4.0 0.0–4.0 0.0–4.0 

1. Defined as maximum sieve size. No tolerance allowed. 

 

Table 5 
Mixture Design Properties 

Mix Property 

PG 76 Mixtures A-R Mixtures 

Test 
Procedure 

Fine  
(PFC-F) 

Requirements 

Coarse  
(PFC-C) 

Requirements 

Fine  
(PFCR-F) 

Requirements 

Coarse 
(PFCR-C) 

Requirements 

Design gyrations 
(Ndesign) 

50 50 50 50 Tex-241-F 

Lab-molded density, % 78.0 Max 82.0 Max 82.0 Max 82.0 Max Tex-207-F 

Asphalt Binder Content, 
% 

6.0–7.0 6.0–7.0 8.0–10.0 7.0–9.0 -- 

Hamburg Wheel test,1 
passes at 12.5 mm rut 
depth 

10,000 Min2 Note 3 Note 3 Note 3 Tex-242-F 

Drain-down, % 0.10 Max 0.10 Max 0.10 Max 0.10 Max Tex-235-F 

Fiber content,  
% by wt. of total PG 76 
mixture 

0.20–0.50 0.20–0.50 – – Calculated 

Lime content,  
% by wt. of total 
aggregate 

1.04 1.04 – – Calculated 

CRM content,  
% by wt. of A-R binder 

– – 15.0 Min 15.0 Min Calculated 

Boil test5 – – – – Tex-530-C 

Cantabro loss, % 20.0 Max 20.0 Max 20.0 Max 20.0 Max Tex-245-F 

1. Mold test specimens to Ndesign at the optimum asphalt binder content.  
2. May be decreased when shown on the plans. 
3. No specification value is required unless otherwise shown on the plans. 
4. Unless otherwise shown on the plans or waived by the Engineer based on Hamburg Wheel results. 
5. When shown on the plans. Used to establish baseline for comparison to production results. 

 

4.4.2. Job-Mix Formula Approval. The job-mix formula (JMF) is the combined aggregate gradation, Ndesign level, 
and target asphalt percentage used to establish target values for hot-mix production. JMF1 is the original 
laboratory mixture design used to produce the trial batch. When a compaction aid or foaming process is used, 
JMF1 may be designed and submitted to the Engineer without including the compaction aid or foaming 
process. When a compaction aid or foaming process is used, document the compaction aid or foaming 
process used and recommended rate on the JMF1 submittal. The Engineer and the Contractor will verify JMF1 
based on plant-produced mixture from the trial batch unless otherwise approved. The Engineer may accept an 
existing mixture design previously used on a Department project and may waive the trial batch to verify JMF1. 
The Department may require the Contractor to reimburse the Department for verification tests if more than two 
trial batches per design are required. 

 
4.4.2.1. Contractor’s Responsibilities. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
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4.4.2.1.1. Providing Gyratory Compactor. Furnish an SGC calibrated in accordance with Tex-241-F for molding 

production samples. Locate the SGC at the Engineer’s field laboratory or make the SGC available to the 
Engineer for use in molding production samples. 

 
4.4.2.1.2. Gyratory Compactor Correlation Factors. Use Tex-206-F, Part II, to perform a gyratory compactor 

correlation when the Engineer uses a different SGC. Apply the correlation factor to all subsequent production 
test results. 

 
4.4.2.1.3. Submitting JMF1. Furnish a mix design report (JMF1) with representative samples of all component 

materials and request approval to produce the trial batch. Provide an additional 25 lb. of the design mixture if 
opting to have the Department perform the Hamburg Wheel test on the laboratory mixture when required 
in accordance with Table 5, and request that the Department perform the test. 

 
4.4.2.1.4. Supplying Aggregates. Provide approximately 40 lb. of each aggregate stockpile unless otherwise directed. 

 
4.4.2.1.5. Supplying Asphalt. Provide at least 1 gal. of the asphalt material and enough quantities of any additives 

proposed for use. 

 
4.4.2.1.6. Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors from the ignition 

oven in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 mo. old. Note 
that the asphalt content correction factor takes into account the percent fibers in the mixture so that the fibers 
are excluded from the binder content determination. Provide the Engineer with split samples of the mixtures 
before the trial batch production, including all additives (except water), and blank samples used to determine 
the correction factors for the ignition oven used for quality assurance (QA) testing during production. 
Correction factors established from a previously approved mixture design may be used for the current 
mixture design if the mixture design and ignition oven are the same as previously used and the correction 
factors are not more than 12 mo. old, unless otherwise directed. 

 
4.4.2.1.7. Boil Test. When shown on the plans, perform the test and retain the tested sample from Tex-530-C until 

completion of the project or as directed. Use this sample for comparison purposes during production.  Add 
lime or liquid antistripping agent, as directed, if signs of stripping exist. 

 
4.4.2.1.8. Trial Batch Production. Provide a plant-produced trial batch upon receiving conditional approval of JMF1 

and authorization to produce a trial batch including the compaction aid or foaming process, if applicable, for 
verification testing of JMF1 and development of JMF2. Produce a trial batch mixture that meets the 
requirements in accordance with Table 6. The Engineer may accept test results from recent production of the 
same mixture instead of a new trial batch. 

 
4.4.2.1.9. Trial Batch Production Equipment. Use only equipment and materials proposed for use on the project to 

produce the trial batch. Provide documentation to verify the calibration or accuracy of the asphalt mass flow 
meter to measure the binder content. Verify that asphalt mass flow meter meets the requirements of 0.4% 
accuracy, when required, in accordance with Item 520, “Weighing and Measuring Equipment.” The Engineer 
may require that the accuracy of the mass flow meter be verified based on quantities used. 

4.4.2.1.10. Trial Batch Quantity. Produce enough quantity of the trial batch to ensure that the mixture meets the 
specification requirements. 

 
4.4.2.1.11. Number of Trial Batches. Produce trial batches as necessary to obtain a mixture that meets the 

specification requirements. 

 
4.4.2.1.12. Trial Batch Sampling. Obtain a representative sample of the trial batch and split it into three equal portions in 

accordance with Tex-222-F. Label these portions as “Contractor,” “Engineer,” and “Referee.” Deliver samples 
to the appropriate laboratory as directed. 

 
4.4.2.1.13. Trial Batch Testing. Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the 

mixture requirements in accordance with Table 6. Ensure the trial batch mixture is also in compliance with the 
requirements in accordance with Table 5. Use a Department-approved laboratory listed on the MPL to perform 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
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the Hamburg Wheel test on the trial batch mixture or request that the Department perform the Hamburg 
Wheel test. Provide an additional 25 lb. of the trial batch mixture if opting to have the Department perform the 
Hamburg Wheel test, if applicable, and request that the Department perform the test. The Engineer will be 
allowed 10 working days to provide the Contractor with Hamburg Wheel test results on the trial batch. Provide 
the Engineer with a copy of the trial batch test results. 

 
4.4.2.1.14. Development of JMF2. Evaluate the trial batch test results, determine the target mixture proportions, and 

submit as JMF2 after the Engineer grants full approval of JMF1 based on results from the trial batch. The 
mixture produced using JMF2 must meet the requirements in accordance with Tables 4 and 5. Verify 
that JMF2 meets the operational tolerances in accordance with Table 6. 

 
4.4.2.1.15. Mixture Production. Use JMF2 to produce Lot 1 after receiving approval for JMF2. 

 
4.4.2.1.16. Development of JMF3. Evaluate the test results from Lot 1, determine the optimum mixture proportions, and 

submit as JMF3 for use in Lot 2. 

 
4.4.2.1.17. JMF Adjustments. If JMF adjustments are necessary to achieve the specified requirements, make the 

adjustments before beginning a new lot. The adjusted JMF must: 

■ be provided to the Engineer in writing before the start of a new lot; 

■ be numbered in sequence to the previous JMF; 

■ meet the master gradation limits in accordance with Table 4; and 

■ be within the operational tolerances of JMF2 in accordance with Table 6. 

4.4.2.1.18. Requesting Referee Testing. Use referee testing, if needed, in accordance with Section 3079.4.9.1., 
“Referee Testing,” to resolve testing differences with the Engineer. 

 
Table 6 

Operational Tolerances 

Test 
Description 

Test 
Method 

Allowable Difference 
between JMF2 and 

JMF1 Target1 

Allowable 
Difference from 
Current JMF and 

JMF22 

Allowable Difference 
between 

Contractor and 
Engineer3 

Individual % retained for sieve 
sized larger than #200 

Tex-200-F 

Must be Within Master 
Grading Limits in 
accordance with  

Table 4 

±3.04 
±5.04 

% passing the #200 sieve ±2.04 

Laboratory-molded density, % Tex-207-F, Part VIII ±1.0 ±1.0 ±1.0 

Asphalt binder content, % Tex-236-F, Part I5 ±0.36,7 ±0.34,6,7 ±0.36,7 

Drain-down, % Tex-235-F Note 8 Note 8 N/A 

Boil test Tex-530-C Note 9 Note 9 N/A 

1. JMF1 is the approved laboratory mixture design used for producing the trial batch. JMF2 is the approved 
mixture design developed from the trial batch used to produce Lot 1. 

2. Current JMF is JMF3 or higher. JMF3 is the approved mixture design used to produce Lot 2. 
3. Contractor may request referee testing only when values exceed these tolerances. 
4. Only applies to mixture produced for Lot 1 and higher. Aggregate gradation is not allowed to be outside the limits 

shown in Table 4. 
5. Ensure the binder content determination excludes fibers. 
6. May be obtained from asphalt mass flow meter readouts as determined by the Engineer. 
7. Binder content is not allowed to be outside the limits in accordance with Table 5. 
8. Verify that Table 5 requirements are met. 
9. When shown on the plans. 

 

4.4.2.2. Engineer’s Responsibilities. 

 
4.4.2.2.1. Superpave Gyratory Compactor. The Engineer will use a Department SGC calibrated in 

accordance with Tex-241-F to mold samples for laboratory mixture design verification. For molding 
trial batch and production specimens, the Engineer will use the Contractor-provided SGC at the 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
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field laboratory or provide and use a Department SGC at an alternate location. 

 
4.4.2.2.2. Conditional Approval of JMF1 and Authorizing Trial Batch. The Engineer will review and verify 

conformance of the following information within two working days of receipt: 

■ the Contractor’s mix design report (JMF1); 

■ the Contractor-provided Hamburg Wheel test results; 

■ all required materials including aggregates, asphalt, and additives; and 

■ the mixture specifications. 
 

The Engineer will grant the Contractor conditional approval of JMF1 if the information provided on the paper 
copy of JMF1 indicates that the Contractor’s mixture design meets the specifications. When the Contractor 
does not provide Hamburg Wheel test with laboratory mixture design, 10 working days are allowed for 
conditional approval of JMF1. The Engineer will base full approval of JMF1 on the test results on mixture from 
the trial batch. 

 
Unless waived, the Engineer will determine the Micro-Deval abrasion loss in accordance with 
Section 3079.2.1.1.2., “Micro-Deval Abrasion.” If the Engineer’s test results are pending after two 
working days, conditional approval of JMF1 will still be granted within two working days of receiving 
JMF1. When the Engineer’s test results become available, they will be used for specification 
compliance. 

 
The Contractor is authorized to produce a trial batch after the Engineer grants conditional approval of JMF1. 

4.4.2.2.3. Hamburg Wheel Testing. At the Contractor’s request, the Department will perform the Hamburg 
Wheel test on the laboratory mixture in accordance with Tex-242-F to verify compliance with the 
Hamburg Wheel test requirement in accordance with Table 5. The Engineer will be allowed 10 
working days to provide the Contractor with Hamburg Wheel test results on the laboratory 
mixture design. 

4.4.2.2.4. Ignition Oven Correction Factors. The Engineer will use the split samples provided by the 
Contractor to determine the aggregate and asphalt correction factors for the ignition oven used for 
QA testing during production in accordance with Tex-236-F, Part II. Provide correction factors 
that are not more than 12 mo. old. The Engineer will verify that the asphalt content correction 
factor takes into account the percent fibers in the mixture so that the fibers are excluded from the 
binder content determination. 

4.4.2.2.5. Testing the Trial Batch. Within one full working day, the Engineer will sample and test the trial batch to 
ensure that the mixture meets the requirements in accordance with Table 6. If the Contractor requests the 
option to have the Department perform the Hamburg Wheel test on the trial batch mixture, the Engineer will 
mold samples in accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement 
in accordance with Table 5. 

The Engineer will have the option to perform Tex-530-C on the trial batch when shown on the plans. These results 
may be retained and used for comparison purposes during production. 

4.4.2.2.6. Full Approval of JMF1. The Engineer will grant full approval of JMF1 and authorize the Contractor to 
proceed with developing JMF2 if the Engineer’s results for the trial batch meet the requirements in 
accordance with Table 5. 

The Engineer will notify the Contractor that an additional trial batch is required if the trial batch does not meet 
these requirements. 

4.4.2.2.7. Approval of JMF2. The Engineer will approve JMF2 within one working day if the mixture meets the 
requirements in accordance with Tables 4, 5, and 6.  

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
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4.4.2.2.8. Approval of Lot 1 Production. The Engineer will authorize the Contractor to proceed with Lot 1 production 
(using JMF2). 

4.4.2.2.9. Approval of JMF3 and Subsequent JMF Changes. JMF3 and subsequent JMF changes are approved if 
they meet the master grading limits in accordance with Table 4, the asphalt binder content in accordance with 
Table 5, and are within the operational tolerances of JMF2 in accordance with Table 6. 

4.4.2.2.10. Binder Content Adjustments. For JMF2 and above, the Engineer may require the Contractor to adjust the 
target binder content by no more than 0.3% from the current JMF. 

4.5. Production Operations. Perform a new trial batch when the plant or plant location is changed. Take 
corrective action and receive approval to proceed after any production suspension for noncompliance to the 
specification.  

4.5.1. Storage and Heating of Materials. Do not heat the asphalt binder above the temperatures specified in 
Item 300, “Asphalts, Oils, and Emulsions,” or outside the manufacturer’s recommended values. Provide the 
Engineer with daily records of asphalt binder and hot-mix asphalt discharge temperatures (in legible and 
discernible increments) in accordance with Item 320, “Equipment for Asphalt Concrete Pavement,” unless 
otherwise directed. Do not store mixture for a period long enough to affect the quality of the mixture, nor in 
any case longer than 12 hr. unless otherwise approved. 

4.5.2. Mixing and Discharge of Materials. Notify the Engineer of the target discharge temperature and produce 
the mixture within 25°F of the target. Monitor the temperature of the material in the truck before shipping to 
ensure that it does not exceed the maximum production temperatures in accordance with Table 7. The 
Department will not pay for or allow placement of any mixture produced above the maximum production 
temperatures in accordance with Table 7. 

Table 7 
Maximum Production Temperature 

High-Temperature Binder Grade1 Maximum Production Temperature 

PG 76 345˚F 
A-R Binder 345˚F 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to produce 
the mixture. 

 
Control the mixing time and temperature so that substantially all moisture is removed from the mixture before 
discharging from the plant. Determine the moisture content, if requested, by oven-drying in accordance with 
Tex-212-F, Part II, and verify that the mixture contains no more than 0.2% of moisture by weight. Obtain the 
sample immediately after discharging the mixture into the truck and perform the test promptly. 

 
4.6. Hauling Operations. Clean all truck beds before use to ensure that mixture is not contaminated. Use a 

release agent, when necessary, shown on the Department’s MPL to coat the inside bed of the truck. Do 
not use diesel or any release agent not shown on the Department’s MPL. 

 
Use equipment for hauling as defined in Section 3079.4.7.3.3., “Hauling Equipment.” Use other hauling 
equipment only when allowed. 

 
4.7. Placement Operations. Collect haul tickets from each load of mixture delivered to the project and provide the 

Department’s copy to the Engineer approximately every hour or as directed. Use a hand-held thermal camera 
or infrared thermometer, when a thermal imaging system is not used, to measure and record the internal 
temperature of the mixture as discharged from the truck or Material Transfer Device (MTD) before or as the 
mix enters the paver and an approximate station number or GPS coordinates on each ticket. Calculate the 
daily yield and cumulative yield for the specified lift and provide to the Engineer at the end of paving 
operations for each day unless otherwise directed. The Engineer may suspend production if the Contractor 
fails to produce and provide haul tickets and yield calculations by the end of paving operations for each day. 

 
Prepare the surface by removing raised pavement markers and objectionable material such as moisture, dirt, 
sand, leaves, and other loose impediments from the surface before placing mixture. Remove vegetation from 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
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pavement edges. Place the mixture to meet the typical section requirements and produce a smooth, finished 
surface with a uniform appearance and texture. Offset longitudinal joints of successive courses of hot-mix by 
at least 6 in. Place mixture so that longitudinal joints on the surface course coincide within 6-in. of lane lines 
and are not placed in the wheel path, or as directed. Ensure that all finished surfaces will drain properly. 

 
4.7.1. Weather Conditions. 

 
4.7.1.1. When Using a Thermal Imaging System. The Contractor may pave any time the roadway is dry and the 

roadway surface temperature is at least 60°F unless otherwise approved or as shown on the plans; however, 
the Engineer may restrict the Contractor from paving if the ambient temperature is likely to drop below 32°F 
within 12 hr. of paving. Place mixtures when weather conditions and moisture conditions of the roadway surface 
are suitable as determined by the Engineer. Provide output data from the thermal imaging system to 
demonstrate to the Engineer that no recurring severe thermal segregation exists in accordance with Section 
3079.4.7.3.1.2., “Thermal Imaging System.” 
 
Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to 
facilitate compaction when the air temperature is 70°F and falling. 

 
4.7.1.1.1. When Not Using a Thermal Imaging System. When using a thermal camera instead of the thermal imaging 

system, place mixture when the roadway surface temperature is at or above 70°F unless otherwise approved 
or as shown on the plans. Measure the roadway surface temperature with a hand-held thermal camera or 
infrared thermometer. Place mixtures only when weather conditions and moisture conditions of the roadway 
surface are suitable as determined by the Engineer. The Engineer may restrict the Contractor from paving if 
the air temperature is 60°F and falling. 

 
Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to 
facilitate compaction when the air temperature is 70°F and falling. 

 
4.7.2. Tack Coat.  

 
4.7.2.1. Application. Clean the surface before placing the tack coat. The Engineer will set the rate between 0.04 and 

0.10 gal. of residual asphalt per square yard of surface area. Apply a uniform tack coat at the specified rate 
unless otherwise directed. Apply the tack coat in a uniform manner to avoid streaks and other irregular 
patterns. Apply adequate overlap of the tack coat in the longitudinal direction during the placement of the 
mat to ensure bond of adjacent PFC mats, unless otherwise directed. Unless otherwise directed, avoid 
tacking the vertical faces of adjacent PFC mats in the longitudinal direction to avoid restricting lateral drainage. 
Apply tack coat to all transverse joints. Allow adequate time for emulsion to break completely before placing 
any material. Do not dilute emulsified asphalts at the terminal, in the field, or at any other location before use. 
 

4.7.2.2. Sampling. The Engineer will obtain at least one sample of the tack coat binder per project in accordance with 
Tex-500-C, Part III, and test it to verify compliance with Item 300, “Asphalts, Oils, and Emulsions.” The 
Engineer will notify the Contractor when the sampling will occur and will witness the collection of the sample 
from the asphalt distributor immediately before use. Label the can with the corresponding lot and sublot 
numbers, producer, producer facility, grade, district, date sampled, and project information including highway 
and CSJ. For emulsions, the Engineer may test as often as necessary to ensure the residual of the emulsion is 
greater than or equal to the specification requirement in Item 300, “Asphalts, Oils, and Emulsions.” 
 

4.7.3. Lay-Down Operations. Use the placement temperature in accordance with Table 8 to establish the minimum 
placement temperature of the mixture delivered to the paving operation. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
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Table 8 

Minimum Mixture Placement Temperature 

High-Temperature Binder Grade1 
Minimum Placement Temperature  

(Before Entering Paving Operation)2,3 

PG 76 280˚F 
A-R Binder 280˚F 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to produce 
the mixture.   

2. The mixture temperature must be measured using a hand-held thermal camera or infrared thermometer nearest to the 
point of entry of the paving operation.  

3. Minimum placement temperatures may be reduced 10°F if using a compaction aid. 

 
4.7.3.1. Thermal Profile. Use a hand-held thermal camera or a thermal imaging system to obtain a continuous 

thermal profile in accordance with Tex-244-F. Thermal profiles are not applicable in areas described in 
Section 3079.4.9.3.2., “Miscellaneous Areas.” 

 
4.7.3.1.1. Thermal Segregation. 

 
4.7.3.1.1.1.  Moderate. Any areas that have a temperature differential greater than 25°F, but not exceeding 50°F. 

 
4.7.3.1.1.2.  Severe. Any areas that have a temperature differential greater than 50°F.  

 
4.7.3.1.2.  Thermal Imaging System. Review the output results when a thermal imaging system is used, and provide 

 the report described in Tex-244-F to the Engineer daily. Modify the paving process as necessary to eliminate 
 any recurring (moderate or severe) thermal segregation identified by the thermal imaging system..  

 
The Engineer may suspend subsequent paving operations if the Contractor cannot successfully modify the 
paving process to eliminate recurring severe or moderate thermal segregation.  
 
Provide the Engineer with electronic copies of all daily data files that can be used with the thermal imaging 
system software to generate temperature profile plots daily or as requested by the Engineer. 

 
4.7.3.1.2.1.  Thermal Camera. When using a thermal camera instead of the thermal imaging system, take immediate corrective 

 action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is used. Provide 
 the Engineer with the thermal profile of every sublot within one working day of the completion of each lot. 
 When requested by the Engineer, provide the electronic files generated using the thermal camera. Report the 
 results of each thermal profile in accordance with Section 3079.4.2., “Reporting and Responsibilities.” The 
 Engineer will use a hand-held thermal camera to obtain a thermal profile at least once per project. Suspend 
 operations and take immediate corrective action to eliminate severe thermal segregation unless otherwise 
 directed. Resume operations when the Engineer determines that subsequent production will meet the 
 requirements of this Section. 

 
4.7.3.2.  Windrow Operations. Operate windrow pickup equipment so that when hot-mix is placed in windrows, 

 substantially all the mixture deposited on the roadbed is picked up and loaded into the paver. 

 
4.7.3.3.  Hauling Equipment. Use belly dumps, live bottom, or end dump trucks to haul and transfer mixture; however, 

 with exception of paving miscellaneous areas, end dump trucks are only allowed when used in conjunction 
 with an MTD with remixing capability or when a thermal imaging system is used unless otherwise allowed. 

 
4.7.3.4.  Screed Heaters. Turn off screed heaters to prevent overheating of the mat if the paver stops for more than 

 5 min. The Engineer may evaluate the suspect area in accordance with Section 3079.4.9.3.3., “Recovered 
 Asphalt Dynamic Shear Rheometer (DSR),” if the screed heater remains on for more than 5 min. while the 
 paver is stopped. 

 
4.8.  Compaction. Roll the freshly placed PFC with as many steel-wheeled rollers as necessary, operated in 

 static mode, to seat the mixture without excessive breakage of the aggregate and to provide a smooth 
 surface and uniform texture. Do not use pneumatic rollers. Moisten the roller drums thoroughly with a soap 
 and water solution to prevent adhesion. Use only water or an approved release agent on rollers, tamps, and 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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 other compaction equipment unless otherwise directed. 

 

Use Tex-246-F to test and verify that the compacted mixture has adequate permeability. Measure the water flow 
once per sublot at locations directed by the Engineer. The water flow rate must be less than 20 sec. Investigate the 
cause of the water flow rate test failures and take corrective actions during production and placement to ensure 
the water flow rate is less than 20 sec. Suspend production if two consecutive water flow rate tests fail unless 
otherwise approved. Resume production after the Engineer approves changes to production or placement 
methods.  
 
Complete all compaction operations before the pavement temperature drops below 180°F unless otherwise 
allowed. The Engineer may allow compaction with a light finish roller operated in static mode for pavement 
temperatures below 180°F. 

 
Allow the compacted pavement to cool to 160°F or lower before opening to traffic unless otherwise directed. 
Sprinkle the finished mat with water or limewater, when directed, to expedite opening the roadway to traffic. 

 
4.9.  Acceptance Plan. Sample and test the hot-mix on a lot and sublot basis. 

 
4.9.3.  Referee Testing. The Materials and Tests Division is the referee laboratory. The Contractor may request 

 referee testing if the differences between Contractor and Engineer test results exceed the operational 
 tolerances in accordance with Table 6 and the differences cannot be resolved. The Contractor may also 
 request referee testing if the Engineer’s test results require suspension of production and the Contractor’s 
 test results are within specification limits. Make the request within five working days after receiving test 
 results and cores from the Engineer. Referee tests will be performed only on the sublot in question and only 
 for the particular tests in question. Allow 10 working days from the time the referee laboratory receives the 
 samples for test results to be reported. The Department may require the Contractor to reimburse the 
 Department for referee tests if more than three referee tests per project are required and the Engineer’s test 
 results are closer to the referee test results than the Contractor’s test results. 

 
4.9.4.  Production Acceptance. 

 
4.9.4.1.  Production Lot. A production lot consists of four equal sublots. The default quantity for Lot 1 is 1,000 ton; 

 however, when requested by the Contractor, the Engineer may increase the quantity for Lot 1 to no more than 
 2,000 ton. The Engineer will select subsequent lot sizes based on the anticipated daily production such that 
 approximately three to four sublots are produced each day. The lot size will be between 1,000 ton and 

4,000 ton. The Engineer may change the lot size before the Contractor begins any lot. 
 

4.9.4.1.1.  Incomplete Production Lots. If a lot is begun but cannot be completed, such as on the last day of production 
 or in other circumstances deemed appropriate, the Engineer may close the lot. Close all lots within five 
 working days unless otherwise allowed. 

 
4.9.4.2.  Production Sampling. 

 
4.9.4.2.1.  Mixture Sampling. Obtain hot-mix samples from trucks at the plant in accordance with Tex-222-F. The 

 sampler will split each sample into three equal portions in accordance with Tex-200-F and label these portions 
 as “Contractor,” “Engineer,” and “Referee.” The Engineer will perform or witness the sample splitting and take 
 immediate possession of the samples labeled “Engineer” and “Referee.” The Engineer will maintain the 
 custody of the samples labeled “Engineer” and “Referee” until the Department’s testing is completed. 

 
4.9.4.2.1.1.  Random Sample. At the beginning of the project, the Engineer will select random numbers for all production 

 sublots. Determine sample locations in accordance with Tex-225-F. Take one sample for each sublot at the 
 randomly selected location. The Engineer will perform or witness the sampling of production sublots. 

 
4.9.4.2.1.2.  Blind Sample. For one sublot per lot, the Engineer will obtain and test a “blind” sample instead of the random 

 sample collected by the Contractor. Test either the “blind” or the random sample; however, referee testing (if 
 applicable) will be based on a comparison of results from the “blind” sample. The location of the Engineer’s 
 “blind” sample will not be disclosed to the Contractor. The Engineer’s “blind” sample may be randomly 
 selected in accordance with Tex-225-F for any sublot or selected at the discretion of the Engineer. The 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
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 Engineer will use the Contractor’s split sample for sublots not sampled by the Engineer. 

 
4.9.4.2.2.  Informational Shear Bond Strength Testing. Select one random sublot from Lot 2 or higher for shear bond 

 strength testing. Obtain full depth cores in accordance with Tex-249-F. Label the cores with the Control 
 Section Job (CSJ), producer of the tack coat, mix type, shot rate, lot, and sublot number and provide to the 
 Engineer. The Engineer will ship the cores to the Materials and Tests Division or district laboratory for shear 
 bond strength testing. Results from these tests will not be used for specification compliance. 

 
4.9.4.2.3.  Informational Hamburg and Overlay Testing. Select one random sublot from Lot 2 or higher for Hamburg 

 and Overlay testing during the first week of production. Obtain and provide the Engineer with approximately 
 90 lb. of mixture, sampled in accordance with Tex-222-F, in sealed containers, boxes, or bags labeled with 
 the Control-Section-Job (CSJ), mixture type, lot, and sublot number. The Engineer will ship the mixture to the 
 Materials and Tests Division for Hamburg and Overlay testing. Results from these tests will not be used for 
 specification compliance. 

 
4.9.4.2.4.  Asphalt Binder Sampling. Obtain a 1 qt. (1 gal. for A-R binder) sample of the asphalt binder witness by the 

 Engineer for each lot of mixture produced. The Contractor will notify the Engineer when the sampling will occur. 
 Obtain the sample at approximately the same time the mixture random sample is obtained. Sample from a 
 port located immediately upstream from the mixing drum or pug mill and upstream from the introduction of any 
 additives in accordance with Tex-500-C, Part II. Label the can with the corresponding lot and sublot numbers, 
 producer, producer facility, grade, district, date sampled, and project information including highway and CSJ. 
 The Engineer will retain these samples for one year. The Engineer may also obtain independent samples. If 
 obtaining an independent asphalt binder sample and upon request of the Contractor, the Engineer will split a 
 sample of the asphalt binder with the Contractor 

 
At least once per project, the Engineer will collect split samples of each binder grade and source used. 
The Engineer will submit one split sample to the Materials and Tests Division to verify compliance with 
Item 300, “Asphalts, Oils, and Emulsions” and will retain the other split sample for one year. 
 

4.9.4.3.  Production Testing. The Contractor and Engineer must perform production tests in accordance with Table 9. 
 The Contractor has the option to verify the Engineer’s test results on split samples provided by the Engineer. 
 Determine compliance with operational tolerances in accordance with Table 6 for all sublots. 

 
At any time during production, the Engineer may require the Contractor to verify the following based on 
quantities used: 

▪ lime content (within ±0.1% of JMF), when PG binder is specified; 

▪ fiber content (within ±0.03% of JMF), when PG binder is specified; and 

▪ CRM content (within ±1.5% of JMF), when A-R binder is specified. 

 
Maintain the in-line measuring device when A-R binder is specified to verify the A-R binder viscosity between 
2,500 and 4,000 centipoise at 350°F unless otherwise approved. Record A-R binder viscosity at least once 
per hour and provide the Engineer with a daily summary unless otherwise directed. 

 
If the aggregate mineralogy is such that Tex-236-F, Part I does not yield reliable results, the Engineer may 
allow alternate methods for determining the asphalt content and aggregate gradation. The Engineer will 
require the Contractor to provide evidence that results from Tex-236-F, Part I are not reliable before permitting 
an alternate method unless otherwise allowed. Use the applicable test procedure as directed if an alternate 
test method is allowed. 

 
 

 

 

 

 

 

 

 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit249.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
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Table 9 

Production and Placement Testing Frequency 

Description Test Method 
Minimum Contractor 
Testing Frequency 

Minimum Engineer Testing 
Frequency 

Individual % retained for 
sieve sized larger than 
#200 Tex-200-F 1 per sublot 1 per 12 sublots 

% passing the #200 
sieve 

Laboratory-molded 
density, % 

Tex-207-F, Part VIII 1 per sublot 1 per lot 

Asphalt binder content1, 
% Tex-236-F, Part I2 1 per sublot 1 per lot 

Drain-down, % Tex-235-F 1 per sublot 1 per 12 sublots 

Boil test3 Tex-530-C 1 per project 1 per project 

Moisture content Tex-212-F, Part II When directed 1 per project 

Cantabro loss, % Tex-245-F 

1 per project 

(sample only) 

 

1 per project 

Overlay test Tex-248-F 

1 per project 

(sample only) 

 

1 per project4,9 

Hamburg Wheel test Tex-242-F 

1 per project 

(sample only) 

 

1 per project4,9 

Water flow test Tex-246-F 1 per sublot 1 per project 

Asphalt binder sampling Tex-500-C, Part II 
1 per lot 

(sample only)5 
1 per project 

Tack coat sampling and 
testing 

Tex-500-C, Part III N/A 1 per project 

Thermal profile Tex-244-F 1 per sublot,6,7,8 1 per project7 

1. May be obtained from t mass flow meter readouts as determined by the Engineer. 

2. Ensure the binder content determination excludes fibers. 

3. When shown on the plans.  

4. Testing performed by the Materials and Tests Division on sample obtained from Lot 2 or higher. 

5. Obtain samples witness by the Engineer. The Engineer will retain these samples for one year. 

6. To be performed in the presence of the Engineer when using the thermal camera, unless otherwise approved. 

7. Not required when a thermal imaging system is used. 

8. When using the thermal imaging system, the test report must include the temperature measurements taken in 

accordance with Tex-244-F.  

9. Testing performed by the Materials and Tests Division for informational purposes only. 

 
4.9.4.4.  Operational Tolerances. Control the production process within the operational tolerances in accordance with 

 Table 6. Suspend production and placement operations when production or placement test results exceed 
 the tolerances in accordance with Table 6 unless otherwise allowed. When production is suspended, the 
 Engineer will allow production to resume when test results or other information indicates the next mixture 
 produced will be within the operational tolerances. 

 
4.9.4.5.  Individual Loads of Hot-Mix. The Engineer can reject individual truckloads of hot-mix. When a load of 

 hot-mix is rejected for reasons other than temperature, contamination, or excessive uncoated particles, the 
 Contractor may request that the rejected load be tested. Make this request within 4 hr. of rejection. The 
 Engineer will sample and test the mixture. If test results are within the operational tolerances in accordance 
 with Table 6, payment will be made for the load. If test results are not within operational tolerances, no 
 payment will be made for the load. 

 
4.9.5.  Placement Acceptance. 

 
4.9.5.1.  Placement Lot. A placement lot consists of four placement sublots. A placement sublot consists of the area 

 placed during a production sublot. 

 
4.9.5.2.  Miscellaneous Areas. Miscellaneous areas include areas that typically involve significant handwork or 

 discontinuous paving operations such as driveways, mailbox turnouts, crossovers, gores, spot level-up 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf


3079 
 

     18 – 19       01-22 
Statewide 

 areas, and other similar areas. The specified layer thickness is based on the rate of 90 lb. per square yard 
 for each inch of pavement unless another rate is shown on the plans. Miscellaneous areas are not subject to 
 thermal profiles testing. 

 
4.9.5.3.  Recovered Asphalt Dynamic Shear Rheometer (DSR). The Engineer may take production samples or 

 cores from suspect areas of the project to determine recovered asphalt properties. Asphalt binders with an 
 aging ratio greater than 3.5 do not meet the requirements for recovered asphalt properties and may be 
 deemed defective when tested and evaluated by the Materials and Tests Division. The aging ratio is the DSR 
 value of the extracted binder divided by the DSR value of the original unaged binder. Obtain DSR values in 
 accordance with AASHTO T 315 at the specified high temperature performance grade of the asphalt. The 
 Engineer may require removal and replacement of the defective material at the Contractor’s expense. The 
 asphalt binder will be recovered for testing from production samples or cores in accordance with Tex-211-F. 

 

4.9.5.4.  Irregularities. Identify and correct irregularities, including segregation, rutting, raveling, flushing, fat spots, 
 mat slippage, irregular color, irregular texture, roller marks, tears, gouges, streaks, uncoated aggregate 
 particles, or broken aggregate particles. The Engineer may also identify irregularities, and in such cases, the 
 Engineer will promptly notify the Contractor. If the Engineer determines that the irregularity will adversely 
 affect pavement performance, the Engineer may require the Contractor to remove and replace (at the 
 Contractor’s expense) areas of the pavement that contain irregularities. The Engineer may also require the 
 Contractor to remove and replace (at the Contractor’s expense) areas where the mixture does not bond to 
 the existing pavement.  

 

If irregularities are detected, the Engineer may require the Contractor to immediately suspend operations or 
may allow the Contractor to continue operations for no more than one day while the Contractor is taking 
appropriate corrective action. 

 
4.9.6. Exempt Production. When the anticipated daily production is less than 100 ton, all QC and QA 

sampling and testing are waived. The Engineer may deem the mixture as exempt production for the 
following conditions: 

■ anticipated daily production is more than 100 ton but less than 250 ton; 

■ total production for the project is less than 2,500 ton; 

■ when mutually agreed between the Engineer and the Contractor; or 

■ when shown on the plans. 

 
For exempt production, the Contractor is relieved of all production and placement sampling and testing 
requirements. All other specification requirements apply, and the Engineer will perform acceptance tests for 
production and placement in accordance with Table 9. 

For exempt production: 

■ produce, haul, place, and compact the mixture as directed by the Engineer; and 

■ control mixture production to yield a laboratory-molded density that is within ±1.0% of the target density 

as tested by the Engineer. 

 
4.9.7. Ride Quality. Measure ride quality in accordance with Item 585, “Ride Quality for Pavement Surfaces,” 

unless otherwise shown on the plans. 

 
 

5. MEASUREMENT 
 

5.1. PFC Hot-Mix Asphalt. Permeable friction course (PFC) hot-mix will be measured by the ton of composite 
mixture which includes asphalt, aggregate, and additives. Measure the weight on scales in accordance 
with Item 520, “Weighing and Measuring Equipment. 
 

5.2. Tack Coat. Tack coat will be measured at the applied temperature by strapping the tank before and after 
road application and determining the net volume in gallons from the calibrated distributor. The Engineer will 
witness all strapping operations for volume determination. All tack, including emulsions, will be measured 
by the gallon applied. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
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The Engineer may allow the use of a metering device to determine asphalt volume used and application 
rate if the device is accurate to within 1.5% of the strapped volume. 

 
 

6. PAYMENT 
 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3079.5.1., “PFC Hot-Mix Asphalt,” will be paid for at the unit bid price for “Permeable friction course 
Hot Mix Asphalt” of the mixture type, SAC, and binder specified. These prices are full compensation for 
surface preparation, materials, placement, equipment, labor, tools, and incidentals. 

 
The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3079.5.2., “Tack Coat,” will be paid for at the unit bid price for “Tack Coat” of the tack coat provided. 
These prices are full compensation for materials, placement, equipment, labor, tools, and incidentals. 
 
Trial batches will not be paid for unless they are included in pavement work approved by the Department. 

 
Payment adjustment for ride quality will be determined in accordance with Item 585, “Ride Quality for 
Pavement Surfaces.” 
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Special Specification 3080 

Stone-Matrix Asphalt 
 

 

1. DESCRIPTION 
 

Construct a hot-mix asphalt (HMA) pavement layer composed of compacted stone-matrix asphalt (SMA) or 
stone-matrix asphalt rubber (SMAR) mixture of aggregate, asphalt binder, and additives mixed hot in a 
mixing plant. Payment adjustments will apply to HMA placed under this specification unless the HMA is 
deemed exempt in accordance with Section 3080.4.9.4., “Exempt Production.” 

 
 

2. MATERIALS 

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and 
specifications. 

Notify the Engineer of all material sources and before changing any material source or formulation. The 
Engineer will verify that the specification requirements are met when the Contractor makes a source or 
formulation change, and may require a new laboratory mixture design, trial batch, or both. The Engineer may 
sample and test project materials at any time during the project to verify specification compliance in 
accordance with Item 6, “Control of Materials.” 

2.1. Aggregate. Furnish aggregates from sources that conform to the requirements in accordance with Table 1 
and as specified in this Section. Aggregate requirements in this Section, including those shown in Table 1, 
may be modified or eliminated when shown on the plans. Additional aggregate requirements may be specified 
when shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for coarse, 
intermediate, or fine aggregate. Aggregate from reclaimed asphalt pavement (RAP) is not required to meet 
Table 1 requirements unless otherwise shown on the plans. Supply aggregates that meet the definitions in 
Tex-100-E for crushed gravel or crushed stone. The Engineer will designate the plant or the quarry as the 
sampling location. Provide samples from materials produced for the project. The Engineer will establish the 
Surface Aggregate Classification (SAC) and perform Los Angeles abrasion, magnesium sulfate soundness, 
and Micro-Deval tests. Perform all other aggregate quality tests in accordance with Table 1. Document all 
test results on the mixture design report. The Engineer may perform tests on independent or split samples to 
verify Contractor test results. Stockpile aggregates for each source and type separately. Determine 
aggregate gradations for mixture design and production testing based on the washed sieve analysis given in 
Tex-200-F, Part II. 

2.1.1. Coarse Aggregate. Coarse aggregate stockpiles must have no more than 20% material passing the No. 8 
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog 
(BRSQC) are preapproved for use. Use only the rated values for hot-mix listed in the BRSQC. Rated values 
for surface treatment (ST) do not apply to coarse aggregate sources used in hot-mix asphalt. 

For sources not listed on the Department’s BRSQC: 
■ build an individual stockpile for each material; 
■ request the Department test the stockpile for specification compliance;  
■ approved only when tested by the Engineer; 
■ once approved, do not add material to the stockpile unless otherwise approved; and 
■ allow 30 calendar days for the Engineer to sample, test, and report results. 

Provide coarse aggregate with at least the minimum SAC shown on the plans. SAC requirements only apply 
to aggregates used on the surface of travel lanes, unless otherwise shown on the plans. SAC requirements 
apply to aggregates used on surfaces other than travel lanes when shown on the plans. The SAC for 
sources on the Department’s Aggregate Quality Monitoring Program (AQMP) (Tex-499-A) is listed in the 
BRSQC. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
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2.1.1.1. Blending Class A and Class B Aggregates. Class B aggregate meeting all other requirements in 
accordance with Table 1 may be blended with a Class A aggregate to meet requirements for Class A 
materials. When blending Class A and B aggregates to meet a Class A requirement, ensure that at least 50% 
by weight, or volume if required, of all the aggregates used in the mixture design retained on the No. 4 
sieve comes from the Class A aggregate source, unless otherwise shown on the plans. Blend by volume if 
the bulk specific gravities of the Class A and B aggregates differ by more than 0.300. Coarse aggregate from 
RAP and Recycled Asphalt Shingles (RAS) will be considered as Class B aggregate for blending purposes. 
Class B aggregate may be disallowed when shown on the plans. 

The Engineer may perform tests at any time during production, when the Contractor blends Class A and B 
aggregates to meet a Class A requirement, to ensure that at least 50% by weight, or volume if required, of the 
material retained on the No. 4 sieve comes from the Class A aggregate source. The Engineer will use the 
Department’s mix design template, when electing to verify conformance, to calculate the percent of Class A 
aggregate retained on the No. 4 sieve by inputting the bin percentages shown from readouts in the control 
room at the time of production and stockpile gradations measured at the time of production. The Engineer may 
determine the gradations based on either washed or dry sieve analysis from samples obtained from individual 
aggregate cold feed bins or aggregate stockpiles. The Engineer may perform spot checks using the 
gradations supplied by the Contractor on the mixture design report as an input for the template; however, a 
failing spot check will require confirmation with a stockpile gradation determined by the Engineer. 

2.1.1.2. Micro-Deval Abrasion. The Engineer will perform a minimum of one Micro-Deval abrasion test in accordance 
with Tex-461-A for each coarse aggregate source used in the mixture design that has a Rated Source 
Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC, unless otherwise directed. 
The Engineer will perform testing before the start of production and may perform additional testing at any time 
during production. The Engineer may obtain the coarse aggregate samples from each coarse aggregate 
source or may require the Contractor to obtain the samples. The Engineer may waive all Micro-Deval testing 
based on a satisfactory test history of the same aggregate source. 

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when 
tested, using the following formula: 

Mgest. = (RSSM)(MDact./RSMD) 

where: 

Mgest. = magnesium sulfate soundness loss  
RSSM = Rated Source Soundness Magnesium 

MDact. = actual Micro-Deval percent loss 
RSMD = Rated Source Micro-Deval 

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate 
soundness loss specified, the coarse aggregate source will not be allowed for use unless otherwise 
approved. The Engineer will consult the Soils and Aggregates Section of the Materials and Tests Division and 
additional testing may be required before granting approval. 

2.1.2. Intermediate Aggregate. Aggregates not meeting the definition of coarse or fine aggregate will be defined as 
intermediate aggregate. Supply intermediate aggregates, when used that are free from organic impurities. The 
Engineer may test the intermediate aggregate in accordance with Tex-408-A to verify the material is free from 
organic impurities. Supply intermediate aggregate from coarse aggregate sources, when used that meet the 
requirements in accordance with Table 1 unless otherwise approved. 

If 10% or more of the stockpile is retained on the No. 4 sieve, verify that it meets the requirements in 
accordance with Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F). 

2.1.3. Fine Aggregate. Fine aggregates consist of manufactured sands, screenings, and field sands. Fine 
aggregate stockpiles must meet the fine aggregate properties in accordance with Table 1 and the gradation 
requirements in accordance with Table 2. Supply fine aggregates that are free from organic impurities. The 
Engineer may test the fine aggregate in accordance with Tex-408-A to verify the material is free from organic 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
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impurities. Unless otherwise shown on the plans, no more than 15% of the total aggregate may be field sand or 
other uncrushed fine aggregate. Use fine aggregate, with the exception of field sand, from coarse aggregate 
sources that meet the requirements in accordance with Table 1 unless otherwise approved.   

If 10% or more of the stockpile is retained on the No. 4 sieve, verify that it meets the requirements in 
accordance with Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F). 

 
Table 1 

Aggregate Quality Requirements 
Property Test Method Requirement 

Coarse Aggregate 
SAC Tex-499-A (AQMP) A1 

Deleterious material, %, Max Tex-217-F, Part I 1.0 
Decantation, %, Max Tex-217-F, Part II 1.5 
Micro-Deval abrasion, % Tex-461-A Note 2 
Los Angeles abrasion, %, Max Tex-410-A 30 
Magnesium sulfate soundness, 5 cycles, %, Max Tex-411-A 20 
Crushed face count,3 %, Min Tex-460-A, Part I 95 
Flat and elongated particles @ 5:1, %, Max Tex-280-F 10 

Fine Aggregate 
Linear shrinkage, %, Max Tex-107-E 3 
Sand equivalent, %, Min Tex-203-F 45 

1. Surface Aggregate Classification of “A” is required only for surface mixtures, unless 
otherwise shown on the plans. 

2. Used to estimate the magnesium sulfate soundness loss in accordance with 
Section 3080.2.1.1.2., “Micro-Deval Abrasion.” 

3. Only applies to crushed gravel. 
 

Table 2 
Gradation Requirements for Fine Aggregate 

Sieve Size % Passing by Weight or Volume 
3/8-in. 100 

#8 70–100 
#200 0–30 

 

2.2. Mineral Filler. Mineral filler consists of finely divided mineral matter such as agricultural lime, crusher fines, 
hydrated lime, or fly ash. Mineral filler is allowed unless otherwise shown on the plans. Use no more than 2% 
hydrated lime unless otherwise shown on the plans. Fly ash may not be used unless otherwise shown on the 
plans. When shown on the plans, no more than 5% fly ash may be used. Test all mineral fillers except hydrated 
lime and fly ash in accordance with Tex-107-E to ensure specification compliance. The plans may require or 
disallow specific mineral fillers. Provide mineral filler, when used, that: 
■ is sufficiently dry, free-flowing, and free from clumps and foreign matter as determined by the Engineer; 
■ does not exceed 3% linear shrinkage when tested in accordance with Tex-107-E; and 
■ meets the gradation requirements in accordance with Table 3, unless otherwise shown on the plans. 

 

Table 3 
Gradation Requirements for Mineral Filler 

Sieve Size % Passing by Weight or Volume 
#8 100 

#200 55–100 
 

2.3. Baghouse Fines. Fines collected by the baghouse or other dust-collecting equipment may be reintroduced 
into the mixing drum. 

 
2.4. Asphalt Binder. Furnish the type and grade of binder specified on the plans that meets the requirements of 

Item 300, “Asphalts, Oils, and Emulsions.” 

 
2.4.1. Performance-Graded (PG) Binder. When SMA is specified, provide an asphalt binder with a high- 

temperature grade of PG 76 and low-temperature grade as shown on the plans in accordance with 
Section 300.2.10., “Performance-Graded Binders.” 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
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2.4.2. Asphalt-Rubber (A-R) Binder. When SMAR is specified, provide A-R binder that meets the Type I or Type 
II requirements of Section 300.2.9., “Asphalt-Rubber Binders,” unless otherwise shown on the plans. Use at 
least 15.0% by weight of Crumb Rubber Modifier (CRM) that meets the Grade B or Grade C requirements 
of Section 300.2.7., “Crumb Rubber Modifier,” unless otherwise shown on the plans. Provide the Engineer 
the A-R binder blend design with the mix design (JMF1) submittal. Provide the Engineer with 
documentation such as the bill of lading showing the quantity of CRM used in the project unless otherwise 
directed. 

 
2.5. Tack Coat. Furnish CSS-1H, SS-1H, EBL, or a PG binder with a minimum high-temperature grade of PG 58 

for tack coat binder in accordance with Item 300, “Asphalts, Oils, and Emulsions.” Specialized tack coat 
materials listed on the Department’s Tracking Resistant Asphalt Interlayer (TRAIL) material producers list 
(MPL) may be allowed or required when shown on the plans. Do not dilute emulsified asphalts at the 
terminal, in the field, or at any other location before use. 

 
2.6. Additives. Provide the Engineer with documentation such as the bill of lading showing the quantity of 

additives used in the project unless otherwise directed. 

 
2.6.1. Fibers. Provide cellulose or mineral fibers when PG binder is specified. Submit written certification to the 

Engineer that the fibers proposed for use meet the requirements of DMS-9204, “Fiber Additives for 
Bituminous Mixtures.” Fibers may be pre-blended into the binder at the asphalt supply terminal unless 
otherwise shown on the plans. 

 
When 3% RAS is used in the mixture, the Contractor may reduce the amount of fibers as specified in Note 2 
of Table 8. 

 
2.6.2. Lime and Liquid Antistripping Agent. When lime or a liquid antistripping agent is used, add in accordance 

with Item 301, “Asphalt Antistripping Agents.” Do not add lime directly into the mixing drum of any plant where 
lime is removed through the exhaust stream unless the plant has a baghouse or dust collection system that 
reintroduces the lime into the drum. 

 
2.6.3. Warm Mix Asphalt (WMA). Warm Mix Asphalt (WMA) is defined as HMA that is produced within a target 

temperature discharge range of 215°F and 275°F using approved WMA additives or processes from the 
Department’s MPL. 

 
WMA is allowed for use on all projects and is required when shown on the plans. When WMA is required, the 
maximum placement or target discharge temperature for WMA will be set at a value at or below 275°F. 

 
Department-approved WMA additives or processes may be used to facilitate mixing and compaction of HMA 
produced at target discharge temperatures above 275°F; however, such mixtures will not be defined as 
WMA. 
 

2.6.4. Compaction Aid. Compaction aid is defined as a Department-approved chemical warm mix additive denoted 
as “chemical additive” on the Department’s MPL that is used to facilitate mixing and compaction of HMA at a 
discharge temperature greater than 275°F.  
 
Compaction aid is allowed for use on all projects. Compaction aid is required when shown on the plans or 
as required in Section 3080.4.7.1., “Weather Conditions.” 
 
Warm mix foaming processes, denoted as “foaming process” on the Department-approved MPL, may be 
used to facilitate mixing and compaction of HMA at target discharge temperatures greater than 275°F; 
however WMA processes are not defined as a compaction aid. 

 
2.7. Recycled Materials. Use of RAP and RAS is permitted unless otherwise shown on the plans. Use of RAS is 

restricted to only non-surface mixes unless otherwise shown on the plans. Do not exceed the maximum 
allowable percentages of RAP and RAS in accordance with Table 4. The allowable percentages in accordance 
with Table 4 may be decreased or increased when shown on the plans. Determine the asphalt binder content 
and gradation of the RAP and RAS stockpiles for mixture design purposes in accordance with Tex-236-F, 
Part I. The Engineer may verify the asphalt binder content of the stockpiles at any time during production. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
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Perform other tests on RAP and RAS when shown on the plans. Asphalt binder from RAP and RAS is 
designated as recycled asphalt binder. Calculate and ensure that the ratio of the recycled asphalt binder to 
total binder does not exceed the percentages in accordance with Table 4 during mixture design and HMA 
production when RAP or RAS is used. Use a separate cold feed bin for each stockpile of RAP and RAS during 
HMA production. 

 
Surface and non-surface mixes referenced in Table 4 are defined as follows: 
■ Surface. The final HMA lift placed at the top of the pavement structure; and 
■ Non-Surface. Mixtures placed below an HMA surface mix. 

 
2.7.1. RAP. RAP is salvaged, milled, pulverized, broken, or crushed asphalt pavement. Fractionated RAP is defined 

as a stockpile that contains RAP material with a minimum of 95.0% passing the 3/8-in. or 1/2-in. sieve, before 
burning in the ignition oven, unless otherwise approved. The Engineer may allow the Contractor to use an 
alternate to the 3/8-in. or 1/2-in. screen to fractionate the RAP. 

 
Use of Contractor-owned RAP including HMA plant waste is permitted unless otherwise shown on the plans. 
Department-owned RAP stockpiles are available for the Contractor’s use when the stockpile locations are 
shown on the plans. If Department-owned RAP is available for the Contractor’s use, the Contractor may use 
Contractor-owned fractionated RAP and replace it with an equal quantity of Department-owned RAP. 
Department-owned RAP generated through required work on the Contract is available for the Contractor’s 
use when shown on the plans. Perform any necessary tests to ensure Contractor- or Department-owned RAP 
is appropriate for use. The Department will not perform any tests or assume any liability for the quality of the 
Department-owned RAP unless otherwise shown on the plans. The Contractor will retain ownership of RAP 
generated on the project when shown on the plans. 

 
Do not use Department- or Contractor-owned RAP contaminated with dirt or other objectionable materials. 
Do not use Department- or Contractor-owned RAP if the decantation value exceeds 5% and the plasticity 
index is greater than 8. Test the stockpiled RAP for decantation in accordance with Tex-406-A, Part I. 
Determine the plasticity index in accordance with Tex-106-E if the decantation value exceeds 5%. The 
decantation and plasticity index requirements do not apply to RAP samples with asphalt removed by 
extraction or ignition. 

 
Do not intermingle Contractor-owned RAP stockpiles with Department-owned RAP stockpiles. Remove 
unused Contractor-owned RAP material from the project site upon completion of the project. Return unused 
Department-owned RAP to the designated stockpile location. 

 
2.7.2. RAS. Use of post-manufactured RAS or post-consumer RAS (tear-offs) is not permitted in surface mixtures 

unless otherwise shown on the plans. Use of post-manufactured RAS or post-consumer RAS (tear-offs) may be 
used in non-surface mixtures unless otherwise shown on the plans. RAS is defined as processed asphalt shingle 
material from manufacturing of asphalt roofing shingles or from re-roofing residential structures. Post-
manufactured RAS is processed manufacturer’s shingle scrap by-product. Post-consumer RAS is processed 
shingle scrap removed from residential structures. Comply with all regulatory requirements stipulated for RAS 
by the TCEQ. RAS may be used separately or in conjunction with RAP. 

 
Process the RAS by ambient grinding or granulating such that 100% of the particles pass the 3/8 in. sieve 
when tested in accordance with Tex-200-F, Part I. Perform a sieve analysis on processed RAS material 
before extraction (or ignition) of the asphalt binder. 

 
Add sand meeting the requirements in accordance with Table 1 and Table 2 or fine RAP to RAS stockpiles if 
needed to keep the processed material workable. Any stockpile that contains RAS will be considered a RAS 
stockpile and be limited to no more than 3.0% of the HMA mixture in accordance with Table 4. 

 
Certify compliance of the RAS with DMS-11000, “Evaluating and Using Nonhazardous Recyclable Materials 
Guidelines.” Treat RAS as an established nonhazardous recyclable material if it has not come into contact 
with any hazardous materials. Use RAS from shingle sources on the Department’s MPL. Remove 
substantially all materials before use that are not part of the shingle, such as wood, paper, metal, plastic, and 
felt paper. Determine the deleterious content of RAS material for mixture design purposes in accordance with 
Tex-217-F, Part III. Do not use RAS if deleterious materials are more than 0.5% of the stockpiled RAS unless 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn406.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi106.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
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otherwise approved. Submit a sample for approval before submitting the mixture design. The Department will 
perform the testing for deleterious material of RAS to determine specification compliance. 
 

Table 4 
Maximum Allowable Amounts of Recycled Binder, RAP, and RAS 

Mixture Description & 
Location 

Max Ratio of Recycled 
Binder to Total Binder1 

(%) 

Max Allowable Recycled Material2 (%) 

Fractionated RAP2 RAS3 

Surface 15.0 20.0 0.0 

Non-Surface 20.0 25.0 3.0 
1. Combined recycled binder from fractionated RAP and RAS. RAS is not permitted in surface mixtures unless otherwise 

shown on the plans.  
2. Up to 3% RAS may be used as a replacement for fractionated RAP for non-surface mixtures. 
3. Up to 3% RAS may be used separately or as a replacement for fractionated RAP for non-surface mixtures. 

 
 

3. EQUIPMENT 
 

Provide required or necessary equipment in accordance with Item 320, “Equipment for Asphalt Concrete 
Pavement.” When A-R binder is specified, equip the hot-mix plant with an in-line viscosity-measuring device 
located between the blending unit and the mixing drum. Provide a means to calibrate the asphalt mass flow 
meter on-site when a meter is used. 

 
 

4. CONSTRUCTION 
 

Produce, haul, place, and compact the specified paving mixture. In addition to tests required by the 
specification, Contractors may perform other QC tests as deemed necessary. At any time during the project, 
the Engineer may perform production and placement tests as deemed necessary in accordance with Item 5, 
“Control of the Work.” Schedule and participate in a mandatory pre-paving meeting with the Engineer on or 
before the first day of paving unless otherwise shown on the plans. 

 
4.1. Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must 

conduct all mixture designs, sampling, and testing in accordance with Table 5. Supply the Engineer with a list 
of certified personnel and copies of their current certificates before beginning production and when personnel 
changes are made. Provide a mixture design developed and signed by a Level 2 certified specialist. Provide 
Level 1A certified specialists at the plant during production operations. Provide Level 1B certified specialists 
to conduct placement tests. Provide AGG101 certified specialists for aggregate testing. 
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Table 5 
Test Methods, Test Responsibility, and Minimum Certification Levels 

Test Description Test Method Contractor Engineer Level1 

1. Aggregate and Recycled Material Testing 

Sampling Tex-221-F ✓ ✓ 1A/AGG101 

Dry sieve Tex-200-F, Part I ✓ ✓ 1A/AGG101 

Washed sieve Tex-200-F, Part II ✓ ✓ 1A/AGG101 

Deleterious material Tex-217-F, Parts I & III ✓ ✓ AGG101 

Decantation Tex-217-F, Part II ✓ ✓ AGG101 

Los Angeles abrasion Tex-410-A  ✓ Department 

Magnesium sulfate soundness Tex-411-A  ✓ Department 

Micro-Deval abrasion Tex-461-A  ✓ AGG101 

Crushed face count Tex-460-A ✓ ✓ AGG101 

Flat and elongated particles Tex-280-F ✓ ✓ AGG101 

Sand equivalent Tex-203-F ✓ ✓ AGG101 

Organic impurities Tex-408-A ✓ ✓ AGG101 

Methylene blue test Tex-252-F  ✓ Department 

2. Asphalt Binder & Tack Coat Sampling 

Asphalt binder sampling Tex-500-C, Part II ✓ ✓ 1A/1B 

Tack coat sampling Tex-500-C, Part III ✓ ✓ 1A/1B 

3. Mix Design & Verification 

Design and JMF changes Tex-204-F ✓ ✓ 2 

Mixing Tex-205-F ✓ ✓ 2 

Molding (SGC) Tex-241-F ✓ ✓ 1A 

Laboratory-molded density Tex-207-F, Parts I & VI ✓ ✓ 1A 

Rice gravity Tex-227-F, Part II ✓ ✓ 1A 

Ignition oven correction factors2 Tex-236-F, Part II ✓ ✓ 2 

Drain-down Tex-235-F ✓ ✓ 1A 

Hamburg Wheel test Tex-242-F ✓ ✓ 1A 

Overlay test  Tex-248-F  ✓ Department 

Boil test4 Tex-530-C ✓ ✓ 1A 

4. Production Testing 

Selecting production random numbers Tex-225-F, Part I  ✓ 1A 

Mixture sampling Tex-222-F ✓ ✓ 1A/1B 

Molding (SGC) Tex-241-F ✓ ✓ 1A 

Laboratory-molded density Tex-207-F, Parts I & VI ✓ ✓ 1A 

Rice gravity Tex-227-F, Part II ✓ ✓ 1A 

Gradation & asphalt binder content2 Tex-236-F, Part I ✓ ✓ 1A 

Control charts Tex-233-F ✓ ✓ 1A 

Moisture content Tex-212-F, Part II ✓ ✓ 1A/AGG101 

Hamburg Wheel test Tex-242-F ✓ ✓ 1A 

Drain-down Tex-235-F ✓ ✓ 1A 

Boil test4 Tex-530-C ✓ ✓ 1A 

Abson recovery Tex-211-F  ✓ Department 

Overlay test Tex-248-F  ✓ Department 

5. Placement Testing 

Selecting placement random numbers Tex-225-F, Part II  ✓ 1B 

In-place air voids Tex-207-F, Parts I & VI ✓ ✓ 1A 

In-place density (nuclear method) Tex-207-F, Part III ✓  1B 

Establish rolling pattern Tex-207-F, Part IV ✓ ✓ 1B 

Control charts Tex-233-F ✓ ✓ 1A 

Ride quality measurement Tex-1001-S ✓ ✓ Note 3 

Segregation (density profile) Tex-207-F, Part V ✓ ✓ 1B 

Longitudinal joint density  Tex-207-F, Part VII ✓ ✓ 1B 

Thermal profile Tex-244-F ✓ ✓ 1B 

Shear bond strength test Tex-249-F  ✓ Department 
1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program. 
2. Refer to Section 3080.4.9.2.3., “Production Testing,” for exceptions to using an ignition oven. 
3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface Test Type B is 

specified. 
4. When shown on the plans. 

 

4.2. Reporting and Responsibilities. Use Department-provided templates to record and calculate all test data, 
including mixture design, production and placement QC/QA, control charts, thermal profiles, segregation 
density profiles, and longitudinal joint density. Obtain the current version of the templates at 
https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site- manager.html or 
from the Engineer. The Engineer and the Contractor will provide any available test  results to  the other 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit205.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/1000-S_series/pdfs/spe1001.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-%20manager.html
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party when requested. The Contractor and Engineer must exchange test data within the maximum 
allowable time in accordance with Table 6 unless otherwise approved. The Engineer and the  Contractor 
will immediately report to the other party any test result that requires suspension of production or 
placement, a payment adjustment less than1.000, or that fails to meet the specification requirements. 
Record and electronically submit all test results and pertinent information on Department-provided 
templates.   

 
Subsequent sublots placed after test results are available to the Contractor, which require suspension of 
operations, may be considered unauthorized work. Unauthorized work will be accepted or rejected at the 
discretion of the Engineer in accordance with Section 5.3., “Conformity with Plans, Specifications, and Special 
Provisions.” 

Table 6 
Reporting Schedule 

Description Reported By Reported To To Be Reported Within 

 
Production Quality Control 

Gradation1 

Contractor Engineer 1 working day of completion of 
the sublot 

Asphalt binder content1 
Laboratory-molded density2 
Moisture content3 
Drain-down1 

Boil test6 
Production Quality Assurance 

Gradation3 

Engineer Contractor 
1 working day of completion of 

the sublot 

Asphalt binder content3 
Laboratory-molded density1 
Hamburg Wheel test4 
Overlay test4 

Drain-down3 

Boil test6 
Binder tests4 

Placement Quality Control 
In-place air voids2 

Contractor Engineer 
 

1 working day of the 
completion of the lot 

Segregation1 
Longitudinal joint density1 
Thermal profile1 

Placement Quality Assurance 

In-place air voids1 

Engineer Contractor 

1 working day after receiving the 
trimmed cores5 

1 working day of receipt of 
the trimmed cores for in-

place air voids4 

Segregation3 
1 working day of completion of 

the lot 
Longitudinal joint density3 
Thermal profile3 
Aging ratio4 

 

Payment adjustment summary 
 

Engineer 
 

Contractor 
2 working days of performing 

all required tests and 
receiving Contractor test 

data 1. These tests are required on every sublot. 

2. Optional test. When performed on split samples, report the results as soon as they become available. 
3. To be performed at the frequency specified in accordance with Table 13 or as shown on the plans. 
4. To be reported as soon as the results become available. 
5. Two days are allowed if cores cannot be dried to constant weight within 1 day. 
6. When shown on the plans. 

 

The Engineer will use the Department-provided template to calculate all payment adjustment factors for the lot. 
Sublot samples may be discarded after the Engineer and Contractor sign off on the payment adjustment 
summary documentation for the lot. 

Use the procedures described in Tex-233-F to plot the results of all quality control (QC) and quality 
assurance (QA) testing. Update the control charts as soon as test results for each sublot become available. 
Make the control charts readily accessible at the field laboratory. The Engineer may suspend production for 
failure to update control charts. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
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4.3. Quality Control Plan (QCP). Develop and follow the QCP in detail. Obtain approval for changes to the QCP 
made during the project. The Engineer may suspend operations if the Contractor fails to comply with the QCP. 

Submit a written QCP before the mandatory pre-paving meeting. Receive approval of the QCP before pre-
paving meeting. Include the following items in the QCP: 

 
4.3.1. Project Personnel. For project personnel, include: 

■ a list of individuals responsible for QC with authority to take corrective action; 
■ current contact information for each individual listed; and 
■ current copies of certification documents for individuals performing specified QC functions. 

 
4.3.2. Material Delivery and Storage. For material delivery and storage, include: 

■ the sequence of material processing, delivery, and minimum quantities to assure continuous plant 

operations; 

■ aggregate stockpiling procedures to avoid contamination and segregation; 
■ frequency, type, and timing of aggregate stockpile testing to assure conformance of material 

requirements before mixture production; and 

■ procedure for monitoring the quality and variability of asphalt binder. 

 
4.3.3. Production. For production, include: 

■ loader operation procedures to avoid contamination in cold bins; 
■ procedures for calibrating and controlling cold feeds; 
■ procedures to eliminate debris or oversized material; 
■ procedures for adding and verifying rates of each applicable mixture component (e.g., aggregate, 

asphalt binder, RAP, RAS, lime, liquid antistrip, WMA, compaction aid, fibers); 

■ procedures for reporting job control test results; and 
■ procedures to avoid segregation and drain-down in the silo. 

 
4.3.4. Loading and Transporting. For loading and transporting, include: 

■ type and application method for release agents; and 
■ truck loading procedures to avoid segregation. 

 
4.3.5. Placement and Compaction. For placement and compaction, include: 

■ proposed agenda for mandatory pre-paving meeting, including date and location; 
■ proposed paving plan (e.g., production rate, paving widths, joint offsets, and lift thicknesses); 
■ type and application method for release agents in the paver and on rollers, shovels, lutes, and other 

utensils; 

■ procedures for the transfer of mixture into the paver while avoiding physical and thermal segregation 

and preventing material spillage; 

■ process to balance production, delivery, paving, and compaction to achieve continuous placement 

operations and good ride quality; 

■ paver operations (e.g., speed, operation of wings, height of mixture in auger chamber) to avoid 

physical and thermal segregation and other surface irregularities; and 

■ procedures to construct quality longitudinal and transverse joints. 

 
4.4. Mixture Design. 

 
4.4.1 Requirements. Use the SMA design procedure provided in Tex-204-F, unless otherwise shown on the 

plans. Design the mixture to meet the requirements in accordance with Tables 1, 2, 3, 4, 7, 8, and 9. 
 

Design SMA or SMAR mixtures using a Superpave Gyratory Compactor (SGC) at 50 gyrations as the design 
number of gyrations (Ndesign). The Ndesign level may be reduced to at least 35 gyrations at the 
Contractor’s discretion. 
 
Use an approved laboratory from the Department’s MPL to perform the Hamburg Wheel test, and provide 
results with the mixture design, or provide the laboratory mixture and request that the Department perform 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
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the Hamburg Wheel test. Provide laboratory mixture and request that the  Department perform the Overlay 
test. The Engineer will be allowed 10 working days to provide the Contractor with Hamburg Wheel and 
Overlay test results on the laboratory mixture design. 
 
The Engineer will provide the mixture design when shown on the plans. The Contractor may submit a new 
mixture design at any time during the project. The Engineer will verify and approve all mixture  designs 
(JMF1) before the Contractor can begin production. 
 
Provide the Engineer with a mixture design report using the Department-provided template. Include the 
following items in the report: 
■ the combined aggregate gradation, source, specific gravity, and percent of each material used; 
■ asphalt binder content and aggregate gradation of RAP and RAS stockpiles; 
■ the Ndesign level used; 
■ results of all applicable tests; 
■ the mixing and molding temperatures; 
■ the signature of the Level 2 person or persons that performed the design; 
■ the date the mixture design was performed; and 
■ a unique identification number for the mixture design. 

 
Table 7 

Master Gradation Limits (% Passing by Weight or Volume) and VMA Requirements 

Sieve 
Size 

SMA-C 
Coarse 

SMA-D 
Medium 

SMA-F 
Fine 

SMAR-C 
Coarse 

SMAR-F 
Fine 

3/4-in. 100.01 100.01 – 100.01 – 
1/2-in. 80.0–90.0 85.0–99.0 100.01 72.0–85.0 100.01 
3/8-in. 25.0–60.0 50.0–75.0 70.0–100.0 50.0–70.0 95.0–100.0 

#4 20.0–28.0 20.0–32.0 30.0–60.0 30.0–45.0 40.0–50.0 
#8 14.0–20.0 16.0–28.0 20.0–40.0 17.0–27.0 17.0–27.0 
#16 8.0–20.0 8.0–28.0 6.0–30.0 12.0–22.0 12.0–22.0 
#30 8.0–20.0 8.0–28.0 6.0–30.0 8.0–20.0 8.0–20.0 
#50 8.0–20.0 8.0–28.0 6.0–30.0 6.0–15.0 6.0–15.0 

#200 8.0–12.0 8.0–12.0 4.0–12.0 5.0–9.0 5.0–9.0 
Design VMA, % Min 

 17.5 17.5 17.5 19.0 19.0 
Production (Plant-Produced) VMA, % Min 

 17.0 17.0 17.0 18.5 18.5 
1. Defined as maximum sieve size. No tolerance allowed. 
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Table 8 
Mixture Design Properties 

Mixture Property SMA 
Mixtures 

SMAR 
Mixtures 

Test 
Procedure 

Design gyrations, (Ndesign)1 50 50 Tex-241-F 
Target laboratory-molded density, % 96.0 96.0 Tex-207-F 
Asphalt binder content, % 6.0-7.0 7.0-10.0 – 
Drain-down, % 0.10 Max 0.10 Max Tex-235-F 
Fiber content, % by wt. of total mixture 0.202-0.50 – Calculated 
CRM content, % by wt. of A-R binder – 15.0 Min Calculated 
Hamburg Wheel test,3 rut depth @ 20,000 passes tested @ 
50°C, mm 12.5 Max 12.5 Max Tex-242-F 

Overlay test, Critical Fracture Energy, lb.-in/sq. in 
Critical Fracture Energy Rate, lb.-in/sq. in 

1.0 Min 1.0 Min 
Tex-248-F 

Overlay test, Crack Progression Rate 0.45 Max 0.45 Max 

Boil test4 – – Tex-530-C 
1. Adjust within a range of 35–100 gyrations when shown on the plans or specification or when mutually agreed 

between the Engineer and Contractor. 
2. When 3% RAS is used in the mixture, the Contractor may reduce the amount of fibers to at least 0.10% 

provided the mixture meets the drain-down requirement. RAS is not permitted in surface mixtures unless 
otherwise shown on the plans.  

3. For SMAR mixes, the number of passes required for the Hamburg Wheel test may be decreased. Other tests may 
be required for SMAR mixes instead of, or in addition to, the Hamburg Wheel test when shown on the plans. 

4. When shown on the plans. Used to establish baseline for comparison to production results. 
 

4.4.2. Job-Mix Formula Approval. The job-mix formula (JMF) is the combined aggregate gradation, Ndesign level, 
and target asphalt percentage used to establish target values for hot-mix production. JMF1 is the original 
laboratory mixture design used to produce the trial batch. When WMA is used, JMF1 may be designed and 
submitted to the Engineer without including the WMA additive or process or compaction aid. When WMA or a 
compaction aid is used, document the additive or process used and recommended rate on the JMF1 submittal. 
The Engineer and the Contractor will verify JMF1 based on plant-produced mixture from the trial batch unless 
otherwise approved. The Engineer may accept an existing mixture design previously used on a Department 
project and may waive the trial batch to verify JMF1. The Department may require the Contractor to reimburse 
the Department for verification tests if more than two trial batches per design are required. 

 
4.4.2.1. Contractor’s Responsibilities. 

 
4.4.2.1.1. Providing Superpave Gyratory Compactor. Furnish an SGC calibrated in accordance with Tex-241-F for 

molding production samples. Locate the SGC at the Engineer’s field laboratory or make the SGC available 
to the Engineer for use in molding production samples. 

 
4.4.2.1.2. Gyratory Compactor Correlation Factors. Use Tex-206-F, Part II, to perform a gyratory compactor 

correlation when the Engineer uses a different SGC. Apply the correlation factor to all subsequent production 
test results. 

 
4.4.2.1.3. Submitting JMF1. Furnish a mix design report (JMF1) with representative samples of all component 

materials and request approval to produce the trial batch. Provide approximately 60 lb. of the laboratory 
mixture and request the Department perform the Overlay test. Provide an additional 25 lb. of the design 
mixture if opting to have the Department perform the Hamburg Wheel test on the laboratory mixture, and 
request that the Department perform the test. 

 
4.4.2.1.4. Supplying Aggregates. Provide approximately 40 lb. of each aggregate stockpile unless otherwise directed. 

 
4.4.2.1.5. Supplying Asphalt. Provide at least 1 gal. of the asphalt material and enough quantities of any additives 

proposed for use. 

 
4.4.2.1.6. Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors from the ignition 

oven in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 mo. old. Note 
that the asphalt content correction factor takes into account the percent fibers in the mixture so that the fibers 
are excluded from the binder content determination. Provide the Engineer with split samples of the mixtures, 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
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before the trial batch production, including all additives (except water), and blank samples used to determine 
the correction factors for the ignition oven used for QA testing during production. Correction factors 
established from a previously approved mixture design may be used for the current mixture design, if the 
mixture design and ignition oven are the same as previously used and the correction factors are not more 
than 12 mo. old, unless otherwise directed. 

 
4.4.2.1.7. Boil Test. When shown on the plans, perform the test and retain the tested sample from Tex-530-C until 

completion of the project or as directed. Use this sample for comparison purposes during production. 

 
4.4.2.1.8. Trial Batch Production. Provide a plant-produced trial batch upon receiving conditional approval of JMF1 

and authorization to produce a trial batch, including the WMA additive or process or compaction aid if 
applicable, for verification testing of JMF1 and development of JMF2. Produce a trial batch mixture that 
meets the requirements in accordance with Table 4 and Table 9. The Engineer may accept test results from 
recent production of the same mixture instead of a new trial batch. 

 
4.4.2.1.9. Trial Batch Production Equipment. Use only equipment and materials proposed for use on the project to 

produce the trial batch. Provide documentation to verify the calibration or accuracy of the asphalt mass flow 
meter to measure the binder content. Verify that asphalt mass flow meter meets the requirements of 0.4% 
accuracy, when required, in accordance with Item 520, “Weighing and Measuring Equipment.” The Engineer 
may require that the accuracy of the mass flow meter be verified based on quantities used. 

 
4.4.2.1.10. Trial Batch Quantity. Produce enough quantity of the trial batch to ensure that the mixture meets the 

specification requirements. 

 
4.4.2.1.11. Number of Trial Batches. Produce trial batches as necessary to obtain a mixture that meets the 

specification requirements. 

 
4.4.2.1.12. Trial Batch Sampling. Obtain a representative sample of the trial batch and split it into three equal portions 

in accordance with Tex-222-F. Label these portions as “Contractor,” “Engineer,” and “Referee.” Deliver 
samples to the appropriate laboratory as directed. 

 
4.4.2.1.13. Trial Batch Testing. Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the 

mixture requirements in accordance with Table 9. Ensure the trial batch mixture is also in compliance with the 
Hamburg Wheel requirement in accordance with Table 8. Use a Department-approved laboratory listed on the 
MPL to perform the Hamburg Wheel test on the trial batch mixture or request that the Department perform the 
Hamburg Wheel test. Provide an additional 25 lb. of the trial batch mixture if opting to have the Department 
perform the Hamburg Wheel test, and request that the Department perform the test. Obtain and provide 
approximately 60 lb. of trial batch mixture in sealed containers, boxes, or bags labeled with the CSJ, mixture type, 
lot, and sublot number in accordance with Tex-222-F for the Overlay test when requested by the Engineer. The 
Engineer will be allowed 10 working days to provide the Contractor with Hamburg Wheel test and Overlay test 
results on the trial batch. Provide the Engineer with a copy of the trial batch test results. 

 
4.4.2.1.14. Development of JMF2. Evaluate the trial batch test results after the Engineer grants full approval of JMF1 based 

on the results from the trial batch, determine the optimum mixture proportions, and submit as JMF2. Adjust the 
asphalt binder content or gradation to achieve the specified target laboratory-molded density. The mixture produced 
using JMF2 must meet the requirements in accordance with Tables 4, 7, and 8. Overlay requirements for the trial 
batch are not applicable unless requested by the Engineer. Verify that JMF2 meets the operational tolerances of 
JMF1 in accordance with Table 9. 

 
4.4.2.1.15. Mixture Production. Use JMF2 to produce Lot 1 as described in Section 3080.4.9.3.1.1., “Lot 1 

Placement,” after receiving approval for JMF2 and a passing result from the Department’s or a Department-
approved laboratory’s Hamburg Wheel test on the trial batch. If desired, proceed to Lot 1 production, once 
JMF2 is approved, at the Contractor’s risk without receiving the results from the Department’s Hamburg 
Wheel test on the trial batch. 

 
Notify the Engineer if electing to proceed without Hamburg Wheel test results from the trial batch. Note that 
the Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test be removed 
and replaced at the Contractor’s expense. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
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4.4.2.1.16. Development of JMF3. Evaluate the test results from Lot 1, determine the optimum mixture proportions, and 
submit as JMF3 for use in Lot 2. 

 
4.4.2.1.17. JMF Adjustments. If JMF adjustments are necessary to achieve the specified requirements, make the 

adjustments before beginning a new lot. The adjusted JMF must: 

■ be provided to the Engineer in writing before the start of a new lot; 

■ be numbered in sequence to the previous JMF; 

■ meet the mixture requirements in accordance with Table 4; 

■ meet the master gradation limits in accordance with Table 7; and 

■ be within the operational tolerances of JMF2 in accordance with Table 9. 

 
4.4.2.1.18. Requesting Referee Testing. Use referee testing, if needed, in accordance with Section 

3080.4.9.1., “Referee Testing,” to resolve testing differences with the Engineer. 
 

Table 9 
Sample Table 

Description Test Method 

Allowable 
Difference 
Between 
JMF2 and 

JMF1 Target1 

Allowable 
Difference from 

Current JMF 
and JMF22 

Allowable Difference 
Between Contractor 

and Engineer3 

Individual % retained for #8 
sieve and larger 

Tex-200-F 
or Tex-236-F 

Must be 
within Master 

Grading 
Limits in 

accordance 
with Table 7 

±3.04,5 ±5.0 

Individual % retained for 
sieves smaller than #8 and 
larger than #200 

±3.04,5 ±3.0 

% passing the #200 sieve ±2.04,5 ±1.6 

Asphalt binder content, % Tex-236-F4 ±0.57,8 ±0.35,7,8 ±0.37,8 
Laboratory-molded density, 
% 

Tex-207-F 

±1.0 ±1.0 ±0.5 

In-place air voids, % N/A N/A ±1.0 

Laboratory-molded bulk 
specific gravity 

N/A N/A ±0.020 

VMA, % Min Tex-204-F Note 9 Note 9 N/A 

Theoretical maximum 
specific (Rice) gravity 

Tex-227-F N/A N/A ±0.020 

Drain-down Tex-235-F Note 10 Note 10 N/A 

1. JMF1 is the approved laboratory mixture design used for producing the trial batch. JMF2 is the approved 
mixture design developed from the trial batch used to produce Lot 1. 

2. Current JMF is JMF3 or higher. JMF3 is the approved mixture design used to produce Lot 2. 
3. Contractor may request referee testing only when values exceed these tolerances. 
4. When within these tolerances, mixture production gradations may fall outside the master grading limits; 

however, the % passing the #200 will be considered out of tolerance when outside the master grading limits. 
5. Only applies to mixture produced for Lot 1 and higher. 
6. Ensure the asphalt binder content determination excludes fibers. Add the recycled binder content to the flow 

meter readout when the asphalt mass flow meter is used to determine binder content.  
7. May be obtained from asphalt flow meter readouts as determined by the Engineer. 
8. Binder content is not allowed to be outside the limits shown in accordance with Table 8. 
9. Verify that Table 7 requirements are met for VMA. 
10. Verify that Table 8 requirements are met for drain-down. 

 

4.4.2.2. Engineer’s Responsibilities. 

 
4.4.2.2.1. Superpave Gyratory Compactor. The Engineer will use a Department SGC, calibrated in accordance with 

Tex-241-F, to mold samples for laboratory mixture design verification. For molding trial batch and production 
specimens, the Engineer will use the Contractor-provided SGC at the field laboratory or provide and use a 
Department SGC at an alternate location.  

 
4.4.2.2.2. Conditional Approval of JMF1 and Authorizing Trial Batch. The Engineer will review and verify 

conformance of the following information within two working days of receipt: 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
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■ the Contractor’s mix design report (JMF1); 
■ the Department-provided Overlay test results; 
■ the Contractor-provided Hamburg Wheel test results; 
■ all required materials including aggregates, asphalt, additives, and recycled materials; and 
■ the mixture specifications. 

 
The Engineer will grant the Contractor conditional approval of JMF1 if the information provided on the paper 
copy of JMF1 indicates that the Contractor’s mixture design meets the specifications. When the Contractor 
does not provide Hamburg Wheel test and department provided Overlay test results with laboratory mixture 
design, 10 working days are allowed for conditional approval of JMF1. The Engineer will base full approval of 
JMF1 on the test results on mixture from the trial batch. 

 
Unless waived, the Engineer will determine the Micro-Deval abrasion loss in accordance with 
Section 3080.2.1.1.2., “Micro-Deval Abrasion.” If the Engineer’s test results are pending after two working 
days, conditional approval of JMF1 will still be granted within two working days of receiving JMF1. When the 
Engineer’s test results become available, they will be used for specification compliance. 

 
The Contractor is authorized to produce a trial batch after the Engineer grants conditional approval of JMF1. 

 
4.4.2.2.3. Hamburg Wheel and Overlay Testing of JMF1. If the Contractor requests the option to have the 

Department perform the Hamburg Wheel test on the laboratory mixture, the Engineer will mold samples in 
accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement in accordance 
with Table 8. The Engineer will perform the Overlay test. The Engineer will mold samples in accordance 
with Tex-248-F to verify compliance with the Overlay test requirements in accordance with Table 8. The 
Engineer will be allowed 10 working days to provide the Contractor with Hamburg Wheel and Overlay test 
results on the laboratory mixture design. 

 
4.4.2.2.4. Ignition Oven Correction Factors. The Engineer will use the split samples provided by the Contractor to 

determine the aggregate and asphalt correction factors for the ignition oven used for QA testing during 
production in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 mo. old. 
The Engineer will verify that the asphalt content correction factor takes into account the percent fibers in 
the mixture so that the fibers are excluded from the binder content determination. 

 
4.4.2.2.5. Testing the Trial Batch. Within one full working day, the Engineer will sample and test the trial batch to 

ensure that the mixture meets the requirements in accordance with Table 9. If the Contractor requests the 
option to have the Department perform the Hamburg Wheel test on the trial batch mixture, the Engineer will 
mold samples in accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement 
in accordance with Table 8. 

 

The Engineer will have the option to perform the following tests on the trial batch: 

■ Tex-248-F to confirm the mixture meets the Overlay test requirements in accordance with Table 8; and 

■ When shown on the plans, Tex-530-C to retain and use for comparison purposes during production. 
 

4.4.2.2.6. Full Approval of JMF1. The Engineer will grant full approval of JMF1 and authorize the Contractor to 
proceed with developing JMF2 if the Engineer’s results for the trial batch meet the requirements in 
accordance with Table 8.  

The Engineer will notify the Contractor that an additional trial batch is required if the trial batch does not meet 
these requirements. 

 
4.4.2.2.7. Approval of JMF2.The Engineer will approve JMF2 within one working day if the mixture meets the 

requirements in accordance with Tables 4, 7, 8, and 9. Overlay requirements for the trial batch are not applicable 
unless requested by the Engineer.   

 
4.4.2.2.8. Approval of Lot 1 Production. The Engineer will authorize the Contractor to proceed with Lot 1 production 

(using JMF2) as soon as a passing result is achieved from the Department’s or a Department-approved 
laboratory’s Hamburg Wheel test on the trial batch. The Contractor may proceed at its own risk with Lot 1 
production without the results from the Hamburg Wheel test on the trial batch. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
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If the Department’s or Department-approved laboratory’s sample from the trial batch fails the Hamburg 
Wheel test, the Engineer will suspend production until further Hamburg Wheel tests meet the specified 
values. The Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test to 
be removed and replaced at the Contractor’s expense. 

 
4.4.2.2.9. Approval of JMF3 and Subsequent JMF Changes. JMF3 and subsequent JMF changes are approved if 

they meet the mixture requirements shown in accordance with Table 4, the master grading limits in 
accordance with Table 7, the asphalt binder content in accordance with Table 8, and are within the 
operational tolerances of JMF2 in accordance with Table 9. 

 
4.5. Production Operations. Perform a new trial batch when the plant or plant location is changed. Take 

corrective action and receive approval to proceed after any production suspension for noncompliance to the 
specification. Submit a new mix design and perform a new trial batch when the asphalt binder content of: 
■ any RAP stockpile used in the mix is more than 0.5% higher than the value shown on the mixture design 

report; or 

■ RAS stockpile used in the mix is more than 2.0% higher than the value shown on the mixture design 

report. 

 
4.5.1. Storage and Heating of Materials. Do not heat the asphalt binder above the temperatures specified in 

Item 300, “Asphalts, Oils, and Emulsions,” or outside the manufacturer’s recommended values. Provide the 
Engineer with daily records of asphalt binder and hot-mix asphalt discharge temperatures (in legible and 
discernible increments) in accordance with Item 320, “Equipment for Asphalt Concrete Pavement,” unless 
otherwise directed. Do not store mixture for a period long enough to affect the quality of the mixture, nor in 
any case longer than 12 hr. unless otherwise approved. 

 
4.5.2. Mixing and Discharge of Materials. Notify the Engineer of the target discharge temperature and produce 

the mixture within 25°F of the target. Monitor the temperature of the material in the truck before shipping to 
ensure that it does not exceed the maximum production temperature in accordance with Table 10 (or 275°F 
for WMA). The Department will not pay for or allow placement of any mixture produced above the maximum 
production temperature in accordance with Table 10. 

 
Table 10 

Maximum Production Temperature 

High-Temperature Binder Grade1 Maximum Production Temperature 

PG 76 345°F2 
A-R Binder 345°F2 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to produce 
the mixture.  

2. The maximum production temperature for WMA is 275°F. 

 
Produce WMA within the target discharge temperature range of 215°F and 275°F when WMA is required. 
Take corrective action any time the discharge temperature of the WMA exceeds the target discharge range. 
The Engineer may suspend production operations if the Contractor’s corrective action is not successful at 
controlling the production temperature within the target discharge range. Note that when WMA is produced, it 
may be necessary to adjust burners to ensure complete combustion such that no burner fuel residue remains 
in the mixture. 

 
Control the mixing time and temperature so that substantially all moisture is removed from the mixture before 
discharging from the plant. Determine the moisture content, if requested, by oven-drying in accordance with 
Tex-212-F, Part II, and verify that the mixture contains no more than 0.2% of moisture by weight. Obtain the 
sample immediately after discharging the mixture into the truck and perform the test promptly. 

 
4.6. Hauling Operations. Clean all truck beds before use to ensure that mixture is not contaminated. Use a 

release agent shown on the Department’s MPL to coat the inside bed of the truck when necessary. Do 
not use diesel or any release agent not shown on the Department’s MPL. 
 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
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Use equipment for hauling as defined in Section 3080.4.7.3.3., “Hauling Equipment.” Use other hauling 
equipment only when allowed. 

 
4.7. Placement Operations. Collect haul tickets from each load of mixture delivered to the project and provide the 

Department’s copy to the Engineer approximately every hour or as directed. Use a hand-held thermal camera 
or infrared thermometer, when a thermal imaging system is not used, to measure and record the internal 
temperature of the mixture as discharged from the truck or Material Transfer Device (MTD) before or as      
the mix enters the paver and an approximate station number or GPS coordinates on each ticket. Calculate the 
daily yield and cumulative yield for the specified lift and provide to the Engineer at the end of paving 
operations for each day unless otherwise directed. The Engineer may suspend production if the Contractor 
fails to produce and provide haul tickets and yield calculations by the end of paving operations for each day. 

Prepare the surface by removing raised pavement markers and objectionable material such as moisture, dirt, 
sand, leaves, and other loose impediments from the surface before placing mixture. Remove vegetation from 
pavement edges. Place the mixture to meet the typical section requirements and produce a smooth, finished 
surface with a uniform appearance and texture. Offset longitudinal joints of successive courses of hot-mix by 
at least 6 in. Place mixture so that longitudinal joints on the surface course coincide within 6-in. of lane lines 
and are not placed in the wheel path, or as directed. Ensure that all finished surfaces will drain properly. 
Place the mixture at the rate or thickness shown on the plans. The Engineer will use the guidelines in 
accordance with Table 11 to determine the compacted lift thickness of each layer when multiple lifts are 
required. The thickness determined is based on the rate of 110 lb. per square yard for each inch of 
pavement unless otherwise shown on the plans. 

 

Table 11 
Compacted Lift Thickness and Required Core Height 

Mixture 
Type 

Compacted Lift Thickness Guidelines Min Untrimmed Core Height 
(in.) Eligible for Testing 

Min (in.) Max (in.) 

SMA-C 2.25 4.00 1.75 
SMA-D 1.50 3.00 1.25 
SMA-F 1.25 2.00 1.25 

SMAR-C 2.00 4.00 1.75 
SMAR-F 1.50 3.00 1.25 

 

4.7.1. Weather Conditions. 

 
4.7.1.1. When Using a Thermal Imaging System. The Contractor may pave any time the roadway is dry and the 

roadway surface temperature is at least 60°F unless otherwise approved or as shown on the plans; however, 
the Engineer may restrict the Contractor from paving surface mixtures if the ambient temperature is likely to 
drop below 32°F within 12 hr. of paving. Place mixtures only when weather conditions and moisture conditions 
of the roadway surface are suitable as determined by the Engineer. Provide output data from the thermal 
imaging system to demonstrate to the Engineer that no recurring severe thermal segregation exists in 
accordance with Section 3080.4.7.3.1.2., “Thermal Imaging System.” 
 
When producing HMA (not WMA), produce mixture with a target discharge temperature higher than 300°F 
and with a compaction aid to facilitate compaction when the air temperature is 70°F and falling. 

 
4.7.1.2. When Not Using a Thermal Imaging System. When using a thermal camera instead of the thermal imaging 

system, place mixture when the roadway surface temperature is at or above 70°F unless otherwise approved 
or as shown on the plans. Measure the roadway surface temperature with a hand-held thermal camera or 
infrared thermometer. Place mixtures only when weather conditions and moisture conditions of the roadway 
surface are suitable as determined by the Engineer. The Engineer may restrict the Contractor from paving if 
the air temperature is 60°F and falling. 

 
When producing HMA (not WMA), produce mixture with a target discharge temperature higher than 300°F 
and with a compaction aid to facilitate compaction when the air temperature is 70°F and falling. 

 
4.7.2. Tack Coat.  
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4.7.2.1. Application. Clean the surface before placing the tack coat. The Engineer will set the rate between 0.04 and 

0.10 gal. of residual asphalt per square yard of surface area. Apply a uniform tack coat at the specified rate 
unless otherwise directed. Apply the tack coat in a uniform manner to avoid streaks and other irregular 
patterns. Apply the tack coat to all surfaces that will come in contact with the subsequent HMA placement, 
unless otherwise directed. Allow adequate time for emulsion to break completely before placing any 
material. Prevent splattering of tack coat when placed adjacent to curb, gutter, and structures. Do not dilute 
emulsified asphalts at the terminal, in the field, or at any other location before use 
 

4.7.2.2. Sampling. The Engineer will obtain at least one sample of the tack coat binder per project in accordance with 
Tex-500-C, Part III, and test it to verify compliance with Item 300, “Asphalts, Oils, and Emulsions.” The 
Engineer will notify the Contractor when the sampling will occur and will witness the collection of the sample 
from the asphalt distributor immediately before use. Label the can with the corresponding lot and sublot 
numbers, producer, producer facility location, grade, district, date sampled, and project information including 
highway and CSJ. For emulsions, the Engineer may test as often as necessary to ensure the residual of the 
emulsion is greater than or equal to the specification requirement in Item 300, “Asphalts, Oils, and Emulsions.” 

 
4.7.3. Lay-Down Operations. Use the placement temperature in accordance with Table 12 to establish the minimum 

placement temperature of mixture delivered to the paving operation. 

 
Table 12 

Minimum Mixture Placement Temperature 

High-Temperature Binder Grade1 
Min. Placement Temperature  

(Before Entering Paving Operation)2,3,4 

PG 76 280˚F 
A-R Binder 280˚F 

1. The high-temperature binder grade refers to the high-temperature  
grade of the virgin asphalt binder used to produce the mixture. 

2. The mixture temperature must be measured using a hand-held thermal camera or infrared thermometer nearest to 
the point of entry of the paving operation. 

3. Minimum placement temperatures may be reduced 10°F if using a compaction aid. 
4. When using WMA, the minimum placement temperature is 215°F. 

 
4.7.3.1. Thermal Profile. Use a hand-held thermal camera or a thermal imaging system to obtain a continuous 

thermal profile in accordance with Tex-244-F. Thermal profiles are not applicable in areas described in 
Section 3080.4.9.3.1.4., “Miscellaneous Areas.” 

 
4.7.3.1.1. Thermal Segregation. 

 

4.7.3.1.1.1. Moderate. Any areas that have a temperature differential greater than 25°F, but not exceeding 50°F. 

 
4.7.3.1.1.2.  Severe. Any areas that have a temperature differential greater than 50°F. 

4.7.3.1.2. Thermal Imaging System. Review the output results when a thermal imaging system is used, and provide 
 the report described in Tex-244-F to the Engineer daily. Modify the paving process as necessary to eliminate 
 any recurring (moderate or severe) thermal segregation identified by the thermal imaging system.  

The Engineer may suspend subsequent paving operations if the Contractor cannot successfully modify the 
paving process to eliminate recurring severe or moderate thermal segregation.  

Segregation (Density profiles) are not required and not applicable when using a thermal imaging system.  

Provide the Engineer with electronic copies of all daily data files that can be used with the thermal imaging 
system software to generate temperature profile plots daily or as requested by the Engineer. 

 
4.7.3.1.3. Thermal Camera. When using the thermal camera instead of the thermal imaging system, take immediate 
 corrective action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is 
 used. Evaluate areas with moderate thermal segregation by performing density profiles in accordance with 
 Section 3080.4.9.3.3.2., “Segregation (Density Profile).” Provide the Engineer with the thermal profile of every 
 sublot within one working day of the completion of each lot. When requested by the Engineer, provide the 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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 thermal images generated using the thermal camera. Report the results of each thermal profile in accordance 
 with Section 3080.4.2., “Reporting and Responsibilities.” The Engineer will use a hand-held thermal camera 
 to obtain a thermal profile at least once per project. No production or placement payment adjustments greater 
 than 1.000 will be paid for any sublot that contains severe thermal segregation. Suspend operations and take 
 immediate corrective action to eliminate severe thermal segregation unless otherwise directed. Resume 
 operations when the Engineer determines that subsequent production will meet the requirements of this 
 Section. Evaluate areas with severe thermal segregation by performing density profiles in accordance with 
 Section 3080.4.9.3.3.2., “Segregation (Density Profile).” Remove and replace the material in any areas that 
 have both severe thermal segregation and a failing result for Segregation (Density Profile) unless otherwise 
 directed. The sublot in question may receive a production and placement payment adjustment greater than 
 1.000, if applicable, when the defective material is successfully removed and replaced. 

 
4.7.3.2.  Windrow Operations. Operate windrow pickup equipment so that when hot-mix is placed in windrows, 

 substantially all the mixture deposited on the roadbed is picked up and loaded into the paver. 

 
4.7.3.3.  Hauling Equipment. Use belly dumps, live bottom, or end dump trucks to haul and transfer mixture; 

 however, with exception of paving miscellaneous areas, end dump trucks are only allowed when used in 
 conjunction with an MTD with remixing capability or when a thermal imaging system is used unless otherwise 
 allowed. 

 
4.7.3.4.  Screed Heaters. Turn off screed heaters to prevent overheating of the mat if the paver stops for more than 

 5 min. The Engineer may evaluate the suspect area in accordance with Section 3080.4.9.3.3.4., “Recovered 
 Asphalt Dynamic Shear Rheometer (DSR),” if the screed heater remains on for more than 5 min. while the 
 paver is stopped. 

 
4.8.  Compaction. Compact the pavement uniformly to contain between 3.7% and 7.0% in-place air voids. Take 

 immediate corrective action to bring the operation within 3.7% and 7.0% when the in-place air voids exceed 
 the range of these tolerances. The Engineer will allow paving to resume when the proposed corrective action 
 is likely to yield between 3.8% and 8.5% in-place air voids. 

 
Obtain cores in areas placed under Exempt Production, as directed, at locations determined by the Engineer. 
The Engineer may test these cores and suspend operations or require removal and replacement if the in- 
place air voids are less than 2.7% or more than 8.0%. Areas defined in Section 3080.4.9.3.1.4., 
“Miscellaneous Areas,” are not subject to in-place air void determination. 

 
Furnish the type, size, and number of rollers required for compaction necessary to ensure adequate 
compaction. Use additional rollers as required to remove any roller marks. Use only water or an approved 
release agent on rollers, tamps, and other compaction equipment unless otherwise directed. 

 
Use the control strip method shown in Tex-207-F, Part IV, on the first day of production to establish the 
rolling pattern that will produce the desired in-place air voids unless otherwise directed. 

Use tamps to thoroughly compact the edges of the pavement along curbs, headers, and similar structures 
and in locations that will not allow thorough compaction with rollers. The Engineer may require rolling with a 
trench roller on widened areas, in trenches, and in other limited areas. 

 
Complete all compaction operations before the pavement temperature drops below 180°F unless otherwise 
allowed. The Engineer may allow compaction with a light finish roller operated in static mode for pavement 
temperatures below 180°F. 

 
Allow the compacted pavement to cool to 160°F or lower before opening to traffic unless otherwise directed. 
Sprinkle the finished mat with water or limewater, when directed, to expedite opening the roadway to traffic. 

 
4.9.  Acceptance Plan. Payment adjustments for the material will be in accordance with Article 3080.6., 

 “Payment.” 

 
Sample and test the hot-mix on a lot and sublot basis. Suspend production until test results or other 
information indicates to the satisfaction of the Engineer that the next material produced or placed will result in 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
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pay factors of at least 1.000 if the production pay factor given in Section 3080.6.1., “Production Payment 
Adjustment Factors,” for two consecutive lots or the placement pay factor given in Section 3080.6.2., 
“Placement Payment Adjustment Factors,” for two consecutive lots is below 1.000. 

 
4.9.3.  Referee Testing. The Materials and Tests Division is the referee laboratory. The Contractor may request 

 referee testing if a “remove and replace” condition is determined based on the Engineer’s test results, or if 
 the differences between Contractor and Engineer test results exceed the maximum allowable difference in 
 accordance with Table 9 and the differences cannot be resolved. The Contractor may also request referee 
 testing if the Engineer’s test results require suspension of production and the Contractor’s test results are 
 within specification limits. Make the request within five working days after receiving test results and cores 
 from the Engineer. Referee tests will be performed only on the sublot in question and only for the particular 
 tests in question. Allow 10 working days from the time the referee laboratory receives the samples for test 
 results to be reported. The Department may require the Contractor to reimburse the Department for referee 
 tests if more than three referee tests per project are required and the Engineer’s test results are closer to 
 the referee test results than the Contractor’s test results. 

 
The Materials and Tests Division will determine the laboratory-molded density based on the molded specific 
gravity and the maximum theoretical specific gravity of the referee sample. The in-place air voids will be 
determined based on the bulk specific gravity of the cores, as determined by the referee laboratory, and the 
Engineer’s average maximum theoretical specific gravity for the lot. With the exception of remove and 
replace conditions, referee test results are final and will establish payment adjustment factors for the sublot 
in question. The Contractor may decline referee testing and accept the Engineer’s test results when the 
placement payment adjustment factor for any sublot results in a “remove and replace” condition. Placement 
sublots subject to be removed and replaced will be further evaluated in accordance with Section 3080.6.2.2., 
“Placement Sublots Subject to Removal and Replacement.” 

 
4.9.4.  Production Acceptance. 

 
4.9.4.1.  Production Lot. A production lot consists of four equal sublots. The default quantity for Lot 1 is 1,000 ton; 

 however, when requested by the Contractor, the Engineer may increase the quantity for Lot 1 to no more than 
 4,000 ton. The Engineer will select subsequent lot sizes based on the anticipated daily production such that 
 approximately three to four sublots are produced each day. The lot size will be between 1,000 ton and 4,000 
 ton. The Engineer may change the lot size before the Contractor begins any lot. 

 
4.9.4.1.1.  Incomplete Production Lots. If a lot is begun but cannot be completed, such as on the last day of 

 production or in other circumstances deemed appropriate, the Engineer may close the lot. Adjust the 
 payment for the incomplete lot in accordance with Section 3080.6.1., “Production Payment 
 Adjustment Factors.” Close all lots within five working days, unless otherwise allowed 

 
4.9.4.2.  Production Sampling. 

 
4.9.4.2.1.  Mixture Sampling. Obtain hot-mix samples from trucks at the plant in accordance with Tex-222-F. The 

 sampler will split each sample into three equal portions in accordance with Tex-200-F and label these 
 portions as “Contractor,” “Engineer,” and “Referee.” The Engineer will perform or witness the sample splitting 
 and take immediate possession of the samples labeled “Engineer” and “Referee.” The Engineer will maintain 
 the custody of the samples labeled “Engineer” and “Referee” until the Department’s testing is completed. 

 
4.9.2.2.1.1.  Random Sample. At the beginning of the project, the Engineer will select random numbers for all production 

 sublots. Determine sample locations in accordance with Tex-225-F. Take one sample for each sublot at the 
 randomly selected location. The Engineer will perform or witness the sampling of production sublots. 

 
4.9.2.2.1.2.  Blind Sample. For one sublot per lot, the Engineer will obtain and test a “blind” sample instead of the 

 random sample collected by the Contractor. Test either the “blind” or the random sample; however, referee 
 testing (if applicable) will be based on a comparison of results from the “blind” sample. The location of the 
 Engineer’s “blind” sample will not be disclosed to the Contractor. The Engineer’s “blind” sample may be 
 randomly selected in accordance with Tex-225-F for any sublot or selected at the discretion of the Engineer. 
 The Engineer will use the Contractor’s split sample for sublots not sampled by the Engineer. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
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4.9.4.2.2.  Informational Shear Bond Strength Testing. Select one random sublot from Lot 2 or higher for shear 
 bond strength testing. Obtain full depth cores in accordance with Tex-249-F. Label the cores with  the 
 Control Section Job (CSJ), producer of the tack coat, mix type, shot rate, lot, and sublot number and 
 provide to the Engineer. The Engineer will ship the cores to the Materials and Tests Division or district 
 laboratory for shear bond strength testing.  Results from these tests will not be used for  specification 
 compliance. 

 
4.9.4.2.3.  Informational Methylene Blue Testing. During the project and at random, obtain and provide the Engineer 

 with approximately 50 lb. of each fine aggregate and approximately 20 lb. of all mineral fillers used to 
 produce the mixture. Label the samples with the Control Section Job (CSJ), mixture type, and approximate 
 lot and sublot number corresponding to when the sample was taken. The Engineer will ship the samples to 
 the Materials and Tests Division for Methylene Blue testing in accordance with Tex-252-F. Results from 
 these tests will not be used for specification compliance. 

 
4.9.4.2.4.  Asphalt Binder Sampling. Obtain a 1-qt. (1-gal. for A-R binder) sample of the asphalt binder witness by the 

 Engineer for each lot of mixture produced. The Contractor will notify the Engineer when the sampling will occur. 
 Obtain the sample at approximately the same time the mixture random sample is obtained. Sample from a 
 port located immediately upstream from the mixing drum or pug mill and upstream from the introduction of any 
 additives in accordance with Tex-500-C, Part II. Label the can with the corresponding lot and sublot 
 numbers, producer, producer facility location, grade, district, date sampled, and project information 
 including highway and CSJ. The Engineer will retain these samples for 1 yr. The Engineer may also obtain 
 independent samples. If obtaining an independent asphalt binder sample and upon request of the 
 Contractor, the Engineer will split a sample of the asphalt binder with the Contractor.  

 
At least once per project, the Engineer will collect split samples of each binder grade and source used. 
The Engineer will submit one split sample to the Materials and Tests Division to verify compliance with 
Item 300, “Asphalts, Oils, and Emulsions” and will retain the other split sample for 1 yr. 

 
4.9.4.3.  Production Testing. The Contractor and Engineer must perform production tests in accordance with 

Table 13. The Contractor has the option to verify the Engineer’s test results on split samples provided by the 
Engineer. Determine compliance with operational tolerances in accordance with Table 9 for all sublots. 

 
Take immediate corrective action if the Engineer’s laboratory-molded density on any sublot is less than 
95.0% or greater than 97.0% to bring the mixture within these tolerances. The Engineer may suspend 
operations if the Contractor’s corrective actions do not produce acceptable results. The Engineer will allow 
production to resume when the proposed corrective action is likely to yield acceptable results. 

 
At any time during production the Engineer may require the Contractor to verify the following based on 
quantities used: 
■ lime content (within ±0.1% of JMF), when PG binder is specified; 
■ fiber content (within ±0.03% of JMF), when PG binder is specified; and 
■ CRM content (within ±1.5% of JMF), when A-R binder is specified. 

 
Maintain the in-line measuring device to verify the A-R binder viscosity between 2,500 and 4,000 centipoise 
at 350°F when A-R binder is specified unless otherwise approved. Record A-R binder viscosity at least once 
an hour and provide the Engineer with a daily summary unless otherwise directed. 

The Engineer may allow alternate methods for determining the asphalt binder content and aggregate 
gradation if the aggregate mineralogy is such that Tex-236-F, Part I does not yield reliable results. Provide 
evidence that results from Tex-236-F, Part I are not reliable before requesting permission to use an alternate 
method unless otherwise directed. Use the applicable test procedure as directed if an alternate test method 
is allowed. 

 

 

 

 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit252.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
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Table 13 

Production and Placement Testing Frequency 

Description Test Method Minimum Contractor 
Testing Frequency 

Minimum Engineer 
Testing Frequency 

Individual % retained for #8 sieve and larger 
Tex-200-F 

or Tex-236-F 

 

1 per sublot 

 

1 per 12 sublots1 Individual % retained for sieves smaller than 
#8 and larger than #200 
% passing the #200 sieve 
Laboratory-molded density  

Tex-207-F 
 

N/A 

 

1 per sublot1 Laboratory-molded bulk specific gravity 
In-place air voids 
VMA Tex-204-F 
Segregation (density profile) Tex-207-F, Part V 1 per sublot2,3 1 per project3 

1 per project Longitudinal joint density Tex-207-F, Part VII 1 per sublot 1 per project 

Moisture content Tex-212-F, Part II When directed 1 per project 

Theoretical maximum specific (Rice) gravity Tex-227-F N/A 1 per sublot1 
Drain-down Tex-235-F 1 per sublot 

 
 
 
 

1 per sublot 

1 per 12 sublots1 

Asphalt binder content4 Tex-236-F 1 per sublot 1 per lot1 
Hamburg Wheel test Tex-242-F N/A 1 per project 
Overlay test5 Tex-248-F N/A 1 per project 

Recycled Asphalt Shingles (RAS)6 Tex-217-F, Part III N/A 1 per project 

Thermal profile Tex-244-F 1 per sublot2,3, 7 1 per project3 

Asphalt binder sampling and testing Tex-500-C          1 per lot 
         (sample only)8 1 per project 

Tack coat sampling and testing Tex-500-C, Part III N/A 1 per project 
Boil test9 Tex-530-C 1 per lot 1 per project 

Methylene blue test10 Tex-252-F 
1 per project 
(sample only) 

1 per project 

Shear bond strength test10 Tex-245-F   1 per project 
   (sample only) 1 per project 

1. For production defined in Section 3080.4.9.4., “Exempt Production,” the Engineer will test one per day if 100 ton or 
more are produced. For Exempt Production, no testing is required when less than 100 ton are produced. 

2. To be performed in the presence of the Engineer when using the thermal camera, unless otherwise approved.  
3. Not required when a thermal imaging system is used. 
4. Ensure the binder content determination excludes fibers. 
5. Testing performed by the Materials and Tests Division on sample obtained from Lot 2 or higher. 
6. Testing performed by the Materials and Tests Division. 
7. When using the thermal imaging system, the test report must include the temperature measurements taken in 

accordance with Tex-244-F. 
8. Obtain samples witnessed by the Engineer. The Engineer will retain these samples for 1 yr. 
9. When shown on the plans. 
10. Testing performed by the Materials and Tests Division for informational purposes only. 

 

4.9.4.4.  Operational Tolerances. Control the production process within the operational tolerances in accordance 
 with Table 9. When production is suspended, the Engineer will allow production to resume when test results 
 or other information indicates the next mixture produced will be within the operational tolerances. 

 
4.9.4.4.1.  Gradation. Suspend operation and take corrective action if any aggregate is retained on the maximum sieve 

 size in accordance with Table 7. A sublot is defined as out of tolerance if either the Engineer’s or the 
 Contractor’s test results are out of operational tolerance. Suspend production when test results for gradation 
 exceed the operational tolerances in accordance with Table 9 for three consecutive sublots on the same 
 sieve or four consecutive sublots on any sieve unless otherwise directed. The consecutive sublots may be 
 from more than one lot. 

 
4.9.4.4.2.  Asphalt Binder Content. A sublot is defined as out of operational tolerance if either the Engineer’s or the 

 Contractor’s test results exceed the values in accordance with Table 9. No production or placement 
 payment adjustments greater than 1.000 will be paid for any sublot that is out of operational tolerance for 
 asphalt binder content. Suspend production and shipment of the mixture if the Engineer’s or the 
 Contractor’s asphalt binder content deviates from the current JMF by more than 0.5% for any sublot or is 
 less than the minimum asphalt content allowed in accordance with Table 8. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit252.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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4.9.4.4.3.  Voids in Mineral Aggregates (VMA). The Engineer will determine the VMA for every sublot. For sublots 

 when the Engineer does not determine asphalt binder content, the Engineer will use the asphalt binder 
 content results from QC testing performed by the Contractor to determine VMA. 

 
Take immediate corrective action if the VMA value for any sublot is less than the minimum VMA requirement 
for production in accordance with Table 7. Suspend production and shipment of the mixture if the Engineer’s 
VMA results on two consecutive sublots are below the minimum VMA requirement for production in 
accordance with Table 7. No production or placement payment adjustments greater than 1.000 will be paid 
for any sublot that does not meet the minimum VMA requirement for production in accordance with Table 7 
based on the Engineer’s VMA determination. 

 
Suspend production and shipment of the mixture if the Engineer’s VMA result is more than 0.5% below the 
minimum VMA requirement for production in accordance with Table 7. In addition to suspending production, 
the Engineer may require removal and replacement or may allow the sublot to be left in place without 
payment. 

 
4.9.4.4.4.  Fibers. Suspend production and shipment of the mixture if fiber content varies from the design target value 

 by more than ±0.03% on two consecutive tests. 

 
4.9.4.4.5.  Hamburg Wheel Test. The Engineer may perform a Hamburg Wheel test on plant produced mixture at any 

 time during production. In addition to testing production samples, the Engineer may obtain cores and perform 
 Hamburg Wheel tests on any areas of the roadway where rutting is observed. Suspend production until 
 further Hamburg Wheel tests meet the specified values when the production or core samples fail the 
 Hamburg Wheel test criteria in accordance with Table 8. Core samples, if taken, will be obtained from the 
 center of the finished mat or other areas excluding the vehicle wheel paths. The Engineer may require up to 
 the entire sublot of any mixture failing the Hamburg Wheel test to be removed and replaced at the 
 Contractor’s expense. 

 
If the Department’s or Department-approved laboratory’s Hamburg Wheel test results in a “remove and 
replace” condition, the Contractor may request that the Department confirm the results by re-testing the 
failing material. The Materials and Tests Division will perform the Hamburg Wheel tests and determine 
the final disposition of the material in question based on the Department’s test results. 

 
4.9.4.5.  Individual Loads of Hot-Mix. The Engineer can reject individual truckloads of hot-mix. When a load of hot-

 mix is rejected for reasons other than temperature, contamination, or excessive uncoated particles, the 
 Contractor may request that the rejected load be tested. Make this request within 4 hr. of rejection. The 
 Engineer will sample and test the mixture. If test results are within the operational tolerances in accordance 
 with Table 9, payment will be made for the load. If test results are not within operational tolerances, no 
 payment will be made for the load. 

 
4.9.5.  Placement Acceptance. 

 
4.9.5.1.  Placement Lot. A placement lot consists of four placement sublots. A placement sublot consists of the 

 area placed during a production sublot. 

 
4.9.5.1.1.  Lot 1 Placement. Placement payment adjustments greater than 1.000 for Lot 1 will be in accordance with 

 Section 3080.6.2., “Placement Payment Adjustment Factors;” however, no placement adjustment less than 
 1.000 will be assessed for any sublot placed in Lot 1, when the in-place air voids are greater than or equal to 
 2.7% and less than or equal to 8.0%. Remove and replace any sublot with in-place air voids less than 2.7% 
 or greater than 8.0%. 

 
4.9.5.1.2.  Incomplete Placement Lots. An incomplete placement lot consists of the area placed as described in 

 Section 3080.4.9.2.1.1., “Incomplete Production Lots,” excluding areas defined in Section 3080.4.9.3.1.4., 
 “Miscellaneous Areas.” Placement sampling is required if the random sample plan for production resulted in 
 a sample being obtained from an incomplete production sublot. 

4.9.5.1.3.  Shoulders, Ramps, Etc. Shoulders, ramps, intersections, acceleration lanes, deceleration lanes, and turn 
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 lanes are subject to in-place air void determination and payment adjustments unless designated on the plans 
 as not eligible for in-place air void determination. Intersections may be considered miscellaneous areas when 
 determined by the Engineer. 

 
4.9.5.1.4.  Miscellaneous Areas. Miscellaneous areas include areas that typically involve significant handwork or 

 discontinuous paving operations, such as driveways, mailbox turnouts, crossovers, gores, spot level-up 
 areas, and other similar areas. Temporary detours are subject to in-place air void determination when shown 
 on the plans. Miscellaneous areas also include level-ups and thin overlays when the layer thickness specified 
 on the plans is less than the minimum untrimmed core height eligible for testing in accordance with Table 11. 
 The specified layer thickness is based on the rate of 110 lb. per square yard for each inch of pavement 
 unless another rate is shown on the plans. When “level up” is listed as part of the item bid description code, a 
 payment adjustment factor of 1.000 will be assigned for all placement sublots as described in Article 3080.6., 
 “Payment.” Miscellaneous areas are not eligible for random placement sampling locations. Compact 
 miscellaneous areas in accordance with Section 3080.4.8., “Compaction.” Miscellaneous areas are not 
 subject to in-place air void determination, thermal profiles testing, segregation (density profiles), or 
 longitudinal joint density evaluations. 

 
4.9.5.2.  Placement Sampling. The Engineer will select random numbers for all placement sublots at the beginning 

 of the project. The Engineer will provide the Contractor with the placement random numbers immediately 
 after the sublot is completed. Mark the roadway location at the completion of each sublot and record the 
 station number. Determine one random sample location for each placement sublot in accordance with 

Tex-225-F. Adjust the random sample location by no more than necessary to achieve a 2-ft. clearance if the 
location is within 2 ft. of a joint or pavement edge. 

 
Shoulders, ramps, intersections, acceleration lanes, deceleration lanes, and turn lanes are always eligible for 
selection as a random sample location; however, if a random sample location falls on one of these areas and 
the area is designated on the plans as not subject to in-place air void determination, cores will not be taken 
for the sublot and a 1.000 pay factor will be assigned to that sublot. 

 
Provide the equipment and means to obtain and trim roadway cores on-site. On-site is defined as in close 
proximity to where the cores are taken. Obtain the cores within one working day of the time the placement 
sublot is completed unless otherwise approved. Obtain two 6-in. diameter cores side-by-side from within 1 ft. 
of the random location provided for the placement sublot. Mark the cores for identification, measure and 
record the untrimmed core height, and provide the information to the Engineer. The Engineer will witness the 
coring operation and measurement of the core thickness. Visually inspect each core and verify that the 
current paving layer is bonded to the underlying layer. Take corrective action if an adequate bond does not 
exist between the current and underlying layer to ensure that an adequate bond will be achieved during 
subsequent placement operations. 

 
Trim the cores immediately after obtaining the cores from the roadway in accordance with Tex-251-F if the 
core heights meet the minimum untrimmed value in accordance with Table 11. Trim the cores on-site in the 
presence of the Engineer. Use a permanent marker or paint pen to record the lot and sublot numbers on 
each core as well as the designation as Core A or B. The Engineer may require additional information to be 
marked on the core and may choose to sign or initial the core. The Engineer will take custody of the cores 
immediately after witnessing the trimming of the cores and will retain custody of the cores until the 
Department’s testing is completed. Before turning the trimmed cores over to the Engineer, the Contractor 
may wrap the trimmed cores or secure them in a manner that will reduce the risk of possible damage 
occurring during transport by the Engineer. After testing, the Engineer will return the cores to the Contractor. 

 
The Engineer may have the cores transported back to the Department’s laboratory at the HMA plant via the 
Contractor’s haul truck or other designated vehicle. In such cases where the cores will be out of the 
Engineer’s possession during transport, the Engineer will use Department-provided security bags and the 
Roadway Core Custody protocol located at http://www.dot.state.tx.us/business/specifications.htm to provide 
a secure means and process that protects the integrity of the cores during transport. 

Decide whether to include the pair of cores in the air void determination for that sublot if the core height 
before trimming is less than the minimum untrimmed value in accordance with Table 11.  

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit251.pdf
http://www.dot.state.tx.us/business/specifications.htm
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Trim the cores as described above before delivering to the Engineer if electing to have the cores included in 
the air void determination. Deliver untrimmed cores to the Engineer and inform the Engineer of the decision 
to not have the cores included in air void determination if electing to not have the cores included in air void 
determination. The placement pay factor for the sublot will be 1.000 if cores will not be included in air void 
determination. 

Instead of the Contractor trimming the cores on-site immediately after coring, the Engineer and the 
Contractor may mutually agree to have the trimming operations performed at an alternate location such as a 
field laboratory or other similar location. In such cases, the Engineer will take possession of the cores 
immediately after they are obtained from the roadway and will retain custody of the cores until testing is 
completed. Either the Department or Contractor representative may perform trimming of the cores. The 
Engineer will witness all trimming operations in cases where the Contractor representative performs the 
trimming operation. 

Dry the core holes and tack the sides and bottom immediately after obtaining the cores. Fill the hole with the 
same type of mixture and properly compact the mixture. Repair core holes with other methods when 
approved. 

4.9.5.3.  Placement Testing. Perform placement tests in accordance with Table 13. After the Engineer returns the 
 cores, the Contractor may test the cores to verify the Engineer’s test results for in-place air voids. The 
 allowable differences between the Contractor’s and Engineer’s test results are listed in Table 9. 

4.9.5.3.1.  In-Place Air Voids. The Engineer will measure in-place air voids in accordance with Tex-207-F andTex-227-F. 
 Before drying to a constant weight, cores may be pre-dried using a CoreDry or similar vacuum device to 
 remove excess moisture. The Engineer will average the values obtained for all sublots in the production lot to 
 determine the theoretical maximum specific gravity. The Engineer will use the average air void content for in-
 place air voids. 

The Engineer will use the vacuum method to seal the core if required by Tex-207-F. The Engineer will use 
the test results from the unsealed core to determine the placement payment adjustment factor if the sealed 
core yields a higher specific gravity than the unsealed core. After determining the in-place air void content, 
the Engineer will return the cores and provide test results to the Contractor. 

4.9.5.3.2.  Segregation (Density Profile). Test for segregation using density profiles in accordance with Tex-207-F, 
 Part V when using a thermal camera instead of the thermal imaging system. Density profiles are not 
 required and are not applicable when using a thermal imaging system. Density profiles are not applicable in 
 areas described in Section 3080.4.9.3.1.4., “Miscellaneous Areas.” 

Perform a minimum of one density profile per sublot. Perform additional density profiles when any of the 
following conditions occur, unless otherwise approved: 

■ the paver stops due to lack of material being delivered to the paving operations and the temperature of the 

uncompacted mat before the initial break down rolling is less than the temperatures shown in accordance 

with Table 14;  

■ areas that are identified by either the Contractor or the Engineer as with thermal segregation;  

■ any visibly segregated areas that exist. 

 
Table 14 

Minimum Uncompacted Mat Temperature Requiring a Segregation Profile 

High-Temperature Binder Grade1 
Min Temperature of the Uncompacted Mat Allowed 

Before Initial Break Down Rolling2,3,4,5 

PG 76 <270˚F 
A-R Binder <270˚F 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to produce 
the mixture 

2. The surface of the uncompacted mat must be measured using a hand-held thermal camera or infrared thermometer. 
3. Segregation profiles are required in areas with moderate and severe thermal segregation as described in Section 

3080.4.7.3.1.3., “Thermal Camera.” 
4. Minimum uncompacted mat temperature requiring a segregation profile may be reduced 10°F if using a compaction aid. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
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5. When using WMA, the minimum uncompacted mat temperature requiring a segregation profile is 215°F. 

 
Provide the Engineer with the density profile of every sublot in the lot within one working day of the 
completion of each lot. Report the results of each density profile in accordance with Section 3080.4.2., 
“Reporting and Responsibilities.” 

 
The density profile is considered failing if it exceeds the tolerances in accordance with Table 15. No 
production or placement payment adjustments greater than 1.000 will be paid for any sublot that contains a 
failing density profile. 
When a hand-held thermal camera is used instead of a thermal imaging system, the Engineer will measure 
the density profile at least once per project. The Engineer’s density profile results will be used when 
available. The Engineer may require the Contractor to remove and replace the area in question if the area 
fails the density profile and has surface irregularities as defined in Section 3080.4.9.3.3.5., “Irregularities.” 
The sublot in question may receive a production and placement payment adjustment greater than 1.000, if 
applicable, when the defective material is successfully removed and replaced. 

Investigate density profile failures and take corrective actions during production and placement to eliminate 
the segregation. Suspend production if two consecutive density profiles fail unless otherwise approved. 
Resume production after the Engineer approves changes to production or placement methods. 
 

Table 15 
Segregation (Density Profile) Acceptance Criteria 

 

Mixture Type 
Max Allowable Density 

Range (Highest to 
Lowest) 

Max Allowable Density Range 
(Average to Lowest) 

SMA-C & SMAR-C 8.0 pcf 5.0 pcf 
SMA-D, SMA-F & SMAR-F 6.0 pcf 3.0 pcf 

 

4.9.5.3.3.  Longitudinal Joint Density. 

 
4.9.3.3.3.1.  Informational Shear Bond Strength Testing. Select one random sublot from Lot 2 or higher for shear 

 bond strength testing. Obtain full depth cores in accordance with Tex-249-F. Label the cores with the 
 Control  Section Job (CSJ), producer of the tack coat, mix type, shot rate, lot, and sublot number and 
 provide to the Engineer. The Engineer will ship the cores to the Materials and Tests Division or district 
 laboratory for shear bond strength testing.  Results from these tests will not be used for specification 
 compliance. 

 
4.9.3.3.3.2.  Record Tests. Perform a joint density evaluation for each sublot at each pavement edge that is or will 

 become a longitudinal joint. Joint density evaluations are not applicable in areas described in Section 
 3080.4.9.3.1.4., “Miscellaneous Areas.” Determine the joint density in accordance with Tex-207-F, 
 Part VII. Record the joint density information and submit results on Department forms to the Engineer. 
 The evaluation is considered failing if the joint density is more than 3.0 pcf below the density taken at 
 the core random sample location and the correlated joint density is less than 90.0%. The Engineer will 
 make independent joint density verification at least once per project and may make independent joint 
 density verifications at the random sample locations. The Engineer’s joint density test results will be 
 used when available. 

 
Provide the Engineer with the joint density of every sublot in the lot within one working day of the completion 
of each lot. Report the results of each joint density in accordance with Section 3080.4.2., “Reporting and 
Responsibilities.” 

 
Investigate joint density failures and take corrective actions during production and placement to improve the 
joint density. Suspend production if the evaluations on two consecutive sublots fail unless otherwise 
approved. Resume production after the Engineer approves changes to production or placement methods. 

 
4.9.3.3.4.  Recovered Asphalt Dynamic Shear Rheometer (DSR). The Engineer may take production samples or 

 cores from suspect areas of the project to determine recovered asphalt properties. Asphalt binders with an 
 aging ratio greater than 3.5 do not meet the requirements for recovered asphalt properties and may be 
 deemed defective when tested and evaluated by the Materials and Tests Division. The aging ratio is the 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
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 DSR value of the extracted binder divided by the DSR value of the original unaged binder. Obtain DSR 
 values in accordance with AASHTO T 315 at the specified high temperature PG of the asphalt. The 
 Engineer may require removal and replacement of the defective material at the Contractor’s expense. The 
 asphalt binder will be recovered for testing from production samples or cores in accordance with Tex-211-F. 

 

4.9.3.3.5.  Irregularities. Identify and correct irregularities including segregation, rutting, raveling, flushing, fat spots, mat 
 slippage, irregular color, irregular texture, roller marks, tears, gouges, streaks, uncoated aggregate particles, 
 or broken aggregate particles. The Engineer may also identify irregularities, and in such cases, the Engineer 
 will promptly notify the Contractor. If the Engineer determines that the irregularity will adversely affect 
 pavement performance, the Engineer may require the Contractor to remove and replace (at the Contractor’s 
 expense) areas of the pavement that contain irregularities. The Engineer may also require the Contractor to 
 remove and replace (at the Contractor’s expense) areas where the mixture does not bond to the existing 
 pavement.  

If irregularities are detected, the Engineer may require the Contractor to immediately suspend operations or 
may allow the Contractor to continue operations for no more than one day while the Contractor is taking 
appropriate corrective action. 

 
4.9.4.  Exempt Production. The Engineer may deem the mixture as exempt production for the following 

 conditions: 
■ anticipated daily production is less than 500 ton; 
■ total production for the project is less than 5,000 ton; 
■ when mutually agreed between the Engineer and the Contractor; or 
■ when shown on the plans. 

 
For exempt production, the Contractor is relieved of all production and placement QC/QA sampling and testing 
requirements, except for coring operations when required by the Engineer. The production and placement pay 
factors are 1.000 if the specification requirements listed below are met, all other specification requirements are 
met, and the Engineer performs acceptance tests for production and placement in accordance with Table  13 
when 100 ton or more per day are produced. 

■ produce, haul, place, and compact the mixture in compliance with the specification and as directed; 
■ control mixture production to yield a laboratory-molded density that is within ±1.0% of the target 

laboratory-molded density as tested by the Engineer; 

■ compact the mixture in accordance with Section 3080.4.8., “Compaction,” and 
■ when a thermal imaging system is not used, the Engineer may perform segregation (density profiles) 

and thermal profiles in accordance with the specification. 

 
4.9.5. Ride Quality. Measure ride quality in accordance with Item 585, “Ride Quality for Pavement Surfaces,” 

unless otherwise shown on the plans. 

 
 

5. MEASUREMENT 

5.1. Stone Matrix Asphalt. Hot mix will be measured by the ton of composite hot-mix. The composite hot-mix is 
the asphalt, aggregate, and additives. Measure the weight on scales in accordance with Item 520, “Weighing 
and Measuring Equipment.” Provide the Engineer with a daily summary of the asphalt mass flow meter 
readings for SMAR mixtures unless otherwise directed. 

5.2. Tack Coat. Tack coat will be measured at the applied temperature by strapping the tank before and after road 
application and determining the net volume in gallons from the calibrated distributor. The Engineer will witness 
all strapping operations for volume determination. All tack, including emulsions, will be measured by the gallon 
applied. 

The Engineer may allow the use of a metering device to determine asphalt volume used and application rate if 
the device is accurate within 1.5% of the strapped volume. 

 

 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
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6. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3080.5.1., “Stone Matrix Asphalt,” will be paid for at the unit bid price for “Stone Matrix Asphalt” of 
the mixture type, SAC, and binder specified. These prices are full compensation for surface preparation, 
materials, placement, equipment, labor, tools, and incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided 
under Section 3080.5.2., “Tack Coat,” will be paid for at the unit bid price for “Tack Coat” of the tack coat 
provided. These prices are full compensation for materials, placement, equipment, labor, tools, and 
incidentals. 

Payment adjustments will be applied as determined in this Item; however, a payment adjustment factor of 

1.000 will be assigned for all placement sublots for “level ups” only when “level up” is listed as part of the 
item bid description code. A payment adjustment factor of 1.000 will be assigned to all production and 
placement sublots when “exempt” is listed as part of the item bid description code, and all testing 
requirements are met. 

Payment for each sublot, including applicable payment adjustments greater than 1.000, will only be paid for 
sublots when the Contractor supplies the Engineer with the required documentation for production and 
placement QC/QA, thermal profiles, segregation density profiles, and longitudinal joint densities in 
accordance with Section 3080.4.2., “Reporting and Responsibilities.” When a thermal imaging system is 
used, documentation is not required for thermal profiles or segregation density profiles on individual sublots; 
however, the thermal imaging system reports described in Tex-244-F are required. 

Trial batches will not be paid for unless they are included in pavement work approved by the Department. 

Payment adjustment for ride quality will be determined in accordance with Item 585, “Ride Quality for 
Pavement Surfaces.” 

6.1. Production Payment Adjustment Factors. The production payment adjustment factor is based on the 
laboratory-molded density using the Engineer’s test results. The bulk specific gravities of the samples 
from each sublot will be divided by the Engineer’s maximum theoretical specific gravity for the sublot. The 
individual sample densities for the sublot will be averaged to determine the production payment 
adjustment factor in accordance with Table 16 for each sublot using the deviation from the target 
laboratory-molded density in accordance with Table 8. The production payment adjustment factor for 
completed lots will be the average of the payment adjustment factors for the four sublots sampled within 
that lot. 

 

 

 

 

 

 

 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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Table 16 

Production Payment Adjustment Factors for Laboratory-Molded Density1 

Absolute Deviation from Target Laboratory-
Molded Density 

Production Payment Adjustment Factor (Target 
Laboratory-Molded Density) 

0.0 1.100 

0.1 1.100 

0.2 1.100 

0.3 1.086 

0.4 1.075 

0.5 1.063 

0.6 1.050 

0.7 1.038 

0.8 1.025 

0.9 1.013 

1.0 1.000 

1.1 0.900 

1.2 0.800 

1.3 0.700 

> 1.3 Remove and replace 

1. If the Engineer’s laboratory-molded density on any sublot is less than 95.0% or greater than 97.0%, take immediate 
corrective action to bring the mixture within these tolerances. The Engineer may suspend operations if the Contractor’s 
corrective actions do not produce acceptable results. The Engineer will allow production to resume when the proposed 
corrective action is likely to yield acceptable results. 

 
 

6.1.1. Payment for Incomplete Production Lots. Production payment adjustments for incomplete lots, described 
under Section 3080.4.9.2.1.1., “Incomplete Production Lots,” will be calculated using the average production 
pay factors from all sublots sampled.  

A production pay factor of 1.000 will be assigned to any lot when the random sampling plan did not result in 
collection of any samples within the first sublot. 

 
6.1.2. Production Sublots Subject to Removal and Replacement. If after referee testing, the laboratory-molded 

density for any sublot results in a “remove and replace” condition as listed in Table 13, the Engineer may 
require removal and replacement or may allow the sublot to be left in place without payment. The Engineer 
may also accept the sublot in accordance with Section 5.3.1., “Acceptance of Defective or Unauthorized 
Work.” Replacement material meeting the requirements of this Item will be paid for in accordance with this 
Section. 

 
6.2. Placement Payment Adjustment Factors. The placement payment adjustment factor is based on in-place 

air voids using the Engineer’s test results. The bulk specific gravities of the cores from each sublot will be 
divided by the Engineer’s average maximum theoretical specific gravity for the lot. The individual core 
densities for the sublot will be averaged to determine the placement payment adjustment factor in 
accordance with Table 17 for each sublot that requires in-place air void measurement. A placement 
payment adjustment factor of 1.000 will be assigned to the entire sublot when the random sample location 
falls in an area designated on the plans as not subject to in-place air void determination. A placement 
payment adjustment factor of 1.000 will be assigned to quantities placed in areas described in Section 
3080.4.9.3.1.4., “Miscellaneous Areas.” The placement payment adjustment factor for completed lots will 
be the average of the placement payment adjustment factors for up to four sublots within that lot. 
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Table 17 
Placement Payment Adjustment Factors for In-Place Air Voids 

In-Place 
Air Voids 

Placement Payment 
Adjustment Factor 

In-Place 
Air Voids 

Placement Payment 
Adjustment Factor 

< 2.7 Remove and Replace 5.4 1.080 
2.7 0.710 5.5 1.075 
2.8 0.740 5.6 1.070 
2.9 0.770 5.7 1.065 
3.0 0.800 5.8 1.060 
3.1 0.830 5.9 1.055 
3.2 0.860 6.0 1.050 
3.3 0.890 6.1 1.045 
3.4 0.920 6.2 1.040 
3.5 0.950 6.3 1.035 
3.6 0.980 6.4 1.030 
3.7 1.010 6.5 1.025 
3.8 1.040 6.6 1.020 
3.9 1.070 6.7 1.015 
4.0 1.100 6.8 1.010 
4.1 1.100 6.9 1.005 
4.2 1.100 7.0 1.000 
4.3 1.100 7.1 0.970 
4.4 1.100 7.2 0.940 
4.5 1.100 7.3 0.910 
4.6 1.100 7.4 0.880 
4.7 1.100 7.5 0.850 
4.8 1.100 7.6 0.820 
4.9 1.100 7.7 0.790 
5.0 1.100 7.8 0.760 
5.1 1.095 7.9 0.730 
5.2 1.090 8.0 0.700 
5.3 1.085 > 8.0 Remove and Replace 

 

6.2.1. Payment for Incomplete Placement Lots. Payment adjustments for incomplete placement lots described 
under Section 3080.4.9.3.1.2., “Incomplete Placement Lots,” will be calculated using the average of the 
placement pay factors from all sublots sampled and sublots where the random location falls in an area 
designated on the plans as not eligible for in-place air void determination.  

If the random sampling plan results in production samples, but not in placement samples, the random core 
location and placement adjustment factor for the sublot will be determined by applying the placement 
random number to the length of the sublot placed. 

If the random sampling plan results in placement samples, but not in production samples, no placement 
adjustment factor will apply for that sublot placed. 

A placement payment adjustment factor of 1.000 will be assigned to any lot when the random sampling 
plan did not result in collection of any production samples. 

 
6.2.2. Placement Sublots Subject to Removal and Replacement. If after referee testing, the placement payment 

adjustment factor for any sublot results in a “remove and replace” condition as listed in Table 17, the Engineer 
will choose the location of two cores to be taken within 3 ft. of the original failing core location. The Contractor 
will obtain the cores in the presence of the Engineer. The Engineer will take immediate possession                
of the untrimmed cores and submit the untrimmed cores to the Materials and Tests Division, where they will            
be trimmed if necessary and tested for bulk specific gravity within 10 working days of receipt.  
 
The bulk specific gravity of each core will be divided by the Engineer’s average maximum theoretical specific 
gravity for that lot. The individual core densities for the sublot will be averaged to determine the new payment 
adjustment factor of the sublot in question. If the new payment adjustment factor is 0.700 or greater, the new 
payment adjustment factor will apply to that sublot. If the new payment adjustment factor is less than 0.700, 
no payment will be made for the sublot. Remove and replace the failing sublot, or the Engineer may allow the 
sublot to be left in place without payment. The Engineer may also accept the sublot in accordance with 
Section 5.3.1., “Acceptance of Defective or Unauthorized Work.” Replacement material meeting the 
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requirements of this Item will be paid for in accordance with this Section. 

6.3. Total Adjusted Pay Calculation. Total adjusted pay (TAP) will be based on the applicable payment 
adjustment factors for production and placement for each lot. 

 
TAP = (A+B)/2 

 
where: 
A = Bid price × production lot quantity × average payment adjustment factor for the production lot 

B = Bid price × placement lot quantity × average payment adjustment factor for the placement lot + (bid price 
× quantity placed in miscellaneous areas × 1.000) 

 
Production lot quantity = Quantity actually placed - quantity left in place without payment 

 
Placement lot quantity = Quantity actually placed - quantity left in place without payment - quantity placed in 
miscellaneous areas 
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Special Specification 3082 

Thin Bonded Friction Courses 
 

 

1. DESCRIPTION 
 

Construct a hot-mix asphalt (HMA) surface course composed of a warm spray-applied polymer modified 
emulsion membrane followed immediately with a compacted permeable mixture of aggregate, asphalt binder, 
and additives mixed hot in a mixing plant. 

 
 

2. MATERIALS 

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and 
specifications. 

Notify the Engineer of all material sources and before changing any material source or formulation. The 
Engineer will verify that the specification requirements are met when the Contractor makes a source or 
formulation change, and may require a new laboratory mixture design, trial batch, or both. The Engineer may 
sample and test project materials at any time during the project to verify specification compliance in 
accordance with Item 6, “Control of Materials.” 

2.1. Aggregate. Furnish aggregates from sources that conform to the requirements shown in Table 1 and as 
specified in this Section. Aggregate requirements in this Section, including those shown in Table 1, may be 
modified or eliminated when shown on the plans. Additional aggregate requirements may be specified when 
shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for coarse or fine 
aggregate. Do not use intermediate or fine aggregate in PFC mixtures. Supply aggregates that meet the 
definitions in Tex-100-E for crushed gravel or crushed stone. The Engineer will designate the plant or the 
quarry as the sampling location. Provide samples from materials produced for the project. The Engineer will 
establish the Surface Aggregate Classification (SAC) and perform Los Angeles abrasion, magnesium 
sulfate soundness, and Micro-Deval tests. Perform all other aggregate quality tests listed in accordance 
with Table 1. Document all test results on the mixture design report. The Engineer may perform tests on 
independent or split samples to verify Contractor test results. Stockpile aggregates for each source and type 
separately. Determine aggregate gradations for mixture design and production testing based on the washed 
sieve analysis given in Tex-200-F, Part II. 

2.1.1. Coarse Aggregate. Coarse aggregate stockpiles must have no more than 20% material passing the No. 8 
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog 
(BRSQC) are preapproved for use. Use only the rated values for hot-mix listed in the BRSQC. Rated values 
for surface treatment (ST) do not apply to coarse aggregate sources used in hot-mix asphalt. 

For sources not listed on the Department’s BRSQC: 

■ build an individual stockpile for each material; 
■ request the Department test the stockpile for specification compliance;  
■ approved only when tested by the Engineer; 
■ once approved, do not add material to the stockpile unless otherwise approved; and 
■ allow 30 calendar days for the Engineer to sample, test, and report results. 

Provide coarse aggregate with at least the minimum SAC shown on the plans. SAC requirements only apply 
to aggregates used on the surface of travel lanes, unless otherwise shown on the plans. SAC requirements 
apply to aggregates used on surfaces other than travel lanes when shown on the plans. The SAC for sources 
on the Department’s Aggregate Quality Monitoring Program (AQMP) (Tex-499-A) is listed in the BRSQC. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi100.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
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2.1.1.1. Blending Class A and Class B Aggregates. To prevent crushing of the Class B aggregate when blending, 
Class B aggregate may be blended with a Class A aggregate to meet requirements for Class A materials if 
the Department’s BRSQC rated source soundness magnesium (RSSM) rating for the Class B aggregate is 
less than the Class A aggregate or if the RSSM rating for the Class B aggregate is less than or equal to 10%. 
Use the rated values for hot mix asphaltic concrete (HMAC) published in the BRSQC. When blending Class A 
and B aggregates to meet a Class A requirement, ensure that at least 50% by weight, or volume if required, 
of all the aggregates used in the mixture design retained on the No. 4 sieve comes from the Class A aggregate 
source, unless otherwise shown on the plans. Blend by volume if the bulk specific gravities of the Class A 
and B aggregates differ by more than 0.300. Class B aggregate may be disallowed when shown on the 
plans. 

The Engineer may perform tests at any time during production, when the Contractor blends Class A and B 
aggregates to meet a Class A requirement, to ensure that at least 50% by weight, or volume if required, of the 
material retained on the No. 4 sieve comes from the Class A aggregate source. The Engineer will use the 
Department’s mix design template, when electing to verify conformance, to calculate the percent of Class A 
aggregate retained on the No. 4 sieve by inputting the bin percentages shown from readouts in the control 
room at the time of production and stockpile gradations measured at the time of production. The Engineer 
may determine the gradations based on either washed or dry sieve analysis from samples obtained from 
individual aggregate cold feed bins or aggregate stockpiles. The Engineer may perform spot checks using the 
gradations supplied by the Contractor on the mixture design report as an input for the template; however, a 
failing spot check will require confirmation with a stockpile gradation determined by the Engineer. 

2.1.1.2. Micro-Deval Abrasion. The Engineer will perform a minimum of one Micro-Deval abrasion test in accordance 
with Tex-461-A for each coarse aggregate source used in the mixture design that has a Rated Source 
Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC, unless otherwise 
directed. The Engineer will perform testing before the start of production and may perform additional testing 
at any time during production. The Engineer may obtain the coarse aggregate samples from each coarse 
aggregate source or may require the Contractor to obtain the samples. The Engineer may waive all Micro-
Deval testing based on a satisfactory test history of the same aggregate source. 

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when 
tested, using the following formula: 

Mgest. = (RSSM)(MDact./RSMD)  

where: 
Mgest. = magnesium sulfate soundness loss 
RSSM = Rated Source Soundness Magnesium 
MDact. = actual Micro-Deval percent loss 
RSMD = Rated Source Micro-Deval 

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate 
soundness loss specified, the coarse aggregate source will not be allowed for use unless otherwise 
approved. The Engineer will consult the Soils and Aggregates Section of the Materials and Tests Division, and 
additional testing may be required before granting approval. 

2.1.2. Fine Aggregate. Fine aggregates consist of manufactured sands and screenings. Fine aggregate stockpiles 
must meet the fine aggregate properties in accordance with Table 1 and the gradation requirements in 
accordance with Table 2. Supply fine aggregates that are free from organic impurities. The Engineer may test 
the fine aggregate in accordance with Tex-408-A to verify the material is free from organic impurities. Do not 
use field sand or other uncrushed fine aggregate. Use fine aggregate from coarse aggregate sources that 
meet the requirements shown in accordance with Table 1 unless otherwise approved. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
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Table 1 
Coarse Aggregate Quality Requirements 

Property Test Method Requirement 
SAC Tex-499-A (AQMP) As shown on the plans 
Deleterious material, %, Max Tex-217-F, Part I 1.0 
Decantation, %, Max Tex-217-F, Part II 1.5 
Micro-Deval abrasion, % Tex-461-A Note 1 
Los Angeles abrasion, %, Max Tex-410-A 30 
Magnesium sulfate soundness, 5 cycles, %, Max Tex-411-A 20 
Crushed face count2, %, Min Tex-460-A, Part I 95 
Flat and elongated particles @ 5:1, %, Max Tex-280-F 10 

Fine Aggregate Properties 
Sand Equivalent, %, Min Tex-203-F 45 
Methylene Blue, mg/g, Max Tex-252-F 10.0 
1. Used to estimate the magnesium sulfate soundness loss in accordance with section 3082.2.1.1.2., “Micro-Deval 

Abrasion.” 
2. Only applies to crushed gravel. 

Table 2 
Gradation Requirements for Fine Aggregate 

Sieve Size % Passing by Weight or Volume 
3/8″ 100 
#8 70–100 

#200 0–30 
 

2.2. Mineral Filler. Mineral filler consists of finely divided mineral matter such as agricultural lime, crusher fines, 
or hydrated lime. Fly ash is not allowed unless otherwise shown on the plans. Mineral filler is allowed unless 
otherwise shown on the plans. Use no more than 2% hydrated lime, unless otherwise shown on the plans. 
Test all mineral fillers except hydrated lime and fly ash in accordance with Tex-252-F to ensure specification 
compliance. The plans may require or disallow specific mineral fillers. Provide mineral filler, when used, that: 

▪ is sufficiently dry, free-flowing, and free from clumps and foreign matter as determined by the Engineer; 

▪ does not exceed 3% linear shrinkage when tested in accordance with Tex-107-E; and 

▪ meets the gradation requirements in accordance with Table 3, unless otherwise shown on the plans. 

Table 3 
Gradation Requirements for Mineral Filler 

Sieve Size % Passing by Weight or Volume 
#8 100 

#200 55–100 

2.3. Baghouse Fines. Fines collected by the baghouse or other dust-collecting equipment may be reintroduced 
into the mixing drum. 

2.4. Asphalt Binder. Furnish the type and grade of binder specified on the plans that meets the requirements of 
Item 300, “Asphalts, Oils, and Emulsions.” 

2.4.1. Performance-Graded (PG) Binder. Provide an asphalt binder with a high-temperature grade of PG 76 and 
low-temperature grade as shown on the plans in accordance with Section 300.2.10., “Performance-Graded 
Binders,” when PG binder is specified. 

2.4.2. Asphalt-Rubber (A-R) Binder. Provide A-R binder that meets the Type I or Type II requirements of Section 
300.2.9., “Asphalt-Rubber Binders,” when A-R is specified unless otherwise shown on the plans. Use at least 
15.0% by weight of Crumb Rubber Modifier (CRM) that meets the Grade B or Grade C requirements of Section 
300.2.7., “Crumb Rubber Modifier,” unless otherwise shown on the plans. Provide the Engineer the A-R binder 
blend design with the mix design (JMF1) submittal. Provide the Engineer with documentation such as the bill of 
lading showing the quantity of CRM used in the project unless otherwise directed. 

2.5. Membrane. Provide a smooth and homogeneous polymer modified emulsion meeting the requirements in 
accordance with Table 4. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit252.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit252.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
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Table 4 

Polymer Modified Emulsion Requirements 
Test on Emulsion Test Method Min Max 

Viscosity @ 77°F, SSF T 72 20 100 
Storage Stability,1 % T 59  1 
Demulsibility (for anionic emulsions), 35 mL of 
0.02 N CaCl2, % T 59 55  

Demulsibility (for cationic emulsions), 35 mL 
0.8% Sodium dioctyl sulfosuccinate, % T 59 55  

Sieve Test,2 % T 59  0.05 
Distillation Test:3 

Residue by distillation, % by wt. 
Oil portion of distillate, % by vol. 

T 59 
 

63 0.5 

Test on Residue from Distillation Test Method Min Max 
Elastic Recovery @ 50°F, 50 mm/min., % Tex-539-C 60  
Penetration @ 77°F, 100 g, 5 sec, 0.1 mm T 49 100 150 
1. After standing undisturbed for 24 hr., the surface must be smooth, must not exhibit a 

white or milky colored substance, and must be a homogeneous color throughout. 
2. May be required by the Engineer only when the emulsion cannot be easily applied in the 

field. 
3. The temperature on the lower thermometer should be brought slowly to 350°F ±10°F and 

maintained at this temperature for 20 min. The total distillation should be complete in 60 ±5 
min. from the first application of heat. 

2.6. Additives. Provide the Engineer with documentation such as the bill of lading showing the quantity of 
additives used in the project unless otherwise directed. 

2.6.1. Fibers. Provide cellulose or mineral fibers when PG binder is specified. Do not use fibers when A-R binder is 
specified. Submit written certification to the Engineer that the fibers proposed for use meet the requirements 
of DMS-9204, “Fiber Additives for Bituminous Mixtures.” Fibers may be pre-blended into the binder at the 
asphalt supply terminal unless otherwise shown on the plans. 

2.6.2. Lime Mineral Filler. Add lime as mineral filler at a rate of 1.0% by weight of the total dry aggregate in 
accordance with Item 301, “Asphalt Antistripping Agents,” unless otherwise shown on the plans or waived by 
the Engineer based on Hamburg Wheel test results. Do not add lime directly into the mixing drum of any plant 
where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection system 
that reintroduces the lime into the drum. 

2.6.3. Lime and Liquid Antistripping Agent. When lime or a liquid antistripping agent is used, add in accordance 
with Item 301, “Asphalt Antistripping Agents.” Do not add lime directly into the mixing drum of any plant 
where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection 
system that reintroduces the lime into the drum. Lime added as mineral filler will count towards the total 
quantity of lime specified when the plans require lime to be added as an antistripping agent. 

2.6.4. Compaction Aid. Compaction Aid is defined as a Department-approved chemical warm mix additive denoted 
as “chemical additive” on the Department’s material producer list (MPL) that is used to facilitate mixing and 
compaction of HMA. 

Compaction aid is allowed for use on all projects. Compaction aid is required when shown on the plans or 
as required in Section 3082.4.7.1., “Weather Conditions.” 

Warm mix foaming processes, denoted as “foaming process” on the Department-approved MPL, may be used 
to facilitate mixing and compaction of HMA; however warm mix processes are not defined as a Compaction 
Aid. 

2.7. Recycled Materials. Recycled materials are not allowed for use. 

 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf


3082  

 5 – 20 01-22 
  Statewide  

 
 

3. EQUIPMENT 

Provide required or necessary equipment in accordance with Item 320, “Equipment for Asphalt Concrete 
Pavement.” When A-R binder is specified, equip the hot-mix plant with an in-line viscosity-measuring device 
located between the blending unit and the mixing drum. Provide a means to calibrate the asphalt mass flow 
meter on-site when a meter is used. 

3.1. Placement Equipment. Provide a paver that meets all the requirements listed below. 

3.1.1. Paver. Furnish a paver that will spray the membrane, apply the PFC mixture, and level the surface of the mat 
in a single pass. Configure the paver so that the mixture is placed no more than 5 sec. after the membrane is 
applied. Ensure the paver does not support the weight of any portion of hauling equipment other than the 
connection. Provide loading equipment that does not transmit vibrations or other motions to the paver that 
adversely affects the finished pavement quality. Equip the paver with an automatic dual longitudinal-grade 
control system and an automatic transverse-grade control system. 

3.1.1.1. Tractor Unit. Supply a tractor unit that can push or propel vehicles, dumping directly into the finishing 
machine to obtain the desired lines and grades to eliminate any hand finishing. Equip the unit with a hitch 
to maintain contact between the hauling equipment’s rear wheels and the finishing machine’s pusher 
rollers while mixture is unloaded. 

3.1.1.2. Membrane Storage Tank and Distribution System. Equip the paver with an insulated storage tank with a 
minimum capacity of 900 gal. Provide a metered mechanical pressure sprayer on the paver to apply a 
uniform membrane at the specified rate. Locate the spray bar on the paver so that the membrane is applied 
immediately in front of the screed unit. Provide a read-out device on the paver to monitor the membrane 
application rate. 

Furnish a volumetric calibration and strap stick for the tank in accordance with Tex-922-K, Part I, unless 
otherwise directed. Calibrate the tank within the previous 5 yr. of the date first used on the project. The 
Engineer may verify calibration accuracy in accordance with Tex-922-K, Part II. 

3.1.1.3. Screed. Provide a variable width vibratory screed that meets Item 320, “Equipment for Asphalt Concrete 
Pavement.” 

3.1.2. Material Transfer Device (MTD). Provide the specified type of MTD when shown on the plans. Ensure 
MTDs provide a continuous, uniform mixture flow to the asphalt paver. 

3.1.3. Rollers. Provide steel-wheel rollers meeting the requirements of Item 210, “Rolling,” except provide rollers 
weighing a minimum of 10 ton for each roller required. Operate rollers in static (non-vibrating) mode unless 
otherwise allowed. 

 
 

4. CONSTRUCTION 

Produce, haul, place, and compact the specified paving mixture. In addition to tests required by the 
specification, Contractors may perform other QC tests as deemed necessary. At any time during the project, 
the Engineer may perform production and placement tests as deemed necessary in accordance with Item 5, 
“Control of the Work.” Schedule and participate in a mandatory pre-paving meeting with the Engineer on or 
before the first day of paving unless otherwise shown on the plans. 

4.1.  Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must 
 conduct all mixture designs, sampling, and testing in accordance with Table 5. Supply the Engineer with a list 
 of certified personnel and copies of their current certificates before beginning production and when personnel 
 changes are made. Provide a mixture design developed and signed by a Level 2 certified specialist. Provide 
 Level 1A certified specialists at the plant during production operations. Provide Level 1B certified specialists to 
conduct placement tests. Provide AGG101 certified specialists for aggregate testing. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/900-K_series/pdfs/cal922.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/900-K_series/pdfs/cal922.pdf


3082  

 6 – 20 01-22 
  Statewide  

Table 5 

Test Methods, Test Responsibility, and Minimum Certification Levels 

Test Description Test Method Contractor Engineer Level1 

1. Aggregate Testing 

Sampling Tex-221-F ✓ ✓ 1A/AGG101 

Dry sieve Tex-200-F, Part I ✓ ✓ 1A/AGG101 

Washed sieve Tex-200-F, Part II ✓ ✓ 1A/AGG101 

Deleterious material Tex-217-F, Parts I & III ✓ ✓ AGG101 

Decantation Tex-217-F, Part II ✓ ✓ AGG101 

Los Angeles abrasion Tex-410-A  ✓ Department 

Magnesium sulfate soundness Tex-411-A  ✓ Department 

Micro-Deval abrasion Tex-461-A  ✓ AGG101 

Crushed face count Tex-460-A ✓ ✓ AGG101 

Flat and elongated particles Tex-280-F 
✓ ✓ AGG101 

Methylene blue test Tex-252-F  ✓ Department 

2. Asphalt Binder & Tack Coat Sampling 

Asphalt binder sampling Tex-500-C, Part II ✓ ✓ 1A/1B 

Membrane sampling Tex-500-C, Part III ✓ ✓ 1A/1B 

3. Mix Design & Verification 

Design and JMF changes Tex-204-F ✓ ✓ 2 

Mixing Tex-205-F ✓ ✓ 2 

Molding (SGC) Tex-241-F 
✓ ✓ 1A 

Laboratory-molded density Tex-207-F, Parts I, VI, & VIII ✓ ✓ 1A 

Rice gravity Tex-227-F, Part II ✓ ✓ 1A 

Ignition oven correction factors2 Tex-236-F, Part II ✓ ✓ 2 

Drain-down Tex-235-F 
✓ ✓ 1A 

Hamburg Wheel test Tex-242-F 
✓ ✓ 1A 

Boil test4 Tex-530-C ✓ ✓ 1A 

Cantabro loss Tex-245-F ✓ ✓ 1A 

4. Production Testing 

Control charts Tex-233-F 
✓ ✓ 1A 

Mixture sampling Tex-222-F ✓ ✓ 1A/1B 

Gradation & asphalt binder content2 Tex-236-F, Part I ✓ ✓ 1A 

Moisture content Tex-212-F, Part II ✓ ✓ 1A/AGG101 

Micro-Deval abrasion Tex-461-A  ✓ AGG101 

Drain-down Tex-235-F ✓ ✓ 1A 

Boil test4 Tex-530-C ✓ ✓ 1A 

Abson recovery Tex-211-F  ✓ Department 

5. Placement Testing 

Control charts Tex-233-F ✓ ✓ 1A 

Ride quality measurement Tex-1001-S ✓ ✓ Note 3 

Thermal profile Tex-244-F 
✓ ✓ 1B 

Water flow test Tex-246-F 
✓ ✓ 1B 

1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program. 
2. Refer to Section 3082.4.5., “Production Operations,” for exceptions to using an ignition oven. 
3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface Test 

Type B is specified. 
4. When shown on the plans. 

 

4.2. Reporting and Responsibilities. Use Department-provided templates to record and calculate all test data, 
including mixture design, production and placement tests, control charts, and thermal profiles. Obtain the 
current version of the templates at https://www.txdot.gov/inside-txdot/forms-publications/consultants-
contractors/forms/site-manager.html or from the Engineer. The Engineer and the Contractor will provide any 
available test results to the other party when requested. The Contractor and Engineer must exchange test data 
within the maximum allowable time in accordance with Table 6 unless otherwise approved. The Engineer and the 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit205.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/1000-S_series/pdfs/spe1001.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
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Contractor will immediately report to the other party any test result that requires suspension of production or 
placement or that fails to meet the specification requirements. Record and electronically submit all test 
results and pertinent information on Department-provided templates. 

Subsequent sublots placed after test results are available to the Contractor, which require suspension of 
operations, may be considered unauthorized work. Unauthorized work will be accepted or rejected at the 
discretion of the Engineer in accordance with Section 5.3., “Conformity with Plans, Specifications, and Special 
Provisions.” 

Table 6 
Reporting Schedule 

Description Reported By Reported To To Be Reported Within 
Production Quality Control 

Gradation1 

Contractor Engineer 
1 working day of completion of 

the sublot 

Asphalt binder content1 
Laboratory-molded density1 
Moisture content2 

 Drain-down1 

 Boil test 4 
Production Quality Assurance 

Gradation2  
 

 
Engineer 

 
 

 
Contractor 

 
 

1 working day of completion of 
the sublot 

Asphalt binder content2 
Laboratory-molded density2 
Hamburg Wheel test3 
Boil test4 
Drain-down2 
Binder tests3 

Placement Quality Control 
Thermal profile1 

Contractor Engineer 
1 working day of completion of 

the lot 
Water flow1 
Membrane application rate2 

Placement Quality Assurance 
Thermal profile2 

Engineer Contractor 1 working day of completion of 
the lot 

Aging ratio3 
Water flow2 
Membrane application rate2 

1. These tests are required on every sublot. 

2. To be performed at the frequency in accordance with Table 14 or as shown on the plans. 
3. To be reported as soon as the results become available. 
4. When shown on the plans 

Use the procedures described in Tex-233-F, when directed, to plot the results of all production and 
placement testing. Update the control charts as soon as test results for each sublot become available. Make 
the control charts readily accessible at the field laboratory. The Engineer may suspend production for failure 
to update control charts. 

4.3. Quality Control Plan (QCP). Develop and follow the QCP in detail. Obtain approval for changes to the QCP 
made during the project. The Engineer may suspend operations if the Contractor fails to comply with the 
QCP. 

Submit a written QCP before the mandatory pre-paving meeting, when directed. Receive approval of the 
QCP before pre-paving meeting. Include the following items in the QCP: 

4.3.1. Project Personnel. For project personnel, include: 

■ a list of individuals responsible for QC with authority to take corrective action; 
■ current contact information for each individual listed; and 
■ current copies of certification documents for individuals performing specified QC functions. 

 
4.3.2. Material Delivery and Storage. For material delivery and storage, include: 

■ the sequence of material processing, delivery, and minimum quantities to assure continuous plant 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
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operations; 

■ aggregate stockpiling procedures to avoid contamination and segregation; 
■ frequency, type, and timing of aggregate stockpile testing to assure conformance of material 

requirements before mixture production; and 

■ procedure for monitoring the quality and variability of asphalt binder. 

 
4.3.3. Production. For production, include: 

■ loader operation procedures to avoid contamination in cold bins; 
■ procedures for calibrating and controlling cold feeds; 
■ procedures to eliminate debris or oversized material; 
■ procedures for adding and verifying rates of each applicable mixture component (e.g., aggregate, 

asphalt binder, lime, liquid antistrip, compaction aid, foaming process, fibers); 

■ procedures for reporting job control test results; and 
■ procedures to avoid segregation and drain-down in the silo. 

 
4.3.4. Loading and Transporting. For loading and transporting, include: 

■ type and application method for release agents; and 
■ truck loading procedures to avoid segregation. 

 
4.3.5. Placement and Compaction. For placement and compaction, include: 

■ proposed agenda for mandatory pre-paving meeting, including date and location; 
■ proposed paving plan (e.g., production rate, paving widths, joint offsets, and lift thicknesses); 
■ type and application method for release agents in the paver and on rollers, shovels, lutes, and other 

utensils; 

■ procedures for the transfer of mixture into the paver while avoiding physical and thermal segregation 

and preventing material spillage; 

■ process to balance production, delivery, paving, and compaction to achieve continuous placement 

operations and good ride quality; 

■ paver operations (e.g., speed, operation of wings, height of mixture in auger chamber) to avoid 

physical and thermal segregation and other surface irregularities; and 

■ procedures to construct quality longitudinal and transverse joints. 

4.4. Mixture Design. 

4.4.1. Design Requirements. Use the design procedure provided in Tex-204-F, unless otherwise shown on the 
plans. Design the mixture to meet the requirements in accordance with Tables 1, 2, 3, 7, 8, and 9. Use a 
Superpave Gyratory Compactor (SGC) at 50 gyrations as the design number of gyrations (Ndesign). 

The Engineer will provide the mixture design when shown on the plans. The Contractor may submit a new 
mixture design at any time during the project. The Engineer will verify and approve all mixture designs 
(JMF1) before the Contractor can begin production. 

Provide the Engineer with a mixture design report using the Department-provided template. Include the 
following items in the report: 

■ the combined aggregate gradation, source, specific gravity, and percent of each material used; 
■ the membrane application rate based on design volumetrics; 
■ results of all applicable tests; 
■ the mixing and molding temperatures; 
■ the signature of the Level 2 person or persons that performed the design; 
■ the date the mixture design was performed; and 
■ a unique identification number for the mixture design. 

 

 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
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Table 7 
Master Gradation Limits (% Passing by Weight or Volume) 

and Laboratory Mixture Design Properties 

 
Sieve Size 

Permeable Friction Course Thin Bonded Friction Course 
Fine 

(PFC-F) 
Coarse  

(PFC-C and PFCR-C) Type A Type B Type C 

3/4″ –    100.01 – – 1001 
1/2″ 100.01     80.0–100.0 – 1001 75–100 
3/8″ 95.0–100.0    35.0–60.0 1001 75–100 55–80 
#4 20.0–55.0     1.0–20.0 35–55 22–36 22–36 
#8 1.0–10.0     1.0–10.0 19–30 19–30 19–30 

#16 – – 14–25 14–24 14–24 
#50 – – 7–14 7–14 7–14 
#200 1.0–4.0 1.0–4.0 4–6 4–6 4–6 

1. Defined as maximum sieve size. No tolerance allowed. 

Table 8 
Mixture Design Properties 

Mixture Property 
Test 

Method 

PG 76 Mixtures 
A-R 

Mixtures 
Thin Bonded Friction Course 

Fine 
(PFC-F) 

Coarse 
(PFC-C) 

Coarse 
(PFCR-C) 

Type A Type B Type C 

Asphalt binder content, % – 6.0–7.0 6.0–7.0 7.0–9.0 5.0–5.8 4.8–5.6 4.8–5.6 

Film thickness, microns – – – – 9.0 Min 9.0 Min 9.0 Min 

Design gyrations (Ndesign) Tex-241-F 50 50 50 50 50 50 

Laboratory-molded density, % Tex-207-F 78.0 Max 82.0 Max 82.0 Max 92.0 Max 92.0 Max 92.0 Max 

Hamburg Wheel test,1 passes 
at 12.5 mm rut depth 

Tex-242-F 10,000 Min Note 2 Note 2 Note 2 Note 2 Note 2 

Drain-down, % Tex-235-F 0.10 Max 0.10 Max 0.10 Max 0.10 Max 0.10 Max 0.10 Max 

Fiber content, % by wt. of total 
PG 76 mixture 

Calculated 0.20–0.50 0.20-0.50 – – – – 

Lime content, % by wt. of  
total aggregate 

Calculated 1.03 1.03 – Note 4 Note 4 Note 4 

CRM content, % by wt. of  
A-R binder 

Calculated – – 15.0 Min – – – 

Boil test5 Tex-530-C – – – – – – 

Cantabro loss, % Tex-245-F 20.0 Max 20.0 Max 20.0 Max 20.0 Max 20.0 Max 20.0 Max 

1. Mold test specimens to Ndesign at the optimum asphalt binder content. 
2. No specification value is required unless otherwise shown on the plans. 
3. Unless otherwise shown on the plans or waived by the Engineer based on Hamburg Wheel results. 
4. Lime may be required when shown on the plans. 
5. When shown on the plans. Used to establish baseline for comparison to production results. 

4.4.2. Job-Mix Formula Approval. The job-mix formula (JMF) is the combined aggregate gradation, Ndesign level, 
and target asphalt percentage used to establish target values for hot-mix production. JMF1 is the original 
laboratory mixture design used to produce the trial batch. When a compaction aid or foaming process is used, 
JMF1 may be designed and submitted to the Engineer without including the compaction aid or foaming process. 
When a compaction aid or foaming process is used, document the compaction aid or foaming process used and 
recommended rate on the JMF1 submittal. The Engineer and the Contractor will verify JMF1 based on plant-
produced mixture from the trial batch unless otherwise approved. The Engineer may accept an existing 
mixture design previously used on a Department project and may waive the trial batch to verify JMF1. The 
Department may require the Contractor to reimburse the Department for verification tests if more than two trial 
batches per design are required. 

4.4.2.1. Contractor’s Responsibilities. 

4.4.2.1.1. Providing Superpave Gyratory Compactor. Furnish an SGC calibrated in accordance with Tex-241-F for 
molding production samples. Locate the SGC at the Engineer’s field laboratory or make the SGC available 
to the Engineer for use in molding production samples. 

4.4.2.1.2. Gyratory Compactor Correlation Factors. Use Tex-206-F, Part II, to perform a gyratory compactor 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
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correlation when the Engineer uses a different SGC. Apply the correlation factor to all subsequent production 
test results. 

4.4.2.1.3. Submitting JMF1. Furnish a mix design report (JMF1) with representative samples of all component materials and 
request approval to produce the trial batch. Provide an additional 25 lb. of the design mixture if opting to have the 
Department perform the Hamburg Wheel test on the laboratory mixture when required in accordance with 
Table 8, and request that the Department perform the test. 

4.4.2.1.4. Supplying Aggregates. Provide approximately 40 lb. of each aggregate stockpile unless otherwise directed. 

4.4.2.1.5. Supplying Asphalt. Provide at least 1 gal. of the asphalt material and enough quantities of any additives 
proposed for use. 

4.4.2.1.6. Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors from the ignition 
oven in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 mo. old. Note 
that the asphalt content correction factor takes into account the percent fibers in the mixture so that the fibers 
are excluded from the binder content determination. Provide the Engineer with split samples of the mixtures 
before the trial batch production, including all additives (except water), and blank samples used to determine 
the correction factors for the ignition oven used for quality assurance testing during production. Correction 
factors established from a previously approved mixture design may be used for the current mixture design if 
the mixture design and ignition oven are the same as previously used and the correction factors are not more 
than 12 mo. old, unless otherwise directed. 

4.4.2.1.7. Boil Test. When shown on the plans, perform the test and retain the tested sample from Tex-530-C until 
completion of the project or as directed. Use this sample for comparison purposes during production. Add 
lime or liquid antistripping agent as directed if signs of stripping exist. 

4.4.2.1.8. Trial Batch Production. Provide a plant-produced trial batch upon receiving conditional approval of JMF1 
and authorization to produce a trial batch, including the compaction aid or foaming process, if applicable, for 
verification testing of JMF1 and development of JMF2. Produce a trial batch mixture that meets the 
requirements in accordance with Table 9. The Engineer may accept test results from recent production of 
the same mixture instead of a new trial batch. 

4.4.2.1.9. Trial Batch Production Equipment. Use only equipment and materials proposed for use on the project to 
produce the trial batch. Provide documentation to verify the calibration or accuracy of the asphalt mass flow 
meter to measure the binder content. Verify that asphalt mass flow meter meets the requirements of 0.4 % 
accuracy, when required, in accordance with Item 520, “Weighing and Measuring Equipment.” The Engineer 
may require that the accuracy of the mass flow meter be verified based on quantities used. 

4.4.2.1.10. Trial Batch Quantity. Produce enough quantity of the trial batch to ensure that the mixture meets the 
specification requirements. 

4.4.2.1.11. Number of Trial Batches. Produce trial batches as necessary to obtain a mixture that meets the 
specification requirements. 

4.4.2.1.12. Trial Batch Sampling. Obtain a representative sample of the trial batch and split it into three equal portions in 
accordance with Tex-222-F. Label these portions as “Contractor,” “Engineer,” and “Referee.” Deliver samples 
to the appropriate laboratory as directed. 

4.4.2.1.13. Trial Batch Testing. Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the 
mixture requirements in accordance with Table 9. Ensure the trial batch mixture is also in compliance with the 
requirements in accordance with Tables 7 and 8. Use a Department-approved laboratory listed on the MPL to 
perform the Hamburg Wheel test on the trial batch mixture or request that the Department perform the 
Hamburg Wheel test. The Engineer will be allowed 10 working days to provide the Contractor with Hamburg 
Wheel test results on the trial batch. Provide the Engineer with a copy of the trial batch test results. 

4.4.2.1.14. Development of JMF2. Evaluate the trial batch test results, determine the target mixture proportions, and 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
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submit as JMF2 after the Engineer grants full approval of JMF1 based on results from the trial batch. Verify 
that JMF2 meets the mixture requirements in accordance with Table 9. 

4.4.2.1.15. Mixture Production. After receiving approval for JMF2, use JMF2 to produce Lot 1. 

4.4.2.1.16. Development of JMF3. Evaluate the test results from Lot 1, determine the optimum mixture proportions, and 
submit as JMF3 for use in Lot 2. 

4.4.2.1.17. JMF Adjustments. If JMF adjustments are necessary to achieve the specified requirements, make the 
adjustments before beginning a new lot. The adjusted JMF must: 

■ be provided to the Engineer in writing before the start of a new lot; 
■ be numbered in sequence to the previous JMF; 
■ meet the master gradation limits in accordance with Table 7 
■ meet the binder content limits in accordance with Table 8; and 
■ be within the operational tolerances of JMF2 in accordance with Table 9. 

 
4.4.2.1.18. Requesting Referee Testing. Use referee testing, if needed, in accordance with Section 

3082.4.9.1., “Referee Testing,” to resolve testing differences with the Engineer. 

Table 9 
Operational Tolerances 

Test 
Description 

Test 
Method 

Allowable Difference 
between JMF2 and 

JMF1 Target1 

Allowable 
Difference from 
Current JMF and 

JMF22 

Allowable Difference 
between 

Contractor and 
Engineer3 

Individual % retained for sieve 
sized larger than #200 

Tex-200-F 

Must be Within Master 
Grading Limits in 
accordance with  

Table 7 

±3.04 ±5.04 

% passing the #200 sieve ±2.04 ±3.04 

Laboratory-molded density, % Tex-207-F, Part VIII ±1.0 ±1.0 ±1.0 

Asphalt binder content, % Tex-236-F, Part I5 ±0.36,7 ±0.34,6,7 ±0.36,7 

Drain-down, % Tex-235-F Note 8 Note 8 N/A 

Boil test Tex-530-C Note 9 Note 9 N/A 

Membrane application rate Tex-247-F ±0.02 ±0.02 N/A 

1. JMF1 is the approved laboratory mixture design used for producing the trial batch. JMF2 is the approved 
mixture design developed from the trial batch used to produce Lot 1. 

2. Current JMF is JMF3 or higher. JMF3 is the approved mixture design used to produce Lot 2. 
3. Contractor may request referee testing only when values exceed these tolerances. 
4. Only applies to mixture produced for Lot 1 and higher. Aggregate gradation is not allowed to be outside the limits 

in accordance with Table 7. 
5. Ensure the binder content determination excludes fibers. 
6. May be obtained from asphalt mass flow meter readouts as determined by the Engineer. 
7. Binder content is not allowed to be outside the limits shown in Table 8. 
8. Verify that Table 8 requirements are met. 
9. When shown on the plans. 

4.4.2.2. Engineer’s Responsibilities. 

4.4.2.2.1. Superpave Gyratory Compactor. The Engineer will use a Department SGC calibrated in accordance with 
Tex-241-F to mold samples for laboratory mixture design verification. For molding trial batch and production 
specimens, the Engineer will use the Contractor-provided SGC at the field laboratory or provide and use a 
Department SGC at an alternate location. 

4.4.2.2.2. Conditional Approval of JMF1 and Authorizing Trial Batch. The Engineer will review and verify 
conformance of the following information within two working days of receipt: 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit247.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
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■ the Contractor’s mix design report (JMF1); 
■ the Contractor-provided Hamburg Wheel test results, if applicable; 
■ all required materials including aggregates, asphalt, and additives; and 
■ the mixture specifications. 

The Engineer will grant the Contractor conditional approval of JMF1 if the information provided on the paper 
copy of JMF1 indicates that the Contractor’s mixture design meets the specifications. When the Contractor 
does not provide Hamburg Wheel test with laboratory mixture design, 10 working days are allowed for 
conditional approval of JMF1. The Engineer will base full approval of JMF1 on the test results on mixture from 
the trial batch. 

Unless waived, the Engineer will determine the Micro-Deval abrasion loss in accordance with 

Section 3082.2.1.1.2., “Micro-Deval Abrasion.” If the Engineer’s test results are pending after two 
working days, conditional approval of JMF1 will still be granted within two working days of receiving 
JMF1. When the Engineer’s test results become available, they will be used for specification 
compliance. 

The Contractor is authorized to produce a trial batch after the Engineer grants conditional approval of JMF1. 

4.4.2.2.3. Hamburg Wheel Testing. At the Contractor’s request, the Department will perform the Hamburg Wheel 
test on the laboratory mixture in accordance with Tex-242-F to verify compliance with the Hamburg Wheel 
test requirement in accordance with Table 8. The Engineer will be allowed 10 working days to provide the 
Contractor with Hamburg Wheel results on the laboratory mixture design. 

4.4.2.2.4. Ignition Oven Correction Factors. The Engineer will use the split samples provided by the Contractor to 
determine the aggregate and asphalt correction factors for the ignition oven used for quality assurance 
testing during production in accordance with Tex-236-F, Part II. Provide correction factors that are not more 
than 12 mo. old. The Engineer will verify that the asphalt content correction factor takes into account the 
percent fibers in the mixture so that the fibers are excluded from the binder content determination. 

4.4.2.2.5. Testing the Trial Batch. The Engineer will sample and test the trial batch within one full working day to 
ensure that the mixture meets the requirements in accordance with Table 9. If the Contractor requests the 
option to have the Department perform the Hamburg Wheel test on the trial batch mixture, the Engineer will 
mold samples in accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement 
in accordance with Table 8. 

The Engineer will have the option to perform Tex-530-C on the trial batch when shown on the plans. These 
results may be retained and used for comparison purposes during production. 

4.4.2.2.6. Full Approval of JMF1. The Engineer will grant full approval of JMF1 and authorize the Contractor to 
proceed with developing JMF2 if the Engineer’s results for the trial batch meet the requirements in 
accordance with Tables 7 and 8. 

The Engineer will notify the Contractor that an additional trial batch is required if the trial batch does not meet 
these requirements. 

4.4.2.2.7. Approval of JMF2. The Engineer will approve JMF2 within one working day if the mixture meets the 
requirements in accordance with Tables 7, 8, and 9. 

4.4.2.2.8. Approval of Lot 1 Production. The Engineer will authorize the Contractor to proceed with Lot 1 production 
(using JMF2). 

4.4.2.2.9. Approval of JMF3 and Subsequent JMF Changes. JMF3 and subsequent JMF changes are approved if 
they meet the master grading and asphalt binder content shown in accordance with Tables 7 and 8 and are 
within the operational tolerances of JMF2 in accordance with Table 9. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
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4.4.2.2.10. Binder Content Adjustments. For JMF2 and above, the Engineer may require the Contractor to adjust the 
target binder content by no more than 0.3% from the current JMF. 

4.5. Production Operations. Perform a new trial batch when the plant or plant location is changed. Take 
corrective action and receive approval to proceed after any production suspension for noncompliance to the 
specification.  

4.5.1. Storage and Heating of Materials. Do not heat the asphalt binder above the temperatures specified in 
Item 300, “Asphalts, Oils, and Emulsions,” or outside the manufacturer’s recommended values. Provide the 
Engineer with daily records of asphalt binder and hot-mix asphalt discharge temperatures (in legible and 
discernible increments) in accordance with Item 320, “Equipment for Asphalt Concrete Pavement,” unless 
otherwise directed. Do not store mixture for a period long enough to affect the quality of the mixture, nor in 
any case longer than 12 hr. unless otherwise approved. 

4.5.2. Mixing and Discharge of Materials. Notify the Engineer of the target discharge temperature and produce 
the mixture within 25°F of the target. Monitor the temperature of the material in the truck before shipping to 
ensure that it does not exceed the maximum production temperatures in accordance with Table 10. The 
Department will not pay for or allow placement of any mixture produced above the maximum production 
temperatures in accordance with Table 10. 

Table 10 
Maximum Production Temperature 

High-Temperature Binder Grade1 Max Production Temperature 

PG 76 345˚F 
A-R Binder 345˚F 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to produce 
the mixture.  

Control the mixing time and temperature so that substantially all moisture is removed from the mixture before 
discharging from the plant. Determine the moisture content, if requested, by oven-drying in accordance with 
Tex-212-F, Part II, and verify that the mixture contains no more than 0.2% of moisture by weight. Obtain the 
sample immediately after discharging the mixture into the truck and perform the test promptly. 

4.6. Hauling Operations. Clean all truck beds before use to ensure that mixture is not contaminated. Use a 
release agent shown on the Department’s MPL to coat the inside bed of the truck when necessary. Do 
not use diesel or any release agent not shown on the Department’s MPL. 

Use equipment for hauling as defined in Section 3082.4.7.3.2., “Hauling Equipment.” Use other hauling 
equipment only when allowed. 

4.7. Placement Operations. Collect haul tickets from each load of mixture delivered to the project and provide the 
Department’s copy to the Engineer approximately every hour, or as directed. Use a hand-held thermal camera 
or infrared thermometer, when a thermal imaging system is not used, to measure and record the internal 
temperature of the mixture as discharged from the truck or Material Transfer Device (MTD) before or as the 
mix enters the paver and an approximate station number or GPS coordinates on each ticket. Calculate the 
daily yield and cumulative yield for the specified lift and provide to the Engineer at the end of paving 
operations for each day unless otherwise directed. The Engineer may suspend production if the Contractor 
fails to produce and provide haul tickets and yield calculations by the end of paving operations for each day. 

Prepare the surface by removing raised pavement markers and objectionable material such as moisture, dirt, 
sand, leaves, and other loose impediments from the surface before placing mixture. Remove vegetation from 
pavement edges. Do not allow any loose mixture onto the prepared surface before application of the membrane. 
Place the mixture to meet the typical section requirements and produce a smooth, finished surface with a 
uniform appearance and texture. Offset longitudinal joints of successive courses of hot-mix by at least 6 in. 
Place mixture so that longitudinal joints on the surface course coincide within 6-in. of lane lines and are not 
placed in the wheel path, or as directed, and offset longitudinal joints of successive courses of hot-mix by at 
least 6-in. Ensure that all finished surfaces will drain properly. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
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4.7.1. Weather Conditions. 

4.7.1.1. When Using a Thermal Imaging System. The Contractor may pave any time the roadway is dry and the 
roadway surface temperature is at least 60°F unless otherwise approved or as shown on the plans; however, 
the Engineer may restrict the Contractor from paving if the ambient temperature is likely to drop below 32°F 
within 12 hr. of paving. Place mixtures when weather conditions and moisture conditions of the roadway surface 
are suitable as determined by the Engineer. Provide output data from the thermal imaging system to 
demonstrate to the Engineer that no recurring severe thermal segregation exists in accordance with Section 
3082.4.7.3.1.2., “Thermal Imaging System.” 

Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to facilitate 
compaction when the air temperature is 70°F and falling. 

4.7.1.2. When Not Using a Thermal Imaging System. When using a thermal camera instead of the thermal imaging 
system, place mixture when the roadway surface temperature is at or above 70°F unless otherwise approved 
or as shown on the plans. Measure the roadway surface temperature with a hand-held thermal camera or 
infrared thermometer. Place mixtures only when weather conditions and moisture conditions of the roadway 
surface are suitable as determined by the Engineer. The Engineer may restrict the Contractor from paving if 
the air temperature is 60°F and falling. 

Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to 
facilitate compaction when the air temperature is 70°F and falling. 

4.7.2. Application of Membrane. Apply the membrane at the rates in accordance with Table 11 unless otherwise 
directed. Spray the membrane using a metered mechanical pressure spray bar at a temperature of 140°F to 
180°F. Monitor the membrane application rate and make adjustments to the rate when directed. Verify that 
the spray bar is capable of applying the membrane at a uniform rate across the entire paving width. Apply 
adequate overlap of the tack coat in the longitudinal direction during placement of the mat to ensure bond of 
adjacent mats, unless otherwise directed. Unless otherwise directed, avoid tacking the vertical faces of 
adjacent PFC mats in the longitudinal direction to avoid restricting lateral drainage. Apply tack coat to all 
transverse joints. Do not let the wheels or other parts of the paving machine contact the freshly applied 
membrane. Do not dilute the membrane at the terminal, in the field, or at any other location before use. Do 
not allow any loose mixture onto the prepared surface before application of the membrane. 

 

Table 11 
Membrane Application Rate Limits, (Gal. per square yard) 

Mix Type Lift Thickness Membrane Rate 
 

Permeable Friction Course 

1-1/2 in. 0.30–0.33 
1-1/4 in. 0.27–0.30 

1 in. 0.25–0.28 
3/4 in. 0.22–0.25 

 
Thin Bonded Friction Course 

3/4 in. 0.17–0.27 
5/8 in. 0.16–0.24 
1/2 in. 0.14–0.20 

4.7.2.1. Non-uniform Application of Membrane. Stop application if it is not uniform due to streaking, ridging, pooling, 
or flowing off the roadway surface. Verify equipment condition including plugged nozzles on the spray bar, 
operating procedures, application temperature, and material properties. Determine and correct the cause of 
non-uniform application. 

4.7.2.2. Test Strips. The Engineer may perform independent tests to confirm Contractor compliance and may require 
testing differences or failing results to be resolved before resuming production. 

The Engineer may cease operations and require construction of test strips at the Contractor’s expense if any of 
the following occurs: 

■ non-uniformity of application continues after corrective action; 
■ in three consecutive shots, application rate differs by more than 0.03 gal. per square yard from the rate 
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directed; or 
■ any shot differs by more than 0.05 gal. per square yard from the rate directed. 

The Engineer will approve the test strip location. The Engineer may require additional test strips until the 
membrane application meets specification requirements.  

4.7.3. Lay-Down Operations. Use the placement temperature in accordance with Table 12 to establish the minimum 
placement temperature of the mixture delivered to the paving operation. 

 
Table 12 

Min Mixture Placement Temperature 

High-Temperature Binder Grade1 
Min Placement Temperature  

(Before Entering Paving Operation)2,3 

PG 76 280˚F 
A-R Binder 280˚F 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to produce 
the mixture.   

2. The mixture temperature must be measured using a hand-held thermal camera or infrared thermometer nearest to the 
point of entry of the paving operation. 

3. Minimum placement temperatures may be reduced 10°F if using a compaction aid. 

4.7.3.1. Thermal Profile. Use a hand-held thermal camera or a thermal imaging system to obtain a continuous 
thermal profile in accordance with Tex-244-F. Thermal profiles are not applicable in areas described in 
Section 3082.4.9.8., “Miscellaneous Areas.” 

4.7.3.1.1. Thermal Segregation. 

4.7.3.1.1.1.  Moderate. Any areas that have a temperature differential greater than 25°F, but not exceeding 50°F. 

4.7.3.1.1.2.  Severe. Any areas that have a temperature differential greater than 50°F. 

4.7.3.1.2. Thermal Imaging System. Review the output results when a thermal imaging system is used, and provide 
the report described in Tex-244-F to the Engineer daily unless otherwise directed. Modify the paving 
process as necessary to eliminate any recurring (moderate or severe) thermal segregation identified by the 
thermal imaging system.  

The Engineer may suspend subsequent paving operations if the Contractor cannot successfully modify the 
paving process to eliminate recurring severe or moderate thermal segregation.  

Provide the Engineer with electronic copies of all daily data files that can be used with the thermal imaging 
system software to generate temperature profile plots daily or as requested by the Engineer. 

4.7.3.1.3. Thermal Camera. When using the thermal camera instead of the thermal imaging system, take immediate 
corrective action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is 
used. Provide the Engineer with the thermal profile of every sublot within one working day of the completion of 
each lot. When requested by the Engineer, provide the electronic files generated using the thermal camera. Report 
the results of each thermal profile in accordance with Section 3082.4.2., “Reporting and Responsibilities.” The 
Engineer will use a hand-held thermal camera to obtain a thermal profile at least once per project unless the 
thermal imaging system is used. Suspend operations and take immediate corrective action to eliminate severe 
thermal segregation unless otherwise directed. Resume operations when the Engineer determines that 
subsequent production will meet the requirements of this Section. 

4.7.3.2. Hauling Equipment. Use live bottom or end dump trucks to haul and transfer mixture; however, with 
exception of paving miscellaneous areas, end dump trucks are only allowed when used in conjunction with 
an MTD with remixing capability or when a thermal imaging system is used unless otherwise allowed. 

4.7.3.3. Screed Heaters. Turn off screed heaters to prevent overheating of the mat if the paver stops for more than 
5 min. The Engineer may evaluate the suspect area in accordance with Section 3082.4.9.9., “Recovered 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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Asphalt Dynamic Shear Rheometer (DSR),” if the screed heater remains on for more than 5 min. while the 
paver is stopped. 

4.8. Compaction. Roll the freshly placed mixture with as many steel-wheeled rollers as necessary, operated in 
static mode, to seat the mixture without excessive breakage of the aggregate and to provide a smooth 
surface and uniform texture. Do not use pneumatic rollers. Use the control strip method given in Tex-207-F, 
Part IV, to establish the rolling pattern. Moisten the roller drums thoroughly with a soap and water solution to 
prevent adhesion. Use only water or an approved release agent on rollers, tamps, and other compaction 
equipment unless otherwise directed. 

For PFC mixtures, use Tex-246-F to test and verify that the compacted mixture has adequate permeability. 
Measure the water flow once per sublot at locations directed by the Engineer. The water flow rate should be less than 
20 sec. Investigate the cause of the water flow rate test failures and take corrective actions during production 
and placement to ensure the water flow rate is less than 20 sec. Suspend production if two consecutive water 
flow rate tests fail unless otherwise approved. Resume production after the Engineer approves changes to 
production or placement methods. 

Complete all compaction operations before the pavement temperature drops below 180°F unless otherwise 
allowed. The Engineer may allow compaction with a light finish roller operated in static mode for pavement 
temperatures below 180°F. 

Allow the compacted pavement to cool to 160°F or lower before opening to traffic unless otherwise directed. 
Sprinkle the finished mat with water or limewater, when directed, to expedite opening the roadway to traffic. 

4.9. Acceptance Plan. Sample and test the hot-mix on a lot and sublot basis.  

4.9.1. Referee Testing. The Materials and Tests Division is the referee laboratory. The Contractor may request 
referee testing if the differences between Contractor and Engineer test results exceed the operational 
tolerances in accordance with Table 9 and the differences cannot be resolved. The Contractor may also 
request referee testing if the Engineer’s test results require suspension of production and the Contractor’s 
test results are within specification limits. Make the request within five working days after receiving test 
results and cores from the Engineer. Referee tests will be performed only on the sublot in question and only 
for the particular tests in question. Allow 10 working days from the time the referee laboratory receives the 
samples for test results to be reported. The Department may require the Contractor to reimburse the 
Department for referee tests if more than three referee tests per project are required and the Engineer’s test 
results are closer to the referee test results than the Contractor’s test results. 

4.9.2. Production Acceptance. 

4.9.2.1. Production Lot. A production lot consists of four equal sublots. The default quantity for Lot 1 is 1,000 ton; 
however, when requested by the Contractor, the Engineer may increase the quantity for Lot 1 to no more 
than 2,000 ton. The Engineer will select subsequent lot sizes based on the anticipated daily production such 
that approximately three to four sublots are produced each day. The lot size will be between 1,000 ton and 
4,000 ton. The Engineer may change the lot size before the Contractor begins any lot. 

4.9.2.1.1. Incomplete Production Lots. If a lot is begun but cannot be completed, such as on the last day of 
production or in other circumstances deemed appropriate, the Engineer may close the lot. Close all lots 
within five working days unless otherwise allowed. 

4.9.2.2. Production Sampling. 

4.9.2.2.1. Mixture Sampling. Obtain hot-mix samples from trucks at the plant in accordance with Tex-222-F. The 
sampler will split each sample into three equal portions in accordance with Tex-200-F and label these 
portions as “Contractor,” “Engineer,” and “Referee.” The Engineer will perform or witness the sample 
splitting and take immediate possession of the samples labeled “Engineer” and “Referee.” The Engineer will 
maintain the custody of the samples labeled “Engineer” and “Referee” until the Department’s testing is 
completed. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf


3082  

 17 – 20 01-22 
  Statewide  

4.9.2.2.1.1. Random Sample. At the beginning of the project, the Engineer will select random numbers for all 
production sublots. Determine sample locations in accordance with Tex-225-F. Take one sample for each 
sublot at the randomly selected location. The Engineer will perform or witness the sampling of production 
sublots. 

4.9.2.2.1.2. Blind Sample. For one sublot per lot, the Engineer will obtain and test a “blind” sample instead of the  
 random sample collected by the Contractor. Test either the “blind” or the random sample; however, referee  
 testing (if applicable) will be based on a comparison of results from the “blind” sample. The location of the  
 Engineer’s “blind” sample will not be disclosed to the Contractor. The Engineer’s “blind” sample may be 
 randomly selected in accordance with Tex-225-F for any sublot or selected at the discretion of the Engineer. 
 The Engineer will use the Contractor’s split sample for sublots not sampled by the Engineer. 

4.9.2.2.2. Informational Hamburg and Overlay Testing. Select one random sublot from Lot 2 or higher for Hamburg 
and Overlay testing during the first week of production. Obtain and provide the Engineer with approximately 
90 lb. of mixture, sampled in accordance with Tex-222-F, in sealed containers, boxes, or bags labeled with 
the Control-Section-Job (CSJ), mixture type, lot, and sublot number. The Engineer will ship the mixture to 
the Materials and Tests Division for Hamburg and Overlay testing. Results from these tests will not be used 
for specification compliance. 

4.9.2.2.3. Asphalt Binder Sampling. Obtain a 1-qt. (1 gal. for A-R binder) sample of the asphalt binder witness by the 
 Engineer for each lot of mixture produced. The Contractor will notify the Engineer when the sampling will occur. 
 Obtain the sample at approximately the same time the mixture random sample is obtained. Sample from a 
 port located immediately upstream from the mixing drum or pug mill and upstream from the introduction of 
 any additives in accordance with Tex-500-C, Part II. Label the can with the corresponding lot and sublot 
 numbers, producer, producer facility, grade, district, date sampled, and project information including 
 highway and CSJ. The Engineer will retain these samples for one year. The Engineer may also obtain 
 independent samples. If obtaining an independent asphalt binder sample and upon request of the 
 Contractor, the Engineer will split a sample of the asphalt binder with the Contractor.  

At least once per project, the Engineer will collect split samples of each binder grade and source used. The 
Engineer will submit one split sample to the Materials and Tests Division to verify compliance with Item 300, 
“Asphalts, Oils, and Emulsions” and will retain the other split sample for 1 yr. 

4.9.2.3. Membrane Sampling. The Engineer will obtain a 1-qt. sample of the polymer modified emulsion for each lot of 
mixture produced in accordance with Tex-500-C, Part III. The Engineer will notify the Contractor when the 
sampling will occur and will witness the collection of the sample. Obtain the sample at approximately the same 
time the mixture random sample is obtained. Label the can with the corresponding lot and sublot numbers, 
producer, producer facility, grade, district, date sampled, and project information including highway and CSJ. 
The Engineer will retain theses samples for two months. 

At least once per project, the Engineer will collect split samples of the polymer modified emulsion. The Engineer 
will submit one split sample to the Materials and Tests Division to verify compliance with Item 300, “Asphalts, 
Oils, and Emulsions” and will retain the other split sample for two months. The Engineer may test as often as 
necessary to ensure the residual of the emulsion is greater than or equal to the specification requirement in 
Item 300, “Asphalts, Oils, and Emulsions.” 

4.9.2. Production Testing. The Contractor and Engineer must perform production tests in accordance with 
Table 13. The Contractor has the option to verify the Engineer’s test results on split samples provided by 
the Engineer. Determine compliance with operational tolerances in accordance with Table 9 for all sublots. 

 
At any time during production, the Engineer may require the Contractor to verify the following based on 
quantities used: 
■ lime content (within ±0.1% of JMF), when PG binder is specified; 
■ fiber content (within ±0.03% of JMF), when PG binder is specified; and 
■ CRM content (within ±1.5% of JMF), when A-R binder is specified. 

Maintain the in-line measuring device when A-R binder is specified to verify the A-R binder viscosity between 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
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2,500 and 4,000 centipoise at 350°F unless otherwise approved. Record A-R binder viscosity at least once 
per hour and provide the Engineer with a daily summary unless otherwise directed. 

If the aggregate mineralogy is such that Tex-236-F Part I does not yield reliable results, the Engineer may 
allow alternate methods for determining the asphalt content and aggregate gradation. The Engineer will 
require the Contractor to provide evidence that results from Tex-236-F, Part I are not reliable before permitting 
an alternate method unless otherwise allowed. Use the applicable test procedure as directed if an alternate 
test method is allowed. 

Table 13 
Production and Placement Testing Frequency 

Description Test 
Method 

Min Contractor 
Testing Frequency 

Min Engineer 
Testing 

Frequency 

Individual % retained for sieve 
sized larger than #200 

 
Tex-200-F 

 
1 per sublot 

 
1 per 12 sublots 

% passing the #200 sieve 

Laboratory-molded density, % Tex-207-F, Part VIII 1 per sublot 1 per lot 

Asphalt binder content1, % Tex-236-F, Part I2 1 per sublot 1 per lot 

Drain-down, % Tex-235-F 1 per sublot 1 per 12 sublots 

Boil test3 Tex-530-C 1 per project 1 per project 

Membrane application rate Tex-247-F 1 per lot 1 per 12 sublots 

Moisture content Tex-212-F, Part II When directed 1 per project 

Cantabro loss, % Tex-245-F 
1 per project 

(sample only) 1 per project 

Overlay test Tex-248-F 
1 per project 

(sample only) 10 
 

1 per project4 

Hamburg Wheel test Tex-242-F 
1 per project 

(sample only)10 1 per project4 

Water flow test5 Tex-246-F 1 per sublot 1 per project 

Asphalt binder sampling Tex-500-C, Part II 
1 per lot  

(sample only)6 1 per project 

Membrane sampling 
and testing Tex-500-C, Part III N/A 1 per project 

Thermal profile Tex-244-F 1 per sublot7,8,9 1 per project8 

1. May be obtained from asphalt mass flow meter readouts as determined by the Engineer. 
2. Ensure the binder content determination excludes fibers. 
3. When shown on the plans.  
4. When required according to mixture type and requirements in accordance with Table 8. 
5. Only required for PFC mixtures. 
6. Obtain samples witness by the Engineer. The Engineer will retain these samples for 1 yr. 
7. To be performed in the presence of the Engineer when using the thermal camera, unless otherwise approved. 
8. Not required when a thermal imaging system is used. 
9. When using the thermal imaging system, the test report must include the temperature measurements taken in 

accordance with Tex-244-F. 
10. Testing performed by the Materials and Tests Division for informational purposes only. 

4.9.3. Operational Tolerances. Control the production process within the operational tolerances in accordance 
with Table 9. Suspend production and placement operations when production or placement test results 
exceed the tolerances in accordance with Table 9 unless otherwise allowed. The Engineer will allow 
suspended production to resume when test results or other information indicates the next mixture produced 
will be within the operational tolerances. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit247.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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4.9.4. Individual Loads of Hot-Mix. The Engineer can reject individual truckloads of hot-mix. When a load of hot- 
mix is rejected for reasons other than temperature, contamination, or excessive uncoated particles, the 
Contractor may request that the rejected load be tested. Make this request within 4 hr. of rejection. The 
Engineer will sample and test the mixture. If test results are within the operational tolerances in accordance 
with Table 9 , payment will be made for the load. If test results are not within operational tolerances, no 
payment will be made for the load. 

4.9.5. Placement Acceptance. 

4.9.6. Placement Lot. A placement lot consists of four placement sublots. A placement sublot consists of the area 
placed during a production sublot.  

4.9.7. Miscellaneous Areas. Miscellaneous areas include areas that typically involve significant handwork or 
discontinuous paving operations such as driveways, mailbox turnouts, crossovers, gores, spot level-up 
areas, and other similar areas. The specified layer thickness is based on the rate of 90 lb. per square yard 
for each inch of pavement unless another rate is shown on the plans. Miscellaneous areas are not subject 
to thermal profiles testing. 

4.9.8. Recovered Asphalt Dynamic Shear Rheometer (DSR). The Engineer may take production samples or 
cores from suspect areas of the project to determine recovered asphalt properties. Asphalt binders with an 
aging ratio greater than 3.5 do not meet the requirements for recovered asphalt properties and may be 
deemed defective when tested and evaluated by the Materials and Tests Division. The aging ratio is the 
DSR value of the extracted binder divided by the DSR value of the original unaged binder. Obtain DSR 
values in accordance with AASHTO T 315 at the specified high temperature performance grade of the 
asphalt. The Engineer may require removal and replacement of the defective material at the Contractor’s 
expense. The asphalt binder will be recovered for testing from production samples or cores in accordance 
with Tex-211-F. 

4.9.9. Irregularities. Identify and correct irregularities including segregation, rutting, raveling, flushing, fat spots, mat 
slippage, irregular color, irregular texture, roller marks, tears, gouges, streaks, uncoated aggregate particles, 
or broken aggregate particles. The Engineer may also identify irregularities, and in such cases, the Engineer 
will promptly notify the Contractor. If the Engineer determines that the irregularity will adversely affect 
pavement performance, the Engineer may require the Contractor to remove and replace (at the Contractor’s 
expense) areas of the pavement that contain irregularities. The Engineer may also require the Contractor to 
remove and replace (at the Contractor’s expense) areas where the mixture does not bond to the existing 
pavement.  

If irregularities are detected, the Engineer may require the Contractor to immediately suspend operations or 
may allow the Contractor to continue operations for no more than one day while the Contractor is taking 
appropriate corrective action. 

4.9.10. Exempt Production. When the anticipated daily production is less than 100 ton, all QC and QA sampling 
and testing are waived. The Engineer may deem the mixture as exempt production for the following 
conditions: 

■ anticipated daily production is more than 100 ton but less than 250 ton; 
■ total production for the project is less than 2,500 ton; 
■ when mutually agreed between the Engineer and the Contractor; or 
■ when shown on the plans. 

 
For exempt production, the Contractor is relieved of all production and placement sampling and testing 
requirements. All other specification requirements apply, and the Engineer will perform acceptance tests for 
production and placement in accordance with Table 13. 
For exempt production: 
■ produce, haul, place, and compact the mixture as directed by the Engineer; and 
■ control mixture production to yield a laboratory-molded density that is within ±1.0% of the target density 

as tested by the Engineer. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
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4.9.11. Ride Quality. Measure ride quality in accordance with Item 585, “Ride Quality for Pavement Surfaces,” 
unless otherwise shown on the plans. 

 
 

5. MEASUREMENT 

5.1. PFC Hot-Mix Asphalt. Permeable friction course (PFC) hot-mix will be measured by the ton of composite 
mixture, which includes asphalt, aggregate, and additives. Measure the weight on scales in accordance with 
Item 520, “Weighing and Measuring Equipment.” 

5.2. TBFC Hot-Mix Asphalt. Thin bonded friction course (TBFC) hot-mix will be measured by the ton of 
composite mixture, which includes asphalt, aggregate, and additives. Measure the weight on scales in 
accordance with Item 520, “Weighing and Measuring Equipment.” 

5.3. Membrane. Membrane material will be measured by volume. Membrane material will be measured at the 
applied temperature by strapping the tank before and after road application and determining the net volume 
in gallons from the distributor’s calibrated strap stick. The Engineer will witness all operations for volume 
determination. All membrane will be measured by the gallon applied, in the accepted membrane. 

 
 

6. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3082.5.1., “PFC Hot-Mix Asphalt,” will be paid for at the unit bid price for “Permeable friction course” 
of the mixture type, SAC, and binder specified. These prices are full compensation for surface preparation, 
removing pavement marking and markers, materials, placement, equipment, labor, tools, and incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3082.5.2., “TBFC Hot-Mix Asphalt,” will be paid for at the unit bid price for “Thin bonded friction 
course” of the mixture type, SAC, and binder specified. These prices are full compensation for surface 
preparation, removing pavement marking and markers, materials, placement, equipment, labor, tools, and 
incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under 
Section 3082.5.3., “Membrane,” will be paid for at the unit bid price for “Membrane” of the membrane 
material provided. These prices are full compensation for materials, placement, equipment, labor, tools, 
and incidentals. 

Trial batches will not be paid for unless they are included in pavement work approved by the Department. 

Payment adjustment for ride quality will be determined in accordance with Item 585, “Ride Quality for 
Pavement Surfaces.” 
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Special Specification 3096 

Asphalts, Oils, and Emulsions  

1. DESCRIPTION 

Provide asphalt cements, cutback and emulsified asphalts, performance-graded asphalt binders, and other 
miscellaneous asphalt materials as specified on the plans. 

2. MATERIALS 

Provide asphalt materials that meet the stated requirements when tested in conformance with the referenced 
Department, AASHTO, and ASTM test methods. Use asphalt containing recycled materials only if the 
recycled components meet the requirements of Article 6.9., “Recycled Materials.” Provide asphalt materials 
that the Department has preapproved for use in accordance with Tex-545-C, “Asphalt Binder Quality 
Program.”    

Inform the Department of all additives or modifiers included in the asphalt binder as part of the facility quality 
plan, as required by Tex-545-C, “Asphalt Binder Quality Program,” and provide that information to 
Department personnel. The Department reserves the right to prohibit the use of any asphalt additive or 
modifier. 

Limit the use of polyphosphoric acid to no more than 0.5% by weight of the asphalt binder.  

The use of re-refined engine oil bottoms is prohibited. 

Acronyms used in this Item are defined in Table 1. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph545.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph545.pdf


3096 

2 - 17 12-21 
Statewide 

Table1 
Acronyms 

Acronym Definition 

Test Procedure Designations 

Tex Department 
T or R AASHTO 
D ASTM 

Polymer Modifier Designations 

P polymer-modified 
SBR or L styrene-butadiene rubber (latex) 
SBS styrene-butadiene-styrene block co-polymer 
TR tire rubber (from ambient temperature grinding of truck and 

passenger tires) 

AC asphalt cement 

AE asphalt emulsion 

AE-P asphalt emulsion prime 

A-R asphalt-rubber 

C cationic 

EAP&T emulsified asphalt prime and tack 

EBL emulsified bonding layer 

FDR full depth reclamation 

H-suffix harder residue (lower penetration) 

HF high float 

HY high yield 

MC medium-curing 

MS medium-setting 

PCE prime, cure, and erosion control 

PG performance grade 

RC rapid-curing 

RS rapid-setting 

S-suffix stockpile usage 

SCM special cutback material 

SS slow-setting 

SY standard yield 

TRAIL tracking resistant asphalt interlayer 

2.1. Asphalt Cement. Provide asphalt cement that is homogeneous, water-free, and nonfoaming when heated to 
347°F, and meets the requirements in Table 2. 

 
Table 2 

Asphalt Cement 

Property 
Test 

Procedure 

Viscosity Grade 

AC-0.6 AC-1.5 AC-3 AC-5 AC-10 

Min Max Min Max Min Max Min Max Min Max 

Viscosity T 202           
 140°F, poise  40 80 100 200 250 350 400 600 800 1,200 
 275°F, poise  0.4 – 0.7 – 1.1 – 1.4 – 1.9 – 

Penetration, 77°F, 100g, 
5 sec. 

T 49 350 – 250 – 210 – 135 – 85 – 

Flash point, C.O.C., °F T 48 425 – 425 – 425 – 425 – 450 – 

Solubility in 
trichloroethylene, % 

T 44 99.0 – 99.0 – 99.0 – 99.0 – 99.0 – 

Spot test Tex-509-C Neg. Neg. Neg. Neg. Neg. 

Tests on residue from 
RTFOT: T 240           

 Viscosity, 140°F, poise T 202 – 180 – 450 – 900 – 1,500 – 3,000 
 Ductility,1 77°F  

T 51 100 – 100 – 100 – 100 – 100 – 
   5 cm/min., cm 

1. If AC-0.6 or AC-1.5 ductility at 77°F is less than 100 cm, material is acceptable if ductility at 60°F is 
more than 100 cm. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf
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2.2. Polymer-Modified Asphalt Cement. Provide polymer-modified asphalt cement that is smooth, 
homogeneous, and meets the requirements Table 3. Supply samples of the base asphalt cement and 
polymer additives if requested. 

 
Table 3 

Polymer-Modified Asphalt Cement 

Property Test 
Procedure 

Polymer-Modified Viscosity Grade 

AC-12-5TR NT-HA1 AC-15P AC-20XP AC-10-2TR AC-20-5TR 

Min Max Min Max Min Max Min Max Min Max Min Max 

Polymer  TR – SBS SBS TR TR 

Polymer content, % 
(solids basis) 

Tex-533-C 
or Tex-553-C 

5.0 – – – 3.0 – – – 2.0 – 5.0 – 

Dynamic shear, 

G*/sin, 82°C, 
10 rad/s, kPa 

T 315   1.0 –         

Dynamic shear, 

G*/sin, 64°C, 
10 rad/s, kPa 

T 315 – – – – – – 1.0 – – – 1.0 – 

Dynamic shear, 

G*/sin, 58°C, 
10 rad/s, kPa 

T 315 1.0 – – – – – – – 1.0 – – – 

Viscosity              
   140°F, poise T 202 1,200 –   1,500 – 2,000 – 1,000 – 2,000 – 
   275°F, poise T 202   – 4,000 – 8.0 – – – 8.0 – 10.0 

Penetration, 77°F, 
100 g, 5 sec. 

T 49 110 150 – 25 100 150 75 115 95 130 75 115 

Ductility, 5cm/min., 
39.2°F, cm 

T 51     – – – – – – – – 

Elastic recovery, 
50°F, % 

Tex-539-C 55 –   55 – 55 – 30 – 55 – 

Softening point, °F T 53 113 – 170 – – – 120 – 110 – 120 – 

Polymer separation, 
5 hr. 

Tex-540-C None   None None None None 

Flash point, C.O.C., 
°F 

T 48 425 – 425 – 425 – 425 – 425 – 425 – 

Tests on residue 
from RTFOT aging 
and pressure aging: 

T 240 
and R 28 

            

   Creep stiffness T 313             
      S, -18°C, MPa  – 300 – – – 300 – 300 – 300 – 300 
      m-value, -18°C  0.300 – – – 0.300 – 0.300 – 0.300 – 0.300 – 

1. Non-Tracking Hot Applied Tack Coat - TRAIL product 

 

2.3. Cutback Asphalt. Provide cutback asphalt that meets the requirements of Tables 4, 5, and 6, for the 
specified type and grade. Supply samples of the base asphalt cement and polymer additives if requested. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph553.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph540.pdf
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Table 4 
Rapid-Curing Cutback Asphalt 

Property 
Test 

Procedure 
Type–Grade 

  RC-250 RC-800 RC-3000 

Min Max Min Max Min Max 

Kinematic viscosity, 140°F, cSt T 201 250 400 800 1,600 3,000 6,000 

Water, % D95 – 0.2 – 0.2 – 0.2 

Flash point, T.O.C., °F T 79 80 – 80 – 80 – 

Distillation test: T 78       
Distillate, percentage by volume of total             
distillate to 680°F        

to 437°F  40 75 35 70 20 55 
to 500°F  65 90 55 85 45 75 
to 600°F  85 – 80 – 70 – 

      Residue from distillation, volume %  70 – 75 – 82 – 

Tests on distillation residue:        
Viscosity, 140°F, poise T 202 600 2,400 600 2,400 600 2,400 
Ductility, 5 cm/min., 77°F, cm T 51 100 – 100 – 100 – 
Solubility in trichloroethylene, % T 44 99.0 – 99.0 – 99.0 – 

      Spot test Tex-509-C Neg. Neg. Neg. 

 
 

Table 5 
Medium-Curing Cutback Asphalt 

Property Test 
Procedure 

Type–Grade 

MC-30 MC-250 MC-800 MC-3000 

Min Max Min Max Min Max Min Max 

Kinematic viscosity, 
140°F, cSt 

T 201 30 60 250 500 800 1,600 3,000 6,000 

Water, % D95 – 0.2 – 0.2 – 0.2 – 0.2 

Flash point, T.O.C., °F T 79 95 – 122 – 140 – 149 – 

Distillation test: T 78         
    Distillate, percentage by    

volume of total distillate 
to 680°F 

         

to 437°F  – 35 – 20 – – – – 
to 500°F  30 75 5 55 – 40 – 15 
to 600°F  75 95 60 90 45 85 15 75 

Residue from 
distillation, volume % 

 50 – 67 – 75 – 80 – 

Tests on distillation 
residue: 

         

    Viscosity, 140°F, poise T 202 300 1,200 300 1,200 300 1,200 300 1,200 
    Ductility, 5 cm/min.,   

77°F, cm 
T 51 100 – 100 – 100 – 100 – 

Solubility in 
trichloroethylene, % 

T 44 99.0 – 99.0 – 99.0 – 99.0 – 

Spot test Tex-509-C Neg. Neg. Neg. Neg. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf
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Table 6 

Special-Use Cutback Asphalt 

Property Test 
Procedure 

Type–Grade 

MC-2400L SCM I SCM II 

Min Max Min Max Min Max 

Kinematic viscosity, 140°F, cSt T 201 2,400 4,800 500 1,000 1,000 2,000 

Water, % D95 – 0.2 – 0.2 – 0.2 

Flash point, T.O.C., °F T 79 150 – 175 – 175 – 

Distillation test: T 78       
Distillate, percentage by volume of 
total distillate to 680°F 

       

to 437°F  – – – – – – 
to 500°F  – 35 – 0.5 – 0.5 
to 600°F  35 80 20 60 15 50 

Residue from distillation, volume %  78 – 76 – 82 – 

Tests on distillation residue:        
Polymer  SBR – – 
Polymer content, % (solids basis) Tex-533-C 2.0 – – – – – 
Penetration, 100 g, 5 sec., 77°F T 49 150 300 180 – 180 – 
Ductility, 5 cm/min., 39.2°F, cm T 51 50 – – – – – 
Solubility in trichloroethylene, % T 44 99.0 – 99.0 – 99.0 – 

2.4. Emulsified Asphalt. Provide emulsified asphalt that is homogeneous, does not separate after thorough 
mixing, and meets the requirements for the specified type and grade in Tables 7, 8, 9, 10, and 10A-C. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
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Table 7 

Emulsified Asphalt 

Property Test 
Procedure 

Type–Grade 

Rapid-Setting Medium-Setting Slow-Setting 

HFRS-2 MS-2 AES-300 SS-1 SS-1H 

Min Max Min Max Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72           
77°F, sec. 
122°F, sec. 

 
 

– 
150 

– 
400 

– 
100 

– 
300 

75 
– 

400 
– 

20 
– 

100 
– 

20 
– 

100 
– 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 

Miscibility T 59 – – – Pass Pass 

Cement mixing, % T 59 – – – – – – – 2.0 – 2.0 

Coating ability and water 
resistance: 

T 59            

Dry aggregate/after spray  – – Good/Fair – – 
Wet aggregate/after spray  – – Fair/Fair – – 

Demulsibility, 35 mL of 0.02 
N CaCl2, % 

T 59 50 – – 30 – – – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – 1 – 1 – 1 

Freezing test, 3 cycles1 T 59 – Pass – Pass Pass 

Distillation test: T 59           
Residue by distillation, % 
by wt. 

 65 –  65 – 65 – 60 – 60 – 

Oil distillate, % by volume 
of emulsion 

 – 0.5 – 0.5 – 5 – 0.5 – 0.5 

Tests on residue from 
distillation: 

           

Penetration, 77°F, 100 g, 
5 sec. 

T 49 100 140 120 160 300 – 120 160 70 100 

Solubility in 
trichloroethylene, % 

T 44 97.5 – 97.5 – 97.5 – 97.5 – 97.5 – 

Ductility, 77°F, 5 cm/min., 
cm 

T 51 100 – 100 – – – 100 – 80 – 

Float test, 140°F, sec. T 50 1,200 – – – 1,200 – – – – – 

1. Applies only when the Engineer designates material for winter use. 

 
Table 8 

Cationic Emulsified Asphalt 

Property Test 
Procedure 

Type–Grade 

Rapid-Setting Medium-Setting Slow-Setting 

CRS-2 CRS-2H CMS-2 CMS-2S CSS-1 CSS-1H 

Min Max Min Max Min Max Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72             

77°F, sec. – – – – – – – – 20 100 20 100 

122°F, sec. 150 400 150 400 100 300 100 300 – – – – 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 

Cement mixing, % T 59 – – – – – – – – – 2.0 – 2.0 

Coating ability and water resistance: T 59          

Dry aggregate/after spray – – Good/Fair Good/Fair – – 

Wet aggregate/after spray – – Fair/Fair Fair/Fair – – 

Demulsibility, 35 mL of 0.8% 
Sodium dioctyl sulfosuccinate, % 

T 59 70 – 70 – – – – – – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – 1 – 1 – 1 – 1 

 Particle charge T 59 Positive Positive Positive Positive Positive Positive 

Distillation test: 

T 59 

            

Residue by distillation, % by wt. 65 – 65 – 65 – 65 – 60 – 60 – 

Oil distillate, % by volume of 
emulsion 

– 0.5 – 0.5 – 7 – 5 – 0.5 – 0.5 

Tests on residue from distillation:              
Penetration, 77°F, 100 g, 5 sec. T 49 120 160 70 110 120 200 300 – 120 160 70 110 
Solubility in trichloroethylene, % T 44  97.5 – 97.5 – 97.5 – 97.5 – 97.5 – 97.5 – 
Ductility, 77°F, 5 cm/min., cm T 51 100 – 80 – 100 –  – 100 – 80 – 
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Table 9 

Polymer-Modified Emulsified Asphalt 

Property Test 
Procedure 

Type–Grade 

Rapid-Setting Medium-Setting Slow-Setting 

HFRS-2P AES-150P AES-300P AES-300S SS-1P 

Min Max Min Max Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72           

77°F, sec. – – 75 400 75 400 75 400 30 100 

122°F, sec. 150 400     – – – – 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 

Miscibility T 59 – – – – Pass 

Coating ability and water resistance: 

T 59 

        

Dry aggregate/after spray – Good/Fair Good/Fair  Good/Fair – 

Wet aggregate/after spray – Fair/Fair Fair/Fair Fair/Fair – 

Demulsibility, 35 mL of 0.02 N CaCl2, 
% 

T 59 50 – – – – – – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – 1 – 1 – 1 

 Breaking index, g Tex-542-C – –     

Distillation test:1 T 59           

Residue by distillation, % by wt. 65 – 65 – 65 – 65 – 60 – 

Oil distillate, % by volume of 
emulsion 

– 0.5 – 3 – 5 – 7 – 0.5 

Tests on residue from distillation:            
Polymer content, wt. % (solids 
basis) 

Tex-533-C 3.0 – – – – – – – 3.0 – 

Penetration, 77°F, 100 g, 5 sec. T 49 90 140 150 300 300 – 300 – 100 140 
Solubility in trichloroethylene, % T 44  97.0 – 97.0 – 97.0 – 97.0 – 97.0 – 
Viscosity, 140°F, poise T 202 1,500 – – – – – – – 1,300 – 
Float test, 140°F, sec T 50 1,200 – 1,200 – 1,200 – 1,200 – – – 
Ductility,2 39.2°F, 5 cm/min., cm T 51 50 – – – – – – – 50 – 
Elastic recovery,2 50°F, % Tex-539-C 55  – – – – – – – – – 

Tests on RTFO curing of distillation 
residue 

T 240           

Elastic recovery, 50°F, % Tex-536-C – – 50 – 50 – 30 – – – 

1. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350°F ±10°F. Maintain at this temperature for 20 min. Complete total distillation 
in 60 min. (±5 min.) from the first application of heat. 

2. HFRS-2P must meet one of either the ductility or elastic recovery requirements. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph536.pdf
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Table 10 

Polymer-Modified Cationic Emulsified Asphalt 

Property Test 
Procedure 

Type–Grade 

Rapid-Setting Medium-Setting Slow-Setting 

CRS-2P  CHFRS-2P CRS-2TR CMS-1P3 CMS-2P3 CSS 1P 

Min Max Min Max Min Max Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72             

77°F, sec. – – – – – – 10 100 – – 20 100 

122°F, sec. 150 400 100 400 150 500 – – 50 400 – – 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 

Demulsibility, 35 ml of 0.8% sodium 
dioctyl sulfosuccinate, % 

T 59 70 – 60 – 40 – – – – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – 1 – 1 – 1 – 1 

Breaking index, g Tex-542-C – – – – – – – – – – – – 

Particle charge T 59 Positive Positive Positive Positive Positive Positive 

Distillation test1: T 59             

Residue by distillation, % by weight 65 – 65 – 65 – 30 – 60 – 62 – 

Oil distillate, % by volume of emulsion – 0.5 – 0.5 – 3 – 0.5 – 0.5 – 0.5 

Tests on residue from distillation:              
Polymer content, wt. % (solids basis) Tex-533-C 3.0 – 3.0 – 5.07 – – – – – 3.0 – 
Penetration, 77°F, 100 g, 5 sec. T 49 90 150 80 130 90 150 30 – 30 – 55 90 
Viscosity, 140°F, poise T 202  1,300 – 1,300 – 1,000 – – – – – – – 
Solubility in trichloroethylene, % T44 97.0 – 95.0 – 98 – – – – – 97.0 – 
Softening point, °F T 53 – – –  – – – – – – – 135 – 
Ductility, 77°F, 5 cm/min., cm T 51 – – – – 40 – – – – – 70 – 
Float test, 140°F, sec. T 50 – – 1,800 – – – – – – – – – 
Ductility,2 39.2°F, 5 cm/min., cm T 51 50 – – – – – – – – – – – 
Elastic recovery,2 50°F, % Tex-539-C 55 – 55 – – – – – – – – – 

Tests on residue from evaporative 
recovery: 

R 78, 
Procedure 

B 

            

  Nonrecoverable creep compliance of 
residue, 3.2 kPa, 52°C, kPa-1                                   

 T 350 – – – – – – – 2.0 – 4.0 – – 

Tests on rejuvenating agent:              
Viscosity, 140°F, cSt T 201 – – – – – – 50 175 50 175 – – 
Flash point, C.O.C., °F T 48 – – – – – – 380 – 380 – – – 
Saturates, % by weight D 2007 – – – – – – – 30 – 30 – – 
Solubility in n-pentane, % by weight D 2007 – – – – – – 99 – 99 – – – 

Tests on rejuvenating agent after RTFO T 240             
Weight Change, %  – – – – – – – 6.5 – 6.5 – – 
Viscosity Ratio  – – – – – – – 3.0 – 3.0 – – 

Tests on latex4:              
  Tensile strength, die C dumbbell, psi D 4125 – – – – – – 800 – 800 – – – 

    Change in mass after immersion in   
rejuvenating agent, % 

D 471 – – – – – – – 406 – 406 – – 

1. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350°F (±0°F). Maintain at this temperature for 20 min. Complete total 
distillation in 60 min. (±5 min.) from the first application of heat. 

2. CRS-2P must meet one of either the ductility or elastic recovery requirements. 

3. With all precertification samples of CMS-1P or CMS-2P, submit certified test reports showing that the rejuvenating agent and latex meet the stated 
requirements. Submit samples of these raw materials if requested by the Engineer. 

4. Preparation of latex specimens: use any substrate and recovery method which produces specimens of uniform dimensions and which delivers enough 
material to achieve desired residual thickness.  

5. Cut samples for tensile strength determination using a crosshead speed of 20 in. per minute. 

6. Specimen must remain intact after exposure and removal of excess rejuvenating agent. 

7. Modifier type is tire rubber. 

 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
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Table 10A 
Non-Tracking Tack Coat Emulsion1 

Property Test Procedure NT-HRE NT-RRE NT-SRE 

Min Max Min Max Min Max 

Viscosity, Saybolt Furol 
77º F, sec. 

T 72 15 – 15 – 10 100 

Storage stability, 1 Day, % T 59 – 1 – 1 – 1 

Settlement, 5-day, % T 59 – 5 – 5 – 5 

Sieve test, % T 59 – 0.30 – 0.30 – 0.1 

Distillation test:2 T 59       
Residue by distillation, % by wt.  50 – 58 – 50 – 
Oil distillate, by volume of emulsion  – 1.0 – 1.0 – 1.0 

Test on residue from distillation:        
Penetration, 77ºF, 100 g, 5 sec. T 49 – 20 15 45 40 90 
Solubility in trichloroethylene, % T 44 97.5 – 97.5 – 97.5 – 
Softening point, ºF T 53 150 – – – – – 
Dynamic shear, G*/sin(δ), 82°C, 10 
rad/s, kPa 

T 315 1.0 – – – – – 

1. Due to the hardness of the residue, these emulsions should be heated to 120-140°F before thoroughly mixing as the emulsion is 
being prepared for testing. 

2. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350ºF ± 10ºF. Maintain at this temperature for 20 min. 
Complete total distillation in 60 ± 5 min. from first application of heat. 

 
Table10B 

Spray Applied Underseal Membrane Polymer-Modified Emulsions (EBL) 

Property Test Procedure Min Max 

Viscosity @ 77°F, SSF T 72 20 100 

Storage Stability1, % T 59 – 1 

Demulsibility2 T 59 55 – 
  Anionic emulsions – 35 mL of 0.02 N CaCI2, %    
  Cationic emulsions – 35 mL of 0.8% sodium 
dioctyl sulfosuccinate, % 

   

Sieve Test3, % T 59 – 0.05 

Distillation Test4 T 59   

  Residue by distillation, % by wt.  63  

  Oil portion of distillate, % by vol.   0.5 

Test on Residue from Distillation    

  Elastic Recovery @ 50°F, 50 mm/min., % Tex-539-C 60 – 
  Penetration @ 77°F, 100 g, 5 sec., 0.1 mm T 49 80 130 

1. After standing undisturbed for 24 hr., the surface must be smooth, must not exhibit a white or milky 
colored substance, and must be a homogeneous color throughout. 

2. Material must meet demulsibility test for emulsions.  

3. May be required by the Engineer only when the emulsion cannot be easily applied in the field.  

4. The temperature on the lower thermometer should be brought slowly to 350°F ± 10°F and 
maintained at this temperature for 20 min. The total distillation should be completed in 60 ± 5 min. 
from the first application of heat. 

 
Table 10C 

Full-Depth Reclamation Emulsion (FDR EM) 

Property Test Procedure Standard Yield (SY) High Yield (HY) 

Min Max Min Max 

Sieve test, % T 59 – 0.1 – 0.1 
Viscosity Saybolt Furol @ 77°F, sec. T 59 20 100 20 100 

Distillation test1: T 59     
  Residue by distillation, % by wt.  60 – 63 – 

  Oil portion of distillate, % by vol.  – 0.5 – 0.5 

Test on residue from distillation: T 49     
  Penetration @ 77°F, dmm  55 95 120 – 

Test on rejuvenating agent:      

  BWOA, %2 *** – – 2 – 
  Viscosity @ 140°F, cSt T 201 – – 50 175 
  Flash Point, COC, °F T 48 – – 380 – 
  Solubility in n-pentane, % by wt. D2007 – – 99 – 

1. The temperature on the lower thermometer should be brought slowly to 350°F ±10°F and maintained at this temperature for 
20 min. The total distillation should be completed in 60 ± 5 min. from the first application of heat. 

2. BWOA = By weight of asphalt. Provide a manufacturer’s certificate of analysis (COA) with the percent of rejuvenator added. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
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2.5. Specialty Emulsions. Provide specialty emulsion that is either asphalt-based or resin-based and meets the 
requirements of Table 11 or Table 11A. 

 
Table 11 

Specialty Emulsions 

Property Test Procedure Type–Grade 

Medium-Setting Slow-Setting 

AE-P EAP&T PCE1 

Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72       
  77°F, sec.  – – – – 10 100 
  122°F, sec.  15 150 – – – – 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 

Miscibility2 T 59 –  Pass  Pass  

Demulsibility, 35 mL of 0.10 N CaCl2, % T 59 – 70 – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – – 

Particle size,5 % by volume < 2.5 m Tex-238-F3 – – 90 – 90 – 

Asphalt emulsion distillation to 500°F 
followed by Cutback asphalt distillation of 
residue to 680°F: 

 
T 59 & T 78 

      

  Residue after both distillations, % by wt.  40 – – – – – 
  Total oil distillate from both distillations, % 

by volume of emulsion 
 25 40 – – – – 

Residue by distillation, % by wt. T 59 – – 60 – – – 

Residue by evaporation,4 % by wt. T 59 – – – – 60 – 

Tests on residue after all distillations:        
  Viscosity, 140°F, poise T 202 – – 800 – – – 
  Kinematic viscosity,5 140°F, cSt T 201 – – – – 100 350 
  Flash point C.O.C., °F T 48 – – – – 400 – 
  Solubility in trichloroethylene, % T 44 97.5 – – – – – 
  Float test, 122°F, sec. T 50 50 200 – – – – 

1. Supply with each shipment of PCE: 
 a copy of a lab report from an approved analytical lab, signed by a lab official, indicating the PCE 

 formulation does not meet any characteristics of a Resource Conservation Recovery Act (RCRA)  hazardous 

 waste; 

 a certification from the producer that the formulation supplied does not differ from the one tested   

  and that no listed RCRA hazardous wastes or Polychlorinated Biphenyls (PCBs) have been mixed   

  with the product; and 

 a Safety Data Sheet. 

2. Exception to T 59: In dilution, use 350 mL of distilled or deionized water and a 1,000-mL beaker. 
3. Use Tex-238-F, beginning at “Particle Size Analysis by Laser Diffraction,” with distilled or deionized water as a 

   medium and no dispersant, or use another approved method. 
4. Exception to T 59: Leave sample in the oven until foaming ceases, then cool and weigh. 
5. PCE must meet either the kinematic viscosity requirement or the particle size requirement. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit238.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit238.pdf
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Table 11A 
Hard Residue Surface Sealant 

Property Test 
Procedure 

Min Max 

Viscosity, Krebs unit, 77ºF, Krebs units D 562 45 75 

Softening point, ºF Tex-505-C1 250 – 

Uniformity  D 2939 Pass2 

Resistance to heat D 2939 Pass3 

Resistance to water D 2939 Pass4 

Wet flow, mm D 2939 – 0 

Resistance to Kerosene (optional)5 D 2939 Pass6 

Ultraviolet exposure, UVA-340, 0.77 W/m2, 
50°C chamber, 8 hr. UV lamp, 5 min. spray, 
3 hr. 55 min. condensation, 1,000 hr. total 
exposure7 

G 154 Pass8 

Abrasion loss, 1.6 mm thickness, liquid only, % ISSA TB-100 – 1.0 

Residue by evaporation, % by weight D 2939 33 – 

Tests on residue from evaporation:    
  Penetration, 77ºF, 100 g, 5 sec. T 49 15 30 
  Flash point, Cleveland open cup, °F T 48 500  

Tests on base asphalt before emulsification    
  Solubility in trichloroethylene, % T 44 98 – 

1. Cure the emulsion in the softening point ring in a 200°F ± 5°F oven for 2 hr. 
2. Product must be homogenous and show no separation or coagulation that cannot be 

overcome by moderate stirring. 
3. No sagging or slippage of film beyond the initial reference line. 
4. No blistering or re-emulsification. 
5. Recommended for airport applications or where fuel resistance is desired.  
6. No absorption of Kerosene into the clay tile past the sealer film. Note sealer surface 

condition and loss of adhesion. 
7. Other exposure cycles with similar levels of irradiation and conditions may be used with 

Department approval. 
8. No cracking, chipping, surface distortion, or loss of adhesion. No color fading or lightening. 

2.6. Recycling Agent. Recycling agent and emulsified recycling agent must meet the requirements in Table 12. 
Additionally, recycling agent and residue from emulsified recycling agent, when added in the specified 
proportions to the recycled asphalt, must meet the properties specified on the plans. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf
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Table 12 

Recycling Agent and Emulsified Recycling Agent 

Property Test 
Procedure 

Recycling Agent Emulsified 
Recycling Agent 

(ARA-1) 

Polymer Modified 
Emulsified 

Recycling Agent 
(ARA-1P) 

Min Max Min Max Min Max 

Viscosity, Saybolt Furol, 77°F, sec. T 72 – – 15 100 15 110 

Sieve test, % T 59 – – – 0.1 – 0.1 

Miscibility1 T 59 – No coagulation   

Residue by evaporation,2 % by wt. T 59 – – 60 – – – 

Distillation test: T 59       
  Residue by distillation, % by wt.      60 65 
  Oil distillate, % by volume of emulsion      – 2 

Penetration of Distillation Residue at 
39.2°F, 100 g, 5 sec. 

T 49     110 190 

Tests on recycling agent or residue from 
evaporation: 

       

  Flash point, C.O.C., °F T 48 400 – 400 – 400 – 
  Kinematic viscosity, T 201       
    140°F, cSt  75 200 75 200   
    275°F, cSt  – 10.0 – 10.0   

1. Exception to T 59: Use 0.02 N CaCl2 solution in place of water. 
2. Exception to T 59: Maintain sample at 300°F until foaming ceases, then cool and weigh. 

2.7. Crumb Rubber Modifier. Crumb rubber modifier (CRM) consists of automobile and truck tires processed by 
ambient temperature grinding. 

CRM must be: 

 free from contaminants including fabric, metal, and mineral and other nonrubber substances; 

 free-flowing; and 

 nonfoaming when added to hot asphalt binder. 

Ensure rubber gradation meets the requirements of the grades in Table 13 when tested in accordance with 
Tex-200-F, Part I, using a 50-g sample. 

Table 13 
CRM Gradations 

Sieve Size  
(% Passing) 

Grade A Grade B Grade C Grade D Grade E 

Min Max Min Max Min Max 

As shown on 
the plans 

As approved 

#8 100 – – – – – 

#10 95 100 100 – – – 

#16 – – 70 100 100 – 

#30 – – 25 60 90 100 

#40 – – – – 45 100 

#50 0 10 – – – – 

#200 – – 0 5 – – 

 

2.8. Crack Sealer. Provide polymer-modified asphalt-emulsion crack sealer meeting the requirements of 
Table 14. Provide rubber-asphalt crack sealer meeting the requirements of Table 15. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
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Table 14 
Polymer-Modified Asphalt-Emulsion Crack Sealer 

Property Test Procedure Min Max 

Rotational viscosity, 77°F, cP D 2196, Method A 10,000 25,000 

Sieve test, % T 59 – 0.1 

Storage stability, 1 day, % T 59 – 1 

Evaporation Tex-543-C   
  Residue by evaporation, % by wt.  65 – 

Tests on residue from evaporation:    
  Penetration, 77°F, 100 g, 5 sec. T 49 35 75 
  Softening point, °F T 53 140 – 
  Ductility, 39.2°F, 5 cm/min., cm T 51 100 – 

 
Table 15 

Rubber-Asphalt Crack Sealer 

Property Test 
Procedure 

Class A Class B 

Min Max Min Max 

CRM content, Grade A or B, % by wt. Tex-544-C 22 26 – – 

CRM content, Grade B, % by wt. Tex-544-C – – 13 17 

Virgin rubber content,1 % by wt.  – – 2 – 

Flash point,2 C.O.C., °F T 48 400 – 400  – 

Penetration,3 77°F, 150 g, 5 sec. T 49 30 50 30 50 

Penetration,3 32°F, 200 g, 60 sec. T 49 12 – 12 – 

Softening point, °F T 53 – – 170 – 

Bond Test, non-immersed, 0.5 in specimen, 
50% extension, 20°F4 D5329 – Pass 

1. Provide certification that the Min % virgin rubber was added. 
2. Agitate the sealing compound with a 3/8- to 1/2 in. (9.5- to 12.7 mm) wide, square-end 

metal spatula to bring the material on the bottom of the cup to the surface (i.e., turn the 
material over) before passing the test flame over the cup. Start at one side of the 
thermometer, move around to the other, and then return to the starting point using 8 to 
10 rapid circular strokes. Accomplish agitation in 3 to 4 sec. Pass the test flame over the 
cup immediately after stirring is completed. 

3. Exception to T 49: Substitute the cone specified in D 217 for the penetration needle. 
4. Allow no crack in the crack sealing materials or break in the bond between the sealer and 

the mortar blocks over 1/4 in. deep for any specimen after completion of the test. 

2.9. Asphalt-Rubber Binders. Provide asphalt-rubber (A-R) binders that are mixtures of asphalt binder and 
CRM, which have been reacted at elevated temperatures. Provide A-R binders meeting D6114 and 
containing a minimum of 15% CRM by weight. Provide Types I or II, containing CRM Grade C, for use in hot-
mixed aggregate mixtures. Provide Types II or III, containing CRM Grade B, for use in surface treatment 
binder. Ensure binder properties meet the requirements of Table 16. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph543.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph544.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph544.pdf
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Table 16 

A-R Binders 

Property Test 
Procedure 

Binder Type 

Type I Type II Type III 

Min Max Min Max Min Max 

Apparent viscosity, 347°F, cP D2196, 
Method A 

1,500 5,000 1,500 5,000 1,500 5,000 

Penetration, 77°F, 100 g, 5 sec. T 49 25 75 25 75 50 100 

Penetration, 39.2°F, 200 g, 60 sec. T 49 10 – 15 – 25 – 

Softening point, °F T 53 135 – 130 – 125 – 

Resilience, 77°F, % D5329 25 – 20 – 10 – 

Flash point, C.O.C., °F T 48 450 – 450 – 450 – 

Tests on residue from Thin-Film 
Oven Test: 

T 179       

   Retained penetration ratio, 39.2°F, 
200 g, 60 sec., % of original 

T 49 75 – 75 – 75 – 

 

2.10. Performance-Graded Binders. Provide PG binders that are smooth and homogeneous, show no separation 
when tested in accordance with Tex-540-C, and meet the requirements of Table 17. 

Separation testing is not required if: 

 a modifier is introduced separately at the mix plant either by injection in the asphalt line or mixer, 

 the binder is blended on site in continuously agitated tanks, or 

 binder acceptance is based on field samples taken from an in-line sampling port at the hot-mix plant 

after the addition of modifiers. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph540.pdf
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Table 17 
Performance-Graded Binders 

Property and Test Method Performance Grade 
PG 58 PG 64 PG 70 PG 76 PG 82 

-22 -28 -34 -16 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 
Average 7-day max pavement design 
temperature, °C1 

58 64 70 76 82 

Min pavement design temperature, °C1 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 

Original Binder 
Flash point, T 48, Min, °C 230 

Viscosity, T 3162, 3: 
135 

  Max, 3.0 Pa.s, test temperature, °C 

Dynamic shear, T 3154: 

58 64 70 76 82 
  G*/sin(), Min, 1.00 kPa, Max, 2.00 
kPa7, 

  Test temperature @ 10 rad/sec., °C 

Elastic recovery, D6084, 50°F, % Min8 – – 30 – – 30 50 – 30 50 60 30 50 60 70 50 60 70 
Rolling Thin-Film Oven (Tex-506-C) 

Mass change, T 240, Max, % 1.0 

Dynamic shear, T 315: 

58 64 70 76 82 
 G*/sin(), Min, 2.20 kPa, Max, 5.00 
kPa7, 

Test temperature @ 10 rad/sec., °C 

MSCR, T350, Recovery, 0.1 kPa, High 
Temperature, % Min8 

– – 20 – – 20 30 – 20 30 40 20 30 40 50 30 40 50 

Pressure Aging Vessel (PAV) Residue (R 28) 

PAV aging temperature, °C 100 

Dynamic shear, T 315: 

25 22 19 28 25 22 19 28 25 22 19 28 25 22 19 28 25 22 G*sin(), Max, 5,000 kPa 
Test temperature @ 10 rad/sec., °C 

Creep stiffness, T 3135, 6: 
 S, max, 300 MPa, 
 m-value, Min, 0.300 
 Test temperature @ 60 sec., °C 

-12 -18 -24 -6 -12 -18 -24 -6 -12 -18 -24 -6 -12 -18 -24 -6 -12 -18 

Direct tension, T 3146: 
 Failure strain, min, 1.0% 
 Test temperature @ 1.0 mm/min., °C 

-12 -18 -24 -6 -12 -18 -24 -6 -12 -18 -24 -6 -12 -18 -24 -6 -12 -18 

1. Pavement temperatures are estimated from air temperatures and using an algorithm contained in a Department-supplied computer program, may be provided 
by the Department, or by following the procedures outlined in AASHTO MP 2 and PP 28. 

2. This requirement may be waived at the Department’s discretion if the supplier warrants that the asphalt binder can be adequately pumped, mixed, and 
compacted at temperatures that meet all applicable safety, environmental, and constructability requirements. At test temperatures where the binder is a 
Newtonian fluid, any suitable standard means of viscosity measurement may be used, including capillary (T 201 or T 202) or rotational viscometry (T 316). 

3. Viscosity at 135°C is an indicator of mixing and compaction temperatures that can be expected in the lab and field. High values may indicate high mixing and 
compaction temperatures. Additionally, significant variation can occur from batch to batch. Contractors should be aware that variation could significantly impact 
their mixing and compaction operations. Contractors are therefore responsible for addressing any constructability issues that may arise. 

4. For quality control of unmodified asphalt binder production, measurement of the viscosity of the original asphalt binder may be substituted for dynamic shear 
measurements of G*/sin() at test temperatures where the asphalt is a Newtonian fluid. Any suitable standard means of viscosity measurement may be used, 
including capillary (T 201 or T 202) or rotational viscometry (T 316). 

5. Silicone beam molds, as described in AASHTO TP 1-93, are acceptable for use. 
6. If creep stiffness is below 300 MPa, direct tension test is not required. If creep stiffness is between 300 and 600 MPa, the direct tension failure strain 

requirement can be used instead of the creep stiffness requirement. The m value requirement must be satisfied in both cases. 
7. Maximum values for unaged and RTFO aged dynamic shear apply only to materials used as substitute binders, as described in Item 340, “Dense-Graded Hot-

Mix Asphalt (Small Quantity)”, Item 341, “Dense-Graded Hot-Mix Asphalt, and Item 344, “Superpave Mixtures.”  
8. Elastic Recovery (ASTM D6084) is not required unless MSCR (AASHTO T 350) is less than the minimum % recovery.  Elastic Recovery must be used for the 

acceptance criteria in this instance. 
 

3. EQUIPMENT 

Provide all equipment necessary to transport, store, sample, heat, apply, and incorporate asphalts, oils, and 
emulsions. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf
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4. CONSTRUCTION 

Typical Material Use. Use materials shown in Table 18, unless otherwise determined by the 
Engineer. 

Table18 
Typical Material Use 

Material Application Typically Used Materials 

Hot-mixed, hot-laid asphalt mixtures PG binders, A-R binders Types I and II 

Surface treatment 
AC-5, AC-10, AC-15P, AC-20XP, AC-10-2TR, AC-20-5TR, 
HFRS-2, MS-2, CRS-2, CRS-2H, CRS-2TR, CMS-2P HFRS-2P, 
CRS-2P, CHFRS-2P, A-R binders Types II and III 

Surface treatment (cool weather) 
AC12-5TR, RC-250, RC-800, RC-3000, MC-250, MC-800, 
MC-3000, MC-2400L, CMS-2P 

Precoating AC-5, AC-10, PG 64-22, SS-1, SS-1H, CSS-1, CSS-1H 

Tack coat PG Binders, SS-1H, CSS-1H, EAP&T, TRAIL, EBL 

Fog seal SS-1, SS-1H, CSS-1, CSS-1H, CMS-1P 

Hot-mixed, cold-laid asphalt 
mixtures 

AC-0.6, AC-1.5, AC-3, AES-300, AES-300P, CMS-2, CMS-2S 

Patching mix MC-800, SCM I, SCM II, AES-300S 

Recycling 
AC-0.6, AC-1.5, AC-3, AES-150P, AES-300P, recycling agent, 
emulsified recycling agent 

Crack sealing 
SS-1P, polymer mod AE crack sealant, rubber asphalt crack 
sealers (Class A, Class B) 

Microsurfacing CSS-1P 

Prime MC-30, AE-P, EAP&T, PCE 

Curing membrane SS-1, SS-1H, CSS-1, CSS-1H, PCE 

Erosion control SS-1, SS-1H, CSS-1, CSS-1H, PCE 

FDR -Foaming PG 64-22, FDR EM-SY, FDR EM-HY 

 

4.1. Storage and Application Temperatures. Use storage and application temperatures in accordance with 
Table 19. Store and apply materials at the lowest temperature yielding satisfactory results. Follow the 
manufacturer’s instructions for any agitation requirements in storage. Manufacturer’s instructions regarding 
recommended application and storage temperatures supersede those of Table 19. 
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Table19 
Storage and Application Temperatures 

Type-Grade 
Application Storage 

Max (°F) Recommended Range 
(°F) 

Max Allowable 
(°F) 

AC-0.6, AC-1.5, AC-3 200–300 350 350 

AC-5, AC-10 275–350 350 350 

AC-15P, AC-20-5TR, AC12-5TR 
and AC10-2TR 

300–375 375 360 

RC-250 125–180 200 200 

RC-800 170–230 260 260 

RC-3000 215–275 285 285 

MC-30, AE-P 70–150 175 175 

MC-250 125–210 240 240 

MC-800, SCM I, SCM II 175–260 275 275 

MC-3000, MC-2400L 225–275 290 290 

HFRS-2, MS-2, CRS-2, CRS-2H, 
HFRS-2P, CRS-2P, CMS-2, 
CMS-2S, AES-300, AES-300S, 
AES-150P, AES-300P, CRS-2TR 

120–160 180 180 

SS-1, SS-1H, CSS-1, CSS-1H, 
PCE, EAP&T, SS-1P, RS-1P, 
CRS-1P, CSS-1P, recycling agent, 
emulsified recycling agent, polymer 
mod AE crack sealant 

50–130 140 140 

PG binders 275–350 350 350 

Rubber asphalt crack sealers (Class 
A, Class B) 

350–375 400 – 

A-R binders Types I, II, and III 325–425 425 425 

5. MEASUREMENT AND PAYMENT 

The work performed, materials furnished, equipment, labor, tools, and incidentals will not be measured or 
paid for directly but is subsidiary or is included in payment for other pertinent Items. 
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Special Specification 6001 

Portable Changeable Message Sign 

1. DESCRIPTION 

Furnish, operate, and maintain portable trailer mounted changeable message sign (PCMS) units. 

2. MATERIALS 

Furnish new or used material in accordance with the requirements of this Item and the details shown on the 
plans. Provide a self-contained PCMS unit with the following: 

 Sign controller 

 Changeable Message Sign 

 Trailer 

 Power source 

Paint the exterior surfaces of the power supply housing, supports, trailer, and sign with Federal Orange 
No. 22246 or Federal Yellow No. 13538 of Federal Standard 595C, except paint the sign face assembly flat 
black. 

2.1. Sign Controller. Provide a controller with permanent storage of a minimum of 75 pre-programmed 
messages. Provide an external input device for random programming and storage of a minimum of 
75 additional messages. Provide a controller capable of displaying up to 3 messages sequentially. Provide a 
controller with adjustable display rates. Enclose sign controller equipment in a lockable enclosure. 

2.2. Changeable Message Sign. Provide a sign capable of being elevated to at least 7 ft. above the roadway 
surface from the bottom of the sign. Provide a sign capable of being rotated 360° and secured against 
movement in any position. 

Provide a sign with 3 separate lines of text and 8 characters per line minimum. Provide a minimum 18 in. 
character height. Provide a 5 × 7 character pixel matrix. Provide a message legibility distance of 600 ft. for 
nighttime conditions and 800 ft. for normal daylight conditions. Provide for manual and automatic dimming 
light sources. 

The following are descriptions for 3 screen types of PCMS: 

 Character Modular Matrix. This screen type comprises of character blocks. 

 Continuous Line Matrix. This screen type uses proportionally spaced fonts for each line of text. 

 Full Matrix. This screen type uses proportionally spaced fonts, varies the height of characters, and 

displays simple graphics on the entire sign. 

2.3. Trailer. Provide a 2 wheel trailer with square top fenders, 4 leveling jacks, and trailer lights. Do not exceed 
an overall trailer width of 96 in. Shock mount the electronics and sign assembly. 

2.4. Power Source. Provide a diesel generator, solar powered power source, or both. Provide a backup power 
source as necessary. 

2.5. Cellular Telephone. When shown on the plans, provide a cellular telephone connection to communicate 
with the PCMS unit remotely.  
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3. CONSTRUCTION 

Place or relocate PCMS units as shown on the plans or as directed. The plans will show the number of 
PCMS units needed, for how many days, and for which construction phases. 

Maintain the PCMS units in good working condition. Repair damaged or malfunctioning PCMS units as soon 
as possible. PCMS units will remain the property of the Contractor. 

4. MEASUREMENT 

This Item will be measured by each PCMS or by the day used. All PCMS units must be set up on a work 
area and operational before a calendar day can be considered measurable. When measurement by the day 
is specified, a day will be measured for each PCMS set up and operational on the worksite. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Portable Changeable Message Sign.” This price is full 
compensation for PCMS units; set up; relocating; removing; replacement parts; batteries (when required); 
fuel, oil, and oil filters (when required); cellular telephone charges (when required); software; and equipment, 
materials, tools, labor, and incidentals. 
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Special Specification 6005 

Testing, Training, Documentation, Final Acceptance, 
and Warranty 

1. DESCRIPTION 

Perform or furnish testing, training, documentation, final acceptance, and warranty on the applicable 
equipment or systems. 

2. TESTING 

Unless otherwise shown on the plans, perform the following tests on the applicable equipment or systems. 

2.1. Test Procedures Documentation. Provide 5 copies of the test procedures and blank data forms 60 days 
prior to testing for each test required on this project. Include the sequence of the tests in the procedures. The 
Engineer will approve test procedures prior to submission of equipment for tests. Conduct all tests in 
accordance with the approved test procedures. 

Record test data on the data forms, as well as quantitative results. Ensure the data forms are signed by an 
authorized representative (company official) of the equipment manufacturer. Submit 1 copy of the completed 
and signed data forms for acceptance or rejection of the test or equipment. 

2.2. Design Approval Test. Conduct a Design Approval Test on randomly selected units from the prototype 
design manufacturing run. If only 1 design prototype is manufactured, perform this test on that unit. If 
supplying multiple types of the equipment, provide and test a sample of each type.  

Certification from an independent testing laboratory of a successfully completed Design Approval Test is 
acceptable. Ensure that the testing by this laboratory is performed in accordance with the requirements of 
this specification. Failure of independent tests to comply with the requirements of this specification will be 
grounds for rejection of any certification. 

Notify the Engineer 10 working days before conducting this testing. The Department may witness all the 
tests. Perform the following tests: 

2.2.1. Power Service Transients. The equipment must meet the performance requirements, specified in the 
parent specification, when subjected to the power service transients as specified in Section 2.2.7.2, 
“Transient Tests (Power Service)” of the NEMA TS 2 standard, latest edition. 

2.2.2. Temperature and Condensation. The equipment must meet the performance requirements, specified in the 
parent specification, when subjected to the following conditions in the order specified below: 

 Stabilize the equipment at -30°F and test as specified in Sections 2.2.7.3., “Low-Temperature Low-

Voltage Tests” and 2.2.7.4., “Low-Temperature High-Voltage Tests” of the NEMA TS 2 standard, latest 

edition. 

 Allow the equipment to warm up to room temperature in an atmosphere having relative humidity of at 

least 40%. Operate the equipment for 2 hr., while wet, without degradation or failure. 

 Stabilize the equipment at 165°F and test as specified in Sections 2.2.7.5., “High-Temperature High 

Voltage Tests” and 2.2.7.6, “High-Temperature Low-Voltage Tests” of the NEMA TS 2 standard, latest 

edition. 
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2.2.3. Relative Humidity. The equipment must meet the performance requirements, specified in the parent 
specification, within 30 min. of being subjected to a temperature of 165°F and a relative humidity of 18% for 
48 hr. 

2.2.4. Vibration. The equipment must show no degradation of mechanical structure, soldered components, or plug-
in components and must operate in accordance with the manufacturer's equipment specifications after being 
subjected to the vibration tests as described in Section 2.2.8, “Vibration Test,” of the NEMA TS 2 standard, 
latest edition. 

2.2.5. Power Interruption. The equipment must meet the performance requirements, specified in the parent 
specification, when subjected to nominal input voltage variations as specified in Section 2.2.10, “Power 
Interruption Test,” of the NEMA TS 2 standard, latest edition. 

2.3. Demonstration Test. Conduct a Demonstration Test on applicable equipment at an approved Contractor 
facility. Notify the Engineer 10 working days before conducting this testing. The Department may witness all 
the tests. Perform the following tests: 

2.3.1. Examination of Product. Examine each unit carefully to verify that the materials, design, construction, 
markings and workmanship comply with the requirements of the parent specification. 

2.3.2. Continuity Tests. Check the wiring to determine conformance with the requirements of the appropriate 
paragraphs in the parent specification. 

2.3.3. Operational Test. Operate each unit for at least 15 min. to permit equipment temperature stabilization and 
an adequate number of performance characteristics to ensure compliance with the requirements of the 
parent specification. 

2.4. Stand-Alone Tests. Conduct a Stand-Alone Test for each unit after installation. The test must exercise all 
stand-alone (non-network) functional operations. Notify the Engineer 5 working days before conducting this 
test. The Department may witness all the tests.  

2.5. System Integration Test. Conduct a System Integration Test on the complete functional system. 
Demonstrate all control and monitor functions for each system component for 72 hr. Supply 2 copies of the 
System Operations manual before the System Integration Test. Notify the Engineer 10 working days before 
conducting this testing. The Department may witness all the tests.  

2.6. Final Acceptance Test. Conduct a Final Acceptance Test on the complete functional system. Demonstrate 
all control, monitor, and communication requirements for 90 days. The Engineer will furnish a Letter of 
Approval stating the first day of the Final Acceptance Test. The completion of the Final Acceptance Test 
occurs when system downtime due to mechanical, electrical, or other malfunctions to equipment furnished or 
installed does not exceed 72 hr. and any individual points of failure identified during the test period have 
operated free of defects as required in Section 2.7.5., “Consequences of Final Acceptance Test Failure.” 

2.7. Consequences of Test Failure. If a unit fails a test, submit a report describing the nature of the failure and 
the actions taken to remedy the situation prior to modification or replacement of the unit. If a unit requires 
modification, correct the fault and then repeat the test until successfully completed. Correct minor 
discrepancies within 30 days of written notice to the Engineer. If a unit requires replacement, provide a new 
unit and then repeat the test until successfully completed. Major discrepancies that will substantially delay 
receipt and acceptance of the unit will be sufficient cause for rejection of the unit. 

If a failure pattern develops in similar units within the system, implement corrective measures, including 
modification or replacement of units, to all similar units within the system as directed. Perform the corrective 
measures without additional cost or extension of the contract period. 

2.7.1. Consequences of Design Approval Test Failure. If the equipment fails the Design Approval Test, correct 
the fault and then repeat the Design Approval Test until successfully completed. 
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2.7.2. Consequences of Demonstration Test Failure. If the equipment fails the Demonstration Test, correct the 
fault and then repeat the Demonstration Test until successfully completed.  

2.7.3. Consequences of Stand-Alone Test Failure. If the equipment fails the Stand-Alone Test, correct the fault 
and then repeat the Demonstration Test until successfully completed.  

2.7.4. Consequence of System Integration Test Failure. If the equipment fails the System Integration Test, 
correct the fault and then repeat the Systems Integration Test until successfully completed.  

2.7.5. Consequences of Final Acceptance Test Failure. If a defect within the system is detected during the Final 
Acceptance Test, document and correct the source of failure. Once corrective measures are taken, monitor 
the point of failure until a consecutive 30 day period free of defects is achieved. 

If after completion of the initial test period, the system downtime exceeds 72 hr. or individual points of failure 
have not operated for 30 consecutive days free of defects, extend the test period by an amount of time equal 
to the greater of the downtime in excess of 72 hr. or the number of days required to complete the 
performance requirement of the individual point of failure. 

3. TRAINING 

When required on the plans, provide a minimum of 24 hr. of instruction to 10 designated personnel in the 
operation and maintenance procedures of equipment or systems installed. Provide the training during 
installation, testing, and integration. Provide the training through practical demonstrations, seminars, and 
other related technical procedures. 

Furnish a training session agenda, a complete set of training material (manuals and schematics), and the 
names and qualifications of proposed instructors for approval 60 days before the training. Provide a training 
location. Provide 1 copy of the course material for each person. Provide training in the following areas of 
interest and as shown on the plans: 

 The “Hands-on” operation for each type of equipment. 

 Explanation of all system commands, their function and usage. 

 Required preventative maintenance procedures. 

 All equipment servicing procedures. 

 System “troubleshooting”/problem identification procedures. 

4. DOCUMENTATION 

Provide “as-built” documentation for the entire system and all of its individual components. Supply one (1) 11 
in. x 17 in. reproducible copy of the wiring diagrams. Supply three (3) copies of the following in a manual for 
each equipment component: 

 Complete and accurate schematic diagrams. 

 Complete and accurate cabinet, enclosure, and building wiring diagrams. 

 Complete installation procedures. 

 Complete performance specifications (functional, electrical, mechanical and environmental) on the unit. 

 Complete parts list including names of vendors for parts not identified by universal part numbers such 

as JEDEC, RETMA, or EIA. 

 Pictorial of component layout on circuit board. 

 Complete maintenance and trouble-shooting procedures. 

 Complete stage-by-stage explanation of circuit theory and operation. 

 Complete and detailed system operations manuals. 

Furnish additional information as shown on the plans. 
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5. FINAL ACCEPTANCE 

Final acceptance is made when all work is complete, the system has successfully completed all test 
requirements, and the Engineer, in writing, accepts all work for the work locations in the Contract in 
accordance with Article 5.12., “Final Acceptance.” Final acceptance relieves the Contractor from further 
Contract responsibilities.  

6. WARRANTY 

Guarantee equipment furnished and installed to perform according to the manufacturer’s published 
specifications. Warrant equipment against defects or failure in design, materials, and workmanship in 
accordance with the manufacturer’s standard warranty. Supply equipment with no less than 95% of the 
manufacturer’s warranty remaining on the date that equipment invoices are submitted for final payment. Any 
equipment with less than 95% warranty remaining will be rejected. 

The Contractor will warrant or guarantee all such electronic, electrical, and mechanical equipment, materials, 
technical data, and products furnished and installed for a period of 1 yr. after final acceptance of the project 
by the Department. The Contractor’s warranty or guarantee must provide for the “on-site” repair or 
replacement, at the Contractor’s option, within 2 working days and at no cost to the Department. 

Once the Contractor’s warranty or guarantee expires, assign to the Department any manufacturer’s standard 
warranty or guarantee coverage still remaining on all such electronic, electrical, and mechanical equipment, 
materials, technical data, and products furnished for and installed on the project. Repair or replace defective 
equipment, at the manufacturer’s option, at no cost to the Department. 

7. MEASUREMENT AND PAYMENT 

The work performed, materials furnished, equipment, labor, tools, and incidentals will not be measured or 
paid for directly but will be considered subsidiary to bid items of the Contract. 
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Special Specification 6006 

Electronic Components 

1. DESCRIPTION 

Use electronic components to manufacture electronic equipment. 

2. MATERIALS AND CONSTRUCTION METHODS 

Use electronic components that comply with Electronic Industries Association (EIA) and Joint Electronic 
Device Engineering Council (JEDEC) Specifications. Provide industry standard electronic components 
available from several manufacturers. When special monolithic integrated circuits are necessary for cost-
effective designs, waiving the multi-source requirements will be as directed. 

Design the electronic circuitry to ensure an adjustment range from normal adjustment settings of variable 
components. Provide a range of adjustment to compensate for composite variations in the associated 
circuitry due to changes in part values during the normal or specified life of the device. Ensure the range of 
adjustment can compensate for variations in replacement parts within the specified tolerances. Unless 
otherwise shown on the plans, design the components to be under operating conditions 24 hr. a day for 
10 yr. Derate electronic components by 20% with regard to ambient temperature, applied voltage, and power 
dissipation. 

On electronic components weighing more than 2 oz., use supports other than the component’s pins or 
electrical connectors. Solder electronic components of 2 or more leads in place. Mark the circuit reference 
symbol next to the component. 

Meet the above requirements and satisfy the following specific requirements for the different components: 

2.1. Capacitors. Provide industrial grade capacitors. Insulate the capacitors. Mark capacitors with their 
capacitance value, working voltage, and polarity. 

Provide capacitor encasements resistant to cracking, peeling, and discoloration due to humidity and changes 
in temperature. Provide electrolytic capacitors capable of operating at least 185°F. Do not use electrolytic 
capacitors of less than 1.0 microfarad. 

Use a clamp or fastener to support a capacitor to avoid damage by shock or vibration. Use a capacitor with a 
specific ripple or AC voltage rating, if possibly subjected to a ripple voltage in excess of 10% of the actual DC 
voltage across the capacitor. Use an aluminum electrolytic capacitor only when continually energized. 

2.2. Diodes. If low forward drop is required in logic circuit applications, furnish justification for use of Germanium 
diodes prior to incorporation in the design. Mark diodes with the JEDEC part number, using an industry 
approved color code or clearly legible printing. Indicate the diode polarity on the diode case by the use of the 
diode symbol, by the 360° band on the cathode end, or by the shape of case. 

2.3. Indicators. Use solid-state (LED) indicators with a useful life at least 25,000 hr. 

2.4. Integrated Circuits. Print the manufacturer's part number and any information required to install the 
integrated circuit assembly upon the package. Test integrated circuits with at least 1 test from each group 
below: 
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2.4.1. Group 1: 

 Stabilization Bake 

 Temperature Cycling 

 Power Burn-in 

2.4.2. Group 2: 

 Functional test with the device at the manufacturer's maximum specified temperature 

 Static and dynamic test per manufacturer's data sheet 

2.5. Potentiometers and Rheostats. Use industrial grade potentiometers. Use potentiometers with a power 
rating at least 100% greater than the maximum power requirements of the circuit. 

2.6. Printed Circuit Boards. 

2.6.1. Design, Fabrication and Mounting. Use NEMA Grade G-10 glass epoxy or equivalent for printed circuit 
boards (refer to NEMA Publications No. L1 1-1982, Industrial Laminated Thermosetting Products). Provide a 
nominal thickness of 1/32 in. for circuit boards not exceeding 2 in. in any dimension. Provide a nominal 
thickness of 1/16 in. for circuit boards exceeding 2 in. in any dimension. 

Coat the printed circuit board assembly with a protective coating to combat mildew, moisture, and fungus. 
Plate the through holes that carry electrical connections from one side of the board to the other. Use 1 oz. 
per square foot of copper to plate through holes. Use non-corrosive material for electrical mating surfaces. 

Design and fabricate printed circuit boards and the mounting of parts and assemblies in accordance with 
MIL-STD-275 (latest revision) except as follows: 

 Mount semiconductor devices on spacers or transipads if the device dissipates more than 250 mW or if 

the case temperature will rise 20°F above ambient. 

 Remove residual flux from the printed circuit board. 

 Provide a resistance between any 2 isolated, independent conductor paths of at least 100 megohms 

when a 500 VDC potential is applied. 

Mark operating circuit components mounted on the circuit boards. Reference the identifying characters to 
their respective components in the schematic diagram and in the parts list. 

2.6.2. Soldering. Hand solder in accordance with MIL-STD-55110. Use of automatic flow soldering is acceptable. 

2.7. Relays. Install diodes across the coils for transient suppression in DC relays. Provide replaceable relays that 
do not require special tools for replacement. 

2.8. Resistors. Use fixed composition insulated resistors in accordance with the performance requirements of 
MIL-R-11. Provide industrial grade resistors with a 15-yr. design life. Mark with their resistance value, using 
EIA color codes or industry approved marking technique. 

Use resistors with a 10% tolerance or better and a resistance variation of no more than 5% over the 
temperature range 0°F to 165°F. Do not use resistors with a power rating greater than 2 W unless special 
ventilation or heat sinking is provided. Insulate these resistors from the printed circuit board. 

2.9. Transistors. Use JEDEC registered transistors. Mark the JEDEC part number on the case. Designate the 
emitter or collector by use of an industry approved marking technique. 

2.10. Transformers. Mark transformers with the manufacturer's part number on the case or frame, using a Radio-
Electronics-Television Manufacturers Association (RETMA) color code or numbered in a manner to facilitate 
proper installation. 
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2.11. Switches. Derate switch contacts 50% from their maximum current ratings. 

3. MEASUREMENT AND PAYMENT 

The work performed, materials furnished, equipment, labor, tools, and incidentals will not be measured or 
paid for directly, but will be subsidiary to the bid items of the Contract. 
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Special Specification 6010 

Closed Circuit Television (CCTV) Field Equipment 

1. DESCRIPTION 

Furnish, install, relocate, or remove closed circuit television (CCTV) field equipment at locations shown on 
the plans, or as directed. 

2. MATERIALS 

2.1. General Requirements. Fabricate, provide, assemble, and install materials that are new, corrosion resistant 
and in strict accordance with the details shown on the plans and in the specifications. 

Provide CCTV field equipment that is compatible with software currently in operation in order to interface with 
the existing equipment and software located in the Department’s Traffic Management Control (TMC) Centers 
across the state. 

CCTV field equipment to include the following: 

 color video camera units, 

 camera lenses, filters, control circuits and accessories, 

 camera housing, 

 medium duty pan and tilt units with click and drag position control, 

 camera control receivers, 

 local field control unit (if required for operation), 

 video and camera control and power cable connectors and assemblies, 

 video, data, and power surge suppression, and 

 built-in ID generator. 

2.2. Functional Requirements for Analog CCTV. Provide color video cameras that are solid state design and 
that meet the following functional requirements: 

2.2.1. General. 

2.2.1.1. Digital Signal Processing (DSP): 

 digital zoom with manual override functionality, 

 auto and manual iris control, 

 auto and manual exposure control with built in frame buffer, 

 auto and manual focus control, and 

 built-in ID generator, with white letters on black outline minimum or approved equivalent. 

2.2.1.2. Image Pickup Device. Single chip interline transfer solid state color matrix charge-coupled device (CCD) or 
complementary metal-oxide semiconductor (CMOS) sensor. Provide a sensor having a minimum of 752 (H) 
X 480 (V) effective pixels. 

2.2.1.3. Resolution. Greater than 350 lines vertical and greater than 460 lines horizontal, interlaced 2:1, measured 
per EIA-170A Standard. No discernible interlace jitter or line pairing on the viewing monitor. System limiting 
resolution that conforms to FCC regulations for broadcast signals. 

2.2.1.4. Frame Rate. Adjustable frame rate frequency up to 30 frames per second. 
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2.2.1.5. Encoded NTSC Video Signal Format. Conformance to the National Television Standards Committee 
(NTSC) specification and produce NTSC compatible video in accordance with EIA-170A Standard, governed 
by the Electronic Components Association (ECA), for video output 1 V p-p composite also known as 140 IRE 
units per Institute of Radio Engineers (IRE). Provide up to 16 dB automatic gain control (AGC). 

2.2.1.6. Output Impedance. 75 ohms ± 5%. 

2.2.1.7. Aspect Ratio. Width to height aspect ratio of 4:3. 

2.2.1.8. Image Quality. Ability to produce clear, free from distortion, usable video images of the areas, vehicles, 
objects, and other subjects visible from a roadside CCTV site. Ensure that video produced by the camera is 
true, accurate, distortion free, and free from transfer smear, oversaturation, and any other image defect that 
negatively impacts image quality under all lighting and weather conditions in both color and monochromatic 
modes. 

2.2.1.9. Over Exposure Protection. Minimize glare and incur no permanent damage to the camera when pointed 
directly at strong light sources, including the sun, for brief periods of time. 

2.2.1.10. Geometric Distortion. Zero. 

2.2.1.11. Signal to Noise Ratio (AGC Off). 50 dB Minimum (weighted at 4.5 MHz).  

2.2.1.12. Electronic Shutter Speed. Automatic shutter that is user selectable down to at least 1/10,000 sec. 

2.2.1.13. Electronic Image Stabilization. User selectable on or off electronic image stabilization at 5 Hz and 10 Hz 
minimum. 

2.2.1.14. Day (Color) and Night (Mono). Auto and manual switchover and iris control with user selectable modes for 
auto and manual control capabilities. 

2.2.1.15. Auto White Balance. Color quality that is maintained by a continuous through the lens automatic white 
balance for color temperatures from 2850 K to greater than 5100 K with less than 10 IRE units unbalance. 

2.2.1.16. Inverted Operation. Automatic or manual activation image inversion or “flip” operation when rotating through 
0° or 180° vertical tilt positions. 

2.2.1.17. Mean Time Before Failure. A minimum of 43,800 hr. or 5 yr. without mechanical malfunction or failure. Act 
of God failures are exempt.   

2.2.2. Lens. Provide an integral lens assembly for each camera with the following features: 

 an f/1.6 or better glass multi-coated zoom lens with variable focal lengths with a minimum 30X zoom 

range, 

 10X auto and manual digital zoom minimum, and 

 automatic and manual focus and iris control. 

Provide lenses with capabilities for remote control of the zoom, focus, and iris operations. Mechanical or 
electrical means provided to protect the motors from overrunning in extreme positions. Lens and controller 
system capable of both auto iris and remote manual iris operation. Capabilities of lens for auto and manual 
zoom and focus control. Motorized iris as opposed to auto iris type, for system control capability. 

2.2.3. Network Interface Requirements. Provide equipment that is compatible with the Department’s Lonestar™ 
software and can be integrated into the Department’s TMC CCTV control sub-systems through NTCIP 1205 
Version 1.08 or latest Department approved version, Open Network Video Interface Forum (ONVIF), or 
approved equal. Support Cohu, Pelco D, Pelco P protocols, or approved equal for control.  
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Provide equipment that is compatible with other devices using Telecommunications Industry 
Association/Electronic Industries Alliance (TIA/EIA)-232 or EIA-422/485 at a rate of 9600 bps. 

Provide camera equipment that supports local and remote configuration and management. Configuration and 
management functions must include access to all user-programmed features, including but not limited to, 
network configuration, video settings, device monitoring, control setting, and security functions. Configuration 
and management is achieved through serial login, telnet login, web-based interface, or manufacturer 
software. Provide manufacturer software with camera for local configuration, system maintenance and 
management control. 

2.3. Functional Requirements for Digital CCTV. Provide color video cameras that produce digital video in 
standard definition or high definition that meet the following functional requirements: 

2.3.1. General. 

2.3.1.1. Digital Signal Processing (DSP): 

 digital zoom, 

 auto and manual iris control, 

 auto and manual exposure control with built in frame buffer, 

 auto and manual focus control, and 

 built-in ID generator, with white letters on black outline minimum or approved equivalent. 

2.3.1.2. Image Pickup Device. 1.2 megapixel (1,200,000 pixels), or better, progressive scan digital CCD or CMOS 
sensor.  

2.3.1.3. Resolution. Support the following resolutions: 

 720p (1280 x 720 pixel array),  

 D1 (720 x 480 pixel array),  

 CIF (352 x 240 pixel array), and  

 VGA (640 x 480 pixel array) at a minimum dependent on video stream configuration. 

2.3.1.4. Frame Rate. Allow user selectable frame rates at 30, 15, 7, 4, 2, and 1 frames per second. 

2.3.1.5. Data Rate. Scalable from 64 kbps to 8 Mbps 

2.3.1.6. Video Stream Format. Allow simultaneous encoding and transmission, of a minimum, two configurable 
digital video streams in conformance with the Moving Picture Experts Group’s MPEG-4 part 10 (H.264) and 
Motion JPEG (MJPEG) video compression technology in accordance with the ISO and IEC requirements 
detailed in the ISO/IEC 14496-10 standard or most current version.  Support configuration of the following at 
a minimum: 

 H.264, 

 MJPEG, 

 H.264 + H.264, and 

 H.264 + MJPEG. 

2.3.1.7. Video Stream. Support both uni-cast (one-to-one) and multi-cast (one-to-many). 

2.3.1.8. Aspect Ratio. Support width to height aspect ratio of 4:3 or 16:9 dependent on TMC monitor video format 
functionality. 

2.3.1.9. Image Quality. Ensure that video produced by the camera is true, accurate, distortion free, and free from 
transfer smear, oversaturation, and any other image defect that negatively impacts image quality under all 
lighting and weather conditions in both color and monochromatic modes. 
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2.3.1.10. Wide Dynamic Range (WDR). Operation with manual override option. 

2.3.1.11. Over Exposure Protection. Minimize glare and incur no permanent damage to the camera when pointed 
directly at strong light sources, including the sun, for brief periods of time. 

2.3.1.12. Geometric Distortion. Zero. 

2.3.1.13. Signal to Noise Ratio (AGC Off). 50 dB minimum (weighted at 4.5 MHz).  

2.3.1.14. Electronic Shutter Speed. Automatic shutter that is user selectable down to at least 1/10,000 sec. 

2.3.1.15. Electronic Image Stabilization. User selectable on or off electronic image stabilization at 5 Hz and 10 Hz 
minimum. 

2.3.1.16. Day (Color) and Night (Mono). Auto and manual switchover and iris control with user selectable modes for 
auto and manual control capabilities. 

2.3.1.17. Auto White Balance. Color quality that is maintained by a continuous through the lens automatic white 
balance for color temperatures from 2850 K to greater than 5100 K with less than 10 IRE units unbalance. 

2.3.1.18. Inverted Operation. Automatic image inversion or “flip” when rotating through 0° or 180° vertical tilt 
positions when not an integrated unit. 

2.3.1.19. Mean Time Before Failure. A minimum of 43,800 hr. or 5 yr. without mechanical malfunction or failure. Act 
of God failures are exempt.   

2.3.2. Lens. Provide an integral lens assembly for each camera with the following features: 

 an f/1.6 or better glass multi-coated zoom lens with variable focal lengths with a minimum 18X zoom 

range, 

 10X auto and manual digital zoom minimum, and 

 automatic and manual focus and iris control.  

Provide lenses with capabilities for remote control of the zoom, focus, and iris operations. Mechanical or 
electrical means provided to protect the motors from overrunning in extreme positions. Lens and controller 
system capable of both auto iris and remote manual iris operation. Capabilities of lens for auto and manual 
zoom and focus control. Motorized iris as opposed to auto iris type, for system control capability. 

2.3.3. Network Interface Requirements. 

Provide CCTV field equipment that can integrate with the Department’s Lonestar™ software and can be 
integrated into the Department’s TMC CCTV control sub-systems through NTCIP 1205 Version 1.08 or 
higher, Open Network Video Interface Forum (ONVIF), or approved equal. Support Cohu, Pelco D or Pelco P 
protocols, or approved equal for control.  

Provide camera equipment with a Local Area Network (LAN) connection that supports the requirements 
detailed in the IEEE 802.3 Standard for 10/100 Ethernet connections for half-duplex or full-duplex and 
provide auto negotiation. Provide equipment with a minimum of 1 Ethernet port, which has a 10/100 Base-TX 
connection. Provide connectors that conform to EIA and TIA requirements.  

Support, at a minimum, RTP, RTSP, UDP/IP, TCP/IP, IPv4, HTTP, IGMPv2, DHCP, NTP, IEEE 802.1x, 
Ethernet 802.3u, and Telnet.  

Provide camera equipment that supports local and remote configuration and management. Configuration and 
management functions must include access to all user-programmed features, including but not limited to, 
network configuration, video settings, device monitoring, control setting, and security functions. Configuration 



6010 

5 - 17 03-15 
Statewide 

and management is achieved through serial login, telnet login, web-based interface, or manufacturer 
software. Provide manufacturer software with camera for local configuration, system maintenance and 
management control. 

2.4. Cable Assembly. Provide camera power and communication cable assembly equipped with cables used for 
video feed, camera control including PTZ function, communications signaling, and power supply. Camera 
power and communication cable can be configured as a composite cable or series of isolated cables. The 
following cable functions may be required depending on the data and video communication interface 
requirements, as shown on the plans.  

2.4.1. Serial. Provide shielded twisted pair serial based communication cable rated for outdoor use in conformance 
to EIA RS-232/422/485 Standards, governed by the Electronic Components Association (ECA). Provide 
serial based conversion hardware, if necessary, to achieve this function. 

2.4.2. Video. Provide coaxial cable, rated for outdoor use, between the camera and the communications equipment 
interface that is a mid-range RG-59/U type with a solid center conductor with 100% shield coverage, with a 
cellular polyethylene dielectric, or a cable as recommended by the manufacturer of the CCTV field 
equipment. 

2.4.3. Ethernet. Provide a shielded twisted pair (STP) Category 5E (or equivalent) at a minimum rated for outdoor 
use in conformance to TIA/EIA 568B Standard. Cable must not exceed an attenuation of 30 dB per 300 ft. of 
cable at 100 MHz. 

2.4.4. Power. Provide 3-wire, insulated for 300 V minimum, 115 VAC or 24 VAC power cabling between the 
camera and the power supply. If 24 VAC power is required, provide needed power supply conversion 
equipment. 

Power may be achieved through Power over Ethernet (PoE) through a power supply or mid-span PoE 
injector, to be subsidiary to the camera unit, and must conform to the IEEE 802.3af or IEEE 802.3at standard 
or latest revision.  

Provide power and communication cable assembly the entire length of the camera support structure from the 
camera to the cabinet with an additional 25 ft. of slack in the cabinet. Determine the appropriate length 
required for each site.  The cable assembly is subsidiary to the camera unit. 

Provide any necessary data, video, or power conversion hardware necessary to successfully integrate the 
camera unit into the field equipment cabinet hardware components and onto the communications backbone. 

2.5. Video Encoding Interoperability. Digital video encoders and decoders are necessary to convert the analog 
signal to digital, transport digital packets via UDP/IP over fiber optic, copper Ethernet, wireless, or leased line 
networks and convert the digital packets back to an analog signal for viewing on a display monitor. Video 
encoding and decoding equipment may be achieved through software or hardware means. Ensure camera’s 
encoded video is interoperable with hardware and software decoders from other manufacturers. Ensure the 
camera’s encoded video can be decoded by a minimum of two other manufacturer’s software or hardware 
decoders that are currently in use by the Department.  Contact the Department for decoders supported prior 
to procurement of camera unit. 

2.6. Camera Housing. Provide camera housing assembly and hardware material that reflects sunlight. 

Provide camera housing with a sunshield to reduce the solar heating of the camera. The total weight of the 
camera (including housing, sunshield, and all internal components) must not exceed 35 lb. 

Construct viewing window in such a way that unrestricted camera views can be obtained at all camera and 
lens positions. 

Provide gaskets at cable entry point to the camera housing to prevent moisture or dust entry. 
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When shown on the plans or identified in the general notes, provide heating or cooling functionality with 
temperature sensors to maintain internal temperatures within the manufacturer required operating 
temperature range. 

2.7. Pan-Tilt Unit. Furnish and install a medium duty anodized aluminum weatherproof pan-tilt-unit at each 
camera site, conforming to National Electrical Manufacturer’s Association (NEMA) 4X and IP-66 rating or 
better, when not integral to the camera unit and housing. Provide mounting adapter and required attachment 
hardware to install the pan-tilt-unit to the pole or mounting bracket. Identify the type of mounting bracket and 
bolt pattern on shop drawings. 

Provide a unit capable of a minimum of 180° vertical range of movement and horizontal movement of 360°, 
full, continuous rotation movement. 

Provide a unit that has a pan and tilt speed of 20° per second minimum and is user adjustable through the 
full speed range. Unit must be capable of simultaneous pan-tilt movements with variable pan-tilt positioning 
control allowing variable speeds that are proportional through the zoom range. 

Provide pan-tilt unit with a drive accuracy and drive repeatability of less than 1° and has an automatic pre-
position speed of 120° per second minimum to a user defined preset position that is user adjustable.  

Provide a pan-tilt unit, when not integral to the camera housing, capable of maintaining static position and 
does not move by more than 1.0° in any direction in speeds greater than 35 mph. 

Ensure that the pan-tilt unit has seals and gaskets to protect the motors, gears, and cables and that the seals 
and gaskets are resistant to ozone, ultraviolet radiation, and other pollutants inherent to all local 
environmental conditions. 

When shown on the plans or identified in the general notes, provide pan-tilt unit with heater that conforms to 
NEMA 4X standard when not integral to the camera unit and housing. 

2.8. Preset Functions. Provide a camera unit capable of storing a minimum 62 presets for pan, tilt, zoom, and 
focus settings. 

Provide a camera unit capable of user programmable tours with a minimum of 4 tours of up to 32 presets per 
tour. Any tours may be programmed for panning tours.  

Provide a camera unit capable of user programmable sector zones with a minimum of 8 zones allowing right 
and left pan limitations. 

Provide a camera unit capable of user programmable privacy zones with a minimum of 8 zones. Capable of 
click and drag position control through software. 

2.9. Control Receivers. Provide a camera unit with an integrated camera control receiver, unless otherwise 
directed, that will execute all camera and lens functions as well as forward communication of commands for 
the pan-tilt functions to the pan-tilt control receiver. Mount the pan-tilt control receiver inside the pan-tilt unit. 

The control receiver receives the data from the camera controller, it decodes the digital command data 
signals transmitted through the communication transmission interface, checks for errors, and acts on valid 
data to drive the pan-tilt unit and the camera controls. 

Local field control is achieved through compatible control software on a laptop or through local control unit 
hardware located inside the field cabinet that can be EIA 19 in. rack or shelf mountable. Document that the 
camera control receiver and pan-tilt control receiver will execute all camera, lens, and pan-tilt functions 
through a laptop interface or through use of the local control unit hardware. Provide local control unit 
hardware only when shown on the plans or identified in the general notes. 
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2.10. Connectors. Provide and install connectors that are compatible with the communications equipment 
interfaces identified in Article 2.3.3 and Article 2.4. Supply all mating connectors. Provide all connector pins 
and mating connectors that are plated to achieve good electrical connection and resistance to corrosion. 

2.11. Source ID Generator. Use a built-in ID Generator to insert camera ID over each of the camera-generated 
videos.  

Provide a minimum of 2 lines of alpha numeric, case specific, text supporting a minimum of 20 ASCII 
characters per line, with a minimum character height of 20 pixels, that is user programmable for displaying 
any combination of ID information consisting of camera, preset, privacy mask, low pressure warning, 
compass, and time and date at a minimum. 

Allow user selectable location of text to be displayed on the video image at the extreme top or bottom.  Text 
display on the side of the image display prohibited .   

Automatically display the programmed ID with its associated video signal that can be turned on or off by user 
command. 

In the event of loss of signal or video signal failure, ID Generator automatically passes through failure 
message to display over video. 

Submit list of available text displays to the Department as part of documentation requirements.  

2.12. Cabinet Installation. Install video communication equipment in a pole mounted equipment cabinet or in a 
ground mounted equipment cabinet as shown on the plans. Meet the following criteria: 

Contains all the lightning protection devices for data and video. 

Grounded to earth ground. 

Provide connectors for all inputs and outputs for data and video and additional ports for testing video and 
communications. Use the external connectors for testing and for connections to communication devices. 

2.13. Surge Protection. Provide surge protection for the camera meeting the following requirements: 

 mounting adapter – Electrically bonded to mounting structure, 

 pan-tilt mechanism – Electrically bonded to mounting adapter, 

 camera housing – Electrically bonded to pan-tilt mechanism, and 

 power and control cable surge protector – Integrated into cabinet surge protection system. 

2.14. Power Requirements. Provide CCTV field equipment meeting all of its specified requirements when the 
input power is 115 VAC ± 20%, 60 Hz ± 3 Hz, and that maximum power required does not exceed 200 W 
including optional equipment. 

Provide appropriate voltage conversion, power injectors, or other power supply hardware if the camera 
equipment or any camera-related ancillary devices requires operating voltages other than 115 VAC ± 20%, 
such as 24 VAC, 12 VDC from solar power systems, or rely on PoE. Appropriate voltage converters or 
injectors  must accept an input voltage of 115 VAC or 12 VDC from solar power systems as shown on the 
plans. 

2.15. Primary Input Power Interruption. Provide CCTV field equipment that meets all the requirements in 
Section 2.1.4., “Power Interruption” of the NEMA Standard TS2 for Traffic Control System, or most current 
version. 

2.16. Power Service Transients. Provide CCTV Field Equipment that meets the requirements for Section 2.1.6., 
“Transients, Power Service” of the NEMA Standard TS2, or most current version. 
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2.17. Power Service Protection. Provide equipment that contains readily accessible, manually resettable or 
replaceable circuit protection devices (such as circuit breakers or fuses) for equipment and power source 
protection. Provide circuit breakers or fuses sized appropriately such that no wire, component, connector, PC 
board or assembly is subjected to current loads in excess of their respective design limits upon failure of any 
single circuit element or wiring. 

2.18. Modular Design. Provide CCTV field equipment hardware installed inside the cabinet that is modular in 
design that can be either shelf mountable or EIA 19 in. rack mountable. Clearly identify modules and 
assemblies with name, model number, serial number and any other pertinent information required to facilitate 
equipment maintenance. 

2.19. Connectors and Harnesses. Make all external connections by means of connectors that are uniquely keyed 
to preclude improper hookups. Color-code and appropriately label with UV resistant material all wires to and 
from the connectors. Provide connecting harnesses of appropriate length and terminated with matching 
connectors for interconnection with the communications system equipment. Provide plated pins and mating 
connectors to improve conductivity and are corrosion resistant. All connectors utilizing solder type 
connections must have each soldered connection covered by a piece of heat shrink tubing securely shrunk to 
protect the connection for short circuiting. 

Provide a wiring diagram detailing wire function and connector pin-out. 

2.20. Environmental Design Requirements. Provide equipment that conforms to NEMA TS2-2003 (R2008), 
International Electrotechnical Commission (IEC) 60529, and NEMA 250-2008, or most current version, for 
the following categories:  

2.20.1. Temperature. Provide equipment that conforms to NEMA TS2 Section 2.1.5.1, or latest revision, and meets 
all the specified requirements during and after being subjected to any combination of the following conditions: 

 ambient temperature range of -30 to 165°F, 

 temperature shock not exceeding 30°F per hour,  

 relative humidity of 0 to 100%, 

 moisture condensation on all exterior surfaces caused by temperature changes, and 

 provisions for a heater and blower function will be required to maintain internal temperatures within the 

manufacturer’s operating temperatures for temperature ranges internal to the camera unit not 

conforming to NEMA TS2 Standard 2.1.5.1. 

2.20.2. Vibration. Provide equipment that conforms to NEMA TS2 Section 2.1.9 and Section 2.2.3, or most current 
version, and meets all the specified requirements during and after being subjected to a vibration of 5 to 30 Hz 
up to 0.5 g applied in each of three mutually perpendicular planes for 30 min. 

2.20.3. Shock. Provide equipment that conforms to NEMA TS2 Section 2.1.10 and Section 2.2.4, or most current 
version, and does not yield permanent mechanical deformation or any damage that renders the unit 
inoperable when subjected to a shock of 10 g applied in each of three mutually perpendicular planes for 30 
min. 

2.20.4. Environmental Contaminants. Provide equipment that conforms to IEC 60529 Section 14.2.6, ormost 
current version, for IP 66 or greater rating when providing a pressurized unit. 

Provide equipment that conforms to IEC 60529 Section 14.2.7, ormost current version, for IP 67 or greater 
rating when providing a non-pressurized unit. 

2.20.5. External Icing. Provide equipment that is tested to conform to NEMA 250-2003 Section 5.6, or latest 
revision. 
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2.20.6. Corrosion. Provide equipment that is tested to conform to NEMA 250-2003 Section 5.10, or latest revision, 
when located in coastal Districts. Coastal Districts are Beaumont (BMT), Corpus Christi (CRP), Houston 
(HOU), Pharr (PHR), and Yoakum (YKM). 

2.20.7. Wind Rating. Operational in adverse weather conditions and able to withstand wind loads in accordance 
with Department’s basic wind velocity zone map standard as shown on the plans without permanent damage 
to mechanical and electrical equipment. 

3. CONSTRUCTION 

3.1. General. Maximize standardization and consistency by utilizing industry standard techniques in equipment 
design and construction, with the minimum number of parts, subassemblies, circuits, cards, and modules. 
Design equipment for ease of maintenance. 

Provide mounting bracket assemblies or apparatus to mount equipment on the following structures as 
detailed in the plans or on the ITS standards: 

 ITS Pole, 

 overhead sign bridge or cantilever overhead sign structure , 

 retaining wall, and 

 concrete column or parapet. 

Provide mounting bracket design with documentation submittal for approval prior to fabrication.  Include all 
mounting plates, screws, bolts, nuts, washers, and ancillary hardware needed to fabricate the entire 
mounting bracket.   

3.2. Mechanical Components. Provide stainless steel external screws, nuts and locking washers. Self-tapping 
screws are not acceptable. 

Provide parts that are made of corrosion resistant material; examples include: plastic, stainless steel, 
anodized aluminum, or brass. 

Protect all materials used in construction from fungus growth and deterioration due to sustained moisture. 

Separate dissimilar metals by an inert dielectric material. 

3.3. Wiring. Provide wiring that meets the requirements of the  National Electrical Code (NEC)   most current 
version. Provide wires that are cut to proper length before assembly. It is not acceptable to “double-back” 
wires to take up slack inside the cabinet. Lace wires neatly with nylon lacing or plastic straps. Organize 
cables neatly inside the cabinet and secure cables with clamps. Provide service loops at connection points 
when connecting to hardware inside the cabinet. No splicing of cables or exposed wiring is allowed. Clearly 
label all wiring. 

3.4. Relocation of CCTV Field Equipment. Perform the relocation in strict conformance with the requirements 
herein and as shown on the plans. Completion of the work will present a neat, workmanlike, and finished 
appearance. Maintain safe construction practices during relocation. 

Inspect the existing CCTV field equipment, with a representative from the Department, and document any 
evidence of damage prior to removal. Conduct a pre-removal test in accordance with the testing 
requirements contained in this Item to document operational functionality. Remove and deliver to the 
Department, existing CCTV field equipment that fail inspection. 

Prior to removal of existing CCTV field equipment, disconnect and isolate the power cables from the electric 
power supply and disconnect all communication cabling from the equipment located inside the cabinet. Coil 
and store power and communication cabling inside the cabinet until such time that it can be relocated. 
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Remove existing CCTV field equipment as shown on the plans only at such time as authorized by the 
Engineer. 

Use care to prevent damage to any support structures. Any portion of CCTV field equipment or camera pole 
structure damaged or lost will be replaced by the Contractor at his expense. Contractor to document and 
report to the Department any existing damage to equipment prior to removal. 

Make all arrangements for connection to the power supply and communication source including any permits 
required for the work to be done under the Contract. Provide wire for the power connection at least the 
minimum size indicated on the plans and insulated for 600 V. Meet the requirements of the NEC most current 
version.  

3.5. Removal of CCTV Field Equipment. Disconnect and isolate any existing electrical power supply prior to 
removal of existing CCTV field equipment,  

Perform removal in strict conformance with the requirements of this Specification, and the lines, grades, 
details and dimensions shown on the plans. Completion of the work will present a neat, workmanlike, and 
finished appearance.  

Any portion of the CCTV field equipment or cabinet internal components damaged or lost will be replaced by 
the Contractor (with items requiring the approval of the Engineer) at no cost to the Department. 

All materials not designated for reuse or retention by the Department will become the property of the 
Contractor and be removed from the project site at the Contractor's expense. Deliver items to be retained by 
the Department to a location shown on the plans or general notes. The Contractor is fully responsible for any 
removed equipment until released by the Engineer. 

3.6. Contractor Experience Requirements. Contractor or designated subcontractor must meet the following 
experience requirements: 

3.6.1. Minimum Experience. Three years of continuous existence offering services in the installation of CCTV 
camera systems. 

3.6.2. Completed Projects. Three completed projects consisting of a minimum of 5 cameras in each project where 
the personnel installed, tested and integrated CCTV cameras on outdoor, permanently mounted structure(s) 
and related camera control and transmission equipment.  The completed CCTV camera system installations 
must have been in continuous satisfactory operation for a minimum of 1 yr.   

3.6.3. Equipment Experience. Three projects (may be the three in the preceding paragraph) in which the 
personnel worked in cooperation with technical representatives of equipment suppliers to perform specific 
stages of work.  The Contractor will not be required to furnish equipment on this project from the supplier 
who furnished documentation demonstrating this experience. 

Submit the names, addresses and telephone numbers of the references that can be contacted to verify the 
experience requirements given above. 

3.7. Documentation Requirements. Provide a minimum of 2 complete sets of operation and maintenance 
manuals in bound hard copy format, as well as an electronic copy in Adobe PDF format on a CD/DVD or 
removable flash drive that include the following: 

 complete and accurate wiring schematic diagrams, 

 complete installation procedures, 

 compliance matrix documenting conformance to this specification, 

 complete performance specifications (Functional, electrical, mechanical and environmental) on the unit, 

 complete parts list including names of vendors for parts not identified by universal part number such as 

JEDEC, RETMA, or EIA, 
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 pictorial of component layout on circuit board, 

 ID Generator list of text display options, 

 complete maintenance and trouble-shooting procedures, 

 complete stage-by-stage explanation of circuit theory and operation, 

 testing procedures and blank test forms, 

 recovery procedures for malfunction, 

 instructions for gathering maintenance assistance from manufacturer, and 

 provide the Department with certification documentation verifying conformance with environmental and 

testing requirements contained in the special specification. Certifications may be provided by the 

manufacturer or through independent labs. 

Identify material which is copyrighted or proprietary in nature as part of the documentation submittal.  The 
Department will comply with sensitive material and  secure  submittal documentation and not distribute 
without written approval. 

3.8. Testing. 

3.8.1. New Installations. Unless otherwise shown on the plans, perform the following tests on the applicable 
equipment or systems. 

3.8.1.1. Test Procedures Documentation. Provide 5 copies of the test procedures to include tests identified in 
Article 5.1.2 through Article 5.1.7 inclusive and blank data forms to the Engineer for review and comment as 
part of material documentation requirements for each test required on this project. Include the sequence of 
the tests in the procedures. The Engineer will comment, approve, or reject test procedures within 30 days 
after Contractor submittal of  test procedures. Contractor to resubmit if necessary rejected test procedures 
for final approval within 10 days. Review time is calendar days. Conduct all tests in accordance with the 
approved test procedures. 

Record test data on the data forms, as well as quantitative results. No bid item measurement or payment will 
be made until the Engineer has verified the test results meet the minimum requirements of the specification. 
The data forms for all tests, except design approval tests, must be signed by an authorized representative of 
the Contractor. 

Provide written notice to the Engineer within 48 hr. of discovery of any testing discrepancy identified during 
testing by the Contractor. Furnish data forms containing the acceptable range of expected results as well as 
the measured values. 

3.8.1.2. Design Approval Test. Conduct a design approval test on one randomly selected unit from the prototype 
design manufacturing run. If only 1 design prototype is manufactured, perform this test on that unit. If 
supplying multiple types of the equipment, provide and test a sample of each type.  

Certification from an independent testing laboratory of a successfully completed design approval test is 
acceptable. Ensure that the testing by this laboratory is performed in accordance with the requirements of 
this specification. Failure of independent tests to comply with the requirements of this specification will be 
grounds for rejection of any certification. 

Provide a copy of the certification to the District in which this contract is executed. The data forms for the 
design approval tests must be signed by an authorized representative (company official) of the equipment 
manufacturer or by an authorized representative of an independent testing facility. 

Notify the Engineer 10 working days before conducting this testing. The Department may witness all the 
tests. Perform the following tests: 



6010 

12 - 17 03-15 
Statewide 

3.8.1.2.1. Power Service Transients. Provide equipment that meets the performance requirements, specified in this 
Item, when subjected to the power service transients as specified in Section 2.2.7.2, “Transient Tests (Power 
Service)” of the NEMA TS2 standard, most current version. 

3.8.1.2.2. Temperature and Condensation. Provide equipment that meets the performance requirements, specified in 
this Item, when subjected to the following conditions in the order specified below: 

 stabilize the equipment at -30°F and test as specified in Sections 2.2.7.3, “Low-Temperature Low-

Voltage Tests” and 2.2.7.4, “Low-Temperature High-Voltage Tests” of the NEMA TS2 standard, most 

current version 

 allow the equipment to warm up to room temperature in an atmosphere having relative humidity of at 

least 40%. Operate the equipment for 2 hr., while wet, without degradation or failure, and 

 stabilize the equipment at 165°F and test as specified in Sections 2.2.7.5, “High-Temperature High 

Voltage Tests” and 2.2.7.6, “High-Temperature Low-Voltage Tests” of the NEMA TS2 standard, most 

current version. 

3.8.1.2.3. Relative Humidity. Provide equipment that meets the performance requirements, specified in this Item, 
within 30 min. of being subjected to a temperature of 165°F and a relative humidity of 18% for 48 hr. 

3.8.1.2.4. Vibration. Provide equipment that shows no degradation of mechanical structure, soldered components, or 
plug-in components and operates in accordance with the manufacturer's equipment specifications after being 
subjected to the vibration tests as described in Section 2.2.8, “Vibration Test” of the NEMA TS2 standard, 
most current version. 

3.8.1.2.5. Power Interruption. Provide equipment that meets the performance requirements, specified in this Item, 
when subjected to nominal input voltage variations as specified in Section 2.2.10 “Power Interruption Test” of 
the NEMA TS2 standard, most current version. 

3.8.1.3. Demonstration Test. Conduct a demonstration test on applicable equipment at an approved Contractor 
facility. The Contractor may submit procedures and results from previous contracts in the same District as 
this Contract provided the materials and equipment are identical, provided results are less than 5 yr. old. 
Notify the Engineer 10 working days before conducting this testing. The Department may witness all the 
tests. Perform the following tests: 

3.8.1.3.1. Examination of Product. Examine each unit carefully and document that the materials, design, 
construction, markings and workmanship comply with the requirements of this Item. 

3.8.1.3.2. Continuity Tests. Check the wiring to determine conformance with the requirements of the appropriate 
paragraphs in this Item. 

3.8.1.3.3. Operational Test. Operate each unit for at least 15 min. to permit equipment temperature stabilization and 
an adequate number of performance characteristics to ensure compliance with the requirements of this Item. 

3.8.1.4. Field Acceptance (Stand-Alone) Test. Conduct a field acceptance test for each unit after installation as 
required by the Engineer in order to demonstrate compliance with the functional requirements with this Item. 
Exercise all stand-alone (non-network) functional operations. Notify the Engineer 5 working days before 
conducting this test. The field acceptance test may consist of the following: 

3.8.1.4.1. Physical Construction. Document physical construction is completed in accordance with the plans and 
specification. 

3.8.1.4.2. Electrical and Communication. Document that all connectors for grounding, surge suppression, and 
electrical distribution are tightened correctly. Document all power supplies and circuits are operating under 
the proper voltages. Document all power and communications cables are terminated correctly, secured 
inside the cabinet, and fitted with appropriate connectors. 
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3.8.1.4.3. Video Signal. For analog signal format, conduct an impedance test, through a short 75 ohm coaxial cable, to 
an oscilloscope waveform monitor to ensure 75 ohm output impedance to conform with NTSC standards.  

Through use of a digital, hand-held, battery operated meter, conduct a test and measure the following video 
signal characteristics, if applicable: 

3.8.1.4.3.1. Sync. Document the amplitude of the video synchronizing pulse and check for correct video level, coaxial 
cable continuity, and correct termination level is 40 IRE. 

3.8.1.4.3.2. Luminance. Document the white level and correct brightness setting is 100 IRE. 

3.8.1.4.3.3. Composite. Document the overall amplitude of the video signal is at 140 IRE or 1 V peak to peak. 

3.8.1.4.3.4. Color Burst. Document color burst amplitude at 40 IRE. 

3.8.1.4.3.5. Ground-loop. Document that no ground loop exists in the video picture. Ground loop voltages in the video 
signal causes bars to be present on the video picture. 

Document video image is present and free from over-saturation and any other image defect in both color and 
monochrome modes. 

Document video support of unicast and multicast video transmission modes. 

Document the video signal from the camera is present and of consistent quality at all connection points 
between the camera, the cabinet, and any video conversion hardware.  

3.8.1.4.4. Communication. For digital camera models, document network connection to the camera through ping or 
telnet session from a remote PC. For analog camera models, document serial data transmission to execute 
control through serial ports. 

3.8.1.4.5. Pan-Tilt Mechanism. Exercise pan, tilt, zoom, and focus in all directions and execute a minimum of 3 other 
unique programming commands, specified by the Department, to ensure that the communication link 
between the cabinet and the camera is functioning properly. 

3.8.1.5. System Integration Test. Conduct a system integration test on the complete functional system. 
Demonstrate all control and monitor functions for each system component for 72 hr. Notify the Engineer 10 
working days before conducting this testing. The Department may witness all the tests.  

Provide systems integration test procedures for proper adjustment and calibration of subsystem components. 
Proper adjustment and calibration involves documenting settings used to meet functional requirements while 
providing a margin for adjustment when future conditions change. Utilize the Department control software 
(when available) to perform subsystem testing. At a minimum, utilize this software to verify commands and 
confirms, as well as, detector actuations and occupancy dwell time. The Contractor is responsible for being 
familiar with any existing Department equipment and software. 

The failure of any one component material or equipment item in a system integration test is justification for 
rejecting the entire subsystem. Each subsystem component must function as a complete integrated 
subsystem for a minimal continuous 72 hr. period during the system integration test. 

3.8.1.6. Final Acceptance Test. Following completion of the demonstration test, standalone test, and system 
integration test for all subsystems, provide completed data forms containing all of the data taken, including 
quantitative results for all tests, a set of “as built” working drawings, and a written request to begin a data 
communication and final acceptance test. Provide “as built” working drawings indicating the actual material, 
equipment, and construction of the various subsystem components, including established and calculated XY 
coordinates based on project control points provided by the Engineer, when shown on the plans. Perform 
field surveying and calculations under the supervision of and sealed by a licensed land surveyor.  
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Within 10 calendar days of the request, execute a data communications test using a Department supplied 
software program or Contractor supplied software approved by the Department. The data communications 
test may be executed by the Engineer or the Contractor with the prior approval of the Engineer. The purpose 
of this test is to verify that the communications plant will operate with application software provided by the 
State. 

Perform the data communications test for a period of 72 hr. If a message error or component failure occurs 
anywhere in the network, resume the test once repairs are completed. All components of the 
communications network must operate as an integral system for the duration of the test. 

A message error is defined as the occurrence of a parity error, framing error, or data error in any component 
of the message. The error free message rate is defined as the ratio of the number of messages in which no 
message error occurs to the number of messages transmitted. The error free message rate must exceed 
99.99% for acceptable transmission quality, both for the system as a whole, and for each component of the 
network. 

Provide all additional test results to the Engineer for review once a successful data communications test has 
been completed. If all the requirements of this specification have been satisfied, contract time will stop and all 
subsystems will be placed into operation and operate as a complete system for a period of 90 days. 

Notify the Engineer of any defects suspected in integration or function of material or equipment. Investigate 
any suspected defects and correct if necessary. Provide a report of finding within 2 calendar days of notice of 
any suspected defects. Describe the nature of the any defects reported and any corrective action taken in the 
report. The integrated subsystems must operate defect free as a single complete system for a minimum of 72 
continuous hours during a 30 calendar day review period. If the number of defects or frequency of failures 
prevents any subsystems from operating as described above, the Engineer may reject the entire 
subsystem(s)  integration test results and resume contract time. Provide any necessary corrections and 
resubmit subsystem(s)  integration test results and a request to begin a final acceptance test which may 
include “as built” plans and a data communications test. 

The CCTV field equipment under this Item will not be accepted until the system, inclusive of all subsystems, 
has operated satisfactorily for a period of 90 days and in full compliance with the plans and specifications 
after approval of all submitted test results and reports. 

3.8.1.7. Consequences of Test Failure. If a unit fails a test, submit a report describing the nature of the failure and 
the actions taken to remedy the situation prior to modification or replacement of the unit. If a unit requires 
modification, correct the fault and then repeat the test until successfully completed. Correct minor 
discrepancies within 30 days of written notice to the Engineer. If a unit requires replacement, provide a new 
unit and then repeat the test until successfully completed. Major discrepancies that will substantially delay 
receipt and acceptance of the unit will be sufficient cause for rejection of the unit. 

Failure to satisfy the requirements of any test is considered a defect and the equipment is subject to rejection 
by the Engineer. The rejected equipment may be offered again for retest provided all noncompliance has 
been corrected. 

If a failure pattern develops in similar units within the system, implement corrective measures, including 
modification or replacement of units, to all similar units within the system as directed. Perform the corrective 
measures without additional cost or extension of the contract period. 

3.8.1.7.1. Consequences of Design Approval Test Failure. If the equipment fails the design approval test, correct 
the fault within 30 days and then repeat the design approval test until successfully completed. 

3.8.1.7.2. Consequences of Demonstration Test Failure. If the equipment fails the demonstration test, correct the 
fault within 30 days and then repeat the demonstration test until successfully completed.  

3.8.1.7.3. Consequences of Field Acceptance (Stand-Alone) Test Failure. If the equipment fails the stand-alone 
test, correct the fault within 30 days and then repeat the stand-alone test until successfully completed.  
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3.8.1.7.4. Consequence of System Integration Test Failure. If the equipment fails the system integration test, 
correct the fault within 30 days and then repeat the systems integration test until successfully completed.  

3.8.1.7.5. Consequences of Final Acceptance Test Failure. If a defect within the system is detected during the final 
acceptance test, document and correct the source of failure. Once corrective measures are taken, monitor 
the point of failure until a  30 consecutive day period free of defects is achieved. 

If after completion of the initial test period, the system downtime exceeds 72 hr. or individual points of failure 
have not operated for 30 consecutive days free of defects, extend the test period by an amount of time equal 
to the greater of the downtime in excess of 72 hr. or the number of days required to complete the 
performance requirement of the individual point of failure. 

3.8.2. Relocation and Removal. 

3.8.2.1. Pre-Test. Provide 5 copies of the test procedures to include tests of the basic functionality of the unit and 
blank data forms to the Engineer for review and comment as part of material documentation requirements. 
Functionality tests may include, but are not limited to, physical inspection of the unit and cable assemblies, 
lens iris and zoom control, video signal, and pan-tilt mechanism.   Include the sequence of the tests in the 
procedures along with acceptance thresholds. The Engineer will comment, approve, or reject test procedures 
within 30 days after Contractor submittal of test procedures. Contractor to resubmit if necessary rejected test 
procedures for final approval within 10 days. Review time is calendar days. Conduct all tests in accordance 
with the approved test procedures. 

Conduct basic functionality testing prior to removal of CCTV field equipment. Test all functional operations of 
the equipment in the presence of representatives of the Contractor and the Department. Ensure that both 
representatives sign the test report indicating that the equipment has passed or failed each function. Once 
removed, the equipment becomes the responsibility of the Contractor until accepted by the Department. 
Compare test data prior to removal and test data after installation. The performance test results after 
relocation must be equal to or better than the test results prior to removal. Repair or replace those 
components within the system which failed after relocation but which passed prior to removal. 

3.8.2.2. Post Test.  Testing of the CCTV field equipment is for the purpose of relieving the Contractor of 
maintenance of the system. The Contractor will be relieved of the responsibility for maintenance of the 
system in accordance with Item 7, “Legal Relations and Responsibilities”, after a successful test period. The 
Contractor will not be required to pay for electrical energy consumed by the system. 

After all existing CCTV field equipment has been installed, conduct approved continuity, stand alone, and 
equipment system tests. Furnish test data forms containing the sequence of tests including all of the data 
taken as well as quantitative results for all tests. Submit the test data forms to the Engineer at least 30 days 
prior to the day the tests are to begin. Obtain Engineer’s approval of test procedures prior to submission of 
equipment for tests. Send at least 1 copy of the data forms to the Engineer. 

Conduct an approved stand-alone test of the equipment installation at the field site(s). At a minimum, 
exercise all stand-alone (non-network) functional operations of the field equipment with all of the equipment 
installed per the plans as directed by the Engineer. Complete the approved data forms with test results and 
turn over to the Engineer for review and either acceptance or rejection of equipment. Give at least 30 working 
days notice prior to all tests to permit the Engineer or his representative to observe each test. 

The Department will conduct approved CCTV field equipment system tests on the field equipment with the 
central equipment. The tests will, as a minimum, exercise all remote control functions and display the return 
status codes from the controller.  

If any unit fails to pass a test, prepare a report and deliver it to the Engineer. Describe in the report the nature 
of the failure and the corrective action needed. If the failure is the result of improper installation or damage 
during reinstallation, reinstall or replace the unit and repeat the test until the unit passes successfully, at no 
additional cost to the Department or extension of the Contract period. 
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3.9. Warranty. Warrant the equipment against defects or failure in design, materials, and workmanship for a 
minimum of 3 yr. or in accordance with the manufacturer’s standard warranty if that warranty period is 
greater.  The start date of the manufacturer’s standard warranty will begin after the equipment has 
successfully passed all tests contained in the final acceptance test plan. Any CCTV field equipment with less 
than 90% of its warranty remaining after the final acceptance test is completed will not be accepted by the 
Department. Guarantee that equipment furnished and installed for this project performs according to the 
manufacturer’s published specifications.  Assign, to the Department, all manufacturer’s normal warranties or 
guarantees on all electronic, electrical, and mechanical equipment, materials, technical data, and products 
furnished for and installed on the project. 

CCTV field equipment will be repaired or replaced at the Contractor’s expense prior to completion of the final 
acceptance test plan in the event of a malfunction or failure. Furnish replacement parts for all equipment 
within 10 days of notification of failure by the Department.  

3.10. Training. Conduct a training class for a minimum of 24 hr., unless otherwise directed, for up to 10 
representatives designated by the Department on procedures of installation, operations, programming 
hardware settings, IP programming, port settings, testing, maintenance, troubleshooting, and repair of all 
equipment specified within this specification. Submit to the Engineer for approval, 10 copies of the training 
material at least 30 days before the training begins. Conduct training within the local area unless otherwise 
authorized by the Engineer. Consider operations through Department’s Lonestar software when developing 
training modules.   

4. MEASUREMENT 

This Item will be measured by each CCTV field equipment unit and mounting apparatus furnished, installed, 
relocated, or removed, of the types specified as shown on the plans, or as directed.   

5. PAYMENT 

5.1. Furnish and Install. The work performed and materials furnished in accordance with this Item and 
measured as provided under “Measurement” will be paid for at the unit bid price for “CCTV Field Equipment 
(Analog)”, “CCTV Field Equipment (Digital)”, and “CCTV Field Controller”. This price is full compensation for 
making fully operational CCTV field equipment including any voltage converters or injectors, cables and 
connectors as shown on the plans; and all documentation, testing, training, software, equipment, labor, 
materials, tools, and incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” for CCTV field equipment mounting assemblies will be paid for at the unit bid price for “CCTV 
Mount (Pole)”, “CCTV Mount (Post)”, “CCTV Mount (Wall)”, “CCTV Mount (Parapet)”, “CCTV Mount 
(Pendant)”, and “CCTV Mount (Mast)”. This price is full compensation for furnishing and installing mounting 
bracket assemblies, mounting bracket hardware; and all equipment, labor, materials, tools, equipment, and 
incidentals necessary to mount CCTV field equipment to mounting structures as shown on the plans. 

5.2. Install Only. The work performed and materials furnished in accordance with this Item and measured as 
provided under “Measurement” will be paid for at the unit bid price for  “CCTV Field Equipment (Analog) 
(Install Only)” and “CCTV Field Equipment (Digital) (Install Only).” This price is full compensation for making 
fully operational CCTV field equipment including any voltage converters or injectors, furnishing and installing 
additional cables and connectors as shown on the plans; and all documentation, testing, training, software, 
equipment, labor, materials, tools, and incidentals. 

5.3. Relocate. The work performed and materials furnished in accordance with this Item and measured as 
provided under “Measurement” for relocation of CCTV field equipment will be paid for at the unit bid price for 
“Relocate CCTV Field Equipment.” This price is full compensation for relocating and making fully operational 
existing CCTV field equipment as shown on the plans; furnishing and installing additional cables or 
connectors as shown on the plans; for testing, delivery and storage of components designated for salvage or 
reuse; and all testing, training, software, equipment, labor, materials, tools, and incidentals. 
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5.4. Remove. The work performed and materials furnished in accordance with this Item and measured as 
provided under “Measurement” for removal of CCTV field equipment will be paid for at the unit bid price for 
“Remove CCTV Field Equipment.” This price  is full compensation for removing existing CCTV field 
equipment as shown on the plans; removal of cables and connectors; for testing, delivery and storage of 
components designated for salvage; and all testing training, software, equipment, labor, materials, tools, and 
incidentals. 
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Special Specification 6028 

Dynamic Message Sign System 

1. DESCRIPTION 

Transport, install, and test Department-furnished Dynamic Message Signs (DMS), controller, and equipment 
cabinets. 

2. MATERIALS 

Provide all materials not supplied by the Department necessary for the DMS installation. All materials 
provided by the Contractor must be new. Include a task in the project schedule for delivery of Department 
furnished materials and provide a minimum of 30 days’ notice to the Department for pick-up of Department-
furnished materials. Unless otherwise shown on the plans, DMS will be stored by the Department for pick up 
at location shown on the plans. 

Ensure that all materials and construction methods necessary to complete the installation conform to the 
requirements of this Item, the plans and the pertinent requirements of the following Items: 

 Item 432, “Riprap” 

 Item 441, “Steel Structures” 

 Item 445, “Galvanizing” 

 Item 449, “Anchor Bolts” 

 Item 618, “Conduit” 

 Item 620, “Electrical Conductors” 

 Item 656, "Foundations for Traffic Control Devices" 

3. CONSTRUCTION 

3.1. Installation. Perform a site survey in advance of the proposed DMS location in order to determine the 
horizontal and vertical angles of the sign for optimum legibility, based on the manufacturer’s 
recommendations. 

Install DMS on overhead sign structures in accordance with this Item and the lines, grades, details and 
dimensions as shown on the plans or as directed. Maintain safe construction practices. Ensure the 
mechanical execution of work complies with NEC, Article 110.12. Equipment shall be installed in a neat and 
workmanlike manner.  

Adjustments or additions of sign attachment hardware, support brackets, and appurtenances, such as 
walkways, conduit, etc., may be necessary for compatibility with specified sign positioning recommended by 
the manufacturer, as shown on the plans, or as directed. All adjustments or additional materials will not be 
paid for directly but will be subsidiary to this Item. 

Prevent damage to all sign components. Replace any portion of the sign assembly that is damaged or lost 
during transportation or installation. Do not use any materials furnished by the Department on any work 
which is not required by and which does not constitute a part of the contract. Materials not used which were 
furnished by the Department must be returned undamaged to the location from which the materials were 
obtained upon completion of the work. Any unused or removed material deemed salvageable by the 
Engineer shall remain the property of the Department and shall be delivered to a designated site. Accept 
ownership of unsalvageable materials and dispose of in accordance with federal, state, and local regulations.  
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Stockpile all materials designated for reuse or to be retained by the Department within the project limits or at 
a designated location as directed. 

Equipment to be installed at each DMS field site shown on the plans may include, but not be limited to, the 
following: 

 Dynamic Message Sign (DMS), controller and cabinet (provided by the Department) 

 Cabling and connectors from power source to DMS connection point as specified by the DMS 

manufacturer (Provided by the Contractor). 

 Cabling and connectors from telecommunications source to DMS connection point as specified by the 

DMS manufacturer when required (Provided by the Contractor). 

 Communications as shown on the plans 

 Power and communication cabling and connectors from controller to DMS shall follow NEMA TS4, 

Section 4, “Controller to Sign Interface,” (cables and termination provided by the Contractor) 

Make all arrangements for connection to the power supply and telecommunications source including any 
required permits. Supply and install any required materials not provided by the utility companies (power or 
communications service provider). 

Construct the foundation for DMS Controller cabinets, when required as shown on the plans, in accordance 
with Item 656, "Foundations for Traffic Control Devices", unless otherwise directed. Include a 6 ft. × 6 ft. × 5 
in. (L × W × D) riprap maintenance pad with foundation, unless otherwise directed. Provide a 5/8-in. diameter 
by 8 foot copper clad steel ground rod in the foundation of each DMS Controller cabinet. 

After the signs have been erected, wash the exterior of the entire sign with a biodegradable cleaning 
solution, approved by the Engineer, to remove all dirt, grease, oil smears, streaks, finger marks, and other 
foreign particles. 

3.2. Technical Assistance. Ensure that a manufacturer's representative is available to assist the Contractor's 
technical personnel at each sign installation site. The manufacturer's representative must provide technical 
assistance in following areas: 

 Site survey for horizontal and vertical angles of sign’s mounting orientation 

 Sign to structure installation (final responsibility of the Contractor, see 3.3., “Working Drawings.”) 

 Sign controller cabinet installation 

 Sign to controller cabling 

 Testing requirements given in Section 3.4., “Testing.” 

Do not execute the initial powering up of the signs without the permission of the manufacturer's 
representative. 

3.3. Working Drawings. Before fabrication submit for approval 5 prints of the working drawings for attachment of 
each DMS. Show the details of any additional sign brackets, sign support connections, and methods of 
attachment of the signs to the sign support. Have a licensed professional engineer sign, seal and date the 
working drawings. 

3.4. Testing. Testing of the sign system is for the purpose of relieving the Contractor of maintenance of the 
system. The Contractor will be relieved of the responsibility for maintenance of the sign system in 
accordance with Item 7, “Legal Relations and Responsibilities,” after all testing is successfully completed. 

After delivery of the DMS to the storage site, an approved demonstration test will be conducted prior to 
transporting the sign to the installation site. Have a manufacturer’s representative available to assist with 
making all necessary connections and preparations for this testing. 

After all signs have been installed, the Department and the DMS manufacturer will conduct approved 
continuity, stand alone, and DMS system tests on the installed field equipment with central, remote, and 
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laptop equipment. A final acceptance test will be conducted to demonstrate all control, monitor, and 
communication requirements for 90 days. The Engineer will furnish a Letter acknowledging the final 
acceptance testing commencement date stating the first day of the final acceptance test. The completion of 
the final acceptance test occurs when system downtime due to mechanical, electrical, or other malfunctions 
to equipment furnished or installed does not exceed 72 hr. and any individual points of failure identified 
during the test period have operated free of defects. Assume responsibility only for test failures directly 
related to the work in accordance with this Item. Upon completion of successful final acceptance testing, 
permanently mark acceptance date and project identification information inside the controller cabinet. The 
Department will pay for electrical energy consumed by the system. 

4. MEASUREMENT 

This Item will be measured as each DMS system installed and tested. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Installation of Dynamic Message Sign System” of 
cabinet mounting type specified (pole mounted, foundation mounted or wall mounted). This price is full 
compensation for transportation and installation of DMS; furnishing and installing any new mounting 
hardware, and DMS controller cabinet foundation when required; storing the DMS when required; cleaning 
and testing the DMS; replacement/repair of damaged components; disposal of unsalvageable material and 
for all manipulations, labor, tools, working drawings, equipment and incidentals. 

New overhead sign supports or relocation of existing overhead sign supports will be paid for under Item 650, 
“Overhead Sign Supports.” New drilled shaft foundations will be paid for under Item 416, “Drilled Shaft 
Foundations.” Sign walkways will be paid for under Item 654, “Sign Walkways.” 
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Special Specification 6137 

Intelligent Transportation System (ITS) Equipment 

1. DESCRIPTION 

Transport, install, test, and make fully operational a Department furnished Video Encoder (VE), Video 
Decoder (VD), Terminal Server (TS) and Field Ethernet Switch (FES) at designated locations as shown on 
the plans. 

2. MATERIALS 

Provide all materials not supplied by the Department necessary for the installation of VE, VD, TS and FES. 
All materials provided by the Contractor must be new. Notify the Department at least 90 days in advance of 
when these devices will be needed. The equipment must be picked up at TransVista. Equipment must be 
installed in the locations shown on the plans. 

Provide all necessary materials including, but not limited to Ethernet CAT 5e cables, fiber optic patch cords, 
coaxial cables, 19 in. rack mountable shelves, screws, nuts and locking washers. 

Provide parts made of corrosion resistant material, such as plastic, stainless steel, anodized aluminum or 
brass. Protect materials from fungus growth and moisture deterioration. Separate dissimilar metals by an 
inert dielectric material. 

3. CONSTRUCTION 

3.1. Installation. Provide equipment that utilizes the latest available techniques for design and construction with 
a minimum number of parts, subassemblies, and modules to maximize standardization and commonality. 

3.2. System Configuration. Configure and fully integrate the equipment provided by the Department to the 
TransVista Traffic Management Center as shown on the plans. 

3.3. Testing. Perform testing in accordance with, Special Specification 6005, “Testing, Training, Documentation, 
Final Acceptance, and Warranty.” 

4. MEASUREMENT 

This Item will be measured as each VE, VD, TS, and FES system installed, fully integrated and tested. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Installation of VE,” “Installation of VD,” “Installation of 
TS,” and “Installation of FES.” This price shall be full compensation for all equipment described under this 
item, all cables and connectors, all documentation and testing and furnishing all labor, and equipment 
necessary to complete the work. 
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Special Specification 6185 

Truck Mounted Attenuator (TMA) and Trailer 
Attenuator (TA) 

1. DESCRIPTION 

Furnish, operate, maintain and remove upon completion of work, Truck Mounted Attenuator (TMA) or Trailer 
Attenuator (TA). 

2. MATERIALS 

Furnish, operate and maintain new or used TMAs or TAs.  Assure used attenuators are in good working 
condition and are approved for use.  A list of approved TMA/TA units can be found in the Department’s 
Compliant Work Zone Traffic Control Devices List.  The host vehicle for the TMA and TA must weigh a 
minimum of 19,000 lbs. Host vehicles may be ballasted to achieve the required weight. Any weight added to 
the host vehicle must be properly attached or contained within it so that it does not present a hazard and that 
proper energy dissipation occurs if the attenuator is impacted from behind by a large truck. The weight of a 
TA will not be considered in the weight of the host vehicle but the weight of a TMA may be included in the 
weight of the host vehicle.  Upon request, provide either a manufacturer’s curb weight or a certified scales 
weight ticket to the Engineer. 

3. CONSTRUCTION 

Place or relocate TMA/TAs as shown on the plans or as directed. The plans will show the number of 
TMA/TAs needed, for how many days or hours, and for which construction phases. 

Maintain the TMA/TAs in good working condition. Replace damaged TMA/TAs as soon as possible. 

4. MEASUREMENT 

4.1. Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the each or by 
the day. TMA/TAs must be set up in a work area and operational before a calendar day can be considered 
measurable. When measurement by the day is specified, a day will be measured for each TMA/TA set up 
and operational on the worksite. 

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation). This Item will be measured by the hour.  
The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified 
by the Engineer.  A minimum of 4 hr. will be paid each day for each operating TMA/TA used in a mobile 
operation. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Truck Mounted Attenuators/Trailer Attenuators 
(Stationary),” or “Truck Mounted Attenuators/Trailer Attenuators (Mobile Operation).” This price is full 
compensation for furnishing TMA/TA: set up; relocating; removing; operating; fuel; and equipment, materials, 
tools, labor, and incidentals. 
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Special Specification 6377 
System Integration 
1. DESCRIPTION 

Integrate all furnished equipment and software as shown on the plans, as detailed in this Special 
Specification, and as directed.  This work consists of furnishing, installing, testing, and integrating of all traffic 
management hardware and software into the existing TransVista system and TransVista traffic management 
center (TMC) and City of El Paso TMC.  The Contractor must select, install and integrate the equipment and 
software as required to achieve a complete and fully operational traffic management system (TMS) as shown 
on the plans, as detailed in this Special Specification, and as directed.   

2. WORK METHODS 

2.1. System Equipment and Installation. 

All equipment is to be installed by the Contractor, who, must also interconnect, test, integrate and make fully 
operational all the equipment and system in accordance with the National Electrical Code (NEC). 

2.2. System Integration. 

The Contractor must provide an integrated system that encompasses the following: 
 Integration of proposed and existing CCTV’s and RVSD 
 Integration of existing Hub Cabinets 
 Integration of proposed and existing fiber optic cable and wireless communications systems supporting 

ITS field equipment 
 Integration of all components into the TxDOT and City of El Paso TMC. 

The Contractor is responsible for performing all necessary work to achieve a fully functional and operational 
system including all fiber optic re-routing, terminations, connections, splicing and re-assignments.  The 
Contractor must provide, install and make operational a complete and functional system. The Contractor 
must install and integrate all field, central and communications components.  Items not specifically mentioned 
or addressed in this specification necessary for a complete and operational system as described will be 
provided by the Contractor and will not be paid for directly but is considered incidental to this Item. 

2.3. Testing, Training, Documentation, Final Acceptance and Warranty. 

All testing, training, documentation, final acceptance and warranty requirements must be in accordance with 
Special Specification 6005, “Testing, Training, Documentation, Final Acceptance and Warranty.” 

3. MEASUREMENT 

The complete “System Integration” designed and installed as detailed in the plans and described in the 
specifications will be measured as a lump sum unit. 

4. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “System Integration.” This price is full compensation 
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for the preparation, furnishing, and installing all materials, equipment and incidentals necessary to provide an 
integrated system as directed by the Engineer. 
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Special Specification 6426 
Remove Dynamic Message Sign System 
1. DESCRIPTION 

Remove Dynamic Message Sign (DMS) System, as shown on the plans, as detailed in this Special 
Specification, and as directed. 

The requirements are considered a minimum for this Item. Strict compliance with these minimum 
requirements will not relieve the Contractor of the responsibility for adopting whatever additional provisions 
may be necessary to insure the successful completion of the work. 

2. MATERIALS 

Remove existing DMS System and cabinet, as shown on the plans. 

3. CONSTRUCTION 

Present the work in a neat, professional finished appearance. Maintain safe construction practices. 

Before disconnecting or removing any portion of the existing DMS System, the Contractor, with the State’s 
Representative present, will fully examine the DMS System. Problems with the existing DMS System will be 
noted. The Contractor will not be responsible for repairing such items. 

Carefully dismantle and remove the existing DMS System. The parts of the DMS System that are not 
deemed to be salvageable will become the property of the Contractor. Verify with the Department.  

Disconnect the existing power and communications cables from the existing DMS System. Replace any 
damage to existing underground conduit or utilities. Replacement of damaged cable, underground conduit, or 
utilities will be done at the Contractors expense. 

Remove DMS System in such a manner that it will not damage the DMS’s electrical and communication 
systems. Compatibility with the specified DMS positioning must be maintained after the removal of the 
existing DMS. Compatibility of DMS positioning will include adjustments, addition of appurtenances, such as 
sign lights, and conduit. 

Cover all openings due to disconnection of conduits or other appurtenances. These coverings will be made 
completely water tight before storage. 

Furnish backfill material and backfill all openings due to disconnection of conduits, or other appurtenances, 
from the DMS System. Backfill material must be equal in composition and density to surrounding soil. 

All necessary power and communications cables will be disconnected and salvaged from the electrical 
service or the DMS cabinet. Cables become the property of the Contractor. 

Prevent any damage to the various DMS System components. Material removed that is not deemed to be 
salvageable is the property of the Contractor. Dispose of removed material from the right of way in 
accordance with federal, state, and local regulations. 

Before disconnecting the cable in the cabinet or removing any portion of the existing equipment cabinet, the 
Contractor, with the Department present, will fully examine the existing cabinet.  
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Carefully dismantle and remove the existing pole mounted equipment cabinet. The equipment cabinet will be 
delivered to the location as directed and become property of the Department. 

Disconnect the existing power and communications cable from the existing equipment cabinet to the DMS.  
Disconnect the existing power circuit from the nearby electrical service. Remove and salvage the cables. 
Cables will become the property of the Contractor. 

Remove equipment cabinet in such a manner that it will not damage the DMS’s electrical and communication 
systems. 

Use care to prevent damage to the sign support structure. Any portion of the DMS system or sign support 
structure, including components, damaged or lost will be replaced by the Contractor at no cost to the 
Department. 

3.1. Testing. 

Pre-Test. Conduct performance testing before removal of the DMS System. Test all functional operations of 
the equipment in the presence of representatives of the Contractor and the Department. Ensure that both 
representatives sign the test report indicating that the equipment has passed or failed each function. Once 
removed, the equipment becomes the responsibility of the Contractor until accepted by the Department.  
Compare test data before removal and test data after installation. The performance test results after 
relocation must be equal to or better than the test results before removal. Repair or replace those 
components within the system which failed after relocation but which passed before removal. 

4. MEASUREMENT 

This Item will be measured by each existing DMS System removed. 

5. PAYMENT 

The work performed and materials furnished, in accordance with this Item and measured as provided under 
"Measurement," will be paid for at the unit price bid for "Remove Dynamic Message Sign System." This price 
is the full compensation for all manipulations, labor, tools, equipment, and incidentals. 
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Special Specification 6438 

Mobile Retroreflectivity Data Collection for  
Pavement Markings 

1. DESCRIPTION 

Furnish mobile retroreflectivity data collection (MRDC) for pavement markings on roadways as shown on the 
plans or as designated by the Engineer. Conduct MRDC on dry pavement only. Provider is defined as the 
Contractor or Subcontractor who collects the MRDC data. 

2. EQUIPMENT AND PERSONNEL 

2.1. Mobile Retroreflectometer. Provide a self-propelled, mobile retroreflectometer certified by the Texas A&M 
Transportation Institute (TTI) Mobile Retroreflectometer Certification Program. 

2.2. Portable Retroreflectometer. Provide a portable retroreflectometer that uses 30-meter geometry meeting 
the requirements described in ASTM E 1710. Maintain, service, and calibrate all portable retroreflectometers 
according to the manufacturer’s instructions. 

2.3. Operating Personnel for Mobile Retroreflectometer. Provide all personnel required to operate the mobile 
retroreflectometer and portable retroreflectometer. Ensure MRDC system operator has a current certification 
from the TTI Mobile Retroreflectometer Certification Program to conduct MRDC with the certified mobile 
retroreflectometer provided. 

2.4. Additional Personnel. Provide any other personnel necessary to compile, evaluate, and submit MRDC. 

2.5. Safety Equipment. Supply and operate all required safety equipment to perform this service. 

3. MRDC DOCUMENTATION AND TESTING 

Document all MRDC by county and roadway or as directed by the Engineer. Submit all data to the 
Department and to the TTI Mobile Retroreflectometer Certification Program no later than three working days 
after the day the data is collected. Submit all raw data collected in addition to all other data submitted. 
Provide data files in Microsoft Excel format or a format approved by the Engineer. Provide measurement 
notification and field tests as specified. Verification and referee testing may be conducted at the 
Department’s discretion.  

3.1. Preliminary Documentation Sample. Submit a sample data file, video, and map of MRDC data in the 
required format 10 working days before beginning any work. The format must meet specification and be 
approved by the Engineer before any work may begin.  

3.2. Initial Documentation Review and Approval. The Department will review documentation submitted for the 
first day of MRDC, and if it does not meet specification requirements, will not allow further MRDC until 
deficiencies are corrected. The Department will inform the Provider no later than three working days after 
submittal if the first day of MRDC does not meet specification requirements. Time charges will continue 
unless otherwise directed by the Engineer. 

3.3. Data File. Provide data files with the following: 

 date; 

 district number; 
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 county; 

 Project CSJ number; 

 name of mobile retroreflectometer operator; 

 route number with reference markers or other reference information provided by the Engineer to indicate 

the location of beginning and end data collection points on that roadway; 

 cardinal direction; 

 line type (single solid, single broken, double solid, etc.); 

 line color; 

 file name corresponding to video; 

 data for each centerline listed separately;  

 average reading taken for each 0.1-mi. interval (or interval designated by the Engineer); 

 accurate GPS coordinates (within 20 ft.) for each interval; 

 color-coding for each interval indicating passing or failing, unless otherwise directed by the Engineer 

(passing and failing thresholds provided by the Engineer);  

 graphical representation of the MRDC (y-axis showing retroreflectivity and x-axis showing intervals) 

corresponding with each data file;  

 distance in miles driven while measuring the pavement markings; 

 event codes (pre-approved by the Engineer) indicating problems with measurement;  

 portable retroreflectometer field check average reading and corresponding mobile average reading for 

that interval when applicable; and  

 upper validation threshold (may be included separately with the raw data but must be clearly identified 

with the data collected using that threshold).  

3.4. Map. Provide a map in an electronic format approved by the Engineer with each MRDC submission that 
includes the following information: 

 date; 

 district number; 

 county; 

 color-coded 1-mi. intervals (or interval length designated by the Engineer) for passing and failing 

retroreflectivity values or retroreflectivity threshold values provided by the Engineer; and  

 percentage of passing and failing intervals, if required by the Engineer.  

3.5. Video. Provide a high-quality DVD or electronic video file with the following information: 

 date and corresponding data file name on label;  

 district number; 

 county; 

 route number with reference markers or other designated reference information to indicate the location 

of beginning and end collection points on that roadway; and 

 retroreflectivity values presented on the same screen with the following information: 

• date; 

• location; 

• starting and ending mileage; 

• total miles; 

• retroreflectivity readings; and 

• upper validation thresholds (may be included separately with the raw data but must be clearly 
identified with the data collected using that threshold). 

3.6. Field Comparison Checks with a Portable Retroreflectometer. Take a set of field comparison readings 
with the portable retroreflectometer at least once every 4 hr. while conducting MRDC or at the frequency 
designated by the Engineer. Take a minimum of 20 readings, spread out over the interval measured. List the 
average portable retroreflectometer reading next to the mobile average reading for that interval with the 
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reported MRDC data. Request approval from the Engineer to take field comparison readings on a separate 
roadway, when measuring a roadway where portable retroreflectometer readings are difficult to take. Take 
the off-location field comparison readings at no additional cost. Submit the portable retroreflectometer 
printout of all the readings taken for the field comparison check with the corresponding MRDC data 
submitted. The mobile average reading must be within ±15% of the portable average reading. The Engineer 
may require new MRDC for some or all of the pavement markings measured in a 4-hr. interval before a field 
comparison check not meeting the ±15% range. Provide the new MRDC at no extra cost to the Department. 
The Engineer may take readings with a Department portable retroreflectometer to ensure accuracy at any 
time. The Department’s Materials and Tests Division (MTD) will take comparison readings and serve as the 
referee if there is a significant difference between the Engineer’s portable readings and the Provider's mobile 
and handheld readings. For best results, take field comparison readings on a fairly flat and straight roadway 
when possible.  

3.7. Periodic Field Checks at Pre-Measured Locations. When requested by the Engineer, measure with the 
mobile unit and report to the Engineer immediately after measurement the average retroreflectivity values for 
a designated pre-measured test location. The Engineer will have taken measurements at the test location 
within 10 days of the test. The test location will not include pavement markings less than 30 days old. If the 
measured averages do not fall within ±15% of the pre-measured averages, further calibration and 
comparison measurements may be required before any further MRDC. Submit the results of the field check 
with the MRDC report for that day.  

3.8. Measurement Notification. Provide notification via email to Mobileretro@tamu.edu with a carbon copy to 
the Engineer a minimum of 24 hr. before mobile retroreflectivity data collection to allow for scheduling 
verification testing when needed. 

3.9. Verification Testing. The Engineer or a third party may perform retroreflectivity verification testing within 
seven days of the Provider’s retroreflectivity readings. The Provider-submitted retroreflectivity data will be 
compared to the verification test data to determine acceptability of the Provider’s mobile retroreflectometer 
data. Comparison of the data will result in one of the two scenarios below: 

 Provider’s Data is Validated – if the difference between Provider’s and Engineer-third party data is 20% 
or less, then the Provider’s data is validated. The Provider’s data will be used for acceptance. 

 Provider’s Data is not Validated – if the difference between Provider’s and Engineer-third party data is 
more than 20%, then the Provider’s data is not validated. The Engineer-third party data will be used for 
acceptance and the Provider will be required to take corrective action before additional Provider data 
collection and may require re-certification of the mobile retroreflectometer. If the Engineer determines 
that the Provider’s data might be correct then, referee testing may be requested by the Engineer.  

3.10. Referee Testing. MTD will perform referee testing using portable retroreflectometers to determine if the 
markings need to be restriped to meet the required retroreflectivity level. The referee test results will be final. 
Referee testing will be conducted on the verification test sections using the method for portable 
retroreflectometers specified in Item 666, “Reflectorized Pavement Markings.”   

4. FINAL REPORT 

Submit a final report in the format specified by the Engineer to the Department’s Traffic Engineering 
representative within one calendar week after the service is complete. The final report must contain a list of 
all problems encountered (pre-approved event codes) and the locations where problems occurred during 
MRDC.  

5. MEASUREMENT 

When mobile retroreflectivity data collection for pavement markings is specified on the plans to be a pay 
item, measurement will be by the mile driven while measuring pavement markings. 

mailto:Mobileretro@tamu.edu
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6. PAYMENT 

Unless otherwise specified on the plans, the work performed, materials furnished, equipment, labor, tools, 
and incidentals will not be paid for directly, but will be considered subsidiary to bid items of the Contract. 
When mobile retroreflectivity data collection for pavement markings is specified on the plans to be a pay 
item, the work performed in accordance with this Item and measured as provided under “Measurement” will 
be paid for at the unit price bid for “Mobile Retroreflectivity Data Collection.” This price is full compensation 
for providing summaries of readings to the Engineer, equipment calibration and prequalification, equipment, 
labor, tools, and incidentals. 
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Special Specification 6489 
Backlit LED Legend Roadside Sign 
1. DESCRIPTION 

Fabricate, provide and install, install, relocate, or remove backlit light-emitting diode (LED) legend signs 
consisting of embedded LED lights placed internal to the sign to allow the sign legend to be illuminated and 
an option for perimeter-embedded LED lights. Provide backlit LED legend roadside sign that can be powered 
by 120V alternating current (AC) or solar with associated battery and power conversion equipment. This 
backlit LED legend roadside sign is illuminated at night during dusk-to-dawn operation to enhance legend 
visibility. 

2. MATERIALS 

 Furnish and construct materials in accordance with the following: 
 Item 636, “Signs” 
 Item 643, “Sign Identification Decals” 
 Item 644, “Small Roadside Sign Assemblies” 
 Item 687, “Pedestal Pole Assemblies.” 

Provide signs in accordance with TMUTCD. Provide sign substrate in accordance with DMS-7110, 
“Aluminum Sign Blanks.” Provide sign reflective sheeting as shown on the plans and in conformance with the 
Traffic Operations Division’s Typical Sign Requirements standard sheets.  

2.1. Backlit Light-Emitting Diode (LED) Legend Roadside Sign. Sign must be standard 0.080-in., 
highway-grade aluminum perforated legend with reflective sheeting and be in accordance with TMUTCD. 
Provide sign with white LED lights located within the sign housing to internally illuminate the sign legend 
uniformly. Provide a minimum of 0.5W 6500K LEDs wired in a manner that LEDs continue to illuminate in the 
event of failure of an individual LED. High-powered LEDs must be viewable at up to 500 ft. and readable at 
300 ft. during nighttime operation. LEDs must be rated to operate at least 50,000 hr.  

2.2. Backlit with Perimeter Light-Emitting Diode (LED) Roadside Sign. When called for in the plans to be 
included with backlit LED legend roadside sign, provide sign with eight environmentally sealed high-powered 
LEDs along the perimeter of the sign, one in each corner and one spaced centered between each corner. 
High-powered LEDs must be visible at more than 1,000 ft. during the daytime and more than 1 mi. during the 
nighttime. All LEDs must be red and must be rated for 100,000-hr. life expectancy, have an operating 
temperature range of -40°F–165°F, and be powered by a flash controller. Ensure wiring on backside of sign 
is environmentally sealed for protection against weather and tampering. Ensure the sign’s LEDs are 
dimmable by a photocell sensor input or 6V solar panel to reduce night glare. 

2.3. Power Supply (Solar). When provisioned for solar power, provide integrated solar panel with controller and 
battery to supply 6V–12V direct current (DC) controlled by sign controller. Provide solar panel and battery kit 
sized to allow the system to work dusk to dawn each day, 7 days per week. Battery must have a 5-yr. 
lifespan while operating dusk to dawn each day. Battery must be integrated into the solar panel assembly in 
conformance with manufacturer’s recommendations.  

Depending on the manufacturer, a primary cabinet enclosure mounted to the support structure may not be 
necessary when provisioned for solar power.  

2.4. Power Supply (120V Alternating Current [AC]). When provisioned for 120V AC power, provide conversion 
equipment necessary to supply 6V–12V DC controlled by sign controller. House power conversion 
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equipment, logic controller, and terminal blocks inside enclosure cabinet. Reference plans for location and 
number of enclosure cabinets required. 

2.5. Primary Enclosure Cabinet. Provide cabinet as follows: 
 aluminum NEMA 3R-type vented enclosure, 
 able to be pole-mounted, 
 constructed of 0.125-in. aluminum, 
 sufficiently vented, 
 designed with screening to prevent insects and debris from entering, and 
 installed with No. 2 Corbin lock and tamper-resistant hinges. 

Provide a lock, consistent with locks used for traffic signal cabinets by the Department, with a metal keyhole 
cover as an integral part of each door. Provide three keys with each unit. Provide tamper-resistant exposed 
hardware, including screws, bolts, rivets, and hubs. Provide two 3/4-in. stainless steel brackets for strap-type 
mounting to a pole ranging from a minimum 2.875-in. outside diameter steel or aluminum pole. 

3. CONSTRUCTION 

3.1. General. Install signs in accordance with Item 644.  

Maximize standardization and consistency by using industry-standard techniques in equipment design and 
construction, with the minimum number of parts, subassemblies, circuits, cards, and modules. Design 
equipment for ease of maintenance. 

Provide mounting bracket assemblies or apparatus to mount equipment on the following structures as shown 
on the plans: 
 ITS pole, 
 pedestal pole assembly, and 
 small roadside sign support. 

Provide mounting bracket design with documentation submittal for approval before fabrication. Include 
mounting plates, screws, bolts, nuts, washers, and ancillary hardware needed to fabricate the entire 
mounting bracket. 

3.2. Relocate. Perform the relocation in strict conformance with the requirements herein and as shown on the 
plans. Completion of the work must present a neat, workmanlike, and finished appearance. Maintain safe 
construction practices during relocation. 

Before removal of existing backlit LED roadside sign, disconnect and isolate the power cables from the 
existing electric power supply.  

Use care to prevent damage to support structures. Any component of the backlit LED roadside sign or 
support structure damaged or lost must be replaced at the Contractor’s expense. Document and report 
existing damage to equipment to the Department before removal. 

Remove abandoned concrete foundations to 2 ft. below finished grade unless otherwise shown on the plans. 
Cut off and remove steel protruding from the remaining concrete. Backfill the remaining hole with material 
equal in composition and density to the surrounding area. Replace any surfacing with like material to 
equivalent condition. 

3.3. Remove. Disconnect and isolate existing electrical power supply before removal of backlit LED roadside 
sign.  
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Any component of the backlit LED roadside sign equipment and associated hardware damaged or lost must 
be replaced by the Contractor (with Items requiring approval) at no cost to the Department. 

Materials not designated for reuse or retention by the Department will become the property of the Contractor 
and be removed from the project site at the Contractor’s expense. Deliver items to be retained by the 
Department to a location shown on the plans or general notes. The Contractor is fully responsible for 
removed equipment until released. 

Remove abandoned concrete foundations to 2 ft. below finished grade unless otherwise shown on the plans. 
Cut off and remove steel protruding from the remaining concrete. Backfill the remaining hole with material 
equal in composition and density to the surrounding area. Replace any surfacing with like material to 
equivalent condition. 

4. WARRANTY 

The LED lighting system as a whole must have a minimum 2-yr. warranty from the time of installation and 
acceptance of the system. Manufacturer must ship replacement parts at no cost as required during the 2-yr. 
warranty period, except when installation has been damaged by outside forces. 

5. MEASUREMENT 

This Item will be measured by each backlit LED legend roadside sign furnished and installed, installed, 
relocated, or removed, of the type and size specified.  

6. PAYMENT 

6.1. Furnish and Install. The work performed and materials furnished in accordance with this Item and 
measured as provided under “Measurement” will be paid for at the unit price bid for “Backlit LED Roadside 
Sign” of the type and size specified, or “Backlit with Perimeter LED Roadside Sign” of the type and size 
specified. 

New conduit will be paid for under Item 618, “Conduit,” except for conduit in the foundation and within 6 in. of 
the foundation. New electrical conductors will be paid for under Item 620, “Electrical Conductors.” New 
ground boxes will be paid for under Item 624, “Ground Boxes.” New electrical services will be paid for under 
Item 628, “Electrical Services.” 

The roadside sign assembly (excluding the LED roadside sign) and foundation will be paid for under 
Item 644 or Item 687, as detailed on the plans.  

This price is full compensation for fabricating, furnishing, and installing complete backlit LED legend and 
backlit legend with perimeter LED signs, including sign connections and hardware; attaching signs to the 
supports; washing and cleaning the signs; testing of the LED array and making adjustments as needed; 
installing AC to DC controller (when provisioned); installing solar panel to ensure optimal recharging of 
battery and solar-powered battery to the satisfaction of the Engineer (when provisioned); and equipment, 
materials, labor, tools, and incidentals.  

6.2. Install. The work performed and materials furnished in accordance with this Item and measured as provided 
under “Measurement” will be paid for at the unit price bid for “Install Backlit LED Roadside Sign” of the type 
and size specified, or “Install Backlit with Perimeter LED Roadside Sign” of the type and size specified. 

New conduit will be paid for under Item 618, except for conduit in the foundation and within 6 in. of the 
foundation. New electrical conductors will be paid for under Item 620. New ground boxes will be paid for 
under Item 624. New electrical services will be paid for under Item 628. 
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The roadside sign assembly (excluding the LED roadside sign) and foundation will be paid for under 
Item 644 or Item 687, as shown on the plans.  

This price is full compensation for installing Department-furnished backlit LED legend and backlit legend with 
perimeter signs, including sign connections and hardware; attaching signs to the supports; washing and 
cleaning the signs; testing of the LED array and making adjustments as needed; installing AC to DC 
controller (when provisioned); installing solar panel to ensure optimal recharging of battery and 
solar-powered battery to the satisfaction of the Engineer (when provisioned); and equipment, materials, 
labor, tools, and incidentals. 

6.3. Relocate. The work performed and materials furnished in accordance with this Item and measured as 
provided under “Measurement” will be paid for at the unit price bid for “Relocate Backlit LED Roadside Sign” 
of the type and size specified. 

New conduit will be paid for under Item 618, except for conduit in the foundation and within 6 in. of the 
foundation. New electrical conductors will be paid for under Item 620. New ground boxes will be paid for 
under Item 624. New electrical services will be paid for under Item 628. 

Relocation of the roadside sign assembly (excluding the LED roadside sign), removal of foundation, and 
construction of new foundation will be paid for under Item 644 or Item 687, as shown on the plans.  

This price is full compensation for relocating backlit LED legend and backlit legend with perimeter LED signs, 
including sign connections and hardware; reattaching signs to the supports; washing and cleaning the signs; 
testing of the LED array and making adjustments as needed; relocation of AC to DC controller (when 
provisioned); relocation of solar panel to ensure optimal recharging of battery and solar-powered battery to 
the satisfaction of the Engineer (when provisioned); and equipment, materials, labor, tools, and incidentals. 

Work to remove abandoned concrete foundations will be subsidiary to other Items. 

6.4. Remove. The work performed and materials furnished in accordance with this Item and measured as 
provided under “Measurement” will be paid for at the unit price bid for “Remove Backlit LED Roadside Sign” 
of the type and size specified.  

Removal of the roadside sign assembly (excluding the LED roadside sign) and foundation will be paid for 
under Item 644 or Item 687, as shown on the plans.  

This price is full compensation for removing backlit LED legend and backlit legend with perimeter LED signs, 
including sign connections and hardware; washing and cleaning the signs; testing of the LED array and 
making adjustments as needed; removal of AC to DC controller and cabinet (when provisioned); removal of 
solar panel and solar-powered battery to the satisfaction of the Engineer (when provisioned); and equipment, 
materials, labor, tools, and incidentals. 

Work to remove abandoned concrete foundations will be subsidiary to other Items. 
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