005-003

Special Provision to Item 5 % ’

Texas

Control of the Work liz“'

Item 5, “Control of the Work” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses
or requirements of this ltem are waived or changed.

Article 5.4, “Coordination of Plans, Specifications, and Special Provisions,” the last sentence of the last paragraph is
replaced by the following:

Failure to promptly notify the Engineer will constitute a waiver of all contract claims against the Department for
misunderstandings or ambiguities that result from the errors, omissions, or discrepancies.
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Special Provision to Item 6 % ’

Texas

Control of Materials lfz“"

For this project, Item 6, “Control of Materials,” of the Standard Specifications, is hereby amended with
respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed
hereby.

Article 4., “Sampling, Testing, and Inspection,” is supplemented by the following:

Meet with the Engineer and choose either the Department or a Department-selected Commercial Lab (CL)
for conducting the subset of project-level sampling and testing shown in Table 1, “Select Guide Schedule
Sampling and Testing.” Selection may be made on a test by test basis. CLs will meet the testing turnaround
times shown (includes test time and time for travel/sampling and reporting) and in all cases issue test reports
as soon as possible.

If the Contractor chooses a Department-selected CL for any Table 1 sampling and testing:

= notify the Engineer, District Lab, and the CL of project scheduling that may require CL testing;

= provide the Engineer, District Lab, and CL at least 24 hours’ notice by phone and e-mail;

= reimburse the Department for CL Table 1 testing using the contract fee schedule for the CL (including
mileage and travel/standby time) at the minimum guide schedule testing frequencies;

= reimburse the Department for CL Table 1 testing above the minimum guide schedule frequencies for
retesting when minimum frequency testing results in failures to meet specification limits;

= agree with the Engineer and CL upon a policy regarding notification for testing services;

= give any cancellation notice to the Engineer, District Lab, and CL by phone and e-mail;

= reimburse the Department a $150 cancellation fee to cover technician time and mileage charges for
previously scheduled work cancelled without adequate notice, which resulted in mobilization of
technician and/or equipment by the CL; and

= all CL charges will be reimbursed to the Department by a deduction from the Contractor's monthly pay
estimate.

If the CL does not meet the Table 1 turnaround times, testing charge to the Contractor will be reduced by
50% for the first late day and an additional 5% for each succeeding late day.

Approved CL project testing above the minimum testing frequencies in the Guide Schedule of Sampling and
Testing, and not as the result of failing tests, will be paid by the Department.

Other project-level Guide Schedule sampling and testing not shown on Table 1 will be the responsibility of
the Department.
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Table 1
Select Guide Schedule Sampling and Testing (Note 1)

006-001

Turn-
TxDOT Test Test Description Ar?und
Time
(Calendar days)
SOILS/BASE
Tex-101-E Preparation of Soil and Flexible Base Materials for Testing (included in other tests)
Tex-104-E Liquid Limit of Soils (included in 106-E)
Tex-105-E Plastic Limit of Soils (included in 106-E)
Tex-106-E Calculating the Plasticity Index of Soils 7
Tex-110-E Particle Size Analysis of Soils 6
Tex-113-E Moisture-Density Relationship of Base Materials 7
Tex-114-E Moisture-Density Relationship of Subgrade and Embankment Soil 7
Tex-115-E Field Method for In-Place Density of Soils and Base Materials 2
Tex-116-E Ball Mill Method for the Disintegration of Flexible Base Material 5
Tex-117-E, Part Il Triaxial Compression Tests For Disturbed Soils and Base Materials (Part Il) 6
Tex-113-E Moisture-Density Relationship of Base Materials with Triaxial Compression Tests For Disturbed Soils and 10
w/ Tex-117-E Base Materials (Part Il)
Tex-140-E Measuring Thickness of Pavement Layer 2
Tex-145-E Determining Sulfate Content in Soils - Colorimetric Method 4
HOT MIX ASPHALT
Tex-200-F Sieve Analysis of Fine and Coarse Aggregate (dry, from ignition oven with known correction factors) (No:e 2)
Tex-203-F Sand Equivalent Test 3
Tex-206-F (Lab-Molded Density of Production Mixture — Texas Gyratory)
wl Tex-207-F Isa il Method of Compacting Test Specimens of Bituminous Mixtures with Density of Compacted Bituminous 1
y " | Mixtures, Part | - Bulk Specific Gravity of Compacted Bituminous Mixtures, with Theoretical Maximum (Note 2)
w/ Tex-227-F " . Lo .
Specific Gravity of Bituminous Mixtures
Tex-207-F. Part | (In-Place Air Voids of Roadway Cores) 1
&lor Pa;‘t Vi Density of Compacted Bituminous Mixtures, Part |- Bulk Specific Gravity of Compacted Bituminous Note 2
Mixtures &/or Part VI - Bulk Specific Gravity of Compacted Bituminous Mixtures Using the Vacuum Method (Note 2)
Tex-207-F, Part V gzr&zl(tey of Compacted Bituminous Mixtures, Part V- Determining Mat Segregation using a Density-Testing 3
Tex-207-F, Part VIl Dens!ty of Cgmpacted Bituminous Mixtures, Part VII - Determining Longitudinal Joint Density using a 4
Density-Testing Gauge
Tex-212-F Moisture Content of Bituminous Mixtures 3
Tex-217-F Deleterious Material and Decantation Test for Coarse Aggregate 4
Tex-221-F Sampling Aggregate for Bituminous Mixtures, Surface Treatments, and LRA (included in other tests)
Tex-222-F Sampling Bituminous Mixtures (included in other tests)
Tex-224-F Determination of Flakiness Index 3
Tex-226-F Indirect Tensile Strength Test (production mix) 4
Tex-235-F Determining Draindown Characteristics in Bituminous Materials 3
Tex-236-F - " - .

(Correction Factors) Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Determining Correction Factors) 4
Tex-236-F Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Production Mixture) (No:e 2)
Tex-241-F (Lab-Molded Density of Production Mixture — Superpave Gyratory)

wl Tex-207-F. Part | Superpave Gyratory Compacting of Specimens of Bituminous Mixtures (production mixture) with Density 1

wl Tex-22,7-F " | of Compacted Bituminous Mixtures, Part |- Part | - Bulk Specific Gravity of Compacted Bituminous (Note 2)
Mixtures, with Theoretical Maximum Specific Gravity of Bituminous Mixtures
Tex-242-F Hamburg Wheel-Tracking Test (production mix, molded samples) 3
Tex-244-F Thermal Profile of Hot Mix Asphalt 1
Tex-246-F Permeability of Water Flow of Hot Mix Asphalt 3
Tex-280-F Flat and Elongated Particles 3
Tex-530-C Effect of Water on Bituminous Paving Mixtures (production mix) 4
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Statewide




006-001

AGGREGATES
Tex-400-A Sampling Flexible Base, Stone, Gravel, Sand, and Mineral Aggregates 3
Tex-410-A Abrasion of Coarse Aggregate Using the Los Angeles Machine 5
Tex-411-A Soundness of Aggregate by Use of Sodium Sulfate or Magnesium Sulfate 12
Tex-461-A Degradation of Coarse Aggregate by Micro-Deval Abrasion 5
CHEMICAL
Tex-612-J | Acid Insoluble Residue for Fine Aggregate | 4
GENERAL

HMA Production Specialist [TXAPA - Level 1-A] ($/hr)

HMA Roadway Specialist [TXxAPA - Level 1-B] ($/hr)

Technician Travel/Standby Time ($/hr)

Per Diem ($/day — meals and lodging)

Mileage Rate ($/mile from closest CL location)

Note 1- Turn-Around Time includes test time and time for travel/sampling and reporting.
Note 2 - These tests require turn-around times meeting the governing specifications. Provide test results within the stated turn-around time.
CL is allowed one additional day to provide the signed and sealed report.
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006-012

Special Provision to ltem 6 % ’

Control of Materials lif“"

Item 6, “Control of Materials” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this Iltem are waived or changed.

Article 6.10., “Hazardous Materials,” is voided and replaced by the following:
Comply with the requirements of Article 7.12., “Responsibility for Hazardous Materials.”

Notify the Engineer immediately when a visual observation or odor indicates that materials on sites owned or controlled by the
Department may contain hazardous materials. Except as noted herein, the Department is responsible for testing, removing, and
disposing of hazardous materials not introduced by the Contractor. The Engineer may suspend work wholly or in part during the
testing, removing, or disposing of hazardous materials, except in the case where hazardous materials are introduced by the
Contractor.

Use materials that are free of hazardous materials. Notify the Engineer immediately if materials are suspected to contain
hazardous materials. If materials delivered to the project by the Contractor are suspected to contain hazardous materials, have
an approved commercial laboratory test the materials for the presence of hazardous materials as approved. Remove, remediate,
and dispose of any of these materials found to contain hazardous materials. The work required to comply with this section will be
at the Contractor’s expense if materials are found to contain hazardous materials. Working day charges will not be suspended
and extensions of working days will not be granted for activities related to handling hazardous material introduced by the
Contractor. If suspected materials are not found to contain hazardous materials, the Department will reimburse the Contractor
for hazardous materials testing and will adjust working day charges if the Contractor can show that this work impacted the critical
path.

10.1. Painted Steel Requirements. Coatings on existing steel contain hazardous materials unless otherwise shown on the
plans. Remove paint and dispose of steel coated with paint containing hazardous materials is in accordance with the following:

10.1.1. Removing Paint From Steel For contracts that are specifically for painting steel, ltem 446, “Field Cleaning and Painting
Steel” will be included as a pay item. Perform work in accordance with that item.

For projects where paint must be removed to allow for the dismantling of steel or to perform other work, the Department will
provide for a separate contractor (third party) to remove paint containing hazardous materials prior to or during the Contract.
Remove paint covering existing steel shown not to contain hazardous materials in accordance with ltem 446, “Field Cleaning and
Painting Steel.”

10.1.2. Removal and Disposal of Painted Steel. For steel able to be dismantled by unbolting, paint removal will not be
performed by the Department. The Department will remove paint, at locations shown on the plans or as agreed, for the
Contractor’s cutting and dismantling purposes. Utilize Department cleaned locations for dismantling when provided or provide
own means of dismantling at other locations.

Painted steel to be retained by the Department will be shown on the plans. For painted steel that contains hazardous materials,
dispose of the painted steel at a steel recycling or smelting facility unless otherwise shown on the plans. Maintain and make
available to the Engineer invoices and other records obtained from the facility showing the received weight of the steel and the
facility name. Dispose of steel that does not contain hazardous material coatings in accordance with federal, state and local
regulations.
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10.2. Asbestos Requirements. The plans will indicate locations or elements where asbestos containing materials (ACM) are
known to be present. Where ACM is known to exist or where previously unknown ACM has been found, the Department will
arrange for abatement by a separate contractor prior to or during the Contract. Notify the Engineer of proposed dates of
demolition or removal of structural elements with ACM at least 60 days before beginning work to allow the Department sufficient
time for abatement.

The Department of State Health Services (DSHS), Asbestos Programs Branch, is responsible for administering the requirements
of the National Emissions Standards for Hazardous Air Pollutants, 40 CFR Part 61, Subpart M and the Texas Asbestos Health
Protection Rules (TAHPR). Based on EPA guidance and regulatory background information, bridges are considered to be a
regulated “facility” under NESHAP. Therefore, federal standards for demolition and renovation apply.

The Department is required to notify the DSHS at least 10 working days (by postmarked date) before initiating demolition or
renovation of each structure or load bearing member shown on the plans. If the actual demolition or renovation date is changed
or delayed, notify the Engineer in writing of the revised dates in sufficient time to allow for the Department’s notification to DSHS
to be postmarked at least 10 days in advance of the actual work.

Failure to provide the above information may require the temporary suspension of work under Article 8.4., “Temporary
Suspension of Work or Working Day Charges,” due to reasons under the control of the Contractor. The Department retains the
right to determine the actual advance notice needed for the change in date to address post office business days and staff
availability.

10.3. Lead Abatement. Provide traffic control as shown on the plans, and coordinate and cooperate with the third party and the
Department for managing or removing hazardous materials. Work for the traffic control shown on the plans and coordination
work will not be paid for directly but will be subsidiary to pertinent Items.
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007-004

Special Provision to Item 7 % ’

Texas

Legal Relations and Responsibilities liz“'

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this Item are waived or changed.

Section 7.7.2., “Texas Pollutant Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention
Plans (SWP3),” is voided and replaced by the following:

7.2. Texas Pollution Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention Plans
(SWP3).

7.21.  Projects with less than one acre of soil disturbance including required associated project specific locations
(PSL’s) per TPDES GP TXR 150000.

No posting or filing will be required for soil disturbances within the right of way. Adhere to the requirements of the
SWP3.

7.2.2.  Projects with one acre but less than five acres of soil disturbance including required associated PSL’s per
TPDES GP TXR 150000.

The Department will be considered a primary operator for Operational Control Over Plans and Specifications as
defined in TPDES GP TXR 150000 for construction activity in the right of way. The Department will post a smalll site
notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having operational control
over plans and specifications for work shown on the plans in the right of way.

The Contractor will be considered a Primary Operator for Day-to-Day Operational Control as defined in TPDES GP
TXR 150000 for construction activity in the right of way. In addition to the Department’s actions, the Contractor will
post a small site notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having
day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor
being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL's. Adhere to
all requirements of the SWP3 as shown on the plans. The Contractor will be responsible for Implement the SWP3 for
the project site in accordance with the plans and specifications, TPDES General Permit TXR150000, and as directed.

7.2.3.  Projects with 5 acres or more of soil disturbance including required associated PSL’s per TPDES GP TXR
150000.

The Department will be considered a primary operator for Operational Control Over Plans and Specifications as
defined in TPDES GP TXR 150000 for construction activities in the right of way. The Department will post a large site
notice, file a notice of intent (NOI), notice of change (NOC), if applicable, and a notice of termination (NOT) along with
other requirements per TPDES GP TXR 150000 as the entity having operational control over plans and specifications
for work shown on the plans in the right of way.

The Contractor will be considered a primary operator for Day-to-Day Operational Control as defined in TPDES GP TXR
150000 for construction activities in the right of way. In addition to the Department’s actions, the Contractor shall file a
NOI, NOC, if applicable, and NOT and post a large site notice along with other requirements as the entity of having
day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor
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being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s. Adhere to
all requirements of the SWP3 as shown on the plans.
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007-008

Special Provision to Item 7 % ’

Texas

Legal Relations and Responsibilities liz“'

Item 7, “Legal Relations and Responsibilities” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this ltem are waived or changed.

Section 19.1., Minimum Wage Requirements for Federally Funded Contracts. The second paragraph is voided and replaced
by the following:

Submit electronic payroll records to the Engineer using the Department’s payroll system.

Section 19.2., Minimum Wage Requirements for State Funded Contracts. The second paragraph is voided and replaced by
the following:

Submit electronic payroll records to the Engineer using the Department’s payroll system.
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Special Provision to Item 7 % ’

Texas

Legal Relations and Responsibilities liz“'

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this Item are waived or changed.

Section 7.2.4., “Public Safety and Convenience.” The first paragraph is deleted and replaced by the following.

Ensure the safety and convenience of the public and property as provided in the Contract and as directed. Keep existing
roadways open to traffic or construct and maintain detours and temporary structures for safe public travel. Manage construction
to minimize disruption to traffic. Maintain the roadway in a good and passable condition, including proper drainage and provide
for ingress and egress to adjacent property.

If the construction of the project requires the closing of a highway, as directed, coordinate the closure with the Engineer and work
to ensure all lanes and ramps possible are available during peak traffic periods before, during, and after significant traffic
generator events to avoid any adverse economic impact on the municipalities during:

B dates or events as shown on the plans, and

m  otherdates as directed.

1-1 09-17
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Special Provision to ltem 007

Texas

Legal Relations and Responsibilities y L

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below.
Section 2.6., “Barricades, Signs, and Traffic Handling,” the first paragraph is voided and replaced by the following:

2.6. Barricades, Signs, and Traffic Handling. Comply with the requirements of Item 502 “Barricades, Signs, and
Traffic Handling,” and as directed. Provide traffic control devices that conform to the details shown on the
plans, the TMUTCD, and the Department’'s Compliant Work Zone Traffic Control Device List maintained by
the Traffic Safety Division. When authorized or directed, provide additional signs or traffic control devices not
required by the plans.

Section 2.6.1., “Contractor Responsible Person and Alternative,” is voided and replaced by the following:

2.6.1. Contractor Responsible Person and Alternative. Designate in writing, a Contractor's Responsible Person
(CRP) and an alternate to be the representative of the Contractor who is responsible for taking or directing
corrective measures regarding the traffic control. The CRP or alternate must be accessible by phone 24 hr. per
day and able to respond when notified. The CRP and alternate must comply with the requirements of Section
2.6.5., “Training.”

Section 2.6.2, “Flaggers,” the first paragraph is voided and replaced by the following:

2.6.2. Flaggers. Designate in writing, a flagger instructor who will serve as a flagging supervisor and is responsible
for training and assuring that all flaggers are qualified to perform flagging duties. Certify to the Engineer that
all flaggers will be trained and make available upon request a list of flaggers trained to perform flagging
duties.

Section 2.6.5, “Training,” is voided and replaced by the following:

2.6.5. Training. Train workers involved with the traffic control using Department-approved training as shown on the
“Traffic Control Training” Material Producer List.

Coordinate enrollment, pay associated fees, and successfully complete Department-approved training or
Contractor-developed training. Training is valid for the period prescribed by the provider. Except for law
enforcement personnel training, refresher training is required every 4 yr. from the date of completion unless
otherwise specified by the course provider. The Engineer may require training at a frequency instead of the
period prescribed based on the Department’s needs. Training and associated fees will not be measured or
paid for directly but are considered subsidiary to pertinent ltems.

Certify to the Engineer that workers involved in traffic control and other work zone personnel have been
trained and make available upon request a copy of the certification of completion to the Engineer. Ensure the
following is included in the certification of completion:

® name of provider and course title,
H name of participant,

m date of completion, and

m date of expiration.
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Where Contractor-developed training or a Department-approved training course does not produce a
certification, maintain a log of attendees. Make the log available upon request. Ensure the log is legible and
includes the following:

B printed name and signature of participant,

B name and title of trainer, and

B date of training.

Contractor-developed Training. Develop and deliver Contractor-developed training meeting the minimum
requirements established by the Department. The outline for this training must be submitted to the Engineer
for approval at the preconstruction meeting. The CRP or designated alternate may deliver the training
instead of the Department-approved training. The work performed and materials furnished to develop and
deliver the training will not be measured or paid for directly but will be considered subsidiary to pertinent
ltems.

Flagger Training Minimum Requirements. A Contractor’s certified flagging instructor is permitted to train
other flaggers.

Optional Contractor-developed Training for Other Work Zone Personnel. For other work zone personnel,
the Contractor may provide training meeting the curriculum shown below instead of Department-approved
training.

Minimum curriculum for Contractor-provided training is as follows:

Contractor-developed training must provide information on the use of personnel protection equipment,
occupational hazards and health risks, and other pertinent topics related to traffic management. The type and
amount of training will depend on the job duties and responsibilities. Develop training applicable to the work
being performed. Develop training to include the following topics.
m The Life You Save May Be Your Own (or other similar company safety motto).
m Purpose of the training.
= |t'sthe Law.
= To make work zones safer for workers and motorist.
= To understand what is needed for traffic control.
= To save lives including your own.
m Personal and Co-Worker Safety.
= High Visibility Safety Apparel. Discuss compliant requirements; inspect regularly for fading and
reduced reflective properties; if night operations are required, discuss the additional and
appropriate required apparel in addition to special night work risks; if moving operations are
underway, discuss appropriate safety measures specific to the situation and traffic control plan.
= Blind Areas. A blind area is the area around a vehicle or piece of construction equipment not
visible to the operators, either by line of sight or indirectly by mirrors. Discuss the “Circle of Safety”
around equipment and vehicles; use of spotters; maintain eye contact with equipment operators;
and use of hand signals.
=  Runovers and Backovers. Remain alert at all times; keep a safe distance from traffic; avoid
turning your back to traffic and if you must then use a spotter; and stay behind protective barriers,
whenever possible. Note: It is not safe to sit on or lean against a concrete barrier, these barriers
can deflect four plus feet when struck by a vehicle.
= | ook out for each other, warn co-workers.
= Be courteous to motorists.
= Do not run across active roadways.
= Workers must obey traffic laws and drive courteously while operating vehicles in the work zones.
= Workers must be made aware of company distracted driving policies.
m Night Time Operations. Focus should be placed on projects with a nighttime element.

2-3 11-20
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Traffic Control Training. Basics of Traffic Control.

Identify work zone traffic control supervisor and other appropriate persons to report issues to when
they arise.

Emphasize that work zone traffic control devices must be in clean and in undamaged condition. If
devices have been hit but not damaged, put back in their correct place and report to traffic control
supervisor. If devices have been damaged, replace with new one and report to traffic control
supervisor. If devices are dirty, faded or have missing or damaged reflective tape clean or replace
and report to traffic control supervisor. Show examples of non-acceptable device conditions.
Discuss various types of traffic control devices to be used and where spacing requirements can be
found.

Channelizing Devices and Barricades with Slanted Stripes. Stripes are to slant in the direction
you want traffic to stay or move to; demonstrate this with a device.

Traffic Queuing. Workers must be made aware of traffic queuing and the dangers created by it.
Workers must be instructed to immediately notify the traffic control supervisor and other
supervisory personnel if traffic is queuing beyond advance warning sign and devices or
construction limits.

Signs. Signs must be straight and not leaning. Report problems to the traffic control supervisor or
other as designated for immediate repair. Covered signs must be fully covered. If covers are
damaged or out of place, report to traffic control supervisor or other as designated.

3-3 11-20
Statewide



007-013

Special Provision to ltem 7

Texas

Legal Relations and Responsibilities y L

Item 7, “Legal Relations and Responsibilities” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this Item are waived or changed.

Article 7.20., “Security Incidents,” is added.

20.1. Reporting of Security Incidents. Immediately notify the Department’s Cyber Security Operations Center
(CSOC) via the Report Cybersecurity Incident Page on www.txdot.gov, of any potential cybersecurity incident
or breach involving Department data. A breach of system security is the unauthorized acquisition of
computerized data that compromises the security, confidentiality, or integrity of sensitive personal information
maintained by a person, including data that is encrypted if the person accessing the data has the key
required to decrypt the data.

20.2. Liability for costs incurred. The Department reserves the right to hold the Contractor liable for all costs
incurred by the Department to resolve a security incident introduced by the Contractor, their Subcontractors,
or their Suppliers.

1-1 10-23
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008-030

Special Provision to Item 8

Texas

Prosecution and Progress Iiﬁ”

Item 8, “Prosecution and Progress” of the Standard Specification is amended with respect to the clauses cited below. No other
clauses or requirements of this Item are waived or changed.

Article 8.2., “Subcontracting,” is supplemented by the following paragraph, which is added as paragraph six to this article:

The Contractor certifies by signing the Contract that the Contractor will not enter into any subcontract with a subcontractor that is
not registered in the Department of Homeland Security's (DHS) E-Verify system. Require that all subcontractors working on the
project register and require that all subcontractors remain active in the DHS E-Verify system until their work is complete on the
project.
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Special Provision to Item 8 % ’

Texas

Prosecution and Progress y L

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clause cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 8.7.2., “Wrongful Default,” is revised and replaced by the following:
If it is determined after the Contractor is declared in default, that the Contractor was not in default, the rights and obligations of all

parties will be the same as if termination had been issued for the convenience of the public as provided in Article 8.8
“Termination of Contract.”
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Special Provision to Item 8 % ’

Texas

Prosecution and Progress lif“"

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 3., “Computation of Contract Time for Completion.” The second paragraph is voided and replaced by the following:

The development of the conceptual time determination is intended to establish the number of working days on the Contract.
Upon request, the Engineer will provide the conceptual time determination schedule to the Contractor for informational purposes
only. The schedule assumes generic resources, production rates, sequences of construction, and average weather conditions
based on historic data. Schedule labor, equipment, procurement of materials, subcontractor work, and all other necessary means
to prosecute the work within the number of working days specified by the Contract.
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Special Provision to ltem 009 . i

Texas

Measurement and Payment If-f”'

Item 009 “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Article 9.5., “PROGRESS PAYMENTS” is supplemented with the following:

Itis the Department's desire to pay a Contractor for work through the last working day of the month; however, the use of early
cut-off dates for monthly estimates and MOH is a project management practice to manage workload at the Area Office level.
Approval for using early cut-off dates is at the District’s discretion. The earliest cut-off date for estimates is the 25t of the month.

Article 9.6., “PAYMENT FOR MATERIAL ON HAND (MOH)” first paragraph is amended as follows:

If payment for MOH is desired, request compensation for the invoice cost of acceptable nonperishable materials that have not
been used in the work before the request, and that have been delivered to the work location or are in acceptable storage places.
Nonperishable materials are those that do not have a shelf life or whose characteristics do not materially change when exposed
to the elements. Include only materials that have been sampled, tested, approved, or certified, and are ready for incorporation
into the work. Only materials which are completely constructed or fabricated on the Contractor’s order for a specific Contract and
are so marked and on which an approved test report has been issued are eligible. Payment for MOH may include the following
types of items: concrete traffic barrier, precast concrete box culverts, concrete piling, reinforced concrete pipe, and illumination
poles. Any repairs required after fabricated materials have been approved for storage will require approval of the Engineer before
being made and will be made at the Contractor’s expense. Include only those materials and products, when cumulated under an
individual item or similar bid items, that have an invoice cost of at least $1,000 in the request for MOH payment (e.g. For MOH
eligibility, various sizes of conductor are considered similar bid items and may be cumulated to meet the threshold; for small
roadside signs, the sign supports, mounting bolts, and the sign face is considered one bid item or similar bid items for more than
one pay item for sign supports.) Requests for MOH are to be submitted at least two days before but not later than the estimate
cutoff date unless otherwise agreed. If there is a need to request MOH after the established cut-off date, the district can make
accommodation as the need arises. This needed accommodation is to be the exception, though, and not the rule.
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Special Provision to Item 9 % ’

Texas

Measurement and Payment lif“"

Item 9, “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 9.7.1.4.3., “Standby Equipment Costs,” is voided and replaced by the following:

71.4.3. Standby Equipment Costs. Payment for standby equipment will be made in accordance with Section
9.7.1.4., “Equipment,” except that the 15% markup will not be allowed and that:

Section 7.1.4.3.1., “Contractor-Owned Equipment,” is voided and replaced by the following:

7.1.4.3.1. Contractor-Owned Equipment. For Contractor-owned equipment:

m Standby will be paid at 50% of the monthly Equipment Watch rate after the regional and age adjustment
factors have been applied. Operating costs will not be allowed. Calculate the standby rate as follows.

Standby rate = (FHWA hourly rate - operating costs) x 50%

m If an hourly rate is needed, divide the monthly Equipment Watch rate by 176.
® No more than 8 hr. of standby will be paid during a 24-hr. day period, nor more than 40 hr. per week.
m Standby costs will not be allowed during periods when the equipment would have otherwise been idle.
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. .. ®
Special Provision to ltem 247 =
Flexible Base b

Item 247, “Flexible Base,” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or
requirements of this Item are waived or changed.

Section 247.2.1., “Aggregate.” This Section is voided and replaced by the following.

Furnish aggregate of the type and grade shown on the plans and meeting the requirements shown in Table 1. Each source must
meet Table 1 requirements for liquid limit, plasticity index, and wet ball mill for the grade specified. Do not use additives, such as
but not limited to cement, emulsion, foamed asphalt, or lime, to modify aggregates to meet the requirements of Table 1, unless
otherwise shown on the plans.

Unless otherwise shown on the plans, the unconfined compressive strength is waived when the flexible base material meets the
#200 sieve requirement.

Table 1
Material Requirements
Property Test Method Grade 1-23 Grade 3 Grade 4 Grade 5°
Master gradation sieve size
(cumulative % retained) - - B
2-1/2" 0 0 0
1-3/4" 0-10 0-10 0-5
7/8" Tex-110-E 10-35 - 10-35
3/8" 30-65 - 35-65
#4 45-75 45-75 45-75
#40 65-90 50-85 70-90
#2001.2 85-95 - -
Liquid limit, % Max Tex-104-E 40 40 As shown on 35
Plasticity index, Max 10 12 the plans 10
- . Tex-106-E As shownon | Asshownon As shown on
Plasticity index, Min
the plans the plans the plans
Wet ball mill, % Max 40 - 40
Wet ball mill, % Max increase Tex-116-E 20 - 20
passing the #40 sieve
Min compressive strength?, psi - - -
lateral pressure 0 psi TexA17-E 35 - -
lateral pressure 3 psi — - - 90
lateral pressure 15 psi 175 - 175

1. The #200 sieve test is only required to meet the waiver of the unconfined compressive strength. The #200 sieve
test requirement is only applicable to stockpile samples from Section 247.2.4.

2. Compressive strength and #200 sieve test requirements are waived when the flexible base is mixed with or without
existing material and treated with cement, emulsion, foamed asphalt, or lime, unless otherwise shown on the
plans.

3. Grade 3 may be substituted for Grade 1-2 or Grade 5 when the flexible base is mixed with or without existing

material and treated with cement, emulsion, foamed asphalt, or lime, as approved. The Grade 3 flexible base must
meet the wet ball mill requirements of Grade 1-2 or Grade 5.

Section 247.2.1.2.4., “Type D.” The third sentence is voided and replaced by the following.

Crushed concrete must meet the requirements in Section 247.2.1.3., “Recycled Material,” and be managed in a way to provide
for uniform quality.

Section 247.2.1.3., “Recycled Material.” This Section is voided and replaced by the following.
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Reclaimed asphalt pavement (RAP) and other recycled materials may be used as shown on the plans. Request approval to
blend two or more sources of recycled materials. When RAP is allowed, do not exceed 20% RAP by weight, unless otherwise
shown on the plans. The percentage limitations for other recycled materials are as shown on the plans.

Provide recycled materials, other than RAP, that have a maximum sulfate content of 3,000 ppm when tested in accordance with
Tex-145-E. Certify accordance with DMS-11000, “Evaluating and Using Nonhazardous Recyclable Materials Guidelines.” In
addition, recycled materials must be free of reinforcing steel and other objectionable material and have at most 1.5% deleterious
material when tested in accordance with Tex-413-A. The liquid limit, plasticity index, wet ball mill, and compressive strength for
all recycled materials are waived. When using RAP, crush RAP so that 100% passes the 2-in. sieve and does not exceed a
maximum percent loss from decantation of 5.0% when tested in accordance with Tex-406-A. Test RAP without removing the
asphalt. The final product must meet the requirements shown in Table 1 for the grade specified, except when the Department
requires a specific amount of Department-furnished RAP be added to the blend, unless otherwise shown on the plans.

The Contractor is responsible for uniformly blending the recycled material with the flexible base material to build a stockpile to
meet the percentages required. Any Contractor-furnished surplus of recycled materials must remain the property of the
Contractor. Remove Contractor-owned recycled materials from the project, and dispose of them in conformance with federal,
state, and local regulations before project acceptance.

Section 247.2.4., “Stockpile Approval.” This Section is added.
Stockpile is approved when the Engineer’s test results meet the material requirements shown in Table 1.
Section 247.2.4.1., “Sampling.” This Section is added.

The Contractor and the Engineer will sample flexible base from completed stockpiles in accordance with Tex-100-A. Personnel
conducting sampling must be certified by the Department-approved soils and base certification program.

Sampling stockpiles may be located at the production site or at the project location. The Contractor must witness the Engineer's
sampling and sample the stockpile for their own testing, and label as deemed necessary.

Sample the stockpile for the Engineer as shown on the plans. When the Contractor samples the stockpile for the Engineer, the
Engineer will witness the sampling of material designated for the Engineer and the Materials and Tests Division (MTD). The
Engineer will label their sampling containers as “Engineer” and “MTD,” or as deemed necessary.

The Engineer will take immediate possession of the sample containers for the Engineer and MTD. The Engineer will maintain
custody of the samples until all testing and reporting are completed.

Section 247.2.4.2., “Referee Testing.” This Section is added.

Referee testing is applicable for stockpile testing only. MTD is the referee laboratory. MTD may designate a laboratory from the
Department's MPL for Commercial Laboratories Approved for Flexible Base Referee Requests as the referee laboratory as
deemed necessary. The designated laboratory must not perform any testing under this Item for the Engineer or Contractor.

The Contractor may request referee testing when the Engineer’s test results fail to meet any of the material requirements shown
in Table 1 and when the Contractor's sample from Section 247.2.4.1., “Sampling,” for the same failing Department test passes.
The tests must be performed by a laboratory on the Department's MPL for Commercial Laboratories Approved for Flexible Base
Referee Requests. Submit the request by email within 5 working days after receiving failing test results from the Engineer.
Include completed test reports passing the applicable requirements shown in Table 1 in the email.

Record and submit completed test reports electronically on Department-provided templates in their original format meeting the
applicable material requirements shown in Table 1. Use Department-provided templates to record and calculate all test data. The
Engineer and the Contractor will provide any available test results to the other party when requested.

Section 247.4.3., “Compaction.” The first paragraph is voided and replaced by the following.
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Compact using density control unless otherwise shown on the plans. Multiple lifts are permitted as shown on the plans or
approved. Bring each layer to the moisture content directed. When necessary, sprinkle the material in accordance with ltem 204,
“Sprinkling.” Maintain moisture during compaction within £2.0% of the optimum moisture content as determined in accordance
with Tex-113-E.

Section 247.4.3.2., “Density Control.” This Section is voided and replaced by the following.

Compact to at least 100% of the maximum dry density and within £2.0% of the optimum moaisture content as determined in
accordance with Tex-113-E, unless otherwise shown on the plans. Provide the Engineer with the beginning and ending station
numbers of the area completed for testing. The Engineer will determine roadway density and moisture content of completed
sections in accordance with Tex-115-E, Part |. The Engineer will determine random locations for testing in accordance with
Tex-115-E, Part IV. Do not achieve density by drying the material after compaction.

When the density is less than 100% of the maximum dry density, the Engineer may perform additional testing to determine the
extent of the area to correct. The Engineer may accept the section if no more than one of the five most recent density tests is
below the specified density and the failing test is no more than 3 pcf below the specified density.

Section 247.4.3.3., “Miscellaneous and Small Areas.” This Section is added.

Miscellaneous areas are those that typically involve handwork or discontinuous paving operations, such as temporary detours,
driveways, mailbox turnouts, crossovers, gores, spot level-up areas, and other similar areas. Miscellaneous and small areas are
not subject to random sampling procedure but may be tested as directed.

Section 247.4.6., “Ride Quality.” This Section is voided and replaced by the following.

Measurement of ride quality only applies to the final travel lanes that receive a one- or two-course surface treatment for the final
riding surface, unless otherwise shown on the plans. Measure the ride quality of the base course either before or after the
application of the prime coat, as directed, and before placement of the surface treatment. Use a certified profiler operator on the
Department's MPL. When requested, furnish the Engineer with documentation for the person certified to operate the profiler.

Provide all profile data to the Engineer in electronic data files within 3 days of measuring the ride quality using the format
specified in Tex-1001-S. The Engineer will use Department software to evaluate longitudinal profiles to determine areas requiring
corrective action. Correct 0.1-mi. sections with an average international roughness index (IRI) value greater than 100 in. per mile
to an IRl value of 100 in. per mile or less, unless otherwise shown on the plans. Re-profile and correct sections that fail to
maintain ride quality before the placement of the surface treatment, as directed. Unless ride deterioration is due to environmental
impact, traffic, or other incidents outside the Contractor’s control, perform this work at no additional expense to the Department,
as approved.
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Special Provision to ltem 300 . i
Asphalt, Oils, and Emulsions y L=

Item 300, “Asphalt, Qils, and Emulsions” of the Standard Specifications is replaced by Special Specification 3096, “Asphalts,
Qils, and Emulsions.” All Item 300 Special Provisions are no longer available, beginning with the April 2022 letting.
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Special Provision to ltem 302
Aggregates for Surface Treatments

—k

y £

Texas
Department
f Transportation

Section 2.1., “Aggregate.” Tables 2 and 3 are voided and replaced by the following.

Item 302, “Aggregates for Seal Coats,” of the Standard Specifications, is hereby amended with respect to the clauses cited
below, and no other clauses or requirements of this Item are waived or changed hereby.

Table 2
Aggregate Gradation Requirements (Cumulative % Retained")
Grade
Sieve 1 2 382 3 482 4 582 5
Non- Lightweight
Lightweight

7/8" 0-2 0 - - - -

3/4" | 20-35 | 0-2 0 0 0 - - - -

5/8" |85-100 | 2040 | 0-5 0-5 0-2 0 0 - -

12" - 80-100 | 55-85 20-40 10-25 0-5 0-5 0 0

3/8" | 95-100 | 95-100 | 95-100 | 80-100 60-80 60-85 | 20-40 0-5 0-5

1/4" - - 95-100 95-100 - - 65-85 -

#4 - - - - - 95-100 | 95-100 | 95-100 | 50-80

#3 | 99-100 | 99-100 | 99-100 | 98-100 98-100 | 98-100 | 98-100 | 98-100 | 98-100
1. Round test results to the nearest whole number.
2. Single-size gradation.

Table 3
Aggregate Quality Requirements
i 1
Property Test Method Minimum Reqwlrement Maximum
SAC AQMP As shown on the plans
Deleterious Material2, % Tex-217-F, Part | . 20
Decantation, % Tex-406-A - 15
Flakiness Index, % Tex-224-F - 17
Gradation Tex-200-F, Part | Table 2 Requirements
Los Angeles Abrasion, % Tex-410-A - 35
Ie\s/l?;?/:f:";/zn Sulfate Soundness, Tex-411-A i 25
Micro-Deval Abrasion, % Tex-461-A Note 3
Coarse Aggregate Angularity*
2 Crusheggllzages, % ? 4 Tex-460-A, Part | 8
Additional Requirements for Lightweight Aggregate

Dry Loose Unit Wt., Ib./cu. ft. Tex-404-A 35 60
Pressure Slaking, % Tex-431-A - 6.0
Freeze-Thaw Loss, % Tex-432-A - 10.0
Water Absorption, 24hr., % Tex-433-A - 12.0

1. Material requirements are listed below, unless otherwise shown on the plans.
2. Not required for lightweight aggregate.

3. Used to estimate the magnesium sulfate soundness loss in accordance with Section 2.1.1.
4,

Only required for crushed gravel.

06-18
Statewide


http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn406.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit224.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn404.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn431.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn432.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn433.pdf

302-003
Section 2.1.1., “Micro-Deval Abrasion,” is added.

The Engineer will perform a minimum of one Micro-Deval abrasion test in accordance with Tex-461-A for each coarse aggregate
source per project that has a Rated Source Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC.
The Engineer may waive all Micro-Deval testing based on a satisfactory test history of the same aggregate source.

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when tested, using the
following formula.

Mgest = (RSSM)(MDact/RSMD)

where:

Mgest = magnesium sulfate soundness loss
MDact = actual Micro-Deval percent loss
RSMD = Rated Source Micro-Deval

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate soundness loss
specified, the coarse aggregate source will not be allowed for use unless otherwise approved by the Engineer. The Engineer
may require additional testing before granting approval.

Section 2.2., “Precoating.” The third paragraph is voided and replaced by the following.

The Engineer retains the right to remove precoat material from aggregate samples in accordance with Tex-210-F, or as
recommended by the Construction Division, and test the aggregate to verify compliance with Table 2 and Table 3 requirements.
Gradation testing may be performed with precoat intact.

Section 2.3., “Sampling,” is added.

Personnel who conduct sampling and witnessing of sampling must be certified by the Department-approved certification
program. Supply the Engineer with a list of certified personnel and copies of their current certificates before beginning
construction and when personnel changes are made. At any time during the project, the Engineer may perform production tests
as deemed necessary in accordance with ltem 5, “Control of the Work.”

The Engineer will sample aggregate from stockpiles located at the production site, intermediate distribution site, or project
location in accordance with Tex-221-F, Section 3.2.3. The Engineer will split each sample into 2 equal portions in accordance
with Tex-200-F, Section 3.3, and label these portions “Engineer” and “Contractor” or “Supplier.” Witness the sampling and
splitting, and take immediate possession of the samples labeled “Contractor” or “Supplier”.

Section 2.4., “Reporting and Responsibilities,” is added.

The Engineer will provide test results to the Contractor and Supplier within 10 working days from the date the stockpile was
sampled for sources listed on the Department’s Bituminous Rated Source Quality Catalog (BRSQC), unless otherwise directed.
The Engineer will provide test results for the LA Abrasion (Tex-410-A) and Magnesium Sulfate Soundness (Tex-411-A) tests
within 30 calendar days for sources not listed on the BRSQC, or for sources not meeting the requirements of Section 2.1.1.,
“Micro-Deval Abrasion.” The Engineer will report to the other party within 24 hours when any test result does not meet the
requirements listed in Table 2 or Table 3.
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316-002

Special Provision to Item 316 % ’

Texas

Seal Coat lfz“'

Item 316, “Seal Coat” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or
requirements of this Item are waived or changed.

Section 4.8, “Asphalt Placement” is supplemented by the following:

4.8.5. Collect all samples in accordance with Tex-500-C, “Sampling Bituminous Materials, Pre-Molded Joint Fillers,
and Joint Sealers” from the distributor and with witness by the Engineer.

At least once per project, collect split samples of each binder grade and source used. The Engineer will
submit one split sample to MTD for testing and retain the other split sample.

In addition, collect one sample of each binder grade and source used on the project for each production day.
The Engineer will retain these samples.

The Engineer will keep all retained samples for one yr., for hot-applied binders and cutback asphalts; or for
two mo., for emulsified asphalts. The Engineer may submit retained samples to MTD for testing as necessary
or as requested by MTD.
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Special Provision to Item 334 % ’

Texas

Hot-Mix Cold-Laid Asphalt Concrete Pavement lif”"

Item 334, “Hot-Mix Cold-Laid Asphalt Concrete Pavement,” of the Standard Specifications is amended with respect to the
clauses cited below. No other clauses or requirements of this ltem are waived or changed hereby.

Section 334.4.1.2., “Job-Mix Formula Approval.” Table 5 is voided and replaced by the following:

Table 5
Laboratory Mixture Design Properties
Property Test Method Requirement
Target laboratory-molded density, %' Tex-207-F 940+15
Hveem stability, Min Tex-208-F 35
Cantabro loss, %, Max Tex-245-F 10
Hydrocarbon-volatile content, %, Max Tex-213-F 0.6
Moisture content, %, Max? Tex-212-F 1.0
Boil test, %, Max® Tex-530-C 10

1. Unless otherwise shown on the plans.
2. Unless otherwise approved.
3. Limit may be increased or eliminated when approved.
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340-004

Special Provision to ltem 340 . i
Dense-Graded Hot-Mix (Small Quantity) Iiz’?m

Item 340, “Dense-Graded Hot-Mix (Small Quantity)” of the Standard Specifications is replaced by Special Specification 3076,
“Dense-Graded Hot-Mix Asphalt,” Section 4.9.4., “Exempt Production.” All tem 340 Special Provisions and bid codes are no
longer available, beginning with the February 2022 letting.
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360-001

Special Provision to ltem 360

Texas

Concrete Pavement Iiﬁ”

Item 360, “Concrete Pavement” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 360.2.1., “Materials,” the third paragraph is voided and replaced by the following:

For continuously reinforced concrete pavements, use a coarse aggregate with a rated coefficient of thermal expansion of not
more than 5.5 x 10%in./in./°F as listed in the Department's Concrete Rated Source Quality Catalog.

Section 360.4.8.3., “Surface Texture,” the second paragraph is voided and replaced by the following:

A metal-tine texture finish is required unless otherwise shown on the plans. Provide transverse or longitudinal tining unless
otherwise shown on the plans. Immediately following the carpet drag, apply a single coat of evaporation retardant, if needed, at
the rate recommended by the manufacturer. Provide the metal-tine finish immediately after the concrete surface has set enough
for consistent tining. Operate the metal-tine device to obtain grooves approximately 3/16 in. deep, with a minimum depth of

1/8 in., and approximately 1/12 in. wide. Do not overlap a previously tined area. Use manual methods to achieve similar results
on ramps, small or irregular areas, and narrow width sections of pavements. Repair damage to the edge of the slab and joints
immediately after texturing. Do not tine pavement that will be overlaid or that is scheduled for blanket diamond grinding or shot
blasting.
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Special Provision to Item 420 % ’

Texas

Concrete Substructure lif“"

Item 420, “Concrete Substructures” of the Standard Specifications is amended with respect to the clause cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 420.6., “Payment.” The first paragraph is replaced by the following:

The work performed and materials furnished in accordance with this ltem and measured as provided under “Measurement” will
be paid for at the unit price bid for the class of concrete and element identified and by the special designation when appropriate.
This price is full compensation for furnishing, hauling, and mixing concrete materials; furnishing, bending, fabricating, splicing,
welding and placing the required reinforcement; clips, blocks, metal spacers, ties, wire, or other materials used for fastening
reinforcement in place; placing, finishing, and curing concrete; mass placement controls; applying ordinary surface finish;
furnishing and placing drains, metal flashing strips, and expansion-joint material; excavation, subgrade preparation; and forms
and falsework, equipment, labor, tools, and incidentals.
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421-012

Special Provision to Item 421 o

Texas

Hydraulic Cement Concrete lif“"

Item 421, “Hydraulic Cement Concrete” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Article 421.2., “Materials,” the second sentence of the first paragraph is voided and replaced by the following.
Provide aggregates from sources listed in the Department's Concrete Rated Source Quality Catalog (CRSQC).
Article 421.2.2., Supplementary Cementing Materials (SCM), is voided and replaced with the following.

Supplementary Cementitious Materials (SCM).

m Coal Ash. Furnish sources of fly ash, , Modified fly ash (MFA), harvested coal ash, and Ground Bottom Ash (GBA)
conforming to DMS-4610, “Coal Ash.”

m Slag Cement. Furnish Slag Cement in accordance with DMS-4620, “Slag Cement.”

m Silica Fume. Furnish silica fume in accordance with DMS-4630, “Silica Fume.”

m Natural Pozzolans. Furnish Natural Pozzolans in accordance with DMS-4635, “Natural Pozzolans.”

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” the first paragraph is voided and replaced by the following.

Provide stationary and truck mixers capable of combining the ingredients of the concrete into a thoroughly mixed and uniform
mass and capable of discharging the concrete so that the requirements of Tex-472-A are met.

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” is supplemented with the following.

Truck mixers with automated water and chemical admixture measurement and slump and slump flow monitoring equipment
meeting the requirement of ASTM C94 will be allowed. Provide data every 6 mo. substantiating the accuracy of slump, slump
flow, temperature, water, and chemical admixture measurements. The slump measured by the automated system must be within
1 in. of the slump measured in accordance with Tex-415-A. The concrete temperature measured by the automated system must
be within 1°F of concrete temperature measured in accordance with Tex-422-A. The Engineer will not use the automated
measurements for acceptance.
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Article 421.4.2., “Mix Design Proportioning,” Table 8 is voided and replaced by the following.

Table 8

Concrete Classes

421-012

Design Max Coarse Mix .
Class of . Cement . Exceptions to s
Concrete Strength, wicm Aggregate Types Design Mix Design Options General Usage
Min f'c (psi) Ratio Grades?34 Options
When thée cemertnitious (;naterial Curb, gutter, curb & gutter, conc.
content does not excee retards, sidewalks, driveways,
A 3,000 0.60 1-4,8 520 Ib.Jeu. yd., any coal ash o | pacicun walls, anchors, nor¥-
LI, 12487 natural pozzolan listed in the reinforced drilled shafts
IP, IS, IT,V 14 MPL may be used at a cement
replacement of 20% to 50%. Riprap, traffic signal controller
B 2,000 0.60 2-7 foundations, small roadside
signs, and anchors
Drilled shafts, bridge
LI P substructure, traffic rail, culverts
Co 3,600 0.45 1-6 ”’_ IYS I‘T V 1-8 except top slab of direct traffic
B culverts, headwalls, wing walls,
inlets, manholes, traffic barrier
When the cementitious material | geq) concrete
LI 1L content does not exceed
520 Ib./cu. yd., any coal ash or
E 3,000 050 -5 IL, 1P, 1S, 1T, natural pozzolan listed in the
v 1-8 MPL may be used at a cement
replacement of 20% to 50%.
LI P Railroad structures; occasionally
Fé Note” 0.45 2-5 ”’_ iS I’T V for bridge piers, columns, bents,
e post-tension members
Mix design options 1-8 allowed | precast concrete, post-tension
for cast-in-place concrete and members
the following precast elements
unless otherwise stated in the
plans:
W Bridge Deck Panels,
W Retaining Wall Systems,
m Coping,
m Sound Walls,
m Wall Columns,
m Traffic Rail,
m Traffic Barrier,
m Long/Arch Span Culverts,
11 1, and
Hé Note” 0.45 3-6 IP,IL, IS, IT, 14,8 W precast concrete products
v included in Item 462,
“Concrete Box Culverts and
Drains, Item 464, “Reinforced
Concrete Pipe,” and Item
465, “Junction Boxes,
Manholes, and Inlets.”
Do not use Type Ill cement in
mass placement concrete.
Up to 20% of blended cement
may be replaced with listed
SCMs when Option 4 is used for
precast concrete.
Options 6, & 7 allowed for cast-
in-place Class H concrete.
1, 11, 101, 1P, Bridge slabs, top slabs of direct
s 4,000 045 25 IL, IS, 1T,V -8 traffic culverts, approach slabs
2.7 09-23
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Design Max Coarse Mix

Strength,’ w/cm Aggregate Cement Exceptions to

Design . . .
Min f'c (psi) Ratio Grades234 Options Mix Design Options

Class of

General Usage®
Concrete 9

Types

When the cementitious material
content does not exceed

520 Ib./cu. yd., any coal ash or
1-8 natural pozzolan listed in the
MPL’s may be used ata
cement replacement of 20% to
50%.

Concrete pavement
See
Item 360,
“Concrete
Pavement.”

L AL 1L IL,

0.50 23 1 plis, TV

COos 4,600 0.40 6 Bridge deck concrete overlay

1-8
LmCe 4,000 0.40 6-8 Latex-modified concrete overlay

111, 1L, 1P, Use a Min cementitious material | gjrry displacement shafts,
IL, IS, IT,V content of 658 Ib./cu. yd. of underwater drilled shafts

concrete.
ss¢ 3,600 0.45 4-6 18| Limit the alkaliloading to 4.0

Ibs./cu. yd. or less when using
Option 7.

L AL 1 Note’
K® Note” 0.40 Note’ IP,IL, IS, IT, 1-8
v

Mix design options do not apply.
I, L, 11, 1 700 Ib. of cementitious material

1l per cubic yard limit does not
apply.

Concrete pavement, concrete

HES Note? 0.45 Note? pavement repair

Max coal ash replacement for
Option 3 may be increased to
50%.

Up to 20% of a blended cement
may be replaced with listed
SCMs for Option 4.

Do not use Option 8 for precast
concrete.

X [, 1, 1,
(HPC) Note10 0.45 Note'0 IP,IL, IS, IT, 14,88
68,9 Vv

When using coal ash, only use
coal ashes allowed for SRC as
listed in the Coal Ash MPL.
Type Ill-MS may be used where
allowed.
Type |, Type IL, and Type IlI
cements may be used when
111 1P, 1L natural pozzolans are used or
(MS or HS), 1-4 87 when coal ashes allowed for
IS, IT (MS or ' SRC as listed in the Coal Ash
HS), Vv MPL are used, and with a Max
w/cm of 0.40.
Up to 20% of blended cement
may be replaced with listed
SCMs when Option 4 is used for
precast concrete.
Use Option 7 for precast
concrete where allowed.

o
(SRC) Note'0 0.45 Note™0

68,9

1. Design strength must be attained within 56 days.

Do not use Grade 1 coarse aggregate except in massive foundations with 4 in. Min clear spacing between reinforcing steel bars, unless
otherwise permitted. Do not use Grade 1 aggregate in drilled shafts.

Use Grade 8 aggregate in extruded curbs unless otherwise approved.

Other grades of coarse aggregate maybe used in non-structural concrete classes when allowed by the Engineer.
For information only.

Structural concrete classes.

As shown on the plans or specified.

“X” denotes class of concrete shown on the plans or specified.

. (HPC): High Performance Concrete, (SRC): Sulfate Resistant Concrete.

0. Same as class of concrete shown on the plans.

N

0o NO O AW
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Article 421.4.2.2., “Aggregates,” is supplemented by the following.

Use the following equation to determine if the aggregate combination meets the sand equivalency requirement when blending
fine aggregate or using an intermediate aggregate:

CALIMESTAC XL AR

where:

SE+ = sand equivalency (%) of fine aggregate 1

SE: = sand equivalency (%) of fine aggregate 2

SEia = sand equivalency (%) of intermediate aggregate passing the 3/8 in. sieve
P1 = percent by weight of fine aggregate 1 of the fine aggregate blend

P2 = percent by weight of fine aggregate 2 of the fine aggregate blend

Pia = percent by weight of intermediate aggregate passing the 3/8 in. sieve

Article 421.4.2.3., Chemical Admixtures,” the second paragraph is voided and replaced with the following.

Use a 30% calcium nitrite solution when a corrosion-inhibiting admixture is required. Dose the admixture at the rate of gallons of
admixture per cubic yard of concrete shown on the plans. Use set retarding admixtures, as needed, to control setting time to
ensure concrete containing corrosion inhibiting admixtures remain workable for the entire duration of the concrete placement.
Perform setting time testing and slump loss testing during trial batch testing.

Article 421.4.2.5., “Slump,” the second paragraph is voided and not replaced. Table 9 is voided and replaced with below:

Table 9
Placement Slump Requirements

Placement Slump
General Usage Range,'2 in.
Walls (over 9 in. thick), caps, columns, piers 3-7
Bridge slabs, top slabs of direct traffic culverts, approach slabs, concrete overlays, latex-
o X 3-6
modified concrete for bridge deck overlays
Inlets, manholes, walls (less than 9 in. thick), bridge railing, culverts, concrete traffic barrier, 46
concrete pavement (formed)
Precast concrete 4-9
Underwater concrete placements 6-8-172
See Item 416,
Drilled shafts, slurry displaced and underwater drilled shafts “Drilled Shaft
Foundations.”
Curb, gutter, curb and gutter, concrete retards, sidewalk, driveways, seal concrete, anchors,
. Y ) . ) As approved
riprap, small roadside sign foundations, concrete pavement repair, concrete repair

1. Max slump values may be increase above these values shown using chemical admixtures, provided the
admixture treated concrete has the same or lower water-to-cementitious ratio and does not exhibit segregation
or excessive bleeding. Request approval to increase slump limits in advance for proper evaluation by the
Engineer.

2. Forfiber reinforced concrete, perform slump before addition of fibers.

Article 421.4.2.6., “Mix Design Options,” is voided and replaced with the following.

Option 1. Replace cement with at least the minimum dosage listed in the MPL for the coal ash or natural pozzolan used in the
mixture. Do not replace more than 50% of the cement. Conduct Option 8 testing as listed on the MPL.

Option 2. Replace 35% to 50% of the cement with slag cement.

Option 3. Replace 35% to 50% of the cement with a combination of coal ash, slag cement, natural pozzolan, or at least 3% silica
fume; however, no more than 10% may be silica fume.

Option 4. Use Type IP, Type IS, or Type IT cement as allowed in Table 8 for each class of concrete. When replacing blended
cements with additional SCM's, the replacement limits in Option 3 will apply to the final cementitious mixture. When using coal
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ash or natural pozzolans not having a minimum dosage listed in the MPL in the final cementitious mixture, perform Option 8
testing.

Option 5. Option 5 is left intentionally blank.
Option 6. Use a lithium nitrate admixture at a minimum dosage determined by testing conducted in accordance with Tex-471-A.
Before use of the mix, provide an annual certified test report signed and sealed by a licensed professional engineer, from a

laboratory listed on the MPL, certified by the Materials and Tests Division as being capable of testing according to Tex-471-A.

Option 7. Ensure the total alkali contribution from the cement in the concrete does not exceed 3.5 Ib. per cubic yard of concrete
when using hydraulic cement not containing SCMs calculated as follows:

(Ib. cement percu.yd.) x (% Na20 equivalentin cement)

Ib. alkali percu.yd. =
100

In the above calculation, use the maximum cement alkali content reported on the cement mill certificate.

Option 8. Use Table 10 when deviating from Options 1-3 or when required by the Coal Ash MPL. Perform required testing
annually and submit results to the Engineer. Laboratories performing ASTM C1260, ASTM C1567, and ASTM C1293 testing
must be listed on the MPL. Before use of the mix, provide a certified test report signed and sealed by a licensed professional
engineer demonstrating the proposed mixture in accordance with the requirements of Table 10.

Provide a certified test report signed and sealed by a licensed professional engineer, when HPC is required, and less than 20%
of the cement is replaced with SCMs, demonstrating ASTM C1876 test results indicate the uniaxial resistivity of the concrete is
greater than 15.6 kQ-cm tested immediately after either of the following curing schedules:

m Moisture cure specimens 56 days at 73°F.
m Moisture cure specimens 7 days at 73°F followed by 21 days at 100°F.
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Table 10
Option 8 Testing and Mix Design Requirements
.2
§ ASTM C1260 Result Testing Requirements for Mix Design Materials
8| Mix Design Mix Design or Prescriptive Mix Design Options
“ | Fine Aggregate | Coarse Aggregate
Determine the dosage of SCMs needed to limit the 14-day expansion of
o o each aggregate’ to 0.10% when tested individually in accordance with
Al >010% >0.10% | ASTM C1567.
Use the Min replacement listed in the Coal Ash MPL, or
o o when Option 8 is listed on the MPL, use a Min of 40% coal ash with a
B <0.10% <0.10% Max CaO? content of 25%, or

use any ternary combination which replaces 35% to 50% of cement.

ASTM C1293 1 yr. | Use a minimum of 20% of any coal ash; or

Expansion < 0.04% | Use any ternary combination which replaces 20% to 50% of cement.

Determine the dosage of SCMs needed to limit the 14-day expansion of

c <0.10% >0.10% coarse and intermediate’ aggregate to <0.10% when tested individually

in accordance with ASTM C1567.

Use the Min replacement listed in the Coal Ash MPL, or

when Option 8 is listed on the MPL, use a Min of 40% coal ash with a

>0.10% <0.10% Max CaO? content of 25%, or

D use any ternary combination which replaces 35% to 50% of cement.
Determine the dosage of SCMs needed to limit the 14-day expansion of

é( Sp)zwsi?):]zg% 1031/5/0 each fine aggregate to <0.10% when individually tested in accordance

T with ASTM C1567.
1. Intermediate size aggregates will fall under the requirements of mix design coarse aggregate.
2. Average the CaO content from the previous ten values as listed on the test certificate.

<0.10%

>0.10%

Article 421.4.2.7., “Optimized Aggregate Gradation (OAG) Concrete,” the first sentence of the first paragraph is voided and
replaced by the following.

The gradations requirements in Table 4 and Table 6 do not apply when OAG concrete is specified or used by the Contractor
unless otherwise shown on the plans.

The fineness modulus for fine aggregate listed in Table 5, does not apply when OAG concrete is used,

Article 421.4.6.2., Delivering Concrete,” the third paragraph is supplemented by the following.

When truck mixers are equipped with automated water or chemical admixture measurement and slump or slump flow monitoring
equipment, the addition of water or chemical admixtures during transit is allowed. Reports generated by this equipment must be
submitted to the Engineer daily.

Article 421.4.6.2., “Delivering Concrete,” the fifth paragraph is voided and replaced with the following. Begin the discharge of
concrete delivered in truck mixers within the times listed in Table 14. Concrete delivered after these times, and concrete that has
not begun to discharge within these times will be rejected.

Article 421.4.8.3., “Testing of Fresh Concrete,” is voided and replaced with the following.

Testing Concrete. The Engineer, unless specified in other ltems or shown on the plans, will test the fresh and hardened
concrete in accordance with the following methods:
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Slump. Tex-415-A;

Air Content. Tex-414-A or Tex-416-A;

Temperature. Tex-422-A;

Making and Curing Strength Specimens. Tex-447-A;
Compressive Strength. Tex-418-A;

Flexural Strength. Tex-448-A; and

Maturity. Tex-426-A.

Flexural strength and maturity specimens will not be made unless specified in other items or shown on the plans.

Concrete with slump less than minimum required after all addition of water withheld will be rejected, unless otherwise allowed by
the Engineer. Concrete with slump exceeding maximum allowed may be used at the Contractor’s option. If used, Engineer will
make, test, and evaluate strength specimens as specified in Article 421.5., “Acceptance of Concrete.” Acceptance of concrete
not meeting air content or temperature requirements will be determined by Engineer. Fresh concrete exhibiting segregation and
excessive bleeding will be rejected.

Article 421.4.8.3.1., “Job-Control Testing,” is voided and not replaced.
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423-005

Special Provision to ltem 423

Texas

Retaining Walls y L%

Item 423, “Retaining Walls” of the Standard Specifications is amended with respect to the clause cited below. No other clauses
or requirements of this Iltem are waived or changed.

Article 2.1., “General” is supplemented with the following:
Construct permanent retaining walls approved for use in accordance with DMS 4800, “Proprietary Earth Retaining Wall System,”

and on the Approved System list for Concrete Block Retaining Walls Systems and Mechanically Stabilized Earth Panel Type
Systems.
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427-003

Special Provision to ltem 427

Texas

Surface Finishes for Concrete li—i"“"

Item 427, “Surface Finishes for Concrete” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Article 427.2.1 “Coatings,” is supplemented with the following:

Epoxy Waterproofing. Provide Type X Epoxy per DMS-6100 “Epoxies and Adhesives.” Match color of coating with Federal
Standard 595C color 35630, concrete gray, unless otherwise shown on the plans.

Article 427.4.2.2 “Application,” is supplemented with the following:

Epoxy Waterproofing. Mix epoxy per manufacturer’s instructions. Apply the coating on a dry surface at a maximum application
rate of 100 sq. ft per gallon. Apply a thin uniform film of mixed epoxy to the substrate by the use of a short nap roller or brush.
The epoxy may be sprayed following the thinning requirements of the manufacturer. No more than 15% reduction is permitted.

Match the color of the applied coating with the color standard shown on the plans. Apply when ambient temperature is between
50°F and 100°F.

Article 427.6 “Payment,” the second paragraph is voided and replaced in its entirety with:

When a surface finish for concrete is specified as a pay item, the work performed and materials furnished in accordance with this
Item and measured as provided under “Measurement” will be paid for at the unit price bid for “Adhesive Grout Finish,” “Concrete
Paint Finish,” “Opaque Sealer Finish,” “Silicone Resin Paint Finish,” “Epoxy Waterproof Finish,” or “Blast Finish.” This price is full
compensation for materials; cleaning and preparing surfaces; application of materials; and equipment, labor, tools, and
incidentals.
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438-002

Special Provision to ltem 438 . i

Texas

Cleaning and Sealing Joints y L%

Item 438, “Cleaning and Sealing Joints,” of the Standard Specifications, is amended with respect to the clauses cited below. No
other clauses or requirements of this Item are waived or changed.

The first paragraph in Article 438.2., “Materials,” the first paragraph is voided and replaced with the following:

Use sealants of the class specified on the plans that meet the requirements of DMS-6310, “Joint Sealants and Fillers” except as
modified herein. Use primers recommended by the manufacturer of the sealant if required. When a foam-type joint seal is
specified, provide one of the listed systems shown on the plans with material meeting the following:

m UV stable polymer impregnated foam body;
rated for +/-50% contraction/expansion of joint opening;
adhered to expansion joint surfaces with epoxy adhesive;
factory attached traffic grade silicone with minimum thickness of 0.07 in. on upper surface;
compatible field installed silicone caulk to attached silicone top to joint edges and for splicing;
pre-compressed system for field installation; and
provide a range of widths of joint seals to ensure the joint seal is in compression after installation is
complete.

Article 438.4., “Construction,” is amended by the following:

When foam-type joint seal is shown on the plans, provide a technician associated with the joint seal manufacturer for training and
installation of the initial joint. Provide written instructions from the manufacturer for joint seal installation. Measure all joint
openings and size the width of joint seal in accordance with manufacturer’s specifications.

Article 438.6., “Payment,” the second paragraph is voided and replaced by the following:

When shown as a pay item, the work performed and materials furnished in accordance with this Item and measured as provided
under “Measurement” will be paid for at the unit price bid for “Cleaning and Sealing Existing Joints,” “Cleaning and Sealing
Joints” of the class, if specified, “Cleaning and Sealing Joints (Foam),” and “Cleaning Existing Joints,” and “Resizing and Sealing
Joints.” This price is full compensation for furnishing all materials; sawing, routing, and cleaning and installing; disposing of
debris; and equipment, labor, tools, and incidentals.
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Special Provision to ltem 440

Texas

Reinforcement for Concrete Iiﬁ”

Item 440, “Reinforcement for Concrete,” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this Item are waived or changed.

Article 440.2., “Materials,” is supplemented with the following.

2.7. Welded Deformed Bar Mat Reinforcement. Provide welded deformed bar mats in accordance with
ASTM A184 except as otherwise noted in this Specification. Fabricate welded bar mats from deformed steel
bars in accordance with ASTM A706 by securely connecting every intersection with a process of electrical
resistance welding that employs the principle of fusion combined with pressure. The bars must be assembled
by automatic machines or by other suitable mechanical means that will assure accurate spacing and
alignment of all bars of the finished product.

2.14. Zinc-Coated, Hot-Dip Galvanized Class | or Class Il Steel Reinforcement. Provide zinc-coated, hot-dip
galvanized Class | or Class Il steel reinforcement in accordance with ASTM A767, Grade 60 or Grade 75,
when shown on the plans and as allowed.

2.15. Continuously Hot-Dip Galvanized Reinforcement (CGR). Provide CGR in accordance with ASTM A1094
steel reinforcement, Grade 60 or Grade 75, when shown on the plans and as allowed.

Section 440.2.1., “Approved Mills.” The second paragraph is voided and not replaced.
Section 440.2.5., “Weldable Reinforcing Steel,” is supplemented with the following.
All welding operations must be performed before hot-dip galvanizing.

Section 440.2.8., “Mechanical Couplers,” is voided and replaced with the following.

Use couplers of the type specified in DMS-4510, “Mechanical Couplers for Reinforcing Steel,” Section 4510.6.1., “General
Requirements,” when mechanical splices in reinforcing steel bars are shown on the plans.

Furnish only couplers pre-qualified in accordance with DMS-4510, “Mechanical Couplers for Reinforcing Steel.” Ensure
sleeve-wedge type couplers are not used on coated reinforcing. Sample mechanical couplers in accordance with Tex-743-I for
testing before use on individual projects. Test the mechanical couplers for every project in which mechanical couplers are used
in accordance with Tex-744-1. Furnish couplers only at locations shown on the plans.

Furnish couplers for stainless reinforcing steel with the same alloy designation as the reinforcing steel.
Provide hot-dip or mechanically galvanized couplers when splicing galvanized reinforcing or CGR.
Section 440.2.11., “Low Carbon/Chromium Reinforcing Steel.” The first sentence is voided and replaced by the following.

Provide deformed steel bars in accordance with ASTM A1035, Grade 100, Type CS, when low-carbon, chromium-reinforcing
steel is required on the plans. Type CM will be permitted only if specified on the plans.

Section 440.3.1., “Bending,” is supplemented with the following.
Do not bend hot-dip galvanized reinforcement. Only minor positioning adjustments are permitted.
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440-005
Bending of CGR is permitted after galvanizing.
Section 440.3.5., “Placing.” The following will be added to the fourth paragraph.

Use Class 1 or Class 1A supports with CGR. Provide epoxy- or plastic-coated tie wires and clips for use with epoxy-coated
reinforcing steel.

Section 440.3.6.3., “Repairing Coating,” is supplemented with the following:

Repair damaged galvanized surfaces in accordance with Section 445.3.5.2., “Repair Processes.”
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441-004

Special Provisionto ltem 441

Texas

Steel Structures Iiﬁ“’

Item 441, “Steel Structures” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses
or requirements of this Item are waived or changed.

Section 441.2.2., Approved Electrodes and Flux-Electrode Combinations,” is voided and replaced with the following:

Use only electrodes and flux-electrode combinations conforming to AWS A5 specifications, and pertinent classifications for the
applicable welding processes. When requested, submit a current Certificate of Conformance (COC) containingall test results as
required by the applicable AWS A5 specification and welding code. Provide proof of Buy America compliance for welding
consumables when requested. For bridge main member fabrication, submit the COC annually.

Section 441.2.3., “High-Strength Bolts,” is revised and replaced by the following:

Use fasteners that meet Item 447, “Structural Bolting.” Use galvanized fasteners on field connections of bridge members when
ASTM F3125-Grade A325 bolts are specified, and steel is painted.

Section 441.3.1.5.1., “Plants,” The second and third paragraphs are voided and replacedwith the following:

Fabrication plants that produce the following non-bridge steel members must be approvedin accordance with DMS-7380, “Steel
Non-Bridge Member Fabrication Plant Qualification.”

= Item610, ‘Roadway lllumination Poles”

Item 613, “High Mast lllumination Poles”

Item 614, “High Mast Rings and Support Assemblies”

Item 650, “Overhead Sign Support Structures”

ltem 654, “Sign Walkways”

ltem 686, “Traffic Signal Poles”

Special Specification 6064, “Intelligent Transportation System (ITS) Poles.”

The Materials and Tests Division (MTD) maintains a list of approved non-bridge fabrication plants on the Department MPL that
produce these members.

Section 441.3.1.6.1., “Erection Drawings,” the third paragraphis voided and replaced with the following:

Perform erection engineering evaluation of the structural adequacy and stability of constructing the bridge system for each step
of the steel erection.

Section 441.3.1.5.3., “Nondestructive Testing (NDT),” is voided and replaced with the following:

Personnel performing NDT must be qualified in accordance with the applicable AWS code and the employer's Written Practice.
Level lll personnelwho qualifies Level | and Level Il technicians must be certified by ASNT for which the NDT Level lllis
qualified. In addition, NDT technicians must pass hands-on tests that MTD administers. This will remain current providedthey
continue to perform testing on Department materials as evidenced by test reports requiring their signature. A technician who fails
any of the hands-on tests must wait 3 mo. or as approved otherwise before retesting. Qualification to performNDT will be
revoked when the technician’s employment is terminated or when the technician goes 6 mo. without performing a teston a
Department project. The technician must pass a new hands-on test to be re-certified. Testing of similar weld joints for non-
Department projects may be considered by the Engineerinstead of re-testing provided enough documentation is submitted with
the signature of the project’s Engineer. These requirements also apply to testing agencies, and individual third-party contractors.
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Section 441.3.1.54., “Welding Procedure Specification Qualification Testing,” is voided and replaced by the following:
For Fabricators qualified in accordance with DMS-7370, DMS-7380, or DMS-7395, laboratories performing procedure
qualification testing for welding procedure specifications (WPSs) must be accredited by a nationally recognized agency that
performs testing in accordance with ISO/Intemational Electrotechnical Commission (IEC) 17025 in the mechanical field of
testing.

Section 441.3.1.9,, “Material Identification,” isamended to include the following paragraph:

Low-stress stencil marks musthave a radius instead of a sharp point. Acceptable stencils include dot, vibration, and
rounded-V stencils. Label these stencils so that they are easily distinguishable from other stencils that are not low-
stress.

Section 441.3.2.4.1., “Flange Tilt,” the last sentence is voided and replaced with the following:

Minor jacking that does not deform the material will be permitted.

Section 441.3.2.5.3., “MagneticParticle Testing,” is voided and replaced with the following:

Use alternating current (AC) when using the yoke method unless otherwise approved. Welds may be further evaluated with half-
wave rectified DC for subsurface indications. Centerline cracking may be detected with aluminum prod methodwhen approved.

Section 441.3.5.8., “Hammering,” is added to state the following:

Do not perform hammeringon any portion of the member that causes the material to permanently deform. Avoid damage to the
material by measures such as use of brass or aluminum hammers or by padding the area to be hammered.

Section 441.3.8.1,, “Shop Painting,” isamended to include with the following paragraph:

Measure the anchor profile after blast cleaning at random locations along the thermal cut surfaces. If specified anchor profile is
not achieved over the entire flame cut surface, grind the edges and re-blast to achieve the required anchor pattem.

Section 441.3.9., “Handling and Storage of Materials,” The second sentence of the second paragraphis replaced by the
following:

Keep materials clean and avoid damaging of the applied coating.
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Special Provision to ltem 442 —

Metal for Structures lfz“"

Item 442, “Metal for Structures” of the Standard Specifications is amended with respect to the clause cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 442.2.1.3.3., “Fasteners.” The first sentence of the first paragraph is replaced by the following:
Fasteners. Provide high-strength bolts that meet ASTM F3125-Grade A325 unless otherwise shown on the plans.

Section 442.2.1.3.3., “Fasteners.” The third paragraph is deleted and not replaced.
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Special Provisionto ltem 448

Texas

Structural Field Welding y L2

Item 448, “Structural Field Welding” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this Item are waived or changed.

Article 448.2., “Materials,” the third paragraph is voided and replaced with the following:

Use only electrodes and flux-electrode combinations conforming to AWS A5 specifications and pertinent classifications for the
applicable welding processes. When requested, submit a current Certificate of Conformance (COC) containingacceptable
wording indicating Buy America compliance and all tests required by the applicable AWS specifications and welding codes. Tests
must be conducted on electrodes of the same class, size, and brand; and manufactured by the same process and with the same
materials as the electrodes to be furnished.
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Special Provision to ltem 449 % ’

Anchor Bolts lfz“"

Item 449, "Anchor Bolts” of the Standard Specifications is amended with respect to the clause cited below. No other clauses or
requirements of this Item are waived or changed.

Section 449.2.1., “Bolts and Nuts.” Table 1 is replaced by the following:

Table 1
Bolt and Nut Standards
Specified Anchor Bolt Category Bolt Standards Nut Standards
Mild steel ASTM A307 Gr. A, F1554 Gr. ASTM A563
36, or A36

ASTM F1554 Gr. 55 with ASTM A194 Gr. 2 or

Medium-strength, supplementary requirement A563 Gr. D or better

mild steel

$1
High-strength steel ASTM F3125-Grade A325 ASTM A194 or
or ASTM A449! A563, heavy hex
Alloy steel ASTM A193 Gr. B7 or F1554 | ASTM A194 Gr. 2H or
Gr. 105 A563 Gr. DH, heavy hex

1. If headed bolts are specified, ASTM A449 bolts must be heavy hex head.

Section 449.3.3.1,” Anchor Bolt Thread Lubricant Coating,” The first sentence of the first paragraph is voided and replaced
by the following.

Coat anchor bolt threads before installing nuts with an electrically conducting lubricant compound described in
Section 449.3.3.2.1., “Definitions,” for traffic signal poles, roadway illumination poles, high mast illumination poles, intelligent
transportation system poles, overhead sign support structures, and steel electrical service supports.

Section 449.3.3.2,”Anchor Bolt Tightening Procedure,” The first sentence of the first paragraph is voided and replaced by the
following.

Tighten anchor bolts for traffic signal poles, shoe base and concrete traffic barrier base roadway illumination poles, high mast
illumination poles, intelligent transportation system poles, and overhead sign support structures in accordance with this Section.
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Special Provision to Iltem 465 % ’

Texas

Junction Boxes, Manholes, and Inlets liz“'

Item 465, “Junction Boxes, Manholes, and Inlets,” of the Standard Specifications, is hereby amended with respect to the clauses
cited below, and no other clauses or requirements of this Item are waived or changed hereby.

Section 2.1., “Concrete,” The section is voided and replaced with the following.

Furnish concrete per DMS-7305 for formed and machine-made precast junction boxes, manholes, and inlets. Furnish Class C
concrete for cast-in-place junction boxes, manholes, and inlets unless otherwise shown on the plans.

Section 3.1., “Precast Junction Boxes, Manholes, and Inlets,” The section is voided and replaced with the following.

Construct formed and machine-made precast junction boxes, manholes, and inlets in accordance with DMS-7305, “Fabrication
and Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures” and the Contract
Plans, except as otherwise noted in this Item.

Multi-project fabrication plants as defined in ltem 424 “Precast Concrete Structural Members (Fabrication),” that produce junction
boxes, manholes, and inlets will be approved by the Materials and Tests Division in accordance with DMS-7305, “Fabrication
and Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.” The Department’s
MPL has a list of approved multi-project fabrication plants.

Section 3.1.1., “Lifting Holes,” The section is voided and not replaced.

Section 3.1.2., “Marking.” The section is voided and replaced with the following.
Marking. Clearly mark each precast junction box, manhole, and inlet unit with the following information:

name or trademark of fabricator and plant location;

product designation;

ASTM designation (if applicable);

date of manufacture;

designation “TX" for precast units fabricated per DMS-7305;

designated fabricator’s approval stamp for each approved unit; and

designation “SR” for product meeting sulfate-resistant concrete plan requirements (when applicable).
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Special Provision to Item 500 %«@
Mobilization I

Department
of Transportation

Item 500, “Mobilization” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or
requirements of this Item are waived or changed.

Section 3, “Payment,” The section is removed and replaced by the following:

For this Item, the adjusted Contract amount will be calculated as the total Contract amount less the lump sum
for mobilization. Except for Contracts with callout or emergency work, mobilization will be paid in partial
payments as follows.

m Payment will be made upon presentation of a paid invoice for the payment or performance bonds and
required insurance.

m Payment will be made upon verification of documented expenditures for plant and facility setup. The
combined amount for all these facilities will be no more than 10% of the mobilization lump sum or 1% of
the total Contract amount, whichever is less.

m  When 1% of the adjusted Contract amount for construction Items is earned, 50% of the mobilization
lump sum bid will be paid. Previous payments under this Item will be deducted from this amount.

m  When 5% of the adjusted Contract amount for construction Items is earned, 75% of the mobilization
lump sum bid will be paid. Previous payments under the Item will be deducted from this amount.

m  When 10% of the adjusted Contract amount for construction Items is earned, 90% of the mobilization
lump sum bid will be paid. Previous payments under this Item will be deducted from this amount.

m Upon final acceptance, 97% of the mobilization lump sum bid will be paid. Previous payments under this
Item will be deducted from this amount.

m Payment for the remainder of the lump sum bid for “Mobilization” will be made after all submittals are
received, final quantities have been determined and when any separate vegetative establishment and
maintenance, test, and performance periods provided for in the Contract have been successfully
completed.

For projects with extended maintenance or performance periods, payment for the remainder of the lump sum
bid for “Mobilization” will be made 6 mo. after final acceptance.

For Contracts with callout or emergency work, “Mobilization,” will be paid as follows.

m Payment will be made upon presentation of a paid invoice for the payment of performance bonds and
required insurance.

m  Mobilization for callout work will be paid for each callout work request.

m Mobilization for emergency work will be paid for each emergency work request.
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Special Provision to Item 502 % ’

Texas

Barricades, Signs and Traffic Handling lif“"

Item 502, “Barricades, Signs and Traffic Handling” of the Standard Specifications, is hereby amended with respect to the clauses
cited below, and no other clauses or requirements of this Item are waived or changed hereby.

Article 502.1., “Description,” is supplemented by the following:

Temporary work-zone (TWZ) traffic control devices manufactured after December 31, 2019, must have been successfully tested
to the crashworthiness requirements of the 2016 edition of the Manual for Assessing Safety Hardware (MASH). Such devices
manufactured on or before this date and successfully tested to NCHRP Report 350 or the 2009 edition of MASH may continue to
be used throughout their normal service lives. An exception to the manufacture date applies when, based on the project’s date of
letting, a category of MASH-2016 compliant TWZ traffic control devices are not approved, or are not self-certified after the
December 31, 2019, date. In such case, devices that meet NCHRP-350 or MASH-2009 may be used regardless of the
manufacture date.

Such TWZ traffic control devices include: portable sign supports, barricades, portable traffic barriers designated exclusively for
use in temporary work zones, crash cushions designated exclusively for use in temporary work zones, longitudinal channelizers,
truck and trailer mounted attenuators. Category | Devices (i.e., lightweight devices) such as cones, tubular markers and drums
without lights or signs attached however, may be self-certified by the vendor or provider, with documentation provided to
Department or as are shown on Department’s Compliant Work Zone Traffic Control Device List.

Article 502.4., “Payment,” is supplemented by the following:
Truck mounted attenuators and trailer attenuators will be paid for under Special Specification, “Truck Mounted Attenuator (TMA)

and Trailer Attenuator (TA).” Portable Changeable Message Signs will be paid for under Special Specification, “Portable
Changeable Message Sign.” Portable Traffic Signals will be paid for under Special Specification, “Portable Traffic Signals.”
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Special Provision to ltem 506 %«@

Temporary Erosion, Sedimentation, and I‘*"“’
Environmental Controls

of Transportation

For this project, Item 506, “Temporary Erosion, Sedimentation, and Environmental Controls,” of the Standard Specifications, is
hereby amended with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or
changed hereby.

Article 506.1., “Description,” is voided and replaced by the following:

Install, maintain, and remove erosion, sedimentation, and environmental control measures to prevent or
reduce the discharge of pollutants in accordance with the Storm Water Pollution Prevention Plan (SWP3) or
as directed. Ensure the installation and maintenance of control measures is performed in accordance with
the manufacturer's or designer's specifications. Erosion and sediment control devices must be selected from
the “Erosion Control Approved Products” or “Sediment Control Approved Products” lists. Perform work in a
manner to prevent degradation of receiving waters, facilitate project construction, and comply with applicable
federal, state, and local regulations.

Article 506.3., “Qualifications, Training, and Employee Requirements,” is voided and not replaced.

Section 506.4.1., “Contractor Responsibilities,” Section 506.4.2., “Implementation,” and Section 506.4.3., “General,” are
voided and replaced by the following:

41. Contractor Responsibilities. Implement the SWP3 for the project site in accordance with the plans and
specifications, and as directed. Coordinate storm water management with all other work on the project.
Develop and implement an SWP3 for project-specific material supply plants within and outside of the
Department's right of way in accordance with the specific or general storm water permit requirements.
Prevent water pollution from storm water associated with construction activity from entering any surface
water or private property on or adjacent to the project site.

4.2. Implementation.

421, Commencement. Implement the SWP3 as shown and as directed. Contractor proposed recommendations
for changes will be allowed as approved. Do not implement changes until approval has been received and
changes have been incorporated into the plans by the Engineer. Minor adjustments to meet field conditions
are allowed and will be recorded by the Engineer in the SWP3.

Implement control measures before the commencement of activities that result in soil disturbance. Phase
and minimize the soil disturbance to the areas shown on the plans. Coordinate temporary control measures
with permanent control measures and all other work activities on the project to assure economical, effective,
safe, continuous water pollution prevention. Provide control measures that are appropriate to the
construction means, methods, and sequencing allowed by the Contract.

Do not prolong final grading and shaping. Preserve vegetation where possible throughout the project and
minimize clearing, grubbing, and excavation within stream banks, bed, and approach sections.

43. General.
4.31. Temporary Alterations or Control Measure Removal. Altering or removal of control measures is allowed
when control measures are restored within the same working day.
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4.3.2. Stabilization. Initiate stabilization for disturbed areas no more than 14 days after the construction activities in
that portion of the site has temporarily or permanently ceased. Establish a uniform vegetative cover or use
another stabilization practice as approved.

43.3. Finished Work. Upon the Engineer's acceptance of vegetative cover or other stabilization practice, remove
and dispose of all temporary control measures unless otherwise directed. Complete soil disturbing activities
and establish a uniform perennial vegetative cover. A project will not be considered for acceptance until a
vegetative cover of 70% density of existing adjacent undisturbed areas is obtained or equivalent permanent
stabilization is obtained as approved.

434, Restricted Activities and Required Precautions. Do not discharge onto the ground or surface waters any
pollutants such as chemicals, raw sewage, fuels, lubricants, coolants, hydraulic fluids, bitumens, or any other
petroleum product. Operate and maintain equipment on site in a manner as to prevent actual or potential
water pollution. Manage, control, and dispose of litter on site such that no adverse impacts to water quality
occur. Prevent dust from creating a potential or actual unsafe condition, public nuisance, or condition
endangering the value, utility, or appearance of any property. Wash out concrete trucks only in approved
contained areas. Use appropriate controls to minimize the offsite transport of suspended sediments and
other pollutants if it is necessary to pump or channel standing water (i.e. dewatering). Prevent discharges
that would contribute to a violation of Edwards Aquifer Rules, water quality standards, the impairment of a
listed water body, or other state or federal law.

Section 506.4.4., “Installation, Maintenance, and Removal Work.” The first paragraph is voided and replaced by the
following.

Perform work in accordance with the SWP3, and according to the manufacturers’ guidelines. Install and
maintain the integrity of temporary erosion and sedimentation control devices to accumulate silt and debris
until soil disturbing activities are completed and permanent erosion control features are in place or the
disturbed area has been adequately stabilized as determined by the Engineer.

Section 506.4.5., “Monitoring and Documentation,” is voided and not replaced.

Section 506.6.5.2., “Maintenance Earthwork for Erosion and Sediment Control for Cleaning and/or Restoring Control
Measures,” is voided and replaced by the following:

Earthwork needed to remove and obliterate of erosion-control features will not be paid for directly but is
subsidiary to pertinent Items unless otherwise shown on the plans.

Sprinkling and rolling required by this ltem will not be paid for directly but will be subsidiary to this Item.
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Special Provision to Item 520 % ’

Texas

Weighing and Measuring Equipment lfa“"'",,

Item 520, “Weighing and Measuring Equipment” of the Standard Specifications is amended with respect to the clauses cited
below. No other clauses or requirements of this ltem are waived or changed.

Article 520.2., “Equipment.” The third paragraph is voided and replaced by the following.

Calibrate truck scales using weights certified by the Texas Department of Agriculture (TDA) or an equivalent agency as
approved. Provide a written calibration report from a scale mechanic for truck scale calibrations. Cease plant operations during
the checking operation. Do not use inaccurate or inadequate scales. Bring performance errors as close to zero as practicable
when adjusting equipment.

Article 520.2., “Equipment.” The fourth paragraph is amended to include the following:

At the Contractors option, an electronic ticket delivery system (e-ticketing) may be used instead of printed tickets. The use of e-
ticketing will require written approval of the Engineer. At a minimum, the approved system will:

m Provide electronic, real-time e-tickets meeting the requirements of the applicable bid items;

B Automatically generate e-tickets using software and hardware fully integrated with the automated scale
system used to weigh the material, and be designed in such a way that data input cannot be altered by
the Contractor or the Engineer;

m Provide the Engineer access to the e-ticketing data in real-time with a web-based or app-based system
compatible with iOS;

m Provide offline capabilities to prevent data loss if power or connectivity is lost;

m  Require both the Contractor and the Engineer to accept or reject the e-ticket and provide the ability to
record the information required by the applicable bid items, as well as any comments. Record the time
of the approval/rejection and include it in the summary spreadsheet described below. Provide each
party the capability to edit their respective actions and any entered information;

The Contractor may discontinue use of the e-ticket system and provide printed tickets as needed to meet the requirements of the
applicable bid items.
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Special Provision to Item 636 % ’
Signs y 2

Item 636, “Signs” of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no other
clauses or requirements of this ltem are waived or changed hereby.

Section 636.3.1, “Fabrication.” is deleted.
Section 636.3.1.2, “Sheeting Application.” The last sentence of the fourth paragraph is voided and replaced by the following.

Do not splice sheeting or overlay films for signs fabricated with ink or with colored transparent films.
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Special Provision to ltem 643 % ’

Sign Identification Decals y 2

Item 643, “Sign Identification Decals,” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this Item are waived or changed.

Article 2. “Materials.” The sign identification decal design shown in Figure 1 and the description for each row in Table 1 are
supplemented by the following.

Texas Department of Transportation

c Fabrication Date T 1
slemfalufofofals|o|n]|D] 2
201 | 202 | 208 | 204 | 205 3
ol1]2|3]4|5]|6|7]8]9 4

Sheeting MFR - Substrate
alslc|ofelrleln]ulk]L]uM]| s
Film MFR
alslc|ofe|[Fle|n|ulk|[L]M]| s
Sheeting MFR - Legend
alslc|ofelrleln]ulk]L]um] 7

Installation Date

0| 1]2]3 8

o112 |34 |5|6|7|8]|29 9
JIFIM{A|M|J|J|A|S|O|N|D 10
201 202 203 204 205 11
o112 |3|4|5|6|7|8]|09 12

Name of Sign Fabricator
Physical Address

City, State, Zip Code 13

Figure 1
Decal Design (Row numbers explained in Table 1)
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Table 1
Decal Description

Row Explanation

1 - Sign fabricator

2 — Month fabricated

3 — First 3 digits of year fabricated

4 - Last digit of year fabricated

5 — Manufacturer of the sheeting applied to the substrate

6 — Film (colored transparent or non-reflective black) manufacturer

7 — Manufacturer of the sheeting for the legend

8 — Tens digit of date installed

9 - Ones digit of date installed

10 — Month installed

11 - First 3 digits of year installed

12 - Last digit of year installed

13 — Name of sign fabricator and physical location of sign shop

2-2
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n . = ®
Special Provision to Item 656 %
Foundations for Traffic Control Devices lﬁ.-f“"

Item 656, “Foundations for Trafiic Confrol Devices” ofthe Standard Specifications is amended with respectto the clauses cited
below. No other clauses or requirements of this ltem are waived or changed.

Article 3. “Construction.,” the first paragraph is supplemented by the following:

Ensure the top of the foundation and anchor bolts meet specified requirementsin relation to the final grade.
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Special Provision to Item 666 % ’

Texas

Retroreflectorized Pavement Markings lif“"

Item 666, “Retroreflectorized Pavement Markings,” of the Standard Specifications is amended with respect to the clauses cited
below. No other clauses or requirements of this Item are waived or changed.

Section 2.3., “Glass Traffic Beads.” The first paragraph is voided and replaced by the following:

Furnish drop-on glass beads in accordance with DMS-8290, “Glass Traffic Beads,” or as approved. Furnish a double-drop of
Type Il and Type Ill drop-on glass beads for longitudinal pavement markings where each type bead is applied separately in equal
portions (by weight), unless otherwise approved. Apply the Type Ill beads before applying the Type Il beads. Furnish Type Il
beads for work zone pavement markings and transverse markings or symbols.

Section 4.3.1., “Type | Markings.,” is supplemented by the following:

4.3.1.3. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans.
Section 4.3.2., “Type Il Markings.,” is supplemented by the following:

4.3.2.1. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans.
Section 4.4., “Retroreflectivity Requirements.,” is voided and replaced by the following.

Type | markings for Contracts totaling more than 20,000 ft. of pavement markings must meet the following minimum
retroreflectivity values for all longitudinal edgeline, centerline or no passing barrier-line, and lane line markings when measured
any time after 3 days, but not later than 10 days after application.

®  White markings: 250 millicandelas per square meter per lux (mcd/m?/Ix)

m  Yellow markings: 175 mcd/m2/Ix

Retroreflectivity requirements for Type | markings are not required for Contracts with less than 20,000 ft. of pavement markings
or Contracts with callout work, unless otherwise shown on the plans.

Section 4.5., “Retroreflectivity Measurements.,” is voided and replaced by the following:

Use a mobile retroreflectometer to measure retroreflectivity for Contracts totaling more than 50,000 ft. of pavement markings,
unless otherwise shown on the plans. For Contracts with less than 50,000 ft. of pavement markings, mobile or portable
retroreflectometers may be used at the Contractor’s discretion. Coordinate with and obtain authorization from the Engineer
before starting any retroreflectivity data collection.

Section 4.5.1., “Mobile Retroreflectometer Measurements.” The last paragraph is voided and replaced by the following.

Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type | marking material if the average of
these measurements falls below the minimum retroreflectivity requirements. Take measurements every 0.1 miles a minimum of
10 days after this third application within that mile segment for that series of markings. If the markings do not meet minimum
retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new application as initially
specified, and a repeat of the application process until minimum retroreflectivity requirements are met.
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Section 4.5.2., “Portable Retroreflectometer Measurements.” The first and second paragraphs are voided and replaced by
the following.

Provide portable measurement averages for every 1.0 mile unless otherwise specified or approved. Take a minimum of

20 measurements for each 1-mi. section of roadway for each series of markings (e.g., edgeline, center skip line, each line of a
double line) and direction of traffic flow when using a portable reflectometer. Measure each line in both directions for centerlines
on two-way roadways (i.e., measure both double solid lines in both directions and measure all center skip lines in both
directions). The spacing between each measurement must be at least 100 ft. The Engineer may decrease the mileage frequency
for measurements if the previous measurements provide satisfactory results. The Engineer may require the original number of
measurements if concerns arise.

Restripe at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type | marking material if the averages of these
measurements fail. Take a minimum of 10 more measurements after 10 days of this second application within that mile segment
for that series of markings. Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type | marking
material if the average of these measurements falls below the minimum retroreflectivity requirements. If the markings do not
meet minimum retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new
application as initially specified, and a repeat of the application process until minimum retroreflectivity requirements are met.

Section 4.6. “Performance Period.” The first sentence is voided and replaced by the following:

All longitudinal markings must meet the minimum retroreflectivity requirements within the time frame specified. All markings must
meet all other performance requirements of this specification for at least 30 calendar days after installation.

Article 6. “Payment.” The first two paragraphs are voided and replaced by the following.

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will
be paid for at the unit price bid for “Pavement Sealer” of the size specified; “Retroreflectorized Pavement Markings” of the type
and color specified and the shape, width, size, and thickness (Type | markings only) specified, as applicable; “Retroreflectorized
Pavement Markings with Retroreflective Requirements” of the types, colors, sizes, widths, and thicknesses specified;
“Retroreflectorized Profile Pavement Markings” of the various types, colors, shapes, sizes, and widths specified; or “Reflectorized
Pavement Marking (Call Out)” of the shape, width, size, and thickness (Type | markings only) specified, as applicable; or
“Pavement Sealer (Call Out)” of the size specified.

This price is full compensation for materials, application of pavement markings, equipment, labor, tools, and incidentals.
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Special Provision to Item 680 % ’
Highway Traffic Signals y L

Item 680, “Highway Traffic Signals” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 680.3.1.1.2,”Conduit,” The fourth sentence of the first paragraph is voided and replaced by the following.

Seal the ends of each conduit with approved sealant, after all cables and conductors are installed.
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Special Provisionto ltem 686

Texas

Traffic Signal Pole Assemblies y L8

Item 686, “Traffic Signal Pole Assemblies” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Section 686.3.2., “Fabrication,” is voided and replaced with the following:

Fabrication. Fabricate and weld in accordance with Item 441, “Steel Structures,” AWS D1.1, Structural Welding Code—Steel,
and the requirements of this Item. Fabricationtolerances are givenin Table 1.

Table1
Fabrication Tolerances
Part Dimension Tolerance (in.)
Length +1
Thickness +0.12, -0.02
Pole and mast arm shaft Difference between flats or diameter +3/16
Straightness 1/8in 10 ft.
Attachment locations +1
Overall +3/16
Base and mast arm 'Thickness +1/.4’ _0.
mounting plates Deviations from flat' 3/16in 24 in.
Spacing between holes +1/8
Bolt hole size +1/16
Length +1/2
Anchor bolts Threaded Length +1/2
Galvanized Length -1/4
Angular Orientation 1/16in 12 in.?
Assembled shafts Centering +3/16
Twist 3°n 50 ft.

1. Forlong mast arm assembly (LMA) structures, refer to plan sheets for mast arm mounting
plate tolerance.

2. One-eighth in 12 in. between mounting plates and between mounting plates and base
plates.

Fabrication plants that produce steel traffic signal pole assemblies must be approved in accordance with DMS-7380, “Steel Non-
Bridge Member Fabrication Plant Qualification.” The Department maintains a Material Producer List (MPL) of approved traffic
signal pole assembly fabrication plants.

Provide properly fitting components. Provide round or octagonal shafts for poles and mast arms tapered as shown on the plans.
Fabricate mast arms straight in the unloaded condition unless otherwise shownon the plans. The Department will accept bolted
slip joints overlapping by atleast 1.5 diametersin mast arms 40 ft. and longer.

Provide circumferential welds only at the ends of the shafts. Provide no more than two longitudinal seam welds in shaft sections.
Provide 100% penetration within 6 in. of circumferential base welds and 60% minimum penetration at other locations along the
longitudinal seam welds. Provide longitudinal seam weld and fit-up that will minimize acid entrapment during later galvanizing.

For long mast arm assembly (LMA) structures, perform atleast 10% ultrasonic testing (UT) of longitudinal seam welds on the
armand pole shafts. Use a Department approved UT procedure to ensure 60% minimum penetration where specified. Perform
testing ata minimum of three locations on each shaft (at both ends and middle). The minimum length of each test area must be
10in. If minimum penetration is not achieved in any of the tested areas, test an additional 24 in. beyond the originally selected
testareasrequiring 60% penetration. Test the entirearm or pole shaft seam weld if any locations within the additional 24 in. test
areas does not achieve 60% penetration. Repairthe deficient areas with a Department approved repair procedure and retest.

1-2 04-22
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Hot-dip galvanize all fabricated partsin accordance with ltem 445, “Galvanizing.” Provide punched, drilled, or mechanically
guided thermal-cut holes in steel parts or members, when allowed, before galvanizing. Mechanically guided thermal-cut hole
quality should be per Item 445, “Galvanizing.”

Connect the luminaire arm to the pole with simplex fittings. Ensure the fittings have no defects affecting strength or appearance.

Permanently mark, at a visible location when erected, pole base plates and mast arm mounting plates with the design wind
speed.

Permanently mark, at a visible location when erected, pole base plates and fixed mast arm mounting plates with the fabrication
plant'sinsignia. Place the mark on the pole base plate adjacent to the hand-hole access compartment.

Deliver each traffic signal pole assembly with fittings and hardware eitherinstalled or packaged with its associated components.
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Special Provision to Item 752 % ’
Tree and Brush Removal lepam

of Transportation

Item 752, “Tree and Brush Removal” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 752.5.2 “Measurement” is voided and replaced by the following:

752.5 Tree Trimming and Brush Removal. By the linear foot parallel to the roadway.

Article 752.6.“Paymentt” is voided and replaced by the following:

The work performed in accordance with this ltem and measured as provided under “Measurement” will be paid for at the unit
price bid for “Tree Removal’ of the diameter specified, “Tree Trimming” of the dimension specified, “Brush Removal,” “Tree

Trimming and Brush Removal,” and “Stump Removal.” This price is full compensation for removal, trimming, disposal, equipment,
traffic control, labor, and incidentals.

When not shown on the plans as a separate pay item, payment for tree trimming and brush removal in channels will be included
in payment by the linear foot. When shown on the plans as a separate pay item, tree trimming and brush removal in channels
will be paid for at the unit price bid for “Tree Trimming and Brush Removal (Channels).”
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Special Provision to Special Specification 3096
Asphalts, Oils, and Emulsions

% ’
Texas
Department
of Transportation

Special Specification 3096, “Asphalts, Qils, and Emulsions,” is amended with respect to the clause cited below. No other clause
or requirements of this ltem are waived or changed.

Section 3096.2.2., Table 3 Polymer-Modified Asphalt Cement has been voided and replaced by the following:

Table 3

Polymer-Modified Asphalt Cement

Property Test Polymer-Modified Viscosity Grade
Procedure | AC-12-5TR NT-HA! AC-15P AC-20XP | AC-10-2TR | AC-20-5TR
Min | Max [ Min | Max | Min | Max | Min | Max | Min | Max | Min | Max
Polymer TR - SBS SBS TR TR
Polymer content, % (solids basis) | Tex-533-C | 5.0 - - - 3.0 - - - 2.0 - 5.0 -
or Tex-
553-C
Dynamic shear, G*/sin 3, 82°C, T315 - - 1.0 - - - - - - - - -
10 rad/s, kPa
Dynamic shear, G*/sin 8, 64°C, T315 - - - - - - - - - 1.0 -
10 rad/s, kPa 1.0
Dynamic shear, G*/sin 8, 58°C, T315 1.0 - - - - - - - 1.0 - - -
10 rad/s, kPa
Viscosity
140°F, poise T202 1,200 { - - - 1,500 { - |2000{ - [1,000; - |2000;{ -
275°F, poise T202 - - - - - 8.0 - - - 8.0 - 10.0
275°F, Pa-s T316 - - - 4.0 - - - - - - - -
Penetration, 77°F, 100 g, 5 sec. T49 110 | 150 - 25 100 {150 | 75 {115 | 95 {130 | 75 115
Elastic recovery, 50°F, % Tex-539-C 55 55 - 55 - 30 - 55 -
Polymer separation Tex-540-C None - None None None None
Flash point, C.0.C., °F T48 425 425 425 - | 425 - 425 - 425 -
Tests on residue from RTFOT T 240
aging and pressure aging: and R 28
Creep stiffness T313
S, -18°C, MPa - 300 - - - 300 - 300 - 300 - 300
m-value, -18°C 0.300 | - - - ]0300; - 0300 - |0300; - ]0300; -

1. This is a hot-applied TRAIL product.

Section 3096.2.5., Diluted Emulsions tables has been added.

Diluted Emulsions. Provide emulsified asphalt that is homogeneous, does not separate after thorough mixing, and meets the
requirements for the specified type and grade in Tables 12A, and 12B, where the suffixes 50/50, 40/60, and 30/70 mean 50%
emulsion diluted with 50% water; 40% emulsion diluted with 60% water, and 30% emulsion diluted with 70% water, respectively.
For example, CSS-1H 40/60 means 40% CSS-1H diluted with 60% water and AE-P 30/70 means 30% AE-P diluted with 70%

water.
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Table 12A
Diluted CSS-1H
Type-Grade
P Test Diluted Slow-Setting
roperty Procedure|  CSS-1H 50/50 CSS-1H40/60 | CSS-1H 30/70
Min Max Min Max Min Max
Viscosity, Saybolt Furol
77°F, sec. T72 Report Only Report Only Report Only
Distillation test:
Residue by distillation, % by wt. T59 30 - 24 - 18 -
Oil distillate, % by volume of emulsion - 05 - 0.5 - 05
Tests on residue from distillation:
Penetration, 77°F, 100 g, 5 sec. T 49 40 110 40 110 40 110
Solubility, % T 44 97.5 - 97.5 - 97.5 -
Ductility, 77°F, 5 cm/min., cm T51 80 - 80 - 80 -
Table 12B
Diluted AE-P
Type-Grade
Property Test Diluted Slow-Setting
Procedure AE-P 50/50 AE-P 40/60 | AE-P 30/70
Min Max Min { Min | Max | Min
Viscosity, Saybolt Furol T72
122°F, sec. Report Only Report Only | Report Only
Asphalt emulsion distillation to 500°F
followed by Cutback asphalt distillation of T59&T78
residue to 680°F:
Residue after both distillations, % by wt. 20 - 16 - 12 -
Total oil distillate from both distillations, % 12.5 20 10.0 16 75 12
by volume of emulsion
Tests on residue after all distillations:
Solubility, % T 44 97.5 - 97.5 - 97.5 -
Float test, 122°F, sec. T50 50 200 50 200 50 | 200
1-2 11-23
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6185-002

Special Provision to Special Specification 6185 % ’

Truck Mounted Attenuator (TMA) and Trailer lﬁ.ﬁ“‘
Attenuator (TA)

Item 6185, “Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA)” of the Standard Specifications, is hereby amended
with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed hereby.

Article 4. “Measurement”, is voided and replaced by the following:

41, Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the day. TMA/TAs must
be set up in a work area and operational before a calendar day can be considered measureable. A day will be
measured for each TMA/TA set up and operational on the worksite.

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation). This Item will be measured by the hour or by the
day. The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified by the
Engineer. When measurement by the hour is specified, a minimum of 4 hr. will be paid each day for each operating
TMA/TA used in a mobile operation. When measurement by the day is specified, a day will be measured for each
TMA/TA set up and operational on the worksite.
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Special Specification 3096

Texas

Asphalts, Oils, and Emulsions li.-i’“'

1. DESCRIPTION
Provide asphalt cements, cutback and emulsified asphalts, performance-graded asphalt binders, and other
miscellaneous asphalt materials as specified on the plans.

2. MATERIALS

Provide asphalt materials that meet the stated requirements when tested in conformance with the referenced
Department, AASHTO, and ASTM test methods. Use asphalt containing recycled materials only if the
recycled components meet the requirements of Article 6.9., “Recycled Materials.” Provide asphalt materials
that the Department has preapproved for use in accordance with Tex-545-C, “Asphalt Binder Quality
Program.”

Inform the Department of all additives or modifiers included in the asphalt binder as part of the facility quality
plan, as required by Tex-545-C, “Asphalt Binder Quality Program,” and provide that information to
Department personnel. The Department reserves the right to prohibit the use of any asphalt additive or
modifier.

Limit the use of polyphosphoric acid to no more than 0.5% by weight of the asphalt binder.

The use of re-refined engine oil bottoms is prohibited.

Acronyms used in this Item are defined in Table 1.

1-17 12-21
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Table1
Acronyms
Acronym Definition
Test Procedure Designations
Tex Department
TorR AASHTO
D ASTM
Polymer Modifier Designations

P polymer-modified
SBRorL styrene-butadiene rubber (latex)
SBS styrene-butadiene-styrene block co-polymer
TR tire rubber (from ambient temperature grinding of truck and

passenger tires)
AC asphalt cement
AE asphalt emulsion
AE-P asphalt emulsion prime
A-R asphalt-rubber
C cationic
EAP&T emulsified asphalt prime and tack
EBL emulsified bonding layer
FDR full depth reclamation
H-suffix harder residue (lower penetration)
HF high float
HY high yield
MC medium-curing
MS medium-setting
PCE prime, cure, and erosion control
PG performance grade
RC rapid-curing
RS rapid-setting
S-suffix stockpile usage
SCM special cutback material
SS slow-setting
SY standard yield
TRAIL tracking resistant asphalt interlayer

3096

Asphalt Cement. Provide asphalt cement that is homogeneous, water-free, and nonfoaming when heated to
347°F, and meets the requirements in Table 2.

Table 2
Asphalt Cement
Test Viscosity Grade
Property Procedure AC-0.6 AC-1.5 AC-3 AC-5 AC-10
Min | Max | Min | Max | Min { Max | Min { Max | Min | Max
Viscosity T202
140°F, poise 40 { 80 | 100 i 200 | 250 ; 350 | 400 i 600 | 800 1,200
275°F, poise 04 i - 107 - |11 - | 14: - |19} -
ponetialon, 77,1006, | 149 350 - 20 - 20 - |15 - |85 | -
Flash point, C.0.C., °F T48 425 ¢ - | 425 - | 425 — [ 425 - | 450 i -
Solubility in
trichloroethylene, % T44 9.0 - 1990 - |90 - |90 - [90: -
Spot test Tex-509-C Neg. Neg. Neg. Neg. Neg.
Tests on residue from
RTFOT: T 240
Viscosity, 140°F, poise T 202 - 1180 | - {450 | - {900| - {1,500 - {3,000
o e
Ductiity, 77°F TS0 | 100 - (100 - (100 | - 100 - |100| -
5 cm/min., cm

1. 1f AC-0.6 or AC-1.5 ductility at 77°F is less than 100 cm, material is acceptable if ductility at 60°F is

more than 100 cm.
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2.2. Polymer-Modified Asphalt Cement. Provide polymer-modified asphalt cement that is smooth,
homogeneous, and meets the requirements Table 3. Supply samples of the base asphalt cement and
polymer additives if requested.
Table 3
Polymer-Modified Asphalt Cement
Property Test Polymer-Modified Viscosity Grade
Procedure AC-12-5TR NT-HA! AC-15P AC-20XP AC-10-2TR AC-20-5TR
Min [ Max | Min | Max | Min [ Max | Min [ Max | Min [ Max [ Min | Max
Polymer TR - SBS SBS TR TR
Polymer content, % Tex-533-C 5.0 - - - 3.0 - - - 20 - 5.0 -
(solids basis) or Tex-553-C
Dynamic shear, T315 1.0 -
G*/sing, 82°C,
10 rad/s, kPa
Dynamic shear, T315 - - - - - - 1.0 - - - 1.0 -
G*/sing, 64°C,
10 rad/s, kPa
Dynamic shear, T315 1.0 - - - - - - - 1.0 - - -
G*/sing, 58°C,
10 rad/s, kPa
Viscosity
140°F, poise T202 1,200 - 1,500 - 2,000 - 1,000 - 2,000 -
275°F, poise T202 - 4,000 - 8.0 - - - 8.0 - 10.0
Penetration, 77°F, T49 110 150 - 25 100 150 75 115 95 130 75 115
100 g, 5 sec.
Ductility, 5cm/min., T51 - - - - - - - -
39.2°F, cm
Elastic recovery, Tex-539-C 55 - 55 - 55 - 30 - 55 -
50°F, %
Softening point, °F T53 113 - 170 - - - 120 - 110 - 120 -
Polymer separation, Tex-540-C None None None None None
5hr.
Flash point, C.0.C., T48 425 - 425 - 425 - 425 - 425 - 425 -
°F
Tests on residue T 240
from RTFOT aging and R 28
and pressure aging:
Creep stiffness T313
S, -18°C, MPa - 300 - - - 300 - 300 - 300 - 300
m-value, -18°C 0.300 - - - 0.300 - 0.300 - 0.300 - 0.300 -

1. Non-Tracking Hot Applied Tack Coat - TRAIL product

2.3.

Cutback Asphalt. Provide cutback asphalt that meets the requirements of Tables 4, 5, and 6, for the
specified type and grade. Supply samples of the base asphalt cement and polymer additives if requested.
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Table 4
Rapid-Curing Cutback Asphalt
Test Type-Grade
Property Procedure
RC-250 RC-800 RC-3000
Min Max Min Max Min Max
Kinematic viscosity, 140°F, cSt T 201 250 400 800 | 1,600 | 3,000 | 6,000
Water, % D95 - 0.2 - 0.2 - 0.2
Flash point, T.0.C., °F T79 80 - 80 - 80 -
Distillation test: T78
Distillate, percentage by volume of total
distillate to 680°F
to 437°F 40 75 35 70 20 55
to 500°F 65 90 55 85 45 75
to 600°F 85 - 80 - 70 -
Residue from distillation, volume % 70 - 75 - 82 -
Tests on distillation residue:
Viscosity, 140°F, poise T202 600 2,400 600 | 2,400 | 600 | 2,400
Ductility, 5 cm/min., 77°F, cm T51 100 - 100 - 100 -
Solubility in trichloroethylene, % T44 99.0 - 99.0 - 99.0 -
Spot test Tex-509-C Neg. Neg. Neg.
Table 5
Medium-Curing Cutback Asphalt
Property Test Type-Grade
Procedure MC-30 MC-250 MC-800 MC-3000
Min Max Min Max Min Max Min Max
Kinematic viscosity, T 201 30 60 250 500 800 1,600 | 3,000 6,000
140°F, cSt
Water, % D95 - 0.2 - 0.2 - 0.2 - 0.2
Flash point, T.0.C., °F T79 95 - 122 - 140 - 149 -
Distillation test: T78
Distillate, percentage by
volume of total distillate
to 680°F
to 437°F - 35 - 20 - - - -
to 500°F 30 75 5 55 - 40 - 15
to 600°F 75 95 60 90 45 85 15 75
Residue from 50 - 67 - 75 - 80 -
distillation, volume %
Tests on distillation
residue:
Viscosity, 140°F, poise T 202 300 | 1,200 | 300 1,200 300 1,200 300 1,200
Ductility, 5 cm/min., T51 100 - 100 - 100 - 100 -
77°F, cm
Solubility in T 44 99.0 - 99.0 - 99.0 - 99.0 -
trichloroethylene, %
Spot test Tex-509-C Neg. Neg. Neg. Neg.
4-17 12-21
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Table 6
Special-Use Cutback Asphalt
Property Test Type-Grade
Procedure MC-2400L SCMI SCMII
Min Max Min Max Min Max
Kinematic viscosity, 140°F, cSt T 201 2,400 | 4,800 | 500 | 1,000 | 1,000 | 2,000
Water, % D95 - 0.2 - 0.2 - 0.2
Flash point, T.0.C., °F T79 150 - 175 - 175 -
Distillation test: T78
Distillate, percentage by volume of
total distillate to 680°F
to 437°F - - - - - -
to 500°F - 35 - 0.5 - 0.5
to 600°F 35 80 20 60 15 50
Residue from distillation, volume % 78 - 76 - 82 -
Tests on distillation residue:
Polymer SBR - -
Polymer content, % (solids basis) Tex-533-C 2.0 - - - - -
Penetration, 100 g, 5 sec., 77°F T49 150 300 180 - 180 -
Ductility, 5 cm/min., 39.2°F, cm T51 50 - - - - -
Solubility in trichloroethylene, % T44 99.0 - 99.0 - 99.0 -

Emulsified Asphalt. Provide emulsified asphalt that is homogeneous, does not separate after thorough
mixing, and meets the requirements for the specified type and grade in Tables 7, 8, 9, 10, and 10A-C.
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Table 7
Emulsified Asphalt
Property Test Type-Grade
Procedure | Rapid-Setting Medium-Setting Slow-Setting
HFRS-2 MS-2 AES-300 S8 SS-1H
Min Max Min Max Min Max Min Max Min Max
Viscosity, Saybolt Furol T72

77°F, sec. - - - - 75 400 20 100 20 100

122°F, sec. 150 400 100 300 - - - - - -
Sieve test, % T59 - 0.1 - 0.1 - 0.1 - 0.1 - 0.1
Miscibility T59 - - - Pass Pass
Cement mixing, % T59 - | - - | - - [ - - [ 20 - ] 20
Coating ability and water T59
resistance:

Dry aggregate/after spray - - Good/Fair - -

Wet aggregate/after spray - - Fair/Fair - -
Demulsibility, 35 mL of 0.02 T59 50 - - 30 - - - - - -
N CaCly, %

Storage stability, 1 day, % T59 - 1 - 1 - 1 - 1 - 1
Freezing test, 3 cycles! T59 - Pass - Pass Pass
Distillation test: T59

Residue by distillation, % 65 - 65 - 65 - 60 - 60 -

by wt.

Oil distillate, % by volume - 05 - 05 - 5 - 05 - 05

of emulsion
Tests on residue from
distillation:

Penetration, 77°F, 100 g, T49 100 140 120 160 300 - 120 160 70 100

5 sec.

Solubility in T44 97.5 - 97.5 - 97.5 - 97.5 - 97.5 -

trichloroethylene, %

Ductility, 77°F, 5 cm/min., T51 100 - 100 - - - 100 - 80 -

cm

Float test, 140°F, sec. T50 1,200 - - - 1,200 - - - - -
1. Applies only when the Engineer designates material for winter use.

Table 8
Cationic Emulsified Asphalt
Property Test Type-Grade
Procedure Rapid-Setting Medium-Setting Slow-Setting
CRS-2 CRS-2H CMS-2 CMS-28 CSS-1 CSS-1H
Min | Max | Min | Max | Min Max Min Max Min Max Min Max
Viscosity, Saybolt Furol T72

77°F, sec. - - - - - - - - 20 100 20 100

122°F, sec. 150 | 400 150 | 400 100 300 100 300 - - - -
Sieve test, % T59 - 0.1 - 0.1 - 0.1 - 041 - 0.1 - 0.1
Cement mixing, % T59 - - - - - - - - - 2.0 - 2.0
Coating ability and water resistance: T59

Dry aggregate/after spray - - Good/Fair Good/Fair - -

Wet aggregate/after spray - - Fair/Fair Fair/Fair - -
Demulsibility, 35 mL of 0.8% T59 70 - 70 - - - - - - - - -
Sodium dioctyl sulfosuccinate, %

Storage stability, 1 day, % T59 - 1 - 1 - 1 - 1 - 1 - 1
Particle charge T59 Positive Positive Positive Positive Positive Positive
Distillation test:

Residue by distillation, % by wt. 759 65 - 65 - 65 - 65 60 - 60 -

QOil distillate, % by volume of - 05 - 05 - 7 - 5 - 05 - 05

emulsion
Tests on residue from distillation:

Penetration, 77°F, 100 g, 5 sec. T49 120 160 70 110 120 200 300 - 120 160 70 110

Solubility in trichloroethylene, % T 44 975 - 975 - 975 - 975 - 97.5 - 975 -

Ductility, 77°F, 5 cm/min., cm T51 100 - 80 - 100 - - 100 - 80 -
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Table 9
Polymer-Modified Emulsified Asphalt
Property Test Type-Grade
Procedure Rapid-Setting Medium-Setting Slow-Setting
HFRS-2P AES-150P AES-300P AES-3008 SS-1P
Min Max Min Max Min Max Min Max Min Max
Viscosity, Saybolt Furol T72
77°F, sec. - - 75 400 75 400 75 400 30 100
122°F, sec. 150 400 - - - -
Sieve test, % T59 - 0.1 - 0.1 - 0.1 - 0.1 - 0.1
Miscibility T59 - - - Pass
Coating ability and water resistance:
Dry aggregate/after spray T59 Good/Fair Good/Fair Good/Fair -
Wet aggregate/after spray Fair/Fair Fair/Fair Fair/Fair -
Demulsibility, 35 mL of 0.02 N CaClz, T59 50 - - - - - - - - -
%
Storage stability, 1 day, % T59 - - 1 - 1 - 1 - 1
Breaking index, g Tex-542-C - -
Distillation test:" T59
Residue by distillation, % by wt. 65 - 65 - 65 - 65 - 60 -
QOil distillate, % by volume of - 0.5 - 3 - 5 - 7 - 0.5
emulsion
Tests on residue from distillation:
Polymer content, wt. % (solids Tex-533-C 3.0 - - - - - - - 3.0 -
basis)
Penetration, 77°F, 100 g, 5 sec. T49 90 140 150 300 300 - 300 - 100 140
Solubility in trichloroethylene, % T44 97.0 - 97.0 - 97.0 - 97.0 - 97.0 -
Viscosity, 140°F, poise T 202 1,500 - - - - - - - 1,300 -
Float test, 140°F, sec T50 1,200 - 1,200 - 1,200 - 1,200 - - -
Ductility,2 39.2°F, 5 cm/min., cm T51 50 - - - - - - - 50 -
Elastic recovery,2 50°F, % Tex-539-C 55 - - - - - - - - -
Tests on RTFO curing of distillation T 240
residue
Elastic recovery, 50°F, % Tex-536-C - - 50 - 50 - 30 - - -

1. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350°F +10°F. Maintain at this temperature for 20 min. Complete total distillation

in 60 min. (5 min.) from the first application of heat.

2. HFRS-2P must meet one of either the ductility or elastic recovery requirements.
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Table 10
Polymer-Modified Cationic Emulsified Asphalt
Property Test Type-Grade
Procedure Rapid-Setting Medium-Setting Slow-Setting
CRS-2P CHFRS-2P CRS-2TR CMS-1P3 CMS-2P3 CSS 1P
Min Max Min Max Min Max | Min Max | Min | Max Min Max
Viscosity, Saybolt Furol T72
77°F, sec. - - - - - - 10 100 - - 20 100
122°F, sec. 150 400 100 400 150 500 - - 50 400 - -
Sieve test, % T59 - 0.1 - 0.1 - 0.1 - 0.1 - 0.1 - 0.1
Demulsibility, 35 ml of 0.8% sodium T59 70 - 60 - 40 - - - - - - -
dioctyl sulfosuccinate, %
Storage stability, 1 day, % T59 - 1 - 1 - 1 - 1 - 1 -
Breaking index, g Tex-542-C - - - - - - - - - - - -
Particle charge T59 Positive Positive Positive Positive Positive Positive
Distillation test!: T59
Residue by distillation, % by weight 65 - 65 - 65 - 30 - 60 - 62 -
Qil distillate, % by volume of emulsion - 05 - 0.5 - 3 - 0.5 - 05 - 05
Tests on residue from distillation:
Polymer content, wt. % (solids basis) Tex-533-C 3.0 - 3.0 - 5.0 - - - - - 3.0 -
Penetration, 77°F, 100 g, 5 sec. T49 90 150 80 130 90 150 30 - 30 - 55 90
Viscosity, 140°F, poise T 202 1,300 - 1,300 - 1,000 - - - - - - -
Solubility in trichloroethylene, % T44 97.0 - 95.0 - 98 - - - - - 97.0 -
Softening point, °F T53 - - - - - - - - - - 135 -
Ductility, 77°F, 5 cm/min., cm T51 - - - - 40 - - - - - 70 -
Float test, 140°F, sec. T50 - - 1,800 - - - - - - - - -
Ductility,2 39.2°F, 5 cm/min., cm T51 50 - - - - - - - - - - -
Elastic recovery,? 50°F, % Tex-539-C 55 - 55 - - - - - - - - -
Tests on residue from evaporative R 78,
recovery: Procedure
B
Nonrecoverable creep compliance of T 350 - - - - - - - 2.0 - 4.0 - -
residue, 3.2 kPa, 52°C, kPa-!
Tests on rejuvenating agent:
Viscosity, 140°F, cSt T 201 - - - - - - 50 175 50 175 - -
Flash point, C.0.C., °F T48 - - - - - - 380 - 380 - - -
Saturates, % by weight D 2007 - - - - - - - 30 - 30 - -
Solubility in n-pentane, % by weight D 2007 - - - - - - 99 - 99 - - -
Tests on rejuvenating agent after RTFO T 240
Weight Change, % - - - - - - - 6.5 - 6.5 - -
Viscosity Ratio - - - - - - - 3.0 - 3.0 - -
Tests on latex*:
Tensile strength, die C dumbbell, psi D 4125 - - - - - - 800 - 800 - - -
Change in mass after immersion in D 471 - - - - - - - 400 - 408 - -
rejuvenating agent, %
1. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350°F (+0°F). Maintain at this temperature for 20 min. Complete total
distillation in 60 min. (£5 min.) from the first application of heat.
2. CRS-2P must meet one of either the ductility or elastic recovery requirements.
3. With all precertification samples of CMS-1P or CMS-2P, submit certified test reports showing that the rejuvenating agent and latex meet the stated
requirements. Submit samples of these raw materials if requested by the Engineer.
4.  Preparation of latex specimens: use any substrate and recovery method which produces specimens of uniform dimensions and which delivers enough
material to achieve desired residual thickness.
5. Cutsamples for tensile strength determination using a crosshead speed of 20 in. per minute.
6.  Specimen must remain intact after exposure and removal of excess rejuvenating agent.
7. Modifier type is tire rubber.
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Table 10A
Non-Tracking Tack Coat Emulsion’
Property Test Procedure NT-HRE NT-RRE NT-SRE
Min Max Min Max Min Max

Viscosity, Saybolt Furol T72 15 - 15 - 10 100
77°F, sec.
Storage stability, 1 Day, % T59 - 1 - 1 - 1
Settlement, 5-day, % T59 - 5 - 5 - 5
Sieve test, % T59 - 0.30 - 0.30 - 0.1
Distillation test:2 T59

Residue by distillation, % by wt. 50 - 58 - 50 -

Qil distillate, by volume of emulsion - 1.0 - 1.0 - 1.0
Test on residue from distillation:

Penetration, 77°F, 100 g, 5 sec. T49 - 20 15 45 40 90

Solubility in trichloroethylene, % T44 97.5 - 97.5 - 97.5 -

Softening point, °F T53 150 - - - - -

Dynamic shear, G*/sin(d), 82°C, 10 T315 1.0 - - - - -

rad/s, kPa

1. Due to the hardness of the residue, these emulsions should be heated to 120-140°F before thoroughly mixing as the emulsion is
being prepared for testing.

2. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350°F + 10°F. Maintain at this temperature for 20 min.
Complete total distillation in 60 + 5 min. from first application of heat.

Table10B
Spray Applied Underseal Membrane Polymer-Modified Emulsions (EBL)
Property Test Procedure Min Max

Viscosity @ 77°F, SSF 172 20 100
Storage Stability’, % T59 - 1
Demulsibility? T59 55 -

Anionic emulsions — 35 mL of 0.02 N CaCl2, %

Cationic emulsions — 35 mL of 0.8% sodium

dioctyl sulfosuccinate, %
Sieve Test?, % T59 - 0.05
Distillation Test* T59

Residue by distillation, % by wt. 63

Oil portion of distillate, % by vol. 05
Test on Residue from Distillation

Elastic Recovery @ 50°F, 50 mm/min., % Tex-539-C 60 -

Penetration @ 77°F, 100 g, 5 sec., 0.1 mm T49 80 130

1. After standing undisturbed for 24 hr., the surface must be smooth, must not exhibit a white or milky
colored substance, and must be a homogeneous color throughout.

2. Material must meet demulsibility test for emulsions.

3. May be required by the Engineer only when the emulsion cannot be easily applied in the field.

4. The temperature on the lower thermometer should be brought slowly to 350°F + 10°F and
maintained at this temperature for 20 min. The total distillation should be completed in 60 + 5 min.
from the first application of heat.

Table 10C
Full-Depth Reclamation Emulsion (FDR EM)
Property Test Procedure Standard Yield (SY) High Yield (HY)
Min Max Min Max
Sieve test, % T59 - 041 - 0.1
Viscosity Saybolt Furol @ 77°F, sec. T59 20 100 20 100
Distillation test!: T59
Residue by distillation, % by wt. 60 - 63 -
Qil portion of distillate, % by vol. - 0.5 - 0.5
Test on residue from distillation: T49
Penetration @ 77°F, dmm 55 95 120 -
Test on rejuvenating agent:
BWOA, %? b - - 2 -
Viscosity @ 140°F, cSt T201 - - 50 175
Flash Point, COC, °F T48 - - 380 -
Solubility in n-pentane, % by wt. D2007 - - 99 -

1. The temperature on the lower thermometer should be brought slowly to 350°F +£10°F and maintained at this temperature for
20 min. The total distillation should be completed in 60 + 5 min. from the first application of heat.
2. BWOA = By weight of asphalt. Provide a manufacturer’s certificate of analysis (COA) with the percent of rejuvenator added.
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Specialty Emulsions. Provide specialty emulsion that is either asphalt-based or resin-based and meets the

requirements of Table 11 or Table 11A.

Table 11

Specialty Emulsions

Property Test Procedure Type-Grade
Medium-Setting Slow-Setting |
AE-P EAP&T PCE!
Min Max Min Max Min Max
Viscosity, Saybolt Furol T72
77°F, sec. - - - - 10 100
122°F, sec. 15 150 - - - -
Sieve test, % T59 - 0.1 - 0.1 - 0.1
Miscibility? T59 - Pass Pass
Demulsibility, 35 mL of 0.10 N CaClI2, % T59 - 70 - - - -
Storage stability, 1 day, % T59 - - - -
Particle size,5 % by volume < 2.5 um Tex-238-F3 - - 90 - 90 -
Asphalt emulsion distillation to 500°F
followed by Cutback asphalt distillation of T59&T78
residue to 680°F:
Residue after both distillations, % by wt. 40 - - - - -
Total oil distillate from both distillations, % 25 40 - - - -
by volume of emulsion
Residue by distillation, % by wt. T59 - - 60 - - -
Residue by evaporation,* % by wt. T59 - - - - 60 -
Tests on residue after all distillations:
Viscosity, 140°F, poise T 202 - - 800 - - -
Kinematic viscosity,5 140°F, cSt T 201 - - - - 100 350
Flash point C.0.C., °F T48 - - - - 400 -
Solubility in trichloroethylene, % T44 97.5 - - - - -
Float test, 122°F, sec. T50 50 200 - - - -

1. Supply with each shipment of PCE:

H  acopy of alab report from an approved analytical lab, signed by a lab official, indicating the PCE

formulation does not meet any characteristics of a Resource Conservation Recovery Act (RCRA) hazardous

waste;

B a certification from the producer that the formulation supplied does not differ from the one tested
and that no listed RCRA hazardous wastes or Polychlorinated Biphenyls (PCBs) have been mixed

with the product; and
W a Safety Data Sheet.

2. Exception to T 59: In dilution, use 350 mL of distilled or deionized water and a 1,000-mL beaker.
3. Use Tex-238-F, beginning at “Particle Size Analysis by Laser Diffraction,” with distilled or deionized water as a
medium and no dispersant, or use another approved method.
4. Exception to T 59: Leave sample in the oven until foaming ceases, then cool and weigh.
5. PCE must meet either the kinematic viscosity requirement or the particle size requirement.
10-17 12-21
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Table 11A
Hard Residue Surface Sealant
Property Test Min Max
Procedure

Viscosity, Krebs unit, 77°F, Krebs units D 562 45 75
Softening point, °F Tex-505-C! 250 -
Uniformity D 2939 Pass?
Resistance to heat D 2939 Pass®
Resistance to water D 2939 Pass*
Wet flow, mm D 2939 - \ 0
Resistance to Kerosene (optional)s D 2939 Pass®
Ultraviolet exposure, UVA-340, 0.77 W/m?, G154 Pass8
50°C chamber, 8 hr. UV lamp, 5 min. spray,
3 hr. 55 min. condensation, 1,000 hr. total
exposure’
Abrasion loss, 1.6 mm thickness, liquid only, % ISSA TB-100 - 1.0
Residue by evaporation, % by weight D 2939 33 -
Tests on residue from evaporation:

Penetration, 77°F, 100 g, 5 sec. T49 15 30

Flash point, Cleveland open cup, °F T48 500
Tests on base asphalt before emulsification

Solubility in trichloroethylene, % T44 98 -

1. Cure the emulsion in the softening point ring in a 200°F + 5°F oven for 2 hr.

2. Product must be homogenous and show no separation or coagulation that cannot be
overcome by moderate stirring.

3. No sagging or slippage of film beyond the initial reference line.

4. No blistering or re-emulsification.

5. Recommended for airport applications or where fuel resistance is desired.

6.

condition and loss of adhesion.

No absorption of Kerosene into the clay tile past the sealer film. Note sealer surface

7. Other exposure cycles with similar levels of irradiation and conditions may be used with

Department approval.

8. No cracking, chipping, surface distortion, or loss of adhesion. No color fading or lightening.

3096

Recycling Agent. Recycling agent and emulsified recycling agent must meet the requirements in Table 12.
Additionally, recycling agent and residue from emulsified recycling agent, when added in the specified

proportions to the recycled asphalt, must meet the properties specified on the plans.
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Table 12

Recycling Agent and Emulsified Recycling Agent

3096

Property Test Recycling Agent Emulsified Polymer Modified
Procedure Recycling Agent Emulsified
(ARA-1) Recycling Agent
(ARA-1P)
Min Max Min Max Min Max
Viscosity, Saybolt Furol, 77°F, sec. T72 - - 15 100 15 110
Sieve test, % T59 - - - 0.1 - 0.1
Miscibility T59 - No coagulation
Residue by evaporation, % by wt. T59 - - 60 - - -
Distillation test: T59
Residue by distillation, % by wt. 60 65
Qil distillate, % by volume of emulsion - 2
Penetration of Distillation Residue at T49 110 190
39.2°F, 100 g, 5 sec.
Tests on recycling agent or residue from
evaporation:
Flash point, C.0.C., °F T48 400 - 400 - 400 -
Kinematic viscosity, T 201
140°F, cSt 75 200 75 200
275°F, ¢St - 10.0 - 10.0

1. Exception to T 59: Use 0.02 N CaCl2 solution in place of water.
2. Exception to T 59: Maintain sample at 300°F until foaming ceases, then cool and weigh.

Crumb Rubber Modifier. Crumb rubber modifier (CRM) consists of automobile and truck tires processed by

ambient temperature grinding.

CRM must be:

m free from contaminants including fabric, metal, and mineral and other nonrubber substances;

m free-flowing; and

® nonfoaming when added to hot asphalt binder.

Ensure rubber gradation meets the requirements of the grades in Table 13 when tested in accordance with
Tex-200-F, Part I, using a 50-g sample.

Table 13
CRM Gradations
Sieve Size Grade A Grade B Grade C Grade D Grade E
(% Passing) Min Max Min Max Min Max
#8 100 - - - - -

#10 95 100 100 - - -

#16 - - 70 100 100 - As shown on As approved

#30 - - 25 60 90 100 the plans

#40 - - - - 45 100

#50 0 10 - - - -

#200 - - 0 5 - -

Crack Sealer. Provide polymer-modified asphalt-emulsion crack sealer meeting the requirements of
Table 14. Provide rubber-asphalt crack sealer meeting the requirements of Table 15.
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Table 14
Polymer-Modified Asphalt-Emulsion Crack Sealer
Property Test Procedure Min Max

Rotational viscosity, 77°F, cP D 2196, Method A 10,000 25,000
Sieve test, % T59 - 01
Storage stability, 1 day, % T59 - 1
Evaporation Tex-543-C

Residue by evaporation, % by wt. 65 -
Tests on residue from evaporation:

Penetration, 77°F, 100 g, 5 sec. T49 35 75

Softening point, °F T53 140 -

Ductility, 39.2°F, 5 cm/min., cm T51 100 -

Table 15
Rubber-Asphalt Crack Sealer
Property Test Class A Class B
Procedure | Min | Max | Min | Max

CRM content, Grade A or B, % by wt. Tex-544-C | 22 26 - -
CRM content, Grade B, % by wt. Tex-544-C - - 13 17
Virgin rubber content,! % by wt. - - 2 -
Flash point,2 C.0.C., °F T48 400 - 400 -
Penetration,® 77°F, 150 g, 5 sec. T49 30 50 30 50
Penetration,® 32°F, 200 g, 60 sec. T49 12 - 12 -
Softening point, °F T53 - - 170 -
Bond Test, non-immersed, 0.5 in specimen,
50% extension, 20°F4 D5329 - Pass

1. Provide certification that the Min % virgin rubber was added.

2. Agitate the sealing compound with a 3/8- to 1/2 in. (9.5- to 12.7 mm) wide, square-end
metal spatula to bring the material on the bottom of the cup to the surface (i.e., turn the
material over) before passing the test flame over the cup. Start at one side of the
thermometer, move around to the other, and then return to the starting point using 8 to
10 rapid circular strokes. Accomplish agitation in 3 to 4 sec. Pass the test flame over the
cup immediately after stirring is completed.

iad

Exception to T 49: Substitute the cone specified in D 217 for the penetration needle.

4. Allow no crack in the crack sealing materials or break in the bond between the sealer and
the mortar blocks over 1/4 in. deep for any specimen after completion of the test.

3096

Asphalt-Rubber Binders. Provide asphalt-rubber (A-R) binders that are mixtures of asphalt binder and

CRM, which have been reacted at elevated temperatures. Provide A-R binders meeting D6114 and

containing a minimum of 15% CRM by weight. Provide Types | or Il, containing CRM Grade C, for use in hot-
mixed aggregate mixtures. Provide Types Il or Ill, containing CRM Grade B, for use in surface treatment
binder. Ensure binder properties meet the requirements of Table 16.
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Table 16
A-R Binders
Property Test Binder Type
Procedure Type | Type ll Typel lll
Min Max Min Max Min Max
Apparent viscosity, 347°F, cP D2196, 1,500 5,000 1,500 | 5,000 | 1,500 | 5,000
Method A
Penetration, 77°F, 100 g, 5 sec. T49 25 75 25 75 50 100
Penetration, 39.2°F, 200 g, 60 sec. T49 10 - 15 - 25 -
Softening point, °F T53 135 - 130 - 125 -
Resilience, 77°F, % D5329 25 - 20 - 10 -
Flash point, C.0.C., °F T48 450 - 450 - 450 -
Tests on residue from Thin-Film T179
Oven Test:
Retained penetration ratio, 39.2°F, T49 75 - 75 - 75 -
200 g, 60 sec., % of original

Performance-Graded Binders. Provide PG binders that are smooth and homogeneous, show no separation
when tested in accordance with Tex-540-C, and meet the requirements of Table 17.

Separation testing is not required if:

® a modifier is introduced separately at the mix plant either by injection in the asphalt line or mixer,

W the binder is blended on site in continuously agitated tanks, or

W binder acceptance is based on field samples taken from an in-line sampling port at the hot-mix plant

after the addition of modifiers.
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Table 17
Performance-Graded Binders
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Property and Test Method

Performance Grade

PG 58

PG 64 PG 70

PG 76

PG 82

22 |

-28\-

16 | 22 | 28 | -34

46 | 22 | 28 |

34

-22

_23|.

22 |

Average 7-day max pavement design
temperature, °C!

58

64 70

76

82

Min pavement design temperature, °C’

28 [ -

16 | 22 [ -28 | 34

16 [ 22 | 28 ]

-22

-28[-

22 ]

Original Binder

Flash point, T 48, Min, °C

230

Viscosity, T 3162 3;
Max, 3.0 Pas, test temperature, °C

135

Dynamic shear, T 3154
G*/sin(8), Min, 1.00 kPa, Max, 2.00
kPa?,
Test temperature @ 10 rad/sec., °C

58

64 70

76

82

Elastic recovery, D6084, 50°F, % Min8

30

- [ - [37] 50 -

| 30|

50

60

30

60 |

50

60 |

70

Rolling Thin-Film Oven (Tex-506-C)

Mass change, T 240, Max, %

1.0

Dynamic shear, T 315:

G*/sin(8), Min, 2.20 kPa, Max, 5.00
kPa’,

Test temperature @ 10 rad/sec., °C

58

64 70

76

82

MSCR, T350, Recovery, 0.1 kPa, High
Temperature, % Min8

20

- 20 30 - 20

30

40

20

30

40

50

30

40

50

P

@

ssure Aging Vessel (PAV) Residue (R 28)

PAV aging temperature, °C

100

Dynamic shear, T 315:
G*sin(8), Max, 5,000 kPa
Test temperature @ 10 rad/sec., °C

25

22

25 22 19 28 25

22

28

25

22

28

25

22

Creep stiffness, T 31356

S, max, 300 MPa,

m-value, Min, 0.300

Test temperature @ 60 sec., °C

-24

-24

-24

Direct tension, T 3146;
Failure strain, min, 1.0%
Test temperature @ 1.0 mm/min., °C

-12

-18

24

6

12 | 18 -24 6 -12

-18

24

6

-12

-18

24

6

-12

-18

1. Pavement temperatures are estimated from air temperatures and using an algorithm contained in a Department-supplied computer program, may be provided
by the Department, or by following the procedures outlined in AASHTO MP 2 and PP 28.

2. This requirement may be waived at the Department’s discretion if the supplier warrants that the asphalt binder can be adequately pumped, mixed, and
compacted at temperatures that meet all applicable safety, environmental, and constructability requirements. At test temperatures where the binder is a
Newtonian fluid, any suitable standard means of viscosity measurement may be used, including capillary (T 201 or T 202) or rotational viscometry (T 316).

3. Viscosity at 135°C is an indicator of mixing and compaction temperatures that can be expected in the lab and field. High values may indicate high mixing and
compaction temperatures. Additionally, significant variation can occur from batch to batch. Contractors should be aware that variation could significantly impact

their mixing and compaction operations. Contractors are therefore responsible for addressing any constructability issues that may arise.

4. For quality control of unmodified asphalt binder production, measurement of the viscosity of the original asphalt binder may be substituted for dynamic shear
measurements of G*/sin(5) at test temperatures where the asphalt is a Newtonian fluid. Any suitable standard means of viscosity measurement may be used,
including capillary (T 201 or T 202) or rotational viscometry (T 316).

5. Silicone beam molds, as described in AASHTO TP 1-93, are acceptable for use.

6. If creep stiffness is below 300 MPa, direct tension test is not required. If creep stiffness is between 300 and 600 MPa, the direct tension failure strain
requirement can be used instead of the creep stiffness requirement. The m value requirement must be satisfied in both cases.

7. Maximum values for unaged and RTFO aged dynamic shear apply only to materials used as substitute binders, as described in Item 340, “Dense-Graded Hot-

Mix Asphalt (Small Quantity)”, ltem 341, “Dense-Graded Hot-Mix Asphalt, and Item 344, “Superpave Mixtures.”

8.  Elastic Recovery (ASTM D6084) is not required unless MSCR (AASHTO T 350) is less than the minimum % recovery. Elastic Recovery must be used for the

acceptance criteria in this ins

tance.

EQUIPMENT

Provide all equipment necessary to transport, store, sample, heat, apply, and incorporate asphalts, oils, and
emulsions.
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41.

CONSTRUCTION

Typical Material Use. Use materials shown in Table 18, unless otherwise determined by the

Engineer.

Table18

Typical Material Use

Material Application

Typically Used Materials

Hot-mixed, hot-laid asphalt mixtures

PG binders, A-R binders Types | and ||

Surface treatment

AC-5, AC-10, AC-15P, AC-20XP, AC-10-2TR, AC-20-5TR,
HFRS-2, MS-2, CRS-2, CRS-2H, CRS-2TR, CMS-2P HFRS-2P,
CRS-2P, CHFRS-2P, A-R hinders Types Il and Il

Surface treatment (cool weather)

AC12-5TR, RC-250, RC-800, RC-3000, MC-250, MC-800,
MC-3000, MC-2400L, CMS-2P

Precoating AC-5, AC-10, PG 64-22, SS-1, SS-1H, CSS-1, CSS-1H
Tack coat PG Binders, SS-1H, CSS-1H, EAP&T, TRAIL, EBL
Fog seal SS-1, SS-1H, CSS-1, CSS-1H, CMS-1P

Hot-mixed, cold-laid asphalt
mixtures

AC-0.6, AC-1.5, AC-3, AES-300, AES-300P, CMS-2, CMS-2S

Patching mix

MC-800, SCM |, SCM II, AES-300S

Recycling

AC-0.6, AC-1.5, AC-3, AES-150P, AES-300P, recycling agent,
emulsified recycling agent

Crack sealing

SS-1P, polymer mod AE crack sealant, rubber asphalt crack
sealers (Class A, Class B)

Microsurfacing

CSS-1P

Prime

MC-30, AE-P, EAP&T, PCE

Curing membrane

SS-1, 8S-1H, CSS-1, CSS-1H, PCE

Erosion control

SS-1, 8S-1H, CSS-1, CSS-1H, PCE

FDR -Foaming

PG 64-22, FDR EM-SY, FDR EM-HY

Storage and Application Temperatures. Use storage and application temperatures in accordance with
Table 19. Store and apply materials at the lowest temperature yielding satisfactory results. Follow the
manufacturer’s instructions for any agitation requirements in storage. Manufacturer’s instructions regarding
recommended application and storage temperatures supersede those of Table 19.
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Table19
Storage and Application Temperatures
Application Storage
Type-Grade Recommended Range Max Allowable Max (°F)
(°F) (°F)
AC-0.6, AC-1.5, AC-3 200-300 350 350
AC-5, AC-10 275-350 350 350
AC-15P, AC-20-5TR, AC12-5TR
and AC10-2TR 300-375 375 360
RC-250 125-180 200 200
RC-800 170-230 260 260
RC-3000 215-275 285 285
MC-30, AE-P 70-150 175 175
MC-250 125-210 240 240
MC-800, SCM I, SCM i 175-260 275 275
MC-3000, MC-2400L 225-275 290 290
HFRS-2, MS-2, CRS-2, CRS-2H,
HFRS-2P, CRS-2P, CMS-2,
CMS-2S, AES-300, AES-300S, 120-160 180 180
AES-150P, AES-300P, CRS-2TR
SS-1, SS-1H, CSS-1, CSS-1H,
PCE, EAP&T, SS-1P, RS-1P,
CRS-1P, CSS-1P, recycling agent, 50-130 140 140
emulsified recycling agent, polymer
mod AE crack sealant
PG binders 275-350 350 350
Rubber asphalt crack sealers (Class 350-375 400 B
A, Class B)
A-R binders Types |, I, and Il 325-425 425 425

3096

MEASUREMENT AND PAYMENT

The work performed, materials furnished, equipment, labor, tools, and incidentals will not be measured or

paid for directly but is subsidiary or is included in payment for other pertinent ltems.
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Special Specification 6001 o

Texas

Portable Changeable Message Sign lfz“'

1.

DESCRIPTION

Furnish, operate, and maintain portable trailer mounted changeable message sign (PCMS) units.

2.1

22.

2.3.

24.

2.5.

MATERIALS

Furnish new or used material in accordance with the requirements of this Item and the details shown on the
plans. Provide a self-contained PCMS unit with the following:

m  Sign controller

m Changeable Message Sign
W Trailer

m  Power source

Paint the exterior surfaces of the power supply housing, supports, trailer, and sign with Federal Orange
No. 22246 or Federal Yellow No. 13538 of Federal Standard 595C, except paint the sign face assembly flat
black.

Sign Controller. Provide a controller with permanent storage of a minimum of 75 pre-programmed
messages. Provide an external input device for random programming and storage of a minimum of

75 additional messages. Provide a controller capable of displaying up to 3 messages sequentially. Provide a
controller with adjustable display rates. Enclose sign controller equipment in a lockable enclosure.

Changeable Message Sign. Provide a sign capable of being elevated to at least 7 ft. above the roadway
surface from the bottom of the sign. Provide a sign capable of being rotated 360° and secured against
movement in any position.

Provide a sign with 3 separate lines of text and 8 characters per line minimum. Provide a minimum 18 in.
character height. Provide a 5 x 7 character pixel matrix. Provide a message legibility distance of 600 ft. for
nighttime conditions and 800 ft. for normal daylight conditions. Provide for manual and automatic dimming
light sources.

The following are descriptions for 3 screen types of PCMS:

m Character Modular Matrix. This screen type comprises of character blocks.

m Continuous Line Matrix. This screen type uses proportionally spaced fonts for each line of text.

m  Full Matrix. This screen type uses proportionally spaced fonts, varies the height of characters, and
displays simple graphics on the entire sign.

Trailer. Provide a 2 wheel trailer with square top fenders, 4 leveling jacks, and trailer lights. Do not exceed
an overall trailer width of 96 in. Shock mount the electronics and sign assembly.

Power Source. Provide a diesel generator, solar powered power source, or both. Provide a backup power
source as necessary.

Cellular Telephone. When shown on the plans, provide a cellular telephone connection to communicate
with the PCMS unit remotely.

1 09-14
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CONSTRUCTION

Place or relocate PCMS units as shown on the plans or as directed. The plans will show the number of
PCMS units needed, for how many days, and for which construction phases.

Maintain the PCMS units in good working condition. Repair damaged or malfunctioning PCMS units as soon
as possible. PCMS units will remain the property of the Contractor.

MEASUREMENT

This Item will be measured by each PCMS or by the day used. All PCMS units must be set up on a work
area and operational before a calendar day can be considered measurable. When measurement by the day
is specified, a day will be measured for each PCMS set up and operational on the worksite.

PAYMENT

The work performed and materials furnished in accordance with this ltem and measured as provided under
“Measurement” will be paid for at the unit price bid for “Portable Changeable Message Sign.” This price is full
compensation for PCMS units; set up; relocating; removing; replacement parts; batteries (when required);
fuel, oil, and oil filters (when required); cellular telephone charges (when required); software; and equipment,
materials, tools, labor, and incidentals.
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Special Specification 6004

Networking Intelligent Transportation System (ITS) y £
Communications Cable

1. DESCRIPTION
Furnish, install, and test twisted-pair cable for networking and telecommunication uses in the field
environment.

2. MATERIALS

2.1. General Requirements. Provide new cable and connectors that are in conformance with the details shown

on the plans and in the specifications. The cable must be free of deformations, holes, splits and splices.

ITS networking copper cables must be constructed for installation in an outdoor underground conduit
environment. All cable provided for underground installation must contain the Outside Plant designation for
outdoor usage and must be rated Non-Plenum.

Provide cable in compliance with the most current version of the following industry standards:
NFPA National Electric Code (NEC),

Rural Electrification Administration (REA) -PE-22 (7 CFR 1755.403), PE-39 (7 CFR 1755.390),
ANSI /TIA-568-C, EIA/TIA-568-B.2-2001 (Category 5E Cable),

EIA-232, EIA-422, EIA-485,

TSB-36, and

Underwriters Laboratory (UL).

Included in this ltem are the ITS cable types listed in Table 1.

Table 1
Common Networking ITS Communication Cable Types
Nominal AWG L
Cable Type Gauge Application
Category 5 Ethemet Cable 44 AWG Standard 100Base-Tx, Gigabit Ethernet, up to 100 MHz

bandwidth performance
Category 6 Ethernet Cable #24 AWG Gigabit Ethernet; up to 250MHz bandwidth performance

10-Gigabit Ethernet, up to 600 MHz bandwidth
performance. Category 7 cable is not typically utilized for
Category 7 Ethernet Cable #24 AWG ITS device applications. Category 7 cable applications
include high bandwidth performance at network layer
switches with 10 Gigabit connections.

Serial port applications, low bandwidth and small data

Serial Communications Cable

(RS-232, RS-422, RS-485) #22,#24 ANG | e transmission (<100 kbls)
Ehlerl]delj -;W_;_Sted :a:: Cable #18-24 AWG Telephone communications, below 16 MHz bandwidth
nshielded Twisted Pair rf
g performance
(UTP) Cable #18-24 AWG

Included in this Item are all terminating connectors and associated equipment required for installation and
testing in a field environment.
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Provide cable conforming to the gauge, type, and length shown on the plans. Ensure the cable gauge
supplied meets the bandwidth requirements specific to the cable application and run length.

Provide signal amplification or repeater locations for communications cable runs as shown on the plans and
in the specifications.

When selecting serial communications cable for longer cable runs, verify the conductor gauge to be provided
will meet signal loss requirements for cable application. Refer to Table 2 for typical cable distance limitations
for ITS serial communications cable.

Table 2

Typical Network Communications Cable
Distance Limitations

Cable Type Recommended Maximum Cable Run'
RS-232 50 ft.
RS-422 (4 wire system) 500 ft.
RS-485 (2 wire system) 500 ft.
Category 5e 300 ft.
Category 6 300 ft.

1. Cable distance limitation to be verified according to manufacturer for the cable application.

All cable provided must be manufactured with permanent markings at approximate 2 ft. intervals on the outer
jacket according to manufacturer name, serial number, type, UL list and classification for identification
purposes. All pairs must be color coded using standard North American communication industry colors to
uniquely identify each pair in the cable.

Physical Requirements. Provide networking communications cable meeting the following physical
requirements.

Conductor. All networking cable must be constructed of solid bare copper conductor.

Insulation. All networking cable must be of foamed, cellular dielectric construction. Dielectric material must
adhere to and support the center cable conductor.

Insulation Material. Serial communications cable insulation must be high-density polyethylene (HDPE) or
equivalent. Ethernet networking cable insulation must be polyolefin or HDPE. UTP cable insulation must be
polyethylene, polyolefin, polypropylene , or fluorinated ethylene propylene.

Shielding. Serial communications cable shielding must contain combination foil-polyester and copper braid
shield to reduce EMI interference. Ethernet networking cable must contain a combination foil-polyester
shield.

Coverage. Serial communications cable must be constructed of 100% effective foil coverage, minimum 65%
braided coverage. Ethernet networking cable (Category 5e, 6, 7) must contain 100% effective foil cover.

Outer Jacket. Outer jacket must be rated for heavy duty ultraviolet (UV) exposure, sunlight, oil, and weather
resistance necessary for outdoor installation.

Jacket Material. All networking cable outer jackets must be of PVC or polyethylene construction.

Connectors. Connectors must be matching, weather resistant, water and moisture proof, and outdoor-rated
hardware that meet cable operating voltage, temperature, and impedance characteristics. Connectors must
prevent the entry and collection of moisture to the cable and electrical connection point. Provide cable
sealant during installation to seal connections from moisture and corrosion.
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2.3. Electrical and Mechanical Requirements. Ethernet networking cable as shown on the plans must conform
to the TIA/EIA-568-C standard, and according to performance characteristics defined in TIA/EIA-568-C.4-1.
All Ethernet networking cable provided must meet IEEE 802.3af and IEEE 802.3at for Power over Ethernet
(PoE) applications.
Serial communications cable and UTP must conform to the following requirements:

2.3.1. Capacitance. Serial communications cable capacitance must not exceed 35 picofarads (pF) per foot of
cable. UTP cable capacitance must not exceed 15 pF per foot of cable.

2.3.2. Inductance. Serial communications cable inductance must not exceed 0.30 microhenry’s (uH) per foot of
cable.

2.3.3. Impedance. Provide 100 ohm nominal impedance for UTP cables and according to the manufacturer
recommendation for cable application.

2.34. Attenuation. Attenuation of the cable must be compliant with requirements of the proposed application.

2.3.5. Resistance. The DC resistance of the serial communications cable inner conductor must not exceed 20
ohms per 1000 ft.

24, Environmental Design Requirements.

24.1. Installation Temperature Rating. Cable must be rated for an outside ambient temperature range of -20°F to
165°F.

2.4.2. Storage Temperature Rating. Cable must be rated for a storage temperature range of -40°F to 165°F.

3. CONSTRUCTION METHODS

3.1. General. Cable must be installed in accordance with the following industry procedures:
m  ANSI/TIA -568-C,
m  BICSI Telecommunications Distribution Methods Manual (TDMM) and Information Transport Systems

Installation (ITSIM),

m  NFPA National Electric Code (NEC),
m  USDA Construction of Direct Buried Plant, and
m |CEA Standard for Aerial Service Wire - ANSI/ICEA 5-89-648.

3.1.1. Cable Storage. All uninstalled cable must be stored according to manufacturer recommended bend radius
and cable reel requirements.

3.1.2. Cable Labeling. All cable must be labeled using pre-laminated labels with UV protection according to usage
at all terminations. Provide weatherproof labels rated for outdoor use.

3.1.3. Installation Procedure. All cable must be inspected and tested for continuity when received, with results

compared with factory pre-shipping tests. Inspect the cable nomenclature to make certain that the correct
product has been received. Notify the supplier (or manufacturer) of all discrepancies for immediate
correction.

Install the network cable routed as shown on the plans and follow the manufacturer recommendations for
installation.
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Ensure that all exposed cable ends are covered and protected against moisture and dust penetration at all
times during installation. Protect cable ends during storage, cable pulls, and post-installation.

Conduit Fill Requirements. Install cable as shown on the plans and ensure that NEC and TIA/EIA fill
requirements must be met for all cable runs.

Cable Slack Requirements. Provide 25 ft. cable slack maximum in pull boxes and per manufacturer
requirements.

Spacing Requirements. Provide minimum 12 in. spacing between electrical power cable and
communications cable types as described for underground installations within NEC Sections 840.44 and
840.47.

Testing. Procedures for the tests noted below are to be in accordance with industry standard practice and
recorded in accordance with ANSI/TIA/EIA rules for documentation for the cable type. Perform tests in
accordance with testing requirements in this Item. For all tests, provide test forms to be used that compare
measured results with threshold values. The following tests must be performed, recorded, and submitted to
verify the cable performance and installation:

Cable Continuity. Perform cable continuity test for center conductor and shield continuity and record results.
The test must be performed on received cable reels to identify any discrepancies and upon final installed
cable interconnections. Test continuity of each pair to show a resistance of not more than 8 ohms per 1000
ft. of conductor. Use meter with a minimum input resistance measurement to comply with RUS 7 CFR
1755.403 Copper Cable Telecommunications Plant Measurements. .

Time Domain Reflectometry (TDR). Perform TDR test for impedance continuity per manufacturer
recommendations in coaxial cable interconnections and record results.

Ground Resistance. Use a Megohmmeter to perform ground resistance testing of all conductors including
the shield, and conductor-to-conductor, including all individual conductors to the shield. Ensure that all
conductor tests, including the shield, read infinity to ground, and from conductor to conductor and all
individual conductors to the shield, read infinity. Replace cable not meeting the infinity test result at no
expense to the department, whether one or multiple readings per cable are defective.

Visual Inspection. Where cable installation is visible, perform visual inspection (with a Department

representative) to verify any evidence of the following:

W cable damage (cracks, shield damage, kinks, knots, jacket damage, crushed cable),

B bend radius violations (at conduit fittings, cabinet locations), and

W cable crimping method—use of manufacturers specified cable crimp tool only (use of pliers not
permitted).

Documentation. Submit 3 copies of the following materials for each cable type provided for approval prior

item supply:

m  manufacturer cutsheets and complete specifications (physical, electrical, mechanical, and
environmental),

®  manufacturer warranty information,

B independent test lab certification, and

m blank test forms.

Submit 3 copies of the following materials for each cable run provided for approval post installation:
W testresults,
m completed test forms,

4-5 02-16
Statewide



6004

W cable continuity test,

m TDR test,
W “as-built’ documentation for cable path as shown on the plans,
m complete maintenance and trouble-shooting procedures, and
m furnish additional information as shown on the plans.

Warranty. Warrant all cable against defects or failure in design, materials, and workmanship in accordance
with the manufacturer’s standard warranty.

Supply cable with no less than 95% of the manufacturer's warranty remaining on the date that equipment
invoices are submitted for final payment. Any material with less than 95% warranty remaining will be
rejected.

Warrant all cable furnished and installed to perform according to the manufacturer published specifications
for a period of 1 year after final acceptance of the project by the Department. Provide for “on-site” repair or
replacement within 2 working days and at no cost to the Department. Repair or replace any defective cable,
at the manufacturer’s option, at no cost to the Department.

MEASUREMENT

This Item will be measured by the linear foot of cable.

PAYMENT

The work performed and materials furnished in accordance with this ltem and measured as provided under
“Measurement” will be paid for at the unit price bid for “ITS Communications Cable (Ethernet)” and “ITS
Communication Cable (Serial).” For twisted pair communications cable runs, work performed and materials
furnished in accordance with this ltem and measured as provided under “Measurement” will be paid for at the
unit price bid for “ITS Communications Cable” of the type, size, and number of pairs specified. The price is
full compensation for furnishing, installing, splicing and testing cable and connectors, as well as for
installation equipment, materials, tools, and incidentals.
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Special Specification 6027 —

Texas

Preparation of Existing Conduits, Ground Boxes, or lfa“"'",,
Manholes

1. DESCRIPTION

Prepare conduits, ground boxes, or manholes; replace conduits, ground boxes, or manholes, when
necessary; replace conduit fittings with junction boxes; replace damaged ground box or manholes covers;
adjust ground box or manholes covers; install pull lines in conduits; install cable racks in ground boxes or
manholes.

2. MATERIALS

Provide new materials that comply with the details shown on the plans, the requirements of this Item, and to
the pertinent requirements of the following Iltems:

| ltem 624, “Ground Boxes”
W [tem 465, “Manholes and Inlets”

When conduit replacement is required, provide conduit meeting the requirements of Item 618, “Conduit.” Use
conduit of same size and type of that being replaced or as directed.

Provide 24 in. x 24 in. x 12 in. (L x W x D) minimum size NEMA 4X junction boxes with screw covers.
Provide polyester tapes or rope pull cords with a tensile strength of at least 1200 Ib.

Provide heavy duty, non-metallic, non-corrosive cable racks that can support a minimum dead load of 300
Ibs. Ensure cable racks are resistant to the effects of oils, hydrocarbons, common esters, ketones, ethers, or

amides. Ensure cable racks are adjustable between 8 in. and 14 in. wide. Do not provide grounding or
insulators for cable racks.

3. CONSTRUCTION

Check existing conduit and ground boxes.

3.1. Preparation of Conduit, Ground Box or Manhole. Pull a mandrel through empty conduits. Use a mandrel
with a diameter greater than 70% of the inside diameter of the conduit and 2 in. length. Repair or replace
conduit runs that will not allow passage of the mandrel. Replace conduit deemed impractical to repair or
remains unsuitable in accordance with Item 618, “Conduit.” Clean the conduit by pulling a rubber swab
slightly larger in diameter than the conduit.

Blow compressed air through conduits that contain wires. Remove debris from the conduit by pushing a fish
tape through the conduit. Do not use water to clear debris. Retest the conduit by blowing compressed air.

Install 1 pull cord in each conduit for use in installing the conductors, cables, or innerduct. Leave 1 pull cord
in each conduit after the conductors, cables, or innerduct have been installed.

Remove silt and debris from ground boxes or manholes prior to installing cable.

3.2. Installation of Ground Box or Manhole. Furnish new ground boxes or manholes as directed. Install ground
boxes or manholes as shown the plans or as directed.
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Backfill disturbed surface with material equal in composition and density to the surrounding area. Replace
surfacing material with similar material to an equivalent condition.

Installation or Adjustment of Ground Box or Manhole Covers. Remove, dispose, and install ground box
or manhole covers as shown on the plans or as directed. Adjust ground box or manhole covers as shown on
the plans or as directed. Adjustment may include welding, raising, or lowering.

Backfill disturbed surface with material equal in composition and density to the surrounding area. Replace
surfacing material with similar material to an equivalent condition.

Installation of Junction Box. Locate conduit fittings in conduits carrying fiber optic cables. Replace the
conduit fitting and associated section of conduit with a junction box. Install junction boxes as shown on the
plans.

Installation of Cable Rack Assembly. Install cable racks to permit coiling of conductors or cables without
violating the manufacturer's minimum bending radius. Install 2 cable rack supports and 4 adjustable levels on
each support, at a minimum, on each wall of the ground box or manhole as shown on plans or as directed.
Anchor the cable rack support permanently to the ground box wall with mechanical or powder actuated
fasteners. Use fasteners with an ultimate pull out strength of at least 2500 Ib. and ultimate shear strength of
at least 3000 Ib. Provide sufficient cable supports for the particular number of conductors or cables coiled or
passing through the ground box or manhole as shown on the plans or as directed.

MEASUREMENT

This Item will be measured by the foot of conduit cleared, tested, replaced and repaired, by each cable rack,
junction box, ground box, or manhole installed or prepared, and by each ground box or manhole cover
replaced or adjusted.

PAYMENT

The work performed and materials furnished in accordance with this Item and measured as provided under
“Measurement” will be paid for at the unit price bid for “Conduit (Prepare),” “Junction Box (Install),” “Manhole
(Install),” “Ground Box (Install),” “Manhole (Prepare),” “Ground Box (Prepare),” “Cover (Replace)” of the sizes
specified, “Cover (Adjust),” and “Cable Rack Assembly (Install).” This price is full compensation for cleaning
and testing conduit, ground boxes, and manholes; furnishing and installing pull cords, ground boxes,
manholes, junction boxes, and cable racks; excavating and backfilling; adjusting ground boxes and manholes
covers; disposal of unsalvageable material; and equipment, materials, labor, tools, and incidentals.

Repair of existing conduit will be paid for by the Department in accordance with Article 9.7., “Payment for
Extra Work and Force Account Method.”
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Special Specification 6058 o

Texas

Battery Back-Up System for Signal Cabinets lfz“'

1.

DESCRIPTION

Install a Battery Back-Up System (BBU System) for traffic signals that will provide reliable emergency power
in the event of utility power failure or interruption. The system will also function as a power conditioner
and/or voltage regulation device.

A BBU System consists of inverter/charger, manual bypass switch, power transfer switch or automatic
bypass switch, batteries, battery monitoring device, wiring, external cabinet or stand-alone cabinet, concrete
pad, all necessary hardware and software, and all associated equipment required to operate in a field
environment.

The BBU System shall be capable of operating an “LED only” signalized intersection (700W load) for 4 hours
of full runtime when utility power is disabled and under ambient temperatures of 250C. The BBU System
shall switch the intersection to flash mode of operation when approximately 40% of battery charge is
remaining, via relay contact connection points on the front panel of the unit. The BBU system shall operate
the intersection in the flash mode of operation (300W load) for an additional 2 hours. BBU system
components shall be rated for a minimum 1400W load capacity.

The BBU shall be designed for outdoor applications in accordance with NEMA TS2-2003, Section 2. All
components of the BBU system shall be rated to operate under temperature extremes of -340C to +740C.

21.

22.

2.3.

24.

2.5.

2.6.

2.7.

2.8.

DEFINITIONS

Automatic Bypass Switch. A unit connected between the utility power supply and the inverter/charger
which can automatically switch power to the controller cabinet service panel from inverter output power to
utility line power.

Battery Back-Up System (BBU System). The battery back-us system includes, but is not limited to, a
manual bypass switch, automatic bypass switch or power transfer switch, inverter/charger, batteries, battery
monitoring device, wiring, external cabinet and all necessary hardware for system operation.

Battery Back-Up System Software. All software associated with operation, programming and functional
requirements of the BBU system.

Battery Monitoring Device. The device which monitors battery temperatures and charge rate of the
batteries used in the BBU system.

Batteries. Standard 12V batteries wired in series to create a 36VDC to 96VDC voltage storage.

Boost. When enabled, the BBU inverter/charger shall automatically switch into this mode to raise the utility
line voltage when it drops below a preset limit. The limit may be user defined or use manufacturer default
settings (typically 100V AC).

Buck. When enabled, the unit shall automatically switch into this mode to reduce the utility line voltage when
it rises above a preset limit. The limit may be user defined or use manufacturer default settings (typically
135V AC).

External or Stand-Alone Cabinet. The structure which houses the system components and/or batteries for
the BBU System.
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Inverter/Charger. The unit which converts the DC voltage input into 120 VAC output for the traffic signal
cabinet to operate. As a minimum the inverter/charger shall be rated for 1400 watts.

Inverter Line Voltage. The power supplied from the BBU system to the traffic signal cabinet from the BBU
System inverter.

Manual Bypass. Manual switch that allows user to bypass BBU power to service system equipment.
Manual bypass switch switches utility line power directly to cabinet.

Power Transfer Switch. A unit connected between the utility power supply and the inverter/charger which
can automatically switch from utility line power to inverter output power. The power transfer relay may be a
separate unit or combined with the manual bypass switch. In the event of battery voltage loss, the power
transfer switch will automatically return to utility line power.

Signal Operation Mode. A signalized intersection generating a 700W load when running in normal
operation.

Signal Flash Mode. A signalized intersection generating a 300W load when running in the flash mode of
operation.

Utility Line Voltage. The 120V AC power supplied to the BBU system.

3.1.

3.1.1.

3.1.2

3.1.3.

3.2.

EQUIPMENT

Ensure electrical materials and construction methods conform to the current NEC and additional local utility
requirements. Furnish battery back-up systems prequalified by the Department. The Traffic Operations
Division maintains a Material Producer List (MPL) of prequalified battery back-up systems. Ensure all
materials and construction methods conform to the details shown on the plans, the requirements of this Item,
and the pertinent requirements of the following Items:

m Item 420, “Concrete Substructures”

m Item 620, “Electrical Conductors”

Provide and install a BBU system that is able to fulfill the following requirements:

Method of Operation. The BBU system shall operate using one or more of the following methods:

Buck and Boost Method. When the buck and boost functions are enabled they shall set the upper and
lower control limit allowable for the utility line voltage.

If the utility line voltage fluctuates above or below the buck and boost values, the BBU system shall raise or
lower the voltage by approximately 10-15% of the utility line voltage in an attempt to bring the voltage back
into the upper and lower control limits. Buck and boost shall have preset manufacturer defaults.

If the utility line voltage falls above or below the functional capabilities of buck and boost, then the BBU
system will transfer power from the utility line voltage to the inverter line voltage.

Stand-by Method. The stand-by method shall set upper and lower control limits for the utility line power. If
the utility line voltage falls above or below the upper or lower control limits, then the BBU system will transfer
power from the utility line voltage to the inverter line voltage.

Continuous Operating Mode, Double Conversion Method. The continuous method supplies the cabinet
with inverter line voltage at all times. This method requires the disabling of buck and boost functions.

System Capabilities. The BBU system shall be capable of providing 1400W peak load, with a minimum of
80% inverter efficiency, for at least 10 seconds.
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The BBU system shall be capable of providing 700W signal operation load for a minimum of 4 hours, and
then switching to and providing 300W signal flash load for an additional 2 hours minimum, when batteries are
fully charged.

When the BBU system is running on battery power, the inverter/charger shall be capable of allowing the
voltage at which the transition from normal operating load to flash mode occurs (usually 47.5V) to be
selected by a user, via relay contacts and connection points on the front panel of the inverter/charger.

The transfer time allowed, from disruption of normal utility line voltage to stabilized inverter line voltage from
batteries, shall be less than 65 milliseconds. The same allowable transfer time shall also apply when
switching from inverter line voltage to utility line voltage.

The BBU system shall bypass utility line voltage whenever the utility line voltage is outside of the
manufacturer’s default, or a user-programmed voltage range, £2VAC.

When the utility line power has been restored to a normal operating voltage for more than a user defined
setting (default 30 seconds), the BBU system shall transfer from inverter line voltage to utility line voltage.
The BBU system shall be equipped to prevent a malfunction feedback to the cabinet or from feeding back to
the utility service.

The BBU system shall be compatible with TS1, TS2 and Model 170/2070 controllers and cabinet
components for full run-time operation.

Unless the plans indicate otherwise, provide a BBU in an external battery cabinet. When indicated by the
plans, provide a BBU system that can be shelf-mounted in NEMA TS-1 and TS-2 cabinets, or rack-mounted
for Model 170/2070 332 cabinets. Provide a manual bypass that is capable of shelf mounting or that can be
attached to the side of the signal cabinet. Provide interconnect cables that are no less than 10 ft. in length.

Relay contact wiring for each set of NO/NC relay contact closure terminals shall be no less than 6 feet long
and #18 AWG wire. Use manufacturer recommendations for size of wire for any cables lengths greater than
10 feet.

The BBU system shall have lightning surge protection compliant with IEEE/ANSI C.62.41 latest edition and
meeting all current UL1449 standards. Lightning surge protection shall be provided to the utility line voltage
coming into the inverter/charger. The surge protection device shall be easily accessible and mounted
externally from the inverter/charger.

The BBU system, including batteries and hardware, shall be easily replaceable and shall not require any
special tools for installation.

The BBU system shall operate in automatic “fail-safe” mode. Should a breaker trip on the inverter/charger
and/or the power transfer switch, the system will automatically operate from utility line power and bypass the
BBU system.

As stated above, in addition to the inverter/charger, the BBU shall be provided with both an external manual
bypass switch and either an external automatic transfer switch or external automatic bypass switch.

The BBU system shall be capable of logging up to 100 events. Events shall date- and time-stamp faults with
utility line voltage and battery voltages. At the minimum, the BBU system shall log an event when:
m the utility line voltage falls above or below the upper or lower control limits,

m the BBU system automatically switches to battery power, and
®  when self-monitoring BBU system components fail.

Displays, Controls, Diagnostics and Maintenance. The BBU system shall include a front panel display. All
applicable programmable functions of the operational methods described in this specification shall be
viewable from the front panel display.

All events described in Section 3.2, “System Capabilities” shall be viewable from the front panel display.
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The BBU system software shall be programmable from the front panel of the inverter/charger by means of a
keyboard or momentary buttons allowing user to step through menu driven software.

A 10/100 Ethernet port shall be provided on the front panel of the inverter/charger.
A RS232 port shall be provided on the front panel of the inverter/charger.

The BBU system software shall be provided for the operational needs of the BBU system. The user/operator
shall be able to access all system software via the Ethernet and RS232 ports on the front panel of the
inverter/charger. The user shall be able to read logged events and change programmable parameters from
the keyboard, laptop or local area network via the Ethernet port.

System software shall be upgradeable via the RS232 port on the front panel of the inverter/charger.

Inverter/Charger. The inverter/charger is the unit that provides the voltage regulation; power conditioning of
utility line power; convert the DC voltage input into 120 VAC output for the traffic signal cabinet to operate;
provides emergency backup power upon loss of utility power and provides for temperature compensated
battery charging. As a minimum the inverter/charger shall be rated for 1400 watts. Provide a minimum of 6
sets of normally open (NO) and normally closed (NC) single-pole double-throw dry contact relay closures on
the front face of the inverter/charger and labeled so as to identify each contact. The relay closures shall
consist a set of NO/NC contact closures that shall be energized whenever the unit switches to battery power
(contact shall be labeled or marked as “On Battery” or equivalent) and a second set of NO/NC contact
closures shall be energized whenever the battery approaches 40% remaining capacity (contact shall be
labeled or marked as “Low battery” or equivalent”), which will determine when the unit will switch from normal
operation to flash. A third set of NO/NC contact closures shall be energized after a user settable time after
the unit switches to battery power. The contact may be labeled “Timer. The remaining relays shall be user
definable.

Operating temperature range for both the inverter/charger and power transfer relay shall be -34°C to +74°C.
When battery power is used, the BBU system output voltage shall be between 110VAC and 125VAC, pure
sine wave output, < 3% THD, 60Hz + 3Hz.

Manual Bypass Switch. The manual bypass switch shall be provided as a separate unit external to the
inverter/charger unit. The manual bypass switch shall consist of housing, two position switch, terminal
blocks, internal wiring, service outlet, circuit breakers and mounting hardware. All components shall be rated
at a minimum of 240VAC / 30 amp. Provide the manual bypass switch with # 8 terminal blocks. The manual
bypass switch shall be 2 position and allow the user to switch utility line power directly to the cabinet service
panel. The switch positions will provide the following functions. In the “Bypass” position the inverter is
bypassed, utility power is removed from the BBU and passed directly to the signal power panel. In the “UPS”
position the inverter / switch is powered and the signal circuits are supplied by the output of the inverter.
When the manual bypass switch is in the “Bypass” position the user may replace the automatic bypass
switch (or transfer switch) and the inverter/charger without interrupting power to the intersection. Provide the
manual bypass switch with over current protection (20 Amp circuit breaker).

Power Transfer Switch. These requirements are for BBU systems provided with a power transfer switch.
The power transfer switch will operate such that the inverter/charger input and cabinet power panel are
supplied with power from the utility line, in the event that the utility line power is lost or requires conditioning
(buck or boost) the power transfer switch will automatically connect the inverter/charger output to the cabinet
power panel such that the inverter/charger output provides the power. In the event of inverter/charger failure,
battery failure, or complete battery discharge, the power transfer shall revert to the NC (de-energized) state,
where utility line power is connected to the cabinet service panel.

All wire to the power transfer switch from the manual bypass switch, to and from the inverter/ charger and
from the manual bypass switch to utility power service shall be sized accordingly with system requirements.

Automatic Bypass Switch. These requirements are for BBU systems provided with an automatic bypass
switch. The automatic bypass switch will operate such that the inverter/charger input is supplied with power
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from the utility line and the cabinet power panel is supplied with power from the output of the
inverter/charger. In the event of inverter/charger failure, battery failure, or complete battery discharge, or
other loss of power from the output of the inverter/charger, the automatic bypass switch shall revert to the NC
(de-energized) state, where utility line power is connected to the cabinet service panel.

Batteries. Provide batteries from the same manufacturer/vendor of the BBU system.

Individual batteries shall be 12V type, and shall be easily replaceable and commonly available for purchase
by common off-the-shelf equivalent.

Batteries shall be sized and rated to operate a 700W load for 4 hours (normal operation) followed by a 300W
load for 2 hours (flash operation) for a total of 6 hours.

Battery configuration shall consist of 12V batteries arranged for total voltages of 36V, 48V, 60V, 72V, 84V or
9%6V.

Batteries shall be deep-discharge, sealed prismatic lead-calcium based, valve-regulated maintenance-free
batteries.

Batteries shall operate over a temperature range of -34°C to +74°C.

Batteries shall indicate maximum recharge data and recharging cycles, and manufacturer defaults on the
inverter/charger shall not allow the recharging process to exceed the batteries maximum values.

Battery interconnect wiring shall connect to the inverter unit via modular harness with red and black cabling
that terminates into a typical power pole style connector. Harness shall be equipped with mating power flag
style connectors for batteries and a single insulated plug-in style connection to inverter/charger unit.
Harness shall allow batteries to be quickly and easily connected in any order and shall be keyed to ensure
proper polarity and circuit configuration. A fusible link or device sized accordingly with system requirements
and to protect against currents exceeding each battery current rating shall be provided within 3 inches of the
negative and positive leads of each battery. Fusible links shall be insulated stranded wire.

Insulated covers shall be provided at the connection points (post) as to prevent accidental shorting.

Battery cables provided to connect battery to battery harness main cable shall be a minimum of 18 in. or long
enough to accommodate the battery covers provided with the battery ground box, whichever is longer.
Battery harness shall be sized accordingly with system requirements.

Battery Monitoring System. The BBU system shall use a temperature-compensated battery charging
system. The charging system shall compensate over a range of 2.5 - 4.0 mV/°C per cell.

The temperature sensor shall be used to monitor the temperature and regulate the charge rate of the

batteries. Unless required otherwise by the plans the temperature sensor wire shall be as follows:

m 8 feetlong if external side-mounted cabinet is attached to existing controller cabinet.

m 8 feetlong if batteries are housed in traffic signal base used for cabinet foundation and batteries are
stored on shelf within base.

m 3 feetlong if stand-alone cabinet is used.

Should the temperature sensor fail, the inverter/charger shall not allow the BBU system to overcharge the
batteries. The BBU system shall provide an alarm should the temperature sensor fail.

Recharge time for the batteries to obtain 80% or more of full battery charge capacity shall not exceed 20
hours at 21°C (70°F).

Batteries shall not be charged when battery temperature exceeds 50°C.
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3.10.1.

3.10.2.

3.11.

3.12.

3.13.

6058

The BBU system shall monitor battery strings within a system and set a fault indicator if battery voltage falls
below normal operating voltage.

Battery Housing. Unless plans require otherwise, project an external battery cabinet or stand-alone
BBU/battery cabinet as specified below.

External Battery Cabinet. The external cabinet shall be NEMA type 3R all-aluminum with stainless-steel
hardware, or approved equivalent. The external cabinet shall be designed to attach on the side of a TS2 size
6 base-mount cabinet. The batteries, inverter, transfer switches, manual bypass and all associated hardware
shall be housed in the external cabinet.

The external cabinet shall be equipped with proper ventilation, electric fan, and air filter in accordance with
TS2 standards.

External cabinets will be equipped with a door opening to the entire cabinet. The door shall be attached to
the cabinet with a full length stainless steel piano hinge or four, two-bolts per leaf, hinges. The door shall be
provided with the same latch and lock mechanism as required for standard traffic signal cabinet. In addition,
a padlock clasp will be provided.

When using battery ground boxes, an external cabinet is required for the non-battery components. .

Stand-Alone BBU/Battery Cabinet. When required for installation by the plans a stand-alone cabinet in
accordance with the following shall be provided.

The stand-alone cabinet shall conform to all the specifications of the External BBU/Battery Cabinet, except
that it will not mount to the controller cabinet. The stand-alone cabinet shall be designed to attach to a
concrete pad.

Concrete Pad. Provide a Class B concrete pad as a foundation for stand-alone cabinets of the size shown
in the plans. For external cabinets, extend the controller foundation to provide a class B concrete pad under
the external cabinet of the size shown in the plans.

Documentation. Operation and maintenance manuals shall be provided. The operation manual shall
include a block diagram schematic of all system hardware components. The manual shall include
instructions for programming and viewing software features. The manual shall include all
uploading/downloading (communications protocol) requirements via RS232 or Ethernet port.

Board level schematics shall be provided when requested.
Battery documentation and replacement information shall be provided.

Testing. The Department reserves the right to do testing on BBU systems to ensure Quality Assurance on
unit before installation and random sampling of units being provided to the State. BBU systems that fail will
be taken off the Qualified Products List (QPL).

Department QPL testing procedures will check compliance with all the criteria of this specification including

the following:

m Eventlogging for fault/alarm conditions

m Demonstrated use of one or more of the operating methods described in Section 3.1., “Method of
Operation.”

B Testing of ability to power a 700W load for 4 hours, transfer to flash mode and power a 300W load for 2
additional hours, at an ambient temperature of +25°C.

W Testing of all components in environmental chamber (temperature ranges from -30°C to +74°C)
following NEMA TS2 2003 standards, Section 2.
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6058

Warranty, Maintenance and Support. Provide a BBU containing a warranty that requires the manufacturer
to replace failed BBUs when non-operable due to defect in material or workmanship within five years of date
of purchase from manufacturer. Supply a BBU with no less than 95% of the manufacturer’s warranty
remaining on the date that the BBU is installed and begins operating. The replacement BBU must meet
requirements of this specification. The Contractor will handle all warranty issues until the date of final
acceptance.

Batteries shall be warranted for full replacement for 5 years. Batteries shall be defined as bad if they are not
able to deliver 80% of battery rating.

MEASUREMENT

This Item will be measured by each BBU system installed.

PAYMENT

The work performed and materials furnished in accordance with this Item and measured as provided under
"Measurement" will be paid for at the unit price bid for "BBU System" of the type (type of BBU cabinet)
specified. This price is full compensation for furnishing, installing, and testing the completed installation,
BBU system and associated equipment, mounting hardware, class B concrete pad, software, conduit,
conductors; and equipment, labor, tools; and incidentals.
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Special Specification 6185 % ’

Texas

Truck Mounted Attenuator (TMA) and Trailer lﬁ.ﬁ“‘
Attenuator (TA)

1.

DESCRIPTION

Furnish, operate, maintain and remove upon completion of work, Truck Mounted Attenuator (TMA) or Trailer
Attenuator (TA).

MATERIALS

Furnish, operate and maintain new or used TMAs or TAs. Assure used attenuators are in good working
condition and are approved for use. A list of approved TMA/TA units can be found in the Department’s
Compliant Work Zone Traffic Control Devices List. The host vehicle for the TMA and TA must weigh a
minimum of 19,000 Ibs. Host vehicles may be ballasted to achieve the required weight. Any weight added to
the host vehicle must be properly attached or contained within it so that it does not present a hazard and that
proper energy dissipation occurs if the attenuator is impacted from behind by a large truck. The weight of a
TA will not be considered in the weight of the host vehicle but the weight of a TMA may be included in the
weight of the host vehicle. Upon request, provide either a manufacturer’s curb weight or a certified scales
weight ticket to the Engineer.

CONSTRUCTION

Place or relocate TMA/TAs as shown on the plans or as directed. The plans will show the number of
TMA/TAs needed, for how many days or hours, and for which construction phases.

Maintain the TMA/TAs in good working condition. Replace damaged TMA/TAs as soon as possible.

41.

4.2.

MEASUREMENT

Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the each or by
the day. TMA/TAs must be set up in a work area and operational before a calendar day can be considered
measurable. When measurement by the day is specified, a day will be measured for each TMA/TA set up
and operational on the worksite.

Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation). This ltem will be measured by the hour.
The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified
by the Engineer. A minimum of 4 hr. will be paid each day for each operating TMA/TA used in a mobile
operation.

PAYMENT

The work performed and materials furnished in accordance with this Item and measured as provided under
“Measurement” will be paid for at the unit price bid for “Truck Mounted Attenuators/Trailer Attenuators
(Stationary),” or “Truck Mounted Attenuators/Trailer Attenuators (Mobile Operation).” This price is full
compensation for furnishing TMA/TA: set up; relocating; removing; operating; fuel; and equipment, materials,
tools, labor, and incidentals.
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6292

Special Specification 6292 —

Texas

Radar Vehicle Detection System for Signalized lif”"
Intersection Control

DESCRIPTION

Furnish, install, relocate, or remove radar vehicle detection systems (RVDS) of the specified devices at
signalized intersections to provide the required zones of detection as shown on the plans, or as directed.

2.1

22.

2.3.

24.

MATERIALS

General. Except as allowed for relocation of RVDS equipment, ensure all equipment and component parts
are new in accordance with Section 1.0 through Section 6.0 of Division Specification TO-8000, “Radar
Vehicle Detection System.” and in an operable condition at time of delivery and installation.

The Traffic Management Section of the Traffic Operations Division (TRF-TM) maintains the Prequalified
Products Master List (QPL) of all RVDS conforming to the requirements of this Specification. New materials
appearing on the QPL for TO-8000 require no further sampling and testing before use unless deemed
necessary by the Project Engineer or TRF-TM. Provide prequalified RVDSs from the Division’s QPL.

Ensure all RVDS serving the same detection purpose within the project are from the same manufacturer.
RVDS devices are classified by their functional requirements. The functional requirements are for radar
presence detection devices (RPDD) and radar advance detection devices (RADD). The RVDS system
classifications are RVDS (RPDD Only), RVDS (RADD Only)” and “RVDS (RPDD and RADD).

Provide each RVDS sensor with a mounting bracket designed to mount directly to a pole, mast-arm, or other
structure. Ensure bracket is designed such that the sensor can be tilted both vertically and horizontally for
alignment and then locked into place after proper alignment is achieved. All hardware must be designed to
support the load of the RVDS sensor and mounting bracket.

Configuration. Ensure the RVDS will provide vehicle detection as required on the plans, or as directed.

Ensure the RVDS does not require tuning or recalibration to maintain performance once initial calibration and
configuration is complete. RVDS must not require cleaning or adjustment to maintain performance.

RVDS must self-recover from power failure once power is restored.

Cabling. Provide appropriate length of all cables necessary to complete the work (of making the RVDS fully
operational) at each installation site.

Software. Ensure the RVDS manufacturer includes all software required to configure and monitor operation
of RVDS field equipment locally and remotely. RVDS software must be a stable production release.

Software must allow the user to configure, operate, exercise, diagnose, and read current status of all RVDS
features and functions using a laptop computer.

Software must include the ability to save a local copy of RVDS field device configurations, and load saved
configurations to RVDS field devices.

Ensure all licenses required for operation and use of software are included at no additional cost.
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25.

26.

2.7.

238.

6292
Software updates must be provided at no additional cost during the warranty period.

Electrical. All conductors supplying the equipment must meet National Electrical Code® (NEC)
requirements.

Ensure equipment is designed to protect personnel from exposure to high voltage during installation,
operation, and maintenance.

Mechanical. Ensure that all parts are fabricated from corrosion resistant materials, such as plastic, stainless
steel, aluminum, or brass.

Ensure that all screws, nuts, and locking washers are corrosion resistant. Do not use self-tapping screws.

Ensure equipment is clearly and permanently marked with manufacturer name or trademark, part number,
date of manufacture, and serial number.

Ensure RVDS is modular in design for ease of field replacement and maintenance. Provide a sensor that will
minimize weight and wind loading when mounted on a traffic signal pole or mast arm.

All printed circuit boards (PCB) must have conformal coating.

Environmental. RVDS sensor must be able to withstand the maximum wind load based on the Department’'s
basic wind velocity zone map standard without any damage or loosening from structure.

The RVDS enclosure must conform to criteria set forth in the NEMA 250 Standard for Type 4X enclosures.

The RVDS must meet all NEMA TS2 environmental requirements for temperature, humidity, transients,
vibration, and shock.

Connectors and Harnesses. Ensure all conductors are properly color coded and identified.

Ensure cable connector design prohibits improper connections. Cable connector pins are plated to improve
conductivity and resist corrosion.

Connections for both data and power must be made to the RVDS sensor using waterproof, quick disconnect
connectors. Pigtails from the sensor to a waterproof junction box (NEMA 4) or an approved waterproof
connector must be allowed for splicing. The pigtails must not be shorter than 3 ft. unless otherwise shown on
the plans.

3.1.

CONSTRUCTION

System Installation. Install RVDS system devices according to the manufacturer's recommendations to
provide properly functioning detection as required. This will include the installation of sensors on signal poles
or mast-arms, controller interface modules, power and surge protection panels, cabling and all associated
equipment, software, serial and Ethernet communication ports, connectors and hardware required to setup
and operate. Ensure that the supplier of the RVDS provides competent on-site support representative during
installation to supervise installation and testing of the RVDS. Ensure the radar sensor locations are optimal
for system operation and operate as required. Maintain safe construction practices during equipment
installation.

Ensure installation and configuration of software on Department computers is included with the RVDS.

Use care to prevent damage to any support structures. Any equipment or structure damaged or lost must be
replaced by the Contractor (with items approved by the Engineer) at no cost to the Department.
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3.2.

3.3.

34.

3.5.

3.6.

3.7.

6292

Mechanical Components. Ensure that all fasteners, including bolts, nuts, and washers with a diameter less
than 5/8 in. are Type 316 or 304 stainless steel and meet the requirements of ASTM F593 and ASTM F594
for corrosion resistance. Ensure that all bolts and nuts 5/8 in. and over in diameter are galvanized and meet
the requirements of ASTM A307. Separate dissimilar metals with an inert dielectric material.

Wiring. Install all wiring and electrical work supplying power to the equipment in a neat workmanlike manner.
Supply and install all wiring necessary to interconnect RVDS sensors to the traffic signal cabinet and
incidentals necessary to complete the work. Furnish and install any additional required wiring at no additional
cost to the Department.

Wiring must be cut to proper length prior to installation. Provide cable slack for ease of removal and
replacement. All cable slack must be neatly laced with lacing or straps in the bottom of the cabinet. Ensure
cables are secured with clamps.

Grounding. Ensure all RVDS components, cabinets, and supports are grounded in accordance with the
NEC and manufacturer recommendations.

Relocation of RVDS Field Equipment. Perform the relocation in strict conformance with the requirements
herein and as shown on the plans. Completion of the work will present a neat, workmanlike, and finished
appearance. Maintain safe construction practices during relocation.

Inspect the existing RVDS field equipment with a representative from the Department and document any
evidence of damage prior to removal. Conduct a pre-removal test in accordance with the testing
requirements contained in this Item to document operational functionality. Remove and deliver equipment
that fails inspection to the Department.

Prior to removal of existing RVDS field equipment, disconnect and isolate the power cables from the electric
power supply and disconnect all communication cabling from the equipment located inside the cabinet. Coil
and store power and communication cabling inside the cabinet until relocation. Remove existing RVDS field
equipment as shown on the plans only when authorized by the Engineer.

Use care to prevent damage to any support structures. Any equipment or structure damaged or lost must be
replaced by the Contractor (with items approved by the Engineer) at no cost to the Department.

Make all arrangements for connection to the power supply and communication source including any permits
required for the work to be done under the Contract. Provide wire for the power connection at least the
minimum size indicated on the plans and insulated for 600 V. Meet the requirements of the NEC, latest
edition.

Removal of RVDS Field Equipment. Perform the removal in strict conformance with the requirements
herein and as shown on the plans. Completion of the work will present a neat, workmanlike, and finished
appearance. Maintain safe construction practices during removal.

Disconnect and isolate any existing electrical supply prior to removal of existing field equipment.

Use care to prevent damage to any support structures. Any equipment or structure damaged or lost must be
replaced by the Contractor (with items approved by the Engineer) at no cost to the Department.

All materials not designated for reuse or retention by the Department will become the property of the
Contractor and be removed from the project site at the Contractor's expense. Deliver items to be retained by
the Department to a location shown on the plans or general notes. The Contractor is fully responsible for any
removed equipment until released by the Engineer.

Documentation. Provide electronic copy operation and maintenance manuals, along with a copy of all
product documentation on electronic media. Include the following documentation:

m Complete and accurate schematic diagrams,

3-6 10-18
Statewide



3.8.

3.9.

6292

Complete installation procedures,

Manufacturer's specifications (functional, electrical, mechanical, and environmental),
Complete maintenance and trouble-shooting procedures, and

Explanation of product operation.

Warranty as specified in Section 3.8.

The RVDS must pass testing to ensure functionality and reliability prior to delivery. These include functional
tests for internal subassemblies, a 24 hr. minimum unit level burn-in test, and a unit functionality test. Provide
test results and supporting documentation, including serial number tested, must be submitted for each
RVDS. If requested, manufacturing data per serial number must be provided for each RVDS.

Unless deemed unnecessary by the Project Engineer or TRF-TM, Provide certification from an independent
laboratory demonstrating compliance with NEMA TS2 environmental requirements for temperature, humidity,
transients, vibration, and shock.

Unless deemed unnecessary by the Project Engineer or TRF-TM, Provide third party enclosure test results
demonstrating the sensor enclosure meets Type 4X criteria.

Unless deemed unnecessary by the Project Engineer or TRF-TM, Provide evidence of RVDS manufacturer's
quality assurance program, including proof that the manufacturer of the RVDS is either ISO 9001 certified or
other quality management system programs for manufacturing RVDS.

Warranty. Ensure that the detection system has a manufacturer's warranty covering defects for a minimum
of 5 years from the date of final acceptance. In addition to the terms required by Article 8 of TO-8000, Ensure
the warranty includes providing replacements, within 10 calendar days of notification, for defective parts and
equipment during the warranty period at no cost to the Department.

Training and Support. Provide manufacturer approved end user training to the Department and their
representatives. Training must include instruction on system configuration, operation, and maintenance.
Provide training for a minimum of 10 Department-designated representatives up to 8 hs., including both class
and field training.

Ensure that the detection system manufacturer will provide product support for a minimum of 5 years from
the date of final acceptance.

41.

4.2.

43.

44

TESTING

Perform the following tests on equipment and systems unless otherwise shown on the plans. The
Department may witness all the tests.

Stand-Alone Test. Conduct a Stand-Alone Test for each unit after installation. The test must exercise all
stand-alone (non-network) functional operations and verify that RVDS is placing detector contact closure to
assigned detector channels in the traffic signal controller assembly. Notify the Engineer 5 working days
before conducting this test.

Consequences of Test Failure. If a unit fails a test, provide a new unit and then repeat the test until
successfully completed.

Final Acceptance Test. Conduct a Final Acceptance Test on the complete functional system. Demonstrate
all control, monitoring, and communication requirements and operate the system for 30 days. The Engineer
will furnish a Letter of Approval stating the first day of the Final Acceptance Test.

Consequences of Final Acceptance Test Failure. If a defect within the system is detected during the Final
Acceptance Test, document and correct the source of failure. Once corrective measures are taken, monitor
the point of failure until a consecutive 30 day period free of defects is achieved.
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45.1.

452.

6292
Relocation

Pre-Test. Provide 5 copies of the test procedures to include tests of the basic functionality of the unit and
blank data forms to the Engineer for review and comment as part of material documentation requirements.
Functionality tests may include, but are not limited to, physical inspection of the unit and cable assemblies.
Include the sequence of the tests in the procedures along with acceptance thresholds. The Engineer will
comment, approve, or reject test procedures within 30 days after Contractor submittal of test procedures.
Rejected test procedures must be resubmitted within 10 days. Review time is calendar days. Conduct all
tests in accordance with the approved test procedures.

Conduct basic functionality testing prior to removal of RVDS field equipment. Test all functional operations of
the equipment in the presence of representatives of the Contractor and the Department. Ensure that both
representatives sign the test report indicating that the equipment has passed or failed each function. Once
removed, the equipment becomes the responsibility of the Contractor until accepted by the Department.
Compare test data prior to removal and after installation. The performance test results after relocation must
be equal to or better than the test results prior to removal. Repair or replace those components within the
system that failed after relocation but passed prior to removal.

Post-Test. Testing of the RVDS field equipment is to relieve the Contractor of system maintenance. The
Contractor will be relieved of the responsibility for system maintenance in accordance with ltem 7, “Legal
Relations and Responsibilities” after a successful test period. The Contractor will not be required to pay for
electrical energy consumed by the system.

After all existing RVDS field equipment has been installed, conduct approved continuity, stand alone, and
performance tests. Furnish test data forms containing the sequence of tests including all the data taken as
well as quantitative results for all tests. Submit the test data forms to the Engineer at least 30 days prior to
the day the tests are to begin. Obtain Engineer’s approval of test procedures prior to submission of
equipment for tests. Send at least 1 copy of the data forms to the Engineer.

Conduct an approved stand-alone test of the equipment installation at the field sites. At a minimum, exercise
all stand-alone (non-network) functional operations of the field equipment with all the equipment installed per
the plans as directed by the Engineer. Complete the approved data forms with test results and turn over to
the Engineer for review and either acceptance or rejection of equipment. Give at least 30 working days’
notice prior to all tests to permit the Engineer or his representative to observe each test.

The Department will conduct approved RVDS field equipment system tests on the field equipment with the
central equipment. The tests will, as a minimum, exercise all remote control functions and display the return
status codes from the controller.

If any unit fails to pass a test, prepare and deliver a report to the Engineer. Describe the nature of the failure
and the corrective action needed. If the failure is the result of improper installation or damage during
reinstallation, reinstall or replace the unit and repeat the test until the unit passes successfully, at no
additional cost to the Department or extension of the Contract period.

MEASUREMENT

New RVDS furnished and installed by the Contractor will be measured by each approach to the signalized
intersection.

RVDS furnished by the Department for the Contractor to install only will be measured by each approach to
the signalized intersection.

Existing RVDS to be relocated or removed will be measured by each sensor relocated or removed.
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6.1.

6.2.

6.3.

6.4.

6.5.

PAYMENT

Furnish and Install. The work performed and materials furnished in accordance with this ltem and
measured as provided under “Measurement” will be paid for at the unit bid price for “RVDS (Presence
Detection Only)”, “RVDS (Advance Detection Only)” and “RVDS (Presence and Advance Detection).”

This price is full compensation for furnishing, installing, configuring, integrating, and testing the completed
installation including RVDS equipment, voltage converters or injectors, cables, connectors, associated
equipment, and mounting hardware; and for all labor, tools, equipment, any required equipment modifications
for electrical service, documentation, testing, training, software, warranty and incidentals necessary to
complete the work.

Install Only. The work performed and materials furnished in accordance with this Item will be paid for at the
unit bid price for “RVDS (Presence Detection Only) (Install Only)”, “RVDS (Advance Detection Only) (Install
Only)” and “RVDS (Presence and Advance Detection) (Install Only).”

This price is full compensation for making fully operational a radar vehicle detection system furnished by the
Department; installing, configuring, integrating, and testing the completed installation including RVDS
equipment, voltage converters or injectors, cables, connectors, associated equipment, and mounting
hardware; and for all labor, tools, equipment, any required equipment modifications for electrical service,
documentation, testing, training, software, and incidentals necessary to complete the work.

Relocate. The work performed and materials furnished in accordance with this Item will be paid for at the
unit bid price for “Relocate RVDS.” This price is full compensation for relocating and making fully operational
existing RVDS field equipment; furnishing and installing additional cables or connectors; for testing, delivery
and storage of components designated for salvage or reuse; and all testing, training, software, equipment,
any required equipment modifications for electrical service, labor, materials, tools, and incidentals necessary
to complete the work.

Remove. The work performed and materials furnished in accordance with this Item will be paid for at the unit
bid price for “Remove RVDS.” This price is full compensation for removing existing RVDS equipment;
removal of cables and connectors; for testing, delivery and storage of components designated for salvage;
and all testing training, software, equipment, labor, materials, tools, and incidentals necessary to complete
the work.

Communication Cable. All communication cables necessary to make the RVDS fully operational will be
subsidiary to this Item.
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Special Specification 6306 — o

Texas

Video Imaging Vehicle Detection System y L

1.

DESCRIPTION

Furnish, install, relocate, or remove video imaging vehicle detection system (VIVDS) at locations shown on
the plans, or as directed. Use VIVDS listed on the Department’s Prequalified Products List.

2.1.

22.

MATERIALS

General. Furnish, assemble, and install only new materials except as allowed for relocation of VIVDS
equipment. Ensure all VIVDS within the project are from the same manufacturer.

VIVDS must analyze video images and produce vehicle detector outputs that can serve as inputs to a traffic
signal controller. Provide VIVDS field equipment that is compatible with existing infrastructure and software

located in the Department’s Traffic Management Control Centers across the state as directed. VIVDS must

meet Department TSS Protocol requirements when integration with Traffic Management Center software or
systems is shown on the plans.

VIVDS equipment must include the following:

m Camera and mounting hardware (fixed or variable focal length; infrared; or 360° “fish-eye”),
m VIVDS processor,

m Cabinet control unit and associated devices required for system integration, and

m Data, power, and communication cable, connectors, and assemblies.

The VIVDS must use one or more cameras and video processing equipment to accurately provide detector
calls for the intersection, approach, or roadway segment where they are installed, and provide detection as
shown on the plans. A single camera placed per manufacturer recommendations must be capable of
monitoring and detecting 5 lanes of traffic simultaneously.

Ensure the system is designed and constructed with subassemblies, circuits, cards, and modules to
maximize standardization and commonality.

Ensure field replaceable parts are accessible for inspection and maintenance. Provide test points for
checking essential voltages and waveforms.

VIVDS devices must self-recover from power failure once power is restored.

Configuration and Management. Ensure that the VIVDS allows local and remote configuration and
monitoring. The VIVDS must allow the user to fully configure the system and place detection zones using a
mouse, monitor, and keyboard (or keypad) connected to the VIVDS. Provide each VIVDS with all associated
equipment required to configure and operate the system in a field environment including a video monitor,
mouse, keyboard (or keypad), software, and interface cables as applicable. The VIVDS must also support
local configuration and monitoring using a laptop computer, but must not require a computer for local
configuration, monitoring, and operation.

Ensure that the system can display detection zones and detection activations overlaid on live video from
VIVDS cameras.

Ensure that the VIVDS allows a user to edit previously defined configuration parameters, including size,
placement, and sensitivity of detection zones.
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24.

25.

26.

6306

Ensure that the VIVDS retains its programming in nonvolatile memory. Ensure that the detection system
configuration settings can be saved to a computer and restored from a saved file locally and remotely. The
system must allow stored configurations to be modified for fine-tuning and optimization. The VIVDS must
continue to detect vehicles and operate normally while configuration and detection zone modifications are
made.

Ensure the VIVDS does not require adjustment or recalibration to maintain performance once initial
calibration and configuration is complete.

Detection Zones. The VIVDS must allow a user to configure detection zones using a graphical user
interface (GUI) superimposed on a video image of the roadway. Ensure detection zones can be placed
anywhere within a camera field of view. Ensure VIVDS detection zones can detect vehicle presence and
collect traffic data, such as traffic counts.

Detection zones must appear as lines or polygons in the field of view. The system must allow a minimum of 8
detection zones per field of view. VIVDS detection zones must be able to provide detection equivalent to a 6
ft. by 6 ft. loop. Ensure zones can be sized, shaped, and overlapped to accurately detect vehicles at the
locations shown on the plans.

The system must allow zones to be configured with directionality, delay, extension, and logic functions
including “AND” and “OR.” If each detection zone provides a unique output to the signal controller and the
controller includes logical functions, then the VIVDS is not required to support logic functions.

Ensure zones displayed on a monitor provide a visual indication when vehicles are detected during
configuration and operation.

Detection. VIVDS processor must compensate for minor camera movement. Movement up to 2% of field of
view at 400 ft. must not produce a false detection.

Ensure VIVDS processor operates regardless of whether monitoring equipment is connected. If monitoring
equipment is connected to the processor unit, vehicle detections are displayed real-time as they occur.

VIVDS must simultaneously detect vehicles in all lanes. VIVDS must be able to accurately detect
approaching and departing vehicles in multiple lanes. VIVDS is configurable for which direction of travel to
detect. Ensure vehicles traveling in any direction other than the configured direction of travel (e.g., cross-
street and wrong-way traffic) do not activate a call to the controller.

Ensure a constant call is placed on outputs associated with zones or cameras that are in an error state or
failed. Ensure a constant call is placed on assigned outputs whenever the system is unable to provide
accurate detection.

Accuracy. Ensure VIVDS individual lane accuracy for vehicle presence detection is within 5% of actual.

Camera. Use color or thermal cameras that are provided as part of an engineered system by the VIVDS
processor manufacturer or approved for use by the VIVDS processor manufacturer. Ensure that analog
cameras provide NTSC composite video with a minimum resolution of at least 480 TVL.

Cameras must produce useable video suitable for detection in low light. Cameras with day and night modes
must automatically and seamlessly transition between modes without producing vehicle detection errors such
as false calls and missed calls. Nighttime monochrome operation must produce feature resolvable video with
luminance as low as 0.1 lux. Nighttime color operation must produce feature resolvable video with luminance
as low as 1.0 lux.

Cameras must produce resolvable features in the video with luminance as high as 10,000 lux.
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26.2.

2.7.
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Visual spectrum cameras must include automatic electronic shutter and iris control based on average scene
luminance.

Variable focal length lenses must be adjustable from 6 mm to 34 mm.

Processed images produced by the VIVDS must use a standard encoding format such as H.264 or MJPEG
unless otherwise shown on the plans.

Thermal cameras. Thermal imaging cameras must use a long-life, uncooled vanadium oxide
microbolometer thermal detector with a spectral range of 7.5 to 13.5 pum.

Ensure analog video is compliant with National Television System Committee (NTSC) Standard and has a
minimum NTSC array format of 320 x 240 with a 76,800 pixel effective resolution.

Camera enclosure. Camera and lens assembly must be housed in an enclosure designed for outdoor use.
The housing must be light in color to limit solar heating and prolong equipment life. Enclosure, including
cable connections, must be waterproof and dust tight with a NEMA Type 4 rating.

Ensure enclosures for visual spectrum cameras include a sunshield. Sunshield must protrude beyond the
front edge of the enclosure and divert water away from the camera's field of view. Ensure the sunshield
overhang is adjustable. Any plastics used in the construction of the enclosure must include ultraviolet
inhibitors.

Ensure the enclosure allows the camera horizon to be rotated in the field during installation. Ensure camera
focus and zoom can be adjusted, if necessary, without entering the camera enclosure.

The camera enclosure must be provided with mounting bracket designed to mount directly to a pole, mast-
arm, or other structure. Ensure the bracket allows the camera to be panned and tilted for alignment and then
locked into place once properly positioned.

The camera enclosure with camera and lens installed must weigh 10 Ib. or less.

Camera housing must include a means to prevent the formation of ice or condensation. If camera housing
includes a heater, wiper, or other electronically controlled mechanism, such mechanism does not interfere
with the camera operation or video signal.

Video Processor. Ensure the VIVDS includes a machine vision processor that provides video analysis,
presence detection, and interfaces for inputs and outputs. VIVDS must provide data collection features,
including storage and reporting of collected vehicle detection data, when shown on the plans.

VIVDS must be able to interface with the traffic controller unit (CU) via the detector rack, SDLC, or another
detector interface described in NEMA TS2-2016, unless otherwise shown on the plans. Solid state detection
outputs must meet the requirements of NEMA TS2-2016, 6.5.2.26.

Each VIVDS detector rack card must have a minimum of 4 detector outputs. The system must be able to
provide a total of 24 detection outputs. Ensure each zone and output is user definable, and previously saved
zones can be redefined.

The system must be capable of functioning as a detector BIU using an RS-485 SDLC connector. TS2 Type 1
VIVDS must include indicators that display detector output status for verification of calls.

Analog video inputs must use BNC connectors or be routed through existing loop inputs using connections
designed for that purpose. Analog video outputs must use BNC or RCA connectors. Use of external cable
connections to create a combined video output is not allowed.

Ensure processor includes provisions to view video image in the field and remotely.
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VIVDS processors installed in the traffic controller cabinet must utilize digital video or accommodate
asynchronous, synchronous, and line-locked analog video as part of a complete system engineered by the
VIVDS manufacturer.

Camera Interface Panel. Supply the VIVDS with a camera interface panel as required by the manufacturer
that provides a cabinet connection point between field wiring from VIVDS cameras and VIVDS equipment in
the cabinet. The interface panel must be provided by the VIVDS manufacturer as part of a complete
engineered system. The panel must include terminal facilities and surge suppression for all conductors used
to connect VIVDS field equipment, including camera power and communications. Interface panels for analog
cameras must include a 10 amp breaker or blade type fuses and a power terminal strip with a minimum of
eight (8) 8/32 binder head screws for camera power connections. The panel must also have, as a minimum,
four (4) coax protectors (EDCO CX06 or equivalent). Additional lightning and transient protection will be
allowed. All components that reside on the panel must be Department approved. For cameras utilizing POE
the interface panel must consist of surge protection meeting GR 1089 standards.

Ensure interface panel is capable of being mounted on the side walls of the controller cabinet. Video
connections must be isolated from earth ground.

Cabling. Supply the VIVDS with connector cables of the appropriate length for each installation site.
Connector cables must include all conductors necessary for power, video, and communication. All cabling
used must meet the minimum recommended specifications of the VIVDS manufacturer.

Ensure the power and data cable connectors are IP 67 to protect against intrusion of solids and water.
External connectors must be quick disconnect and keyed to prevent improper connections. All wiring must be
color coded and marked appropriately. Ensure all conductors that interface with the connector are encased in
a single jacket.

Fiber optic cable, if used, must meet the requirements of Special Specification Item Intelligent Transportation
System (ITS) Fiber Optic Cable.

If coaxial cable is used, it must be low loss, 75 ohm, precision video cable suited for outdoor installation and
approved by the VIVDS manufacturer.

RS-485 and RS-232 communication cable must meet the requirements of Special Specification 6004
Networking Intelligent Transportation System (ITS) Communications Cable.

Communication. Ensure that the VIVDS includes a minimum of one serial or Ethernet communications
interface.

Ensure serial interfaces and connectors conform to Telecommunications Industry Association (TIA)-232
standards. Ensure that the serial ports support data rates up to 115200 bps; error detection utilizing parity
bits (i.e., none, even, and odd); and stop bits (1 or 2).

Ensure that wired Ethernet interfaces provide a 10/100 Base TX connection. Verify that all unshielded twisted
pair/shielded twisted pair network cables and connectors comply with TIA-568.

Ensure wireless communications are secure and that wireless devices are Federal Communications
Commission (FCC) certified. Ensure that the FCC identification number is displayed on an external label and
that all detection system devices operate within their FCC frequency allocation.

Ensure the system can be configured and monitored via one or more communications interface. Ensure that
all communication addresses are user programmable.

Software. Ensure the VIVDS manufacturer includes all software required to configure and monitor operation
of VIVDS field equipment locally and remotely. VIVDS software must be a stable production release
approved by the Department’s Traffic Operations Division.
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Ensure VIVDS computer software includes a GUI that displays all configured lanes and provides visual
representation of all detected vehicles. Server software must be designed to run on the Windows Server
operating system (Windows Server 2012 or newer). Client workstation software must be designed to run on
Microsoft Windows 7 Professional and newer.

VIVDS software must allow the user to program, operate, exercise, diagnose, and read status of all VIVDS
features and functions using a laptop computer.

VIVDS computer software must be able to communicate with VIVDS field devices using TCP/IP and serial
connections. The software must provide for local and remote configuration and monitoring, including display
of detection zone activations on live video and modification of existing detection zone layouts.

System software must provide the user complete control over the configuration process for VIVDS devices
and allow the user to load new firmware into non-volatile memory of VIVDS field devices locally and over any
supported communication channel including TCP/IP networks.

The system software must include the ability to retrieve and store data collected by VIVDS field devices.
Ensure all licenses required for operation and use of software are included at no additional cost.

Software updates must be provided at no additional cost during the warranty period.

Mechanical. VIVDS detector card rack units must comply with dimensions specified in NEMA TS2-2016,
6.52.2.2.

Ensure that all parts are fabricated from corrosion resistant materials, such as plastic, stainless steel,
aluminum, or brass.

Ensure that all screws, nuts, and locking washers are stainless steel. Do not use self-tapping screws.

Ensure equipment is clearly and permanently marked with manufacturer name or trademark and part number
as well as date of manufacture or serial number.

Ensure VIVDS is modular in design for ease of field replacement and maintenance.
All printed circuit boards must have conformal coating to protect against moisture and fungus.

Electrical. Ensure equipment is designed to protect personnel from exposure to high voltage during
installation, operation, and maintenance. Ensure all connections include the manufacturer recommend surge
protective device (SPD). SPDs must not interfere with the performance of the VIVDS. VIVDS electrical
design must be modular.

Ensure the VIVDS operates on nominal 120 Vac. A power converter must be provided for devices that do not
operate on nominal 120 Vac. Camera sensors must operate between 12 Voc and 28 Voc.

Environmental. All VIVDS devices must operate properly during and after being subjected to the
environmental testing procedures described in NEMA TS2, Section 2. VIVDS cameras must be able to
withstand the maximum wind load defined in the Department’s basic wind velocity zone map standard
without any damage or loosening from structure.

Connectors and Harnesses. External connections exposed to the outdoor environment must be made with
weatherproof connectors. Connectors must be keyed to ensure correct alignment and mating.

Ensure all conductors are properly color coded and identified. Ensure that every conductive contact surface
or pin is gold-plated or made of a noncorrosive, nonrusting, conductive metal.
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RS-485 and RS-232 communication cables must:

B be shielded, twisted pair cable with a drain wire,

have a nominal capacitance conductor to conductor @ 1Khz = 26pF/ ft.,
have nominal conductor DC resistance @ 68°F < 15 ohms/1,000 ft.,

be one continuous run with no splices, and

be terminated only on the two farthest ends of the cable.

Documentation. Provide hardcopy operation and maintenance manuals, along with a copy of all product
documentation on electronic media. Include the following documentation for all system devices and software:

B operator manuals,

® installation manuals with installation procedures,

B maintenance and troubleshooting procedures, and

B manufacturer's specifications (functional, electrical, mechanical, and environmental).

Provide certification from an independent laboratory demonstrating compliance with NEMA TS2
environmental requirements for temperature, humidity, transients, vibration, and shock.

Provide certification that VIVDS electronic equipment meets FCC Class B requirements for electromagnetic
interference and emissions.

Ensure the VIVDS system manufacturer has a quality assurance program for manufacturing VIVDS as
described in this specification. Manufacturer of the VIVDS must be ISO 9001 certified, or provide a copy of
the company quality manual for review.

The VIVDS must pass testing to ensure functionality and reliability before delivery. Test results and
supporting documentation, including serial number tested, must be submitted for each VIVDS. If requested,
manufacturing data per serial number must be provided for each VIVDS.

Warranty. Warrant the equipment against defects or failure in design, materials, and workmanship for a
minimum of 5 yr. or in accordance with the manufacturer’s standard warranty if that warranty period is
greater. The start date of the manufacturer’s standard warranty will begin after the equipment has
successfully passed all tests contained in the final acceptance test plan. Any VIVDS equipment with less
than 90% of its warranty remaining after the final acceptance test is completed will not be accepted by the
Department. Guarantee that equipment furnished and installed for this project performs per the
manufacturer’s published specifications. Assign, to the Department, all manufacturer’s normal warranties or
guarantees on all electronic, electrical, and mechanical equipment, materials, technical data, and products
furnished for and installed on the project.

Malfunctioning equipment must be repaired or replaced at the Contractor's expense before completion of the
final acceptance test plan. Furnish replacement parts for all equipment within 10 days of notification of failure
by the Department.

During the warranty period, technical support must be available via telephone within 4 hr. of the time a call is
made by a user, and this support must be available from factory certified personnel.

Training. Conduct a training class for a minimum of 8 hr., unless otherwise directed, for up to 10
representatives designated by the Department on installation, configuration, operation, testing, maintenance,
troubleshooting, and repair. Submit a training session agenda, a complete set of training material, the names
and qualifications of proposed instructors, and proposed training location for approval at least 30 days before
the training. Conduct training within the local area unless otherwise directed. Provide 1 copy of course
material for each attendee. Ensure that training includes:

[ | “Hands-on” operation of system software and equipment;

[ | explanation of all system commands, their function and usage; and

[ | system “troubleshooting,” operation, and maintenance.
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3.1.

3.2.

3.3.

34.

3.5.

3.6.

3.7.

CONSTRUCTION

System Installation. Install VIVDS devices and configure detection zones and settings as shown on the
plans, in accordance with the manufacturer’'s recommendations, and as directed. Provide configuration file
backups, including detector placement, names, communication settings, and output assignments.
Completion of the work must present a neat, workmanlike, and finished appearance.

VIVDS installer must be certified by VIVDS manufacturer in proper installation setup and procedures. VIVDS
integrator must be certified by the manufacturer for training end users in the maintenance, configuration, and
operation of VIVDS.

Ensure VIVDS detector rack cards are properly installed and seated in the controller cabinet detector rack
and use the card edge connector to obtain power and provide outputs. Rewiring the backplane or any other
cabinet panel for the system is not permitted except for power and grounding for camera interface panels,
wiring from the video camera sensor to the loop detector panel for the video signal inputs, as applicable, and
wiring to obtain power for the VIVDS cameras.

Mount and aim cameras in a manner that eliminates as much environmentally generated glare as possible.

All' wiring must be cut to proper length before assembly. Provide cable service loops. All cable slack must be
neatly laced and placed in the bottom of the cabinet. Ensure cables are secured with clamps. Ensure cables
between the controller cabinet and VIVDS cameras are continuous with no splices.

Provisions must be made for installation and configuration of software on Department computers.

Temporary Use. When shown on the plans, the VIVDS equipment must be used to provide vehicle detection
on a temporary basis. When the permanent vehicle detection system and related equipment are installed and
made operational, the VIVDS equipment must be carefully removed and delivered to the location shown on
the plans.

Mechanical Components. Ensure that all fasteners, including bolts, nuts, and washers with a diameter less
than 5/8 in. are Type 316 or 304 stainless steel and meet the requirements of ASTM F593 and ASTM F594
for corrosion resistance. Ensure that all bolts and nuts 5/8 in. and over in diameter are galvanized and meet
the requirements of ASTM A307. Separate dissimilar metals with an inert dielectric material.

Wiring. All wiring and electrical work supplying the equipment must meet the requirements of the most
current version of the National Electrical Code (NEC). Supply and install all wiring necessary to interconnect
VIVDS cameras to the controller cabinet and incidentals necessary to complete the work. If additional cables
are required, the Contractor must furnish and install them at no additional cost to the Department. Provide
conductors at least the minimum size indicated on the plans and insulated for 600 V.

Cables must be cut to proper length before assembly. Provide cable slack for ease of removal and
replacement. All cable slack must be neatly laced with lacing or straps in the bottom of the cabinet. Ensure
cables are secured with clamps and include service loops.

Electrical Service. The Contractor is responsible for checking the local electrical service to determine if a
modification is needed for the equipment.

Grounding. Ensure all VIVDS devices and supports are grounded in accordance with the NEC and
manufacturer recommendations.

Relocation of VIVDS Field Equipment. Perform the relocation in strict conformance with the requirements
herein and as shown on the plans. Completion of the work will present a neat, workmanlike, and finished
appearance. Maintain safe construction practices during relocation.
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Inspect the existing VIVDS field equipment with a representative from the Department and document any
evidence of damage before removal. Conduct a pre-removal test in accordance with the testing requirements
contained in this ltem to document operational functionality. Remove and deliver equipment that fails
inspection to the Department.

Before removal of existing VIVDS field equipment, disconnect and isolate the power cables from the electric
power supply and disconnect all communication cabling from the equipment located inside the cabinet. Coil
and store power and communication cabling inside the cabinet until such time that it can be relocated.
Remove existing VIVDS field equipment as shown on the plans only when authorized by the Engineer.

Use care to prevent damage to any support structures. Any equipment or structure damaged or lost must be
replaced by the Contractor (with items approved by the Engineer) at no cost to the Department.

Make all arrangements for connection to power and communications including any permits required for the
work to be done under the Contract. Provide conductors for the power connection at least the minimum size
indicated on the plans and insulated for 600 V. Meet the requirements of the NEC most current version.

Removal of VIVDS Field Equipment. Perform the removal in strict conformance with the requirements
herein and as shown on the plans. Completion of the work will present a neat, workmanlike, and finished
appearance. Maintain safe construction practices during removal.

Disconnect and isolate any existing electrical power supply before removal of existing field equipment.

Use care to prevent damage to any support structures. Any equipment or structure damaged or lost must be
replaced by the Contractor (with items approved by the Engineer) at no cost to the Department.

All materials not designated for reuse or retention by the Department will become the property of the
Contractor and be removed from the project site at the Contractor's expense. Deliver items to be retained by
the Department to a location shown on the plans or general notes. The Contractor is fully responsible for any
removed equipment until released by the Engineer.

Contractor Experience Requirements. Contractor or designated subcontractor must meet the following
experience requirements:

Minimum Experience. Three years of continuous existence offering services in the installation of VIVDS.

Completed Projects. Three completed projects where personnel installed, tested, and integrated VIVDS
field equipment. The completed installations must have been in continuous satisfactory operation for a
minimum of 1 yr.

Equipment Experience. One project (may be 1 of the 3 projects in the preceding paragraph) in which the
personnel worked in cooperation with technical representatives of the equipment supplier to perform
installation, integration, or acceptance testing of the work. The Contractor will not be required to furnish
equipment on this project from the same supplier who was referenced in the qualification documentation.

Submit the names, addresses, and telephone numbers of the references that can be contacted to verify the
experience requirements given above.

41.

TESTING

Ensure that the following tests are performed on equipment and systems unless otherwise shown on the
plans. The Department may witness all the tests.

Test Procedures Documentation. Provide an electronic copy of the test procedures and blank data forms
60 days before testing for each test required on this project. Include the sequence of the tests in the
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441,

45.

4.6.
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procedures. The Engineer will approve test procedures before submission of equipment for tests. Conduct all
tests in accordance with the approved test procedures.

Record test data on the data forms as well as quantitative results. Ensure the data forms are signed by an
authorized representative (company official) of the equipment manufacturer.

Design Approval Test. Ensure that the VIVDS has successfully completed a Design Approval Test that
confirms compliance with the environmental requirements of this specification.

Provide a certification and test report from an independent testing laboratory as evidence of a successfully
completed Design Approval Test. Ensure that the testing by this laboratory is performed in accordance with
the requirements of this specification.

Demonstration Test. Conduct a Demonstration Test on applicable equipment at an approved Contractor
facility. Notify the Engineer 10 working days before conducting this testing. Perform the following tests:

Examination of Product. Examine each unit carefully to verify that the materials, design, construction,
markings, and workmanship comply with the requirements of this specification.

Continuity Tests. Check the wiring to determine conformance with the requirements this specification.

Operational Test. Operate each unit for at least 15 min. to permit equipment temperature stabilization and
observation of a sufficient number of performance characteristics to ensure compliance with this
specification.

Stand-Alone Test. Conduct a Stand-Alone Test for each unit after installation. The test must exercise all
stand-alone (non-network) functional operations. Notify the Engineer 5 working days before conducting this
test.

Performance Test. Ensure the VIVDS meets functional performance requirements of Section 2.55 using the
following methods:

Verify presence detection accuracy at installed field sites by comparing sample data collected from the
detection system with ground truth data collected by human observation. Collect samples and ground truth
data for each detection zone for a minimum of 5 minutes during a peak period and 5 minutes during an off-
peak period. Ensure the sample period for each zone includes a minimum of 3 vehicles. Perform tests in the
presence of the Engineer.

Recorded video of all cameras showing vehicle detections during a 24 hr. period at each intersection must be
provided within 30 days upon request. This video must allow verification of proper camera placement, field of
view, focus, detection zone placement, and operation.

System Integration Test. Conduct a System Integration Test on the complete functional system.
Demonstrate all control and monitor functions for each system component and operate the system for 72 hr..
Supply 2 copies of the System Operations manual before the System Integration Test. Notify the Engineer 10
working days before conducting this testing. The Department may witness all the tests. Conduct a System
Integration Test on the complete functional system. Demonstrate all control and monitor functions for each
system component for 72 hr. Supply 2 copies of the System Operations manual before the System
Integration Test. Notify the Engineer 10 working days before conducting this testing.

Consequences of Test Failure. If a unit fails a test, submit a report describing the nature of the failure and
the actions taken to remedy the situation before modification or replacement of the unit. If a unit requires
modification, correct the fault and then repeat the test until successfully completed. Correct minor
discrepancies within 30 days of written notice to the Engineer. If a unit requires replacement, provide a new
unit and then repeat the test until successfully completed. Major discrepancies that will substantially delay
receipt and acceptance of the unit will be enough cause for rejection of the unit.
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If a failure pattern develops in similar units within the system, implement corrective measures, including
modification or replacement of units, to all similar units within the system as directed. Perform the corrective
measures without additional cost or extension of the contract period.

Final Acceptance Test. Conduct a Final Acceptance Test on the complete functional system. Demonstrate
all control, monitor, and communication requirements and operate the system for 90 days. The Engineer will
furnish a Letter of Approval stating the first day of the Final Acceptance Test. The completion of the Final
Acceptance Test occurs when system downtime due to mechanical, electrical, or other malfunctions to
equipment furnished or installed does not exceed 72 hr. and any individual points of failure identified during
the test period have operated free of defects.

Consequences of Final Acceptance Test Failure. If a defect within the system is detected during the Final
Acceptance Test, document and correct the source of failure. Once corrective measures are taken, monitor
the point of failure until a consecutive 30-day period free of defects is achieved.

If after completion of the initial test period, the system downtime exceeds 72 hr. or individual points of failure
have not operated for 30 consecutive days free of defects, extend the test period by an amount of time equal
to the greater of the downtime more than 72 hr. or the number of days required to complete the performance
requirement of the individual point of failure.

Relocation and Removal

Pre-Test. Tests may include, but are not limited to, physical inspection of the unit and cable assemblies.
Include the sequence of the tests in the procedures along with acceptance thresholds. Contractor to
resubmit, if necessary, rejected test procedures for final approval within 10 days. Review time is calendar
days. Conduct all tests in accordance with the approved test procedures.

Conduct basic functionality testing before removal of VIVDS field equipment. Test all functional operations of
the equipment in the presence of representatives of the Contractor and the Department. Ensure that both
representatives sign the test report indicating that the equipment has passed or failed each function. Once
removed, the equipment becomes the responsibility of the Contractor until accepted by the Department.
Compare test data before removal and test data after installation. The performance test results after
relocation must be equal to or better than the test results before removal. Repair or replace those
components within the system that failed after relocation, but passed before removal.

Post-Test. Testing of the VIVDS field equipment is for relieving the Contractor of maintenance of the system.
The Contractor will be relieved of the responsibility for maintenance of the system in accordance with ltem 7,
“Legal Relations and Responsibilities,” after a successful test period. The Contractor will not be required to
pay for electrical energy consumed by the system.

After all existing VIVDS field equipment has been installed, conduct approved continuity, stand alone, and
performance tests. Furnish test data forms containing the sequence of tests including all the data taken as
well as quantitative results for all tests. Submit the test data forms to the Engineer at least 30 days before the
day the tests are to begin. Obtain Engineer’s approval of test procedures before submission of equipment for
tests. Send at least 1 copy of the data forms to the Engineer.

Conduct an approved stand-alone test of the equipment installation at the field sites. At a minimum, exercise
all stand-alone (non-network) functional operations of the field equipment installed per the plans as directed.
Complete the approved data forms with test results and turn over to the Engineer for review and either
acceptance or rejection of equipment. Give at least 30 working days notice before all tests to permit the
Engineer or his representative to observe each test.

The Department will conduct approved VIVDS field equipment system tests on the field equipment with the
central equipment. The tests will, as a minimum, exercise remote control functions and confirm
communication with field equipment.
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If any unit fails to pass a test, prepare a report and deliver it to the Engineer. Describe the nature of the
failure and the corrective action needed. If the failure is the result of improper installation or damage during
reinstallation, reinstall or replace the unit and repeat the test until the unit passes successfully, at no
additional cost to the Department or extension of the Contract period.

MEASUREMENT

The VIVDS will be measured as each major system component furnished, installed, relocated, made fully
operational, and tested or removed in accordance with this Special Specification or as directed.

The VIVDS communication cable will be measured by the foot of the appropriate media type furnished,
installed, made fully operational, and tested in accordance with this Specification, other referenced Special
Specifications, or as directed.

When the VIVDS is used on a temporary basis, the VIVDS will be measured as each system furnished,
installed, made fully operational, including reconfiguration and removal if required by the plans, and tested in
accordance with this Special Specification or as directed.

This is a plans quantity measurement Item. The quantity to be paid is the quantity shown in the proposal
unless modified by Article 9.2., “Plans Quantity Measurement.” Additional measurements or calculations will
be made if adjustments of quantities are required.

When recorded, video is required. It will be paid for by each camera recorded.

6.1.

6.2.

6.3.

6.4.

PAYMENT

Furnish and Install. The work performed, materials, and all accompanying software furnished in accordance
with this Item and measured as provided under "Measurement” will be paid for at the unit price bid for
"VIVDS Processor System,” "VIVDS Camera Assembly” of the various types, "VIVDS Central Control
Software,” "VIVDS Temporary,” "VIVDS Cabling," and “VIVDS Video Recording.” These prices are full
compensation for furnishing, configuring, placing, and testing all materials and equipment, and for all tools,
labor, equipment, hardware, operational software packages, supplies, support, personnel training, shop
drawings, documentation, and incidentals.

These prices include all interfaces required for the field and remote communications links along with any
associated peripheral equipment, including cables; all associated mounting hardware and associated field
equipment; and incidentals required for a complete and fully functional video imaging vehicle detection
system.

Install Only. The work performed and materials furnished in accordance with this Item will be paid for at the
unit bid price for "VIVDS Processor System (Install Only),” "VIVDS Camera Assembly (Install Only),” "VIVDS
Temporary (Install Only),” and "VIVDS Cabling (Install Only).” This price is full compensation for installing,
configuring, integrating, and testing the completed installation, including VIVDS equipment, voltage
converters or injectors, cables, connectors, associated equipment, and mounting hardware; and for all labor,
tools, equipment, documentation, testing, training, software, and incidentals necessary to complete the work.

Relocate. The work performed and materials furnished in accordance with this Item will be paid for at the
unit bid price for "VIVDS Processor System (Relocate),” "VIVDS Camera Assembly (Relocate),” "VIVDS
Temporary (Relocate),” and "VIVDS Cabling (Relocate)." This price is full compensation for relocating and
making fully operational existing equipment; furnishing and installing additional cables or connectors; testing,
delivery, and storage of components designated for salvage or reuse; and all labor, tools, equipment and
incidentals necessary to complete the work.

Remove. The work performed and materials furnished in accordance with this Item will be paid for at the unit
bid price for "VIVDS Processor System (Remove),” "VIVDS Camera Assembly (Remove),” "VIVDS
Temporary (Remove),” and "VIVDS Cabling (Remove)." This price is full compensation for removing existing
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equipment as shown on the plans; testing, delivery, and storage of components designated for salvage; and
all labor, materials, tools, equipment, and incidentals necessary to complete the work.

12-12 01-19
Statewide



6438

Special Specification 6438 %a)

Mobile Retroreflectivity Data Collection for I
Pavement Markings

Department
of Transportation

1.

DESCRIPTION

Furnish mobile retroreflectivity data collection (MRDC) for pavement markings on roadways as shown on the
plans or as designated by the Engineer. Conduct MRDC on dry pavement only. Provider is defined as the
Contractor or Subcontractor who collects the MRDC data.

2.1

2.2.

2.3.

24.

25.

EQUIPMENT AND PERSONNEL

Mobile Retroreflectometer. Provide a self-propelled, mobile retroreflectometer certified by the Texas A&M
Transportation Institute (TTI) Mobile Retroreflectometer Certification Program.

Portable Retroreflectometer. Provide a portable retroreflectometer that uses 30-meter geometry meeting
the requirements described in ASTM E 1710. Maintain, service, and calibrate all portable retroreflectometers
according to the manufacturer’s instructions.

Operating Personnel for Mobile Retroreflectometer. Provide all personnel required to operate the mobile
retroreflectometer and portable retroreflectometer. Ensure MRDC system operator has a current certification
from the TTI Mobile Retroreflectometer Certification Program to conduct MRDC with the certified mobile
retroreflectometer provided.

Additional Personnel. Provide any other personnel necessary to compile, evaluate, and submit MRDC.

Safety Equipment. Supply and operate all required safety equipment to perform this service.

3.1.

3.2.

3.3.

MRDC DOCUMENTATION AND TESTING

Document all MRDC by county and roadway or as directed by the Engineer. Submit all data to the
Department and to the TTI Mobile Retroreflectometer Certification Program no later than three working days
after the day the data is collected. Submit all raw data collected in addition to all other data submitted.
Provide data files in Microsoft Excel format or a format approved by the Engineer. Provide measurement
notification and field tests as specified. Verification and referee testing may be conducted at the
Department’s discretion.

Preliminary Documentation Sample. Submit a sample data file, video, and map of MRDC data in the
required format 10 working days before beginning any work. The format must meet specification and be
approved by the Engineer before any work may begin.

Initial Documentation Review and Approval. The Department will review documentation submitted for the
first day of MRDC, and if it does not meet specification requirements, will not allow further MRDC until
deficiencies are corrected. The Department will inform the Provider no later than three working days after
submittal if the first day of MRDC does not meet specification requirements. Time charges will continue
unless otherwise directed by the Engineer.

Data File. Provide data files with the following:
m date;
m district number;
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county;

Project CSJ number;

name of mobile retroreflectometer operator;

route number with reference markers or other reference information provided by the Engineer to indicate
the location of beginning and end data collection points on that roadway;

cardinal direction;

line type (single solid, single broken, double solid, etc.);

line color;

file name corresponding to video;

data for each centerline listed separately;

average reading taken for each 0.1-mi. interval (or interval designated by the Engineer);

accurate GPS coordinates (within 20 ft.) for each interval;

color-coding for each interval indicating passing or failing, unless otherwise directed by the Engineer
(passing and failing thresholds provided by the Engineer);

graphical representation of the MRDC (y-axis showing retroreflectivity and x-axis showing intervals)
corresponding with each data file;

distance in miles driven while measuring the pavement markings;

event codes (pre-approved by the Engineer) indicating problems with measurement;

portable retroreflectometer field check average reading and corresponding mobile average reading for
that interval when applicable; and

upper validation threshold (may be included separately with the raw data but must be clearly identified
with the data collected using that threshold).

Map. Provide a map in an electronic format approved by the Engineer with each MRDC submission that
includes the following information:

date;

district number;

county;

color-coded 1-mi. intervals (or interval length designated by the Engineer) for passing and failing
retroreflectivity values or retroreflectivity threshold values provided by the Engineer; and
percentage of passing and failing intervals, if required by the Engineer.

Video. Provide a high-quality DVD or electronic video file with the following information:

date and corresponding data file name on label;

district number;

county;

route number with reference markers or other designated reference information to indicate the location
of beginning and end collection points on that roadway; and

retroreflectivity values presented on the same screen with the following information:

date;

location;

starting and ending mileage;

total miles;

retroreflectivity readings; and

upper validation thresholds (may be included separately with the raw data but must be clearly
identified with the data collected using that threshold).

Field Comparison Checks with a Portable Retroreflectometer. Take a set of field comparison readings
with the portable retroreflectometer at least once every 4 hr. while conducting MRDC or at the frequency
designated by the Engineer. Take a minimum of 20 readings, spread out over the interval measured. List the
average portable retroreflectometer reading next to the mobile average reading for that interval with the
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reported MRDC data. Request approval from the Engineer to take field comparison readings on a separate
roadway, when measuring a roadway where portable retroreflectometer readings are difficult to take. Take
the off-location field comparison readings at no additional cost. Submit the portable retroreflectometer
printout of all the readings taken for the field comparison check with the corresponding MRDC data
submitted. The mobile average reading must be within £15% of the portable average reading. The Engineer
may require new MRDC for some or all of the pavement markings measured in a 4-hr. interval before a field
comparison check not meeting the £15% range. Provide the new MRDC at no extra cost to the Department.
The Engineer may take readings with a Department portable retroreflectometer to ensure accuracy at any
time. The Department's Materials and Tests Division (MTD) will take comparison readings and serve as the
referee if there is a significant difference between the Engineer’s portable readings and the Provider's mobile
and handheld readings. For best results, take field comparison readings on a fairly flat and straight roadway
when possible.

Periodic Field Checks at Pre-Measured Locations. When requested by the Engineer, measure with the
mobile unit and report to the Engineer immediately after measurement the average retroreflectivity values for
a designated pre-measured test location. The Engineer will have taken measurements at the test location
within 10 days of the test. The test location will not include pavement markings less than 30 days old. If the
measured averages do not fall within £15% of the pre-measured averages, further calibration and
comparison measurements may be required before any further MRDC. Submit the results of the field check
with the MRDC report for that day.

Measurement Notification. Provide notification via email to Mobileretro@tamu.edu with a carbon copy to
the Engineer a minimum of 24 hr. before mobile retroreflectivity data collection to allow for scheduling
verification testing when needed.

Verification Testing. The Engineer or a third party may perform retroreflectivity verification testing within
seven days of the Provider’s retroreflectivity readings. The Provider-submitted retroreflectivity data will be
compared to the verification test data to determine acceptability of the Provider’s mobile retroreflectometer
data. Comparison of the data will result in one of the two scenarios below:

W Provider's Data is Validated - if the difference between Provider's and Engineer-third party data is 20%
or less, then the Provider’s data is validated. The Provider’s data will be used for acceptance.

m Provider's Data is not Validated - if the difference between Provider's and Engineer-third party data is
more than 20%, then the Provider’s data is not validated. The Engineer-third party data will be used for
acceptance and the Provider will be required to take corrective action before additional Provider data
collection and may require re-certification of the mobile retroreflectometer. If the Engineer determines
that the Provider's data might be correct then, referee testing may be requested by the Engineer.

Referee Testing. MTD will perform referee testing using portable retroreflectometers to determine if the
markings need to be restriped to meet the required retroreflectivity level. The referee test results will be final.
Referee testing will be conducted on the verification test sections using the method for portable
retroreflectometers specified in Item 666, “Reflectorized Pavement Markings.”

FINAL REPORT

Submit a final report in the format specified by the Engineer to the Department's Traffic Engineering
representative within one calendar week after the service is complete. The final report must contain a list of
all problems encountered (pre-approved event codes) and the locations where problems occurred during
MRDC.

MEASUREMENT

When mobile retroreflectivity data collection for pavement markings is specified on the plans to be a pay
item, measurement will be by the mile driven while measuring pavement markings.
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PAYMENT

Unless otherwise specified on the plans, the work performed, materials furnished, equipment, labor, tools,
and incidentals will not be paid for directly, but will be considered subsidiary to bid items of the Contract.
When mobile retroreflectivity data collection for pavement markings is specified on the plans to be a pay
item, the work performed in accordance with this ltem and measured as provided under “Measurement” will
be paid for at the unit price bid for “Mobile Retroreflectivity Data Collection.” This price is full compensation
for providing summaries of readings to the Engineer, equipment calibration and prequalification, equipment,
labor, tools, and incidentals.
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Special Specification 7251

Texas

SUBSURFACE UTILITY LOCATE ﬁiﬁ";"n

1. DESCRIPTION
Perform Quality Level A to locate a subsurface utility facility as shown on the plans or as directed. Locate
means to obtain precise horizontal and vertical position, material type, condition, size, and other data that
may be obtainable about the utility facility and its surrounding environment through exposure by non-
destructive excavation techniques that ensures the integrity of the utility facility. Subsurface Utility Locate
Quality Level A are inclusive of Quality Levels B, C, and D.

Quality Levels are defined by ASCE Standard 38-02 titled Standard Guideline for the Collection and
Depiction of Existing Utility Data.

2, MATERIALS
Use materials that meet the requirements of the following ltems.
= |tem 132 “Embankment’
= |tem 334 “Hot-Mix Cold-Laid Asphalt Concrete Pavement”
= |tem 340 “Dense-Graded Hot-Mix Asphalt (Small Quantity)”
= |tem 400 “Excavation and Backfill for Structures”
= ltem 421 “Hydraulic Cement Concrete”
= |tem 700 “Pothole Repair.”

3. CONSTRUCTION

3.1. Surface Locate. Contact utility owner to verify location of the utility facility before beginning subsurface
location.

3.2. Subsurface Locate. Provide the locate method and equipment to the Engineer before work begins.
Excavate using a method that is nondestructive to the utility facility. Expose and verify, by survey, the precise
location of the utility facility.

3.3. Surface Marking. For locates within an existing roadbed carrying traffic, furnish and install an aboveground
marker directly above centerline of the utility facility. For locates outside an existing roadbed, furnish and
install a 4-in. pipe directly above centerline of the utility facility. The pipe should be capped and extend from
the top of the utility facility to 4-in. above the surface.

34. Removing Pavement or Concrete. Remove material as necessary to locate the utility facility. Ensure all
loose materials are removed and only sound material is left in place. Increase the cut and restore area to
remove loose materials.

3.5. Backfill.

3.5.1. Outside Roadbed. Backfill minor excavations outside the edges of a proposed roadbed with Type B
Embankment in accordance with Item 132, “Embankment.” Place 4 in. of topsoil.

3.5.2. Within Roadbed. Backfill excavations within a proposed or existing roadbed with Cement-Stabilized Backfill

in accordance with ltem 400, “Excavation and Backfill for Structures.” Replace pavement in accordance with
Section 3.6, “Cutting and Restoring Within Roadbed.”
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Cutting and Restoring Within Roadbed. Saw cut all edges for areas larger than 3 sq. ft.

Flexible Pavement. Perform work in accordance with ltem 700, “Pothole Repair.” Hot-Mix Asphalt (HMA)
must be placed at a depth equal to the existing depth of Pavement Structure. Place Hot-Mix Cold-Laid
Asphalt Type C for areas equal to or less than 3 sq. ft. Use HMA for areas greater than 3 sq. ft. HMA will be
Type B with 2 in. Type D surface.

Concrete Pavement. Concrete must be placed at a depth equal to the existing depth of concrete pavement.
Repair in accordance with Item 361, “Repair of Concrete Pavement.” Repair using half-depth for areas equal
to or less than 10 sq. ft. Repair using full-depth for areas greater than 10 sq. ft.

Concrete. Concrete must be placed at a depth equal to the existing depth of concrete. Place class of
concrete in accordance with ltem 421, “Hydraulic Cement Concrete.” Areas larger than 3 sq. ft. will require
reinforcing bars equal to the adjacent concrete reinforcement with reinforcement doweled 12 in. into existing
concrete.

Locate Report. Provide a report of the locate data to the Engineer. Provide survey data to the Engineer in
Microsoft Excel or approved alternative. The data should include utility owner name, utility service type,
conduit size, conduit type, number of conduits, station, offset, and elevation. The data should be provided for
each utility conduit if multiple conduits for the same utility owner are at the locate site. All conduits for the
same utility owner at the locate site should be located with data provided in the same report.

Utility Damage. If any damage results from an act or omission on the part of or on behalf of the Contractor,
take corrective action to restore the damaged property to a condition similar or equal to that existing before
the damage was done. Be responsible for any damage to the utility facility during the locating process. If
damage occurs, the Engineer will stop work and notify the appropriate utility facility owner, the State, and
appropriate regulatory agencies. The regulatory agencies include but are not limited to the Railroad
Commission of Texas and the Texas Commission on Environmental Quality. The Engineer will not resume
work until the utility facility owner has determined the corrective action to be taken. The Engineer will be
liable for all costs involved in the repair or replacement of the utility facility.

MEASUREMENT

This item will be measured by each utility facility locate for each utility owner. Each conduit for the same
utility owner at the locate site will not be paid individually. Different utility owners in the same location should
be paid separately.

PAYMENT

The work performed and materials furnished in accordance with this Item and measured as provided under
“Measurement” will be paid for at the unit price bid for the various designations of “Subsurface Utility Locate.”

This price is full compensation for utility coordination, surface location, excavation, embankment, removal of
concrete and pavement, backfill material, topsoil, disposal of material, saw cutting, cutting and restoring
pavement and concrete, survey, traffic control, barricades, equipment, labor, tools, and incidentals.
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