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**********GENERAL NOTES********** 
2014 Specification Book (Revised September 25, 2023) 

 
 
=========================== Basis of Estimate =========================== 
 

Item Description Rate/Area Units Quant-Unit 
310 Prime Coat (MC-30 or AE-P) 0.20 gal/sy 7,630 sy 1526 gal 
730 Strip Mowing 4 cycles/year 26 months 9 cycles 
734 Litter Removal 1 cycle/month 26 months 26 cycles 
735 Debris Removal-Mainlanes 2 cyc/month 26 months 52 cycles 
735 Debris Removal-Frontage 1 cyc/month 26 months 26 cycles 
738 Clean & Sweep-Mainlanes 1 cycle/month 26 months 26 cycles 
738 Clean & Sweep-Frontage 1 cycle/month 26 months 26 cycles 
3076 Tack Coat 0.10 gal/sy 8,620 sy 862 gal 
3085 Underseal 0.20 gal/sy 7,385 sy 1477 gal 

 
Type Location Depth Area - SY Quant -CY 

FL BS TY D, GR 1-
2 OR 5 US 90 TA 8" 6,734 1,497 

FL BS TY D, GR 1-
2 OR 5 US 90 TA 9" 1,036 259 

     
 
====================== Asphalt Concrete Pavement ======================== 
 

Type Location Depth Rate/Area Area - SY Quant -Tons 
D-GR HMA TY-C 

PG70-22 US 90 TA 4" 115 lbs/sy-in 7,509 1,727 

D-GR HMA TY-B 
PG64-22 US 90 TA 4.5" 110 lbs/sy-in 6,634 1,642 

      
D-GR HMA TY-B 

PG64-22 
US 90 TA at FR 

Intersection 6" 110 lbs/sy-in 988 326 

 
 --General-- 
 The following State, District, Local and/or Utility Standards have been modified: 

TRANS-20 (MOD), TYPE T411 (MOD), TYPE C411 (MOD)  
 

 Contact the Engineer or the City when construction operations are within 400 feet of a signalized 
intersection to determine/verify the location of loop detectors, conduit, ground-boxes, etc.  
Repair or replace any signal equipment damaged by construction operations.  The method of 
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repair or replacement shall be pre-approved and inspected.  Depending on the type and extent of 
the damage, the Engineer reserves the right to perform the repair or replacement work and the 
Contractor will be billed for this work. 

  
Any materials removed and not reused and determined to be salvageable shall be stored within 
the project limits at an approved location or delivered undamaged to the storage yard as directed.    
Deface traffic signs so that they will not reappear in public as signs. 
 

 Any sign panels that are adjusted or removed and replaced, shall be done the same workday 
unless otherwise approved. This work shall be considered subsidiary to Item 502. 
 

 Notify the Engineer at least two weeks prior to a proposed traffic pattern change(s) that will 
require a revision to traffic signals. 

  
 Locate and reference all manholes and valves within the construction area with station and offset 

or GPS.  Each manhole and valve shall be identified by its owner (SAWS, CPS, etc.).  No 
roadwork will begin until this list has been submitted. All valves and manhole covers have to be 
accessible at all times, therefore; temp. CTB, material stockpiles, etc. cannot be placed over 
these valves or covers. 
 

 The Contractor has the option to adjust or construct all manholes and valves to final pavement 
elevations prior to the final mat of HMA or after final mat of HMA.  If between the final 
elevation adjustment and the final mat of HMA, the manholes and valves are going to be 
exposed to traffic, place temporary asphalt around the manhole and valve to provide a +/- 50:1 
taper.  The cost of elevation adjustment and the concrete apron around the manhole and valve 
will be part of the manhole and valve work.  The asphalt tapers are part of the HMA work. 

  
 Hurricane Evacuation 
  
 Hurricane Season is from June 1 thru November 30. As the closest metropolitan city inland from 

the Texas Coast, the City of San Antonio is a major shelter destination during mandatory 
hurricane evacuations. As such, planned work zone lane or road closures may be restricted 
and/or suspended during mandatory hurricane evacuation operations. The District will coordinate 
these restrictions at a minimum H-120 from any projected impact to the Texas Coast. 

  
 No time charges will be made if the Engineer determines that work on the project was impacted 

by the hurricane. 
  
 The Engineer may order changes in the Traffic Control Plan to accommodate evacuation traffic, 

and may suspend the work, all or in part, to ensure timely completion of this work. All work to 
implement changes in the Traffic Control Plan will be paid through existing bid prices or through 
Item 9.5, Force Account. However, the Department will not entertain any request for delay 
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damages, loss of efficiency that may be attributed to the restriction or suspension of road or lane 
closures, or to changes in the Traffic Control Plan. 

   
 If a sanitary sewer overflow (SSO) occurs: 

1. Attempt to eliminate the source of the SSO. 
2. Contain sewage from the SSO to the extent possible to prevent contamination of 

waterways. 
3. Call SAWS at (210) 233-2015. 

   
 Submit locate request for SAWS water and sewer to TXDOTlocates@saws.org. 
  
 In accordance with the Underground Facility Damage Prevention Act (One Call Bill) the phone 

number for a utility locator is 811.  It is the Contractor's responsibility to plan for utility locators 
as needed. 

  
 Underground utilities owned by the Texas Department of Transportation may be present within 

the Right-Of-Way.  Call or email the TxDOT offices listed below for locates a minimum of 48 
hours in advance of excavation. If city or town owned irrigation facilities are present, call the 
appropriate department of the local city or town a minimum of 48 hours in advance of 
excavation.  The Contractor is liable for all damages incurred to the above-mentioned utilities 
when working without having the utilities located prior to excavation. 

  
 For signal and ITS locates call TransGuide at 210-731-5136 or email sat_its_locates@txdot.gov 

for ITS locates and signal.request@txdot.gov for signal locates. 
  
 Contractor questions on this project are to be addressed to the following individual(s): 

Area Engineer, Carlos Arcila, P.E. , carlos.arcila@txdot.gov 
Assistant Area Engineer, Danny Gallegos, P.E., danny.gallegos@txdot.gov 
 
Contractor questions will be accepted through email, phone and in person by the above 
individuals.  Questions may also be submitted via the Letting Pre-Bid Q&A web page.  This 
webpage can be accessed from the Notice to Contractors dashboard located at the following 
Address: 
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 
 
All contractor questions will be reviewed by the Engineer. All questions and any corresponding 
responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.   
 
The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to 
navigate to the project you are interested in by scrolling or filtering the dashboard using the 
controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for 
and click on the link in the window that pops up. 
 

mailto:TXDOTlocates@saws.org
mailto:sat_its_locates@txdot.gov
mailto:signal.request@txdot.gov
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors


Control:  0024-07-069 Sheet         
 
County: BEXAR   
 
Highway:  US 90  
 
 

 General Notes Sheet D 

 The Contractor must measure the vertical clearance at each structure after the final surface of the 
roadway is completed and provide the vertical clearance measurement to the Engineer. 
  

 --Item 5-- 
 Taper ACP placed at curb inlets, traffic inlets and slotted drains.  

 
 A horizontal boom or equivalent equipment is required for construction in the vicinity of the 

CPS Energy electric lines to provide vertical clearance of equipment during construction. 
Contact CPS Energy Utility Coordination Group sixteen (16) week in anticipation of pole 
bracing. The estimated duration for pole bracing is 6 to 10 weeks (or longer if temporary 
construction easements are required) after invoice is paid. For de-energizing or sleeving of the 
overhead electrical lines depicted on the plans, please contact CPS Energy Utility Coordination 
Group sixteen (16) week in anticipation of needed de-energization. The estimated duration for 
de-energizing is approximately 4 to 6 weeks (after invoice is paid) but could vary on system 
scenario and back feed requirements. De-energizing may not be possible in all instances or may 
be restricted during specific periods of time due to load demand. Contractor will be reimbursed 
for the invoice cost for pole bracing and/or de-energizing or sleeving through force account. 
 

 Prevention of Migratory Bird Nesting 
  
 It is anticipated that migratory birds, a protected group of species, may try to nest on bridges, 

culverts, vegetation, or gravel substrate, at any time of the year.  The preferred nesting season for 
migratory birds is from February 15 through October 1.  When practicable, schedule construction 
operations outside of the preferred nesting season.  Otherwise, nests containing migratory birds 
must be avoided and no work will be performed in the nesting areas until the young birds have 
fledged. 
 

 Structures 
 

 Bridge and culvert construction operations cannot begin until swallow nesting prevention is 
implemented, until after October 1 if it’s determined that swallow nesting is actively occurring, 
or until it’s determined swallow nests have been abandoned.  If the State installed nesting 
deterrent on the bridges and culverts, maintain the existing nesting deterrent to prevent swallow 
nesting until October 1 or completion of the bridge and culvert work, whichever occurs earlier.  
If new nests are built and occupied after the beginning of the work, do not perform work that can 
interfere with or discourage swallows from returning to their nests.  Prevention of swallow 
nesting can be performed by one of the following methods: 
 

 1.  By February 15 begin the removal of any existing mud nests and all other mud placed by 
swallows for the construction of nests on any portion of the bridge and culverts.  The Engineer 
will inspect the bridges and culverts for nest building activity.  If swallows begin nest building, 
scrape, or wash down all nest sites.  Perform these activities daily unless the Engineer determines 
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the need to do this work more frequently.  Remove nests and mud through October 1 or until 
bridge and culvert construction operations are completed. 
 

 2.  By February 15 place a nesting deterrent (which prevents access to the bridge and culvert by 
swallows) on the entire bridge (except deck and railing) and culverts.  This work is subsidiary to 
the various bid items. 
 

 No extension of time or compensation payment will be granted for a delay or suspension of work 
caused by nesting swallows.   

  
 When a precast or cast-in-place concrete element is included in the plans, a precast concrete 

alternate may be submitted in accordance with “Standard Operating Procedure for Alternate 
Precast Proposal Submission” found online at https://www.txdot.gov/inside-txdot/forms-
publications/consultants-contractors/publications/bridge.html#design. Acceptance or denial of an 
alternate is at the sole discretion of the Engineer.  Impacts to the project schedule and any 
additional costs resulting from the use of alternates are the sole responsibility of the Contractor. 

  
 Excavation within 5 feet of an existing CPS Energy pole will require pole bracing.  Contact CPS 

Energy utility coordination to request pole bracing (Customer Engineering 210-353-4050).  The 
estimated duration for the pole bracing process is approximately 10 to 15 weeks. 

  
 --Item 6-- 
 Show the stockpile lot and/or  sub lot numbers on all tickets for all materials. 
  
 Steel Wrapped or Asbestos Utility Lines: 

 
Existing steel wrapped natural gas and/or asbestos cement (AC) water lines that will no longer be 
in service are usually abandoned in place (AIP).  However, if any of these lines have to be 
removed for whatever reason (in the way of other construction, to make tie-ins, etc.), comply 
with Item 6. 
 
If removal of AC water lines is included in the construction contract, then notify the Engineer of 
proposed dates of removal of the AC water lines in accordance to Item 6.  Excavate to the top of 
the AC water line to allow a separate contractor hired by the State to remove the AC water line.  
The excavation for the AC water line removal is subsidiary to the work that created the need for 
the removal (excavation for structures, roadway, a new line, tie-ins, etc.). 

  
 To comply with the latest provisions of Build America, Buy America Act (BABA Act) of the 

Bipartisan Infrastructure Law, the contractor must submit a notarized original of the TxDOT 
Construction Material Buy America Certification Form for all items classified as construction 
materials. This form is not required for materials classified as a manufactured product.  
Refer to the Buy America Material Classification Sheet for clarification on material 
categorization. 
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The Buy America Material Classification Sheet is located at the below link. 
https://www.txdot.gov/business/resources/materials/buy-america-material-classification-
sheet.html for clarification on material categorization. 

  
 --Item 7-- 
 The project’s total disturbed area is 9.55 acres.  The disturbed area in all project locations and 

Contractor project specific locations (PSL’s), within 1/4 mile of the project limits, will further 
establish the authorization requirements for storm water discharges.  The department will obtain 
an authorization to discharge storm water from the Texas Commission on Environmental Quality 
(TCEQ) for the construction activities shown on the plans.  Obtain any required authorization 
from the TCEQ for any PSL’s on or off the ROW.  When the total area disturbed on the project 
and PSL’s within 1/4 mile of the project exceeds 5 acres, provide a copy of the Contractor NOI 
for PSL’s to the Engineer (to the appropriate MS4 operator when the project is on an off-state 
system route). 

  
 Notify the Engineer of the disturbed acreage within one (1) mile of the project limits.  Obtain 

authorization from the TCEQ for Contractor PSL’s for construction support activities on or off 
ROW. 

  
 No significant traffic generators events identified. 

 
--Item 8-- 

 Working days will be computed and charged in accordance with Article 8.3.1.4: Standard work 
week. 

  
 Create and maintain a CPM schedule. 

 
 The CPM schedule shall be created and maintained using software fully compatible with 

Primavera Project Planner version P6 Professional R15.2 . 
  
 A lane closure assessment fee will be assessed as per the “Lane Closure Assessment Fee Table” 

in the plans. 
  

Highway 
Mainlane 
Closures 
**No. of 

Lanes 
Closed 

*Peak Hours Lane Closure Hours 
5 AM - 9 PM 9 PM - 5 AM 

Monday Monday 
Tuesday Tuesday 

Wednesday Wednesday 
Thursday Thursday 

Friday and 
and   

9 PM - 5 AM 5 AM - 9 PM 

https://www.txdot.gov/business/resources/materials/buy-america-material-classification-sheet.html
https://www.txdot.gov/business/resources/materials/buy-america-material-classification-sheet.html
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Friday Saturday 
Saturday   

Hourly Lane Rental Hourly Lane Rental 
Eastbound and Westbound Eastbound and Westbound 

1 $30,646 0 
2 Not Allowed Not Allowed 

 
*No lane closures will be allowed during the peak-hours or on Friday or Saturday nights. If the 
lanes are not opened at the beginning of the period, the contractor will be charged the lane rental 
fee shown. 
 
**Closure of two lanes is prohibited at any time. 

  
 The road-user cost liquidated damages shall be $30,646 per day. 

  
--Item 9-- 

 When approved, provide uniformed, off-duty law enforcement officers with marked vehicles 
during work that requires a lane closure.  The officer in marked vehicles shall be located as 
approved to monitor or direct traffic during the closure.  The method used to direct traffic at 
signalized intersections shall be as approved. Additional officers and vehicles may be provided 
when approved or directed. 

  
Complete the daily tracking form provided by the department and submit invoices that agree 
with the tracking form for payment at the end of each month approved services were provided. 
 
Show proof of certification by the Texas Commission on Law Enforcement Standards. 
 
All law enforcement personnel used in Work Zone Traffic Control shall be trained for 
performing duties in work zones and are required to take “Safe and Effective Use of Law 
Enforcement Personnel in Work Zones” (Course #133119) which can be found online at the 
following site:  www.nhi.fhwa.dot.gov 
 
Certificates of completion should be available to all who finish the course.  These should be kept 
by the officers to substantiate completion when reporting to the work site. 

  
Minimums, scheduling fees, etc. will not be paid; TxDOT will consider paying cancellation fees 
on a case-by-case basis. 

   
--Item 100-- 

 Trim and remove brush and trees within the stations noted in the plans and as needed for 
construction operations.  Unless shown otherwise in the plans or a designated non-mow area, 
perform trimming or removal for areas to the ROW limits.  Trim or remove to provide minimum 

http://www.nhi.fhwa.dot.gov/
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of 5 ft. of horizontal clearance and 7 ft. of vertical clearance for the following:  sidewalks, paths, 
guard fence, rails, signs, object markers, and structures.  Trim to provide a minimum of 12 ft. 
vertical clearance under all trees.   

  
Obtain approval for proposed method of tree and brush trimming and removal.  Vertical flailing 
equipment is not allowed.  Treat damaged or cut branches, roots and/or stumps of all oak trees 
with a commercial tree wound dressing.  Disinfect all pruning tools with a solution of 70% 
alcohol before moving from one tree to another.  Unless otherwise approved remove all resulting 
vegetative debris from the ROW within 24 hours.  The Engineer can stop all construction 
operations if the dressing, cut, and removal requirements are not followed. 
 

 Removal and disposal of existing abandoned utilities that were unable to be identified before 
letting required to support this project’s construction shall be performed under the overall 
Preparing Right of Way.  If you are uncertain whether the utility is active, contact the District 
Utility Section. 
 
--Item 132-- 

 Embankment (TY C1) and (TY C2) shall meet the following specifications: 
 

Item Description 
Percent Retained-Sieve LL 

Max 
PI 

Max 
PI 

Min 

Field 
Compact 

Density to 3" 3/8" #4 #40 

132 EMBANKMENT (FINAL)(DENS 
CONT)(TY C1) 0 - 30-75 50-85 45 20 7 ≥ 98% Dry 

Density 
 

Item Description LL 
Max 

PI 
Max 

PI 
Min 

Field Compact 
Density to  

132 EMBANKMENT (FINAL)(DENS 
CONT)(TY C2) 50 25 7 ≥ 98% Dry 

Density 
 

 
--Item 164-- 

 Drill seeding of permanent grasses requires the use of approved grass seeding equipment capable 
of properly storing and metering the release of small seeds (such as Bermuda grass) separately 
from fluffy type seeds (such as bluestems).  Equipment manufactured for planting grain crops is 
acceptable for planting temporary cool season seeds, but not for planting the permanent seed 
mix. 
 

 If performing a permanent seeding in an area with established temporary grass cover and 
mowing is performed instead of tilling, seed and fertilizer may be distributed simultaneously 
during “Broadcast Seeding” operations, provided each component is applied at the specified rate. 
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--Item 168-- 
 Apply vegetative watering as needed to supplement natural rainfall during the vegetation 

establishment period.  Plan quantity of irrigation water is based on the application of a total of 
1.3 gal of water each week for each sq. yd. of area that is sodded or seeded.  Establishment time 
is estimated to be 12 weeks for both sod and permanent seed mixes.  Temporary seeding will 
require less time for establishment.   Provide a schedule and coordinate watering cycles and rates 
per cycle with the Engineer.  Obtain approval if the quantity of water to be applied is expected to 
exceed the plan quantity.  Adjust the amount of water applied with each cycle and the number of 
cycles each wk. according to actual site conditions.  Drought or other conditions, as determined 
by the Engineer, may require the application of supplemental irrigation during hours other than 
normal working hours. 

  
--Item 247-- 

 There is no minimum PI requirement for this project. 
  
--Item 320-- 

 Provide a material transfer device capable of providing a continuous flow of material to the 
paver.  The material transfer device will consist of a windrow elevator or better. 
  
--Item 420-- 

 Mass concrete will be measured in place. 
  
 Pier and Bent Concrete will be paid for as “Plans Quantity”. 
  
 --Item 421-- 
 Use an automated ticket that contains the same information as shown in the standard 

specification.  Submit the ticket for approval prior to use.  The concrete producer will contact the 
District Laboratory or the Engineer’s Office (outside the San Antonio area) to inform TxDOT of 
scheduled structural concrete batching.  The Engineer may suspend concrete operations if ticket 
information is incomplete/incorrect. 

 Entrained air is allowed for Class P and Class HES concrete only. Air content testing is waived 
for all classes of concrete. 
 

 Poly-fiber reinforced concrete may be used as an option, with the approval by the Engineer, for 
riprap, sidewalk, curb/gutter, and mow strip.  Use a TxDOT approved manufacturer or producer 
for the poly-fiber.  The poly-fibers shall be combined with the concrete in proportions as 
recommended by the manufacturer.  A concrete mix design must be approved by the Engineer. 

  
--Item 422-- 

 For construction of approach slabs, longitudinal joints shall be placed on lane lines. Joints may 
be either a saw-cut crack control joint or a construction joint. Saw cut joints shall terminate 1’-0” 
before reaching the edge of the slab, must be saw cut as soon as possible after placement of 
concrete, and will be cut within 12 hours of concrete placement. Once sawing begins, it should 
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be a continuous operation and should only be stopped if raveling occurs. Saw cut will be to a 
depth of 1.5” and filled with approved joint sealant. 

  
--Item 425-- 

 Vertical clearance over roadway at the following location(s) is(are) less than or equal to 20 feet.   
Provide Bars C and CH for the full length of the girder per the IGD standard. 

 SH 211 Turnaround Bridge Over US 90 
 
--Item 427-- 

 Provide concrete paint finish and form liner finishes to Surface Area IV (areas designated on the 
plans).  Apply the base color shown in the plans to all surfaces unless otherwise noted.  Apply 
the accent color shown in the plans on only the areas designated on the plans. 
  

 --Item 502-- 
 General 
  
 In addition to providing a Contractor's Responsible Person and a phone number for emergency 

contact, have an employee available to respond on the project for emergencies and for taking 
corrective measures within 2 hours or within a reasonable time frame as specified by the 
Engineer. 

  
 Treat the pavement drop-offs as shown in the TCP. 
  
 Avoid placing stockpiles, equipment, and other construction materials within the roadway’s 

horizontal clear zone or at any location that will constitute a hazard and will endanger traffic.  If 
a stockpile is placed within the clear zone, address in accordance with the TMUTCD. 

  
 If Nighttime work is required and work is not behind positive barrier then full Class 3 reflective 

gear is required to be worn by all workers, hard hat halos are required to be worn by the flaggers 
at flagging stations, TY III barricades are required to be spaced at 500 ft, and a mandatory night 
work meeting is required. 

  
 The Contractor Force Account “Safety Contingency” that has been established for this project is 

intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 
Control Plan, that could not be foreseen in the project planning and design stage. These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 
Person based on weekly or more frequent traffic management reviews on the project. The 
Engineer may choose to use existing bid items if it does not slow the implementation of 
enhancement. 

  
 Mounting and moving the mailbox as needed for the various construction phases is subsidiary to 

Item 502. 
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 Access to adjoining property must be maintained at all times. 
  
 Barricades, Signs, and Traffic Control Devices 
 When advanced warning flashing arrow panels and/or changeable message sign is specified, 

have one standby unit in good condition at the job site. Standby time shall be considered 
subsidiary to the bid item. 

  
 After written notification, the time frame is provided on the Form 599 to provide properly 

maintained signs and barricades before considered in non-compliance with this item. 
  
 Moving an existing sign to a temporary location is subsidiary to Item 502.  Installations with 

permanent supports at permanent locations will be paid for under the applicable bid item(s). 
  
 Cover permanent signs if not used.  This is subsidiary to Item 502. 
  
 Lane and Ramp Closures and Detours 
  
 Notify the Engineer in writing 10 business days in advance of any temporary or permanent lane, 

ramp, connector, etc. closures/detours, restrictions to lane widths, alterations to vertical 
clearances, or modifications to radii. Any other modifications to the roadway that may adversely 
affect the mobility of oversized/overweight trucks also require 10 business days advance written 
notice to the Engineer.  At least one lane must always remain open. 

  
 At no time shall two consecutive intersecting roadways be closed at one time during 

construction. 
  
  At no time shall two consecutive ramps be closed at one time during construction or overlay 

 operations. 
  
  Unless otherwise noted in the plans and/or as directed by the Engineer, daily lane closures shall 

 be limited according to the following restrictions: 
 
No lane closures will be permitted for the following dates and/or special events: 
Between December 15 and January 1 
Wednesday before Thanksgiving thru the Sunday after Thanksgiving 
Saturday and Sunday before Memorial Day and Labor Day 
Saturday or Sunday when July 4 falls on a Friday or Monday 
Easter weekend, April 29-31, 2024 

  
 Traffic Signals   

 
 There are traffic signals at the intersection of SH 211, and US 90.   Always keep the signals in 

operation except when necessary for specific installation operations, including any modifications 
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to existing signal heads to always maintain clear visibility.  Adjustment of any signal head will 
be subsidiary to Item 502.  When it is necessary for a signal to be turned off, or when left-turn 
lanes are closed, hire off duty police officers to control the traffic until the signals are back in 
satisfactory condition. 

  
 Moving or adjustment of traffic signal heads, VIVDS, and radar detection for the purpose of 

alignment with the shifting of lanes in conjunction with the traffic control plan will be subsidiary 
to various bid items. 

  
 Coordinate with the appropriate entity (City of San Antonio, City of New Braunfels, etc.) or 

TxDOT when left-turn lanes are closed and/or for signal timing revisions as necessary. 
  
 Hauling 
  
 The use of rubber-tired equipment will be required for moving dirt or other materials along or 

across pavement surfaces.  Where the contractor desires to move any equipment not licensed for 
operation on public highways, on or across pavement, they shall protect the pavement from 
damage as directed/approved by the Engineer. 

  
 Throughout construction operations, the Contractor will be required to conduct their hauling 

operations in a manner such that vehicles will not haul over previously recompacted subgrade or 
compacted base material, except in short sections for dumping manipulations. 

  
 The Contractor shall keep the roadway clean and free of dirt or other materials during hauling 

operations.  If the Contractor does not maintain a clean roadway, they shall cease all construction 
operations, when directed by the Engineer, to clean the roadway to the satisfaction of the 
Engineer. 
 
--Item 504-- 

 For field office Type E Structure.  Provide at least 1,200 sq. ft. of gross floor area in rooms 8 ft. 
high.  Partition the floor area into at least 4 interconnected rooms with doors, 2 exterior doors, 
and at least 2 windows in each room.  Provide at least 10 parking spaces for pull-through 
parking. 

    
 Enclose the field office, laboratory and the parking area as shown in 504.2.1.1 and provide 

security lighting. 
   
 Provide high speed internet service with WIFI signal and a laser jet printer/scanner/copier as 

directed. 
  
 Provide essential supplies, including  toilet paper, hand soap, paper towels, printing paper, 

potable water, and printer ink. 
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 Provide a Type E Structure for a Concrete Field Laboratory with at least 200 sq. ft. of gross floor 
area in a room 8 ft. high, furnished with an exterior door and at least 2 windows.  Provide 
required equipment for testing (moist cabinet, moist room, or water storage tank in accordance 
with Tex-498-A, Table 32 and Concrete Compression Testing Machine in accordance with Tex-
498-A, Table 18).  Provide associated calibration documents, as outlined in Tex-498-A, for all 
contractor provided testing equipment. 

  
 A Type D Structure (Asphalt Mix Control Laboratory) is required for all projects that do not 

have a previously approved laboratory structure for TxDOT’s exclusive use.  The structure will 
include high speed internet service with WIFI signal, one desk, two chairs, and one file cabinet. 
 

 All labs and offices will include cleaning at least once a week.  The cleaning will include 
sweeping and mopping of floors, cleaning the toilet and lavatory, and emptying wastebaskets.  
Space heaters are not considered adequate heating. 

   
--Item 506-- 

 An Inspector will perform a regularly scheduled SWP3 inspection every 7 calendar days. 
  
 Failure to address items noted on the SW3P inspection report within two report cycles may result 

in the Department stopping all construction operations, exclusive of time charges, or withholding 
that month’s estimate until the SW3P deficiencies are corrected unless the Engineer determines 
that the area is too wet to correct SW3P deficiencies. 

  
 Failure to correctly maintain daily monitoring reports and submitting to TxDOT on a 

daily/weekly basis may result in the monthly estimate being withheld. 
 
--Item 512-- 

 Only Single Slope shape CTB may be furnished on the inside shoulder/inside median of the 
Interstate or Freeway Main Lanes.   

  
More than one shape type of CTB may be furnished on a project, although no mixing of CTB 
shape types will be permitted along a continuous segment of CTB. 
 

 CTB reflectors will not be paid for directly but will be considered subsidiary to the barrier. 
   

--Item 529-- 
Curb inlets and extensions are based on an exposed curb height of 7 inches. The roadway curb  

  height and shape will be transitioned to the inlet’s curb with a 40: 1 taper. 
 
--Item 531-- 

 The curb ramp locations shown in the plans have considered the geometric features of the 
intersection, traffic signals, and the pavement markings.  If anything changes during 
construction, the location of curb ramps must be adjusted to ensure they meet TAS requirements. 
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--Item 540-- 
 Guard fence posts placed in proposed and/or existing areas of riprap, sidewalks or other concrete 

shall have an 18 inch +/- (square or round) leave-out in the concrete as shown in the state 
standard for MBGF Mow Strip.  After the posts are installed, fill the leave-outs with a Grout 
mixture as shown in the state standard for MBGF Mow Strip. 
 

 When connecting a Thrie-Beam to a concrete wingwall, bridge rail, CTB, etc., drill the holes for 
bolt placement using rotary or core type equipment.  Use a core type drill when reinforcing steel 
is encountered.  Do not use percussion or impact drilling.  Repair damage to the concrete and 
spalls exceeding ½” from the edge of the hole. 
  
--Item 545-- 

 See the Crash Cushion Summary Sheet. 
  
 Use a reinforced concrete pad for the foundation and anchoring. 

  
--Item 644-- 

 The wedge anchor system shown on State Standard Sheet SMD (TWT) is not allowed. 
  
 Triangular Slipbase Systems with set screws are not allowed. 
    

--Item 666-- 
 Use TY II markings (vs. an acrylic or epoxy) on asphalt surfaces as the sealer for the TY I 

markings, unless otherwise approved by the Engineer. 
 
--Item 672-- 

 Place all adhesive material directly from the heated dispenser to the pavement.  Do not use 
portable or non-heated containers.  Use adhesive of sufficient thickness so that when the marker 
is pressed into the adhesive, 1/8" or more adhesive will remain under 100% of the marker.  The 
adhesive should extend not less than 1/2" but not more than 1 1/2" beyond the perimeter of the 
marker. 
 
--Item 677-- 

 Obtain approval before using the mechanical method for the elimination of existing 
thermoplastic pavement markings.  

 
 --Item 730-- 
 Mow full-width and hand trim the right of way, including newly seeded or sodded areas, when 

vegetation reaches a height of 16” or when directed. Removal of brush sprouts growing within 
guardrail, concrete barriers or at other locations where mowing or hand trimming is done within 
the limits of construction is required and subsidiary to this item. Mowing may be required more 
often in newly sodded or seeded areas than in other parts of the project because of the 
supplemental irrigation these areas receive and the resulting weed growth. Coordinate mowing to 
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avoid rutting or compaction of the soil when mowing where supplemental irrigation is being 
used. Use mowing equipment that will not adversely affect soil retention blankets or mulches 
that have been applied. Work performed under this item does not replace the mowing required 
when placing permanent seeding in an area that has established temporary seeding as described 
in Article 164.3, Construction. 

   
--Item 734-- 

  Perform Litter Removal once a month or as directed by the Engineer. 
  
 --Item 735-- 
 Perform Debris Removal as directed by the Engineer. 
  
 --Item 738-- 
 Perform Cleaning and Sweeping Highways once a month or as directed by the Engineer. 
  
 --Item 3076, 3077, 3079, 3080, 3081, & 3082 -- 
 Table 10 in Item 3076 and Table 11in Item 3077, Hamburg Wheel Test Requirements tested in 

accordance with Tex-242-F are changed for PG 64-22 or lower and PG 70-22.  Minimum 
number of passes at 12.55 mm Rut Depth, Tested at 50 degrees C will be 5,000 and 10,000 
respectively. 
 

 Submit a copy of the Tex 233-F production charts on a weekly basis.  At the end of the ACP 
work, provide all originals.   
 

 Crushing of aggregate for hot mix and immediate use for production of the mix is not allowed.  
Stockpile the aggregate until enough material is available for five days of production unless prior 
approval is provided. 

  
 Hold a pre-paving meeting one month prior to the placement of the hot mix.  The date and time 

of pre-paving meeting should be coordinated with the Engineer prior to scheduling. 
 

 Do not use diesel or solvents as asphalt release agents in production, transportation, or 
construction.  A list of approved asphalt release agents is available from the District Laboratory. 

  
 No more than one hot mix lot will be open for any specific type of hot mix, unless authorized.  

After a lot is open and the Contractor gets approval to change plants, the previous lot will be 
closed, and a new lot will be opened.  The numbering for the lots produced at the new plant will 
start with No. 1.  If allowed to switch back to the original or previous plant, the next lot from that 
plant will resume numbering sequentially from the last lot produced by that plant. 
  
--Item 3084 & 3085 -- 

 The minimum application rates are listed in Table UC/BC. The Engineer may adjust the 
application rates taking into consideration the existing pavement surface conditions. 
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Table UC/BC 

Material Minimum Application Rate 
(gal. per square yard) 

TRAIL – Hot Asphalt 0.15 
Spray Applied Underseal Membrane 0.20 
Seal Coat – Emulsion (CHFRS-2P, CRS-2P) 0.25 
Seal Coat – Asphalt (AC-15P, AC-20-5TR, 
AC-20XP, AC10-2TR) 

0.23 

Aggregate for Seal Coat Options 
TY PB GR 4(AC) or TY B GR 4(Emulsion) 

1 CY:120 SY 

  
--Item 4171-- 

 Install bridge identification numbers shown below for each of the following listed bridges in 
accordance with the special specification and San Antonio District Standard.  Install the bridge 
identification number on two locations as shown on the plans, or as directed.  For bridges in a 
two-way condition, install the bridge identification number on each outside beam on the 
upstream side of traffic.  For bridges in a one-way condition, install the bridge identification 
number on each side, opposite corners on each outside beam.  For culverts less than 5 ft. in 
height, install the bridge identification number on the headwall on upstream and downstream 
location.  For culverts greater than 5 ft. in height, install the bridge identification number inside 
the first barrel on the upstream side of traffic and inside the last barrel on the opposite corner in 
the direction of traffic. 
 
--Item 6185-- 
2 shadow vehicles with TMA will be required for this project.  The TMA’s will be measured and 
paid for by the DAY for each TMA/TA set up and operational on the worksite.  The contractor 
will be responsible for determining if one or more of these operations will be ongoing at the 
same time to determine the total number of TMA’s needed for the project.  See TMA and TA 
Summary sheet in the plans. 
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                                                    CONTROL :  0024-07-069              
                                                    PROJECT :  STP 2024(782)HES         
                                                    HIGHWAY :  US 90                    
                                                    COUNTY  :  BEXAR                    
                                                                                        
                                                                                        
                                                                                        
                                                                                        
                                  TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                        

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                        
                                                                                        
                 ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
                 ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                        
                 STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
                 ------------------------  TRANSPORTATION  NOVEMBER 1, 2014.            
                                           STANDARD SPECIFICATIONS ARE INCORPORATED     
                                           INTO THE CONTRACT BY REFERENCE.              
                                                                                        
                 ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                 ITEM 100  PREPARING RIGHT OF WAY (103)                                 
                 ITEM 105  REMOVING TREATED AND UNTREATED BASE AND ASPHALT PAVEMENT     
                 ITEM 110  EXCAVATION (132)                                             
                 ITEM 132  EMBANKMENT (100)(160)(204)(210)(216)(260)(400)               
                 ITEM 164  SEEDING FOR EROSION CONTROL (162)(166)(168)                  
                 ITEM 168  VEGETATIVE WATERING                                          
                 ITEM 247  FLEXIBLE BASE (105)(204)(210)(216)(520)                      
                 ITEM 260  LIME TREATMENT (ROAD-MIXED) (105)(132)(204)(210)(216)        
                           (247)(300)(310)(520)<3096>                                   
                 ITEM 310  PRIME COAT (300)(316)<3096>                                  
                 ITEM 400  EXCAVATION AND BACKFILL FOR STRUCTURES (110)(132)(401)       
                           (402)(403)(416)(420)(421)(423)                               
                 ITEM 416  DRILLED SHAFT FOUNDATIONS (405)(420)(421)(423)(440)(448)     
                 ITEM 420  CONCRETE SUBSTRUCTURES (400)(404)(421)(422)(426)(427)        
                           (440)(441)(448)                                              
                 ITEM 422  CONCRETE SUPERSTRUCTURES (420)(421)(424)(438)(440)(448)      
                           (454)<780>                                                   
                 ITEM 425  PRECAST PRESTRESSED CONCRETE STRUCTURAL MEMBERS (409)        
                           (420)(421)(424)(426)(427)(434)(440)(442)(445)<448>           
                 ITEM 432  RIPRAP (247)(420)(421)(431)(440)                             
                 ITEM 442  METAL FOR STRUCTURES (441)(445)(446)(447)(448)               
                 ITEM 450  RAILING (420)(421)(422)(424)(440)(441)(442)(445)(446)        
                           (448)<540>                                                   
                 ITEM 454  BRIDGE EXPANSION JOINTS (429)(442)(785)                      
                 ITEM 464  REINFORCED CONCRETE PIPE (400)(402)(403)(467)(476)           
                 ITEM 467  SAFETY END TREATMENT (400)(420)(421)(432)(440)(442)(445)     
                           (460)(464)                                                   
                 ITEM 480  CLEANING EXISTING CULVERTS                                   
                 ITEM 500  MOBILIZATION                                                 
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                 ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
                 ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                           CONTROLS (161)(432)(556)                                     
                 ITEM 508  CONSTRUCTING DETOURS                                         
                 ITEM 512  PORTABLE TRAFFIC BARRIER (420)(421)(424)(440)(442)           
                 ITEM 529  CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER (360)    
                           (420)(421)(440)                                              
                 ITEM 531  SIDEWALKS (104)(360)(420)(421)(440)(530)                     
                 ITEM 540  METAL BEAM GUARD FENCE (421)(441)(445)<492>(529)             
                 ITEM 543  CABLE BARRIER SYSTEM (421)(658)                              
                 ITEM 544  GUARDRAIL END TREATMENTS                                     
                 ITEM 545  CRASH CUSHION ATTENUATORS (421)                              
                 ITEM 644  SMALL ROADSIDE SIGN ASSEMBLIES (421)(440)(441)(442)(445)     
                           (636)(643)(656)                                              
                 ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)                
                 ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
                 ITEM 666  RETROREFLECTORIZED PAVEMENT MARKINGS (316)(502)(662)(677)    
                           (678)<6438>                                                  
                 ITEM 672  RAISED PAVEMENT MARKERS (677)(678)                           
                 ITEM 677  ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS (300)     
                           (302)(316)<3096>                                             
                 ITEM 678  PAVEMENT SURFACE PREPARATION FOR MARKINGS (677)              
                 ITEM 730  ROADSIDE MOWING                                              
                 ITEM 734  LITTER REMOVAL                                               
                 ITEM 735  DEBRIS REMOVAL (734)(738)                                    
                 ITEM 738  CLEANING AND SWEEPING HIGHWAYS                               
                 ITEM 772  POST AND CABLE FENCE (421)                                   
                                                                                        
                                                                                        
                 SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
                 ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                      HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                        
                                                                                        
                 REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
                                      (FORM FHWA 1273)                                  
                 WAGE RATES                                                             
                 SPECIAL PROVISION "NONDISCRIMINATION" (000---002)                      
                 SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                      (000---003)                                       
                 SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                      ENSURE EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE    
                                      ORDER 11246" (000---004)                          
                 SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                      CONSTRUCTION CONTRACT SPECIFICATIONS" (000---005) 
                 SPECIAL PROVISION "ONTHEJOB TRAINING PROGRAM" (000---006)              
                 SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"      
                                      (000--1019)                                       
                 SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1243)         
                 SPECIAL PROVISION "CARGO PREFERENCE ACT REQUIREMENTS IN FEDERAL AID    
                                      CONTRACTS" (000---241)                            
                 SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERALAID     
                                      CONTRACTS" (000---394)                            
                 SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"       
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                                      (000---659)                                       
                 SPECIAL PROVISIONS TO ITEM     2  (002---009)(002---013)(002---014)    
                                                   (002---015)                          
                 SPECIAL PROVISIONS TO ITEM     3  (003---011)(003---013)               
                 SPECIAL PROVISIONS TO ITEM     5  (005---002)(005---003)               
                 SPECIAL PROVISIONS TO ITEM     6  (006---001)(006---012)(006---040)    
                 SPECIAL PROVISIONS TO ITEM     7  (007---004)(007---008)(007---010)    
                                                   (007---011)(007---013)               
                 SPECIAL PROVISIONS TO ITEM     8  (008---030)(008---033)(008---054)    
                 SPECIAL PROVISIONS TO ITEM     9  (009---010)(009---011)               
                 SPECIAL PROVISION  TO ITEM   247  (247---005)                          
                 SPECIAL PROVISION  TO ITEM   300  (300---020)                          
                 SPECIAL PROVISION  TO ITEM   302  (302---003)                          
                 SPECIAL PROVISION  TO ITEM   316  (316---002)                          
                 SPECIAL PROVISION  TO ITEM   340  (340---004)                          
                 SPECIAL PROVISION  TO ITEM   341  (341---004)                          
                 SPECIAL PROVISION  TO ITEM   348  (348---004)                          
                 SPECIAL PROVISION  TO ITEM   360  (360---001)                          
                 SPECIAL PROVISION  TO ITEM   420  (420---001)                          
                 SPECIAL PROVISION  TO ITEM   421  (421---012)                          
                 SPECIAL PROVISION  TO ITEM   423  (423---005)                          
                 SPECIAL PROVISION  TO ITEM   425  (425---001)                          
                 SPECIAL PROVISION  TO ITEM   426  (426---005)                          
                 SPECIAL PROVISION  TO ITEM   427  (427---003)                          
                 SPECIAL PROVISION  TO ITEM   434  (434---004)                          
                 SPECIAL PROVISION  TO ITEM   440  (440---005)                          
                 SPECIAL PROVISION  TO ITEM   441  (441---004)                          
                 SPECIAL PROVISION  TO ITEM   442  (442---001)                          
                 SPECIAL PROVISION  TO ITEM   446  (446---005)                          
                 SPECIAL PROVISION  TO ITEM   447  (447---001)                          
                 SPECIAL PROVISION  TO ITEM   448  (448---001)                          
                 SPECIAL PROVISION  TO ITEM   450  (450---001)                          
                 SPECIAL PROVISION  TO ITEM   464  (464---001)                          
                 SPECIAL PROVISION  TO ITEM   502  (502---008)                          
                 SPECIAL PROVISION  TO ITEM   506  (506---005)                          
                 SPECIAL PROVISION  TO ITEM   520  (520---002)                          
                 SPECIAL PROVISION  TO ITEM   540  (540---001)                          
                 SPECIAL PROVISION  TO ITEM   636  (636---001)                          
                 SPECIAL PROVISION  TO ITEM   643  (643---001)                          
                 SPECIAL PROVISION  TO ITEM   656  (656---001)                          
                 SPECIAL PROVISION  TO ITEM   666  (666---007)                          
                 SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  3096  (3096--003)    
                 SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  6185  (6185--002)    
                                                                                        
                                                                                        
                 SPECIAL SPECIFICATIONS:                                                
                 ----------------------                                                 
                                                                                        
                 ITEM 3002 SPRAY APPLIED UNDERSEAL MEMBRANE (320)                       
                 ITEM 3076 DENSE-GRADED HOT-MIX ASPHALT <300><301><316><320><340>       
                           <341><342><347><348><520><585><3079><3081><3082><3096>       
                 ITEM 3079 PERMEABLE FRICTION COURSE (PFC) <300><301><320><342><520>    
                           <585><3096>                                                  
                 ITEM 3081 THIN OVERLAY MIXTURES (TOM) <300><301><320><347><520>        
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                           <585><3096>                                                  
                 ITEM 3082 THIN BONDED FRICTION COURSES <210><300><301><320><342>       
                           <348><520><585><3079><3096>                                  
                 ITEM 3085 UNDERSEAL COURSE <300><302><316><3002><3096>                 
                 ITEM 3096 ASPHALTS, OILS, AND EMULSIONS                                
                 ITEM 4171 INSTALL BRIDGE IDENTIFICATION NUMBERS <427>                  
                 ITEM 6001 PORTABLE CHANGEABLE MESSAGE SIGN                             
                 ITEM 6185 TRUCK MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)   
                 ITEM 6309 TEMPORARY CONSTRUCTION EQUIPMENT ALERT SYSTEM                
                 ITEM 6438 MOBILE RETROREFLECTIVITY DATA COLLECTION FOR PAVEMENT        
                           MARKINGS                                                     
                                                                                        
                                                                                        
                 GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
                 -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                           PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                           LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                           PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                           CATIONS FOR THIS PROJECT.                                    
                                                                                        



 
          Control

          Project

          Highway

          County

The following goal for disadvantaged business enterprises is established: 

0024-07-069

STP 2024(782)HES

US 90

BEXAR

      

BEXAR

DISADVANTAGED BUSINESS ENTERPRISE 
REQUIREMENTS

  DBE
4.0%

By signing the proposal, the Bidder certifies that the above DBE goal will be met 
by committing to DBE participation that meets or exceeds the goal or providing 
adequate documentation of good faith efforts (GFE) to achieve the goal.

The DBE participation or GFE must be submitted within five (5) calendar days 
after bid opening. If the fifth day falls on a weekend or a day when TxDOT offices 
are closed, the deadline moves to the next business day. 

The Department may impose remedies as defined by state or local law if a bidder 
fails to submit required documentation, including forfeiting the bid proposal 
guaranty and exclusion from rebidding on the contract if it is re-advertised.

Certification of DBE Goal Attainment
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CHILD SUPPORT STATEMENT

Under Section 231.006,  Family Code, the vendor or applicant certifies that the 
individual or business entity named in this contract, bid, or application is not ineligible to 
receive the specified grant, loan, or payment and acknowledges that this contract may be 
terminated and payment may be withheld if this certification is inaccurate. 

 



 

 

 

CONFLICT OF INTEREST CERTIFICATION 
 
Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into 
contracts in which Department officers and employees have a financial interest.  
 
By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with 
the Department as a result of a financial interest as defined under Texas Government Code Section 
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict of interest with the Department. 
 
The Contractor also certifies that none of the following individuals, nor any of their family members within 
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as 
defined under Texas Government Code Section 2261.252(b) in the Contractor: 
 
 Any member of the Texas Transportation Commission; and 
 The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support 

Operations, Director of Procurement, and Director of Contract Services. 

Violation of this certification may result in action by the Department. 

 



E-VERIFY CERTIFICATION 
 
 
Pursuant to Texas Transportation Code §223.051, all TxDOT contracts for construction, maintenance, or 
improvement of a highway must include a provision requiring Contractors and subcontractors to use the 
U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing 
the contract, the Contractor certifies that prior to the award of the Contract: 
 

  
 

the Contractor has registered with and will, to the extent permitted by law, utilize the United 
States Department of Homeland Security’s E-Verify system during the term of the Contract to 
determine the eligibility of all persons hired to perform duties within Texas during the term of 
the agreement; and 

  
 

the Contractor will require that all subcontractors also register with and, to the extent 
permitted by law, utilize the United States Department of Homeland Security’s E-Verify 
system during the term of the subcontract to determine the eligibility of all persons hired to 
perform duties within Texas during the term of the agreement. 

 
Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to 
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in 
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and 
Suspension for Ethical Violations by Entities Doing Business with the Department.” 
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Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a

governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable

    to Texas Department of Transportation (TxDOT) for the duration of the contract,

2) on request of TxDOT, promptly provide any contracting information related to the contract that is in

    the custody or possession of the entity, and

3) on completion of the contract, either:

A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the

     custody or possession of the entity, or

B. preserve the contracting information related to the contract as provided by the records

     retention requirements applicable to TxDOT

The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the

contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or

intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

              • provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all

 records, including electronic and payment records related to the contract, for the same period provided by the

                   records retention schedule applicable to TxDOT, and

               • ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information

maintained by a governmental body or sent between a governmental body and a vendor, contractor,

potential vendor, or potential contractor:

1)  information in a voucher or contract relating to the receipt or expenditure of public funds by a

     governmental body;

2) solicitation or bid documents relating to a contract with a governmental body;

                3) communications sent between a governmental body and a vendor, contractor, potential vendor, or

     potential contractor during the solicitation, evaluation, or negotiation of a contract;

4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates

     each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if

    applicable, an explanation of why the vendor or contractor was selected; and

5) communications and other information sent between a governmental body and a vendor or contractor

related to the performance of a final contract with the governmental body or work performed on behalf

of the governmental body. 



CERTIFICATION TO NOT BOYCOTT ISRAEL 

 
Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code 
§808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract 
that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel 
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with, 
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled 
territory, but does not include an action made for ordinary business purposes. 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott energy companies, as defined in 
Government Code §809.001, and will not boycott energy companies during the term of the contract. This 
provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not 
boycott energy companies during the term of this contract. “Boycott” means taking any action that is 
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the 
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of 
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond 
applicable federal and state law; or (2) does business with a company described by (1). 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT DISCRIMINATE AGAINST 
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor: 

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or 
firearm trade association, as defined in Government Code §2274.001, and 

2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.  

This provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or 
firearm trade association as described and will not do so during the term of this contract. "Discriminate 
against a firearm entity or firearm trade association" means, with respect to the entity or association, to: 
(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its 
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business 
relationship with the entity or association based solely on its status as a firearm entity or firearm trade 
association; or (3) terminate an existing business relationship with the entity or association based solely on 
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm 
trade association" does not include: (1) the established policies of a merchant, retail seller, or platform that 
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s 
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing 
business relationship, or decision to terminate an existing business relationship to comply with federal, 
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business 
reason that is specific to the customer or potential customer and not based solely on an entity ’s or 
association’s status as a firearm entity or firearm trade association. 

Violation of this certification may result in action by the Department. 
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PROHIBITION ON CERTAIN TELECOMMUNICATIONS 
EQUIPMENT OR SERVICES

The Federal Register Notice issued the Final Rule and states that the amendment to 2 CFR
200.216 is effective on August 13, 2020. The new 2 CFR 200.471 regulation provides clarity that 
the telecommunications and video surveillance costs associated with 2 CFR 200.216 are 
unallowable for services and equipment from these specific providers. OMB’s Federal Register 
Notice includes the new 2 CFR 200.216 and 2 CFR 200.471 regulations. 

https://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and- 
agreements
Per the Federal Law referenced above, use of services, systems, or services or systems that 
contain components produced by any of the following manufacturers is strictly prohibited for use 
on this project. Therefore, for any telecommunications, CCTV, or video surveillance 
equipment, services or systems cannot be manufactured by, or have components manufactured 
by:

• Huawei Technologies Company,
• ZTE Corporation (any subsidiary and affiliate of such entities),
• Hyatera Communications Corporation,
• Hangzhou Hikvision Digital Technology Company,
• Dahua Technology Company (any subsidiary and affiliate of such entities).

Violation of this prohibition will require replacement of the equipment at the contractor’s 
e xpense.

http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
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FHWA-1273 – Revised October 23, 2023 
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
XII.    Use of United States-Flag Vessels: 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).  23 CFR 
633.102(e).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  23 
CFR 633.102(e).   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102.  The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract).  23 CFR 633.102(b). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.  23 
CFR 633.102(d). 
  
3.  A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA.   
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  23 U.S.C. 114(b).  
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors.  
23 U.S.C. 101(a). 
 
  
II.  NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627.  The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements.   
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

3. Withholding for unpaid wages and liquidated damages  

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs; 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under 
CWHSSA or this part. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a.  The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 
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employment decisions including specific review of these items with on-site supervisory personnel such as 
Superintendents, General Foremen, etc., before the initiation of construction work at any job site. A written 
record must be made and maintained identifying the time and place of these meetings, persons attending, 
subject matter discussed, and disposition of the subject matter. 

1.7.8. Disseminate the Contractor's EEO policy externally by including it in any advertising in the news media, 
specifically including minority and female news media, and providing written notification to and discussing the 
Contractor's EEO policy with other Contractors and Subcontractors with whom the Contractor does or 
anticipates doing business. 

1.7.9. Direct its recruitment efforts, both oral and written, to minority, female and community organizations, to 
schools with minority and female students and to minority and female recruitment and training organizations 
serving the Contractor's recruitment area and employment needs. Not later than one month before the date 
for the acceptance of applications for apprenticeship or other training by any recruitment source, the 
Contractor will send written notification to organizations such as the above, describing the openings, 
screening procedures, and tests to be used in the selection process. 

1.7.10. Encourage present minority and female employees to recruit other minority persons and women and, where 
reasonable, provide after school, summer and vacation employment to minority and female youth both on the 
site and in other areas of a Contractor's workforce. 

1.7.11. Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR 
Part 60-3. 

1.7.12. Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for 
promotional opportunities and encourage these employees to seek or to prepare for, through appropriate 
training, etc., such opportunities. 

1.7.13. Ensure that seniority practices, job classifications, work assignments and other personnel practices, do not 
have a discriminatory effect by continually monitoring all personnel and employment-related activities to 
ensure that the EEO policy and the Contractor's obligations under these specifications are being carried out. 

1.7.14. Ensure that all facilities and company activities are non-segregated except that separate or single-user toilet 
and necessary changing facilities will be provided to assure privacy between the sexes. 

1.7.15. Document and maintain a record of all solicitations of offers for subcontracts from minority and female 
construction contractors and suppliers, including circulation of solicitations to minority and female contractor 
associations and other business associations. 

1.7.16. Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's 
EEO policies and affirmative action obligations. 

1.8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of 
their affirmative action obligations (Section 7.1. through Section 7.16.). The efforts of a contractor 
association, joint contractor-union, contractor-community, or other similar group of which the Contractor is a 
member and participant, may be asserted as fulfilling any one or more of its obligations under Section 7.1. 
through Section 7.16. of these Specifications provided that the Contractor actively participates in the group, 
makes every effort to assure that the group has a positive impact on the employment of minorities and 
women in the industry, ensures that the concrete benefits of the program are reflected in the Contractor's 
minority and female workforce participation, makes a good faith effort to meet its individual goals and 
timetables, and can provide access to documentation which demonstrates the effectiveness of actions taken 
on behalf of the Contractor. The obligation to comply, however, is the Contractor's and failure of such a group 
to fulfill an obligation will not be a defense for the Contractor's noncompliance. 

1.9. A single goal for minorities and a separate single goal for women have been established. The Contractor, 
however, is required to provide equal employment opportunity and to take affirmative action for all minority 
groups, both male and female, and all women, both minority and non-minority. Consequently, the Contractor 
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may be in violation of the Executive Order if a particular group is employed in a substantially disparate 
manner (for example, even though the Contractor has achieved its goals for women generally, the Contractor 
may be in violation of the Executive Order if a specific minority group of women is underutilized). 

1.10. The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against 
any person because of race, color, religion, sex, or national origin. 

1.11. The Contractor will not enter into any Subcontract with any person or firm debarred from Government 
Contracts pursuant to Executive Order 11246. 

1.12. The Contractor will carry out such sanctions and penalties for violation of these specifications and of the 
Equal Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as 
may be imposed or ordered pursuant to Executive Order 11246, as amended, and its implementing 
regulations, by the Office of Federal Contract Compliance Programs. Any Contractor who fails to carry out 
such sanctions and penalties will be in violation of these specifications and Executive Order 11246, as 
amended. 

1.13. The Contractor, in fulfilling its obligations under these specifications, will implement specific affirmative action 
steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as to 
achieve maximum results from its efforts to ensure equal employment opportunity. If the Contractor fails to 
comply with the requirements of the Executive Order, the implementing regulations, or these specifications, 
the Director will proceed in accordance with 41 CFR 60-4.8. 

1.14. The Contractor will designate a responsible official to monitor all employment-related activity to ensure that 
the company EEO policy is being carried out, to submit reports relating to the provisions hereof as may be 
required by the Government and to keep records. Records must at least include for each employee the 
name, address, telephone numbers, construction trade, union affiliation if any, employee identification 
number when assigned, social security number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, 
or laborer), dates of changes in status, hours worked per week in the indicated trade, rate of pay, and 
locations at which the work was performed. Records must be maintained in an easily understandable and 
retrievable form; however, to the degree that existing records satisfy this requirement, Contractors shall not 
be required to maintain separate records. 

1.15. Nothing herein provided will be construed as a limitation upon the application of other laws which establish 
different standards of compliance or upon the application of requirements for the hiring of local or other area 
residents (e.g., those under the Public Works Employment Act of 1977 and the Community Development 
Block Grant Program). 

1.16. In addition to the reporting requirements set forth elsewhere in this Contract, the Contractor and the 
subcontractors holding subcontracts, not including material suppliers, of $10,000 or more, will submit for 
every month of July during which work is performed, employment data as contained under Form PR 1391 
(Appendix C to 23 CFR, Part 230), and in accordance with the included instructions. 
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Special Provision to Item 000 

On-the-Job Training Program 

1. DESCRIPTION 

The primary objective of this Special Provision is the training and advancement of minorities, women and 
economically disadvantaged persons toward journeyworker status. Accordingly, make every effort to enroll 
minority, women and economically disadvantaged persons to the extent that such persons are available 
within a reasonable area of recruitment. This training commitment is not intended, and will not be used to 
discriminate against any applicant for training, whether or not he/she is a member of a minority group. 

2. TRAINEE ASSIGNMENT 

Training assignments are based on the past volume of state-let highway construction contracts awarded with 
the Department. Contractors meeting the selection criteria will be notified of their training assignment at the 
beginning of the reporting year by the Department’s Office of Civil Rights. 

3. PROGRAM REQUIREMENTS 

Fulfill all of the requirements of the On-the-Job Training Program including the maintenance of records and 
submittal of periodic reports documenting program performance. Trainees will be paid at least 60% of the 
appropriate minimum journeyworker’s rate specified in the Contract for the first half of the training period, 
75% for the third quarter, and 90% for the last quarter, respectively. 

4. REIMBURSEMENT 

If requested, Contractors may be reimbursed $0.80 per training hour at no additional cost to the Department. 
Training may occur on this project, all other Department contracts, or local-administered federal-aid projects 
with concurrence of the local government entity. However, reimbursement for training is not available on 
projects to the extent that such projects that do not contain federal funds. 

5. COMPLIANCE 

The Contractor will have fulfilled the contractual responsibilities by having provided acceptable training to the 
number of trainees specified in their goal assignment. Noncompliance may be cause for corrective and 
appropriate measures pursuant to Article 8.7., “Abandonment of Work or Default of Contract,” which may be 
used to comply with the sanctions for noncompliance pursuant to 23 CFR Part 230. 
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Special Provision 000 

Certificate of Interested Parties (Form 1295) 

 

Submit a notarized Form 1295, “Certificate of Interested Parties,” in the following instances: 

 at Contract execution for Contracts awarded by the Commission; 

 at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1,000,000 

or more; at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to 

$1,000,000 or more due to changes in the Contract; at any time there is an increase of $1,000,000 or more to an existing 

Contract (change orders, extensions, and renewals); or 

 at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract. 

Form 1295 and instructions on completing and filing the form are available on the Texas Ethics Commission website. 
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Special Provision 000 

Important Notice to Contractors 

 

For Dollar Amount of Original Contract Dollar Amount of Daily Contract 
Administration Liquidated 
Damages per Working Day 

From More Than To and including 

0 1,000,000 618 

1,000,000 3,000,000 832 

3,000,000 5,000,000 940 

5,000,000 15,000,000 1317 

15,000,000 25,000,000 1718 

25,000,000 50,000,000 2411 

50,000,000 Over 50,000,000 4265 

In addition to the amount shown in Table 1, the Liquidated Damages will be increased by the amount shown in Item 8 of the 
General Notes for Road User Cost (RUC), when applicable. 
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Special Provision 000 

Cargo Preference Act Requirements in Federal Aid 
Contracts 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with the U.S. Department of 
Transportation’s (DOT) Cargo Preference Act Requirements, 46 CFR Part 381, Use of United States-Flag 
Vessels. 

This requirement applies to material or equipment that is acquired specifically for a Federal-aid highway 
project.  It is not applicable to goods or materials that come into inventories independent of a Federal   
Highway Administration (FHWA) funded contract. 

When oceanic shipments are necessary for materials or equipment acquired for a specific Federal-aid 
construction project, the contractor agrees to: 

 Utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross 
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever 
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels 
are available at fair and reasonable rates for United States-flag commercial vessels. 

 Furnish a legible copy of a rated, on-board commercial ocean bill-of-lading in English for each shipment 
of cargo described in paragraph (b) (1) of 46 CFR Part 381 Section 7, “Federal Grant, Guaranty, Loan 
and Advance of Funds Agreements,” within 20 days following the date of loading for shipments 
originating within the United States or within 30 working days following the date of loading for shipments 
originating outside the United States,  to both the Engineer (through the prime contractor in the case of 
subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market Development, 
Maritime Administration, Washington, DC 20590. 

 Insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract. 
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Special Provision to Item 000 

Disadvantaged Business Enterprise in Federal-Aid 
Contracts 

1. DESCRIPTION 

The purpose of this Special Provision is to carry out the U.S. Department of Transportation's (DOT) policy of 
ensuring nondiscrimination in the award and administration of DOT-assisted Contracts and creating a level 
playing field on which firms owned and controlled by individuals who are determined to be socially and 
economically disadvantaged can compete fairly for DOT-assisted Contracts. 

2. DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL-AID CONTRACTS 

2.1. Policy. It is the policy of the DOT and the Texas Department of Transportation (Department) that DBEs, as 
defined in 49 CFR Part 26, Subpart A, and the Department's DBE Program, will have the opportunity to 
participate in the performance of Contracts financed in whole or in part with federal funds. The DBE 
requirements of 49 CFR Part 26, and the Department’s DBE Program, apply to this Contract as follows. 

The Contractor will solicit DBEs through reasonable and available means, as defined in 49 CFR Part 26, 
Appendix A, and the Department's DBE Program, or show a good faith effort to meet the DBE goal for this 
Contract. 

The Contractor, subrecipient, or subcontractor will not discriminate on the basis of race, color, national origin, 
or sex in the performance of this Contract. Carry out applicable requirements of 49 CFR Part 26 in the award 
and administration of DOT-assisted Contracts. Failure to carry out these requirements is a material breach of 
this Contract, which may result in the termination of this Contract or such other remedy as the  Department 
deems appropriate. 

The requirements of this Special Provision must be physically included in any subcontract. 

By signing the Contract proposal, the Bidder is certifying that the DBE goal as stated in the proposal will be 
met by obtaining commitments from eligible DBEs or that the Bidder will provide acceptable evidence of good 
faith effort to meet the commitment. 

2.2. Definitions. 

2.2.1. Administrative Reconsideration. A process by which the low bidder may request reconsideration when the 
Department determines the good faith effort (GFE) requirements have not been met. 

2.2.2. Commercially Useful Function (CUF). A CUF occurs when a DBE has the responsibility for the execution 
of the work and carrying out such responsibilities by actually performing, managing, and supervising the 
work. 

2.2.3. Disadvantaged Business Enterprise (DBE). A for-profit small business certified through the Texas Unified 
Certification Program in accordance with 49 CFR Part 26, that is at least 51% owned by one or more socially 
and economically disadvantaged individuals, or in the case of a publicly owned business, in which is at least 
51% of the stock is owned by one or more socially and economically disadvantaged individuals, and whose 
management and daily business operations are controlled by one or more of the individuals who own it. 

2.2.4. DBE Joint Venture. An association of a DBE firm and one or more other firms to carry out a single business 
enterprise for profit for which purpose they combine their property, capital, efforts, skills, and knowledge, and 
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in which the DBE is responsible for a distinct, clearly defined portion of the work of the Contract and whose 
share in the capital contribution, control, management, risks, and profits of the joint venture are 
commensurate with its ownership interest. 

2.2.5. DOT. The U.S. Department of Transportation, including the Office of the Secretary, the Federal Highway 
Administration (FHWA), the Federal Transit Administration (FTA), and the Federal Aviation Administration 
(FAA). 

2.2.6. Federal-Aid Contract. Any Contract between the Department and a Contractor that is paid for in whole or in 
part with DOT financial assistance. 

2.2.7. Good Faith Effort. All necessary and reasonable steps to achieve the contract goal which, by their scope, 
intensity, and appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if not fully successful. Good faith efforts are evaluated prior to award and throughout 
performance of the Contract. For guidance on good faith efforts, see 49 CFR Part 26, Appendix A. 

2.2.8. North American Industry Classification System (NAICS). A designation that best describes the primary 
business of a firm. The NAICS is described in the North American Industry Classification Manual—United 
States, which is available on the Internet at the U.S. Census Bureau website: 
http://www.census.gov/eos/www/naics/. 

2.2.9. Race-Conscious. A measure or program that is focused specifically on assisting only DBEs, including 
women-owned businesses. 

2.2.10. Race-Neutral DBE Participation. Any participation by a DBE through customary competitive procurement 
procedures. 

2.2.11. Texas Unified Certification Program (TUCP) Directory. An online directory listing all DBEs currently 
certified by the TUCP. The Directory identifies DBE firms whose participation on a Contract may be counted 
toward achievement of the assigned DBE Contract goal. 

2.3. Contractor’s Responsibilities. 

2.3.1. DBE Liaison Officer. Designate a DBE liaison officer who will administer the Contractor’s DBE program and 
who will be responsible for maintenance of records of efforts and contacts made to subcontract with DBEs. 

2.3.2. Compliance Tracking System (CTS). This Contract is subject to electronic Contract compliance tracking. 
Contractors and DBEs are required to provide any noted and requested Contract compliance-related data 
electronically in the Department’s tracking system. This includes commitments, payments, substitutions, and 
good faith efforts. Contractors and DBEs are responsible for responding by any noted response date or due 
date to any instructions or request for information, and to check the system on a regular basis. A Contractor 
is responsible for ensuring all DBEs have completed all requested items and that their contact information is 
accurate and up-to-date. The Department may require additional information related to the Contract to be 
provided electronically through the system at any time before, during, or after contract award. The system is 
web-based and can be accessed at the following Internet address: https://txdot.txdotcms.com/. 
 
In its sole discretion, the Department may require that contract compliance tracking data be submitted by 
Contractors and DBEs in an alternative format prescribed by the Department. 

2.3.3. Apparent Low Bidder. The apparent low bidder must submit DBE commitments to satisfy the DBE goal or 
submit good faith effort Form 2603 and supporting documentation demonstrating why the goal could not be 
achieved, in whole or part, no later than 5 calendar days after bid opening. The means of transmittal and the 
risk of timely receipt of the information will be the bidder’s responsibility and no extension of the 5-calendar-
day timeframe will be allowed for any reason. 

http://www.census.gov/eos/www/naics/
https://txdot.txdotcms.com/
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2.3.4. DBE Contractor. A DBE Contractor may receive credit toward the DBE goal for work performed by its own 
forces and work subcontracted to DBEs. In the event a DBE  subcontracts to a non-DBE, that information 
must be reported monthly. 

2.3.5. DBE Committal. Only those DBEs certified by the TUCP are eligible to be used for goal attainment. The 
Department maintains the TUCP DBE Directory. The Directory can be accessed at the following Internet 
address: https://txdot.txdotcms.com/FrontEnd/VendorSearchPublic.asp?TN=txdot&XID=2340. 

A DBE must be certified on the day the commitment is considered and at time of subcontract execution. It is 
the Contractor’s responsibility to ensure firms identified for participation are approved certified DBE firms. 

The Bidder is responsible to ensure that all submittals are checked for accuracy. Any and all omissions, 
deletions, and/or errors that may affect the end result of the commitment package are the sole liabilities of 
the bidder. 

Commitments in excess of the goal are considered race-neutral commitments. 

2.3.6. Good Faith Effort Requirements. A Contractor who cannot meet the Contract goal, in whole or in part, 
must make adequate good faith efforts to obtain DBE participation as so stated and defined in 
49 CFR Part 26, Appendix A. 

2.3.6.1. Administrative Reconsideration. If the Department determines that the apparent low bidder has failed to 
satisfy the good faith efforts requirement, the Department will notify the Bidder of the failure and will give the 
Bidder an opportunity to provide written documentation or argument concerning the issue of whether it met 
the goal or made adequate good faith efforts to do so..   

The Bidder must request an administrative reconsideration of that determination within 3 days of the date of 
receipt of the notice. The request must be submitted directly to the Texas Department of Transportation, 
Civil Rights Division, 125 East 11th Street, Austin, Texas 78701-2483. 

If a request for administrative reconsideration is not filed within the period specified the determination made 
is final and further administrative appeal is barred. 

If a reconsideration request is timely received, the reconsideration decision will be made by the Department's 
DBE liaison officer or, if the DBE liaison officer took part in the original determination, the Department’s 
executive director will appoint a department employee to perform the administrative reconsideration. The 
employee will hold a senior leadership position and will report directly to the executive director. 

The meeting or written documentation must be provided or held within 7 days of the date the request was 
submitted.  

The Department will provide to the Bidder a written decision if  the Bidder did or did not  make adequate 
good faith efforts to meet the Contract goal. The reconsideration decision is final and is not administratively 
appealed to DOT. 

2.3.7. Determination of DBE Participation. The work performed by the DBE must be reasonably construed to be 
included in the work area and NAICS work code identified by the Contractor in the approved commitment. 

Participation by a DBE on a Contract will not be counted toward DBE goals until the amount of the 
participation has been paid to the DBE. 

Payments made to a DBE that was not on the original commitment may be counted toward the Contract goal 
if that DBE was certified as a DBE before the execution of the subcontract and has performed a 
Commercially Useful Function. 

https://txdot.txdotcms.com/FrontEnd/VendorSearchPublic.asp?TN=txdot&XID=2340
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The total amount paid to the DBE for work performed with its own forces is counted toward the DBE goal. 
When a DBE subcontracts part of the work of its Contract to another firm, the value of the subcontracted 
work may be counted toward DBE goals only if the subcontractor is itself a DBE. 

DBE Goal credit for the DBE subcontractors leasing of equipment or purchasing of supplies from the 
Contractor or its affiliates is not allowed. Project materials or supplies acquired from an affiliate of the 
Contractor cannot directly or indirectly (second or lower tier subcontractor) be used for DBE goal credit. 

If a DBE firm is declared ineligible due to DBE decertification after the execution of the DBE’s subcontract, 
the DBE firm may complete the work and the DBE firm's participation will be counted toward the Contract 
goal. If the DBE firm is decertified before the DBE firm has signed a subcontract, the Contractor is obligated 
to replace the ineligible DBE firm or demonstrate that it has made good faith efforts to do so. 

The Contractor may count 100% of its expenditure to a DBE manufacturer. According to 
49 CFR 26.55(e)(1)(i), a DBE manufacturer is a firm that operates or maintains a factory or establishment 
that produces, on the premises, the materials, supplies, articles, or equipment required under the Contract 
and of the general character described by the specifications. 

The Contractor may count only 60% of its expenditure to a DBE regular dealer. According to 
49 CFR 26.55(e)(2)(i), a DBE regular dealer is a firm that owns, operates, or maintains a store, warehouse, 
or other establishment in which the materials, supplies, articles, or equipment of the general character 
described by the specifications and required under the Contract are bought, kept in stock, and regularly sold 
or leased to the public in the usual course of business. A firm may be a regular dealer in such bulk items as 
petroleum products, steel, cement, gravel, stone, or asphalt without owning, operating, or maintaining a place 
of business if the firm both owns and operates distribution equipment for the products. Any supplementing of 
regular dealers' own distribution equipment must be by a long-term lease agreement and not on an ad hoc or 
contract-by-contract basis. A long-term lease with a third-party transportation company is not eligible for 60% 
goal credit. 

With respect to materials or supplies purchased from a DBE that is neither a manufacturer nor a regular 
dealer, the Contractor may count the entire amount of fees or commissions charged for assistance in the 
procurement of the materials and supplies, or fees or transportation charges for the delivery of materials or 
supplies required on a job site. 

A Contractor may count toward its DBE goal a portion of the total value of the Contract amount paid to a DBE 
joint venture equal to the distinct, clearly defined portion of the work of the Contract performed by the DBE. 

2.3.8. Commercially Useful Function. It is the Contractor’s obligation to ensure that each DBE used on 
federal-assisted contracts performs a commercially useful function on the Contract. 

The Department will monitor performance during the Contract to ensure each DBE is performing a CUF. 

Under the terms established in 49 CFR 26.55, a DBE performs a CUF when it is responsible for execution of 
the work of the Contract and is carrying out its responsibilities by actually performing, managing, and 
supervising the work involved. 

With respect to material and supplies used on the Contract, a DBE must be responsible for negotiating price, 
determining quality and quantity, ordering the material, installing the material, if applicable, and paying for the 
material itself. 

With respect to trucking, the DBE trucking firm must own and operate at least one fully licensed, insured, and 
operational truck used on the Contract. The DBE may lease trucks from another DBE firm, including an 
owner-operator who is certified as a DBE. The DBE who leases trucks from another DBE receives credit for 
the total value of the transportation services the lessee DBE provides on the Contract. The DBE may also 
lease trucks from a non-DBE firm, including from an owner-operator. The DBE that leases trucks equipped 
with drivers from a non-DBE is entitled to credit for the total value of transportation services provided by non-
DBE leased trucks equipped with drivers not to exceed the value of transportation services on the Contract 
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provided by DBE-owned trucks or leased trucks with DBE employee drivers. Additional participation by non-
DBE owned trucks equipped with drivers receives credit only for the fee or commission it receives as a result 
of the lease arrangement. 

A DBE does not perform a CUF when its role is limited to that of an extra participant in a transaction, 
Contract, or project through which funds are passed in order to obtain the appearance of DBE participation. 
The Department will evaluate similar transactions involving non-DBEs in order to determine whether a DBE 
is an extra participant. 

If a DBE does not perform or exercise responsibility for at least 30% of the total cost of its Contract with its 
own work force, or the DBE subcontracts a greater portion of the work than would be expected on the basis 
of normal industry practice for the type of work involved, the Department will presume that the DBE is not 
performing a CUF. 

If the Department determines that a DBE is not performing a CUF, no work performed by such DBE will 
count as eligible participation. The denial period of time may occur before or after a determination has been 
made by the Department. 

In case of the denial of credit for non-performance of a CUF, the Contractor will be required to provide a 
substitute DBE to meet the Contract goal or provide an adequate good faith effort when applicable. 

2.3.8.1. Rebuttal of a Finding of No Commercially Useful Function. Consistent with the provisions of 49 CFR 
26.55(c)(4)&(5), before the Department makes a final finding that no CUF has been performed by a DBE, the 
Department will notify the DBE and provide the DBE the opportunity to provide rebuttal information. 

CUF determinations are not subject to administrative appeal to DOT. 

2.3.9. Joint Check. The use of joint checks between a Contractor and a DBE is allowed with Department approval. 
To obtain approval, the Contractor must submit a completed Form 2178, “DBE Joint Check Approval,” to the 
Department. 

The Department will closely monitor the use of joint checks to ensure that such a practice does not erode the 
independence of the DBE nor inhibit the DBE’s ability to perform a CUF. When joint checks are utilized, DBE 
credit toward the Contract goal will be allowed only when the subcontractor is performing a CUF in 
accordance with 49 CFR 26.55(c)(1). 

Long-term or open-ended joint checking arrangements may be a basis for further scrutiny and may result in 
the lack of participation towards the Contract goal requirement if DBE independence cannot be established. 

Joint checks will not be allowed simply for the convenience of the Contractor. 

If the proper procedures are not followed or the Department determines that the arrangements result in a 
lack of independence for the DBE involved, no credit for the DBE’s participation as it relates to the material 
cost will be used toward the Contract goal requirement, and the Contractor will need to make up the 
difference elsewhere on the project. 

2.3.10. DBE Termination and Substitution. No DBE named in the commitment submitted under Section 2.3.5. will 
be terminated for convenience, in whole or part, without the Department’s approval. This includes, but is not 
limited to, instances in which a Contractor seeks to perform work originally designated for a DBE 
subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with another DBE firm. 

Unless consent is provided, the Contractor will not be entitled to any payment for work or material unless it is 
performed or supplied by the listed DBE. 
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The Contractor, prior to submitting its request to terminate, must first give written notice to the DBE of its 
intent to terminate and the reason for the termination. The Contractor will copy the Department on the Notice 
of Intent to terminate.  

The DBE has 5 calendar days to respond to the Contractor’s notice and will advise the Contractor and the 
Department of the reasons, if any, why it objects to the proposed termination of its subcontract and why the 
Department should not approve the prime Contractor’s request for termination. 

The Department may provide a shorter response time if required in a particular case as a matter of public 
necessity. 

The Department will consider both the Contractor’s request and DBE’s stated position prior to approving the 
request. The Department may provide a written approval only if it agrees, for reasons stated in its 
concurrence document, that the Contractor has good cause to terminate the DBE. If the Department does 
not approve the request, the Contractor must continue to use the committed DBE firm in accordance with the 
Contract. For guidance on what good cause includes, see 49 CFR 26.53. 

Good cause does not exist if the Contractor seeks to terminate, reduce, or substitute a DBE it relied upon to 
obtain the Contract so that the Contractor can self-perform the work for which the DBE firm was engaged. 

When a DBE subcontractor is terminated, make good faith efforts to find, as a substitute for the original DBE, 
another DBE to perform, at least to the extent needed to meet the established Contract goal, the work that 
the original DBE was to have performed under the Contract. 

Submit the completed Form 2228, “DBE Termination Substitution Request,” within seven (7) days, which 
may be extended for an additional 7 days if necessary at the request of the Contractor. The Department will 
provide a written determination to the Contractor stating whether or not good faith efforts have been 
demonstrated. If the Department determines that good faith efforts were not demonstrated, the Contractor 
will have the opportunity to appeal the determination to the Civil Rights Division. 

2.3.11. Reports and Records. By the 15th of each month and after work begins, report payments to meet the DBE 
goal and for DBE race-neutral participation on projects with or without goals. These payment reports will be 
required until all DBE subcontracting or material supply activity is completed. Negative payment reports are 
required when no activity has occurred in a monthly period. 

Notify the Area Engineer if payment to any DBE subcontractor is withheld or reduced. 

Before receiving final payment from the Department, the Contractor must indicate a final payment on the 
compliance tracking system. The final payment is a summary of all payments made to the DBEs on the 
project. 

All records must be retained for a period of 3 years following completion of the Contract work, and must be 
available at reasonable times and places for inspection by authorized representatives of the Department or 
the DOT. Provide copies of subcontracts or agreements and other documentation upon request. 

2.3.12. Failure to Comply. If the Department determines the Contractor has failed to demonstrate good faith efforts 
to meet the assigned goal, the Contractor will be given an opportunity for reconsideration by the Department. 

A Contractor’s failure to comply with the requirements of this Special Provision will constitute a material 
breach of this Contract. In such a case, the Department reserves the right to terminate the Contract; to 
deduct the amount of DBE goal not accomplished by DBEs from the money due or to become due the 
Contractor; or to secure a refund, not as a penalty but as liquidated damages, to the Department or such 
other remedy or remedies as the Department deems appropriate. 

2.3.13. Investigations. The Department may conduct reviews or investigations of participants as necessary. All 
participants, including, but not limited to, DBEs and complainants using DBE Subcontractors to meet the 
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Contract goal, are required to cooperate fully and promptly with compliance reviews, investigations, and 
other requests for information. 

2.3.14. Falsification and Misrepresentation. If the Department determines that a Contractor or subcontractor was 
a knowing and willing participant in any intended or actual subcontracting arrangement contrived to artificially 
inflate DBE participation or any other business arrangement determined by the Department to be 
unallowable, or if the Contractor engages in repeated violations, falsification, or misrepresentation, the 
Department may: 

 refuse to count any fraudulent or misrepresented DBE participation; 

 withhold progress payments to the Contractor commensurate with the violation; 

 reduce the Contractor’s prequalification status; 

 refer the matter to the Office of Inspector General of the US Department of Transportation for 

investigation; and/or 

 seek any other available contractual remedy. 
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Special Provision 000 

Notice of Contractor Performance Evaluations 

1. GENERAL 

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance 
based on quality, safety, and timeliness of the project.  

2. DEFINITIONS 

2.1. Project Recovery Plan (PRP)—a formal, enforceable plan developed by the Contractor, in consultation with 
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the 
Contractor proposes to correct project-specific performance deficiencies.  

In accordance with Title 43, Texas Administrative Code (TAC), §9.23, the District will request a PRP if the 
Contractor’s performance on a project is below the Department’s acceptable standards and will monitor the 
Contractor’s compliance with the established plan. 

2.2. Corrective Action Plan (CAP)—a formal, enforceable plan developed by the Contractor, and proposed for 
adoption by the Construction or Maintenance Division, that documents the cause of noted quality, safety, and 
timeliness issues and specifies how the Contractor proposes to correct statewide performance deficiencies.  

In accordance with 43 TAC §9.23, the Division will request a CAP if the average of the Contractor’s statewide 
final evaluation scores falls below the Department’s acceptable standards for the review period and will 
monitor the Contractor’s compliance with the established plan. 

3. CONTRACTOR EVALUATIONS 

In accordance with Title 43, Texas Administrative Code (TAC) §9.23, the Engineer will schedule evaluations 
at the following intervals, at minimum: 

 Interim evaluations—at or within 30 days after the anniversary of the notice to proceed, for Contracts 

extending beyond 1 yr., and 

 Final evaluation—upon project closeout. 

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated. 

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time 
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to 
develop a PRP to document expectations for correcting deficiencies. 

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions 
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s 
satisfaction may result in immediate referral to the Performance Review Committee for consideration of 
further action against the Contractor.  

The Engineer will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a PRP, including consideration of sufficient time. 

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The 
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision 
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on a Contractor’s evaluation score and recommendation of action required in a PRP or follow up for non-
compliance is final. 

4. DIVISION OVERSIGHT 

Upon request of the Construction or Maintenance Division, develop and submit for Division approval a 
proposed CAP to document expectations for correcting deficiencies in the performance of projects statewide. 

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after 
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted 
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review 
Committee for consideration of further action against the Contractor. 

The Division will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and 
associated costs as appropriate. 

5. PERFORMANCE REVIEW COMMITTEE 

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final 
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any 
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any 
documentation submitted by the Contractor and may recommend one or more of the following actions: 

 take no action, 

 reduce the Contractor’s bidding capacity, 

 prohibit the Contractor from bidding on one or more projects, 

 immediately suspend the Contractor from bidding for a specified period of time, by reducing the 

Contractor’s bidding capacity to zero, or 

 prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder. 

The Deputy Executive Director will determine any further action against the Contractor. 

6. APPEALS PROCESS 

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy 
Executive Director. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 2.3., “Issuing Proposal Forms,” second paragraph, is supplemented by the following. 

The Department will not issue a proposal form if one or more of the following apply: 

 the Bidder or affiliate of the Bidder that was originally determined as the apparent low Bidder on a project, but was deemed 

nonresponsive for failure to submit a DBE commitment as specified in Article 2.14., “Disadvantaged Business Enterprise 

(DBE),” is prohibited from rebidding that specific project. 

Article 2.7., “Nonresponsive Bid,” is supplemented by the following: 

The Department will not accept a nonresponsive bid. A bid that has one or more of the deficiencies listed below is considered 
nonresponsive: 

 the Bidder failed to submit a DBE commitment as specified in Article 2.14., “Disadvantaged Business Enterprise (DBE).” 

Article 2.14., “Disadvantaged Business Enterprise (DBE),” is added. 

The apparent low bidder must submit DBE commitment information on federally funded projects with DBE goals within 5 
calendar days (as defined in 49 CFR Part 26, Subpart A) of bid opening. For a submission that meets the 5-day requirement, 
administrative corrections will be allowed. 

If the apparent low Bidder fails to submit their DBE information within the specified timeframe, they will be deemed 
nonresponsive and the proposal guaranty will become the property of the State, not as a penalty, but as liquidated damages. The 
Bidder forfeiting the proposal guaranty will not be considered in future proposals for the same work unless there has been a 
substantial change in the design of the work. The Department may recommend that the Commission: 

 reject all bids, or 

 award the Contract to the new apparent low Bidder, if the new apparent low Bidder submits DBE information within  

one calendar day of notification by the Department. 

If the new apparent low Bidder is unable to submit the required DBE information within one calendar day: 

 the new apparent low Bidder will not be deemed nonresponsive,  

 the new apparent low Bidder’s guaranty will not be forfeited,  

 the Department will reject all bids, and 

 the new apparent low Bidder will remain eligible to receive future proposals for the same project. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 3., “Issuing Proposal Forms,” is supplemented by the following: 

The Electronic State Business Daily (ESBD), the Integrated Contractor Exchange (iCX) system, and the project proposal are the 
official sources of advertisement and bidding information for the State and Local Lettings. Bidders should bid the project using 
the information found therein, including any addenda. These sources take precedence over information from other sources, 
including TxDOT webpages, which are unofficial and intended for informational purposes only. 



002-014 

1 - 1 08-23 
Statewide 

 

Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 2.8.2., “Proposal Guaranty,” third paragraph is replaced by the following. 

It is the Bidder’s responsibility to ensure the electronic bid bond is issued in the name or Department vendor identification 
numbers of the Bidder or Bidders. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 2.3., “Issuing Proposal Forms,” is supplemented by the following: 

 the Bidder or affiliate of the Bidder that was originally determined as the apparent low Bidder on a 

project but was deemed nonresponsive for failure to register or participate in the Department of 

Homeland Security’s (DHS) E-Verify system as specified in Article 2.15., “Department of Homeland 

Security (DHS) E-Verify System,” is prohibited from rebidding that specific project. 

Article 2.7., “Nonresponsive Bid,” is supplemented by the following: 

 the Bidder failed to participate in the Department of Homeland Security’s (DHS) as specified in Article 

2.15., “Department of Homeland Security (DHS) E-Verify System.” 

Article 2.15., “Department of Homeland Security (DHS) E-Verify System,” is added. 

The Department will not award a Contract to a Contractor that is not registered in the DHS E-Verify system. Remain active in E-
Verify throughout the life of the Contract. In addition, in accordance with paragraph six of Article 8.2., “Subcontracting,” include 
this requirement in all subcontracts and require that subcontractors remain active in E-Verify until their work is completed. 

If the apparent low Bidder does not appear in the DHS E-Verify system before award, the Contractor must submit documentation 
showing that they are compliant within 5 calendar days after bid opening. A Contractor that fails to comply or respond within the 
deadline will be declared nonresponsive. The Bidder forfeiting the proposal guaranty will not be considered in future proposals 
for the same work unless there has been a substantial change in the scope of the work. 

The Department may recommend that the Commission: 

 reject all bids, or 

 award the Contract to the new apparent low Bidder, if the Department is able to verify the Bidder’s 

participation in the DHS E-Verify system. 

If the Department is unable to verify the new apparent low Bidder’s participation in the DHS E-Verify system: 

 the new apparent low Bidder will not be deemed nonresponsive, 

 the new apparent low Bidder’s guaranty will not be forfeited, 

 the Department will reject all bids, 

 the new apparent low Bidder will remain eligible to receive future proposals for the same project, and 

 the proposal guaranty of the original low bidder will become the property of the State, not as a penalty, 

but as liquidated damages. 
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Special Provision to Item 3 

Award and Execution Contract 

 

Item 3, Award and Execution of Contract,” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Section 4.3, “Insurance.” The first sentence is voided and replaced by the following: 

For construction and building Contracts, submit a certificate of insurance showing coverages in accordance with Contract 
requirements. For routine maintenance Contracts, refer to Article 8, “Beginning of Work.”   

Article 8, “Beginning of Work.” The first sentence is supplemented by the following: 

For a routine maintenance Contract, do not begin work until a certificate of insurance showing coverages in accordance with the 
Contract requirements is provided and accepted. 
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Special Provision to Item 3 

Award and Execution of Contract 

 

Item 3, “Award and Execution of Contract” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Section 4.3 “Insurance” is being amended by the following: 

 
 

Table 2 
Insurance Requirements 

Type of Insurance Amount of Coverage 

Commercial General Liability Insurance 
 

Not Less Than: 
$600,000 each occurrence 

Business Automobile Policy Not Less Than: 
$600,000 combined single limit 

Workers’ Compensation 
 

Not Less Than: 
Statutory 

All Risk Builder’s Risk Insurance 
(For building-facilities contracts only) 

100% of Contract Price 
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Special Provision to Item 5 
Control of the Work 
 

Item 5, “Control of the Work,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 5.1, “Authority of Engineer,” is voided and replaced by the following. 

The Engineer has the authority to observe, test, inspect, approve, and accept the work. The Engineer decides all questions 
about the quality and acceptability of materials, work performed, work progress, Contract interpretations, and acceptable 
Contract fulfillment. The Engineer has the authority to enforce and make effective these decisions. 

The Engineer acts as a referee in all questions arising under the terms of the Contract. The Engineer’s decisions will be final and 
binding. 

The Engineer will pursue and document actions against the Contractor as warranted to address Contract performance issues. 
Contract remedies include, but are not limited to, the following: 
 conducting interim performance evaluations requiring a Project Recovery Plan, in accordance with Title 43, 

Texas Administrative Code (TAC) §9.23, 
 requiring the Contractor to remove and replace defective work, or reducing payment for defective work, 
 removing an individual from the project, 
 suspending the work without suspending working day charges, 
 assessing standard liquidated damages to recover the Department’s administrative costs, including additional project-

specific liquidated damages when specified in the Contract in accordance with 43 TAC §9.22, 
 withholding estimates, 
 declaring the Contractor to be in default of the Contract, and 
 in case of a Contractor’s failure to meet a Project Recovery Plan, referring the issue directly to the Performance Review 

Committee for consideration of further action against the Contractor in accordance with 43 TAC §9.24. 

The Engineer will consider and document any events outside the Contractor’s control that contributed to the failure to meet 
performance standards, including consideration of sufficient time. 

Follow the issue escalation ladder if there is disagreement regarding the application of Contract remedies. 
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Special Provision to Item 5 

Control of the Work 

 

Item 5, “Control of the Work” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses 
or requirements of this Item are waived or changed. 

Article 5.4, “Coordination of Plans, Specifications, and Special Provisions,” the last sentence of the last paragraph is 
replaced by the following: 

Failure to promptly notify the Engineer will constitute a waiver of all contract claims against the Department for 
misunderstandings or ambiguities that result from the errors, omissions, or discrepancies.  
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Special Provision to Item 6 

Control of Materials 

 

For this project, Item 6, “Control of Materials,” of the Standard Specifications, is hereby amended with 
respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed 
hereby. 

Article 4., “Sampling, Testing, and Inspection,” is supplemented by the following: 

Meet with the Engineer and choose either the Department or a Department-selected Commercial Lab (CL) 
for conducting the subset of project-level sampling and testing shown in Table 1, “Select Guide Schedule 
Sampling and Testing.” Selection may be made on a test by test basis. CLs will meet the testing turnaround 
times shown (includes test time and time for travel/sampling and reporting) and in all cases issue test reports 
as soon as possible. 

If the Contractor chooses a Department-selected CL for any Table 1 sampling and testing: 

 notify the Engineer, District Lab, and the CL of project scheduling that may require CL testing; 
 provide the Engineer, District Lab, and CL at least 24 hours’ notice by phone and e-mail; 
 reimburse the Department for CL Table 1 testing using the contract fee schedule for the CL (including 

mileage and travel/standby time) at the minimum guide schedule testing frequencies; 
 reimburse the Department for CL Table 1 testing above the minimum guide schedule frequencies for 

retesting when minimum frequency testing results in failures to meet specification limits; 
 agree with the Engineer and CL upon a policy regarding notification for testing services; 
 give any cancellation notice to the Engineer, District Lab, and CL by phone and e-mail; 
 reimburse the Department a $150 cancellation fee to cover technician time and mileage charges for 

previously scheduled work cancelled without adequate notice, which resulted in mobilization of 
technician and/or equipment by the CL; and  

 all CL charges will be reimbursed to the Department by a deduction from the Contractor's monthly pay 
estimate. 

If the CL does not meet the Table 1 turnaround times, testing charge to the Contractor will be reduced by 
50% for the first late day and an additional 5% for each succeeding late day. 

Approved CL project testing above the minimum testing frequencies in the Guide Schedule of Sampling and 
Testing, and not as the result of failing tests, will be paid by the Department. 

Other project-level Guide Schedule sampling and testing not shown on Table 1 will be the responsibility of 
the Department. 
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Table 1 
Select Guide Schedule Sampling and Testing (Note 1) 

TxDOT Test Test Description 

Turn- 
Around  

Time 
(Calendar days)  

SOILS/BASE 

Tex-101-E Preparation of Soil and Flexible Base Materials for Testing (included in other tests)  

Tex-104-E Liquid Limit of Soils (included in 106-E)  

Tex-105-E Plastic Limit of Soils (included in 106-E)  

Tex-106-E Calculating the Plasticity Index of Soils 7 

Tex-110-E Particle Size Analysis of Soils 6 

Tex-113-E Moisture-Density Relationship of Base Materials 7 

Tex-114-E Moisture-Density Relationship of Subgrade and Embankment Soil 7 

Tex-115-E Field Method for In-Place Density of Soils and Base Materials 2 

Tex-116-E Ball Mill Method for the Disintegration of Flexible Base Material 5 

Tex-117-E, Part II Triaxial Compression Tests For Disturbed Soils and Base Materials (Part II) 6 

Tex-113-E  
w/ Tex-117-E 

Moisture-Density Relationship of Base Materials with Triaxial Compression Tests For Disturbed Soils and 
Base Materials (Part II) 

10 

Tex-140-E Measuring Thickness of Pavement Layer 2 

Tex-145-E Determining Sulfate Content in Soils - Colorimetric Method 4 
HOT MIX ASPHALT 

Tex-200-F Sieve Analysis of Fine and Coarse Aggregate (dry, from ignition oven with known correction factors) 
1  

(Note 2) 

Tex-203-F Sand Equivalent Test 3 

Tex-206-F, 
w/ Tex-207-F, Part I,  

w/ Tex-227-F 

(Lab-Molded Density of Production Mixture – Texas Gyratory) 
Method of Compacting Test Specimens of Bituminous Mixtures  with Density of Compacted Bituminous 
Mixtures, Part I - Bulk Specific Gravity of Compacted Bituminous Mixtures, with Theoretical Maximum 
Specific Gravity of Bituminous Mixtures 

1  
(Note 2) 

Tex-207-F, Part I 
&/or Part VI 

(In-Place Air Voids of Roadway Cores) 
Density of Compacted Bituminous Mixtures, Part  I- Bulk Specific Gravity of Compacted Bituminous 
Mixtures &/or Part VI - Bulk Specific Gravity of Compacted Bituminous Mixtures Using the Vacuum Method 

1  
(Note 2) 

Tex-207-F, Part V 
Density of Compacted Bituminous Mixtures, Part  V- Determining Mat Segregation using a Density-Testing 
Gauge 

3 

Tex-207-F, Part VII 
Density of Compacted Bituminous Mixtures, Part  VII - Determining Longitudinal Joint Density using a 
Density-Testing Gauge 

4 

Tex-212-F Moisture Content of Bituminous Mixtures 3 

Tex-217-F Deleterious Material and Decantation Test for Coarse Aggregate 4 

Tex-221-F Sampling Aggregate for Bituminous Mixtures, Surface Treatments, and LRA (included in other tests)  

Tex-222-F Sampling Bituminous Mixtures (included in other tests)  

Tex-224-F Determination of Flakiness Index 3 

Tex-226-F Indirect Tensile Strength Test (production mix) 4 

Tex-235-F Determining Draindown Characteristics in Bituminous Materials 3 
Tex-236-F 

(Correction Factors) 
Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Determining Correction Factors) 4 

Tex-236-F Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Production Mixture) 
1  

(Note 2) 

Tex-241-F 
w/ Tex-207-F, Part I, 

w/ Tex-227-F 

(Lab-Molded Density of Production Mixture – Superpave Gyratory) 
Superpave Gyratory Compacting of Specimens of Bituminous Mixtures (production mixture) with Density 
of Compacted Bituminous Mixtures, Part I- Part I - Bulk Specific Gravity of Compacted Bituminous 
Mixtures, with Theoretical Maximum Specific Gravity of Bituminous Mixtures 

1  
(Note 2) 

Tex-242-F Hamburg Wheel-Tracking Test (production mix, molded samples) 3 

Tex-244-F Thermal Profile of Hot Mix Asphalt 1 

Tex-246-F Permeability of Water Flow of Hot Mix Asphalt 3 

Tex-280-F Flat and Elongated Particles 3 

Tex-530-C Effect of Water on Bituminous Paving Mixtures (production mix) 4 
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AGGREGATES 

Tex-400-A Sampling Flexible Base, Stone, Gravel, Sand, and Mineral Aggregates 3 

Tex-410-A Abrasion of Coarse Aggregate Using the Los Angeles Machine 5 

Tex-411-A Soundness of Aggregate by Use of Sodium Sulfate or Magnesium Sulfate 12 

Tex-461-A Degradation of Coarse Aggregate by Micro-Deval Abrasion 5 
CHEMICAL 

Tex-612-J Acid Insoluble Residue for Fine Aggregate 4 
GENERAL 

HMA Production Specialist [TxAPA – Level 1-A] ($/hr)  

HMA Roadway Specialist [TxAPA – Level 1-B] ($/hr)  

Technician Travel/Standby Time ($/hr)  

Per Diem ($/day – meals and lodging)  

Mileage Rate ($/mile from closest CL location)  
Note 1– Turn-Around Time includes test time and time for travel/sampling and reporting. 
Note 2 – These tests require turn-around times meeting the governing specifications. Provide test results within the stated turn-around time. 
CL is allowed one additional day to provide the signed and sealed report. 
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Special Provision to Item 6 
Control of Materials 
 

Item 6, “Control of Materials” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 6.10., “Hazardous Materials,” is voided and replaced by the following: 

Comply with the requirements of Article 7.12., “Responsibility for Hazardous Materials.”  

Notify the Engineer immediately when a visual observation or odor indicates that materials on sites owned or controlled by the 
Department may contain hazardous materials. Except as noted herein, the Department is responsible for testing, removing, and 
disposing of hazardous materials not introduced by the Contractor. The Engineer may suspend work wholly or in part during the 
testing, removing, or disposing of hazardous materials, except in the case where hazardous materials are introduced by the 
Contractor. 

Use materials that are free of hazardous materials. Notify the Engineer immediately if materials are suspected to contain 
hazardous materials. If materials delivered to the project by the Contractor are suspected to contain hazardous materials, have 
an approved commercial laboratory test the materials for the presence of hazardous materials as approved. Remove, remediate, 
and dispose of any of these materials found to contain hazardous materials. The work required to comply with this section will be 
at the Contractor’s expense if materials are found to contain hazardous materials. Working day charges will not be suspended 
and extensions of working days will not be granted for activities related to handling hazardous material introduced by the 
Contractor. If suspected materials are not found to contain hazardous materials, the Department will   reimburse the Contractor 
for hazardous materials testing and will adjust working day charges if the Contractor can show that this work impacted the critical 
path.  

10.1. Painted Steel Requirements. Coatings on existing steel contain hazardous materials unless otherwise shown on the 
plans. Remove paint and dispose of steel coated with paint containing hazardous materials is in accordance with the following: 

10.1.1. Removing Paint From Steel For contracts that are specifically for painting steel, Item 446, “Field Cleaning and Painting 
Steel” will be included as a pay item. Perform work in accordance with that item. 

For projects where paint must be removed to allow for the dismantling of steel or to perform other work, the Department will 
provide for a separate contractor (third party) to remove paint containing hazardous materials prior to or during the Contract. 
Remove paint covering existing steel shown not to contain hazardous materials in accordance with Item 446, “Field Cleaning and 
Painting Steel.” 

10.1.2. Removal and Disposal of Painted Steel. For steel able to be dismantled by unbolting, paint removal will not be 
performed by the Department. The Department will remove paint, at locations shown on the plans or as agreed, for the 
Contractor’s cutting and dismantling purposes. Utilize Department cleaned locations for dismantling when provided or provide 
own means of dismantling at other locations. 

Painted steel to be retained by the Department will be shown on the plans. For painted steel that contains hazardous materials, 
dispose of the painted steel at a steel recycling or smelting facility unless otherwise shown on the plans. Maintain and make 
available to the Engineer invoices and other records obtained from the facility showing the received weight of the steel and the 
facility name. Dispose of steel that does not contain hazardous material coatings in accordance with federal, state and local 
regulations. 
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10.2. Asbestos Requirements. The plans will indicate locations or elements where asbestos containing materials (ACM) are 
known to be present. Where ACM is known to exist or where previously unknown ACM has been found, the Department will 
arrange for abatement by a separate contractor prior to or during the Contract. Notify the Engineer of proposed dates of 
demolition or removal of structural elements with ACM at least 60 days before beginning work to allow the Department sufficient 
time for abatement.  

The Department of State Health Services (DSHS), Asbestos Programs Branch, is responsible for administering the requirements 
of the National Emissions Standards for Hazardous Air Pollutants, 40 CFR Part 61, Subpart M and the Texas Asbestos Health 
Protection Rules (TAHPR). Based on EPA guidance and regulatory background information, bridges are considered to be a 
regulated “facility” under NESHAP. Therefore, federal standards for demolition and renovation apply.  

The Department is required to notify the DSHS at least 10 working days (by postmarked date) before initiating demolition or 
renovation of each structure or load bearing member shown on the plans. If the actual demolition or renovation date is changed 
or delayed, notify the Engineer in writing of the revised dates in sufficient time to allow for the Department’s notification to DSHS 
to be postmarked at least 10 days in advance of the actual work.  

Failure to provide the above information may require the temporary suspension of work under Article 8.4., “Temporary 
Suspension of Work or Working Day Charges,” due to reasons under the control of the Contractor. The Department retains the 
right to determine the actual advance notice needed for the change in date to address post office business days and staff 
availability.  

10.3. Lead Abatement. Provide traffic control as shown on the plans, and coordinate and cooperate with the third party and the 
Department for managing or removing hazardous materials. Work for the traffic control shown on the plans and coordination 
work will not be paid for directly but will be subsidiary to pertinent Items. 
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Special Provision to Item 6 

Control of Materials 

 

Item 6, “Control of Materials” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 1.1. “Buy America.,” This section is voided and replaced by the following: 

1.1. Buy America. Comply with the latest provisions of Build America, Buy America Act (BABA Act) of the 
Bipartisan Infrastructure Law and applicable CFR, which restrict funds being made available from Federal 
financial assistance programs unless all the iron products, steel products, manufactured products, and 
construction materials used in the project are produced in the United States. Use iron or steel products, 
manufactured products, or construction materials produced in the United States for all permanently installed 
materials and products except when defined in Section 1.1.5., “Buy America Exceptions.” 

A material is solely classified based on its status at the time it is brought to the work site as either an iron or 
steel product, construction material, manufactured product, or Section 70917(c) material. Refer to the Buy 
America Material Classification Sheet found in the general notes or txdot.gov for additional clarification on 
material classification. 

1.1.1. Iron or Steel. Iron or steel products means articles, materials, or supplies that consist of iron or steel or a 
combination of both. For iron or steel products, manufacturing includes any process that modifies the 
chemical content, physical shape or size, or final finish of a product. The manufacturing process begins with 
initial melting and mixing and continues through fabrication (cutting, drilling, welding, bending, etc.) and 
coating (paint, galvanizing, epoxy, etc.). 

For iron or steel products submit a notarized original FORM D-9-USA-1 (Department Form 1818) with the 
proper attachments for verification of compliance. 

1.1.2. Section 70917(c) Materials. Section 70917(c) materials mean cement and cementitious material; 
aggregates such as stone, sand, or gravel; or aggregate binding agents or additives. Section 70917(c) 
materials do not require domestic sourcing or Buy America certification. 

1.1.3. Construction Materials. Construction materials are classified as articles, materials, or supplies that consist 
of only one of the items listed in bullets below. Minor additions (as determined by plans or Engineer) to any of 
the items listed is still a construction material.  

 non-ferrous metals,  

 plastic and polymer-based products (including polyvinyl chloride, composite building materials, and 

polymers used in fiber optic cables), 

 glass (including optic glass), 

 fiber optic cable (including drop cable), 

 optical fiber, 

 lumber, 

 engineered wood, or 

 drywall. 

For construction materials, submit a Construction Material Buy America Certification Form (Department 
Form 2806) for verification of compliance that all manufacturing processes, as required, occurred in the 
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United States. Each construction material has specific certification requirements stated below. Provide 
additional documentation as requested.  

Details shown on the plans provide additional clarification on Buy America requirements. 

For non-ferrous metals, certification requires all manufacturing processes, from initial smelting or melting 
through final shaping, coating, and assembly, occurred in the United States. 

For plastic and polymer-based products (including polyvinyl chloride, composite building materials, and 
polymers used in fiber optic cables), certification requires all manufacturing processes, from initial 
combination of constituent plastic or polymer-based inputs, or, where applicable, constituent composite 
materials, until the item is in its final form, occurred in the United States.  

For glass (including optic glass), certification requires all manufacturing processes, from initial batching and 
melting of raw materials through annealing, cooling, and cutting, occurred in the United States. 

For fiber optic cable (including drop cable), certification requires all manufacturing processes, from the initial 
ribboning (if applicable), through buffering, fiber stranding and jacketing, occurred in the United States. All 
manufacturing processes also include the standards for glass and optical fiber, but not for non-ferrous 
metals, plastic and polymer-based products, or any others. 

For optical fiber, certification requires all manufacturing processes, from the initial preform fabrication stage 
through the completion of the draw, occurred in the United States. 

For lumber, certification requires all manufacturing processes, from initial debarking through treatment and 
planing, occurred in the United States. 

For engineered wood, certification requires all manufacturing processes from the initial combination of 
constituent materials until the wood product is in its final form, occurred in the United States.  

For drywall, certification requires all manufacturing processes, from initial blending of mined or synthetic 
gypsum plaster and additives through cutting and drying of sandwiched panels, occurred in the United 
States. 

1.1.4. Manufactured Products. Materials classified as a manufactured product are currently waived from Buy 
America requirements by an FHWA general waiver and are not required to be domestically sourced. 
However, iron or steel products incorporated into manufactured products must meet iron and steel 
compliance requirements. 

1.1.5. Buy America Exceptions. Use of iron, steel, construction materials, and manufactured products 
manufactured in the United States is required unless the material meets an exception below.   

 A waiver exists exempting the material from Buy America compliance. 

 The total value of the non-compliant products (other than iron or steel products) is no more than the 

lesser of $1,000,000 or 5% of Total Applicable Costs for the project. Total Applicable Cost means the 

actual cost of all materials requiring Buy America compliance including iron, steel, or other materials that 

are within the scope of existing waivers. Contractor must provide documentation showing under 

threshold in advance for Engineer’s consideration.  

 The total value of foreign iron and steel products, including delivery, does not exceed 0.1% of the total 

Contract cost or $2,500, whichever is greater. Contractor must provide documentation showing under 

threshold in advance for Engineer’s consideration. 

 Foreign steel may be allowed when the Contract contains an alternate item for a foreign source iron or 

steel product and the Contract is awarded based on the alternate item. 
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 The materials are temporarily installed or are supplies, tools and equipment not incorporated into the 

project. Temporarily installed means the materials and products must be removed at the end of the 

project or may be removed at the contractor’s convenience with Engineers approval. 
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Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

Section 7.7.2., “Texas Pollutant Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention 
Plans (SWP3),” is voided and replaced by the following: 
 

7.2. Texas Pollution Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention Plans 

(SWP3). 

7.2.1. Projects with less than one acre of soil disturbance including required associated project specific locations 

(PSL’s) per TPDES GP TXR 150000. 

No posting or filing will be required for soil disturbances within the right of way. Adhere to the requirements of the 

SWP3. 

7.2.2. Projects with one acre but less than five acres of soil disturbance including required associated PSL’s per 

TPDES GP TXR 150000. 

The Department will be considered a primary operator for Operational Control Over Plans and Specifications as 

defined in TPDES GP TXR 150000 for construction activity in the right of way. The Department will post a small site 

notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having operational control 

over plans and specifications for work shown on the plans in the right of way. 

The Contractor will be considered a Primary Operator for Day-to-Day Operational Control as defined in TPDES GP 

TXR 150000 for construction activity in the right of way.  In addition to the Department’s actions, the Contractor will 

post a small site notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having 

day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor 

being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s. Adhere to 

all requirements of the SWP3 as shown on the plans. The Contractor will be responsible for Implement the SWP3 for 

the project site in accordance with the plans and specifications, TPDES General Permit TXR150000, and as directed. 

7.2.3. Projects with 5 acres or more of soil disturbance including required associated PSL’s per TPDES GP TXR 
150000. 

 
The Department will be considered a primary operator for Operational Control Over Plans and Specifications as 

defined in TPDES GP TXR 150000 for construction activities in the right of way. The Department will post a large site 

notice, file a notice of intent (NOI), notice of change (NOC), if applicable, and a notice of termination (NOT) along with 

other requirements per TPDES GP TXR 150000 as the entity having operational control over plans and specifications 

for work shown on the plans in the right of way.   

The Contractor will be considered a primary operator for Day-to-Day Operational Control as defined in TPDES GP TXR 

150000 for construction activities in the right of way. In addition to the Department’s actions, the Contractor shall file a 

NOI, NOC, if applicable, and NOT and post a large site notice along with other requirements as the entity of having 

day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor 
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being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s.  Adhere to 

all requirements of the SWP3 as shown on the plans. 
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Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

Section 19.1., Minimum Wage Requirements for Federally Funded Contracts. The second paragraph is voided and replaced 
by the following: 

Submit electronic payroll records to the Engineer using the Department’s payroll system. 

Section 19.2., Minimum Wage Requirements for State Funded Contracts. The second paragraph is voided and replaced by 
the following: 

Submit electronic payroll records to the Engineer using the Department’s payroll system. 
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Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

 Section 7.2.4., “Public Safety and Convenience.” The first paragraph is deleted and replaced by the following. 

Ensure the safety and convenience of the public and property as provided in the Contract and as directed. Keep existing 
roadways open to traffic or construct and maintain detours and temporary structures for safe public travel. Manage construction 
to minimize disruption to traffic. Maintain the roadway in a good and passable condition, including proper drainage and provide 
for ingress and egress to adjacent property. 

If the construction of the project requires the closing of a highway, as directed, coordinate the closure with the Engineer and work 
to ensure all lanes and ramps possible are available during peak traffic periods before, during, and after significant traffic 
generator events to avoid any adverse economic impact on the municipalities during: 

 dates or events as shown on the plans, and 

 other dates as directed. 
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Special Provision to Item 007 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 

Section 2.6., “Barricades, Signs, and Traffic Handling,” the first paragraph is voided and replaced by the following: 

2.6. Barricades, Signs, and Traffic Handling. Comply with the requirements of Item 502 “Barricades, Signs, and 
Traffic Handling,” and as directed. Provide traffic control devices that conform to the details shown on the 
plans, the TMUTCD, and the Department’s Compliant Work Zone Traffic Control Device List maintained by 
the Traffic Safety Division. When authorized or directed, provide additional signs or traffic control devices not 
required by the plans. 

Section 2.6.1., “Contractor Responsible Person and Alternative,” is voided and replaced by the following: 

2.6.1. Contractor Responsible Person and Alternative. Designate in writing, a Contractor’s Responsible Person 
(CRP) and an alternate to be the representative of the Contractor who is responsible for taking or directing 
corrective measures regarding the traffic control. The CRP or alternate must be accessible by phone 24 hr. per 
day and able to respond when notified. The CRP and alternate must comply with the requirements of Section 
2.6.5., “Training.” 

Section 2.6.2, “Flaggers,” the first paragraph is voided and replaced by the following: 

2.6.2. Flaggers. Designate in writing, a flagger instructor who will serve as a flagging supervisor and is responsible 
for training and assuring that all flaggers are qualified to perform flagging duties. Certify to the Engineer that 
all flaggers will be trained and make available upon request a list of flaggers trained to perform flagging 
duties. 

Section 2.6.5, “Training,” is voided and replaced by the following: 

2.6.5. Training. Train workers involved with the traffic control using Department-approved training as shown on the 
“Traffic Control Training” Material Producer List. 

Coordinate enrollment, pay associated fees, and successfully complete Department-approved training or 
Contractor-developed training. Training is valid for the period prescribed by the provider. Except for law 
enforcement personnel training, refresher training is required every 4 yr. from the date of completion unless 
otherwise specified by the course provider. The Engineer may require training at a frequency instead of the 
period prescribed based on the Department’s needs. Training and associated fees will not be measured or 
paid for directly but are considered subsidiary to pertinent Items. 

Certify to the Engineer that workers involved in traffic control and other work zone personnel have been 
trained and make available upon request a copy of the certification of completion to the Engineer. Ensure the 
following is included in the certification of completion: 

 name of provider and course title, 

 name of participant, 

 date of completion, and 

 date of expiration. 
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Where Contractor-developed training or a Department-approved training course does not produce a 
certification, maintain a log of attendees. Make the log available upon request. Ensure the log is legible and 
includes the following: 

 printed name and signature of participant, 

 name and title of trainer, and 

 date of training. 

2.6.5.1. Contractor-developed Training. Develop and deliver Contractor-developed training meeting the minimum 
requirements established by the Department. The outline for this training must be submitted to the Engineer 
for approval at the preconstruction meeting. The CRP or designated alternate may deliver the training 
instead of the Department-approved training. The work performed and materials furnished to develop and 
deliver the training will not be measured or paid for directly but will be considered subsidiary to pertinent 
Items. 

2.6.5.1.1. Flagger Training Minimum Requirements. A Contractor’s certified flagging instructor is permitted to train 
other flaggers. 

2.6.5.1.2. Optional Contractor-developed Training for Other Work Zone Personnel. For other work zone personnel, 
the Contractor may provide training meeting the curriculum shown below instead of Department-approved 
training. 

Minimum curriculum for Contractor-provided training is as follows: 

Contractor-developed training must provide information on the use of personnel protection equipment, 
occupational hazards and health risks, and other pertinent topics related to traffic management. The type and 
amount of training will depend on the job duties and responsibilities. Develop training applicable to the work 
being performed. Develop training to include the following topics. 

 The Life You Save May Be Your Own (or other similar company safety motto). 

 Purpose of the training. 

▪ It’s the Law. 

▪ To make work zones safer for workers and motorist. 

▪ To understand what is needed for traffic control. 

▪ To save lives including your own. 

 Personal and Co-Worker Safety. 

▪ High Visibility Safety Apparel. Discuss compliant requirements; inspect regularly for fading and 

reduced reflective properties; if night operations are required, discuss the additional and 

appropriate required apparel in addition to special night work risks; if moving operations are 

underway, discuss appropriate safety measures specific to the situation and traffic control plan. 

▪ Blind Areas. A blind area is the area around a vehicle or piece of construction equipment not 

visible to the operators, either by line of sight or indirectly by mirrors. Discuss the “Circle of Safety” 

around equipment and vehicles; use of spotters; maintain eye contact with equipment operators; 

and use of hand signals. 

▪ Runovers and Backovers. Remain alert at all times; keep a safe distance from traffic; avoid 

turning your back to traffic and if you must then use a spotter; and stay behind protective barriers, 

whenever possible. Note: It is not safe to sit on or lean against a concrete barrier, these barriers 

can deflect four plus feet when struck by a vehicle. 

▪ Look out for each other, warn co-workers. 

▪ Be courteous to motorists. 

▪ Do not run across active roadways. 

▪ Workers must obey traffic laws and drive courteously while operating vehicles in the work zones. 

▪ Workers must be made aware of company distracted driving policies. 

 Night Time Operations. Focus should be placed on projects with a nighttime element. 
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 Traffic Control Training. Basics of Traffic Control. 

▪ Identify work zone traffic control supervisor and other appropriate persons to report issues to when 

they arise. 

▪ Emphasize that work zone traffic control devices must be in clean and in undamaged condition. If 

devices have been hit but not damaged, put back in their correct place and report to traffic control 

supervisor. If devices have been damaged, replace with new one and report to traffic control 

supervisor. If devices are dirty, faded or have missing or damaged reflective tape clean or replace 

and report to traffic control supervisor. Show examples of non-acceptable device conditions. 

Discuss various types of traffic control devices to be used and where spacing requirements can be 

found. 

▪ Channelizing Devices and Barricades with Slanted Stripes. Stripes are to slant in the direction 

you want traffic to stay or move to; demonstrate this with a device. 

▪ Traffic Queuing. Workers must be made aware of traffic queuing and the dangers created by it. 

Workers must be instructed to immediately notify the traffic control supervisor and other 

supervisory personnel if traffic is queuing beyond advance warning sign and devices or 

construction limits. 

▪ Signs. Signs must be straight and not leaning. Report problems to the traffic control supervisor or 

other as designated for immediate repair. Covered signs must be fully covered. If covers are 

damaged or out of place, report to traffic control supervisor or other as designated. 
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Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

Article 7.20., “Security Incidents,” is added. 

20.1. Reporting of Security Incidents. Immediately notify the Department’s Cyber Security Operations Center 
(CSOC) via the Report Cybersecurity Incident Page on www.txdot.gov, of any potential cybersecurity incident 
or breach involving Department data. A breach of system security is the unauthorized acquisition of 
computerized data that compromises the security, confidentiality, or integrity of sensitive personal information 
maintained by a person, including data that is encrypted if the person accessing the data has the key 
required to decrypt the data. 

20.2. Liability for costs incurred. The Department reserves the right to hold the Contractor liable for all costs 
incurred by the Department to resolve a security incident introduced by the Contractor, their Subcontractors, 
or their Suppliers.  

 

https://www.txdot.gov/about/contact-us/cybersecurity.html
https://www.txdot.gov/about/contact-us/cybersecurity.html
http://www.txdot.gov/
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Special Provision to Item 8 
Prosecution and Progress 
 
Item 8, “Prosecution and Progress” of the Standard Specification is amended with respect to the clauses cited below.  No other 
clauses or requirements of this Item are waived or changed. 
 
Article 8.2., “Subcontracting,” is supplemented by the following paragraph, which is added as paragraph six to this article: 
 
The Contractor certifies by signing the Contract that the Contractor will not enter into any subcontract with a subcontractor that is 
not registered in the Department of Homeland Security’s (DHS) E-Verify system. Require that all subcontractors working on the 
project register and require that all subcontractors remain active in the DHS E-Verify system until their work is complete on the 
project. 
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Special Provision to Item 8 

Prosecution and Progress 

 

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clause cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 8.7.2., “Wrongful Default,” is revised and replaced by the following: 

If it is determined after the Contractor is declared in default, that the Contractor was not in default, the rights and obligations of all 
parties will be the same as if termination had been issued for the convenience of the public as provided in Article 8.8 
“Termination of Contract.” 
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Special Provision to Item 8 
Prosecution and Progress 
 

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 3., “Computation of Contract Time for Completion.” The second paragraph is voided and replaced by the following: 

The development of the conceptual time determination is intended to establish the number of working days on the Contract.  
Upon request, the Engineer will provide the conceptual time determination schedule to the Contractor for informational purposes 
only. The schedule assumes generic resources, production rates, sequences of construction, and average weather conditions 
based on historic data. Schedule labor, equipment, procurement of materials, subcontractor work, and all other necessary means 
to prosecute the work within the number of working days specified by the Contract. 
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Special Provision to Item 009 

Measurement and Payment 

 

Item 009 “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 9.5., “PROGRESS PAYMENTS” is supplemented with the following: 

It is the Department’s desire to pay a Contractor for work through the last working day of the month; however, the use of early 
cut-off dates for monthly estimates and MOH is a project management practice to manage workload at the Area Office level. 
Approval for using early cut-off dates is at the District’s discretion. The earliest cut-off date for estimates is the 25th of the month. 

Article 9.6., “PAYMENT FOR MATERIAL ON HAND (MOH)” first paragraph is amended as follows: 

If payment for MOH is desired, request compensation for the invoice cost of acceptable nonperishable materials that have not 
been used in the work before the request, and that have been delivered to the work location or are in acceptable storage places. 
Nonperishable materials are those that do not have a shelf life or whose characteristics do not materially change when exposed 
to the elements. Include only materials that have been sampled, tested, approved, or certified, and are ready for incorporation 
into the work. Only materials which are completely constructed or fabricated on the Contractor’s order for a specific Contract and 
are so marked and on which an approved test report has been issued are eligible. Payment for MOH may include the following 
types of items: concrete traffic barrier, precast concrete box culverts, concrete piling, reinforced concrete pipe, and illumination 
poles. Any repairs required after fabricated materials have been approved for storage will require approval of the Engineer before 
being made and will be made at the Contractor’s expense. Include only those materials and products, when cumulated under an 
individual item or similar bid items, that have an invoice cost of at least $1,000 in the request for MOH payment (e.g. For MOH 
eligibility, various sizes of conductor are considered similar bid items and may be cumulated to meet the threshold; for small 
roadside signs, the sign supports, mounting bolts, and the sign face is considered one bid item or similar bid items for more than 
one pay item for sign supports.) Requests for MOH are to be submitted at least two days before but not later than the estimate 
cutoff date unless otherwise agreed. If there is a need to request MOH after the established cut-off date, the district can make 
accommodation as the need arises. This needed accommodation is to be the exception, though, and not the rule.  
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Special Provision to Item 9 

Measurement and Payment 

 

Item 9, “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 9.7.1.4.3., “Standby Equipment Costs,” is voided and replaced by the following: 

7.1.4.3. Standby Equipment Costs. Payment for standby equipment will be made in accordance with Section 
9.7.1.4., “Equipment,” except that the 15% markup will not be allowed and that:  

Section 7.1.4.3.1., “Contractor-Owned Equipment,” is voided and replaced by the following: 

7.1.4.3.1. Contractor-Owned Equipment. For Contractor-owned equipment: 

 Standby will be paid at 50% of the monthly Equipment Watch rate after the regional and age adjustment 

factors have been applied. Operating costs will not be allowed. Calculate the standby rate as follows. 

Standby rate = (FHWA hourly rate - operating costs) × 50% 

 If an hourly rate is needed, divide the monthly Equipment Watch rate by 176. 

 No more than 8 hr. of standby will be paid during a 24-hr. day period, nor more than 40 hr. per week. 

 Standby costs will not be allowed during periods when the equipment would have otherwise been idle. 
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Special Provision to Item 247 

Flexible Base 

 

Item 247, “Flexible Base,” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or 
requirements of this Item are waived or changed. 

Section 247.2.1., “Aggregate.” This Section is voided and replaced by the following. 

Furnish aggregate of the type and grade shown on the plans and meeting the requirements shown in Table 1. Each source must 
meet Table 1 requirements for liquid limit, plasticity index, and wet ball mill for the grade specified. Do not use additives, such as 
but not limited to cement, emulsion, foamed asphalt, or lime, to modify aggregates to meet the requirements of Table 1, unless 
otherwise shown on the plans. 

Unless otherwise shown on the plans, the unconfined compressive strength is waived when the flexible base material meets the 
#200 sieve requirement. 

Table 1 
Material Requirements 

 

 

 

 

 

 

 

 

 

 

 

 

Section 247.2.1.2.4., “Type D.” The third sentence is voided and replaced by the following. 

Crushed concrete must meet the requirements in Section 247.2.1.3., “Recycled Material,” and be managed in a way to provide 
for uniform quality. 

Section 247.2.1.3., “Recycled Material.” This Section is voided and replaced by the following. 

Property Test Method Grade 1–23 Grade 3 Grade 4 Grade 53 

Master gradation sieve size 
(cumulative % retained) 

Tex-110-E 

– – 

As shown on 
the plans 

– 

2-1/2" 0 0 0 

1-3/4" 0–10 0–10 0–5 

7/8" 10–35 – 10–35 

3/8" 30–65 – 35–65 

#4 45–75 45–75 45–75 

#40 65–90 50–85 70–90 

#2001, 2 85–95 – – 

Liquid limit, % Max Tex-104-E 40 40 35 

Plasticity index, Max 

Tex-106-E 

10 12 10 

Plasticity index, Min 
As shown on 

the plans 
As shown on 

the plans 
As shown on 

the plans 

Wet ball mill, % Max 

Tex-116-E 

40 – 40 

Wet ball mill, % Max increase 
passing the #40 sieve 

20 
– 

20 

Min compressive strength2, psi 

Tex-117-E 

– – – 

lateral pressure 0 psi 35 – – 

lateral pressure 3 psi – – 90 

lateral pressure 15 psi 175 – 175 

1. The #200 sieve test is only required to meet the waiver of the unconfined compressive strength. The #200 sieve 
test requirement is only applicable to stockpile samples from Section 247.2.4. 

2. Compressive strength and #200 sieve test requirements are waived when the flexible base is mixed with or without 
existing material and treated with cement, emulsion, foamed asphalt, or lime, unless otherwise shown on the 
plans.  

3. Grade 3 may be substituted for Grade 1–2 or Grade 5 when the flexible base is mixed with or without existing 
material and treated with cement, emulsion, foamed asphalt, or lime, as approved. The Grade 3 flexible base must 
meet the wet ball mill requirements of Grade 1–2 or Grade 5.  
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Reclaimed asphalt pavement (RAP) and other recycled materials may be used as shown on the plans. Request approval to 
blend two or more sources of recycled materials. When RAP is allowed, do not exceed 20% RAP by weight, unless otherwise 
shown on the plans. The percentage limitations for other recycled materials are as shown on the plans. 

Provide recycled materials, other than RAP, that have a maximum sulfate content of 3,000 ppm when tested in accordance with 
Tex-145-E. Certify accordance with DMS-11000, “Evaluating and Using Nonhazardous Recyclable Materials Guidelines.” In 
addition, recycled materials must be free of reinforcing steel and other objectionable material and have at most 1.5% deleterious 
material when tested in accordance with Tex-413-A. The liquid limit, plasticity index, wet ball mill, and compressive strength for 
all recycled materials are waived. When using RAP, crush RAP so that 100% passes the 2-in. sieve and does not exceed a 
maximum percent loss from decantation of 5.0% when tested in accordance with Tex-406-A. Test RAP without removing the 
asphalt. The final product must meet the requirements shown in Table 1 for the grade specified, except when the Department 
requires a specific amount of Department-furnished RAP be added to the blend, unless otherwise shown on the plans. 

The Contractor is responsible for uniformly blending the recycled material with the flexible base material to build a stockpile to 
meet the percentages required. Any Contractor-furnished surplus of recycled materials must remain the property of the 
Contractor. Remove Contractor-owned recycled materials from the project, and dispose of them in conformance with federal, 
state, and local regulations before project acceptance. 

Section 247.2.4., “Stockpile Approval.” This Section is added. 

Stockpile is approved when the Engineer’s test results meet the material requirements shown in Table 1. 

Section 247.2.4.1., “Sampling.” This Section is added. 

The Contractor and the Engineer will sample flexible base from completed stockpiles in accordance with Tex-100-A. Personnel 
conducting sampling must be certified by the Department-approved soils and base certification program. 

Sampling stockpiles may be located at the production site or at the project location. The Contractor must witness the Engineer’s 
sampling and sample the stockpile for their own testing, and label as deemed necessary. 

Sample the stockpile for the Engineer as shown on the plans. When the Contractor samples the stockpile for the Engineer, the 
Engineer will witness the sampling of material designated for the Engineer and the Materials and Tests Division (MTD). The 
Engineer will label their sampling containers as “Engineer” and “MTD,” or as deemed necessary. 

The Engineer will take immediate possession of the sample containers for the Engineer and MTD. The Engineer will maintain 
custody of the samples until all testing and reporting are completed. 

Section 247.2.4.2., “Referee Testing.” This Section is added. 

Referee testing is applicable for stockpile testing only. MTD is the referee laboratory. MTD may designate a laboratory from the 
Department’s MPL for Commercial Laboratories Approved for Flexible Base Referee Requests as the referee laboratory as 
deemed necessary. The designated laboratory must not perform any testing under this Item for the Engineer or Contractor. 

The Contractor may request referee testing when the Engineer’s test results fail to meet any of the material requirements shown 
in Table 1 and when the Contractor’s sample from Section 247.2.4.1., “Sampling,” for the same failing Department test passes. 
The tests must be performed by a laboratory on the Department’s MPL for Commercial Laboratories Approved for Flexible Base 
Referee Requests. Submit the request by email within 5 working days after receiving failing test results from the Engineer. 
Include completed test reports passing the applicable requirements shown in Table 1 in the email. 

Record and submit completed test reports electronically on Department-provided templates in their original format meeting the 
applicable material requirements shown in Table 1. Use Department-provided templates to record and calculate all test data. The 
Engineer and the Contractor will provide any available test results to the other party when requested. 

Section 247.4.3., “Compaction.” The first paragraph is voided and replaced by the following. 

chrome-extension://efaidnbmnnnibpcajpcglclefindmkaj/https:/ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi100.pdf
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Compact using density control unless otherwise shown on the plans. Multiple lifts are permitted as shown on the plans or 
approved. Bring each layer to the moisture content directed. When necessary, sprinkle the material in accordance with Item 204, 
“Sprinkling.” Maintain moisture during compaction within ±2.0% of the optimum moisture content as determined in accordance 
with Tex-113-E. 

Section 247.4.3.2., “Density Control.” This Section is voided and replaced by the following. 

Compact to at least 100% of the maximum dry density and within ±2.0% of the optimum moisture content as determined in 
accordance with Tex-113-E, unless otherwise shown on the plans. Provide the Engineer with the beginning and ending station 
numbers of the area completed for testing. The Engineer will determine roadway density and moisture content of completed 
sections in accordance with Tex-115-E, Part I. The Engineer will determine random locations for testing in accordance with 
Tex-115-E, Part IV. Do not achieve density by drying the material after compaction. 

When the density is less than 100% of the maximum dry density, the Engineer may perform additional testing to determine the 
extent of the area to correct. The Engineer may accept the section if no more than one of the five most recent density tests is 
below the specified density and the failing test is no more than 3 pcf below the specified density. 

Section 247.4.3.3., “Miscellaneous and Small Areas.” This Section is added. 

Miscellaneous areas are those that typically involve handwork or discontinuous paving operations, such as temporary detours, 
driveways, mailbox turnouts, crossovers, gores, spot level-up areas, and other similar areas. Miscellaneous and small areas are 
not subject to random sampling procedure but may be tested as directed. 

Section 247.4.6., “Ride Quality.” This Section is voided and replaced by the following. 

Measurement of ride quality only applies to the final travel lanes that receive a one- or two-course surface treatment for the final 
riding surface, unless otherwise shown on the plans. Measure the ride quality of the base course either before or after the 
application of the prime coat, as directed, and before placement of the surface treatment. Use a certified profiler operator on the 
Department’s MPL. When requested, furnish the Engineer with documentation for the person certified to operate the profiler. 

Provide all profile data to the Engineer in electronic data files within 3 days of measuring the ride quality using the format 
specified in Tex-1001-S. The Engineer will use Department software to evaluate longitudinal profiles to determine areas requiring 
corrective action. Correct 0.1-mi. sections with an average international roughness index (IRI) value greater than 100 in. per mile 
to an IRI value of 100 in. per mile or less, unless otherwise shown on the plans. Re-profile and correct sections that fail to 
maintain ride quality before the placement of the surface treatment, as directed. Unless ride deterioration is due to environmental 
impact, traffic, or other incidents outside the Contractor’s control, perform this work at no additional expense to the Department, 
as approved. 
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Special Provision to Item 300 

Asphalt, Oils, and Emulsions 

 

Item 300, “Asphalt, Oils, and Emulsions” of the Standard Specifications is replaced by Special Specification 3096, “Asphalts, 
Oils, and Emulsions.” All Item 300 Special Provisions are no longer available, beginning with the April 2022 letting. 

https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3096.pdf


302-003 

1 06-18 
Statewide 

 

Special Provision to Item 302 

Aggregates for Surface Treatments 

 

Item 302, “Aggregates for Seal Coats,” of the Standard Specifications, is hereby amended with respect to the clauses cited 
below, and no other clauses or requirements of this Item are waived or changed hereby. 

Section 2.1., “Aggregate.” Tables 2 and 3 are voided and replaced by the following. 

Table 2 
Aggregate Gradation Requirements (Cumulative % Retained1) 

Sieve 

Grade  

1 2 3S2 3 4S2 4 5S2 5 

   Non-
Lightweight 

Lightweight     

1" - - - - - - - - - 

7/8" 0–2 0 - - - - - - - 

3/4" 20–35 0–2 0 0 0 - - - - 

5/8" 85–100 20–40 0–5 0–5 0–2 0 0 - - 

1/2" - 80–100 55–85 20–40 10–25 0–5 0–5 0 0 

3/8" 95–100 95–100 95–100 80–100 60–80 60–85 20–40 0–5 0–5 

1/4" - - - 95–100 95–100 - - 65–85 - 

#4 - - - - - 95–100 95–100 95–100 50–80 

#8 99–100 99–100 99–100 98–100 98–100 98–100 98–100 98–100 98–100 
1. Round test results to the nearest whole number. 
2. Single-size gradation. 

Table 3 
Aggregate Quality Requirements 

Property Test Method 
Requirement1  

Minimum Maximum 

SAC  AQMP As shown on the plans 

Deleterious Material2, % Tex-217-F, Part I - 2.0 

Decantation, % Tex-406-A - 1.5 

Flakiness Index, % Tex-224-F - 17 

Gradation Tex-200-F, Part I Table 2 Requirements 

Los Angeles Abrasion, % Tex-410-A - 35 

Magnesium Sulfate Soundness, 
5 Cycle, % 

Tex-411-A - 25 

Micro-Deval Abrasion, %  Tex-461-A Note 3 

Coarse Aggregate Angularity4, 
2 Crushed Faces, % 

Tex-460-A, Part I 85 - 

Additional Requirements for Lightweight Aggregate  

Dry Loose Unit Wt., lb./cu. ft.  Tex-404-A 35 60 

Pressure Slaking, % Tex-431-A - 6.0 

Freeze-Thaw Loss, % Tex-432-A - 10.0 

Water Absorption, 24hr., % Tex-433-A - 12.0 

1. Material requirements are listed below, unless otherwise shown on the plans. 
2. Not required for lightweight aggregate. 
3. Used to estimate the magnesium sulfate soundness loss in accordance with Section 2.1.1. 

4. Only required for crushed gravel. 

 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn406.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit224.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn404.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn431.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn432.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn433.pdf
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Section 2.1.1., “Micro-Deval Abrasion,” is added. 

The Engineer will perform a minimum of one Micro-Deval abrasion test in accordance with Tex-461-A for each coarse aggregate 
source per project that has a Rated Source Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC. 
The Engineer may waive all Micro-Deval testing based on a satisfactory test history of the same aggregate source. 

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when tested, using the 
following formula. 

Mgest. = (RSSM)(MDact./RSMD) 

where: 
Mgest. = magnesium sulfate soundness loss 
MDact. = actual Micro-Deval percent loss 
RSMD = Rated Source Micro-Deval 

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate soundness loss 
specified, the coarse aggregate source will not be allowed for use unless otherwise approved by the Engineer. The Engineer 
may require additional testing before granting approval. 

Section 2.2., “Precoating.” The third paragraph is voided and replaced by the following. 

The Engineer retains the right to remove precoat material from aggregate samples in accordance with Tex-210-F, or as 
recommended by the Construction Division, and test the aggregate to verify compliance with Table 2 and Table 3 requirements. 
Gradation testing may be performed with precoat intact. 

Section 2.3., “Sampling,” is added. 

Personnel who conduct sampling and witnessing of sampling must be certified by the Department-approved certification 
program. Supply the Engineer with a list of certified personnel and copies of their current certificates before beginning 
construction and when personnel changes are made. At any time during the project, the Engineer may perform production tests 
as deemed necessary in accordance with Item 5, “Control of the Work.” 

The Engineer will sample aggregate from stockpiles located at the production site, intermediate distribution site, or project 
location in accordance with Tex-221-F, Section 3.2.3. The Engineer will split each sample into 2 equal portions in accordance 
with Tex-200-F, Section 3.3, and label these portions “Engineer” and “Contractor” or “Supplier.” Witness the sampling and 
splitting, and take immediate possession of the samples labeled “Contractor” or “Supplier”. 

Section 2.4., “Reporting and Responsibilities,” is added. 

The Engineer will provide test results to the Contractor and Supplier within 10 working days from the date the stockpile was 
sampled for sources listed on the Department’s Bituminous Rated Source Quality Catalog (BRSQC), unless otherwise directed. 
The Engineer will provide test results for the LA Abrasion (Tex-410-A) and Magnesium Sulfate Soundness (Tex-411-A) tests 
within 30 calendar days for sources not listed on the BRSQC, or for sources not meeting the requirements of Section 2.1.1., 
“Micro-Deval Abrasion.” The Engineer will report to the other party within 24 hours when any test result does not meet the 
requirements listed in Table 2 or Table 3. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit210.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
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Special Provision to Item 316 

Seal Coat 

 

Item 316, “Seal Coat” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or 
requirements of this Item are waived or changed. 

Section 4.8, “Asphalt Placement” is supplemented by the following: 

4.8.5. Collect all samples in accordance with Tex-500-C, “Sampling Bituminous Materials, Pre-Molded Joint Fillers, 
and Joint Sealers” from the distributor and with witness by the Engineer. 

At least once per project, collect split samples of each binder grade and source used.  The Engineer will 
submit one split sample to MTD for testing and retain the other split sample. 

In addition, collect one sample of each binder grade and source used on the project for each production day. 
The Engineer will retain these samples. 

The Engineer will keep all retained samples for one yr., for hot-applied binders and cutback asphalts; or for 
two mo., for emulsified asphalts. The Engineer may submit retained samples to MTD for testing as necessary 
or as requested by MTD. 
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Special Provision to Item 340 

Dense-Graded Hot-Mix (Small Quantity) 

 

Item 340, “Dense-Graded Hot-Mix (Small Quantity)” of the Standard Specifications is replaced by Special Specification 3076,  
“Dense-Graded Hot-Mix Asphalt,” Section 4.9.4., “Exempt Production.” All Item 340 Special Provisions and bid codes are no 
longer available, beginning with the February 2022 letting. 

https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3076.pdf
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Special Provision to Item 341 

Dense-Graded Hot-Mix Asphalt 

 

Item 341, “Dense-Graded Hot-Mix Asphalt” of the Standard Specifications is replaced by Special Specification 3076, “Dense-
Graded Hot-Mix Asphalt.” All Item 341 Special Provisions and bid codes are no longer available, beginning with the February 
2020 letting. 

https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3076.pdf


348-004 

1 - 1 02-22 
Statewide 

 

Special Provision to Item 348 

Thin Bonded Friction Courses 

 

Item 348, “Thin Bonded Friction Courses” of the Standard Specifications is replaced by Special Specification 3082, “Thin Bonded 
Friction Courses.” All Item 348 Special Provisions and bid codes are no longer available, beginning with the April 2022 letting. 

https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3082.pdf
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Special Provision to Item 360 
Concrete Pavement 
 

Item 360, “Concrete Pavement” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 360.2.1., “Materials,” the third paragraph is voided and replaced by the following: 

For continuously reinforced concrete pavements, use a coarse aggregate with a rated coefficient of thermal expansion of not 
more than 5.5 × 10-6 in./in./°F as listed in the Department’s Concrete Rated Source Quality Catalog. 

Section 360.4.8.3., “Surface Texture,” the second paragraph is voided and replaced by the following: 

A metal-tine texture finish is required unless otherwise shown on the plans. Provide transverse or longitudinal tining unless 
otherwise shown on the plans. Immediately following the carpet drag, apply a single coat of evaporation retardant, if needed, at 
the rate recommended by the manufacturer. Provide the metal-tine finish immediately after the concrete surface has set enough 
for consistent tining. Operate the metal-tine device to obtain grooves approximately 3/16 in. deep, with a minimum depth of 
1/8 in., and approximately 1/12 in. wide. Do not overlap a previously tined area. Use manual methods to achieve similar results 
on ramps, small or irregular areas, and narrow width sections of pavements. Repair damage to the edge of the slab and joints 
immediately after texturing. Do not tine pavement that will be overlaid or that is scheduled for blanket diamond grinding or shot 
blasting. 
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Special Provision to Item 420 

Concrete Substructure 

 

Item 420, “Concrete Substructures” of the Standard Specifications is amended with respect to the clause cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 420.6., “Payment.”  The first paragraph is replaced by the following: 

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will 
be paid for at the unit price bid for the class of concrete and element identified and by the special designation when appropriate. 
This price is full compensation for furnishing, hauling, and mixing concrete materials; furnishing, bending, fabricating, splicing, 
welding and placing the required reinforcement; clips, blocks, metal spacers, ties, wire, or other materials used for fastening 
reinforcement in place; placing, finishing, and curing concrete; mass placement controls; applying ordinary surface finish; 
furnishing and placing drains, metal flashing strips, and expansion-joint material; excavation, subgrade preparation; and forms 
and falsework, equipment, labor, tools, and incidentals. 
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Special Provision to Item 421 

Hydraulic Cement Concrete 

 

Item 421, “Hydraulic Cement Concrete” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 421.2., “Materials,” the second sentence of the first paragraph is voided and replaced by the following. 

Provide aggregates from sources listed in the Department’s Concrete Rated Source Quality Catalog (CRSQC). 

Article 421.2.2., Supplementary Cementing Materials (SCM), is voided and replaced with the following. 

Supplementary Cementitious Materials (SCM). 

 Coal Ash. Furnish sources of fly ash, , Modified fly ash (MFA), harvested coal ash, and Ground Bottom Ash (GBA) 

conforming to DMS-4610, “Coal Ash.” 

 Slag Cement. Furnish Slag Cement in accordance with DMS-4620, “Slag Cement.” 

 Silica Fume. Furnish silica fume in accordance with DMS-4630, “Silica Fume.” 

 Natural Pozzolans. Furnish Natural Pozzolans in accordance with DMS-4635, “Natural Pozzolans.” 

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” the first paragraph is voided and replaced by the following. 

Provide stationary and truck mixers capable of combining the ingredients of the concrete into a thoroughly mixed and uniform 
mass and capable of discharging the concrete so that the requirements of Tex-472-A are met. 

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” is supplemented with the following. 

Truck mixers with automated water and chemical admixture measurement and slump and slump flow monitoring equipment 
meeting the requirement of ASTM C94 will be allowed. Provide data every 6 mo. substantiating the accuracy of slump, slump 
flow, temperature, water, and chemical admixture measurements. The slump measured by the automated system must be within 
1 in. of the slump measured in accordance with Tex-415-A. The concrete temperature measured by the automated system must 
be within 1°F of concrete temperature measured in accordance with Tex-422-A. The Engineer will not use the automated 
measurements for acceptance. 

  

http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4610.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4620.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4630.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4635.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn472.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn415.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn422.pdf
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Article 421.4.2., “Mix Design Proportioning,” Table 8 is voided and replaced by the following. 

 
Table 8 

Concrete Classes 

Class of 

Concrete 

Design 

Strength,1 

Min f′c (psi) 

Max 

w/cm 

Ratio 

Coarse 

Aggregate 

Grades2,3,4 

Cement 

Types 

Mix 

Design 

Options 

Exceptions to  

Mix Design Options 
General Usage5 

A 3,000 0.60 1–4, 8 

I, II, I/II, IL, 
IP, IS, IT, V 

1, 2, 4, & 7 

When the cementitious material 
content does not exceed 
520 lb./cu. yd., any coal ash or 
natural pozzolan listed in the 
MPL may be used at a cement 
replacement of 20% to 50%. 

Curb, gutter, curb & gutter, conc. 
retards, sidewalks, driveways, 
back-up walls, anchors, non-
reinforced drilled shafts 

B 2,000 0.60 2–7 
Riprap, traffic signal controller 
foundations, small roadside 
signs, and anchors 

C6 3,600 0.45 1–6 
I, II, I/II, IP, 
IL, IS, IT, V 

1–8 

 Drilled shafts, bridge 
substructure, traffic rail, culverts 
except top slab of direct traffic 
culverts, headwalls, wing walls, 
inlets, manholes, traffic barrier  

E 3,000 0.50 2–5 

I, II, I/II, 

IL, IP, IS, IT, 
V 

1–8 

When the cementitious material 
content does not exceed 
520 lb./cu. yd., any coal ash or 
natural pozzolan listed in the 
MPL may be used at a cement 
replacement of 20% to 50%. 

Seal concrete 

F6 Note7 0.45 2–5 
I, II, I/II, IP, 
IL, IS, IT, V 

 Railroad structures; occasionally 
for bridge piers, columns, bents, 
post-tension members 

H6 Note7 0.45 3–6 
I, II, I/II, III, 

IP, IL, IS, IT, 
V 

1–4, 8 

Mix design options 1-8 allowed 
for cast-in-place concrete and 
the following precast elements 
unless otherwise stated in the 
plans: 
 Bridge Deck Panels, 

 Retaining Wall Systems, 

 Coping, 

 Sound Walls, 

 Wall Columns, 

 Traffic Rail, 

 Traffic Barrier, 

 Long/Arch Span Culverts, 

and 

 precast concrete products 

included in Item 462, 

“Concrete Box Culverts and 

Drains, Item 464, “Reinforced 

Concrete Pipe,”  and Item 

465, “Junction Boxes, 

Manholes, and Inlets.” 

Do not use Type III cement in 
mass placement concrete. 
Up to 20% of blended cement 
may be replaced with listed 
SCMs when Option 4 is used for 
precast concrete. 
Options 6, & 7 allowed for cast-
in-place Class H concrete. 

Precast concrete, post-tension 
members 

S6 4,000 0.45 2–5 
I, II, I/II, IP, 
IL, IS, IT, V 

1–8 
 Bridge slabs, top slabs of direct 

traffic culverts, approach slabs  
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Class of 

Concrete 

Design 

Strength,1 

Min f′c (psi) 

Max 

w/cm 

Ratio 

Coarse 

Aggregate 

Grades2,3,4 

Cement 

Types 

Mix 

Design 

Options 

Exceptions to  

Mix Design Options 
General Usage5 

P 

See 
Item 360, 
“Concrete 

Pavement.” 

0.50 2–3 
I, II, I/II, IL, 
IP, IS, IT, V 

1–8 

When the cementitious material 
content does not exceed 
520 lb./cu. yd., any coal ash or 
natural pozzolan listed in the 
MPL’s may be used   at a 
cement replacement of 20% to 
50%. 

Concrete pavement 

CO6 4,600 0.40 6 

I, II, I/II, IP, 
IL, IS, IT, V 

1–8 

 Bridge deck concrete overlay 

LMC6 4,000 0.40 6–8 Latex-modified concrete overlay 

SS6 3,600 0.45 4–6 1-8 

Use a Min cementitious material 
content of 658 lb./cu. yd. of 
concrete. 
Limit the alkali loading to 4.0 
lbs./cu. yd. or less when using 
Option 7. 

Slurry displacement shafts, 
underwater drilled shafts 

K6 Note7 0.40 Note7 
I, II, I/II, III 

IP, IL, IS, IT, 
V 

1-8 

 Note7 

HES Note7 0.45 Note7 
I, IL, II, I/II, 

III 
 

Mix design options do not apply. 
700 lb. of cementitious material 
per cubic yard limit does not 
apply. 

Concrete pavement, concrete 
pavement repair 

“X” 
(HPC) 

6,8, 9 

Note10 0.45 Note10 
I, II, I/II, III 

IP, IL, IS, IT, 
V 

1–4, & 8 

Max coal ash replacement for 
Option 3 may be increased to 
50%. 
Up to 20% of a blended cement 
may be replaced with listed 
SCMs for Option 4. 
Do not use Option 8 for precast 
concrete. 

 

“X” 
(SRC) 

6,8, 9 

Note10 0.45 Note10 

I/II, II, IP, IL 
(MS or HS), 
IS, IT (MS or 

HS), V 

1–4, & 7 

When using coal ash, only use 
coal ashes allowed for SRC as 
listed in the Coal Ash MPL. 
Type III-MS may be used where 
allowed. 
Type I, Type IL, and Type III 
cements may be used when 
natural pozzolans are used or 
when coal ashes allowed for 
SRC as listed in the Coal Ash 
MPL are used, and with a Max 
w/cm of 0.40. 
Up to 20% of blended cement 
may be replaced with listed 
SCMs when Option 4 is used for 
precast concrete. 
Use Option 7 for precast 
concrete where allowed. 

 

1. Design strength must be attained within 56 days. 
2. Do not use Grade 1 coarse aggregate except in massive foundations with 4 in. Min clear spacing between reinforcing steel bars, unless 

otherwise permitted. Do not use Grade 1 aggregate in drilled shafts. 
3. Use Grade 8 aggregate in extruded curbs unless otherwise approved. 
4. Other grades of coarse aggregate maybe used in non-structural concrete classes when allowed by the Engineer. 
5. For information only. 
6. Structural concrete classes. 
7. As shown on the plans or specified. 
8. “X” denotes class of concrete shown on the plans or specified. 
9. (HPC): High Performance Concrete, (SRC): Sulfate Resistant Concrete. 
10. Same as class of concrete shown on the plans. 
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Article 421.4.2.2., “Aggregates,” is supplemented by the following. 

Use the following equation to determine if the aggregate combination meets the sand equivalency requirement when blending 
fine aggregate or using an intermediate aggregate: 

( ) ( ) ( )
%80

100

2211 
++ iaia PSEPSEPSE

 

where: 
SE1 = sand equivalency (%) of fine aggregate 1 
SE2 = sand equivalency (%) of fine aggregate 2 
SEia = sand equivalency (%) of intermediate aggregate passing the 3/8 in. sieve 
P1 = percent by weight of fine aggregate 1 of the fine aggregate blend 
P2 = percent by weight of fine aggregate 2 of the fine aggregate blend 
Pia = percent by weight of intermediate aggregate passing the 3/8 in. sieve 

Article 421.4.2.3., Chemical Admixtures,” the second paragraph is voided and replaced with the following. 

Use a 30% calcium nitrite solution when a corrosion-inhibiting admixture is required. Dose the admixture at the rate of gallons of 
admixture per cubic yard of concrete shown on the plans. Use set retarding admixtures, as needed, to control setting time to 
ensure concrete containing corrosion inhibiting admixtures remain workable for the entire duration of the concrete placement. 
Perform setting time testing and slump loss testing during trial batch testing.  

Article 421.4.2.5., “Slump,” the second paragraph is voided and not replaced. Table 9 is voided and replaced with below: 

Table 9 
Placement Slump Requirements 

General Usage 
Placement Slump 

Range,1,2 in. 

Walls (over 9 in. thick), caps, columns, piers  3 – 7 

Bridge slabs, top slabs of direct traffic culverts, approach slabs, concrete overlays, latex-
modified concrete for bridge deck overlays 

3 – 6 

Inlets, manholes, walls (less than 9 in. thick), bridge railing, culverts, concrete traffic barrier, 
concrete pavement (formed) 

4 – 6 

Precast concrete 4 – 9 

Underwater concrete placements 6 – 8-1/2 

Drilled shafts, slurry displaced and underwater drilled shafts 
See Item 416, 
“Drilled Shaft 
Foundations.” 

Curb, gutter, curb and gutter, concrete retards, sidewalk, driveways, seal concrete, anchors, 
riprap, small roadside sign foundations, concrete pavement repair, concrete repair 

As approved 

1. Max slump values may be increase above these values shown using chemical admixtures, provided the 
admixture treated concrete has the same or lower water-to-cementitious ratio and does not exhibit segregation 
or excessive bleeding. Request approval to increase slump limits in advance for proper evaluation by the 
Engineer.  

2. For fiber reinforced concrete, perform slump before addition of fibers. 

Article 421.4.2.6., “Mix Design Options,” is voided and replaced with the following. 

Option 1. Replace cement with at least the minimum dosage listed in the MPL for the coal ash or natural pozzolan used in the 
mixture. Do not replace more than 50% of the cement. Conduct Option 8 testing as listed on the MPL. 

Option 2. Replace 35% to 50% of the cement with slag cement. 

Option 3. Replace 35% to 50% of the cement with a combination of coal ash, slag cement, natural pozzolan, or at least 3% silica 
fume; however, no more than 10% may be silica fume. 

Option 4. Use Type IP, Type IS, or Type IT cement as allowed in Table 8 for each class of concrete. When replacing blended 
cements with additional SCM’s, the replacement limits in Option 3 will apply to the final cementitious mixture. When using coal 
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ash or natural pozzolans not having a minimum dosage listed in the MPL in the final cementitious mixture, perform Option 8 
testing. 

Option 5. Option 5 is left intentionally blank. 

Option 6. Use a lithium nitrate admixture at a minimum dosage determined by testing conducted in accordance with Tex-471-A. 
Before use of the mix, provide an annual certified test report signed and sealed by a licensed professional engineer, from a 
laboratory listed on the MPL, certified by the Materials and Tests Division as being capable of testing according to Tex-471-A. 

Option 7. Ensure the total alkali contribution from the cement in the concrete does not exceed 3.5 lb. per cubic yard of concrete 
when using hydraulic cement not containing SCMs calculated as follows: 

 
( ) ( )

100

cementin  equivalent Ο
2

Na %yd. cu.per cement  lb.
yd.cu.peralkalilb.


=  

In the above calculation, use the maximum cement alkali content reported on the cement mill certificate. 

Option 8. Use Table 10 when deviating from Options 1–3 or when required by the Coal Ash MPL. Perform required testing 
annually and submit results to the Engineer. Laboratories performing ASTM C1260, ASTM C1567, and ASTM C1293 testing 
must be listed on the MPL. Before use of the mix, provide a certified test report signed and sealed by a licensed professional 
engineer demonstrating the proposed mixture in accordance with the requirements of Table 10. 

Provide a certified test report signed and sealed by a licensed professional engineer, when HPC is required, and less than 20% 
of the cement is replaced with SCMs, demonstrating ASTM C1876 test results indicate the uniaxial resistivity of the concrete is 

greater than 15.6 kΩ-cm tested immediately after either of the following curing schedules: 

 Moisture cure specimens 56 days at 73°F. 
 Moisture cure specimens 7 days at 73°F followed by 21 days at 100°F. 

chrome-extension://efaidnbmnnnibpcajpcglclefindmkaj/https:/ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn471.pdf
chrome-extension://efaidnbmnnnibpcajpcglclefindmkaj/https:/ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn471.pdf
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Table 10 

Option 8 Testing and Mix Design Requirements 

S
ce

n
ar

io
 

ASTM C1260 Result 
Testing Requirements for Mix Design Materials  

or Prescriptive Mix Design Options Mix Design  
Fine Aggregate 

Mix Design  
Coarse Aggregate 

A > 0.10% > 0.10% 

Determine the dosage of SCMs needed to limit the 14-day expansion of 
each aggregate1 to 0.10% when tested individually in accordance with 
ASTM C1567.  
 

B 
≤ 0.10% ≤ 0.10% 

Use the Min replacement listed in the Coal Ash MPL, or 
when Option 8 is listed on the MPL, use a Min of 40% coal ash with a 
Max CaO2 content of 25%, or 
use any ternary combination which replaces 35% to 50% of cement.  

≤ 0.10% 
ASTM C1293 1 yr. 
Expansion ≤ 0.04% 

Use a minimum of 20% of any coal ash; or  
Use any ternary combination which replaces 20% to 50% of cement. 

C ≤ 0.10% > 0.10% 

Determine the dosage of SCMs needed to limit the 14-day expansion of 

coarse and intermediate1 aggregate to ≤0.10% when tested individually 

in accordance with ASTM C1567. 

D 

> 0.10% ≤ 0.10% 

Use the Min replacement listed in the Coal Ash MPL, or 
when Option 8 is listed on the MPL, use a Min of 40% coal ash with a 
Max CaO2 content of 25%, or 
use any ternary combination which replaces 35% to 50% of cement.  

> 0.10% 
ASTM C1293 1 yr. 
Expansion ≤ 0.04% 

Determine the dosage of SCMs needed to limit the 14-day expansion of 

each fine aggregate to ≤0.10% when individually tested in accordance 

with ASTM C1567. 

1. Intermediate size aggregates will fall under the requirements of mix design coarse aggregate. 
2. Average the CaO content from the previous ten values as listed on the test certificate. 

Article 421.4.2.7., “Optimized Aggregate Gradation (OAG) Concrete,” the first sentence of the first paragraph is voided and 
replaced by the following.  

The gradations requirements in Table 4 and Table 6 do not apply when OAG concrete is specified or used by the Contractor 
unless otherwise shown on the plans. 

The fineness modulus for fine aggregate listed in Table 5, does not apply when OAG concrete is used,  

Article 421.4.6.2., Delivering Concrete,” the third paragraph is supplemented by the following. 

When truck mixers are equipped with automated water or chemical admixture measurement and slump or slump flow monitoring 
equipment, the addition of water or chemical admixtures during transit is allowed. Reports generated by this equipment must be 
submitted to the Engineer daily. 

Article 421.4.6.2., “Delivering Concrete,” the fifth paragraph is voided and replaced with the following. Begin the discharge of 
concrete delivered in truck mixers within the times listed in Table 14. Concrete delivered after these times, and concrete that has 
not begun to discharge within these times will be rejected.  

Article 421.4.8.3., “Testing of Fresh Concrete,” is voided and replaced with the following.  

Testing Concrete. The Engineer, unless specified in other Items or shown on the plans, will test the fresh and hardened 
concrete in accordance with the following methods: 
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 Slump. Tex-415-A; 
 Air Content. Tex-414-A or Tex-416-A; 
 Temperature. Tex-422-A; 
 Making and Curing Strength Specimens. Tex-447-A; 
 Compressive Strength. Tex-418-A; 
 Flexural Strength. Tex-448-A; and 
 Maturity. Tex-426-A. 

Flexural strength and maturity specimens will not be made unless specified in other items or shown on the plans.  

Concrete with slump less than minimum required after all addition of water withheld will be rejected, unless otherwise allowed by 
the Engineer. Concrete with slump exceeding maximum allowed may be used at the Contractor’s option. If used, Engineer will 
make, test, and evaluate strength specimens as specified in Article 421.5., “Acceptance of Concrete.” Acceptance of concrete 
not meeting air content or temperature requirements will be determined by Engineer. Fresh concrete exhibiting segregation and 
excessive bleeding will be rejected. 

Article 421.4.8.3.1., “Job-Control Testing,” is voided and not replaced. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn415.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn414.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn416.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn422.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn447.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn418.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn448.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn426.pdf
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Special Provision to Item 423 

Retaining Walls 

 

Item 423, “Retaining Walls” of the Standard Specifications is amended with respect to the clause cited below. No other clauses 
or requirements of this Item are waived or changed. 

Article 2.1., “General” is supplemented with the following:  

Construct permanent retaining walls approved for use in accordance with DMS 4800, “Proprietary Earth Retaining Wall System,” 
and on the Approved System list for Concrete Block Retaining Walls Systems and Mechanically Stabilized Earth Panel Type 
Systems. 

chrome-extension://efaidnbmnnnibpcajpcglclefindmkaj/https:/ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4800.pdf
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Special Provision to Item 425 

Precast Prestressed Concrete Structural Members 

 

Item 425, “Precast Prestressed Concrete Structural Members” of the Standard Specifications is amended with respect to the 
clauses cited below. No other clauses or requirements of this Item are waived or changed. 

Section 2.3., “Prestressing Steel.” The first bullet is voided and replaced with the following. 

 Seven-wire steel strand meeting DMS-4500, “Steel Strand, Uncoated Seven-Wire Low Relaxation for Prestressed 
Concrete.” 

Section 2.3., “Prestressing Steel.” The second paragraph is voided and replaced with the following. 

Use 7-wire steel strand produced by a prequalified manufacturer on the list in the Department MPL maintained by the Materials 
and Tests Division. The Department may take samples in accordance with Tex-710-I to verify compliance with specification 
requirements.  

https://ftp.txdot.gov/pub/txdot-info/cst/DMS/4000_series/pdfs/4500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/700-I_series/pdfs/str710.pdf
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Special Provision to Item 426 

Post-Tensioning  

 

Item 426, “Post-Tensioning” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses 
or requirements of this Item are waived or changed. 

Section 2.1., “Prestressing Steel.” The first bullet is voided and replaced with the following. 

 Seven-wire steel strand meeting DMS-4500, “Steel Strand, Uncoated Seven-Wire Low Relaxation for 

Prestressed Concrete,” or 

Section 2.2., “Post-Tensioning System.” The second bulleted item is voided and replaced with the following: 

 Provide pre-packaged grouts in accordance with DMS-4670, “Grouts for Post-Tensioning.” Do not use 

grouts that exceed the manufacturers’ recommended shelf life or 6 mo. after date of manufacture, 

whichever is less. 

Section 4.2., “Required Submittals.” The section is voided and replaced with the following. 

4.2. Required Submittals. Submit information required in this Section for post-tensioned elements, in addition to 
forming and falsework plans required by Item 420, “Concrete Substructures,” and Item 424, “Precast 
Concrete Structural Members (Fabrication).” Include all necessary construction information in these 
submittals for cast-in-place and precast construction including, but not limited to the information required in 
this Section. 

4.2.1. Design Calculations. Provide design procedures, coefficients, allowable stresses, tendon spacing, and 
clearances in accordance with the AASHTO LRFD Bridge Design Specifications and PTI/ASBI M50 unless 
otherwise shown on the plans. Submit enough calculations to support the proposed system and method of 
post-tensioning including friction loss diagrams. When the required jacking force for a particular type of 
tendon, duct, and configuration is furnished on the plans, design calculations are not required except to 
adjust for conditions different from those shown on the plans. 

4.2.2. Post-Tensioning Details. Provide drawings with details that meet the requirements of PTI/ASBI M50 and 
this Specification. 

4.2.3. Grouting Plan. Submit for approval written grouting procedures at least four weeks before the start of the 
element’s construction. Include items required by PTI M55. 

  Include the names of people responsible for PT installation and grouting operations, with the foreman of each 
  grouting crew certified as a PTI Level 2 Bonded PT Field Specialist and ASBI Certified Grouting Technician. 

4.2.4. Stressing Safety Plan. Provide a plan to protect the public, workers, and Department personnel on and 
around the vicinity where post-tensioning operations are occurring. 

  Submit for approval, a detailed safety plan which identifies potential risk associated with post-tensioning  
  operations, including but not limited to: 

 tendon alignment, 

 temporary shoring, 

 ram operations, and  

 stand anchorage. 

https://ftp.txdot.gov/pub/txdot-info/cst/DMS/4000_series/pdfs/4500.pdf
https://ftp.txdot.gov/pub/txdot-info/cst/DMS/4000_series/pdfs/4670.pdf
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Section 4.3., “Design Calculations.” The section is voided and replaced with the following. 

4.3. Packaging, Storing, and Handling of Post-Tensioning Components. Package, store, and handle post-
tensioning steel, grout, duct, and other accessories in accordance with PTI/ASBI M50 and PTI M55 unless 
otherwise indicated. Acceptance and rejection criteria for strand will follow PTI/ASBI M50 and PTI M55. 

  The following exceptions apply: 

 grout storage onsite will be limited to 30 days unless approval by the Engineer is given in advance of 

material delivery, 

 install grout caps and ensure vents are closed at all times so that water and other contaminants cannot 

enter the duct before strand installation, and 

 do not flush ducts at any time. 

Section 4.4., “Packaging, Storing, and Handling of Post-Tensioning Components.” The section is voided and replaced with 
the following. 

4.4. Duct and Prestressing Steel Installation for Post-Tensioning. Follow PTI/ASBI M50 for duct and 
prestressing steel installation procedures and requirements unless otherwise specified. Verify that concrete 
strength requirements on the plans are met for stressing and staged loading of post-tensioned structural 
elements. 

  Stress the tendons within seven days of installing the strand in the ducts unless otherwise approved in  
  advance. Follow the tensioning procedure noted in the approved post-tensioning details. 

Section 4.5., “Duct and Prestressing Steel Installation for Post-Tensioning.” The section is voided and replaced with the 
following. 

4.5. Grouting. Grout in accordance with PTI M55. 

Grout within 14 days of tendon stressing unless otherwise specified or approved. Obtain approval to extend 
the grouting time before stressing tendons. 

  Do not allow the grout temperature to exceed 85°F during mixing and pumping. Do not grout when the  
  ambient temperature is below 35°F. Field-test the grout in accordance with Table 1 during grout installation.  
  Perform field-testing by trained personnel at the Contractor’s expense while witnessed by the Engineer.  
  Pump at the lowest pressure possible that will maintain a continuous flow of grout. 

Table1 
Requirements for Field-Testing of Grout 

Test Frequency Requirement 

Schupak Pressure Bleed Test (ASTM C1741) 1 per day Per DMS-4670 

Fluidity test (Tex-437-A, Method 2) 2 every 2 hr. 
2 min. per day 

per DMS-4670 

Compressive Strength test (3" × 6" cylinders) 1 per day per DMS-4670 

Mud Balance test (Tex-130-E, Part II)1, 2 2 per day per PTI M55 

1. Take one sample from the mixer and one sample from the farthest duct outlet. 
2. Verify wet density is within the range established by the department. 

Section 4.6., “Grouting.” The section is voided and not replaced. 

Article 5., “MEASUREMENT AND PAYMENT.” The section is voided and replaced with the following. 

5.  MEASUREMENT 

This Item will be measured by the each PT element or member. An element or member is defined by one of 
the following individual components. 

 PT Cap 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4670.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn437.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4670.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4670.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi130.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4670.pdf
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 PT Column 
 PT Bent 
 Other elements shown in the plans. 

The PT may extend into other elements which is subsidiary to the main element being post-tensioned.  

6.  PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “PT” for the member type shown on the plans. This 
price is full compensation for submittals, mock-ups, prestressing steel, post-tensioning, ducts, grout fittings, 
grout, end anchorages, bearing plates, equipment, labor, materials, tools, and incidentals. Materials 
furnished for testing will not be paid for directly. 

  Post-tensioning of precast members, tensioned at a fabrication plant, will not be paid for directly but will be  
  subsidiary to pertinent Items. 
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Special Provision to Item 427 

Surface Finishes for Concrete 

 

Item 427, “Surface Finishes for Concrete” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 427.2.1 “Coatings,” is supplemented with the following: 

Epoxy Waterproofing. Provide Type X Epoxy per DMS-6100 “Epoxies and Adhesives.”  Match color of coating with Federal 
Standard 595C color 35630, concrete gray, unless otherwise shown on the plans. 

Article 427.4.2.2 “Application,” is supplemented with the following: 

Epoxy Waterproofing. Mix epoxy per manufacturer’s instructions.  Apply the coating on a dry surface at a maximum application 
rate of 100 sq. ft per gallon.  Apply a thin uniform film of mixed epoxy to the substrate by the use of a short nap roller or brush.  
The epoxy may be sprayed following the thinning requirements of the manufacturer.  No more than 15% reduction is permitted.   

Match the color of the applied coating with the color standard shown on the plans.  Apply when ambient temperature is between 
50°F and 100°F. 

Article 427.6 “Payment,” the second paragraph is voided and replaced in its entirety with: 

When a surface finish for concrete is specified as a pay item, the work performed and materials furnished in accordance with this 
Item and measured as provided under “Measurement” will be paid for at the unit price bid for “Adhesive Grout Finish,” “Concrete 
Paint Finish,” “Opaque Sealer Finish,” “Silicone Resin Paint Finish,” “Epoxy Waterproof Finish,” or “Blast Finish.” This price is full 
compensation for materials; cleaning and preparing surfaces; application of materials; and equipment, labor, tools, and 
incidentals. 

 

 

 

 

 

 

 

 

 

 

  

https://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/6000_series/pdfs/6100.pdf


434-004 

1 - 3 08-22 
Statewide 

 

Special Provision to Item 434 
Bridge Bearings 
 

Item 434, “Bridge Bearings” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses 
or requirements of this Item are waived or changed. 

Section 434.2.1., “Plain and Laminated Elastomeric Bearings,” is voided and replaced with the following: 

Manufacturers of plain and laminated elastomeric bearing pads must be approved in accordance with DMS-7365, “Qualification 
Procedure for Elastomeric Bridge Bearing Pad Manufacturers.” The Materials and Tests Division (MTD) maintains a list of 
approved elastomeric bridge bearing pad manufacturers. 

Manufacturers that produce laminated elastomeric bearings with a top steel plate or special components (steel guide bars and 
bottom plate) must comply with AASHTO’s NTPEP Committee Work Plan for Evaluation of Plain and Laminated Elastomeric 
Bridge Bearing Manufacturers. DMS-7365 does not apply to manufacturers of bridge bearings where the laminated 
elastomeric bearing pad is a component of the completed bearing assembly. 

Section 434.2.1.1., “Elastomer,” is voided and replaced with the following: 

Provide elastomer for bearings formulated from previously unvulcanized 100% virgin polychloroprene rubber polymers meeting 
the physical properties, heat resistance, and compression set requirements of AASHTO M 251, Table X1.1, unless otherwise 
shown on the plans. Do not provide bearings containing previously vulcanized synthetic rubber or other synthetic rubber-like 
polymers. Perform material tests on the finished product in accordance with the applicable test methods. Do not use standard 
laboratory test slabs for this purpose. Prepare test specimens from the finished product in accordance with ASTM D3183. 

Obtain approval for each elastomer formulation before use on Department projects. Submit certified test results to MTD to 
prequalify and obtain approval of a particular formulation. Show actual test values obtained and the required values for the 
physical properties, heat resistance, and compression set of the elastomer when tested for compliance with the minimum 
requirements of AASHTO M 251, Table X1.1. 

Forward samples (freight prepaid) to MTD, or their contracted testing laboratory when directed. 

Submit only elastomer of the type or types to be supplied. Submit prequalification samples consisting of 2 finished bearing pads 
typical of the formulation and workmanship for Department projects. Submit 2 samples of each type when laminated and plain 
bearing pads are required. Laminated sample bearing pads may represent both plain bearing pads and laminated bearing pads 
for an elastomer formulation. 

Plain sample bearing pads must measure 9 in. × 19 in. × 1 in. Laminated sample bearing pads must measure 9 in. × 14 in. × 1-
1/2 in. with the following number of steel laminates: 

■ 50 durometer—3 steel laminates, 
■ 60 durometer—2 steel laminates, and 
■ 70 durometer—2 steel laminates. 

Bond strength testing of laminated prequalification samples will be performed by the Department in accordance with Tex-601-J, 
Part I—"Bond Strength Test Method 1”. The tested sample must achieve a minimum bond strength of 40 lbf/in. of width. 
Presence of chlorinated compounds (neoprene) in the elastomer will be verified by the Department in accordance with Tex-601-
J, Part III—Chlorinated Compound Test Method 3. 

https://www.dot.state.tx.us/apps-cg/test_procedures/tms_series.htm?series=600-J
https://www.dot.state.tx.us/apps-cg/test_procedures/tms_series.htm?series=600-J
https://www.dot.state.tx.us/apps-cg/test_procedures/tms_series.htm?series=600-J


434-004 

2 - 3 08-22 
Statewide 

Costs associated with testing elastomer formulations failing to conform to the requirements of this Item are borne by the bearing 
manufacturer. This cost will be assessed at the rate established by MTD at the time of testing. 

Certify that the submitted samples are of the same basic elastomer formulation and of equivalent cure as the finished products to 
be furnished on Department projects. 

Complete prequalification testing will be performed for each formulation at least once every 2 yr. and when necessary. 

Section 434.2.1.2., “Steel Laminates,” is voided and replaced with the following: 

Provide steel laminates, for laminated bearing pads, of commercial grade steel strip or sheet with a thickness of 0.105 
±0.015 in. 

Section 434.2.2.1.2., “Laminated Elastomeric Bearing Pad and Steel Plate,” the first paragraph is amended to include the 
following sentence: 

Bearing manufacturers that produce the laminated elastomeric bearing pad component of a sliding elastomeric bearing must 
comply with AASHTO’s NTPEP Committee Work Plan for Evaluation of Plain and Laminated Elastomeric Bridge Bearing 
Manufacturers. 

Section 434.3.1., “Plain and Laminated Elastomeric Bearings,” is voided and replaced with the following: 

Electronically submit shop drawings for the complete assembly before fabrication of laminated elastomeric bearings with or 
without steel top plates or special components in accordance with the plans and Item 441, “Steel Structures.” Provide a bearing 
layout with the shop drawings. 

Mold together components of a laminated bearing pad to form an integral unit free of voids or separations in the elastomer or 
between the elastomer and the steel laminates or plates, unless otherwise shown on the plans. Provide well-vulcanized 
elastomer between the laminates or plates and on the outer surfaces of the bearing pad that is uniform and integral and resists 
separation by mechanical means into separate, definite, well-defined elastomeric layers. Evidence of this layered construction, 
either at the outer surfaces or within the bearing pad, will be cause for rejection. Repair of damaged elastomer on sides of 
laminated bearing pads is not allowed for product acceptance. Repair of damaged elastomer on top or bottom surfaces of 
laminated bearing pads is allowed when approved. 

Cover edges of steel laminates with 1/8 in. to 1/4 in. of elastomer except exposure of the laminates will be permitted at approved 
laminate restraining devices and around holes entirely enclosed in the finished structure. Position laminates within 1/8 in. of plan 
location. 

Plain bearing pads may be molded individually, cut from previously molded strips or slabs molded to the full thickness of the 
finished bearing pads, or extruded and cut to length. The finish of cut surfaces must be ANSI 250, or smoother. The finished 
bearing pads must have no voids or separations detectable either at the bearing surfaces or within the bearing pad. Plain 
elastomeric bearing pads must be well vulcanized, uniform, and integral units of such construction that the bearing pad is 
incapable of being separated by any mechanical means into separate, definite, well-defined elastomeric layers. Evidence of 
layered construction either at the outer surfaces or within the bearing pad will be cause for rejection. 

The permissible variation from the dimensions and configuration shown on the plans for both plain and laminated bearing pads 
will be as listed in AASHTO M 251, Table 2. Flash tolerance, finish, and appearance must meet the requirements of the latest 
edition of the Rubber Handbook published by the US Tire Manufacturer’s Association, RMA F3 and T.063 for molded bearings, 
and RMA F2 for extruded bearings. 

Perform required welding in accordance with Item 441, “Steel Structures.” Manufacture guide bars, when required, so adjacent 
top and bottom bar surfaces are parallel to within 1/16 in. in the assembled position. The tolerance for diameter of anchor bolt 
holes is +1/8 in., −0. The maximum deviation for flatness of steel plates is 1/16 in. in any 24 in. or as shown on the plans. 

Section 434.3.1.1., “Marking,” the first paragraph is voided and replaced with the following: 
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Mark the bearing type on the surface of each bearing as shown on the plans. The marking must remain legible until 
placement in the structure. Permanently mark, in addition, laminated bearings with: 
■ manufacturer’s name or trademark, 
■ lot number, and 
■ date of manufacture (month-year). 

Section 434.3.1.2., “Testing and Acceptance,” is voided and replaced with the following: 

Perform testing, inspection, and acceptance of plain and laminated elastomeric bearing pads in accordance with DMS-7365, 
“Qualification Procedure for Elastomeric Bridge Bearing Pad Manufacturers.” 

For laminated elastomeric bearings with a steel top plate or special components (steel guide bars and bottom plate), apply a 
compression load of 2,250 psi or a stress approved by the Engineer to each bearing. Provide calibrated equipment per ASTM E4 
for this compression testing. Each bearing will be acceptable if there is no visible evidence of bond failure or other damage and if 
the finished bearing meets other pertinent portions of this Item. Samples may be taken if the quality of production becomes 
questionable. 

Section 434.3.2.2.1., “Lower Component,” is voided and replaced with the following: 

Manufacture one additional bearing lower component per project for testing purposes. Notify MTD, which will sample a 
bearing lower component at random from the lot, after bearings have been manufactured for a project. Forward selected 
samples (freight prepaid) to MTD, or to their contracted testing laboratory when directed. Lower component samples will be 
tested to the following: 
■ Tex-601-J, Part II— “Adhesion Test Method 2.” Adhesion between the PTFE material and steel plate must meet a 

minimum 20 lb. per inch of width; 
■ Tex-601-J, Part III— “Chlorinated Compound Test Method 3.” Laminated bearing pad elastomer must contain 

chlorinated compounds (neoprene); and 
■ PTFE physical properties in accordance with Table 1, with the exception of Melting Point Testing (ASTM D4894). 
 
Costs associated with testing sliding elastomeric bearing lower component project samples failing to conform to these 
requirements are borne by the bearings manufacturer. This cost will be assessed at the rate established by Construction 
Division at the time of testing. 

Section 434.3.3.2., “Testing and Acceptance.” The last paragraph is voided. 
 

 

https://www.dot.state.tx.us/apps-cg/test_procedures/tms_series.htm?series=600-J
https://www.dot.state.tx.us/apps-cg/test_procedures/tms_series.htm?series=600-J
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Special Provision to Item 440 
Reinforcement for Concrete 
 

Item 440, “Reinforcement for Concrete,” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 440.2., “Materials,” is supplemented with the following. 

2.7. Welded Deformed Bar Mat Reinforcement. Provide welded deformed bar mats in accordance with 
ASTM A184 except as otherwise noted in this Specification. Fabricate welded bar mats from deformed steel 
bars in accordance with ASTM A706 by securely connecting every intersection with a process of electrical 
resistance welding that employs the principle of fusion combined with pressure. The bars must be assembled 
by automatic machines or by other suitable mechanical means that will assure accurate spacing and 
alignment of all bars of the finished product. 

2.14. Zinc-Coated, Hot-Dip Galvanized Class I or Class II Steel Reinforcement. Provide zinc-coated, hot-dip 
galvanized Class I or Class II steel reinforcement in accordance with ASTM A767, Grade 60 or Grade 75, 
when shown on the plans and as allowed. 

2.15. Continuously Hot-Dip Galvanized Reinforcement (CGR). Provide CGR in accordance with ASTM A1094 
steel reinforcement, Grade 60 or Grade 75, when shown on the plans and as allowed. 

Section 440.2.1., “Approved Mills.” The second paragraph is voided and not replaced. 

Section 440.2.5., “Weldable Reinforcing Steel,” is supplemented with the following. 

All welding operations must be performed before hot-dip galvanizing. 

Section 440.2.8., “Mechanical Couplers,” is voided and replaced with the following. 

Use couplers of the type specified in DMS-4510, “Mechanical Couplers for Reinforcing Steel,” Section 4510.6.1., “General 
Requirements,” when mechanical splices in reinforcing steel bars are shown on the plans. 

Furnish only couplers pre-qualified in accordance with DMS-4510, “Mechanical Couplers for Reinforcing Steel.” Ensure 
sleeve-wedge type couplers are not used on coated reinforcing. Sample mechanical couplers in accordance with Tex-743-I for 
testing before use on individual projects. Test the mechanical couplers for every project in which mechanical couplers are used 
in accordance with Tex-744-I. Furnish couplers only at locations shown on the plans. 

Furnish couplers for stainless reinforcing steel with the same alloy designation as the reinforcing steel. 

Provide hot-dip or mechanically galvanized couplers when splicing galvanized reinforcing or CGR. 

Section 440.2.11., “Low Carbon/Chromium Reinforcing Steel.” The first sentence is voided and replaced by the following. 

Provide deformed steel bars in accordance with ASTM A1035, Grade 100, Type CS, when low-carbon, chromium-reinforcing 
steel is required on the plans. Type CM will be permitted only if specified on the plans. 

Section 440.3.1., “Bending,” is supplemented with the following. 

Do not bend hot-dip galvanized reinforcement. Only minor positioning adjustments are permitted. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4510.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4510.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/700-I_series/pdfs/str743.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/700-I_series/pdfs/str744.pdf
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Bending of CGR is permitted after galvanizing.   

Section 440.3.5., “Placing.” The following will be added to the fourth paragraph. 

Use Class 1 or Class 1A supports with CGR. Provide epoxy- or plastic-coated tie wires and clips for use with epoxy-coated 
reinforcing steel. 

Section 440.3.6.3., “Repairing Coating,” is supplemented with the following: 

Repair damaged galvanized surfaces in accordance with Section 445.3.5.2., “Repair Processes.” 
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Special Provision to Item 441 
Steel Structures 
 

Item 441, “Steel Structures” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses 
or requirements of this Item are waived or changed. 

Section 441.2.2., Approved Electrodes and Flux-Electrode Combinations,” is voided and replaced with the following: 

Use only electrodes and flux-electrode combinations conforming to AWS A5 specifications, and pertinent classifications for the 
applicable welding processes. When requested, submit a current Certificate of Conformance (COC) containing all test results as 
required by the applicable AWS A5 specification and welding code. Provide proof of Buy America compliance for welding 
consumables when requested. For bridge main member fabrication, submit the COC annually.  

Section 441.2.3., “High-Strength Bolts,” is revised and replaced by the following:  

Use fasteners that meet Item 447, “Structural Bolting.” Use galvanized fasteners on field connections of bridge members when 
ASTM F3125-Grade A325 bolts are specified, and steel is painted.  

Section 441.3.1.5.1., “Plants,” The second and third paragraphs are voided and replaced with the following:  

Fabrication plants that produce the following non-bridge steel members must be approved in accordance with DMS-7380, “Steel 
Non-Bridge Member Fabrication Plant Qualification.”  
 Item 610, “Roadway Illumination Poles” 
 Item 613, “High Mast Illumination Poles” 
 Item 614, “High Mast Rings and Support Assemblies” 
 Item 650, “Overhead Sign Support Structures”  
 Item 654, “Sign Walkways”  
 Item 686, “Traffic Signal Poles” 
 Special Specification 6064, “Intelligent Transportation System (ITS) Poles.”  

The Materials and Tests Division (MTD) maintains a list of approved non-bridge fabrication plants on the Department MPL that 
produce these members.  

Section 441.3.1.6.1., “Erection Drawings,” the third paragraph is voided and replaced with the following:  

Perform erection engineering evaluation of the structural adequacy and stability of constructing the bridge system for each step 
of the steel erection.  

Section 441.3.1.5.3., “Nondestructive Testing (NDT),” is voided and replaced with the following: 

Personnel performing NDT must be qualified in accordance with the applicable AWS code and the employer’s Written Practice. 
Level III personnel who qualifies Level I and Level II technicians must be certified by ASNT for which the NDT Level III is 
qualified. In addition, NDT technicians must pass hands-on tests that MTD administers. This will remain current provided they 
continue to perform testing on Department materials as evidenced by test reports requiring their signature. A technician who fails 
any of the hands-on tests must wait 3 mo. or as approved otherwise before retesting. Qualification to perform NDT will be 
revoked when the technician’s employment is terminated or when the technician goes 6 mo. without performing a test on a 
Department project. The technician must pass a new hands-on test to be re-certified. Testing of similar weld joints for non-
Department projects may be considered by the Engineer instead of re-testing provided enough documentation is submitted with 
the signature of the project’s Engineer. These requirements also apply to testing agencies, and individual third-party contractors. 
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Section 441.3.1.5.4., “Welding Procedure Specification Qualification Testing,” is voided and replaced by the following: 

For Fabricators qualified in accordance with DMS-7370, DMS-7380, or DMS-7395, laboratories performing procedure 
qualification testing for welding procedure specifications (WPSs) must be accredited by a nationally recognized agency that 
performs testing in accordance with ISO/International Electrotechnical Commission (IEC) 17025 in the mechanical field of 
testing.  

Section 441.3.1.9., “Material Identification,” is amended to include the following paragraph:  

Low-stress stencil marks must have a radius instead of a sharp point. Acceptable stencils include dot, vibration, and 
rounded-V stencils. Label these stencils so that they are easily distinguishable from other stencils that are not low-
stress.  

Section 441.3.2.4.1., “Flange Tilt,” the last sentence is voided and replaced with the following: 

Minor jacking that does not deform the material will be permitted. 

Section 441.3.2.5.3., “Magnetic Particle Testing,” is voided and replaced with the following: 

Use alternating current (AC) when using the yoke method unless otherwise approved. Welds may be further evaluated with half-
wave rectified DC for subsurface indications. Centerline cracking may be detected with aluminum prod method when approved. 

Section 441.3.5.8., “Hammering,” is added to state the following: 

Do not perform hammering on any portion of the member that causes the material to permanently deform. Avoid damage to the 
material by measures such as use of brass or aluminum hammers or by padding the area to be hammered. 

Section 441.3.8.1., “Shop Painting,” is amended to include with the following paragraph: 

Measure the anchor profile after blast cleaning at random locations along the thermal cut surfaces. If specified anchor profile is 
not achieved over the entire flame cut surface, grind the edges and re-blast to achieve the required anchor pattern. 

Section 441.3.9., “Handling and Storage of Materials,” The second sentence of the second paragraph is replaced by the 
following: 

Keep materials clean and avoid damaging of the applied coating. 
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Special Provision to Item 442 

Metal for Structures 

 

Item 442, “Metal for Structures” of the Standard Specifications is amended with respect to the clause cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 442.2.1.3.3., “Fasteners.”  The first sentence of the first paragraph is replaced by the following: 

Fasteners. Provide high-strength bolts that meet ASTM F3125-Grade A325 unless otherwise shown on the plans.  

Section 442.2.1.3.3., “Fasteners.”  The third paragraph is deleted and not replaced. 

 

 

 



446-005 

1  
04/19 

Statewide 

 

Special Provision to Item 446 

Field Cleaning and Painting Steel 

 

For this project, Item 446, “Field Cleaning and Painting Steel,” of the Standard Specifications, is hereby amended with respect to 
the clauses cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Section 446.4.1., “Qualification,” the first and second paragraphs are voided and replaced by the following: 

Submit to the Engineer documentation verifying SSPC QP 1 or NACE NIICAP AS-1 certification for work 
requiring the removal or application of coatings. Additionally, submit to the Engineer documentation verifying 
SSPC QP 2 Cat A or NACE NIICAP AS-2 certification when work requires removal of coatings containing 
hazardous materials. Maintain certifications throughout the project. No work may be performed without 
current and active certifications unless otherwise shown on the plans. The Engineer may waive certification 
requirements for minor, touch-up repair work and coating steel members repaired in accordance with 
Item 784, “Steel Member Repair.” 

The Engineer may waive certification requirements, when stated on the plans, for the purpose of qualification 
in either contractor certification program if the project has been accepted as a qualification project as part of 
the process for obtaining SSPC QP1 Cat A or NACE NIICAP AS-1 certification. Submit certification 
applications and proof of acceptance before beginning work or provide SSPC QP 7 certification when 
required on the plans. 

Section 446.4.7.3.2., “Classes of Cleaning,” is amended with the following: 

 Prepare all surfaces of painted steel members subsequently exposed from structural operations, such as 
deck removal or steel repair, in accordance with this Item. Prevent loose or damaged paint from entering the 
environment. 
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Special Provision to Item 447 

Structural Bolting 

 

Item 447, “Structural Bolting” of the Standard Specifications is amended with respect to the clause cited below. No other clauses 
or requirements of this Item are waived or changed. 

Article 447.2.2., “Bolt Assemblies.” The first paragraph is replaced by the following: 

Bolt Assemblies. Provide ASTM F3125 bolts and nuts and washers meeting the type, grade, and finish requirements in Table 1, 
unless otherwise shown in the plans.  

Article 447.2.2., “Bolt Assemblies.”  The second paragraph is replaced by the following: 

Use Grade A325 or Grade A490 Type 3 plain (uncoated) bolts for weathering steel as indicated and Grade A325 
Type 1 galvanized bolts for coated steel, unless otherwise shown on the plans.  

Article 447.2.2., “Bolt Assemblies.”  Table 1 is replaced by the following: 

 

Table 1 
ASTM Type, Finish, and Grade for Structural Bolts, Nuts, and Washers 

 Bolt1 Grade 
Bolt 
Type 

Bolt  
Finish 

ASTM A563 Nut  
Grade and Finish 

ASTM F436 Washer  
Type and Finish 

Heavy-
Hex 
Bolts1 

A325 1 Galvanized 
DH,2 galvanized and 

lubricated 
1; galvanized 

A325 3 Plain C3 and DH3; plain 3; plain 

A490 3 Plain DH3; plain 3; plain 

Tension-
Control 
Bolts1 

F1852 1 Galvanized 
DH,2 galvanized and 

lubricated 
1; galvanized 

F1852 3 Plain C3 and DH3; plain 3; plain 

F2280 3 Plain DH3; plain 3; plain 

1. ASTM F3125 High Strength Structural Bolts 
2. ASTM A194 Heavy Hex Grade 2H nuts may be substituted. 

 

Article 447.2.6., “Fitup Bolts and Erection Pins.” The first paragraph is replaced by the following: 

Fitup Bolts and Erection Pins. Provide heavy-hex fitup bolts of the same diameter as the connection bolts. Do not 
use washer-type indicating devices for fitups. Do not reuse galvanized bolts or Grade A490 bolts that have been 
used as fitup bolts. Provide a sufficient number of erection or drift pins, 1/32 in. larger than the bolt diameter. 

Article 447.4.3., “General.”  The second sentence of the third paragraph is replaced by the following: 

Install hardened washers under both the nut and bolt head of Grade A490 bolts when the outer plies being fastened 
have a yield strength less than 40 ksi. 
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Article 447.4.3., “General.”  Table 2 is replaced by the following: 

Table 2 
Bolt Tension 

Nominal Bolt Size, in. 
Minimum Tension (kips) 

Grade A325 Bolts Grade A490 Bolts 

½ 12 15 
5/8 19 24 
¾ 28 35 

7/8 39 49 
   
1 51 64 

1-1/8 56 80 
1-1/4 71 102 
1-3/8 85 121 

   
1-1/2 103 148 

Article 447.4.5.2., “Install Bolts.” The second paragraph is replaced by the following: 

Fully tighten a minimum number of bolts as directed until the plies are in full contact if snugging does not bring the 
plies of the joint into full contact. Mark these bolts as fitup bolts. Use a non-galvanized Grade A325 bolt of the same 
diameter as a fitup bolt in connections requiring the use of galvanized Grade A325 bolts. Re-snug all remaining bolts. 

Article 447.4.5.3., “Tension Bolts.” The first paragraph is replaced by the following: 

Tension Bolts. Loosen all fitup bolts after tensioning all the other bolts in the connection. Ungalvanized Grade A325 bolts used 
as fitup bolts may be reused in a connection using this type of bolt. Replace all galvanized bolts and Grade A490 bolts used as 
fitup bolts. Tension these remaining untensioned bolts in accordance with this paragraph. Ensure the element not turned by the 
wrench (bolt head or nut) does not rotate. 

Article 447.4.5.4., “Bolt Reuse.” The first paragraph is replaced by the following: 

Bolt Reuse. Do not reuse Grade A490 or galvanized Grade A325 bolts. Ungalvanized Grade A325 bolts may be reused one 
time if the threads have not been damaged. Re-tensioning previously tensioned bolts loosened by the tensioning of adjacent 
bolts is not considered to be reuse. 
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Special Provision to Item 448 
Structural Field Welding 
 

Item 448, “Structural Field Welding” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 448.2., “Materials,” the third paragraph is voided and replaced with the following: 
Use only electrodes and flux-electrode combinations conforming to AWS A5 specifications and pertinent classifications for the 
applicable welding processes. When requested, submit a current Certificate of Conformance (COC) containing acceptable 
wording indicating Buy America compliance and all tests required by the applicable AWS specifications and welding codes. Tests 
must be conducted on electrodes of the same class, size, and brand; and manufactured by the same process and with the same 
materials as the electrodes to be furnished.  
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Special Provision to Item 450 
Railing 
 

Item 450, “Railing” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or 
requirements of this Item are waived or changed. 

Section 450.3.1.2., “Fabrication,” is supplemented with the following.  

Fabrication plants that produce metal railing (steel and aluminum) must be approved in accordance with DMS-7395, “Metal 
Railing Fabrication Plant Qualification.” This required approval does not include fabricators of chain link fence. The Materials and 
Tests Division maintains a MPL of approved fabrication plants of metal railing.  

Permanently mark each metal railing post base plate, at a visible location when erected, with the fabrication plant’s insignia or 
trademark. For fabricated rail panels, provide this permanent mark on one post base plate, per panel. 
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Special Provision to Item 464 

Reinforced Concrete Pipe  

 

Item 464, “Reinforced Concrete Pipe,” of the Standard Specifications, is hereby amended with respect to the clauses cited 
below, and no other clauses or requirements of this Item are waived or changed hereby. 

Section 2.1., “Fabrication.” The section is voided and replaced with the following. 

Fabrication plants must be approved by the Materials and Tests Division in accordance with DMS-7305, “Fabrication and 
Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures,” before furnishing precast 
reinforced concrete pipe for Departmental projects. The Department’s MPL has a list of approved reinforced concrete pipe 
plants. 

Furnish material and fabricate reinforced concrete pipe in accordance with DMS-7305, “Fabrication and Qualification Procedure 
for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.” 

 

Section 2.3., “Marking.” The first paragraph is voided and replaced with the following. 
 
Furnish each section of reinforced concrete pipe marked with the following information specified in DMS-7305, “Fabrication and 
Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.” 

 Class or D-Load of pipe, 
 ASTM designation, 
 Date of manufacture, 
 Pipe size, 
 Name or trademark of fabricator and plant location, 
 Designation “TX” for precast units fabricated per DMS-7305; 
 Designated fabricator’s approval stamp for each approved unit, 
 Pipe to be used for jacking and boring (when applicable), and  
 Designation “SR” for pipe meeting sulfate-resistant concrete plan requirements (when applicable). 

 
Section 2.5., “Causes for Rejection.” The section is voided and replaced with the following. 
 
Individual sections of pipe may be rejected for any of the conditions stated in the Annex of DMS-7305, “Fabrication and 
Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.” 
 
Section 2.6., “Repairs.” The section is voided and replaced with the following: 
 
Make repairs, if necessary, as stated in the Annex of DMS-7305, “Fabrication and Qualification Procedure for Multi-Project 
Fabrication Plants of Precast Concrete Drainage Structures.” 
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Special Provision to Item 502 

Barricades, Signs and Traffic Handling 

 

Item 502, “Barricades, Signs and Traffic Handling” of the Standard Specifications, is hereby amended with respect to the clauses 
cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Article 502.1., “Description,” is supplemented by the following: 

Temporary work-zone (TWZ) traffic control devices manufactured after December 31, 2019, must have been successfully tested 
to the crashworthiness requirements of the 2016 edition of the Manual for Assessing Safety Hardware (MASH). Such devices 
manufactured on or before this date and successfully tested to NCHRP Report 350 or the 2009 edition of MASH may continue to 
be used throughout their normal service lives. An exception to the manufacture date applies when, based on the project’s date of 
letting, a category of MASH-2016 compliant TWZ traffic control devices are not approved, or are not self-certified after the 
December 31, 2019, date. In such case, devices that meet NCHRP-350 or MASH-2009 may be used regardless of the 
manufacture date. 

Such TWZ traffic control devices include: portable sign supports, barricades, portable traffic barriers designated exclusively for 
use in temporary work zones, crash cushions designated exclusively for use in temporary work zones, longitudinal channelizers, 
truck and trailer mounted attenuators. Category I Devices (i.e., lightweight devices) such as cones, tubular markers and drums 
without lights or signs attached however, may be self-certified by the vendor or provider, with documentation provided to 
Department or as are shown on Department’s Compliant Work Zone Traffic Control Device List.  

Article 502.4., “Payment,” is supplemented by the following: 

Truck mounted attenuators and trailer attenuators will be paid for under Special Specification, “Truck Mounted Attenuator (TMA) 
and Trailer Attenuator (TA).” Portable Changeable Message Signs will be paid for under Special Specification, “Portable 
Changeable Message Sign.” Portable Traffic Signals will be paid for under Special Specification, “Portable Traffic Signals.”  
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Special Provision to Item 506 

Temporary Erosion, Sedimentation, and Environmental 
Controls 

 

Item 506, “Temporary Erosion, Sedimentation, and Environmental Controls,” of the Standard Specifications is amended with 
respect to the clauses cited below. No other clauses or requirements of this Item are waived or changed. 

Article 506.1., “Description.” The second paragraph is voided and replaced by the following. 

Contractor is considered primary operator to have day-to-day operational control as defined in TPDES GP TXR150000. 

1.1. For projects with soil disturbance of less than 1 acre, no submittal to TCEQ will be required but Contractor will follow SWP3. 
For projects with soil disturbance of 1acre to less than 5 acres a small site notice will be posted at the site. For projects with 
soil disturbance of 5 acres or more a Notice of Intent (NOI) is required and a large site notice posted at site. Postings will be 
in accordance with TPDES GP TXR150000. Postings not associated with project specific locations will be in same location 
as Department’s postings. 

1.2. Notice of Intent (NOI). Submit a NOI, if applicable, with the TCEQ under the TPDES GP TXR150000 at least 7 days prior 
to commencement of construction activities at the project site. Provide a signed copy to the Engineer and any other MS4 
operators at the time of submittal. The Department will submit their NOI prior to contractor submission and will provide a 
copy for Contractor’s use in completing the Contractor’s NOI form. 

1.3. Notice of Change (NOC).  Upon concurrence of the Engineer, submit a NOC, if applicable, to the TCEQ within 14 days of 
discovery of a change or revision to the NOI as required by the TPDES GP TXR150000. Provide a signed copy of the NOC 
to the Engineer and any other MS4 operators at the time of submittal. 

1.4. Notice of Termination (NOT).  Upon concurrence of the Engineer, submit a NOT, if applicable, to the TCEQ within 30 days 
of the Engineer’s approval that 70% native background vegetative cover is met or equivalent permanent stabilization have 
been employed in accordance with the TPDES GP TXR 150000. Provide a signed copy of the NOT to the Engineer and any 
other MS4 operators at the time of submittal. 

Section 506.3.1, “Contractor Responsible Person Environmental (CRPE) Qualifications and Responsibilities,” is 
supplemented by the following: 

3.1. Contractor Responsible Person Environmental (CRPE) Qualifications and Responsibilities. Provide and designate in 
writing at the preconstruction conference a CRPE and alternate CRPE who have overall responsibility for the storm water 
management program. The CRPE will implement stormwater and erosion control practices; will oversee and observe 
stormwater control measure monitoring and management; will monitor the project site daily and produce daily monitoring 
reports as long as there are BMPs in place or soil disturbing activities are evident to ensure compliance with the SWP3 and 
TPDES General Permit TXR150000. Daily monitor reports shall be maintained and made available upon request. During 
time suspensions when work is not occurring or on contract non-work days, daily inspections are not required unless a rain 
event has occurred. The CRPE will provide recommendations on how to improve the effectiveness of control measures. 
Attend the Department’s preconstruction conference for the project. Ensure training is completed as identified in Section 
506.3.3., “Training,” by all applicable personnel before employees work on the project. Document and maintain and make 
available upon request, a list, signed by the CRPE, of all applicable Contractor and subcontractor employees who have 
completed the training. Include the employee’s name, the training course name, and date the employee completed the 
training. 

Section 506.3.3., “Training,” is supplemented by the following: 
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Training is provided by the Department at no cost to the Contractor and is valid for 3 yr. from the date of completion. The 
Engineer may require the following training at a frequency less than 3 yr. based on environmental needs: 

 “Environmental Management System: Awareness Training for the Contractor” (English and Spanish) (Approximate 

running time 20 min.), and 

 “Storm Water: Environmental Requirements During Construction” (English and Spanish) (Approximate running time 20 

min.). 

The Contractor responsible person environmental (CRPE), alternate CRPE designated for emergencies, Contractor’s 
superintendent, Contractor, and subcontractor lead personnel involved in soil disturbing or SWP3 activities must enroll in and 
complete the training listed below and maintain and make available upon request the certificate of completion. Training is 
provided by a third party and is valid for 3 yr. from the date shown on the Certificate of Completion. Coordinate enrollment as 
prescribed by the Department and pay associated fees for the following training: 

 “Revegetation During Construction,” 

 “Construction General Permit Compliance,” and 

 “Construction Stage Gate Checklist (CSGC).” 

Training and associated fee will not be measured or paid for directly but are subsidiary to this Item. 
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Special Provision to Item 520 

Weighing and Measuring Equipment 

 

Item 520, “Weighing and Measuring Equipment” of the Standard Specifications is amended with respect to the clauses cited 
below. No other clauses or requirements of this Item are waived or changed. 

 

Article 520.2., “Equipment.” The third paragraph is voided and replaced by the following. 

Calibrate truck scales using weights certified by the Texas Department of Agriculture (TDA) or an equivalent agency as 
approved. Provide a written calibration report from a scale mechanic for truck scale calibrations. Cease plant operations during 
the checking operation. Do not use inaccurate or inadequate scales. Bring performance errors as close to zero as practicable 
when adjusting equipment. 

Article 520.2., “Equipment.” The fourth paragraph is amended to include the following: 

At the Contractors option, an electronic ticket delivery system (e-ticketing) may be used instead of printed tickets. The use of e-
ticketing will require written approval of the Engineer.  At a minimum, the approved system will: 

 Provide electronic, real-time e-tickets meeting the requirements of the applicable bid items; 

 Automatically generate e-tickets using software and hardware fully integrated with the automated scale 

system used to weigh the material, and be designed in such a way that data input cannot be altered by 

the Contractor or the Engineer; 

 Provide the Engineer access to the e-ticketing data in real-time with a web-based or app-based system 

compatible with iOS; 

 Provide offline capabilities to prevent data loss if power or connectivity is lost; 

 Require both the Contractor and the Engineer to accept or reject the e-ticket and provide the ability to 

record the information required by the applicable bid items, as well as any comments. Record the time 

of the approval/rejection and include it in the summary spreadsheet described below. Provide each 

party the capability to edit their respective actions and any entered information; 

 

The Contractor may discontinue use of the e-ticket system and provide printed tickets as needed to meet the requirements of the 

applicable bid items. 
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Special Provision to Item 540 

Metal Beam Guard Fence 

 

Item 540, “Metal Beam Guard Fence” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 540.4.7, “Measurement,” is voided and replaced with the following: 

Long Span System. Measurement will be by each long span system, complete in place. Each long span 
system will be from the first CRT to the last CRT in the system. 
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Special Provision to Item 636 

Signs 

 

Item 636, “Signs” of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no other 
clauses or requirements of this Item are waived or changed hereby. 

Section 636.3.1, “Fabrication.” is deleted. 

Section 636.3.1.2, “Sheeting Application.” The last sentence of the fourth paragraph is voided and replaced by the following. 

Do not splice sheeting or overlay films for signs fabricated with ink or with colored transparent films.  
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Special Provision to Item 643 

Sign Identification Decals  

 

Item 643, “Sign Identification Decals,” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 2. “Materials.” The sign identification decal design shown in Figure 1 and the description for each row in Table 1 are 
supplemented by the following. 

 

Texas Department of Transportation  

C Fabrication Date T 1 

J F M A M J J A S O N D 2 

 201 202 203 204 205  3 

 0 1 2 3 4 5 6 7 8 9  4 

Sheeting MFR - Substrate  

A B C D E F G H J K L M 5 

Film MFR  

A B C D E F G H J K L M 6 

Sheeting MFR - Legend  

A B C D E F G H J K L M 7 

Installation Date  

    0 1 2 3     8 

 0 1 2 3 4 5 6 7 8 9  9 

J F M A M J J A S O N D 10 

 201 202 203 204 205  11 

 0 1 2 3 4 5 6 7 8 9  12 

Name of Sign Fabricator 
Physical Address 

City, State, Zip Code 

 

13 

Figure 1 
Decal Design (Row numbers explained in Table 1) 
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Table 1 
Decal Description  

Row Explanation 

1 – Sign fabricator 

2 – Month fabricated 

3 – First 3 digits of year fabricated 

4 – Last digit of year fabricated 

5 – Manufacturer of the sheeting applied to the substrate 

6 – Film (colored transparent or non-reflective black) manufacturer 

7 – Manufacturer of the sheeting for the legend 

8 – Tens digit of date installed 

9 - Ones digit of date installed 

10 – Month installed 

11 – First 3 digits of year installed 

12 – Last digit of year installed  

13 – Name of sign fabricator and physical location of sign shop 
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Special Provision to Item 656 
Foundations for Traffic Control Devices 
 

Item 656, “Foundations for Traffic Control Devices” of the Standard Specifications is amended with respect to the clauses cited 
below. No other clauses or requirements of this Item are waived or changed. 

Article 3. “Construction.,” the first paragraph is supplemented by the following:   

Ensure the top of the foundation and anchor bolts meet specified requirements in relation to the final grade.    
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Special Provision to Item 666 
Retroreflectorized Pavement Markings 
 

Item 666, “Retroreflectorized Pavement Markings,” of the Standard Specifications is amended with respect to the clauses cited 
below. No other clauses or requirements of this Item are waived or changed. 

Section 2.3., “Glass Traffic Beads.” The first paragraph is voided and replaced by the following: 

Furnish drop-on glass beads in accordance with DMS-8290, “Glass Traffic Beads,” or as approved. Furnish a double-drop of 
Type II and Type III drop-on glass beads for longitudinal pavement markings where each type bead is applied separately in equal 
portions (by weight), unless otherwise approved. Apply the Type III beads before applying the Type II beads. Furnish Type II 
beads for work zone pavement markings and transverse markings or symbols. 

Section 4.3.1., “Type I Markings.,” is supplemented by the following: 

4.3.1.3. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans. 

Section 4.3.2., “Type II Markings.,” is supplemented by the following: 

4.3.2.1. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans. 

Section 4.4., “Retroreflectivity Requirements.,” is voided and replaced by the following. 

Type I markings for Contracts totaling more than 20,000 ft. of pavement markings must meet the following minimum 
retroreflectivity values for all longitudinal edgeline, centerline or no passing barrier-line, and lane line markings when measured 
any time after 3 days, but not later than 10 days after application. 

 White markings: 250 millicandelas per square meter per lux (mcd/m2/lx) 

 Yellow markings: 175 mcd/m2/lx 

Retroreflectivity requirements for Type I markings are not required for Contracts with less than 20,000 ft. of pavement markings 
or Contracts with callout work, unless otherwise shown on the plans. 

Section 4.5., “Retroreflectivity Measurements.,” is voided and replaced by the following: 

Use a mobile retroreflectometer to measure retroreflectivity for Contracts totaling more than 50,000 ft. of pavement markings, 
unless otherwise shown on the plans. For Contracts with less than 50,000 ft. of pavement markings, mobile or portable 
retroreflectometers may be used at the Contractor’s discretion. Coordinate with and obtain authorization from the Engineer 
before starting any retroreflectivity data collection. 

Section 4.5.1., “Mobile Retroreflectometer Measurements.” The last paragraph is voided and replaced by the following. 

Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type I marking material if the average of 
these measurements falls below the minimum retroreflectivity requirements. Take measurements every 0.1 miles a minimum of 
10 days after this third application within that mile segment for that series of markings. If the markings do not meet minimum 
retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new application as initially 
specified, and a repeat of the application process until minimum retroreflectivity requirements are met. 
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Section 4.5.2., “Portable Retroreflectometer Measurements.” The first and second paragraphs are voided and replaced by 
the following. 

Provide portable measurement averages for every 1.0 mile unless otherwise specified or approved. Take a minimum of 
20 measurements for each 1-mi. section of roadway for each series of markings (e.g., edgeline, center skip line, each line of a 
double line) and direction of traffic flow when using a portable reflectometer. Measure each line in both directions for centerlines 
on two-way roadways (i.e., measure both double solid lines in both directions and measure all center skip lines in both 
directions). The spacing between each measurement must be at least 100 ft. The Engineer may decrease the mileage frequency 
for measurements if the previous measurements provide satisfactory results. The Engineer may require the original number of 
measurements if concerns arise. 

Restripe at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type I marking material if the averages of these 
measurements fail. Take a minimum of 10 more measurements after 10 days of this second application within that mile segment 
for that series of markings. Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type I marking 
material if the average of these measurements falls below the minimum retroreflectivity requirements. If the markings do not 
meet minimum retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new 
application as initially specified, and a repeat of the application process until minimum retroreflectivity requirements are met. 

Section 4.6. “Performance Period.” The first sentence is voided and replaced by the following:  

All longitudinal markings must meet the minimum retroreflectivity requirements within the time frame specified. All markings must 
meet all other performance requirements of this specification for at least 30 calendar days after installation.   

Article 6. “Payment.” The first two paragraphs are voided and replaced by the following. 

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will 
be paid for at the unit price bid for “Pavement Sealer” of the size specified; “Retroreflectorized Pavement Markings” of the type 
and color specified and the shape, width, size, and thickness (Type I markings only) specified, as applicable; “Retroreflectorized 
Pavement Markings with Retroreflective Requirements” of the types, colors, sizes, widths, and thicknesses specified; 
“Retroreflectorized Profile Pavement Markings” of the various types, colors, shapes, sizes, and widths specified; or “Reflectorized 
Pavement Marking (Call Out)” of the shape, width, size, and thickness (Type I markings only) specified, as applicable; or 
“Pavement Sealer (Call Out)” of the size specified.  

This price is full compensation for materials, application of pavement markings, equipment, labor, tools, and incidentals. 
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Special Provision to Special Specification 3096 

Asphalts, Oils, and Emulsions 

 

Special Specification 3096, “Asphalts, Oils, and Emulsions,” is amended with respect to the clause cited below. No other clause 
or requirements of this Item are waived or changed. 

Section 3096.2.2., Table 3 Polymer-Modified Asphalt Cement has been voided and replaced by the following: 

 
Table 3 

Polymer-Modified Asphalt Cement 

Property Test 
Procedure 

Polymer-Modified Viscosity Grade 

AC-12-5TR NT-HA1 AC-15P AC-20XP AC-10-2TR AC-20-5TR 

Min Max Min Max Min Max Min Max Min Max Min Max 

Polymer  TR – SBS SBS TR TR 

Polymer content, % (solids basis) Tex-533-C 
or Tex-
553-C 

5.0 – – – 3.0 – – – 2.0 – 5.0 – 

Dynamic shear, G*/sin , 82°C, 
10 rad/s, kPa 

T 315 – – 1.0 – – – – – – – – – 

Dynamic shear, G*/sin , 64°C, 
10 rad/s, kPa 

T 315 – – – – – –  
1.0 

– – – 1.0 – 

Dynamic shear, G*/sin , 58°C, 
10 rad/s, kPa 

T 315 1.0 – – – – – – – 1.0 – – – 

Viscosity              
 140°F, poise T 202 1,200 – – – 1,500 – 2,000 – 1,000 – 2,000 – 
 275°F, poise 

275°F, Pa-s 
T 202 
T 316 

– 
– 

– 
– 

– 
– 

– 
4.0 

– 
– 

8.0 
– 

– 
– 

– 
– 

– 
– 

8.0 
– 

– 
– 

10.0 
– 

Penetration, 77°F, 100 g, 5 sec. T 49 110 150 – 25 100 150 75 115 95 130 75 115 

Elastic recovery, 50°F, % Tex-539-C 55    55 – 55 – 30 – 55 – 

Polymer separation Tex-540-C None  – None None None None 

Flash point, C.O.C., °F T 48 425  425  425 – 425 – 425 – 425 – 

Tests on residue from RTFOT 
aging and pressure aging: 

T 240 
and R 28 

            

 Creep stiffness T 313             
  S, -18°C, MPa  – 300 – – – 300 – 300 – 300 – 300 
  m-value, -18°C  0.300 – – – 0.300 – 0.300 – 0.300 – 0.300 – 

1. This is a hot-applied TRAIL product. 

Section 3096.2.5., Diluted Emulsions tables has been added. 

Diluted Emulsions. Provide emulsified asphalt that is homogeneous, does not separate after thorough mixing, and meets the 
requirements for the specified type and grade in Tables 12A, and 12B, where the suffixes 50/50, 40/60, and 30/70 mean 50% 
emulsion diluted with 50% water; 40% emulsion diluted with 60% water, and 30% emulsion diluted with 70% water, respectively. 
For example, CSS-1H 40/60 means 40% CSS-1H diluted with 60% water and AE-P 30/70 means 30% AE-P diluted with 70% 
water. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph553.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph553.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph540.pdf
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Table 12A 
Diluted CSS-1H 

Property 
Test 

Procedure 

Type-Grade 

Diluted Slow-Setting 

CSS-1H 50/50 CSS-1H 40/60 CSS-1H 30/70 

Min Max Min Max Min Max 

Viscosity, Saybolt Furol        

 77°F, sec. T 72 Report Only Report Only Report Only 

Distillation test: 

T 59 

      

 Residue by distillation, % by wt. 30 – 24 – 18 – 

 Oil distillate, % by volume of emulsion – 0.5 – 0.5 – 0.5 

Tests on residue from distillation: 
 

      

 Penetration, 77°F, 100 g, 5 sec. T 49 40 110 40 110 40 110 

 Solubility, % T 44 97.5 – 97.5 – 97.5 – 
 Ductility, 77°F, 5 cm/min., cm T 51 80 – 80 – 80 – 

 
 

Table 12B 
Diluted AE-P 

 

 

 

 

 

Property 
Test 

Procedure 

Type–Grade 

Diluted Slow-Setting 

AE-P 50/50 AE-P 40/60 AE-P 30/70 

Min Max Min Min Max Min 

Viscosity, Saybolt Furol T 72       
 122°F, sec.  Report Only Report Only Report Only 

Asphalt emulsion distillation to 500°F 
followed by Cutback asphalt distillation of 
residue to 680°F: 

T 59 & T 78       

 Residue after both distillations, % by wt.  20 – 16 – 12 – 
 Total oil distillate from both distillations, % 

by volume of emulsion 
 

12.5 20 10.0 16 7.5 12 

Tests on residue after all distillations:        
 Solubility, % T 44 97.5 – 97.5 – 97.5 – 
 Float test, 122°F, sec. T 50 50 200 50 200 50 200 
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Special Provision to Special Specification 6185 

Truck Mounted Attenuator (TMA) and Trailer 
Attenuator (TA) 

 

Item 6185, “Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA)” of the Standard Specifications, is hereby amended 
with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Article 4. “Measurement”, is voided and replaced by the following: 

4.1. Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the day.  TMA/TAs must 
be set up in a work area and operational before a calendar day can be considered measureable.  A day will be 
measured for each TMA/TA set up and operational on the worksite. 

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation).  This Item will be measured by the hour or by the 
day.  The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified by the 
Engineer.  When measurement by the hour is specified, a minimum of 4 hr. will be paid each day for each operating 
TMA/TA used in a mobile operation.  When measurement by the day is specified, a day will be measured for each 
TMA/TA set up and operational on the worksite. 
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Special Specification 3002 

Spray Applied Underseal Membrane 

1. DESCRIPTION 

Construct an underseal membrane composed of a warm spray-applied polymer-modified emulsion meeting 
the requirements of Table 1. The membrane is applied through a spray-paver and is covered immediately 
with a mixture of aggregate, asphalt binder, and additives mixed hot in a mixing plant. 

Table 1 
Polymer-Modified Emulsions Requirements 

Test on Emulsion Test Method Min Max 

Viscosity @ 77°F, SSF Tex-513-C 20 100 

Storage Stability1, %  Tex-521-C  1 

Demulsibility2  
Anionic emulsions — 35 ml of 0.02 N CaCl2, % 
Cationic emulsions — 35 ml 0.8% sodium dioctyl sulfosuccinate, % 

Tex-521-C 55  

Sieve Test3, % Tex-521-C  0.05 

Distillation Test4 
Residue by distillation, % by wt. 
Oil portion of distillate, % by vol. 

Tex-521-C 
 
 

 
63 

 

 
 

0.5 

Test on Residue from Distillation Test Method Min Max 

Elastic Recovery @ 50°F, 50 mm/min., %  Tex-539-C 60  

Penetration @ 77°F, 100 g, 5 sec, 0.1 mm Tex-502-C 100 150 

1. After standing undisturbed for 24 hr., the surface must be smooth, must not exhibit a white or milky colored substance, and must be a 
homogeneous color throughout. 

2. Material must meet demulsibility test for emulsions.  
3. May be required by the Engineer only when the emulsion cannot be easily applied in the field.  
4. The temperature on the lower thermometer should be brought slowly to 350°F ±10°F and maintained at this temperature for 20 min. The 

total distillation should be complete in 60 ±5 min. from the first application of heat. 
 

2. EQUIPMENT 

2.1. Spray Paver. In addition to the requirements of Item 320, “Equipment for Asphalt Concrete Pavement,” 
furnish a spray paver that will spray the membrane and apply the type and grade of mix shown on the plans 
and level the surface of the pavement layer in a single pass. Configure the spray paver so that the mixture is 
placed no more than 5 sec. after the membrane is applied. 

2.2. Membrane Storage Tank and Distribution System. Equip the spray paver with an insulated storage tank 
having a minimum capacity of 900 gal., unless otherwise approved. Provide a metered mechanical pressure 
sprayer on the spray paver to apply the membrane at the specified rate. Locate the spray bar on the spray 
paver so that the membrane is applied immediately in front of the screed unit. Provide a read out device on 
the spray paver to monitor the membrane application rate. 

Unless otherwise directed, furnish a volumetric calibration and strap stick for the tank in accordance with 
Tex-922-K, Part I. Calibrate the tank within the previous 5 yr. of the date first used on the project. The 
Engineer may verify calibration accuracy in accordance with Tex-922-K, Part II. 

3. CONSTRUCTION METHODS 

3.1. Surface Preparation. Remove existing raised pavement markers. Repair any damage incurred by removal 
as directed. Remove dirt, dust, or other harmful material before sealing. When shown on the plans, remove 
vegetation and blade pavement edges. 
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3.2. Membrane Placement. Unless otherwise directed, uniformly apply the membrane at a rate between 0.15 
and 0.25 gal. per square yard. The Engineer may adjust the application rate, taking into consideration the 
existing pavement surface conditions. Spray the membrane using a metered mechanical pressure spray bar 
at a temperature between 140°F to 180°F. Monitor the membrane application rate and adjust the rate when 
needed or when directed. If required, verify that the spray bar is capable of applying the membrane at a 
uniform rate across the entire paving width as directed. Do not let the wheels or other parts of the paving 
machine contact the freshly applied membrane. Apply a uniform membrane coat to all contact surfaces and 
all joints as shown on the plans. Prevent splattering of the membrane when placed adjacent to curb, gutter, 
and other structures. 

3.3. Quality Control. Perform the quality control tests listed in Table 2. If operational tolerances in Table 2 are 
exceeded, adjust processes or cease production when directed. The Engineer may perform independent 
tests to confirm contractor compliance and may require testing differences or failing results to be resolved 
before resuming production. 

3.4. Membrane Sampling. Obtain a 1-qt. sample of the polymer-modified emulsion for each lot of mixture 
produced. The Engineer will witness the sampling of polymer-modified emulsion. Take the sample from the 
emulsion tank located on the paving machine, but not from the emulsion spraybar. Obtain the sample at 
approximately the same time the mixture random sample is obtained. Take all samples in accordance with 
Tex-500-C, Part III. Label the can with the corresponding lot and sublot numbers, and immediately deliver the 
sample to the Engineer. The Engineer will randomly choose at least 1 sample per project and test it to verify 
compliance with Table 1. 

Table 2 
Operational Tolerance and Minimum Testing Frequency 

Test Description Test Method 
Minimum Testing 

Frequency 
Operational 
Tolerance 

Membrane Application Rate Tex-247-F 1 per day ±0.02 

Emulsion Membrane Sampling1 Tex-500-C 
1 per day  

(sample only) 
Table 1 

1. The Engineer may reduce or waive the sampling and testing requirements based on a 
satisfactory history. 

 

4. MEASUREMENT 

Unless otherwise noted on the plans, underseal membrane material will be measured by one of the following 
methods: 

4.1. Volume. Underseal membrane material will be measured at the applied temperature by strapping the tank 
before and after road application and determining the net volume in gallons from the distributor’s calibrated 
strap stick. The Engineer will witness all strapping operations for volume determination. 

If the meter and readout device is accurate within 1.5% of the strapped asphalt volume, the Engineer may 
allow use of the meter and readout to determine asphalt volume used and application rate.  

The Engineer may require redetermination of meter readout at any time and will require volume 
determinations by strapping if the meter is not accurate to within 1.5% of strapped volume.  

4.2. Weight. Underseal membrane material will be measured in tons using certified scales meeting the 
requirements of Item 320, “Equipment for Asphalt Concrete Pavement,” unless otherwise approved. The 
transporting truck must have a seal attached to the driving device and other openings. The Engineer may 
require random checking on public scales, at the Contractor’s expense, to verify weight accuracy. 

Upon completion or temporary suspension, any remaining membrane material will be weighed by a certified 
public weigher or measured by volume in a calibrated tank, and the quantity converted to tons at the 
measured temperature. The quantity to be measured will be the number of tons received, minus the number 
of tons remaining after all directed work is complete, and minus the amount used for other Items. 
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5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided above 
will be paid for at the unit bid price for “Membrane Underseal.” These prices are full compensation for all 
materials, equipment, labor, tools, and incidentals necessary to complete the work. 


