(i) The classification is used in the area by the
construction industry; and

(iii) The wage rate for the classification bears a reasonable
relationship to the prevailing wage rates contained in the
wage determination.

(2) The Administrator will establish wage rates for such
classifications in accordance with paragraph 1.c.(1)(iii) of this
section. Work performed in such a classification must be paid
at no less than the wage and fringe benefit rate listed on the
wage determination for such classification.

c. Conformance. (1) The contracting officer must require that
any class of laborers or mechanics, including helpers, which is
not listed in the wage determination and which is to be
employed under the contract be classified in conformance with
the wage determination. Conformance of an additional
classification and wage rate and fringe benefits is appropriate
only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is used in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

(2) The conformance process may not be used to split,
subdivide, or otherwise avoid application of classifications
listed in the wage determination.

(3) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken will be sent by the contracting officer by email to
DBAconformance@dol.gov. The Administrator, or an
authorized representative, will approve, modify, or disapprove
every additional classification action within 30 days of receipt
and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(4) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and
the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer
will, by email to DBAconformance@dol.gov, refer the
questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator
for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(5) The contracting officer must promptly notify the
contractor of the action taken by the Wage and Hour Division

under paragraphs 1.c.(3) and (4) of this section. The contractor
must furnish a written copy of such determination to each
affected worker or it must be posted as a part of the wage
determination. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of
this section must be paid to all workers performing work in the
classification under this contract from the first day on which
work is performed in the classification.

d. Fringe benefits not expressed as an hourly rate.
Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor may
either pay the benefit as stated in the wage determination or
may pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

e. Unfunded plans. If the contractor does not make
payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona
fide fringe benefits under a plan or program, Provided, That
the Secretary of Labor has found, upon the written request of
the contractor, in accordance with the criteria set forth in
§ 5.28, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

f. Interest. In the event of a failure to pay all or part of the
wages required by the contract, the contractor will be required
to pay interest on any underpayment of wages.

2. Withholding (29 CFR 5.5)

a. Withholding requirements. The contracting agency may,
upon its own action, or must, upon written request of an
authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor so much of the
accrued payments or advances as may be considered
necessary to satisfy the liabilities of the prime contractor or any
subcontractor for the full amount of wages and monetary relief,
including interest, required by the clauses set forth in this
section for violations of this contract, or to satisfy any such
liabilities required by any other Federal contract, or federally
assisted contract subject to Davis-Bacon labor standards, that
is held by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to Davis-Bacon labor standards requirements and is
held by the same prime contractor, regardless of whether the
other contract was awarded or assisted by the same agency,
and such funds may be used to satisfy the contractor liability
for which the funds were withheld. In the event of a
contractor's failure to pay any laborer or mechanic, including
any apprentice or helper working on the site of the work all or
part of the wages required by the contract, or upon the
contractor's failure to submit the required records as discussed
in paragraph 3.d. of this section, the contracting agency may
on its own initiative and after written notice to the contractor,
take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of
funds until such violations have ceased.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with paragraph






Table 1
Select Guide Schedule Sampling and Testing (Note 1)

006-001

Turn-
TxDOT Test Test Description Ar?und
Time
(Calendar days)
SOILS/BASE
Tex-101-E Preparation of Soil and Flexible Base Materials for Testing (included in other tests)
Tex-104-E Liquid Limit of Soils (included in 106-E)
Tex-105-E Plastic Limit of Soils (included in 106-E)
Tex-106-E Calculating the Plasticity Index of Soils 7
Tex-110-E Particle Size Analysis of Soils 6
Tex-113-E Moisture-Density Relationship of Base Materials 7
Tex-114-E Moisture-Density Relationship of Subgrade and Embankment Soil 7
Tex-115-E Field Method for In-Place Density of Soils and Base Materials 2
Tex-116-E Ball Mill Method for the Disintegration of Flexible Base Material 5
Tex-117-E, Part Il Triaxial Compression Tests For Disturbed Soils and Base Materials (Part Il) 6
Tex-113-E Moisture-Density Relationship of Base Materials with Triaxial Compression Tests For Disturbed Soils and 10
w/ Tex-117-E Base Materials (Part Il)
Tex-140-E Measuring Thickness of Pavement Layer 2
Tex-145-E Determining Sulfate Content in Soils - Colorimetric Method 4
HOT MIX ASPHALT
Tex-200-F Sieve Analysis of Fine and Coarse Aggregate (dry, from ignition oven with known correction factors) (No:e 2)
Tex-203-F Sand Equivalent Test 3
Tex-206-F (Lab-Molded Density of Production Mixture — Texas Gyratory)
wl Tex-207-F Isa il Method of Compacting Test Specimens of Bituminous Mixtures with Density of Compacted Bituminous 1
y " | Mixtures, Part | - Bulk Specific Gravity of Compacted Bituminous Mixtures, with Theoretical Maximum (Note 2)
w/ Tex-227-F " . Lo .
Specific Gravity of Bituminous Mixtures
Tex-207-F. Part | (In-Place Air Voids of Roadway Cores) 1
&lor Pa;‘t Vi Density of Compacted Bituminous Mixtures, Part |- Bulk Specific Gravity of Compacted Bituminous Note 2
Mixtures &/or Part VI - Bulk Specific Gravity of Compacted Bituminous Mixtures Using the Vacuum Method (Note 2)
Tex-207-F, Part V gzr&zl(tey of Compacted Bituminous Mixtures, Part V- Determining Mat Segregation using a Density-Testing 3
Tex-207-F, Part VIl Dens!ty of Cgmpacted Bituminous Mixtures, Part VII - Determining Longitudinal Joint Density using a 4
Density-Testing Gauge
Tex-212-F Moisture Content of Bituminous Mixtures 3
Tex-217-F Deleterious Material and Decantation Test for Coarse Aggregate 4
Tex-221-F Sampling Aggregate for Bituminous Mixtures, Surface Treatments, and LRA (included in other tests)
Tex-222-F Sampling Bituminous Mixtures (included in other tests)
Tex-224-F Determination of Flakiness Index 3
Tex-226-F Indirect Tensile Strength Test (production mix) 4
Tex-235-F Determining Draindown Characteristics in Bituminous Materials 3
Tex-236-F - " - .

(Correction Factors) Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Determining Correction Factors) 4
Tex-236-F Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Production Mixture) (No:e 2)
Tex-241-F (Lab-Molded Density of Production Mixture — Superpave Gyratory)

wl Tex-207-F. Part | Superpave Gyratory Compacting of Specimens of Bituminous Mixtures (production mixture) with Density 1

wl Tex-22,7-F " | of Compacted Bituminous Mixtures, Part |- Part | - Bulk Specific Gravity of Compacted Bituminous (Note 2)
Mixtures, with Theoretical Maximum Specific Gravity of Bituminous Mixtures
Tex-242-F Hamburg Wheel-Tracking Test (production mix, molded samples) 3
Tex-244-F Thermal Profile of Hot Mix Asphalt 1
Tex-246-F Permeability of Water Flow of Hot Mix Asphalt 3
Tex-280-F Flat and Elongated Particles 3
Tex-530-C Effect of Water on Bituminous Paving Mixtures (production mix) 4
2 09-14
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AGGREGATES
Tex-400-A Sampling Flexible Base, Stone, Gravel, Sand, and Mineral Aggregates 3
Tex-410-A Abrasion of Coarse Aggregate Using the Los Angeles Machine 5
Tex-411-A Soundness of Aggregate by Use of Sodium Sulfate or Magnesium Sulfate 12
Tex-461-A Degradation of Coarse Aggregate by Micro-Deval Abrasion 5
CHEMICAL
Tex-612-J | Acid Insoluble Residue for Fine Aggregate | 4
GENERAL

HMA Production Specialist [TXAPA - Level 1-A] ($/hr)

HMA Roadway Specialist [TXxAPA - Level 1-B] ($/hr)

Technician Travel/Standby Time ($/hr)

Per Diem ($/day — meals and lodging)

Mileage Rate ($/mile from closest CL location)

Note 1- Turn-Around Time includes test time and time for travel/sampling and reporting.
Note 2 - These tests require turn-around times meeting the governing specifications. Provide test results within the stated turn-around time.
CL is allowed one additional day to provide the signed and sealed report.

3 09-14
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Special Provision to ltem 6 % ’

Control of Materials lif“"

Item 6, “Control of Materials” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this Iltem are waived or changed.

Article 6.10., “Hazardous Materials,” is voided and replaced by the following:
Comply with the requirements of Article 7.12., “Responsibility for Hazardous Materials.”

Notify the Engineer immediately when a visual observation or odor indicates that materials on sites owned or controlled by the
Department may contain hazardous materials. Except as noted herein, the Department is responsible for testing, removing, and
disposing of hazardous materials not introduced by the Contractor. The Engineer may suspend work wholly or in part during the
testing, removing, or disposing of hazardous materials, except in the case where hazardous materials are introduced by the
Contractor.

Use materials that are free of hazardous materials. Notify the Engineer immediately if materials are suspected to contain
hazardous materials. If materials delivered to the project by the Contractor are suspected to contain hazardous materials, have
an approved commercial laboratory test the materials for the presence of hazardous materials as approved. Remove, remediate,
and dispose of any of these materials found to contain hazardous materials. The work required to comply with this section will be
at the Contractor’s expense if materials are found to contain hazardous materials. Working day charges will not be suspended
and extensions of working days will not be granted for activities related to handling hazardous material introduced by the
Contractor. If suspected materials are not found to contain hazardous materials, the Department will reimburse the Contractor
for hazardous materials testing and will adjust working day charges if the Contractor can show that this work impacted the critical
path.

10.1. Painted Steel Requirements. Coatings on existing steel contain hazardous materials unless otherwise shown on the
plans. Remove paint and dispose of steel coated with paint containing hazardous materials is in accordance with the following:

10.1.1. Removing Paint From Steel For contracts that are specifically for painting steel, ltem 446, “Field Cleaning and Painting
Steel” will be included as a pay item. Perform work in accordance with that item.

For projects where paint must be removed to allow for the dismantling of steel or to perform other work, the Department will
provide for a separate contractor (third party) to remove paint containing hazardous materials prior to or during the Contract.
Remove paint covering existing steel shown not to contain hazardous materials in accordance with ltem 446, “Field Cleaning and
Painting Steel.”

10.1.2. Removal and Disposal of Painted Steel. For steel able to be dismantled by unbolting, paint removal will not be
performed by the Department. The Department will remove paint, at locations shown on the plans or as agreed, for the
Contractor’s cutting and dismantling purposes. Utilize Department cleaned locations for dismantling when provided or provide
own means of dismantling at other locations.

Painted steel to be retained by the Department will be shown on the plans. For painted steel that contains hazardous materials,
dispose of the painted steel at a steel recycling or smelting facility unless otherwise shown on the plans. Maintain and make
available to the Engineer invoices and other records obtained from the facility showing the received weight of the steel and the
facility name. Dispose of steel that does not contain hazardous material coatings in accordance with federal, state and local
regulations.

1-2 02-18
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10.2. Asbestos Requirements. The plans will indicate locations or elements where asbestos containing materials (ACM) are
known to be present. Where ACM is known to exist or where previously unknown ACM has been found, the Department will
arrange for abatement by a separate contractor prior to or during the Contract. Notify the Engineer of proposed dates of
demolition or removal of structural elements with ACM at least 60 days before beginning work to allow the Department sufficient
time for abatement.

The Department of State Health Services (DSHS), Asbestos Programs Branch, is responsible for administering the requirements
of the National Emissions Standards for Hazardous Air Pollutants, 40 CFR Part 61, Subpart M and the Texas Asbestos Health
Protection Rules (TAHPR). Based on EPA guidance and regulatory background information, bridges are considered to be a
regulated “facility” under NESHAP. Therefore, federal standards for demolition and renovation apply.

The Department is required to notify the DSHS at least 10 working days (by postmarked date) before initiating demolition or
renovation of each structure or load bearing member shown on the plans. If the actual demolition or renovation date is changed
or delayed, notify the Engineer in writing of the revised dates in sufficient time to allow for the Department’s notification to DSHS
to be postmarked at least 10 days in advance of the actual work.

Failure to provide the above information may require the temporary suspension of work under Article 8.4., “Temporary
Suspension of Work or Working Day Charges,” due to reasons under the control of the Contractor. The Department retains the
right to determine the actual advance notice needed for the change in date to address post office business days and staff
availability.

10.3. Lead Abatement. Provide traffic control as shown on the plans, and coordinate and cooperate with the third party and the
Department for managing or removing hazardous materials. Work for the traffic control shown on the plans and coordination
work will not be paid for directly but will be subsidiary to pertinent Items.

2-2 02-18
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Special Provision to Item 6 —

Control of Materials If-f”'

Item 6, “Control of Materials” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 1.1. “Buy America.,” This section is voided and replaced by the following:

1.1. Buy America. Comply with the latest provisions of Build America, Buy America Act (BABA Act) of the
Bipartisan Infrastructure Law and applicable CFR, which restrict funds being made available from Federal
financial assistance programs unless all the iron products, steel products, manufactured products, and
construction materials used in the project are produced in the United States. Use iron or steel products,
manufactured products, or construction materials produced in the United States for all permanently installed
materials and products except when defined in Section 1.1.5., “Buy America Exceptions.”

A material is solely classified based on its status at the time it is brought to the work site as either an iron or
steel product, construction material, manufactured product, or Section 70917(c) material. Refer to the Buy
America Material Classification Sheet found in the general notes or txdot.gov for additional clarification on
material classification.

1.1.1. Iron or Steel. Iron or steel products means articles, materials, or supplies that consist of iron or steel or a
combination of both. For iron or steel products, manufacturing includes any process that modifies the
chemical content, physical shape or size, or final finish of a product. The manufacturing process begins with
initial melting and mixing and continues through fabrication (cutting, drilling, welding, bending, etc.) and
coating (paint, galvanizing, epoxy, etc.).

For iron or steel products submit a notarized original FORM D-9-USA-1 (Department Form 1818) with the
proper attachments for verification of compliance.

1.1.2. Section 70917(c) Materials. Section 70917(c) materials mean cement and cementitious material;
aggregates such as stone, sand, or gravel; or aggregate binding agents or additives. Section 70917(c)
materials do not require domestic sourcing or Buy America certification.

1.1.3. Construction Materials. Construction materials are classified as articles, materials, or supplies that consist
of only one of the items listed in bullets below. Minor additions (as determined by plans or Engineer) to any of
the items listed is still a construction material.

m non-ferrous metals,
W plastic and polymer-based products (including polyvinyl chloride, composite building materials, and
polymers used in fiber optic cables),

glass (including optic glass),

fiber optic cable (including drop cable),

optical fiber,

lumber,

engineered wood, or

drywall.

For construction materials, submit a Construction Material Buy America Certification Form (Department
Form 2806) for verification of compliance that all manufacturing processes, as required, occurred in the

1-3 11-23
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United States. Each construction material has specific certification requirements stated below. Provide
additional documentation as requested.

Details shown on the plans provide additional clarification on Buy America requirements.

For non-ferrous metals, certification requires all manufacturing processes, from initial smelting or melting
through final shaping, coating, and assembly, occurred in the United States.

For plastic and polymer-based products (including polyvinyl chloride, composite building materials, and
polymers used in fiber optic cables), certification requires all manufacturing processes, from initial
combination of constituent plastic or polymer-based inputs, or, where applicable, constituent composite
materials, until the item is in its final form, occurred in the United States.

For glass (including optic glass), certification requires all manufacturing processes, from initial batching and
melting of raw materials through annealing, cooling, and cutting, occurred in the United States.

For fiber optic cable (including drop cable), certification requires all manufacturing processes, from the initial
ribboning (if applicable), through buffering, fiber stranding and jacketing, occurred in the United States. Al
manufacturing processes also include the standards for glass and optical fiber, but not for non-ferrous
metals, plastic and polymer-based products, or any others.

For optical fiber, certification requires all manufacturing processes, from the initial preform fabrication stage
through the completion of the draw, occurred in the United States.

For lumber, certification requires all manufacturing processes, from initial debarking through treatment and
planing, occurred in the United States.

For engineered wood, certification requires all manufacturing processes from the initial combination of
constituent materials until the wood product is in its final form, occurred in the United States.

For drywall, certification requires all manufacturing processes, from initial blending of mined or synthetic
gypsum plaster and additives through cutting and drying of sandwiched panels, occurred in the United
States.

Manufactured Products. Materials classified as a manufactured product are currently waived from Buy
America requirements by an FHWA general waiver and are not required to be domestically sourced.
However, iron or steel products incorporated into manufactured products must meet iron and steel
compliance requirements.

Buy America Exceptions. Use of iron, steel, construction materials, and manufactured products

manufactured in the United States is required unless the material meets an exception below.

B Awaiver exists exempting the material from Buy America compliance.

B The total value of the non-compliant products (other than iron or steel products) is no more than the
lesser of $1,000,000 or 5% of Total Applicable Costs for the project. Total Applicable Cost means the
actual cost of all materials requiring Buy America compliance including iron, steel, or other materials that
are within the scope of existing waivers. Contractor must provide documentation showing under
threshold in advance for Engineer’s consideration.

B The total value of foreign iron and steel products, including delivery, does not exceed 0.1% of the total
Contract cost or $2,500, whichever is greater. Contractor must provide documentation showing under
threshold in advance for Engineer’s consideration.

m Foreign steel may be allowed when the Contract contains an alternate item for a foreign source iron or
steel product and the Contract is awarded based on the alternate item.
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B The materials are temporarily installed or are supplies, tools and equipment not incorporated into the
project. Temporarily installed means the materials and products must be removed at the end of the
project or may be removed at the contractor’s convenience with Engineers approval.

3-3 11-23
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Special Provision to Item 7 % ’

Texas

Legal Relations and Responsibilities liz“'

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this Item are waived or changed.

Section 7.7.2., “Texas Pollutant Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention
Plans (SWP3),” is voided and replaced by the following:

7.2. Texas Pollution Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention Plans
(SWP3).

7.21.  Projects with less than one acre of soil disturbance including required associated project specific locations
(PSL’s) per TPDES GP TXR 150000.

No posting or filing will be required for soil disturbances within the right of way. Adhere to the requirements of the
SWP3.

7.2.2.  Projects with one acre but less than five acres of soil disturbance including required associated PSL’s per
TPDES GP TXR 150000.

The Department will be considered a primary operator for Operational Control Over Plans and Specifications as
defined in TPDES GP TXR 150000 for construction activity in the right of way. The Department will post a smalll site
notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having operational control
over plans and specifications for work shown on the plans in the right of way.

The Contractor will be considered a Primary Operator for Day-to-Day Operational Control as defined in TPDES GP
TXR 150000 for construction activity in the right of way. In addition to the Department’s actions, the Contractor will
post a small site notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having
day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor
being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL's. Adhere to
all requirements of the SWP3 as shown on the plans. The Contractor will be responsible for Implement the SWP3 for
the project site in accordance with the plans and specifications, TPDES General Permit TXR150000, and as directed.

7.2.3.  Projects with 5 acres or more of soil disturbance including required associated PSL’s per TPDES GP TXR
150000.

The Department will be considered a primary operator for Operational Control Over Plans and Specifications as
defined in TPDES GP TXR 150000 for construction activities in the right of way. The Department will post a large site
notice, file a notice of intent (NOI), notice of change (NOC), if applicable, and a notice of termination (NOT) along with
other requirements per TPDES GP TXR 150000 as the entity having operational control over plans and specifications
for work shown on the plans in the right of way.

The Contractor will be considered a primary operator for Day-to-Day Operational Control as defined in TPDES GP TXR
150000 for construction activities in the right of way. In addition to the Department’s actions, the Contractor shall file a
NOI, NOC, if applicable, and NOT and post a large site notice along with other requirements as the entity of having
day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor
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being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s. Adhere to
all requirements of the SWP3 as shown on the plans.

2.2 10-15
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Special Provision to Item 7 % ’

Texas

Legal Relations and Responsibilities liz“'

Item 7, “Legal Relations and Responsibilities” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this ltem are waived or changed.

Section 19.1., Minimum Wage Requirements for Federally Funded Contracts. The second paragraph is voided and replaced
by the following:

Submit electronic payroll records to the Engineer using the Department’s payroll system.

Section 19.2., Minimum Wage Requirements for State Funded Contracts. The second paragraph is voided and replaced by
the following:

Submit electronic payroll records to the Engineer using the Department’s payroll system.
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Special Provision to Item 7 % ’

Texas

Legal Relations and Responsibilities liz“'

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this Item are waived or changed.

Section 7.2.4., “Public Safety and Convenience.” The first paragraph is deleted and replaced by the following.

Ensure the safety and convenience of the public and property as provided in the Contract and as directed. Keep existing
roadways open to traffic or construct and maintain detours and temporary structures for safe public travel. Manage construction
to minimize disruption to traffic. Maintain the roadway in a good and passable condition, including proper drainage and provide
for ingress and egress to adjacent property.

If the construction of the project requires the closing of a highway, as directed, coordinate the closure with the Engineer and work
to ensure all lanes and ramps possible are available during peak traffic periods before, during, and after significant traffic
generator events to avoid any adverse economic impact on the municipalities during:

B dates or events as shown on the plans, and

m  otherdates as directed.

1-1 09-17
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Special Provision to ltem 007

Texas

Legal Relations and Responsibilities y L

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below.
Section 2.6., “Barricades, Signs, and Traffic Handling,” the first paragraph is voided and replaced by the following:

2.6. Barricades, Signs, and Traffic Handling. Comply with the requirements of Item 502 “Barricades, Signs, and
Traffic Handling,” and as directed. Provide traffic control devices that conform to the details shown on the
plans, the TMUTCD, and the Department’'s Compliant Work Zone Traffic Control Device List maintained by
the Traffic Safety Division. When authorized or directed, provide additional signs or traffic control devices not
required by the plans.

Section 2.6.1., “Contractor Responsible Person and Alternative,” is voided and replaced by the following:

2.6.1. Contractor Responsible Person and Alternative. Designate in writing, a Contractor's Responsible Person
(CRP) and an alternate to be the representative of the Contractor who is responsible for taking or directing
corrective measures regarding the traffic control. The CRP or alternate must be accessible by phone 24 hr. per
day and able to respond when notified. The CRP and alternate must comply with the requirements of Section
2.6.5., “Training.”

Section 2.6.2, “Flaggers,” the first paragraph is voided and replaced by the following:

2.6.2. Flaggers. Designate in writing, a flagger instructor who will serve as a flagging supervisor and is responsible
for training and assuring that all flaggers are qualified to perform flagging duties. Certify to the Engineer that
all flaggers will be trained and make available upon request a list of flaggers trained to perform flagging
duties.

Section 2.6.5, “Training,” is voided and replaced by the following:

2.6.5. Training. Train workers involved with the traffic control using Department-approved training as shown on the
“Traffic Control Training” Material Producer List.

Coordinate enrollment, pay associated fees, and successfully complete Department-approved training or
Contractor-developed training. Training is valid for the period prescribed by the provider. Except for law
enforcement personnel training, refresher training is required every 4 yr. from the date of completion unless
otherwise specified by the course provider. The Engineer may require training at a frequency instead of the
period prescribed based on the Department’s needs. Training and associated fees will not be measured or
paid for directly but are considered subsidiary to pertinent ltems.

Certify to the Engineer that workers involved in traffic control and other work zone personnel have been
trained and make available upon request a copy of the certification of completion to the Engineer. Ensure the
following is included in the certification of completion:

® name of provider and course title,
H name of participant,

m date of completion, and

m date of expiration.
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Where Contractor-developed training or a Department-approved training course does not produce a
certification, maintain a log of attendees. Make the log available upon request. Ensure the log is legible and
includes the following:

B printed name and signature of participant,

B name and title of trainer, and

B date of training.

Contractor-developed Training. Develop and deliver Contractor-developed training meeting the minimum
requirements established by the Department. The outline for this training must be submitted to the Engineer
for approval at the preconstruction meeting. The CRP or designated alternate may deliver the training
instead of the Department-approved training. The work performed and materials furnished to develop and
deliver the training will not be measured or paid for directly but will be considered subsidiary to pertinent
ltems.

Flagger Training Minimum Requirements. A Contractor’s certified flagging instructor is permitted to train
other flaggers.

Optional Contractor-developed Training for Other Work Zone Personnel. For other work zone personnel,
the Contractor may provide training meeting the curriculum shown below instead of Department-approved
training.

Minimum curriculum for Contractor-provided training is as follows:

Contractor-developed training must provide information on the use of personnel protection equipment,
occupational hazards and health risks, and other pertinent topics related to traffic management. The type and
amount of training will depend on the job duties and responsibilities. Develop training applicable to the work
being performed. Develop training to include the following topics.
m The Life You Save May Be Your Own (or other similar company safety motto).
m Purpose of the training.
= |t'sthe Law.
= To make work zones safer for workers and motorist.
= To understand what is needed for traffic control.
= To save lives including your own.
m Personal and Co-Worker Safety.
= High Visibility Safety Apparel. Discuss compliant requirements; inspect regularly for fading and
reduced reflective properties; if night operations are required, discuss the additional and
appropriate required apparel in addition to special night work risks; if moving operations are
underway, discuss appropriate safety measures specific to the situation and traffic control plan.
= Blind Areas. A blind area is the area around a vehicle or piece of construction equipment not
visible to the operators, either by line of sight or indirectly by mirrors. Discuss the “Circle of Safety”
around equipment and vehicles; use of spotters; maintain eye contact with equipment operators;
and use of hand signals.
=  Runovers and Backovers. Remain alert at all times; keep a safe distance from traffic; avoid
turning your back to traffic and if you must then use a spotter; and stay behind protective barriers,
whenever possible. Note: It is not safe to sit on or lean against a concrete barrier, these barriers
can deflect four plus feet when struck by a vehicle.
= | ook out for each other, warn co-workers.
= Be courteous to motorists.
= Do not run across active roadways.
= Workers must obey traffic laws and drive courteously while operating vehicles in the work zones.
= Workers must be made aware of company distracted driving policies.
m Night Time Operations. Focus should be placed on projects with a nighttime element.
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Traffic Control Training. Basics of Traffic Control.

Identify work zone traffic control supervisor and other appropriate persons to report issues to when
they arise.

Emphasize that work zone traffic control devices must be in clean and in undamaged condition. If
devices have been hit but not damaged, put back in their correct place and report to traffic control
supervisor. If devices have been damaged, replace with new one and report to traffic control
supervisor. If devices are dirty, faded or have missing or damaged reflective tape clean or replace
and report to traffic control supervisor. Show examples of non-acceptable device conditions.
Discuss various types of traffic control devices to be used and where spacing requirements can be
found.

Channelizing Devices and Barricades with Slanted Stripes. Stripes are to slant in the direction
you want traffic to stay or move to; demonstrate this with a device.

Traffic Queuing. Workers must be made aware of traffic queuing and the dangers created by it.
Workers must be instructed to immediately notify the traffic control supervisor and other
supervisory personnel if traffic is queuing beyond advance warning sign and devices or
construction limits.

Signs. Signs must be straight and not leaning. Report problems to the traffic control supervisor or
other as designated for immediate repair. Covered signs must be fully covered. If covers are
damaged or out of place, report to traffic control supervisor or other as designated.
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Special Provision to ltem 7

Texas

Legal Relations and Responsibilities y L

Item 7, “Legal Relations and Responsibilities” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this Item are waived or changed.

Article 7.20., “Security Incidents,” is added.

20.1. Reporting of Security Incidents. Immediately notify the Department’s Cyber Security Operations Center
(CSOC) via the Report Cybersecurity Incident Page on www.txdot.gov, of any potential cybersecurity incident
or breach involving Department data. A breach of system security is the unauthorized acquisition of
computerized data that compromises the security, confidentiality, or integrity of sensitive personal information
maintained by a person, including data that is encrypted if the person accessing the data has the key
required to decrypt the data.

20.2. Liability for costs incurred. The Department reserves the right to hold the Contractor liable for all costs
incurred by the Department to resolve a security incident introduced by the Contractor, their Subcontractors,
or their Suppliers.
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008-030

Special Provision to Item 8

Texas

Prosecution and Progress Iiﬁ”

Item 8, “Prosecution and Progress” of the Standard Specification is amended with respect to the clauses cited below. No other
clauses or requirements of this Item are waived or changed.

Article 8.2., “Subcontracting,” is supplemented by the following paragraph, which is added as paragraph six to this article:

The Contractor certifies by signing the Contract that the Contractor will not enter into any subcontract with a subcontractor that is
not registered in the Department of Homeland Security's (DHS) E-Verify system. Require that all subcontractors working on the
project register and require that all subcontractors remain active in the DHS E-Verify system until their work is complete on the
project.
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Special Provision to Item 8 % ’

Texas

Prosecution and Progress y L

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clause cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 8.7.2., “Wrongful Default,” is revised and replaced by the following:
If it is determined after the Contractor is declared in default, that the Contractor was not in default, the rights and obligations of all

parties will be the same as if termination had been issued for the convenience of the public as provided in Article 8.8
“Termination of Contract.”
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Special Provision to Item 8 % ’

Texas

Prosecution and Progress lif“"

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 3., “Computation of Contract Time for Completion.” The second paragraph is voided and replaced by the following:

The development of the conceptual time determination is intended to establish the number of working days on the Contract.
Upon request, the Engineer will provide the conceptual time determination schedule to the Contractor for informational purposes
only. The schedule assumes generic resources, production rates, sequences of construction, and average weather conditions
based on historic data. Schedule labor, equipment, procurement of materials, subcontractor work, and all other necessary means
to prosecute the work within the number of working days specified by the Contract.
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Special Provision to ltem 009 . i

Texas

Measurement and Payment If-f”'

Item 009 “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Article 9.5., “PROGRESS PAYMENTS” is supplemented with the following:

Itis the Department's desire to pay a Contractor for work through the last working day of the month; however, the use of early
cut-off dates for monthly estimates and MOH is a project management practice to manage workload at the Area Office level.
Approval for using early cut-off dates is at the District’s discretion. The earliest cut-off date for estimates is the 25t of the month.

Article 9.6., “PAYMENT FOR MATERIAL ON HAND (MOH)” first paragraph is amended as follows:

If payment for MOH is desired, request compensation for the invoice cost of acceptable nonperishable materials that have not
been used in the work before the request, and that have been delivered to the work location or are in acceptable storage places.
Nonperishable materials are those that do not have a shelf life or whose characteristics do not materially change when exposed
to the elements. Include only materials that have been sampled, tested, approved, or certified, and are ready for incorporation
into the work. Only materials which are completely constructed or fabricated on the Contractor’s order for a specific Contract and
are so marked and on which an approved test report has been issued are eligible. Payment for MOH may include the following
types of items: concrete traffic barrier, precast concrete box culverts, concrete piling, reinforced concrete pipe, and illumination
poles. Any repairs required after fabricated materials have been approved for storage will require approval of the Engineer before
being made and will be made at the Contractor’s expense. Include only those materials and products, when cumulated under an
individual item or similar bid items, that have an invoice cost of at least $1,000 in the request for MOH payment (e.g. For MOH
eligibility, various sizes of conductor are considered similar bid items and may be cumulated to meet the threshold; for small
roadside signs, the sign supports, mounting bolts, and the sign face is considered one bid item or similar bid items for more than
one pay item for sign supports.) Requests for MOH are to be submitted at least two days before but not later than the estimate
cutoff date unless otherwise agreed. If there is a need to request MOH after the established cut-off date, the district can make
accommodation as the need arises. This needed accommodation is to be the exception, though, and not the rule.
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Special Provision to Item 9 % ’

Texas

Measurement and Payment lif“"

Item 9, “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 9.7.1.4.3., “Standby Equipment Costs,” is voided and replaced by the following:

71.4.3. Standby Equipment Costs. Payment for standby equipment will be made in accordance with Section
9.7.1.4., “Equipment,” except that the 15% markup will not be allowed and that:

Section 7.1.4.3.1., “Contractor-Owned Equipment,” is voided and replaced by the following:

7.1.4.3.1. Contractor-Owned Equipment. For Contractor-owned equipment:

m Standby will be paid at 50% of the monthly Equipment Watch rate after the regional and age adjustment
factors have been applied. Operating costs will not be allowed. Calculate the standby rate as follows.

Standby rate = (FHWA hourly rate - operating costs) x 50%

m If an hourly rate is needed, divide the monthly Equipment Watch rate by 176.
® No more than 8 hr. of standby will be paid during a 24-hr. day period, nor more than 40 hr. per week.
m Standby costs will not be allowed during periods when the equipment would have otherwise been idle.
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. .. ®
Special Provision to ltem 247 =
Flexible Base b

Item 247, “Flexible Base,” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or
requirements of this Item are waived or changed.

Section 247.2.1., “Aggregate.” This Section is voided and replaced by the following.

Furnish aggregate of the type and grade shown on the plans and meeting the requirements shown in Table 1. Each source must
meet Table 1 requirements for liquid limit, plasticity index, and wet ball mill for the grade specified. Do not use additives, such as
but not limited to cement, emulsion, foamed asphalt, or lime, to modify aggregates to meet the requirements of Table 1, unless
otherwise shown on the plans.

Unless otherwise shown on the plans, the unconfined compressive strength is waived when the flexible base material meets the
#200 sieve requirement.

Table 1
Material Requirements
Property Test Method Grade 1-23 Grade 3 Grade 4 Grade 5°
Master gradation sieve size
(cumulative % retained) - - B
2-1/2" 0 0 0
1-3/4" 0-10 0-10 0-5
7/8" Tex-110-E 10-35 - 10-35
3/8" 30-65 - 35-65
#4 45-75 45-75 45-75
#40 65-90 50-85 70-90
#2001.2 85-95 - -
Liquid limit, % Max Tex-104-E 40 40 As shown on 35
Plasticity index, Max 10 12 the plans 10
- . Tex-106-E As shownon | Asshownon As shown on
Plasticity index, Min
the plans the plans the plans
Wet ball mill, % Max 40 - 40
Wet ball mill, % Max increase Tex-116-E 20 - 20
passing the #40 sieve
Min compressive strength?, psi - - -
lateral pressure 0 psi TexA17-E 35 - -
lateral pressure 3 psi — - - 90
lateral pressure 15 psi 175 - 175

1. The #200 sieve test is only required to meet the waiver of the unconfined compressive strength. The #200 sieve
test requirement is only applicable to stockpile samples from Section 247.2.4.

2. Compressive strength and #200 sieve test requirements are waived when the flexible base is mixed with or without
existing material and treated with cement, emulsion, foamed asphalt, or lime, unless otherwise shown on the
plans.

3. Grade 3 may be substituted for Grade 1-2 or Grade 5 when the flexible base is mixed with or without existing

material and treated with cement, emulsion, foamed asphalt, or lime, as approved. The Grade 3 flexible base must
meet the wet ball mill requirements of Grade 1-2 or Grade 5.

Section 247.2.1.2.4., “Type D.” The third sentence is voided and replaced by the following.

Crushed concrete must meet the requirements in Section 247.2.1.3., “Recycled Material,” and be managed in a way to provide
for uniform quality.

Section 247.2.1.3., “Recycled Material.” This Section is voided and replaced by the following.
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Reclaimed asphalt pavement (RAP) and other recycled materials may be used as shown on the plans. Request approval to
blend two or more sources of recycled materials. When RAP is allowed, do not exceed 20% RAP by weight, unless otherwise
shown on the plans. The percentage limitations for other recycled materials are as shown on the plans.

Provide recycled materials, other than RAP, that have a maximum sulfate content of 3,000 ppm when tested in accordance with
Tex-145-E. Certify accordance with DMS-11000, “Evaluating and Using Nonhazardous Recyclable Materials Guidelines.” In
addition, recycled materials must be free of reinforcing steel and other objectionable material and have at most 1.5% deleterious
material when tested in accordance with Tex-413-A. The liquid limit, plasticity index, wet ball mill, and compressive strength for
all recycled materials are waived. When using RAP, crush RAP so that 100% passes the 2-in. sieve and does not exceed a
maximum percent loss from decantation of 5.0% when tested in accordance with Tex-406-A. Test RAP without removing the
asphalt. The final product must meet the requirements shown in Table 1 for the grade specified, except when the Department
requires a specific amount of Department-furnished RAP be added to the blend, unless otherwise shown on the plans.

The Contractor is responsible for uniformly blending the recycled material with the flexible base material to build a stockpile to
meet the percentages required. Any Contractor-furnished surplus of recycled materials must remain the property of the
Contractor. Remove Contractor-owned recycled materials from the project, and dispose of them in conformance with federal,
state, and local regulations before project acceptance.

Section 247.2.4., “Stockpile Approval.” This Section is added.
Stockpile is approved when the Engineer’s test results meet the material requirements shown in Table 1.
Section 247.2.4.1., “Sampling.” This Section is added.

The Contractor and the Engineer will sample flexible base from completed stockpiles in accordance with Tex-100-A. Personnel
conducting sampling must be certified by the Department-approved soils and base certification program.

Sampling stockpiles may be located at the production site or at the project location. The Contractor must witness the Engineer's
sampling and sample the stockpile for their own testing, and label as deemed necessary.

Sample the stockpile for the Engineer as shown on the plans. When the Contractor samples the stockpile for the Engineer, the
Engineer will witness the sampling of material designated for the Engineer and the Materials and Tests Division (MTD). The
Engineer will label their sampling containers as “Engineer” and “MTD,” or as deemed necessary.

The Engineer will take immediate possession of the sample containers for the Engineer and MTD. The Engineer will maintain
custody of the samples until all testing and reporting are completed.

Section 247.2.4.2., “Referee Testing.” This Section is added.

Referee testing is applicable for stockpile testing only. MTD is the referee laboratory. MTD may designate a laboratory from the
Department's MPL for Commercial Laboratories Approved for Flexible Base Referee Requests as the referee laboratory as
deemed necessary. The designated laboratory must not perform any testing under this Item for the Engineer or Contractor.

The Contractor may request referee testing when the Engineer’s test results fail to meet any of the material requirements shown
in Table 1 and when the Contractor's sample from Section 247.2.4.1., “Sampling,” for the same failing Department test passes.
The tests must be performed by a laboratory on the Department's MPL for Commercial Laboratories Approved for Flexible Base
Referee Requests. Submit the request by email within 5 working days after receiving failing test results from the Engineer.
Include completed test reports passing the applicable requirements shown in Table 1 in the email.

Record and submit completed test reports electronically on Department-provided templates in their original format meeting the
applicable material requirements shown in Table 1. Use Department-provided templates to record and calculate all test data. The
Engineer and the Contractor will provide any available test results to the other party when requested.

Section 247.4.3., “Compaction.” The first paragraph is voided and replaced by the following.

2-3 11-23
Statewide


chrome-extension://efaidnbmnnnibpcajpcglclefindmkaj/https:/ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi100.pdf

247-005

Compact using density control unless otherwise shown on the plans. Multiple lifts are permitted as shown on the plans or
approved. Bring each layer to the moisture content directed. When necessary, sprinkle the material in accordance with ltem 204,
“Sprinkling.” Maintain moisture during compaction within £2.0% of the optimum moisture content as determined in accordance
with Tex-113-E.

Section 247.4.3.2., “Density Control.” This Section is voided and replaced by the following.

Compact to at least 100% of the maximum dry density and within £2.0% of the optimum moaisture content as determined in
accordance with Tex-113-E, unless otherwise shown on the plans. Provide the Engineer with the beginning and ending station
numbers of the area completed for testing. The Engineer will determine roadway density and moisture content of completed
sections in accordance with Tex-115-E, Part |. The Engineer will determine random locations for testing in accordance with
Tex-115-E, Part IV. Do not achieve density by drying the material after compaction.

When the density is less than 100% of the maximum dry density, the Engineer may perform additional testing to determine the
extent of the area to correct. The Engineer may accept the section if no more than one of the five most recent density tests is
below the specified density and the failing test is no more than 3 pcf below the specified density.

Section 247.4.3.3., “Miscellaneous and Small Areas.” This Section is added.

Miscellaneous areas are those that typically involve handwork or discontinuous paving operations, such as temporary detours,
driveways, mailbox turnouts, crossovers, gores, spot level-up areas, and other similar areas. Miscellaneous and small areas are
not subject to random sampling procedure but may be tested as directed.

Section 247.4.6., “Ride Quality.” This Section is voided and replaced by the following.

Measurement of ride quality only applies to the final travel lanes that receive a one- or two-course surface treatment for the final
riding surface, unless otherwise shown on the plans. Measure the ride quality of the base course either before or after the
application of the prime coat, as directed, and before placement of the surface treatment. Use a certified profiler operator on the
Department's MPL. When requested, furnish the Engineer with documentation for the person certified to operate the profiler.

Provide all profile data to the Engineer in electronic data files within 3 days of measuring the ride quality using the format
specified in Tex-1001-S. The Engineer will use Department software to evaluate longitudinal profiles to determine areas requiring
corrective action. Correct 0.1-mi. sections with an average international roughness index (IRI) value greater than 100 in. per mile
to an IRl value of 100 in. per mile or less, unless otherwise shown on the plans. Re-profile and correct sections that fail to
maintain ride quality before the placement of the surface treatment, as directed. Unless ride deterioration is due to environmental
impact, traffic, or other incidents outside the Contractor’s control, perform this work at no additional expense to the Department,
as approved.
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Special Provision to ltem 300 . i
Asphalt, Oils, and Emulsions y L=

Item 300, “Asphalt, Qils, and Emulsions” of the Standard Specifications is replaced by Special Specification 3096, “Asphalts,
Qils, and Emulsions.” All Item 300 Special Provisions are no longer available, beginning with the April 2022 letting.
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Special Provision to ltem 302
Aggregates for Surface Treatments

—k

y £

Texas
Department
f Transportation

Section 2.1., “Aggregate.” Tables 2 and 3 are voided and replaced by the following.

Item 302, “Aggregates for Seal Coats,” of the Standard Specifications, is hereby amended with respect to the clauses cited
below, and no other clauses or requirements of this Item are waived or changed hereby.

Table 2
Aggregate Gradation Requirements (Cumulative % Retained")
Grade
Sieve 1 2 382 3 482 4 582 5
Non- Lightweight
Lightweight

7/8" 0-2 0 - - - -

3/4" | 20-35 | 0-2 0 0 0 - - - -

5/8" |85-100 | 2040 | 0-5 0-5 0-2 0 0 - -

12" - 80-100 | 55-85 20-40 10-25 0-5 0-5 0 0

3/8" | 95-100 | 95-100 | 95-100 | 80-100 60-80 60-85 | 20-40 0-5 0-5

1/4" - - 95-100 95-100 - - 65-85 -

#4 - - - - - 95-100 | 95-100 | 95-100 | 50-80

#3 | 99-100 | 99-100 | 99-100 | 98-100 98-100 | 98-100 | 98-100 | 98-100 | 98-100
1. Round test results to the nearest whole number.
2. Single-size gradation.

Table 3
Aggregate Quality Requirements
i 1
Property Test Method Minimum Reqwlrement Maximum
SAC AQMP As shown on the plans
Deleterious Material2, % Tex-217-F, Part | . 20
Decantation, % Tex-406-A - 15
Flakiness Index, % Tex-224-F - 17
Gradation Tex-200-F, Part | Table 2 Requirements
Los Angeles Abrasion, % Tex-410-A - 35
Ie\s/l?;?/:f:";/zn Sulfate Soundness, Tex-411-A i 25
Micro-Deval Abrasion, % Tex-461-A Note 3
Coarse Aggregate Angularity*
2 Crusheggllzages, % ? 4 Tex-460-A, Part | 8
Additional Requirements for Lightweight Aggregate

Dry Loose Unit Wt., Ib./cu. ft. Tex-404-A 35 60
Pressure Slaking, % Tex-431-A - 6.0
Freeze-Thaw Loss, % Tex-432-A - 10.0
Water Absorption, 24hr., % Tex-433-A - 12.0

1. Material requirements are listed below, unless otherwise shown on the plans.
2. Not required for lightweight aggregate.

3. Used to estimate the magnesium sulfate soundness loss in accordance with Section 2.1.1.
4,

Only required for crushed gravel.
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Section 2.1.1., “Micro-Deval Abrasion,” is added.

The Engineer will perform a minimum of one Micro-Deval abrasion test in accordance with Tex-461-A for each coarse aggregate
source per project that has a Rated Source Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC.
The Engineer may waive all Micro-Deval testing based on a satisfactory test history of the same aggregate source.

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when tested, using the
following formula.

Mgest = (RSSM)(MDact/RSMD)

where:

Mgest = magnesium sulfate soundness loss
MDact = actual Micro-Deval percent loss
RSMD = Rated Source Micro-Deval

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate soundness loss
specified, the coarse aggregate source will not be allowed for use unless otherwise approved by the Engineer. The Engineer
may require additional testing before granting approval.

Section 2.2., “Precoating.” The third paragraph is voided and replaced by the following.

The Engineer retains the right to remove precoat material from aggregate samples in accordance with Tex-210-F, or as
recommended by the Construction Division, and test the aggregate to verify compliance with Table 2 and Table 3 requirements.
Gradation testing may be performed with precoat intact.

Section 2.3., “Sampling,” is added.

Personnel who conduct sampling and witnessing of sampling must be certified by the Department-approved certification
program. Supply the Engineer with a list of certified personnel and copies of their current certificates before beginning
construction and when personnel changes are made. At any time during the project, the Engineer may perform production tests
as deemed necessary in accordance with ltem 5, “Control of the Work.”

The Engineer will sample aggregate from stockpiles located at the production site, intermediate distribution site, or project
location in accordance with Tex-221-F, Section 3.2.3. The Engineer will split each sample into 2 equal portions in accordance
with Tex-200-F, Section 3.3, and label these portions “Engineer” and “Contractor” or “Supplier.” Witness the sampling and
splitting, and take immediate possession of the samples labeled “Contractor” or “Supplier”.

Section 2.4., “Reporting and Responsibilities,” is added.

The Engineer will provide test results to the Contractor and Supplier within 10 working days from the date the stockpile was
sampled for sources listed on the Department’s Bituminous Rated Source Quality Catalog (BRSQC), unless otherwise directed.
The Engineer will provide test results for the LA Abrasion (Tex-410-A) and Magnesium Sulfate Soundness (Tex-411-A) tests
within 30 calendar days for sources not listed on the BRSQC, or for sources not meeting the requirements of Section 2.1.1.,
“Micro-Deval Abrasion.” The Engineer will report to the other party within 24 hours when any test result does not meet the
requirements listed in Table 2 or Table 3.
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Special Provision to Item 316 % ’

Texas

Seal Coat lfz“'

Item 316, “Seal Coat” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or
requirements of this Item are waived or changed.

Section 4.8, “Asphalt Placement” is supplemented by the following:

4.8.5. Collect all samples in accordance with Tex-500-C, “Sampling Bituminous Materials, Pre-Molded Joint Fillers,
and Joint Sealers” from the distributor and with witness by the Engineer.

At least once per project, collect split samples of each binder grade and source used. The Engineer will
submit one split sample to MTD for testing and retain the other split sample.

In addition, collect one sample of each binder grade and source used on the project for each production day.
The Engineer will retain these samples.

The Engineer will keep all retained samples for one yr., for hot-applied binders and cutback asphalts; or for
two mo., for emulsified asphalts. The Engineer may submit retained samples to MTD for testing as necessary
or as requested by MTD.
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Special Provision to Item 334 % ’

Texas

Hot-Mix Cold-Laid Asphalt Concrete Pavement lif”"

Item 334, “Hot-Mix Cold-Laid Asphalt Concrete Pavement,” of the Standard Specifications is amended with respect to the
clauses cited below. No other clauses or requirements of this ltem are waived or changed hereby.

Section 334.4.1.2., “Job-Mix Formula Approval.” Table 5 is voided and replaced by the following:

Table 5
Laboratory Mixture Design Properties
Property Test Method Requirement
Target laboratory-molded density, %' Tex-207-F 940+15
Hveem stability, Min Tex-208-F 35
Cantabro loss, %, Max Tex-245-F 10
Hydrocarbon-volatile content, %, Max Tex-213-F 0.6
Moisture content, %, Max? Tex-212-F 1.0
Boil test, %, Max® Tex-530-C 10

1. Unless otherwise shown on the plans.
2. Unless otherwise approved.
3. Limit may be increased or eliminated when approved.
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360-001

Special Provision to ltem 360

Texas

Concrete Pavement Iiﬁ”

Item 360, “Concrete Pavement” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 360.2.1., “Materials,” the third paragraph is voided and replaced by the following:

For continuously reinforced concrete pavements, use a coarse aggregate with a rated coefficient of thermal expansion of not
more than 5.5 x 10%in./in./°F as listed in the Department's Concrete Rated Source Quality Catalog.

Section 360.4.8.3., “Surface Texture,” the second paragraph is voided and replaced by the following:

A metal-tine texture finish is required unless otherwise shown on the plans. Provide transverse or longitudinal tining unless
otherwise shown on the plans. Immediately following the carpet drag, apply a single coat of evaporation retardant, if needed, at
the rate recommended by the manufacturer. Provide the metal-tine finish immediately after the concrete surface has set enough
for consistent tining. Operate the metal-tine device to obtain grooves approximately 3/16 in. deep, with a minimum depth of

1/8 in., and approximately 1/12 in. wide. Do not overlap a previously tined area. Use manual methods to achieve similar results
on ramps, small or irregular areas, and narrow width sections of pavements. Repair damage to the edge of the slab and joints
immediately after texturing. Do not tine pavement that will be overlaid or that is scheduled for blanket diamond grinding or shot
blasting.
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420-001

Special Provision to Item 420 % ’

Texas

Concrete Substructure lif“"

Item 420, “Concrete Substructures” of the Standard Specifications is amended with respect to the clause cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 420.6., “Payment.” The first paragraph is replaced by the following:

The work performed and materials furnished in accordance with this ltem and measured as provided under “Measurement” will
be paid for at the unit price bid for the class of concrete and element identified and by the special designation when appropriate.
This price is full compensation for furnishing, hauling, and mixing concrete materials; furnishing, bending, fabricating, splicing,
welding and placing the required reinforcement; clips, blocks, metal spacers, ties, wire, or other materials used for fastening
reinforcement in place; placing, finishing, and curing concrete; mass placement controls; applying ordinary surface finish;
furnishing and placing drains, metal flashing strips, and expansion-joint material; excavation, subgrade preparation; and forms
and falsework, equipment, labor, tools, and incidentals.
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421-012

Special Provision to Item 421 o

Texas

Hydraulic Cement Concrete lif“"

Item 421, “Hydraulic Cement Concrete” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Article 421.2., “Materials,” the second sentence of the first paragraph is voided and replaced by the following.
Provide aggregates from sources listed in the Department's Concrete Rated Source Quality Catalog (CRSQC).
Article 421.2.2., Supplementary Cementing Materials (SCM), is voided and replaced with the following.

Supplementary Cementitious Materials (SCM).

m Coal Ash. Furnish sources of fly ash, , Modified fly ash (MFA), harvested coal ash, and Ground Bottom Ash (GBA)
conforming to DMS-4610, “Coal Ash.”

m Slag Cement. Furnish Slag Cement in accordance with DMS-4620, “Slag Cement.”

m Silica Fume. Furnish silica fume in accordance with DMS-4630, “Silica Fume.”

m Natural Pozzolans. Furnish Natural Pozzolans in accordance with DMS-4635, “Natural Pozzolans.”

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” the first paragraph is voided and replaced by the following.

Provide stationary and truck mixers capable of combining the ingredients of the concrete into a thoroughly mixed and uniform
mass and capable of discharging the concrete so that the requirements of Tex-472-A are met.

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” is supplemented with the following.

Truck mixers with automated water and chemical admixture measurement and slump and slump flow monitoring equipment
meeting the requirement of ASTM C94 will be allowed. Provide data every 6 mo. substantiating the accuracy of slump, slump
flow, temperature, water, and chemical admixture measurements. The slump measured by the automated system must be within
1 in. of the slump measured in accordance with Tex-415-A. The concrete temperature measured by the automated system must
be within 1°F of concrete temperature measured in accordance with Tex-422-A. The Engineer will not use the automated
measurements for acceptance.
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Article 421.4.2., “Mix Design Proportioning,” Table 8 is voided and replaced by the following.

Table 8

Concrete Classes

421-012

Design Max Coarse Mix .
Class of . Cement . Exceptions to s
Concrete Strength, wicm Aggregate Types Design Mix Design Options General Usage
Min f'c (psi) Ratio Grades?34 Options
When thée cemertnitious (;naterial Curb, gutter, curb & gutter, conc.
content does not excee retards, sidewalks, driveways,
A 3,000 0.60 1-4,8 520 Ib.Jeu. yd., any coal ash o | pacicun walls, anchors, nor¥-
LI, 12487 natural pozzolan listed in the reinforced drilled shafts
IP, IS, IT,V 14 MPL may be used at a cement
replacement of 20% to 50%. Riprap, traffic signal controller
B 2,000 0.60 2-7 foundations, small roadside
signs, and anchors
Drilled shafts, bridge
LI P substructure, traffic rail, culverts
Co 3,600 0.45 1-6 ”’_ IYS I‘T V 1-8 except top slab of direct traffic
B culverts, headwalls, wing walls,
inlets, manholes, traffic barrier
When the cementitious material | geq) concrete
LI 1L content does not exceed
520 Ib./cu. yd., any coal ash or
E 3,000 050 -5 IL, 1P, 1S, 1T, natural pozzolan listed in the
v 1-8 MPL may be used at a cement
replacement of 20% to 50%.
LI P Railroad structures; occasionally
Fé Note” 0.45 2-5 ”’_ iS I’T V for bridge piers, columns, bents,
e post-tension members
Mix design options 1-8 allowed | precast concrete, post-tension
for cast-in-place concrete and members
the following precast elements
unless otherwise stated in the
plans:
W Bridge Deck Panels,
W Retaining Wall Systems,
m Coping,
m Sound Walls,
m Wall Columns,
m Traffic Rail,
m Traffic Barrier,
m Long/Arch Span Culverts,
11 1, and
Hé Note” 0.45 3-6 IP,IL, IS, IT, 14,8 W precast concrete products
v included in Item 462,
“Concrete Box Culverts and
Drains, Item 464, “Reinforced
Concrete Pipe,” and Item
465, “Junction Boxes,
Manholes, and Inlets.”
Do not use Type Ill cement in
mass placement concrete.
Up to 20% of blended cement
may be replaced with listed
SCMs when Option 4 is used for
precast concrete.
Options 6, & 7 allowed for cast-
in-place Class H concrete.
1, 11, 101, 1P, Bridge slabs, top slabs of direct
s 4,000 045 25 IL, IS, 1T,V -8 traffic culverts, approach slabs
2.7 09-23
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Design Max Coarse Mix

Strength,’ w/cm Aggregate Cement Exceptions to

Design . . .
Min f'c (psi) Ratio Grades234 Options Mix Design Options

Class of

General Usage®
Concrete 9

Types

When the cementitious material
content does not exceed

520 Ib./cu. yd., any coal ash or
1-8 natural pozzolan listed in the
MPL’s may be used ata
cement replacement of 20% to
50%.

Concrete pavement
See
Item 360,
“Concrete
Pavement.”

L AL 1L IL,

0.50 23 1 plis, TV

COos 4,600 0.40 6 Bridge deck concrete overlay

1-8
LmCe 4,000 0.40 6-8 Latex-modified concrete overlay

111, 1L, 1P, Use a Min cementitious material | gjrry displacement shafts,
IL, IS, IT,V content of 658 Ib./cu. yd. of underwater drilled shafts

concrete.
ss¢ 3,600 0.45 4-6 18| Limit the alkaliloading to 4.0

Ibs./cu. yd. or less when using
Option 7.

L AL 1 Note’
K® Note” 0.40 Note’ IP,IL, IS, IT, 1-8
v

Mix design options do not apply.
I, L, 11, 1 700 Ib. of cementitious material

1l per cubic yard limit does not
apply.

Concrete pavement, concrete

HES Note? 0.45 Note? pavement repair

Max coal ash replacement for
Option 3 may be increased to
50%.

Up to 20% of a blended cement
may be replaced with listed
SCMs for Option 4.

Do not use Option 8 for precast
concrete.

X [, 1, 1,
(HPC) Note10 0.45 Note'0 IP,IL, IS, IT, 14,88
68,9 Vv

When using coal ash, only use
coal ashes allowed for SRC as
listed in the Coal Ash MPL.
Type Ill-MS may be used where
allowed.
Type |, Type IL, and Type IlI
cements may be used when
111 1P, 1L natural pozzolans are used or
(MS or HS), 1-4 87 when coal ashes allowed for
IS, IT (MS or ' SRC as listed in the Coal Ash
HS), Vv MPL are used, and with a Max
w/cm of 0.40.
Up to 20% of blended cement
may be replaced with listed
SCMs when Option 4 is used for
precast concrete.
Use Option 7 for precast
concrete where allowed.

o
(SRC) Note'0 0.45 Note™0

68,9

1. Design strength must be attained within 56 days.

Do not use Grade 1 coarse aggregate except in massive foundations with 4 in. Min clear spacing between reinforcing steel bars, unless
otherwise permitted. Do not use Grade 1 aggregate in drilled shafts.

Use Grade 8 aggregate in extruded curbs unless otherwise approved.

Other grades of coarse aggregate maybe used in non-structural concrete classes when allowed by the Engineer.
For information only.

Structural concrete classes.

As shown on the plans or specified.

“X” denotes class of concrete shown on the plans or specified.

. (HPC): High Performance Concrete, (SRC): Sulfate Resistant Concrete.

0. Same as class of concrete shown on the plans.

N

0o NO O AW
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421-012
Article 421.4.2.2., “Aggregates,” is supplemented by the following.

Use the following equation to determine if the aggregate combination meets the sand equivalency requirement when blending
fine aggregate or using an intermediate aggregate:

CALIMESTAC XL AR

where:

SE+ = sand equivalency (%) of fine aggregate 1

SE: = sand equivalency (%) of fine aggregate 2

SEia = sand equivalency (%) of intermediate aggregate passing the 3/8 in. sieve
P1 = percent by weight of fine aggregate 1 of the fine aggregate blend

P2 = percent by weight of fine aggregate 2 of the fine aggregate blend

Pia = percent by weight of intermediate aggregate passing the 3/8 in. sieve

Article 421.4.2.3., Chemical Admixtures,” the second paragraph is voided and replaced with the following.

Use a 30% calcium nitrite solution when a corrosion-inhibiting admixture is required. Dose the admixture at the rate of gallons of
admixture per cubic yard of concrete shown on the plans. Use set retarding admixtures, as needed, to control setting time to
ensure concrete containing corrosion inhibiting admixtures remain workable for the entire duration of the concrete placement.
Perform setting time testing and slump loss testing during trial batch testing.

Article 421.4.2.5., “Slump,” the second paragraph is voided and not replaced. Table 9 is voided and replaced with below:

Table 9
Placement Slump Requirements

Placement Slump
General Usage Range,'2 in.
Walls (over 9 in. thick), caps, columns, piers 3-7
Bridge slabs, top slabs of direct traffic culverts, approach slabs, concrete overlays, latex-
o X 3-6
modified concrete for bridge deck overlays
Inlets, manholes, walls (less than 9 in. thick), bridge railing, culverts, concrete traffic barrier, 46
concrete pavement (formed)
Precast concrete 4-9
Underwater concrete placements 6-8-172
See Item 416,
Drilled shafts, slurry displaced and underwater drilled shafts “Drilled Shaft
Foundations.”
Curb, gutter, curb and gutter, concrete retards, sidewalk, driveways, seal concrete, anchors,
. Y ) . ) As approved
riprap, small roadside sign foundations, concrete pavement repair, concrete repair

1. Max slump values may be increase above these values shown using chemical admixtures, provided the
admixture treated concrete has the same or lower water-to-cementitious ratio and does not exhibit segregation
or excessive bleeding. Request approval to increase slump limits in advance for proper evaluation by the
Engineer.

2. Forfiber reinforced concrete, perform slump before addition of fibers.

Article 421.4.2.6., “Mix Design Options,” is voided and replaced with the following.

Option 1. Replace cement with at least the minimum dosage listed in the MPL for the coal ash or natural pozzolan used in the
mixture. Do not replace more than 50% of the cement. Conduct Option 8 testing as listed on the MPL.

Option 2. Replace 35% to 50% of the cement with slag cement.

Option 3. Replace 35% to 50% of the cement with a combination of coal ash, slag cement, natural pozzolan, or at least 3% silica
fume; however, no more than 10% may be silica fume.

Option 4. Use Type IP, Type IS, or Type IT cement as allowed in Table 8 for each class of concrete. When replacing blended
cements with additional SCM's, the replacement limits in Option 3 will apply to the final cementitious mixture. When using coal
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ash or natural pozzolans not having a minimum dosage listed in the MPL in the final cementitious mixture, perform Option 8
testing.

Option 5. Option 5 is left intentionally blank.
Option 6. Use a lithium nitrate admixture at a minimum dosage determined by testing conducted in accordance with Tex-471-A.
Before use of the mix, provide an annual certified test report signed and sealed by a licensed professional engineer, from a

laboratory listed on the MPL, certified by the Materials and Tests Division as being capable of testing according to Tex-471-A.

Option 7. Ensure the total alkali contribution from the cement in the concrete does not exceed 3.5 Ib. per cubic yard of concrete
when using hydraulic cement not containing SCMs calculated as follows:

(Ib. cement percu.yd.) x (% Na20 equivalentin cement)

Ib. alkali percu.yd. =
100

In the above calculation, use the maximum cement alkali content reported on the cement mill certificate.

Option 8. Use Table 10 when deviating from Options 1-3 or when required by the Coal Ash MPL. Perform required testing
annually and submit results to the Engineer. Laboratories performing ASTM C1260, ASTM C1567, and ASTM C1293 testing
must be listed on the MPL. Before use of the mix, provide a certified test report signed and sealed by a licensed professional
engineer demonstrating the proposed mixture in accordance with the requirements of Table 10.

Provide a certified test report signed and sealed by a licensed professional engineer, when HPC is required, and less than 20%
of the cement is replaced with SCMs, demonstrating ASTM C1876 test results indicate the uniaxial resistivity of the concrete is
greater than 15.6 kQ-cm tested immediately after either of the following curing schedules:

m Moisture cure specimens 56 days at 73°F.
m Moisture cure specimens 7 days at 73°F followed by 21 days at 100°F.
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421-012

Table 10
Option 8 Testing and Mix Design Requirements
.2
§ ASTM C1260 Result Testing Requirements for Mix Design Materials
8| Mix Design Mix Design or Prescriptive Mix Design Options
“ | Fine Aggregate | Coarse Aggregate
Determine the dosage of SCMs needed to limit the 14-day expansion of
o o each aggregate’ to 0.10% when tested individually in accordance with
Al >010% >0.10% | ASTM C1567.
Use the Min replacement listed in the Coal Ash MPL, or
o o when Option 8 is listed on the MPL, use a Min of 40% coal ash with a
B <0.10% <0.10% Max CaO? content of 25%, or

use any ternary combination which replaces 35% to 50% of cement.

ASTM C1293 1 yr. | Use a minimum of 20% of any coal ash; or

Expansion < 0.04% | Use any ternary combination which replaces 20% to 50% of cement.

Determine the dosage of SCMs needed to limit the 14-day expansion of

c <0.10% >0.10% coarse and intermediate’ aggregate to <0.10% when tested individually

in accordance with ASTM C1567.

Use the Min replacement listed in the Coal Ash MPL, or

when Option 8 is listed on the MPL, use a Min of 40% coal ash with a

>0.10% <0.10% Max CaO? content of 25%, or

D use any ternary combination which replaces 35% to 50% of cement.
Determine the dosage of SCMs needed to limit the 14-day expansion of

é( Sp)zwsi?):]zg% 1031/5/0 each fine aggregate to <0.10% when individually tested in accordance

T with ASTM C1567.
1. Intermediate size aggregates will fall under the requirements of mix design coarse aggregate.
2. Average the CaO content from the previous ten values as listed on the test certificate.

<0.10%

>0.10%

Article 421.4.2.7., “Optimized Aggregate Gradation (OAG) Concrete,” the first sentence of the first paragraph is voided and
replaced by the following.

The gradations requirements in Table 4 and Table 6 do not apply when OAG concrete is specified or used by the Contractor
unless otherwise shown on the plans.

The fineness modulus for fine aggregate listed in Table 5, does not apply when OAG concrete is used,

Article 421.4.6.2., Delivering Concrete,” the third paragraph is supplemented by the following.

When truck mixers are equipped with automated water or chemical admixture measurement and slump or slump flow monitoring
equipment, the addition of water or chemical admixtures during transit is allowed. Reports generated by this equipment must be
submitted to the Engineer daily.

Article 421.4.6.2., “Delivering Concrete,” the fifth paragraph is voided and replaced with the following. Begin the discharge of
concrete delivered in truck mixers within the times listed in Table 14. Concrete delivered after these times, and concrete that has
not begun to discharge within these times will be rejected.

Article 421.4.8.3., “Testing of Fresh Concrete,” is voided and replaced with the following.

Testing Concrete. The Engineer, unless specified in other ltems or shown on the plans, will test the fresh and hardened
concrete in accordance with the following methods:
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Slump. Tex-415-A;

Air Content. Tex-414-A or Tex-416-A;

Temperature. Tex-422-A;

Making and Curing Strength Specimens. Tex-447-A;
Compressive Strength. Tex-418-A;

Flexural Strength. Tex-448-A; and

Maturity. Tex-426-A.

Flexural strength and maturity specimens will not be made unless specified in other items or shown on the plans.

Concrete with slump less than minimum required after all addition of water withheld will be rejected, unless otherwise allowed by
the Engineer. Concrete with slump exceeding maximum allowed may be used at the Contractor’s option. If used, Engineer will
make, test, and evaluate strength specimens as specified in Article 421.5., “Acceptance of Concrete.” Acceptance of concrete
not meeting air content or temperature requirements will be determined by Engineer. Fresh concrete exhibiting segregation and
excessive bleeding will be rejected.

Article 421.4.8.3.1., “Job-Control Testing,” is voided and not replaced.
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440-005

Special Provision to ltem 440

Texas

Reinforcement for Concrete Iiﬁ”

Item 440, “Reinforcement for Concrete,” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this Item are waived or changed.

Article 440.2., “Materials,” is supplemented with the following.

2.7. Welded Deformed Bar Mat Reinforcement. Provide welded deformed bar mats in accordance with
ASTM A184 except as otherwise noted in this Specification. Fabricate welded bar mats from deformed steel
bars in accordance with ASTM A706 by securely connecting every intersection with a process of electrical
resistance welding that employs the principle of fusion combined with pressure. The bars must be assembled
by automatic machines or by other suitable mechanical means that will assure accurate spacing and
alignment of all bars of the finished product.

2.14. Zinc-Coated, Hot-Dip Galvanized Class | or Class Il Steel Reinforcement. Provide zinc-coated, hot-dip
galvanized Class | or Class Il steel reinforcement in accordance with ASTM A767, Grade 60 or Grade 75,
when shown on the plans and as allowed.

2.15. Continuously Hot-Dip Galvanized Reinforcement (CGR). Provide CGR in accordance with ASTM A1094
steel reinforcement, Grade 60 or Grade 75, when shown on the plans and as allowed.

Section 440.2.1., “Approved Mills.” The second paragraph is voided and not replaced.
Section 440.2.5., “Weldable Reinforcing Steel,” is supplemented with the following.
All welding operations must be performed before hot-dip galvanizing.

Section 440.2.8., “Mechanical Couplers,” is voided and replaced with the following.

Use couplers of the type specified in DMS-4510, “Mechanical Couplers for Reinforcing Steel,” Section 4510.6.1., “General
Requirements,” when mechanical splices in reinforcing steel bars are shown on the plans.

Furnish only couplers pre-qualified in accordance with DMS-4510, “Mechanical Couplers for Reinforcing Steel.” Ensure
sleeve-wedge type couplers are not used on coated reinforcing. Sample mechanical couplers in accordance with Tex-743-I for
testing before use on individual projects. Test the mechanical couplers for every project in which mechanical couplers are used
in accordance with Tex-744-1. Furnish couplers only at locations shown on the plans.

Furnish couplers for stainless reinforcing steel with the same alloy designation as the reinforcing steel.
Provide hot-dip or mechanically galvanized couplers when splicing galvanized reinforcing or CGR.
Section 440.2.11., “Low Carbon/Chromium Reinforcing Steel.” The first sentence is voided and replaced by the following.

Provide deformed steel bars in accordance with ASTM A1035, Grade 100, Type CS, when low-carbon, chromium-reinforcing
steel is required on the plans. Type CM will be permitted only if specified on the plans.

Section 440.3.1., “Bending,” is supplemented with the following.
Do not bend hot-dip galvanized reinforcement. Only minor positioning adjustments are permitted.
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440-005
Bending of CGR is permitted after galvanizing.
Section 440.3.5., “Placing.” The following will be added to the fourth paragraph.

Use Class 1 or Class 1A supports with CGR. Provide epoxy- or plastic-coated tie wires and clips for use with epoxy-coated
reinforcing steel.

Section 440.3.6.3., “Repairing Coating,” is supplemented with the following:

Repair damaged galvanized surfaces in accordance with Section 445.3.5.2., “Repair Processes.”
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441-004

Special Provisionto ltem 441

Texas

Steel Structures Iiﬁ“’

Item 441, “Steel Structures” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses
or requirements of this Item are waived or changed.

Section 441.2.2., Approved Electrodes and Flux-Electrode Combinations,” is voided and replaced with the following:

Use only electrodes and flux-electrode combinations conforming to AWS A5 specifications, and pertinent classifications for the
applicable welding processes. When requested, submit a current Certificate of Conformance (COC) containingall test results as
required by the applicable AWS A5 specification and welding code. Provide proof of Buy America compliance for welding
consumables when requested. For bridge main member fabrication, submit the COC annually.

Section 441.2.3., “High-Strength Bolts,” is revised and replaced by the following:

Use fasteners that meet Item 447, “Structural Bolting.” Use galvanized fasteners on field connections of bridge members when
ASTM F3125-Grade A325 bolts are specified, and steel is painted.

Section 441.3.1.5.1., “Plants,” The second and third paragraphs are voided and replacedwith the following:

Fabrication plants that produce the following non-bridge steel members must be approvedin accordance with DMS-7380, “Steel
Non-Bridge Member Fabrication Plant Qualification.”

= Item610, ‘Roadway lllumination Poles”

Item 613, “High Mast lllumination Poles”

Item 614, “High Mast Rings and Support Assemblies”

Item 650, “Overhead Sign Support Structures”

ltem 654, “Sign Walkways”

ltem 686, “Traffic Signal Poles”

Special Specification 6064, “Intelligent Transportation System (ITS) Poles.”

The Materials and Tests Division (MTD) maintains a list of approved non-bridge fabrication plants on the Department MPL that
produce these members.

Section 441.3.1.6.1., “Erection Drawings,” the third paragraphis voided and replaced with the following:

Perform erection engineering evaluation of the structural adequacy and stability of constructing the bridge system for each step
of the steel erection.

Section 441.3.1.5.3., “Nondestructive Testing (NDT),” is voided and replaced with the following:

Personnel performing NDT must be qualified in accordance with the applicable AWS code and the employer's Written Practice.
Level lll personnelwho qualifies Level | and Level Il technicians must be certified by ASNT for which the NDT Level lllis
qualified. In addition, NDT technicians must pass hands-on tests that MTD administers. This will remain current providedthey
continue to perform testing on Department materials as evidenced by test reports requiring their signature. A technician who fails
any of the hands-on tests must wait 3 mo. or as approved otherwise before retesting. Qualification to performNDT will be
revoked when the technician’s employment is terminated or when the technician goes 6 mo. without performing a teston a
Department project. The technician must pass a new hands-on test to be re-certified. Testing of similar weld joints for non-
Department projects may be considered by the Engineerinstead of re-testing provided enough documentation is submitted with
the signature of the project’s Engineer. These requirements also apply to testing agencies, and individual third-party contractors.
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Section 441.3.1.54., “Welding Procedure Specification Qualification Testing,” is voided and replaced by the following:
For Fabricators qualified in accordance with DMS-7370, DMS-7380, or DMS-7395, laboratories performing procedure
qualification testing for welding procedure specifications (WPSs) must be accredited by a nationally recognized agency that
performs testing in accordance with ISO/Intemational Electrotechnical Commission (IEC) 17025 in the mechanical field of
testing.

Section 441.3.1.9,, “Material Identification,” isamended to include the following paragraph:

Low-stress stencil marks musthave a radius instead of a sharp point. Acceptable stencils include dot, vibration, and
rounded-V stencils. Label these stencils so that they are easily distinguishable from other stencils that are not low-
stress.

Section 441.3.2.4.1., “Flange Tilt,” the last sentence is voided and replaced with the following:

Minor jacking that does not deform the material will be permitted.

Section 441.3.2.5.3., “MagneticParticle Testing,” is voided and replaced with the following:

Use alternating current (AC) when using the yoke method unless otherwise approved. Welds may be further evaluated with half-
wave rectified DC for subsurface indications. Centerline cracking may be detected with aluminum prod methodwhen approved.

Section 441.3.5.8., “Hammering,” is added to state the following:

Do not perform hammeringon any portion of the member that causes the material to permanently deform. Avoid damage to the
material by measures such as use of brass or aluminum hammers or by padding the area to be hammered.

Section 441.3.8.1,, “Shop Painting,” isamended to include with the following paragraph:

Measure the anchor profile after blast cleaning at random locations along the thermal cut surfaces. If specified anchor profile is
not achieved over the entire flame cut surface, grind the edges and re-blast to achieve the required anchor pattem.

Section 441.3.9., “Handling and Storage of Materials,” The second sentence of the second paragraphis replaced by the
following:

Keep materials clean and avoid damaging of the applied coating.
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Special Provision to ltem 442 —

Metal for Structures lfz“"

Item 442, “Metal for Structures” of the Standard Specifications is amended with respect to the clause cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 442.2.1.3.3., “Fasteners.” The first sentence of the first paragraph is replaced by the following:
Fasteners. Provide high-strength bolts that meet ASTM F3125-Grade A325 unless otherwise shown on the plans.

Section 442.2.1.3.3., “Fasteners.” The third paragraph is deleted and not replaced.
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502-008

Special Provision to Item 502 % ’

Texas

Barricades, Signs and Traffic Handling lif“"

Item 502, “Barricades, Signs and Traffic Handling” of the Standard Specifications, is hereby amended with respect to the clauses
cited below, and no other clauses or requirements of this Item are waived or changed hereby.

Article 502.1., “Description,” is supplemented by the following:

Temporary work-zone (TWZ) traffic control devices manufactured after December 31, 2019, must have been successfully tested
to the crashworthiness requirements of the 2016 edition of the Manual for Assessing Safety Hardware (MASH). Such devices
manufactured on or before this date and successfully tested to NCHRP Report 350 or the 2009 edition of MASH may continue to
be used throughout their normal service lives. An exception to the manufacture date applies when, based on the project’s date of
letting, a category of MASH-2016 compliant TWZ traffic control devices are not approved, or are not self-certified after the
December 31, 2019, date. In such case, devices that meet NCHRP-350 or MASH-2009 may be used regardless of the
manufacture date.

Such TWZ traffic control devices include: portable sign supports, barricades, portable traffic barriers designated exclusively for
use in temporary work zones, crash cushions designated exclusively for use in temporary work zones, longitudinal channelizers,
truck and trailer mounted attenuators. Category | Devices (i.e., lightweight devices) such as cones, tubular markers and drums
without lights or signs attached however, may be self-certified by the vendor or provider, with documentation provided to
Department or as are shown on Department’s Compliant Work Zone Traffic Control Device List.

Article 502.4., “Payment,” is supplemented by the following:
Truck mounted attenuators and trailer attenuators will be paid for under Special Specification, “Truck Mounted Attenuator (TMA)

and Trailer Attenuator (TA).” Portable Changeable Message Signs will be paid for under Special Specification, “Portable
Changeable Message Sign.” Portable Traffic Signals will be paid for under Special Specification, “Portable Traffic Signals.”
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506-002

Special Provision to ltem 506 %«@

Temporary Erosion, Sedimentation, and I‘*"“’
Environmental Controls

of Transportation

For this project, Item 506, “Temporary Erosion, Sedimentation, and Environmental Controls,” of the Standard Specifications, is
hereby amended with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or
changed hereby.

Article 506.1., “Description,” is voided and replaced by the following:

Install, maintain, and remove erosion, sedimentation, and environmental control measures to prevent or
reduce the discharge of pollutants in accordance with the Storm Water Pollution Prevention Plan (SWP3) or
as directed. Ensure the installation and maintenance of control measures is performed in accordance with
the manufacturer's or designer's specifications. Erosion and sediment control devices must be selected from
the “Erosion Control Approved Products” or “Sediment Control Approved Products” lists. Perform work in a
manner to prevent degradation of receiving waters, facilitate project construction, and comply with applicable
federal, state, and local regulations.

Article 506.3., “Qualifications, Training, and Employee Requirements,” is voided and not replaced.

Section 506.4.1., “Contractor Responsibilities,” Section 506.4.2., “Implementation,” and Section 506.4.3., “General,” are
voided and replaced by the following:

41. Contractor Responsibilities. Implement the SWP3 for the project site in accordance with the plans and
specifications, and as directed. Coordinate storm water management with all other work on the project.
Develop and implement an SWP3 for project-specific material supply plants within and outside of the
Department's right of way in accordance with the specific or general storm water permit requirements.
Prevent water pollution from storm water associated with construction activity from entering any surface
water or private property on or adjacent to the project site.

4.2. Implementation.

421, Commencement. Implement the SWP3 as shown and as directed. Contractor proposed recommendations
for changes will be allowed as approved. Do not implement changes until approval has been received and
changes have been incorporated into the plans by the Engineer. Minor adjustments to meet field conditions
are allowed and will be recorded by the Engineer in the SWP3.

Implement control measures before the commencement of activities that result in soil disturbance. Phase
and minimize the soil disturbance to the areas shown on the plans. Coordinate temporary control measures
with permanent control measures and all other work activities on the project to assure economical, effective,
safe, continuous water pollution prevention. Provide control measures that are appropriate to the
construction means, methods, and sequencing allowed by the Contract.

Do not prolong final grading and shaping. Preserve vegetation where possible throughout the project and
minimize clearing, grubbing, and excavation within stream banks, bed, and approach sections.

43. General.
4.31. Temporary Alterations or Control Measure Removal. Altering or removal of control measures is allowed
when control measures are restored within the same working day.
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4.3.2. Stabilization. Initiate stabilization for disturbed areas no more than 14 days after the construction activities in
that portion of the site has temporarily or permanently ceased. Establish a uniform vegetative cover or use
another stabilization practice as approved.

43.3. Finished Work. Upon the Engineer's acceptance of vegetative cover or other stabilization practice, remove
and dispose of all temporary control measures unless otherwise directed. Complete soil disturbing activities
and establish a uniform perennial vegetative cover. A project will not be considered for acceptance until a
vegetative cover of 70% density of existing adjacent undisturbed areas is obtained or equivalent permanent
stabilization is obtained as approved.

434, Restricted Activities and Required Precautions. Do not discharge onto the ground or surface waters any
pollutants such as chemicals, raw sewage, fuels, lubricants, coolants, hydraulic fluids, bitumens, or any other
petroleum product. Operate and maintain equipment on site in a manner as to prevent actual or potential
water pollution. Manage, control, and dispose of litter on site such that no adverse impacts to water quality
occur. Prevent dust from creating a potential or actual unsafe condition, public nuisance, or condition
endangering the value, utility, or appearance of any property. Wash out concrete trucks only in approved
contained areas. Use appropriate controls to minimize the offsite transport of suspended sediments and
other pollutants if it is necessary to pump or channel standing water (i.e. dewatering). Prevent discharges
that would contribute to a violation of Edwards Aquifer Rules, water quality standards, the impairment of a
listed water body, or other state or federal law.

Section 506.4.4., “Installation, Maintenance, and Removal Work.” The first paragraph is voided and replaced by the
following.

Perform work in accordance with the SWP3, and according to the manufacturers’ guidelines. Install and
maintain the integrity of temporary erosion and sedimentation control devices to accumulate silt and debris
until soil disturbing activities are completed and permanent erosion control features are in place or the
disturbed area has been adequately stabilized as determined by the Engineer.

Section 506.4.5., “Monitoring and Documentation,” is voided and not replaced.

Section 506.6.5.2., “Maintenance Earthwork for Erosion and Sediment Control for Cleaning and/or Restoring Control
Measures,” is voided and replaced by the following:

Earthwork needed to remove and obliterate of erosion-control features will not be paid for directly but is
subsidiary to pertinent Items unless otherwise shown on the plans.

Sprinkling and rolling required by this ltem will not be paid for directly but will be subsidiary to this Item.
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Special Provision to Item 520 % ’

Texas

Weighing and Measuring Equipment lfa“"'",,

Item 520, “Weighing and Measuring Equipment” of the Standard Specifications is amended with respect to the clauses cited
below. No other clauses or requirements of this ltem are waived or changed.

Article 520.2., “Equipment.” The third paragraph is voided and replaced by the following.

Calibrate truck scales using weights certified by the Texas Department of Agriculture (TDA) or an equivalent agency as
approved. Provide a written calibration report from a scale mechanic for truck scale calibrations. Cease plant operations during
the checking operation. Do not use inaccurate or inadequate scales. Bring performance errors as close to zero as practicable
when adjusting equipment.

Article 520.2., “Equipment.” The fourth paragraph is amended to include the following:

At the Contractors option, an electronic ticket delivery system (e-ticketing) may be used instead of printed tickets. The use of e-
ticketing will require written approval of the Engineer. At a minimum, the approved system will:

m Provide electronic, real-time e-tickets meeting the requirements of the applicable bid items;

B Automatically generate e-tickets using software and hardware fully integrated with the automated scale
system used to weigh the material, and be designed in such a way that data input cannot be altered by
the Contractor or the Engineer;

m Provide the Engineer access to the e-ticketing data in real-time with a web-based or app-based system
compatible with iOS;

m Provide offline capabilities to prevent data loss if power or connectivity is lost;

m  Require both the Contractor and the Engineer to accept or reject the e-ticket and provide the ability to
record the information required by the applicable bid items, as well as any comments. Record the time
of the approval/rejection and include it in the summary spreadsheet described below. Provide each
party the capability to edit their respective actions and any entered information;

The Contractor may discontinue use of the e-ticket system and provide printed tickets as needed to meet the requirements of the
applicable bid items.
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Special Provision to Item 636 % ’
Signs y 2

Item 636, “Signs” of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no other
clauses or requirements of this ltem are waived or changed hereby.

Section 636.3.1, “Fabrication.” is deleted.
Section 636.3.1.2, “Sheeting Application.” The last sentence of the fourth paragraph is voided and replaced by the following.

Do not splice sheeting or overlay films for signs fabricated with ink or with colored transparent films.
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Special Provision to ltem 643 % ’

Sign Identification Decals y 2

Item 643, “Sign Identification Decals,” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this Item are waived or changed.

Article 2. “Materials.” The sign identification decal design shown in Figure 1 and the description for each row in Table 1 are
supplemented by the following.

Texas Department of Transportation

c Fabrication Date T 1
slemfalufofofals|o|n]|D] 2
201 | 202 | 208 | 204 | 205 3
ol1]2|3]4|5]|6|7]8]9 4

Sheeting MFR - Substrate
alslc|ofelrleln]ulk]L]uM]| s
Film MFR
alslc|ofe|[Fle|n|ulk|[L]M]| s
Sheeting MFR - Legend
alslc|ofelrleln]ulk]L]um] 7

Installation Date

0| 1]2]3 8

o112 |34 |5|6|7|8]|29 9
JIFIM{A|M|J|J|A|S|O|N|D 10
201 202 203 204 205 11
o112 |3|4|5|6|7|8]|09 12

Name of Sign Fabricator
Physical Address

City, State, Zip Code 13

Figure 1
Decal Design (Row numbers explained in Table 1)
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Table 1
Decal Description

Row Explanation

1 - Sign fabricator

2 — Month fabricated

3 — First 3 digits of year fabricated

4 - Last digit of year fabricated

5 — Manufacturer of the sheeting applied to the substrate

6 — Film (colored transparent or non-reflective black) manufacturer

7 — Manufacturer of the sheeting for the legend

8 — Tens digit of date installed

9 - Ones digit of date installed

10 — Month installed

11 - First 3 digits of year installed

12 - Last digit of year installed

13 — Name of sign fabricator and physical location of sign shop

2-2
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n . = ®
Special Provision to Item 656 %
Foundations for Traffic Control Devices lﬁ.-f“"

Item 656, “Foundations for Trafiic Confrol Devices” ofthe Standard Specifications is amended with respectto the clauses cited
below. No other clauses or requirements of this ltem are waived or changed.

Article 3. “Construction.,” the first paragraph is supplemented by the following:

Ensure the top of the foundation and anchor bolts meet specified requirementsin relation to the final grade.
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666-007

Special Provision to Item 666 % ’

Texas

Retroreflectorized Pavement Markings lif“"

Item 666, “Retroreflectorized Pavement Markings,” of the Standard Specifications is amended with respect to the clauses cited
below. No other clauses or requirements of this Item are waived or changed.

Section 2.3., “Glass Traffic Beads.” The first paragraph is voided and replaced by the following:

Furnish drop-on glass beads in accordance with DMS-8290, “Glass Traffic Beads,” or as approved. Furnish a double-drop of
Type Il and Type Ill drop-on glass beads for longitudinal pavement markings where each type bead is applied separately in equal
portions (by weight), unless otherwise approved. Apply the Type Ill beads before applying the Type Il beads. Furnish Type Il
beads for work zone pavement markings and transverse markings or symbols.

Section 4.3.1., “Type | Markings.,” is supplemented by the following:

4.3.1.3. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans.
Section 4.3.2., “Type Il Markings.,” is supplemented by the following:

4.3.2.1. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans.
Section 4.4., “Retroreflectivity Requirements.,” is voided and replaced by the following.

Type | markings for Contracts totaling more than 20,000 ft. of pavement markings must meet the following minimum
retroreflectivity values for all longitudinal edgeline, centerline or no passing barrier-line, and lane line markings when measured
any time after 3 days, but not later than 10 days after application.

®  White markings: 250 millicandelas per square meter per lux (mcd/m?/Ix)

m  Yellow markings: 175 mcd/m2/Ix

Retroreflectivity requirements for Type | markings are not required for Contracts with less than 20,000 ft. of pavement markings
or Contracts with callout work, unless otherwise shown on the plans.

Section 4.5., “Retroreflectivity Measurements.,” is voided and replaced by the following:

Use a mobile retroreflectometer to measure retroreflectivity for Contracts totaling more than 50,000 ft. of pavement markings,
unless otherwise shown on the plans. For Contracts with less than 50,000 ft. of pavement markings, mobile or portable
retroreflectometers may be used at the Contractor’s discretion. Coordinate with and obtain authorization from the Engineer
before starting any retroreflectivity data collection.

Section 4.5.1., “Mobile Retroreflectometer Measurements.” The last paragraph is voided and replaced by the following.

Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type | marking material if the average of
these measurements falls below the minimum retroreflectivity requirements. Take measurements every 0.1 miles a minimum of
10 days after this third application within that mile segment for that series of markings. If the markings do not meet minimum
retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new application as initially
specified, and a repeat of the application process until minimum retroreflectivity requirements are met.
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Section 4.5.2., “Portable Retroreflectometer Measurements.” The first and second paragraphs are voided and replaced by
the following.

Provide portable measurement averages for every 1.0 mile unless otherwise specified or approved. Take a minimum of

20 measurements for each 1-mi. section of roadway for each series of markings (e.g., edgeline, center skip line, each line of a
double line) and direction of traffic flow when using a portable reflectometer. Measure each line in both directions for centerlines
on two-way roadways (i.e., measure both double solid lines in both directions and measure all center skip lines in both
directions). The spacing between each measurement must be at least 100 ft. The Engineer may decrease the mileage frequency
for measurements if the previous measurements provide satisfactory results. The Engineer may require the original number of
measurements if concerns arise.

Restripe at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type | marking material if the averages of these
measurements fail. Take a minimum of 10 more measurements after 10 days of this second application within that mile segment
for that series of markings. Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type | marking
material if the average of these measurements falls below the minimum retroreflectivity requirements. If the markings do not
meet minimum retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new
application as initially specified, and a repeat of the application process until minimum retroreflectivity requirements are met.

Section 4.6. “Performance Period.” The first sentence is voided and replaced by the following:

All longitudinal markings must meet the minimum retroreflectivity requirements within the time frame specified. All markings must
meet all other performance requirements of this specification for at least 30 calendar days after installation.

Article 6. “Payment.” The first two paragraphs are voided and replaced by the following.

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will
be paid for at the unit price bid for “Pavement Sealer” of the size specified; “Retroreflectorized Pavement Markings” of the type
and color specified and the shape, width, size, and thickness (Type | markings only) specified, as applicable; “Retroreflectorized
Pavement Markings with Retroreflective Requirements” of the types, colors, sizes, widths, and thicknesses specified;
“Retroreflectorized Profile Pavement Markings” of the various types, colors, shapes, sizes, and widths specified; or “Reflectorized
Pavement Marking (Call Out)” of the shape, width, size, and thickness (Type | markings only) specified, as applicable; or
“Pavement Sealer (Call Out)” of the size specified.

This price is full compensation for materials, application of pavement markings, equipment, labor, tools, and incidentals.
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3096-003

Special Provision to Special Specification 3096
Asphalts, Oils, and Emulsions

% ’
Texas
Department
of Transportation

Special Specification 3096, “Asphalts, Qils, and Emulsions,” is amended with respect to the clause cited below. No other clause
or requirements of this ltem are waived or changed.

Section 3096.2.2., Table 3 Polymer-Modified Asphalt Cement has been voided and replaced by the following:

Table 3

Polymer-Modified Asphalt Cement

Property Test Polymer-Modified Viscosity Grade
Procedure | AC-12-5TR NT-HA! AC-15P AC-20XP | AC-10-2TR | AC-20-5TR
Min | Max [ Min | Max | Min | Max | Min | Max | Min | Max | Min | Max
Polymer TR - SBS SBS TR TR
Polymer content, % (solids basis) | Tex-533-C | 5.0 - - - 3.0 - - - 2.0 - 5.0 -
or Tex-
553-C
Dynamic shear, G*/sin 3, 82°C, T315 - - 1.0 - - - - - - - - -
10 rad/s, kPa
Dynamic shear, G*/sin 8, 64°C, T315 - - - - - - - - - 1.0 -
10 rad/s, kPa 1.0
Dynamic shear, G*/sin 8, 58°C, T315 1.0 - - - - - - - 1.0 - - -
10 rad/s, kPa
Viscosity
140°F, poise T202 1,200 { - - - 1,500 { - |2000{ - [1,000; - |2000;{ -
275°F, poise T202 - - - - - 8.0 - - - 8.0 - 10.0
275°F, Pa-s T316 - - - 4.0 - - - - - - - -
Penetration, 77°F, 100 g, 5 sec. T49 110 | 150 - 25 100 {150 | 75 {115 | 95 {130 | 75 115
Elastic recovery, 50°F, % Tex-539-C 55 55 - 55 - 30 - 55 -
Polymer separation Tex-540-C None - None None None None
Flash point, C.0.C., °F T48 425 425 425 - | 425 - 425 - 425 -
Tests on residue from RTFOT T 240
aging and pressure aging: and R 28
Creep stiffness T313
S, -18°C, MPa - 300 - - - 300 - 300 - 300 - 300
m-value, -18°C 0.300 | - - - ]0300; - 0300 - |0300; - ]0300; -

1. This is a hot-applied TRAIL product.

Section 3096.2.5., Diluted Emulsions tables has been added.

Diluted Emulsions. Provide emulsified asphalt that is homogeneous, does not separate after thorough mixing, and meets the
requirements for the specified type and grade in Tables 12A, and 12B, where the suffixes 50/50, 40/60, and 30/70 mean 50%
emulsion diluted with 50% water; 40% emulsion diluted with 60% water, and 30% emulsion diluted with 70% water, respectively.
For example, CSS-1H 40/60 means 40% CSS-1H diluted with 60% water and AE-P 30/70 means 30% AE-P diluted with 70%

water.
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Table 12A
Diluted CSS-1H
Type-Grade
P Test Diluted Slow-Setting
roperty Procedure|  CSS-1H 50/50 CSS-1H40/60 | CSS-1H 30/70
Min Max Min Max Min Max
Viscosity, Saybolt Furol
77°F, sec. T72 Report Only Report Only Report Only
Distillation test:
Residue by distillation, % by wt. T59 30 - 24 - 18 -
Oil distillate, % by volume of emulsion - 05 - 0.5 - 05
Tests on residue from distillation:
Penetration, 77°F, 100 g, 5 sec. T 49 40 110 40 110 40 110
Solubility, % T 44 97.5 - 97.5 - 97.5 -
Ductility, 77°F, 5 cm/min., cm T51 80 - 80 - 80 -
Table 12B
Diluted AE-P
Type-Grade
Property Test Diluted Slow-Setting
Procedure AE-P 50/50 AE-P 40/60 | AE-P 30/70
Min Max Min { Min | Max | Min
Viscosity, Saybolt Furol T72
122°F, sec. Report Only Report Only | Report Only
Asphalt emulsion distillation to 500°F
followed by Cutback asphalt distillation of T59&T78
residue to 680°F:
Residue after both distillations, % by wt. 20 - 16 - 12 -
Total oil distillate from both distillations, % 12.5 20 10.0 16 75 12
by volume of emulsion
Tests on residue after all distillations:
Solubility, % T 44 97.5 - 97.5 - 97.5 -
Float test, 122°F, sec. T50 50 200 50 200 50 | 200
1-2 11-23
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Special Provision to Special Specification 6185 % ’

Truck Mounted Attenuator (TMA) and Trailer lﬁ.ﬁ“‘
Attenuator (TA)

Item 6185, “Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA)” of the Standard Specifications, is hereby amended
with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed hereby.

Article 4. “Measurement”, is voided and replaced by the following:

41, Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the day. TMA/TAs must
be set up in a work area and operational before a calendar day can be considered measureable. A day will be
measured for each TMA/TA set up and operational on the worksite.

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation). This Item will be measured by the hour or by the
day. The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified by the
Engineer. When measurement by the hour is specified, a minimum of 4 hr. will be paid each day for each operating
TMA/TA used in a mobile operation. When measurement by the day is specified, a day will be measured for each
TMA/TA set up and operational on the worksite.
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Special Specification 3079 % '
Permeable Friction Course y L%

DESCRIPTION

Construct a hot-mix asphalt (HMA) surface course composed of a compacted permeable mixture of
aggregate, asphalt binder, and additives mixed hot in a mixing plant.

2.1.

2.1.1.

MATERIALS

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and
specifications.

Notify the Engineer of all material sources and before changing any material source or formulation. The
Engineer will verify that the specification requirements are met when the Contractor makes a source or
formulation change, and may require a new laboratory mixture design, trial batch, or both. The Engineer may
sample and test project materials at any time during the project to verify specification compliance in
accordance with Item 6, “Control of Materials.”

Aggregate. Furnish aggregates from sources that conform to the requirements in accordance with Table 1 and
as specified in this Section. Aggregate requirements in this Section, including those shown in Table 1, may be
modified or eliminated when shown on the plans. Additional aggregate requirements may be specified when
shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for coarse
aggregate. Do not use intermediate or fine aggregate in permeable friction course (PFC) mixtures. Supply
aggregates that meet the definitions in Tex-100-E for crushed gravel or crushed stone. The Engineer will
designate the plant or the quarry as the sampling location. Provide samples from materials produced for the
project. The Engineer will establish the Surface Aggregate Classification (SAC) and perform Los Angeles
abrasion, magnesium sulfate soundness, and Micro-Deval tests. Perform all other aggregate quality tests in
accordance with Table 1. Document all test results on the mixture design report. The Engineer may perform
tests on independent or split samples to verify Contractor test results. Stockpile aggregates for each source
and type separately. Determine aggregate gradations for mixture design and production testing based on the
washed sieve analysis given in Tex-200-F, Part Il.

Coarse Aggregate. Coarse aggregate stockpiles must have no more than 20% material passing the No. 8
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog
(BRSQC) are preapproved for use. Use only the rated values for hot-mix listed in the BRSQC. Rated values
for surface treatment (ST) do not apply to coarse aggregate sources used in hot-mix asphalt.

For sources not listed on the Department's BRSQC:

= build an individual stockpile for each material;

= request the Department test the stockpile for specification compliance;

= approved only when tested by the Engineer;

= once approved, do not add material to the stockpile unless otherwise approved; and
= allow 30 calendar days for the Engineer to sample, test, and report results.

Provide coarse aggregate with at least the minimum SAC shown on the plans. SAC requirements only apply
to aggregates used on the surface of travel lanes, unless otherwise shown on the plans. SAC requirements
apply to aggregates used on surfaces other than travel lanes when shown on the plans. The SAC for sources
on the Department's Aggregate Quality Monitoring Program (AQMP) (Tex-499-A) is listed in the BRSQC.
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211.2.

3079

Blending Class A and Class B Aggregates. To prevent crushing of the Class B aggregate when blending,
Class B aggregate may be blended with a Class A aggregate to meet requirements for Class A materials if
the Department's BRSQC rated source soundness magnesium (RSSM) rating for the Class B aggregate is
less than the Class A aggregate or if the RSSM rating for the Class B aggregate is less than or equal to 10%.
Use the rated values for hot mix asphaltic concrete (HMAC) published in the BRSQC. When blending Class A
and B aggregates to meet a Class A requirement, ensure that at least 50% by weight, or volume if required,
of all the aggregates used in the mixture design retained on the No. 4 sieve comes from the Class A aggregate
source, unless otherwise shown on the plans. Blend by volume if the bulk specific gravities of the Class A
and B aggregates differ by more than 0.300. Class B aggregate may be disallowed when shown on the plans.

The Engineer may perform tests at any time during production, when the Contractor blends Class A and B
aggregates to meet a Class A requirement, to ensure that at least 50% by weight, or volume if required, of the
material retained on the No. 4 sieve comes from the Class A aggregate source. The Engineer will use the
Department's mix design template, when electing to verify conformance, to calculate the percent of Class A
aggregate retained on the No. 4 sieve by inputting the bin percentages shown from readouts in the control
room at the time of production and stockpile gradations measured at the time of production. The Engineer may
determine the gradations based on either washed or dry sieve analysis from samples obtained from individual
aggregate cold feed bins or aggregate stockpiles. The Engineer may perform spot checks using the

gradations supplied by the Contractor on the mixture design report as an input for the template; however, a
failing spot check will require confirmation with a stockpile gradation determined by the Engineer.

Micro-Deval Abrasion. The Engineer will perform a minimum of one Micro-Deval abrasion test in accordance
with Tex-461-A for each coarse aggregate source used in the mixture design that has a Rated Source
Soundness Magnesium (RSSM) loss value greater than 10 as listed in the BRSQC, unless otherwise directed.
The Engineer will perform testing before the start of production and may perform additional testing at any time
during production. The Engineer may obtain the coarse aggregate samples from each coarse aggregate
source or may require the Contractor to obtain the samples. The Engineer may waive all Micro-Deval testing
based on a satisfactory test history of the same aggregate source.

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when
tested, using the following formula:

Mgest = (RSSM)(MDact/RSMD)

where:

Mgest = magnesium sulfate soundness loss
RSSM = Rated Source Soundness Magnesium
MDact. = actual Micro-Deval percent loss

RSMD = Rated Source Micro-Deval

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate
soundness loss specified, the coarse aggregate source will not be allowed for use unless otherwise
approved. The Engineer will consult the Soils and Aggregates Section of the Materials and Tests Division,
and additional testing may be required before granting approval.

Table 1
Coarse Aggregate Quality Requirements
Property Test Method Requirement
SAC Tex-499-A (AQMP) As shown on the plans
Deleterious material, %, Max Tex-217-F, Part | 1.0
Decantation, %, Max Tex-217-F, Part Il 15
Micro-Deval abrasion, % Tex-461-A Note !
Los Angeles abrasion, %, Max Tex-410-A 30
Magnesium sulfate soundness, 5 cycles, %, Max Tex-411-A 20
Crushed face count,2 %, Min Tex-460-A, Part | 95
Flat and elongated particles @ 5:1, %, Max Tex-280-F 10
1. Used to estimate the magnesium sulfate soundness loss in accordance with Section 3079.2.1.1.2., “Micro-Deval
Abrasion.”
2. Only applies to crushed gravel.
2-19 01-22
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Baghouse Fines. Fines collected by the baghouse or other dust-collecting equipment may be reintroduced
into the mixing drum.

Asphalt Binder. Furnish the type and grade of binder specified on the plans that meets the requirements of
Item 300, “Asphalts, Qils, and Emulsions.”

Performance-Graded (PG) Binder. Provide an asphalt binder with a high-temperature grade of PG 76 and
low-temperature grade as shown on the plans in accordance with Section 300.2.10., “Performance-Graded
Binders,” when PG binder is specified.

Asphalt-Rubber (A-R) Binder. Provide A-R binder that meets the Type | or Type Il requirements of

Section 300.2.9., “Asphalt-Rubber Binders,” when A-R is specified unless otherwise shown on the plans. Use
at least 15.0% by weight of Crumb Rubber Modifier (CRM) that meets the Grade B or Grade C requirements
of Section 300.2.7., “Crumb Rubber Modifier,” unless otherwise shown on the plans. Provide the Engineer the
A-R binder blend design with the mix design (JMF1) submittal. Provide the Engineer with documentation such
as the bill of lading showing the quantity of CRM used in the project unless otherwise directed.

Tack Coat. Furnish CSS-1H, SS-1H, EBL, or a PG binder with a minimum high-temperature grade of PG 58
for tack coat binder in accordance with ltem 300, “Asphalts, Oils, and Emulsions.” Specialized tack coat
materials listed on the Department’s Tracking Resistant Asphalt Interlayer (TRAIL) MPL may be allowed or
required when shown on the plans. Do not dilute emulsified asphalts at the terminal, in the field, or at any
other location before use.

Additives. Provide the Engineer with documentation such as the bill of lading showing the quantity of
additives used in the project unless otherwise directed.

Fibers. Provide cellulose or mineral fibers when PG binder is specified. Do not use fibers when A-R binder is
specified. Submit written certification to the Engineer that the fibers proposed for use meet the requirements
of DMS-9204, “Fiber Additives for Bituminous Mixtures.” Fibers may be pre-blended into the binder at the
asphalt supply terminal unless otherwise shown on the plans.

Lime Mineral Filler. Add lime as mineral filler at a rate of 1.0% by weight of the total dry aggregate in
accordance with Item 301, “Asphalt Antistripping Agents,” unless otherwise shown on the plans or waived by
the Engineer based on Hamburg Wheel test results. Do not add lime directly into the mixing drum of any
plant where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection
system that reintroduces the lime into the drum.

Lime and Liquid Antistripping Agent. When lime or a liquid antistripping agent is used, add in accordance
with Item 301, “Asphalt Antistripping Agents.” Do not add lime directly into the mixing drum of any plant

where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection system
that reintroduces the lime into the drum. When the plans require lime to be added as an antistripping agent,
lime added as mineral filler will count towards the total quantity of lime specified.

Compaction Aid. Compaction aid is defined as a Department-approved chemical warm mix additive denoted
as “chemical additive” on the Department’s materials producer list (MPL) that is used to facilitate mixing and
compaction of HMA.

Compaction aid is allowed for use on all projects. Compaction aid is required when shown on the plans or
as required in Section 3079.4.7.1., “Weather Conditions.”

Warm mix foaming processes, denoted as “foaming process” on the Department-approved MPL, may be
used to facilitate mixing and compaction of HMA; however warm mix foaming processes are not defined
as a Compaction aid.

Recycled Materials. Recycled materials are not allowed for use.
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EQUIPMENT

Provide required or necessary equipment in accordance with Item 320, “Equipment for Asphalt Concrete
Pavement.” When A-R binder is specified, equip the hot-mix plant with an in-line viscosity-measuring device
located between the blending unit and the mixing drum. Provide a means to calibrate the asphalt mass flow
meter on-site when a meter is used.

CONSTRUCTION

Produce, haul, place, and compact the specified paving mixture. In addition to tests required by the
specification, Contractors may perform other QC tests as deemed necessary. At any time during the project,
the Engineer may perform production and placement tests as deemed necessary in accordance with Item 5,
“Control of the Work.” Schedule and participate in a mandatory pre-paving meeting with the Engineer on or
before the first day of paving unless otherwise shown on the plans.

Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must
conduct all mixture designs, sampling, and testing in accordance with Table 2. Supply the Engineer with a list
of certified personnel and copies of their current certificates before beginning production and when personnel
changes are made. Provide a mixture design developed and signed by a Level 2 certified specialist. Provide
Level 1A certified specialists at the plant during production operations. Provide Level 1B certified specialists
to conduct placement tests. Provide Level AGG101 certified specialists for aggregate testing.

4-19 01-22
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Test Description \ Test Method | Contractor | Engineer | Level'

1. Aggregate Testing
Sampling Tex-221-F v v 1AJAGG101
Dry sieve Tex-200-F, Part | v v 1AJAGG101
Washed sieve Tex-200-F, Part Il v v 1AJAGG101
Deleterious material Tex-217-F, Parts | & 1lI v v AGG101
Decantation Tex-217-F, Part Il v v AGG101
Los Angeles abrasion Tex-410-A v Department
Magnesium sulfate soundness Tex-411-A v Department
Micro-Deval abrasion Tex-461-A v AGG101
Crushed face count Tex-460-A v v AGG101
Flat and elongated particles Tex-280-F v v AGG101

2. Asphalt Binder & Tack Coat Sampling
Asphalt binder sampling Tex-500-C, Part Il v v 1A/1B
Tack coat sampling Tex-500-C, Part il v v 1A/1B
3. Mix Design & Verification

Design and JMF changes Tex-204-F v v 2
Mixing Tex-205-F v v 2
Molding (SGC) Tex-241-F v v 1A
Laboratory-molded density Tex-207-F, Parts |, VI, & VIII v v 1A
Rice gravity Tex-227-F, Part Il v v 1A
Ignition oven correction factors? Tex-236-F, Part Il v v 2
Drain-down Tex-235-F v v 1A
Hamburg Wheel test Tex-242-F v v 1A
Boil test* Tex-530-C v v 1A
Cantabro loss Tex-245-F v v 1A

4. Production Testing
Control charts Tex-233-F v v 1A
Mixture sampling Tex-222-F v v 1A/1B
Gradation & asphalt binder Tex-236.F, Part| v v 1A
content? -
Moisture content Tex-212-F, Part Il v v 1AJAGG101
Micro-Deval abrasion Tex-461-A v AGG101
Drain-down Tex-235-F v v 1A
Boil test* Tex-530-C v v 1A
Abson recovery Tex-211-F v Department

5. Placement Testing
Control charts Tex-233-F v v 1A
Ride quality measurement Tex-1001-S v v Note 3
Thermal profile Tex-244-F v v 1B
Water flow test Tex-246-F v v 1B
Shear bond strength test Tex-249-F v Department

1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program.

2. Refer to Section 3079.4.9.2.3., “Production Testing,” for exceptions to using an ignition oven.

3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface

Test Type B is specified.
4. When shown on the plans.
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Reporting and Responsibilities. Use Department-provided templates to record and calculate all test data,
including mixture design, production and placement tests, control charts, and thermal profiles. Obtain the
current version of the templates at https://www.txdot.gov/inside-txdot/forms-publications/consultants-
contractors/forms/site-manager.html or from the Engineer. The Engineer and the Contractor will provide any
available test results to the other party when requested. The maximum allowable time for the Contractor and
Engineer to exchange test data is given in Table 3. The Engineer and the Contractor will immediately report to
the other party any test result that requires suspension of production or placement or that fails to meet the
specification requirements. Record and electronically submit all test results and pertinent information on
Department-provided templates.

Subsequent sublots placed after test results are available to the Contractor, which require suspension of
operations, may be considered unauthorized work. Unauthorized work will be accepted or rejected at the
discretion of the Engineer in accordance with Article 5.3., “Conformity with Plans, Specifications, and Special
Provisions.”

Table 3
Reporting Schedule
Description | ReportedBy | ReportedTo |  ToBe Reported Within
Production Quality Control
Gradation'
Asphalt binder content!
Laboratory-molded density" ) 1 working day of completion of
Moisture content? Contractor Engineer the sublot
Drain-down'
Boil test*
Production Quality Assurance
Gradation?
Asphalt binder content?
Laboratory-molded density? ) )
Hamburg Wheel test? Engineer Contractor 1 working day of completion of
. the sublot
Boil test*
Drain-down?
Binder tests®
Placement Quality Control
i . .
w;ren:glos‘;oﬂle Contractor Engineer 1 working dat)r/] :fl ;:tompletlon of
Placement Quality Assurance
Thermal profile? 1 working dav of letion of
Aging ratio® Engineer Contractor working 3%0 compietion o
e lot
Water flow?

1. These tests are required on every sublot.

2. To be performed at the frequency in accordance with Table 9 or as shown on the plans.
3. Tobe reported as soon as the results become available.

4. When shown on the plans

Use the procedures described in Tex-233-F to plot the results of all production and placement testing, when
directed. Update the control charts as soon as test results for each sublot become available. Make the
control charts readily accessible at the field laboratory. The Engineer may suspend production for failure to
update control charts.

Quality Control Plan (QCP). Develop and follow the QCP in detail. Obtain approval for changes to the QCP
made during the project. The Engineer may suspend operations if the Contractor fails to comply with the
QCP.

Submit a written QCP before the mandatory pre-paving meeting when directed. Receive approval of the QCP
before pre-paving meeting. Include the following items in the QCP:

Project Personnel. For project personnel, include:
m  alist of individuals responsible for QC with authority to take corrective action;

m current contact information for each individual listed; and
6-19 01-22
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m  current copies of certification documents for individuals performing specified QC functions.

Material Delivery and Storage. For material delivery and storage, include:

m the sequence of material processing, delivery, and minimum quantities to assure continuous plant
operations;
aggregate stockpiling procedures to avoid contamination and segregation;

m  frequency, type, and timing of aggregate stockpile testing to assure conformance of material
requirements before mixture production; and

m  procedure for monitoring the quality and variability of asphalt binder.

Production. For production, include:

m loader operation procedures to avoid contamination in cold bins;

m  procedures for calibrating and controlling cold feeds;

m  procedures to eliminate debris or oversized material;

m  procedures for adding and verifying rates of each applicable mixture component (e.g., aggregate,
asphalt binder, lime, liquid antistrip, compaction aid, foaming process, fibers);

m  procedures for reporting job control test results; and

m  procedures to avoid segregation and drain-down in the silo.

Loading and Transporting. For loading and transporting, include:

m type and application method for release agents; and
m truck loading procedures to avoid segregation.

Placement and Compaction. For placement and compaction, include:

m  proposed agenda for mandatory pre-paving meeting, including date and location;

m proposed paving plan (e.g., production rate, paving widths, joint offsets, and lift thicknesses);

m type and application method for release agents in the paver and on rollers, shovels, lutes, and other
utensils;

m  procedures for the transfer of mixture into the paver, while avoiding physical and thermal segregation and
preventing material spillage;

m  process to balance production, delivery, paving, and compaction to achieve continuous placement
operations and good ride quality;

m  paver operations (e.g., speed, operation of wings, height of mixture in auger chamber) to avoid
physical and thermal segregation and other surface irregularities; and

m  procedures to construct quality longitudinal and transverse joints.

Mixture Design.

Design Requirements. Use the PFC design procedure provided in Tex-204-F, unless otherwise shown on
the plans. Design the mixture to meet the requirements in accordance with Tables 1, 4, 5, and 6. Use a
Superpave Gyratory Compactor (SGC) at 50 gyrations as the design number of gyrations (Ndesign).

The Engineer will provide the mixture design when shown on the plans. The Contractor may submit a new
mixture design at any time during the project. The Engineer will verify and approve all mixture designs
(JMF1) before the Contractor can begin production.

Provide the Engineer with a mixture design report using the Department-provided template. Include the
following items in the report:

m the combined aggregate gradation, source, specific gravity, and percent of each material used;

m  results of all applicable tests;

m the mixing and molding temperatures;

m the signature of the Level 2 person or persons that performed the design;
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m the date the mixture design was performed; and

m  aunique identification number for the mixture design.

Table 4
Master Gradation Limits (% Passing by Weight or Volume)
PG 76 Mixtures A-R Mixtures
Sieve Size Fine Coarse Fine Coarse Test Procedure
(PFC-F) (PFC-C) (PFCR-F) (PFCR-C)

3/4" - 100.0 100.0 100.0

12" 100.0 80.0-100.0 95.0-100.0 80.0-100.0

3/8" 95.0-100.0 35.0-60.0 50.0-80.0 35.0-60.0 Tex-200-F

#4 20.0-55.0 1.0-20.0 0.0-8.0 0.0-20.0 EE—

#3 1.0-10.0 1.0-10.0 0.0-4.0 0.0-10.0

#200 1.0-4.0 1.0-4.0 0.0-4.0 0.04.0
1. Defined as maximum sieve size. No tolerance allowed.
Table 5
Mixture Design Properties
PG 76 Mixtures A-R Mixtures
. Fine Coarse Fine Coarse Test
Mix Property (PFC-F) (PFC-C) (PFCR-F) (PFCR-C) Procedure
Requirements | Requirements | Requirements | Requirements

Design gyrations 50 50 50 50 Tex-241-F
(Ndesign)
Lab-molded density, % 78.0 Max 82.0 Max 82.0 Max 82.0 Max Tex-207-F
,:‘A)sphalt Binder Content, 6.0-70 6.0-7.0 8.0-10.0 70-9.0 N
Hamburg Wheel test,’
passes at 12.5 mm rut 10,000 Min2 Note 3 Note 3 Note 3 Tex-242-F
depth
Drain-down, % 0.10 Max 0.10 Max 0.10 Max 0.10 Max Tex-235-F
Fiber content,
% by wt. of total PG 76 0.20-0.50 0.20-0.50 - - Calculated
mixture
Lime content,
% by wt. of total 1.04 1.04 - - Calculated
aggregate
CRM content, ) )
% by wt. of AR binder - - 15.0 Min 15.0 Min Calculated
Boil test® - - - - Tex-530-C
Cantabro loss, % 20.0 Max 20.0 Max 20.0 Max 20.0 Max Tex-245-F

1. Mold test specimens to Ndesign at the optimum asphalt binder content.

R wh

May be decreased when shown on the plans.
No specification value is required unless otherwise shown on the plans.
Unless otherwise shown on the plans or waived by the Engineer based on Hamburg Wheel results.
When shown on the plans. Used to establish baseline for comparison to production results.

Job-Mix Formula Approval. The job-mix formula (JMF) is the combined aggregate gradation, Ndesign level,
and target asphalt percentage used to establish target values for hot-mix production. JMF1 is the original
laboratory mixture design used to produce the trial batch. When a compaction aid or foaming process is used,
JMF1 may be designed and submitted to the Engineer without including the compaction aid or foaming
process. When a compaction aid or foaming process is used, document the compaction aid or foaming

process used and recommended rate on the JMF1 submittal. The Engineer and the Contractor will verify JMF1
based on plant-produced mixture from the trial batch unless otherwise approved. The Engineer may accept an
existing mixture design previously used on a Department project and may waive the trial batch to verify JMF1.
The Department may require the Contractor to reimburse the Department for verification tests if more than two
trial batches per design are required.

Contractor’s Responsibilities.
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Providing Gyratory Compactor. Furnish an SGC calibrated in accordance with Tex-241-F for molding
production samples. Locate the SGC at the Engineer's field laboratory or make the SGC available to the
Engineer for use in molding production samples.

Gyratory Compactor Correlation Factors. Use Tex-206-F, Part Il, to perform a gyratory compactor
correlation when the Engineer uses a different SGC. Apply the correlation factor to all subsequent production
test results.

Submitting JMF1. Furnish a mix design report (JMF 1) with representative samples of all component
materials and request approval to produce the trial batch. Provide an additional 25 Ib. of the design mixture if
opting to have the Department perform the Hamburg Wheel test on the laboratory mixture when required
in accordance with Table 5, and request that the Department perform the test.

Supplying Aggregates. Provide approximately 40 Ib. of each aggregate stockpile unless otherwise directed.

Supplying Asphalt. Provide at least 1 gal. of the asphalt material and enough quantities of any additives
proposed for use.

Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors from the ignition
oven in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 mo. old. Note
that the asphalt content correction factor takes into account the percent fibers in the mixture so that the fibers
are excluded from the binder content determination. Provide the Engineer with split samples of the mixtures
before the trial batch production, including all additives (except water), and blank samples used to determine
the correction factors for the ignition oven used for quality assurance (QA) testing during production.
Correction factors established from a previously approved mixture design may be used for the current
mixture design if the mixture design and ignition oven are the same as previously used and the correction
factors are not more than 12 mo. old, unless otherwise directed.

Boil Test. When shown on the plans, perform the test and retain the tested sample from Tex-530-C until
completion of the project or as directed. Use this sample for comparison purposes during production. Add
lime or liquid antistripping agent, as directed, if signs of stripping exist.

Trial Batch Production. Provide a plant-produced trial batch upon receiving conditional approval of JMF1
and authorization to produce a trial batch including the compaction aid or foaming process, if applicable, for
verification testing of JMF1 and development of JMF2. Produce a trial batch mixture that meets the
requirements in accordance with Table 6. The Engineer may accept test results from recent production of the
same mixture instead of a new trial batch.

Trial Batch Production Equipment. Use only equipment and materials proposed for use on the project to
produce the trial batch. Provide documentation to verify the calibration or accuracy of the asphalt mass flow
meter to measure the binder content. Verify that asphalt mass flow meter meets the requirements of 0.4%
accuracy, when required, in accordance with ltem 520, “Weighing and Measuring Equipment.” The Engineer
may require that the accuracy of the mass flow meter be verified based on quantities used.

Trial Batch Quantity. Produce enough quantity of the trial batch to ensure that the mixture meets the
specification requirements.

Number of Trial Batches. Produce trial batches as necessary to obtain a mixture that meets the
specification requirements.

Trial Batch Sampling. Obtain a representative sample of the trial batch and split it into three equal portions in
accordance with Tex-222-F. Label these portions as “Contractor,” “Engineer,” and “Referee.” Deliver samples
to the appropriate laboratory as directed.

Trial Batch Testing. Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the
mixture requirements in accordance with Table 6. Ensure the trial batch mixture is also in compliance with the
requirements in accordance with Table 5. Use a Department-approved laboratory listed on the MPL to perform
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the Hamburg Wheel test on the trial batch mixture or request that the Department perform the Hamburg
Wheel test. Provide an additional 25 Ib. of the trial batch mixture if opting to have the Department perform the
Hamburg Wheel test, if applicable, and request that the Department perform the test. The Engineer will be
allowed 10 working days to provide the Contractor with Hamburg Wheel test results on the trial batch. Provide
the Engineer with a copy of the trial batch test results.

Development of JMF2. Evaluate the trial batch test results, determine the target mixture proportions, and
submit as JMF2 after the Engineer grants full approval of JMF1 based on results from the trial batch. The
mixture produced using JMF2 must meet the requirements in accordance with Tables 4 and 5. Verify
that JMF2 meets the operational tolerances in accordance with Table 6.

Mixture Production. Use JMF2 to produce Lot 1 after receiving approval for JMF2.

Development of JMF3. Evaluate the test results from Lot 1, determine the optimum mixture proportions, and
submit as JMF3 for use in Lot 2.

JMF Adjustments. If JMF adjustments are necessary to achieve the specified requirements, make the
adjustments before beginning a new lot. The adjusted JMF must:

m  be provided to the Engineer in writing before the start of a new lot;
m  be numbered in sequence to the previous JMF;

m  meet the master gradation limits in accordance with Table 4; and

m  be within the operational tolerances of JMF2 in accordance with Table 6.

Requesting Referee Testing. Use referee testing, if needed, in accordance with Section 3079.4.9.1.,
“Referee Testing,” to resolve testing differences with the Engineer.

Table 6

Operational Tolerances

Allowable Difference Allowable Allowable Difference
Test Test between JMF2 and Difference from between
Description Method 1 Current JMF and Contractor and
JMF1 Target JMF22 Engineer?

Individual % retained for sieve Must be Within Master +5 04
sized larger than #200 Tex-200-F Gradir:jg Limits irr: +3.04 o
0 : ; - accordance wit o 4
% passing the #200 sieve Table 4 +2.0
Laboratory-molded density, % | Tex-207-F, Part VIII +1.0 +1.0 +1.0
Asphalt binder content, % Tex-236-F, Part I° +0.367 +0.3467 +0.367
Drain-down, % Tex-235-F Note 8 Note 8 N/A
Boil test Tex-530-C Note 9 Note 9 N/A

1. JMF1 is the approved laboratory mixture design used for producing the trial batch. JMF2 is the approved
mixture design developed from the trial batch used to produce Lot 1.

2. Current JMF is JMF3 or higher. JMF3 is the approved mixture design used to produce Lot 2.

3. Contractor may request referee testing only when values exceed these tolerances.

4. Only applies to mixture produced for Lot 1 and higher. Aggregate gradation is not allowed to be outside the limits

shown in Table 4.

© oo N O

Engineer’s Responsibilities.

Ensure the binder content determination excludes fibers.
May be obtained from asphalt mass flow meter readouts as determined by the Engineer.
Binder content is not allowed to be outside the limits in accordance with Table 5.

Verify that Table 5 requirements are met.
When shown on the plans.

Superpave Gyratory Compactor. The Engineer will use a Department SGC calibrated in
accordance with Tex-241-F to mold samples for laboratory mixture design verification. For molding

trial batch and production specimens, the Engineer will use the Contractor-provided SGC at the
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field laboratory or provide and use a Department SGC at an alternate location.

Conditional Approval of JMF1 and Authorizing Trial Batch. The Engineer will review and verify
conformance of the following information within two working days of receipt:

m the Contractor's mix design report (JMF1);

m the Contractor-provided Hamburg Wheel test resullts;

m all required materials including aggregates, asphalt, and additives; and
m the mixture specifications.

The Engineer will grant the Contractor conditional approval of JMF1 if the information provided on the paper
copy of JMF1 indicates that the Contractor’s mixture design meets the specifications. When the Contractor
does not provide Hamburg Wheel test with laboratory mixture design, 10 working days are allowed for
conditional approval of JMF1. The Engineer will base full approval of JMF1 on the test results on mixture from
the trial batch.

Unless waived, the Engineer will determine the Micro-Deval abrasion loss in accordance with
Section 3079.2.1.1.2., “Micro-Deval Abrasion.” If the Engineer’s test results are pending after two
working days, conditional approval of JMF1 will still be granted within two working days of receiving
JMF1. When the Engineer’s test results become available, they will be used for specification
compliance.

The Contractor is authorized to produce a trial batch after the Engineer grants conditional approval of JMF1.

Hamburg Wheel Testing. At the Contractor’s request, the Department will perform the Hamburg
Wheel test on the laboratory mixture in accordance with Tex-242-F to verify compliance with the
Hamburg Wheel test requirement in accordance with Table 5. The Engineer will be allowed 10
working days to provide the Contractor with Hamburg Wheel test results on the laboratory
mixture design.

Ignition Oven Correction Factors. The Engineer will use the split samples provided by the
Contractor to determine the aggregate and asphalt correction factors for the ignition oven used for
QA testing during production in accordance with Tex-236-F, Part Il. Provide correction factors
that are not more than 12 mo. old. The Engineer will verify that the asphalt content correction
factor takes into account the percent fibers in the mixture so that the fibers are excluded from the
binder content determination.

Testing the Trial Batch. Within one full working day, the Engineer will sample and test the trial batch to
ensure that the mixture meets the requirements in accordance with Table 6. If the Contractor requests the
option to have the Department perform the Hamburg Wheel test on the trial batch mixture, the Engineer will
mold samples in accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement
in accordance with Table 5.

The Engineer will have the option to perform Tex-530-C on the trial batch when shown on the plans. These results
may be retained and used for comparison purposes during production.

Full Approval of JMF1. The Engineer will grant full approval of JMF1 and authorize the Contractor to
proceed with developing JMF2 if the Engineer’s results for the trial batch meet the requirements in
accordance with Table 5.

The Engineer will notify the Contractor that an additional trial batch is required if the trial batch does not meet
these requirements.

Approval of JMF2. The Engineer will approve JMF2 within one working day if the mixture meets the
requirements in accordance with Tables 4, 5, and 6.

11-19 01-22
Statewide


https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf

44228.

442209.

4.42.2.10.

45.

45.1.

45.2.

46.

47.

3079
Approval of Lot 1 Production. The Engineer will authorize the Contractor to proceed with Lot 1 production
(using JMF2).

Approval of JMF3 and Subsequent JMF Changes. JMF3 and subsequent JMF changes are approved if
they meet the master grading limits in accordance with Table 4, the asphalt binder content in accordance with
Table 5, and are within the operational tolerances of JMF2 in accordance with Table 6.

Binder Content Adjustments. For JMF2 and above, the Engineer may require the Contractor to adjust the
target binder content by no more than 0.3% from the current JMF.

Production Operations. Perform a new trial batch when the plant or plant location is changed. Take
corrective action and receive approval to proceed after any production suspension for noncompliance to the
specification.

Storage and Heating of Materials. Do not heat the asphalt binder above the temperatures specified in
Item 300, “Asphalts, QOils, and Emulsions,” or outside the manufacturer’s recommended values. Provide the
Engineer with daily records of asphalt binder and hot-mix asphalt discharge temperatures (in legible and
discernible increments) in accordance with ltem 320, “Equipment for Asphalt Concrete Pavement,” unless
otherwise directed. Do not store mixture for a period long enough to affect the quality of the mixture, nor in
any case longer than 12 hr. unless otherwise approved.

Mixing and Discharge of Materials. Notify the Engineer of the target discharge temperature and produce
the mixture within 25°F of the target. Monitor the temperature of the material in the truck before shipping to
ensure that it does not exceed the maximum production temperatures in accordance with Table 7. The
Department will not pay for or allow placement of any mixture produced above the maximum production
temperatures in accordance with Table 7.

Table 7
Maximum Production Temperature

High-Temperature Binder Grade' Maximum Production Temperature

PG 76 345°F

A-R Binder 345°F

1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to produce
the mixture.

Control the mixing time and temperature so that substantially all moisture is removed from the mixture before
discharging from the plant. Determine the moisture content, if requested, by oven-drying in accordance with
Tex-212-F, Part II, and verify that the mixture contains no more than 0.2% of moisture by weight. Obtain the
sample immediately after discharging the mixture into the truck and perform the test promptly.

Hauling Operations. Clean all truck beds before use to ensure that mixture is not contaminated. Use a
release agent, when necessary, shown on the Department's MPL to coat the inside bed of the truck. Do
not use diesel or any release agent not shown on the Department's MPL.

Use equipment for hauling as defined in Section 3079.4.7.3.3., “Hauling Equipment.” Use other hauling
equipment only when allowed.

Placement Operations. Collect haul tickets from each load of mixture delivered to the project and provide the
Department’s copy to the Engineer approximately every hour or as directed. Use a hand-held thermal camera
or infrared thermometer, when a thermal imaging system is not used, to measure and record the internal
temperature of the mixture as discharged from the truck or Material Transfer Device (MTD) before or as the
mix enters the paver and an approximate station number or GPS coordinates on each ticket. Calculate the
daily yield and cumulative yield for the specified lift and provide to the Engineer at the end of paving
operations for each day unless otherwise directed. The Engineer may suspend production if the Contractor
fails to produce and provide haul tickets and yield calculations by the end of paving operations for each day.

Prepare the surface by removing raised pavement markers and objectionable material such as moisture, dirt,
sand, leaves, and other loose impediments from the surface before placing mixture. Remove vegetation from

12-19 01-22
Statewide


https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf

47.1.

4711

47111

47.2.

47.2.1.

47.2.2.

4.73.

3079
pavement edges. Place the mixture to meet the typical section requirements and produce a smooth, finished
surface with a uniform appearance and texture. Offset longitudinal joints of successive courses of hot-mix by
atleast 6 in. Place mixture so that longitudinal joints on the surface course coincide within 6-in. of lane lines
and are not placed in the wheel path, or as directed. Ensure that all finished surfaces will drain properly.

Weather Conditions.

When Using a Thermal Imaging System. The Contractor may pave any time the roadway is dry and the
roadway surface temperature is at least 60°F unless otherwise approved or as shown on the plans; however,
the Engineer may restrict the Contractor from paving if the ambient temperature is likely to drop below 32°F
within 12 hr. of paving. Place mixtures when weather conditions and moisture conditions of the roadway surface
are suitable as determined by the Engineer. Provide output data from the thermal imaging system to
demonstrate to the Engineer that no recurring severe thermal segregation exists in accordance with Section
3079.4.7.3.1.2., “Thermal Imaging System.”

Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to
facilitate compaction when the air temperature is 70°F and falling.

When Not Using a Thermal Imaging System. When using a thermal camera instead of the thermal imaging
system, place mixture when the roadway surface temperature is at or above 70°F unless otherwise approved
or as shown on the plans. Measure the roadway surface temperature with a hand-held thermal camera or
infrared thermometer. Place mixtures only when weather conditions and moisture conditions of the roadway
surface are suitable as determined by the Engineer. The Engineer may restrict the Contractor from paving if
the air temperature is 60°F and falling.

Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to
facilitate compaction when the air temperature is 70°F and falling.

Tack Coat.

Application. Clean the surface before placing the tack coat. The Engineer will set the rate between 0.04 and
0.10 gal. of residual asphalt per square yard of surface area. Apply a uniform tack coat at the specified rate
unless otherwise directed. Apply the tack coat in a uniform manner to avoid streaks and other irregular
patterns. Apply adequate overlap of the tack coat in the longitudinal direction during the placement of the
mat to ensure bond of adjacent PFC mats, unless otherwise directed. Unless otherwise directed, avoid
tacking the vertical faces of adjacent PFC mats in the longitudinal direction to avoid restricting lateral drainage.
Apply tack coat to all transverse joints. Allow adequate time for emulsion to break completely before placing
any material. Do not dilute emulsified asphalts at the terminal, in the field, or at any other location before use.

Sampling. The Engineer will obtain at least one sample of the tack coat binder per project in accordance with
Tex-500-C, Part Ill, and test it to verify compliance with Iltem 300, “Asphalts, Oils, and Emulsions.” The
Engineer will notify the Contractor when the sampling will occur and will witness the collection of the sample
from the asphalt distributor immediately before use. Label the can with the corresponding lot and sublot
numbers, producer, producer facility, grade, district, date sampled, and project information including highway
and CSJ. For emulsions, the Engineer may test as often as necessary to ensure the residual of the emulsion is
greater than or equal to the specification requirement in ltem 300, “Asphalts, Oils, and Emulsions.”

Lay-Down Operations. Use the placement temperature in accordance with Table 8 to establish the minimum
placement temperature of the mixture delivered to the paving operation.
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Table 8
Minimum Mixture Placement Temperature

Minimum Placement Temperature

- . 1
High-Temperature Binder Grade (Before Entering Paving Operation)?3

PG 76 280°F
A-R Binder 280°F
1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to produce

the mixture.

2. The mixture temperature must be measured using a hand-held thermal camera or infrared thermometer nearest to the
point of entry of the paving operation.

3. Minimum placement temperatures may be reduced 10°F if using a compaction aid.

Thermal Profile. Use a hand-held thermal camera or a thermal imaging system to obtain a continuous
thermal profile in accordance with Tex-244-F. Thermal profiles are not applicable in areas described in
Section 3079.4.9.3.2., “Miscellaneous Areas.”

Thermal Segregation.

Moderate. Any areas that have a temperature differential greater than 25°F, but not exceeding 50°F.
Severe. Any areas that have a temperature differential greater than 50°F.

Thermal Imaging System. Review the output results when a thermal imaging system is used, and provide
the report described in Tex-244-F to the Engineer daily. Modify the paving process as necessary to eliminate
any recurring (moderate or severe) thermal segregation identified by the thermal imaging system.:

The Engineer may suspend subsequent paving operations if the Contractor cannot successfully modify the
paving process to eliminate recurring severe or moderate thermal segregation.

Provide the Engineer with electronic copies of all daily data files that can be used with the thermal imaging
system software to generate temperature profile plots daily or as requested by the Engineer.

Thermal Camera. When using a thermal camera instead of the thermal imaging system, take immediate corrective
action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is used. Provide
the Engineer with the thermal profile of every sublot within one working day of the completion of each lot.
When requested by the Engineer, provide the electronic files generated using the thermal camera. Report the
results of each thermal profile in accordance with Section 3079.4.2., “Reporting and Responsibilities.” The
Engineer will use a hand-held thermal camera to obtain a thermal profile at least once per project. Suspend
operations and take immediate corrective action to eliminate severe thermal segregation unless otherwise
directed. Resume operations when the Engineer determines that subsequent production will meet the
requirements of this Section.

Windrow Operations. Operate windrow pickup equipment so that when hot-mix is placed in windrows,
substantially all the mixture deposited on the roadbed is picked up and loaded into the paver.

Hauling Equipment. Use belly dumps, live bottom, or end dump trucks to haul and transfer mixture; however,
with exception of paving miscellaneous areas, end dump trucks are only allowed when used in conjunction
with an MTD with remixing capability or when a thermal imaging system is used unless otherwise allowed.

Screed Heaters. Turn off screed heaters to prevent overheating of the mat if the paver stops for more than
5 min. The Engineer may evaluate the suspect area in accordance with Section 3079.4.9.3.3., “Recovered
Asphalt Dynamic Shear Rheometer (DSR),” if the screed heater remains on for more than 5 min. while the

paver is stopped.

Compaction. Roll the freshly placed PFC with as many steel-wheeled rollers as necessary, operated in
static mode, to seat the mixture without excessive breakage of the aggregate and to provide a smooth
surface and uniform texture. Do not use pneumatic rollers. Moisten the roller drums thoroughly with a soap
and water solution to prevent adhesion. Use only water or an approved release agent on rollers, tamps, and
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other compaction equipment unless otherwise directed.

Use Tex-246-F to test and verify that the compacted mixture has adequate permeability. Measure the water flow
once per sublot at locations directed by the Engineer. The water flow rate must be less than 20 sec. Investigate the
cause of the water flow rate test failures and take corrective actions during production and placement to ensure
the water flow rate is less than 20 sec. Suspend production if two consecutive water flow rate tests fail unless
otherwise approved. Resume production after the Engineer approves changes to production or placement
methods.

Complete all compaction operations before the pavement temperature drops below 180°F unless otherwise
allowed. The Engineer may allow compaction with a light finish roller operated in static mode for pavement
temperatures below 180°F.

Allow the compacted pavement to cool to 160°F or lower before opening to traffic unless otherwise directed.
Sprinkle the finished mat with water or limewater, when directed, to expedite opening the roadway to traffic.

Acceptance Plan. Sample and test the hot-mix on a lot and sublot basis.

Referee Testing. The Materials and Tests Division is the referee laboratory. The Contractor may request
referee testing if the differences between Contractor and Engineer test results exceed the operational
tolerances in accordance with Table 6 and the differences cannot be resolved. The Contractor may also
request referee testing if the Engineer’s test results require suspension of production and the Contractor's
test results are within specification limits. Make the request within five working days after receiving test
results and cores from the Engineer. Referee tests will be performed only on the sublot in question and only
for the particular tests in question. Allow 10 working days from the time the referee laboratory receives the
samples for test results to be reported. The Department may require the Contractor to reimburse the
Department for referee tests if more than three referee tests per project are required and the Engineer’s test
results are closer to the referee test results than the Contractor’s test results.

Production Acceptance.

Production Lot. A production lot consists of four equal sublots. The default quantity for Lot 1 is 1,000 ton;
however, when requested by the Contractor, the Engineer may increase the quantity for Lot 1 to no more than
2,000 ton. The Engineer will select subsequent lot sizes based on the anticipated daily production such that
approximately three to four sublots are produced each day. The lot size will be between 1,000 ton and

4,000 ton. The Engineer may change the lot size before the Contractor begins any lot.

Incomplete Production Lots. If a ot is begun but cannot be completed, such as on the last day of production
or in other circumstances deemed appropriate, the Engineer may close the lot. Close all lots within five
working days unless otherwise allowed.

Production Sampling.

Mixture Sampling. Obtain hot-mix samples from trucks at the plant in accordance with Tex-222-F. The
sampler will split each sample into three equal portions in accordance with Tex-200-F and label these portions
as “Contractor,” “Engineer,” and “Referee.” The Engineer will perform or witness the sample splitting and take
immediate possession of the samples labeled “Engineer” and “Referee.” The Engineer will maintain the
custody of the samples labeled “Engineer” and “Referee” until the Department’s testing is completed.

Random Sample. At the beginning of the project, the Engineer will select random numbers for all production
sublots. Determine sample locations in accordance with Tex-225-F. Take one sample for each sublot at the
randomly selected location. The Engineer will perform or witness the sampling of production sublots.

Blind Sample. For one sublot per lot, the Engineer will obtain and test a “blind” sample instead of the random
sample collected by the Contractor. Test either the “blind” or the random sample; however, referee testing (if
applicable) will be based on a comparison of results from the “blind” sample. The location of the Engineer’s
“blind” sample will not be disclosed to the Contractor. The Engineer’s “blind” sample may be randomly

selected in accordance with Tex-225-F for any sublot or selected at the discretion of the Engineer. The
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Engineer will use the Contractor’s split sample for sublots not sampled by the Engineer.

Informational Shear Bond Strength Testing. Select one random sublot from Lot 2 or higher for shear bond
strength testing. Obtain full depth cores in accordance with Tex-249-F. Label the cores with the Control
Section Job (CSJ), producer of the tack coat, mix type, shot rate, lot, and sublot number and provide to the
Engineer. The Engineer will ship the cores to the Materials and Tests Division or district laboratory for shear
bond strength testing. Results from these tests will not be used for specification compliance.

Informational Hamburg and Overlay Testing. Select one random sublot from Lot 2 or higher for Hamburg
and Overlay testing during the first week of production. Obtain and provide the Engineer with approximately
90 Ib. of mixture, sampled in accordance with Tex-222-F, in sealed containers, boxes, or bags labeled with
the Control-Section-Job (CSJ), mixture type, lot, and sublot number. The Engineer will ship the mixture to the
Materials and Tests Division for Hamburg and Overlay testing. Results from these tests will not be used for
specification compliance.

Asphalt Binder Sampling. Obtain a 1 qt. (1 gal. for A-R binder) sample of the asphalt binder witness by the
Engineer for each lot of mixture produced. The Contractor will notify the Engineer when the sampling will occur.
Obtain the sample at approximately the same time the mixture random sample is obtained. Sample from a
port located immediately upstream from the mixing drum or pug mill and upstream from the introduction of any
additives in accordance with Tex-500-C, Part Il. Label the can with the corresponding lot and sublot numbers,
producer, producer facility, grade, district, date sampled, and project information including highway and CSJ.
The Engineer will retain these samples for one year. The Engineer may also obtain independent samples. If
obtaining an independent asphalt binder sample and upon request of the Contractor, the Engineer will split a
sample of the asphalt binder with the Contractor

At least once per project, the Engineer will collect split samples of each binder grade and source used.
The Engineer will submit one split sample to the Materials and Tests Division to verify compliance with
Item 300, “Asphalts, Oils, and Emulsions” and will retain the other split sample for one year.

Production Testing. The Contractor and Engineer must perform production tests in accordance with Table 9.
The Contractor has the option to verify the Engineer’s test results on split samples provided by the Engineer.
Determine compliance with operational tolerances in accordance with Table 6 for all sublots.

At any time during production, the Engineer may require the Contractor to verify the following based on
quantities used:

= |ime content (within £0.1% of JMF), when PG binder is specified;
= fiber content (within £0.03% of JMF), when PG binder is specified; and
= CRM content (within £1.5% of JMF), when A-R binder is specified.

Maintain the in-line measuring device when A-R binder is specified to verify the A-R binder viscosity between
2,500 and 4,000 centipoise at 350°F unless otherwise approved. Record A-R binder viscosity at least once
per hour and provide the Engineer with a daily summary unless otherwise directed.

If the aggregate mineralogy is such that Tex-236-F, Part |.does not yield reliable results, the Engineer may
allow alternate methods for determining the asphalt content and aggregate gradation. The Engineer will
require the Contractor to provide evidence that results from Tex-236-F, Part | .are not reliable before permitting
an alternate method unless otherwise allowed. Use the applicable test procedure as directed if an alternate
test method is allowed.
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Table 9
Production and Placement Testing Frequency
Description Test Method Mlnlmum Contractor Minimum Engineer Testing
Testing Frequency Frequency
Individual % retained for
sieve sized larger than
#200 Tex-200-F 1 per sublot 1 per 12 sublots
% passing the #200
sieve
Laboratory-molded
density, % Tex-207-F, Part VI 1 per sublot 1 per lot
i 1

Qsphalt binder content’, Tex236.F, Part 2 1 per sublot 1 per ot
Drain-down, % Tex-235-F 1 per sublot 1 per 12 sublots
Boil test3 Tex-530-C 1 per project 1 per project
Moisture content Tex-212-F, Part |l When directed 1 per project

1 per project
Cantabro loss, % Tex-245-F (sample only) 1 per project

1 per project
Overlay test Tex-248-F (sample only) 1 per project*®

1 per project
Hamburg Wheel test Tex-242-F (sample only) 1 per project4®
Water flow test Tex-246-F 1 per sublot 1 per project

. . 1 per lot )

Asphalt binder sampling Tex-500-C, Part I (sample only)s 1 per project
tTaC.k coat samplingand |y 500G, Part i N/A 1 per project
esting -
Thermal profile Tex-244-F 1 per sublot 678 1 per project’
1. May be obtained from t mass flow meter readouts as determined by the Engineer.
2. Ensure the binder content determination excludes fibers.
3. When shown on the plans.
4.  Testing performed by the Materials and Tests Division on sample obtained from Lot 2 or higher.
5. Obtain samples witness by the Engineer. The Engineer will retain these samples for one year.
6.  To be performed in the presence of the Engineer when using the thermal camera, unless otherwise approved.
7. Notrequired when a thermal imaging system is used.
8. When using the thermal imaging system, the test report must include the temperature measurements taken in

accordance with Tex-244-F.
Testing performed by the Materials and Tests Division for informational purposes only.

Operational Tolerances. Control the production process within the operational tolerances in accordance with
Table 6. Suspend production and placement operations when production or placement test results exceed
the tolerances in accordance with Table 6 unless otherwise allowed. When production is suspended, the
Engineer will allow production to resume when test results or other information indicates the next mixture
produced will be within the operational tolerances.

Individual Loads of Hot-Mix. The Engineer can reject individual truckloads of hot-mix. When a load of
hot-mix is rejected for reasons other than temperature, contamination, or excessive uncoated particles, the
Contractor may request that the rejected load be tested. Make this request within 4 hr. of rejection. The
Engineer will sample and test the mixture. If test results are within the operational tolerances in accordance
with Table 6, payment will be made for the load. If test results are not within operational tolerances, no
payment will be made for the load.

Placement Acceptance.

Placement Lot. A placement lot consists of four placement sublots. A placement sublot consists of the area
placed during a production sublot.

Miscellaneous Areas. Miscellaneous areas include areas that typically involve significant handwork or
discontinuous paving operations such as driveways, mailbox turnouts, crossovers, gores, spot level-up
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areas, and other similar areas. The specified layer thickness is based on the rate of 90 Ib. per square yard
for each inch of pavement unless another rate is shown on the plans. Miscellaneous areas are not subject to
thermal profiles testing.

4953. Recovered Asphalt Dynamic Shear Rheometer (DSR). The Engineer may take production samples or
cores from suspect areas of the project to determine recovered asphalt properties. Asphalt binders with an
aging ratio greater than 3.5 do not meet the requirements for recovered asphalt properties and may be
deemed defective when tested and evaluated by the Materials and Tests Division. The aging ratio is the DSR
value of the extracted binder divided by the DSR value of the original unaged binder. Obtain DSR values in
accordance with AASHTO T 315 at the specified high temperature performance grade of the asphalt. The
Engineer may require removal and replacement of the defective material at the Contractor’s expense. The
asphalt binder will be recovered for testing from production samples or cores in accordance with Tex-211-F.

4954, Irregularities. Identify and correct irregularities, including segregation, rutting, raveling, flushing, fat spots,
mat slippage, irregular color, irregular texture, roller marks, tears, gouges, streaks, uncoated aggregate
particles, or broken aggregate particles. The Engineer may also identify irregularities, and in such cases, the
Engineer will promptly notify the Contractor. If the Engineer determines that the irregularity will adversely
affect pavement performance, the Engineer may require the Contractor to remove and replace (at the
Contractor’s expense) areas of the pavement that contain irregularities. The Engineer may also require the
Contractor to remove and replace (at the Contractor’'s expense) areas where the mixture does not bond to
the existing pavement.

If irregularities are detected, the Engineer may require the Contractor to immediately suspend operations or
may allow the Contractor to continue operations for no more than one day while the Contractor is taking
appropriate corrective action.

496. Exempt Production. When the anticipated daily production is less than 100 ton, all QC and QA
sampling and testing are waived. The Engineer may deem the mixture as exempt production for the
following conditions:

m  anticipated daily production is more than 100 ton but less than 250 ton;
m total production for the project is less than 2,500 ton;

m  when mutually agreed between the Engineer and the Contractor; or

m  when shown on the plans.

For exempt production, the Contractor is relieved of all production and placement sampling and testing
requirements. All other specification requirements apply, and the Engineer will perform acceptance tests for
production and placement in accordance with Table 9.

For exempt production:
m  produce, haul, place, and compact the mixture as directed by the Engineer; and

m  control mixture production to yield a laboratory-molded density that is within £1.0% of the target density
as tested by the Engineer.

497. Ride Quality. Measure ride quality in accordance with ltem 585, “Ride Quality for Pavement Surfaces,”
unless otherwise shown on the plans.

5. MEASUREMENT

5.1. PFC Hot-Mix Asphalt. Permeable friction course (PFC) hot-mix will be measured by the ton of composite
mixture which includes asphalt, aggregate, and additives. Measure the weight on scales in accordance
with Item 520, “Weighing and Measuring Equipment.

5.2. Tack Coat. Tack coat will be measured at the applied temperature by strapping the tank before and after
road application and determining the net volume in gallons from the calibrated distributor. The Engineer will
witness all strapping operations for volume determination. All tack, including emulsions, will be measured
by the gallon applied.
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The Engineer may allow the use of a metering device to determine asphalt volume used and application
rate if the device is accurate to within 1.5% of the strapped volume.

PAYMENT

The work performed and materials furnished in accordance with this Item and measured as provided under
Section 3079.5.1., “PFC Hot-Mix Asphalt,” will be paid for at the unit bid price for “Permeable friction course
Hot Mix Asphalt” of the mixture type, SAC, and binder specified. These prices are full compensation for
surface preparation, materials, placement, equipment, labor, tools, and incidentals.

The work performed and materials furnished in accordance with this ltem and measured as provided under
Section 3079.5.2., “Tack Coat,” will be paid for at the unit bid price for “Tack Coat” of the tack coat provided.
These prices are full compensation for materials, placement, equipment, labor, tools, and incidentals.

Trial batches will not be paid for unless they are included in pavement work approved by the Department.

Payment adjustment for ride quality will be determined in accordance with ltem 585, “Ride Quality for
Pavement Surfaces.”
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Special Specification 3081 % @
Thin Overlay Mixtures y £

1.

DESCRIPTION

Construct a thin surface course composed of a compacted mixture of aggregate andasphalt binder mixed
hotin a mixing plant. Produce a thin overlay mixture (TOM) with a minimum lift thickness of 1/2 in. for a
Type F mixture and 3/4 in. for a Type C mixture.

2111,

MATERIALS

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and
specifications.

Notify the Engineer of all material sources and before changing any material source or formulation. The
Engineer will verify that the specification requirements are met when the Contractor makes a source or
formulation change, andmay require a new laboratory mixture design, trial batch, or both. The Engineer may
sample and test project materials at any time during the project to verify specification compliance in
accordance with Item 6, “Control of Materials.”

Aggregate. Fumish aggregates fromsources that conform to the requirementsin accordance with Table 1
and as specified in this Section. Aggregate requirements in this Section, including those shown in Table 1,
may be modified or eliminated whenshownon the plans. Additional aggregate requirements may be
specified when shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for
coarse, intermediate, or fine aggregate. Do not use reclaimed asphalt pavement (RAP) or recycled asphalt
shingles (RAS). Supply aggregates that meet the definitions in accordance with Tex-100-E for crushed gravel
or crushed stone. The Engineerwill designate the plant or the quarry as the sampling location. Provide
samples from materials produced for the project. The Engineer will establish the Surface Aggregate
Classification (SAC) and perform Los Angeles abrasion, magnesium sulfate soundness, and Micro-Deval
tests. Perform all other aggregate quality testsin accordance with Table 1. Documentall test results on the
mixture design report. The Engineer may performtests on independentor split samples to verify Contractor
test results. Stockpile aggregates for each source and type separately. Determine aggregate gradations for
mixture design and productiontesting based on the washed sieve analysis in accordance with Tex-200-F,
Partl.

Coarse Aggregate. Coarseaggregate stockpiles must have no more than 20% material passing the No. 8
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog
(BRSQC) are preapproved foruse. Use only the rated values for hot-mix listed in the BRSQC. Rated values
for surface treatment (ST) do notapply to coarse aggregate sources used in hot-mix asphalt.

For sources not listed on the Department’'s BRSQC:

B build anindividual stockpile for each material;

request the Department test the stockpile for specification compliance;

approved only when tested by the Engineer;

once approved, do not add material to the stockpile unless otherwise approved; and
allow 30 calendar days for the Engineer to sample, test, and report results.

Blending Class A and Class B Aggregates. Class B aggregate meetingall other requirements in blending
Class A and B aggregates to meet a Class A requirement, ensure that at least 50% by weight, or volume if
required, of all aggregates usedin the mixture designretained on the No. 8 sieve comes from the Class A
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aggregate source, unless otherwise shown on the plans. Blend by volume if the bulk specific gravities of the
Class A and B aggregates differ by more than 0.300. Class B aggregate may be disallowed whenshownon the
plans.

The Engineer may performtests at any time during production, when the Contractor blends Class Aand B
aggregates to meet a Class A requirement, to ensurethat at least 50% by weight, or volume if required, of the
material retained on the No. 8 sieve comes from the Class A aggregate source. The Engineer will use the
Department’'s mix design template, when electing to verify conformance, to calculate the percent of Class A
aggregate retained on the No. 8 sieve by inputting the bin percentages shownfromreadouts in the contral
room at the time of production and stockpile gradations measured at the time of production. The Engineer
may determine the gradations basedon eitherwashedor dry sieve analysis from samples obtainedfrom
individual aggregate cold feed bins or aggregate stockpiles. The Engineer may perform spot checks using the
gradations supplied by the Contractor on the mixture design report as an input for the template; however, a
failing spot check will require confirmation with a stockpile gradation determined by the Engineer.

Micro-Deval Abrasion. The Engineerwill performa minimum of one Micro-Deval abrasiontest in accordance
with Tex-461-A foreach coarse aggregate source used in the mixture design that has a Rated Source
Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC, unless otherwise
directed. The Engineerwill perform testing before the start of production and may performadditional testing at
any time during production. The Engineer may obtain the coarse aggregate samples from each coarse
aggregate source or may require the Contractor to obtain the samples. The Engineer may waive all Micro-
Devaltesting based on a satisfactory test history of the same aggregate source.

The Engineer will estimate the magnesiumsulfate soundness loss for each coarse aggregate source, when
tested, using the following formula:

Mges. = (RSSM)(MDzc/RSMD)

where:

Mges: = magnesium sulfate soundness loss
RSSM = Rated Source Soundness Magnesium
MD . = actual Micro-Deval percent loss

RSMD = Rated Source Micro-Deval

When the estimated magnesium sulfate soundness loss is greater thanthe maximum magnesiumsulfate
soundness loss specified, the coarse aggregate sourcewill not be allowed for use unless otherwise
approved. The Engineerwill consult the Soils and Aggregates Section of the Materials and Tests Division, and
additional testing may be required before granting approval.

Intermediate Aggregate. Aggregates not meeting the definition of coarse or fine aggregate will be defined as
intermediate aggregate. Supply intermediate aggregates, when used that are free fromorganic impurities. The
Engineer may test the intermediate aggregate in accordance with Tex-408-A to verify the material is free from
organicimpurities. Supply intermediate aggregate from coarse aggregate sources, whenused that meet the
requirements in accordance with Table 1 unless otherwise approved.

If 10% or more of the stockpile is retained on the No. 4 sieve, verify that it meets the requirementsin
accordance with Table 1 for crushed face count (Tex-460-A) andflat and elongated particles (Tex-280-F).

Fine Aggregate. Fine aggregates consist of manufactured sands and screenings. Natural sands are not
allowed in any mixture. Fine aggregate stockpiles must meet the fine aggregate properties inaccordance with
Table 1 and the gradation requirements in accordance with Table 2. Supply fine aggregates that arefree
from organicimpurities. The Engineer may test the fine aggregate in accordance with Tex-408-A to verify
the material is free from organicimpurities. Use fine aggregate from coarse aggregate sources that meet
the requirements in accordance with Table 1 unless otherwise approved.
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If 10% or more of the stockpile is retained on the No. 4 sieve, verify that it meets the requirements in accordance
with Table 1 for crushed face count (Tex-460-A) and flat and elongated parficles (Tex-280-F).

Table1
Aggregate Quality Requirements
Property | TestMethod | Requirement
Coarse Aggregate
SAC Tex-499-A Al
Deleterious material, %, Max Tex-217-F, Part | 1.5
Decantation, %, Max Tex-217-F, Part | 1.5
Micro-Deval abrasion, % Tex-461-A Note "
Los Angeles abrasion, %, Max Tex-410-A 30
Magnesium sulfate soundness, 5 cycles, %, Max Tex-411-A 20
Crushed face count,3 %, Min Tex-460-A, Part | 95
Flat and elongated particles @ 5:1, %, Max Tex-280-F 10
Fine Aggregate

Linear shrinkage, %, Max Tex-107-E 3
Sand equivalent, %, Min Tex-203-F 45

1. Surface Aggregate Classification of “A” is required unless otherwise shown on the plans.
2. Usedto estimate the magnesium sulfate soundness lossin accordance with

Section 3081.2.1.1.2., “Micro-Deval Abrasion.”
3. Only applies to crushed gravel.

Table 2
Gradation Requirements for Fine Aggregate
Sieve Size % Passing by Weight or Volume
3/8" 100
#3 70-100
#200 0-30

Mineral Filler. Mineralfiller consists of finely divided mineral matter such as agricultural ime, crusher fines, or
hydrated lime. Mineralfiller is allowed unless otherwise shownon the plans. Fly ashis not permitted unless
otherwise shown onthe plans. Use no morethan 2% hydrated lime unless otherwise shown on the plans. Test
all mineralfillers except hydrated lime and fly ash in accordance with Tex-107-E to ensure specification
compliance. The plans may require or disallow specific mineralfillers. Provide mineralfiller, when used, that:
m s sufficiently dry, free-flowing, andfree from clumps and foreign matter as determined by the Engineer;
B doesnotexceed 3% linear shrinkage when testedin accordance with Tex-107-E; and

B meetsthe gradation requirementsin Table 3, unless otherwise shown on the plans.

Table 3
Gradation Requirements for Mineral Filler
Sieve Size % Passing by Weight or Volume
#3 100
#200 55-100

Baghouse Fines. Fines collected by the baghouse or other dust-collecting equipment may be reintroduced
into the mixing drum.

Asphalt Binder. Fumish performance-graded (PG) asphalt binder with a high temperature grade of PG 76
unless otherwise shown in the plans and a low temperature grade as shown on the plans, in accordance with
Section 300.2.10., “Performance-Graded Binders.”

Tack Coat. Fumish CSS-1H, SS-1H, EBL, ora PG binder with a minimum high-temperature grade of PG 58
for tack coat binder in accordance with Item 300, “Asphalts, Oils, and Emulsions.” Specialized tack coat
materials listed on the Department’s Tracking Resistant Asphalt Interlayer (TRAIL) MPL may be allowed or
required when shown on the plans. Donot dilute emulsified asphalts at the terminal, in the field, or at any
other location before use.
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Additives. Provide the Engineer with documentation such as the bill of lading showing the quantity of
additives used in the project unless otherwise directed.

Lime and Liquid Antistripping Agent. When lime or a liquid antistrippingagent is used, add in accordance
with Item 301, “Asphalt Antistripping Agents.” Use no more than 1% hydrated lime whenusing crushed
gravel. Do not add lime directly into the mixing drum of any plant where lime is removed throughthe exhaust
stream unless the plant has a baghouse or dust collection system that reintroduces the lime into the drum.

Compaction Aid. CompactionAid is defined as a department-approved chemical warm mix additive
denoted as “chemical additive” on the Department's materials producer list (MPL) that is used to facilitate
mixing and compaction of HMA.

Compaction Aid is allowed for use on all projects. Compaction aid is required whenshown on the plans
or as required in Section 3081.4.7.1., “Weather Conditions.”

Warm mix foaming processes, denoted as ‘foaming process” on the Department-approved MPL, may be
used to facilitate mixing and compaction of HMA; however warmmix foaming processes are not defined as
a Compaction Aid.

Recycled Materials. Recycled materials are notallowed for use.

EQUIPMENT

Provide required ornecessary equipment in accordance with ltem 320, “Equipmentfor Asphalt Concrete
Pavement.”

CONSTRUCTION

Produce, haul, place, and compact the specified paving mixture. In addition to tests required by the
specification, Contractors may performother QC tests as deemednecessary. At any time during the project,
the Engineer may perform production and placementtests as deemed necessary in accordance with ltem5,
“Control of the Work.” Schedule and participate in a mandatory pre-pavingmeetingwith the Engineer on or
before the first day of paving unless otherwise shown on the plans.

Certification. Personnel certified by the Department-approved hot-mix asphalt certification programmust
conduct all mixture designs, sampling, and testing in accordance with Table 4. Supply the Engineer witha list
of certified personnel and copies of their currentcertificates before beginning production andwhen personnel
changes are made. Provide a mixture design developed andsigned by a Level 2 certified specialist. Provide
Level 1A certified specialists at the plant during production operations. Provide Level 1B certified specialists to
conduct placement tests. Provide AGG101 certified specialists for aggregate testing.
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Test Methods, Test Responsibility, and Minimum Certification Levels

Table 4

Test Description Test Method | Contractor |  Engineer Level'

1. Aggregate Testing
Sampling Tex-221-F v v 1A/AGG101
Dry sieve Tex-200-F, Part| v v 1A/AGG101
Washed sieve Tex-200-F, Part v v 1A/AGG101
Deleterious material Tex-217-F, Part! v v AGG101
Decantation Tex-217-F, Partll v v AGG101
Los Angeles abrasion Tex-410-A v Department
Magnesium sulfate soundness Tex-411-A v Department
Micro-Deval abrasion Tex-461-A v AGG101
Crushed face count Tex-460-A v v AGG101
Flatand elongated particles Tex-280-F v v AGG101
Sand equivalent Tex-203-F v v AGG101
Organic impurities Tex-408-A v v AGG101
Methylene blue test Tex-252-F v Department

2. Asphalt Binder & Tack Coat Sampling
Asphaltbindersampling Tex-500-C, Partll v 1A/1B
Tack coat sampling Tex-500-C, Partlll v 1A/1B
3. Mix Design & Verification

Design and JMF changes Tex-204-F v v 2
Mixing Tex-205-F v v 2
Molding (TGC) Tex-206-F v v 1A
Molding (SGC) Tex-241-F v v 1A
Laboratory-molded density Tex-207-F, Parts 1 & VI v v 1A
Rice gravity Tex-227-F, Partll v v 1A
Drain-down Tex-235-F v v 1A
Ignition oven correction factors? Tex-236-F, Partll v v 2
Indirect tensile strength Tex-226-F v v 1A
Overlay test Tex-248-F v Department
Hamburg Wheel test Tex-242-F v 1A
Boil test! Tex-530-C v 1A

4. Production Testing
Selecting production randomnumbers Tex-225-F, Part| v 1A
Mixture sampling Tex-222-F v v 1A/1B
Molding (TGC) Tex-206-F v v 1A
Molding (SGC) Tex-241-F v v 1A
Laboratory-molded density Tex-207-F, Parts 1 & VI v v 1A
Rice gravity Tex-227-F, Partll v v 1A
Gradation & asphalt binder content? Tex-236-F, Part| v v 1A
Drain-down Tex-235-F v v 1A
Control charts Tex-233-F v v 1A
Moisture content Tex-212-F, Partll v v 1A/AGG101
Hamburg Wheel test Tex-242-F v v 1A
Overlay test Tex-248-F v v Department
Micro-Deval abrasion Tex-461-A v AGG101
Boil test! Tex-530-C v v 1A
Abson recovery Tex-211-F v Department

5. Placement Testing
Establish rolling pattern Tex-207-F, PartlV v 1B
In-place density (nuclearmethod) Tex-207-F, Partlll v 1B
Control charts Tex-233-F v v 1A
Ride quality measurement Tex-1001-S v v Note 3
Thermal profile Tex-244-F v v 1B
Water flow test Tex-246-F v v 1B

1. Level 1A, 1B,AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program.

2. Referto Section 3081.4.9.2.3., “Production Testing,” for exceptions to using anignition oven.
3. Profilerand operator are required to be certified atthe Texas A&M Transportation Institute facility when Surface Test Type Bis

specified.
4. When shown on the plans.
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Reporting and Responsibilities. Use Department-provided templates to recordand calculate all test data,
including mixture design, productionand placement QC/QA, control charts, and thermal profiles. Obtain the
current version of the templates athttps:/Mwww txdot.gov/inside-txdot/forms-publications/consultants-
contractors/forms/site-manager.html or from the Engineer. The Engineer and the Contractor will provide any
available test results to the other party when requested. The maximumallowable time for the Contractorand
Engineer to exchange test data is as given in Table 5 unless otherwise approved. The Engineer andthe
Contractor willimmediately report to the other party any test result that requires suspension of production or
placement or that fails to meet the specification requirements. Record and electronically submit all test
results and pertinent information on Department-provided templates.

Subsequent sublots placed after test results are available to the Contractor, which require suspension of
operations, may be considered unauthorized work. Unauthorized work will be acceptedor rejected at the
discretion of the Engineer in accordance with Section5.3., “Conformity with Plans, Specifications, and Special
Provisions.”

Table 5
Reporting Schedule
Description | ReportedBy | ReportedTo |  ToBeReported Within
Production Quality Control
Gradation'
Asphalt binder content!
Laboratory-molded density? Engineer 1 working day of completion of
Moisture content® Contractor the sublot
Boil test®
Production Quality Assurance
Gradation3

Asphalt binder content?

Laboratory-molded density’

Hamburg Wheel test? Engineer Contractor 1 working day of completion of

Overlay test* the sublot

Boil test®

Binder tests*

Placement Quality Control

Thermal profile’ 1 working day of completion of

Contractor Engineer

Water flow? the lot

Placement Quality Assurance

Thermal profile3

Aging ratio* Engineer Contractor 1 working day of completion of

Water flow the ot
1. These tests are required on every sublot.

2. Optional test. When performed on split samples, report the results as soon as they become available.
3. Tobe performed at the frequency specified and in accordance with Table 13 or as shown on the plans.
4. Tobe reported as soon as the results become available.

5. When shown on the plans.

Use the procedures described in Tex-233-F to plot the results of all quality control (QC) and quality
assurance (QA) testing. Update the confrol charts as soon as test results for each sublot become available.
Make the control charts readily accessible at the field laboratory. The Engineer may suspend production for
failure to update control charts.

Quality Control Plan (QCP). Developand follow the QCP in detail. Obtain approval for changes to the QCP
made during the project. The Engineer may suspendoperations if the Contractor fails to comply with the
QCP.

Submit a written QCP before the mandatory pre-paving meeting. Receive approval of the QCPbefore pre-
paving meeting. Include the following items in the QCP:
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Project Personnel. Forproject personnel, include:

B alist ofindividuals responsible for QC with authority to take corrective action;
m current contact information foreach individual listed; and
B current copies of certification documents forindividuals performing specified QC functions.

Material Delivery and Storage. For material delivery and storage, include:

m the sequence of material processing, delivery, and minimum quantities to assure continuous plant
operations;

B aggregate stockpiling procedures to avoid contaminationand segregation;

B frequency, type, and timing of aggregate stockpile testing to assure conformance of material

requirements before mixture production; and
m procedure for monitoring the quality and variability of asphalt binder.

Production. Forproduction, include:

B loader operation procedures to avoid contamination in cold bins;

B procedures for calibrating and controlling cold feeds;

B proceduresto eliminate debris or oversized material;

B procedures for adding and verifying rates of each applicable mixture component(e.g., aggregate,
asphalt binder, lime, liquid antistrip, compaction aid, foaming process);

procedures for reporting job control test results; and

B procedures to avoid segregationand drain-downin the silo.

Loadingand Transporting. For loading andtransporting, include:

B type and application method for release agents; and
B fruckloading procedures to avoid segregation.

Placementand Compaction.Forplacement and compaction, include:

B proposed agendafor mandatory pre-paving meeting, including date andlocation;

B proposed paving plan (e.g., production rate, pavingwidths, joint offsets, andlift thicknesses);

B type and application method for release agents in the paver and on rollers, shovels, lutes, and other
utensils;

B procedures for the transfer of mixture into the paver, while avoiding physical and thermal segregation
and preventing material spillage;

B process to balance production, delivery, paving, and compaction to achieve continuous placement
operations and good ride quality;

W paver operations (e.g., speed, operation of wings, height of mixture in auger chamber) to avoid
physical and thermal segregation and other surface irregularities; and

B proceduresto construct quality longitudinal and transverse joints.

Mixture Design.

Design Requirements. The Contractor may design the mixture using a Texas Gyratory Compactor (TGC) or
a Superpave Gyratory Compactor (SGC) unless otherwise shown on the plans. Use the typical weightdesign
example given in Tex-204-F, Partl, when using a TGC. Use the Superpave mixture design procedure
provided in Tex-204-F, Part IV, when using a SGC. Design the mixture to meet the requirementsin
accordance with Tables 1,2, 3,6,and 7.

Target Laboratory-Molded Density When the TGC Is Used. Design the mixtureat a 97.5% target
laboratory-molded density or in accordance with Table 7.
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Design Number of Gyrations (Ndesign) When the SGC Is Used. Design the mixture at 50 gyrations
(Ndesign). Use a target laboratory-molded density of 96.0% todesign the mixture; however, adjustments can
be made to the Ndesign value as noted in Table 7. The Ndesign level may be reduced to no less than 35
gyrations at the Contractor’s discretion.

Use an approved laboratory from the Department's MPL to perform the Hamburg Wheel test, and the
Department will performthe Overlay test and provide results with the mixture design, or provide the laboratory
mixture and request that the Department performthe Hamburg Wheel test and Overlay test. The Engineer

will be allowed 10 working days to provide the Contractorwith Hamburg Wheel test and Overlay test results
on the laboratory mixture design.

The Engineer will provide the mixture design when shown on the plans. The Contractor may submita new

mixture design at any time during the project. The Engineer will verify and approve all mixture designs
(JMF1) before the Contractor can begin production.

Provide the Engineer with a mixture design report using the Department-provided template. Include the
following itemsin the report:

B the combined aggregate gradation, source, specific gravity, and percent of each material used;

B thetargetlaboratory-molded density (or Ndesign level when using the SGC);
B resultsofall applicable tests;
® the mixing and molding temperatures;
B the signature of the Level 2 person or persons that performed the design;
B the date the mixture design was performed;and
B aunique identification number for the mixture design.
Table 6
Master Gradation Limits (% Passing by Weight or Volume) and Volumetric Requirements
Sieve Size Coarse (TOM-C) Fine (TOM-F)
1/2" 100.0" 100.0"
3/8" 95.0-100.0 98.0-100.0
#4 40.0-60.0 70.0-95.0
#3 17.0-27.0 40.0-65.0
#16 5.0-27.0 20.0-45.0
#30 5.0-27.0 10.0-35.0
#50 5.0-27.0 10.0-20.0
#200 5.0-9.0 2.0-12.0
Asphalt Binder Content,2% Min
| 6.0 | 6.5
Design VMA,3 % Min
16.0 | 16.5
Production (Plant-Produced) VMA? % Min
| 15.5 | 16.0

1. Defined as maximum sieve size. No tolerance allowed.
2. Unless otherwise shown on the plans or approved by the Engineer.
3. Voids in Mineral Aggregates (VMA).

Table7
Mixture Design Properties
Mixture Property Test Method Requirement
Target laboratory-molded density, % (TGC) Tex-207-F 97.5'
Design gyrations (Ndesign for SGC) Tex-241-F 502
Hamburg Wheel test, passes at 12.5 mm rut depth for PG 76 mixtures Tex-242-F 20,000 Min
Overlay test, Critical Fracture Energy, Ib.-in/sq. in Tex-248-F 1.5Min
Overlay test, Crack Progression Rate Tex-248-F 0.40 Max
Drain-down, % Tex-235-F 0.20 Max

1. Unless otherwise shown on the plans or approved by the Engineer. Laboratory-molded density requirement using
the TGC may be waived when approved by the Engineer.
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2. May be adjusted within the range of 35-100 gyrations when shown on the plans or specification or when
mutually agreed between the Engineer and Contractor. Laboratory-molded density requirement using the
SGC may be waived when approved by the Engineer.

Job-Mix FormulaApproval. The job-mix formula (JMF) s the combined aggregate gradation, target
laboratory-molded density (or Ndesign level),and target asphalt percentage used to establish target values
for hot-mix production. JMF 1 is the original laboratory mixture design used to produce theftrial batch. Whena
compaction aid or foaming process is used, JMF 1 may be designed and submitted to the Engineer without
including the compaction aid or foaming process. When a compaction aid or foaming process is used,
document the compaction aid or foaming process used andrecommendedrate on the JMF1 submittal. The
Engineer and the Contractor will verify JMF 1 based on plant-produced mixture from the trial batch unless
otherwise approved. The Engineer may acceptan existing mixture design previously used on a Department
project and may waive the trial batch to verify JMF 1. The Department may require the Contractor to
reimburse the Department for verification tests if more than two trial batches per designare required.

Contractor’'s Responsibilities.

Providing Gyratory Compactor. Use a TGC calibrated in accordance with Tex-914-K whenelecting or
required to design the mixturein accordance with Tex-204-F, Partl, for molding production samples. Fumish
an SGC calibrated in accordance with Tex-241-F whenelecting or requiredto design the mixturein
accordance with Tex-204-F, Part IV, for molding production samples. Locate the SGC if used, at the
Engineer’s field laboratory or make the SGC available to the Engineerfor use in molding production
samples.

Gyratory Compactor Correlation Factors. Use Tex-206-F, Part Il, to performa gyratory compactor
correlation when the Engineer uses a different gyratory compactor. Apply the correlationfactorto all
subsequent production test resuits.

Submitting JMF1. Fumish a mix design report (JMF1) with representative samples of all component
materials and request approval to produce the trial batch. Provide approximately 25 Ib. of the design mixture
if opting to have the Department performthe Hamburg Wheel test on the laboratory mixture, and request that
the Department performthe test. Provide approximately 60 Ib. of the design mixture to performthe Overlay
test.

Supplying Aggregates. Provide approximately 40 Ib. of each aggregate stockpile unless otherwise directed.

Supplying Asphalt. Provide atleast 1 gal. of the asphalt material and enough quantities of any additives
proposed for use.

Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors from the ignition
oven in accordance with Tex-236-F, Partll. Provide correction factors that are notmore than 12mo. old. Provide
the Engineer with split samples of the mixtures before the trial batch production, including all additives
(except water),and blank samples used to determine the correction factors for the ignition oven usedfor QA
testing during production. Correctionfactors established froma previously approved mixture design may be
used for the current mixture design if the mixture design and ignition oven are the same as previously used
and the correction factors are not more than 12mo. old, unless otherwise directed.

Boil Test. Whenshownon the plans, performthe test and retain the tested sample from Tex-530-C until
completion of the project or as directed. Use this sample for comparison purposes during production.

Trial Batch Production. Provide a plant-producedtrial batch uponreceiving conditional approval of JMF 1
and authorization to produce a trial batch, including the compactionaid or foaming process, if applicable, for
verification testing of JMF 1 and development of JMF 2. Produce a trial batch mixture that meets the
requirements in accordance with Table 8. The Engineer may accept test results from recent production of
the same mixture instead of a new trial batch.
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Trial Batch Production Equipment. Use only equipment and materials proposed for use on the project to
produce the trial batch.

Trial Batch Quantity. Produce enough quantity of the trial batch to ensurethat the mixture meets the
specification requirements.

Number of Trial Batches. Produce trial batches as necessary to obtain a mixture thatmeets the
specification requirements.

Trial Batch Sampling. Obtain a representative sample of the trial batch and split it into three equal portions
in accordance with Tex-222-F. Label these portions as “Contractor,”“Engineer,” and ‘Referee.” Deliver
samples to the appropriate laboratory as directed.

Trial Batch Testing. Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the
mixture requirements in accordance with Table 8. Ensure the trial batch mixture is also in compliance with the
requirements in accordancewith Tables 6 and 7. Use a Department-approved laboratory listed on the MPL
to perform the Hamburg Wheel test on the trial batch mixture or request that the Department performthe
Hamburg Wheel test. Provide approximately 25 Ib. of the trial batch mixture if opting to have the Department
perform the Hamburg Wheel test, and request that the Department performthe test. Obtain and provide
approximately 60 Ib. of trial batch mixture in sealed containers, boxes, or bags labeled with the CSJ, mixture
type, lot, and sublot number in accordance with Tex-222-F for the Overlay test. The Engineer will be allowed 10
working days to provide the Contractor with Hamburg Wheel test and Overlay test results on the trial batch.
Provide the Engineer with a copy of the trial batch test results.

Developmentof JMF2. Evaluate thetrial batch test results after the Engineer grants full approval of JMF 1
based on results from the trial batch, determine the optimum mixture proportions, and submit as JMF2.
Adjust the asphalt binder content or gradation to achieve the specified targetlaboratory-molded density. The
mixture produced using JMF2 must meet the requirements in accordance with Tables 6 and 7. Verify that
JMF2 meets the operation tolerances of JMF 1 in accordance with Table 8.

Mixture Production.Use JMF2to produce Lot 1 after receiving approval for JMF2 anda passing result from
the Department’s or a Department-approved laboratory’'s Hamburg Wheel test and the Department’s Overlay
test on the trial batch. If desired, proceed to Lot 1 production, once JMF2is approved, at the Contractor's risk
without receiving the results from eitherthe Department's Hamburg Wheel test or Overlay test on the trial
batch.

Notify the Engineer if electing to proceed without Hamburg Wheel test and Overlay test results from the trial
batch. Note that the Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel
test or Overlay test to be removed and replaced at the Confractor’s expense.

Development of JMF 3. Evaluate the test results from Lot 1, determine the opimum mixture proportions, and
submitas JMF3 for use in Lot 2.

JMF Adjustments. If JMF adjustments are necessary to achieve the specified requirements, make the
adjustments before beginning a new lot. The adjusted JMF must:

B be provided to the Engineer in writing before the start of a new lot;

B benumbered in sequence to the previous JMF;

B meetthe master gradation limits in accordance with Table 6; and

B be within the operational tolerances of JMF 2in accordance with Table 8.

Requesting Referee Testing. Use referee testing, if needed, in accordance with Section
3081.4.9.1., “‘Referee Testing,” to resolve testing differences with the Engineer.
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Table 8
Operational Tolerances
Allowable Allowable Allowable
Test Difference Difference Difference
Description Method between from Current between
JMF2and JMF and Contractor and
JMF1 Target! JMF22 Engineer3
Individual % retained for #8 sieve and larger L +3.04° +5.0
Individual % retained for sieves smaller than Must be Wlt.hm
-200- Master Gradin +3.045 13.0
#8 and larger than #200 Tex-200-F er orading
or Limits in
% passing the #200 sieve Tex-236-F | accordance with +2.045 +1.6
Table 6
Asphalt binder content, %° Tex-236-F +0.3 +0.3% 0.3
Laboratory-molded density, % +1.0 1.0 +1.0
Laboratory-molded bulk specific gravity Tex-207-F N/A N/A +0.020
VMA, % Min Tex-204-F Note 7 Note 7 N/A
Theoretical Max specific (Rice) gravity Tex-227-F N/A N/A +0.020
Drain-down, % Tex-235-F Note 8 Note 8 N/A

1. JMF1is the approved laboratory mixture design used for producing the trial batch. JMF2 is the approved mixture
design developed from the trial batch used to produce Lot 1.

2. Current JMF is JMF3 or higher. JMF3 is the approved mix design used to produce Lot 2.

3. Contractor may request referee testing only when values exceed these tolerances.

4. When within these tolerances, mixture production gradations may fall outside the master grading limits; however,
the % passing the #200 will be considered out of tolerance when outside the master grading limits.

5. Only applies to mixture produced for Lot 1 and higher.

6.  Binder contentis not allowed to be outside the limits in accordance with Table 6. May be obtained from
asphalt meter readouts as determined by the Engineer.

7. Verify that Table 6 requirements are met.

8. Verify that Table 7 requirements are met.

Engineer'sResponsibilities.

Gyratory Compactor. For mixtures designed in accordance with Tex-204-F, Part |, the Engineer will use a
Department TGC, calibratedin accordance with Tex-914-K, to mold samples for trial batch and production
testing.

For mixtures designed in accordance with Tex-204-F, Part IV, the Engineer will use a Department SGC,
calibrated in accordance with Tex-241-F, to mold samples for laboratory mixture design verification. For
molding trial batch and production specimens, the Engineerwill use the Contractor-provided SGC at the field
laboratory or provideand use a DepartmentSGC at an alternate location.

Conditional Approval of JMF1and Authorizing Trial Batch. The Engineerwill review and verify
conformance of the following information within two working days of receipt

m the Contractor’s mix design report (JMF1);

the Department-provided Overlay test results;

the Contractor-provided Hamburg Wheel test resuilts;

all required materialsincluding aggregates, asphalt, and additives; and

the mixture specifications.

The Engineer will grant the Contractor conditional approval of JMF 1 if the information provided on the paper
copy of JMF 1 indicates that the Contractor’s mixture design meets the specifications. When the Contractor
does not provide Hamburg Wheel test and departmentprovided Overlay test results with laboratory mixture
design, 10 working days are allowed for conditional approval of JMF 1. The Engineer will base full approval
of JMF1 on test results on mixture from the trial batch.

Unless waived, the Engineer will determine the Micro-Deval abrasionloss in accordance with
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Section 3081.2.1.1.,“Micro-Deval Abrasion.” If the Engineer’s test results are pending after two working days,
conditional approval of JMF 1 will still be granted within two working days of receiving JMF 1. When the
Engineer’s test results become available, they will be used for specification compliance.

The Contractoris authorized to produce a trial batch after the Engineer grants conditional approval of JMF 1.

Hamburg Wheel and Overlay Testing of JMF1. If the Contractor requests the option to have the
Department performthe Hamburg Wheel test on the laboratory mixture, the Engineer will mold samples in
accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirementin Table 7. The
Engineer wil perform the Overlay test and mold samples in accordance with Tex-248-F to verify compliance
with the Overlay test requirementsin Table 7. The Engineer will be allowed 10 working days to provide the
Contractor with Hamburg Wheel and Overlay test results on the laboratory mixture design.

Ignition Oven Correction Factors. The Engineer will use the split samples provided by the Contractor to
determine the aggregate and asphalt correction factors for the ignition oven usedfor QA testing during
production in accordance with Tex-236-F, Partll. Provide correctionfactors that are not more than 12 mo.
old.

Testing the Trial Batch. Within one full working day, the Engineer will sample and test the trial batch to
ensure that the mixture meets the requirements in accordance with Table 8. The Engineer willmold
samples in accordance with Tex-242-F if the Contractor requests the option to have the Department
perform the Hamburg Wheel test on the trial batch mixture to verify compliance with Hamburg Wheel test
requirementsin Table 7. The Engineer will mold samples for the Overlay test in accordance with Tex-248-F
to verify compliance with the Overlay test requirementin Table 7.

The Engineer will have the option to perform Tex-530-C on the trial batch when shown on the plans. These
results may be retained and used for comparison purposes during production.

Full Approval of JMF1. The Engineerwill grant full approval of JMF 1and authorize the Contractorto
proceed with developing JMF2 if the Engineer’s results for the trial batch meet the requirementsin
accordance with Tables 6 and 7. The Engineer will notify the Contractor that an additional trial batch is
required if the trial batch does not meet these requirements.

Approval of JMF2. The Engineer willapprove JMF2 within one working day if the mixture meets the
requirements in accordancewith Table 6, 7, and 8.

Approval of Lot 1 Production. The Engineer will authorize the Confractor to proceedwith Lot 1 production
(using JMF2) as soon as a passing result is achieved from the Department’s or a Department-approved
laboratory's Hamburg Wheel test and the Department’s Overlay test on the trial batch. The Contractor may
proceed atits own risk with Lot 1 production without the results fromthe Hamburg Wheel test or Overlay test
on the trial batch.

If the Department’s or Department-approved laboratory’s sample from the trial batch fails the Hamburg
Wheeltest or Overlay test, the Engineer will suspend production until further Hamburg Wheel tests or
Overlay tests meet the specified values. The Engineer may require up to the entire sublot of any mixture
failing the Hamburg Wheel test or Overlay test to be removed and replaced at the Contractor’s expense.

Approval of JMF3 and Subsequent JMF Changes. JMF3 and subsequent JMF changes are approved if
they meet the master gradinglimits and asphalt binder content shownin Table 6 and are within the
operationaltolerances of JMF 2 shown in accordance with Table 8.

Production Operations. Perform a new trial batch whenthe plant or plant locationis changed. Take
corrective action and receive approval to proceed after any production suspension fornoncompliance to the
specification.
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Storage and Heating of Materials. Donot heat theasphalt binder above the temperatures specified in
Item 300, “Asphalts, Qils, and Emulsions,” or outside the manufacturer’'s recommendedvalues. Provide the
Engineer with daily records of asphalt binder and hot-mix asphalt discharge temperatures (in legible and
discernible increments) in accordance with Item 320, “Equipmentfor Asphalt Concrete Pavement,” unless
otherwise directed. Donot store mixture for a periodlong enough to affect the quality of the mixture, nor in
any case longer than 12 hr. unless otherwise approved.

Mixing and Discharge of Materials. Notify the Engineer of the target discharge temperature and produce
the mixture within 25°F of the target. Monitor the temperature of the material in the truck before shipping to
ensure that it does not exceed the maximum production temperatures in accordance with Table9. The
Department will not pay for or allow placement of any mixture produced above the maximum production
temperatureslistedin Table9.

Table9
Maximum Production Temperature

High-Temperature Binder Grade' Max Production Temperature

PG 76 345°F

1. The high-temperature binder grade refers to the high-temperature grade of the virgin
asphalt binder used to produce the mixture.

Control the mixing time and temperature so that substantially all moisture is removed from the mixture before
discharging from the plant. Determine the moisture content, if requested, by oven-drying in accordance with
Tex-212-F, Partll, and verify that the mixture contains no more than 0.2% of moisture by weight. Obtain the
sample immediately after dischargingthe mixtureinto the truck and performthe test promptly.

Hauling Operations. Cleanall truck beds before use to ensure that mixture is not contaminated. Use a
release agent shown on the Department’s MPL to coat the inside bed of the truck when necessary. Do
not use diesel or any release agent not shown on the Department’s MPL.

Use equipment for hauling as defined in Section 3081.4.7.3.3., “Hauling Equipment.” Use other hauling
equipment only when allowed.

Placement Operations. Collect haul tickets from each load of mixture deliveredto the project and provide the
Department’s copy to the Engineer approximately every hour, or as directed. Use a hand-held thermal camera
or infrared thermometer, when a thermalimaging system is not used, to measure andrecord the internal
temperature of the mixture as discharged from thetruck or Material Transfer Device (MTD) before or as the
mix enters the paver and an approximate station numberor GPS coordinates on each ticket. Calculate the
daily yield and cumulative yield for the specified lift and provide to the Engineer at the end of paving
operations for each day unless otherwise directed. The Engineer may suspend production if the Contractor
fails to produce and provide haul tickets and yield calculations by the end of paving operations for each day.

Prepare the surface by removingraised pavementmarkers and objectionable material such as moisture, dirt,
sand, leaves, and other loose impediments fromthe surface before placing mixture. Remove vegetation from
pavement edges. Place the mixture to meet the typical section requirements and produce a smooth, finished
surface with a uniform appearance and texture. Place mixture so that longitudinal joints on the surface course
coincide within 6-in. of lane lines and are not placed in the wheel path, or as directed, and offset longitudinal
joints of successive courses of hot-mix by at least 6-in. Ensure that all finished surfaces will drain properly.
Place the mixture at the rate or thickness shown on the plans. The Engineer will use the guidelinesin Table
10 to determine the compacted lift thickness. The thickness determinedis based on the rate of 110-115b.
per square inch. for each inch of pavement unless otherwise shownon the plans.
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Table 10
Compacted Lift Thickness

Mixture Type Compacted Lift Thickness'
Min (in.) Max (in.)
TOM-C 0.75 1.25
TOM-F 0.5 1.00

1. Compacted target lift thickness will be specified on the plans.
Weather Conditions.

When Usinga Thermal Imaging System. The Contractor may pave any time the roadway is dry and the
roadway surface temperature is at least 60°F unless otherwise approved or as shown on the plans; however,
the Engineer may restrict the Contractor frompaving surface mixtures if the ambient temperature is likely to
drop below 32°F within 12 hr. of paving. Place mixtures only when weather conditions and moisture conditions
of the roadway surface are suitable as determined by the Engineer. Provide output data from the thermal
imaging system to demonstrate to the Engineer that no recurring severe thermal segregation existsin
accordance with Section 30814.7.3.1.2,, “Thermal Imaging System.”

Produce mixture witha targetdischarge temperature higher than 300°F and with a compaction aid to facilitate
compaction when the air temperature is 70°F and falling

When Not Using a Thermal Imaging System. When usinga thermal camerainstead the thermal imaging
system, place mixturewhenthe roadway surface temperatureis at or above 70°F unless otherwise approved
or as shown on the plans. Measure the roadway surface temperature with a hand-held thermal camera or
infrared thermometer. Place mixtures only when weather conditions and moisture conditions of the roadway
surface are suitable as determined by the Engineer. The Engineer may restrict the Contractor from paving if
the air temperature is 70°F and falling.

Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to
facilitate compaction when the air temperatureis 70°F and falling.

Tack Coat.

Application. Cleanthe surface before placing the tack coat. The Engineer will set the rate between0.04 and
0.10 gal. of residual asphalt per square yard of surface area, unless otherwise specified on the plans. Apply a
uniform tack coat at the specified rate unless otherwise directed. Apply the tack coat in a uniform manner to
avoid streaks and other irregular pattems. Apply the tack coat to all surfaces that will come in contact with the
subsequent HMA placement unless otherwise directed. Apply adequate overlap of the tack coat in the
longitudinal direction during placement of the mat to ensure bond of adjacent mats, unless otherwise directed.
Allow adequate time for emulsion to break completely before placing any material. Prevent splattering of tack
coat when placed adjacent to curb, gutter, and structures. The Engineer may suspend paving operations until
there is adequate coverage. Do not dilute emulsified asphalts at the terminal, in the field, or at any other
location before use.

Sampling. The Engineerwill obtain at least one sample of the tack coat binder per project in accordance with
Tex-500-C, Part I, and test it to verify compliance with Item 300, “Asphalts, Oils, and Emulsions.” The
Engineer will notify the Contractor when the sampling will occur and will witness the collection of the sample
from the asphalt distributor immediately before use. Label the can with the corresponding lot and sublot
numbers, producer, producer facility, grade, district, date sampled, and project information including highway
and CSJ. For emulsions, the Engineer may test as often as necessary to ensure the residual of the emulsion is
greater than or equal to the specification requirementin ltem 300, “Asphalts, Qils, and Emulsions.”

Lay-Down Operations. Use the placement temperatures in accordance with Table 11 to establish the minimum
placement temperature of mixture delivered to the paving operation.
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Table 11
Minimum Mixture Placement Temperature

Min Placement Temperature

- . 1
High-Temperature Binder Grade (Before Entering Paving Operation)2,3

PG 76 280°F

1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to
produce the mixture.

2. The mixture temperature must be measured using a hand-held thermal camera or infrared thermometer
nearest to the point of entry of the paving operation.

3. Minimum placement temperatures may be reduced 10°F if using a compaction aid.

Thermal Profile. Use a hand-held thermal cameraor a thermal imaging system to obtain a continuous
thermal profile in accordance with Tex-244-F.

Thermal Segregation.
Moderate. Any areas that have a temperature differential greater than25°F, but not exceeding 50°F.
Severe. Any areas that have a temperature differential greaterthan 50°F .

Thermal Imaging System. Review the output results whena thermalimaging system is used, and provide
the report described in accordance with Tex-244-F to the Engineer daily. Modify the paving process as
necessary to eliminate any recurring (moderate or severe) thermal segregation identified by the thermal
imaging system.

The Engineer may suspendsubsequent paving operations if the Contractor cannot successfully modify the
paving process to eliminate recurring severe or moderate thermal segregation.

Provide the Engineer with electronic copies of all daily data files that can be used with the thermalimaging
system software to generate temperature prdfile plots daily or as requested by the Engineer.

Thermal Camera. When using a thermal camerainstead of the thermal imaging system, take immediate corrective
action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is used.
Evaluate areas with moderate thermal segregation by performing water flow testing in accordance with Tex-
246-F and verify the water flow is greaterthan 120 sec. Provide the Engineer withthe thermal profile of every
sublot within one working day of the completion of each lot. When requested by the Engineer, provide the
electronic files generated using the thermal camera. Report the results of each thermal profile in accordance
with Section 3081.4.2., “Reportingand Responsibilities.” The Engineer will use a hand-held thermal camera
to obtain a thermal profile at least once per project, unless the thermalimaging system is used. Suspend
operations and take immediate corrective action to eliminate severe thermal segregationunless otherwise
directed. Resume operations whenthe Engineer determines that subsequent production will meet the
requirements of this Section. Evaluate areas with severe thermal segregation by performing water flow testing
in accordance with Tex-246-F and verify the water flow is greater than120 sec. Remove and replace the
material in any areas that have both severe thermal segregation and a failing result forwater flow test unless
otherwise directed.

Windrow Operations. Operate windrow pickup equipmentso that when hot-mixis placed in windrows,
substantially all the mixture deposited on the roadbedis picked up and loaded into the paver.

Hauling Equipment. Use belly dumps, live bottom, or end dump trucks to haul and transfer mixture. End
dump trucks are only allowed when usedin conjunction with an MTD with remixing capability unless
otherwise allowed.

Screed Heaters. Tum off screedheaters to prevent overheating of the mat if the paver stops for more than 5
min. The Engineer may evaluate the suspect area in accordance with Section 3081.4.9.3.1.1., “Recovered
Asphalt Dynamic Shear Rheometer (DSR),”if the screed heater remains on for morethan 5 min. while the
paver is stopped.
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Compaction. Roll the freshly placed mixture with as many steel-wheeled rollers as necessary toensure
adequate compaction without excessive breakage of the aggregate and to provide a smooth surface and
uniform texture. Operate eachroller in static mode for TOM-F mixtures only. Do not use pneumatic-tire
rollers. Use the control strip method given in accordance with Tex-207-F, Part 1V, to establish the rolling
pattern. Thoroughly moisten the roller drums with a soap and water solutionto prevent adhesion. Use only
water or an approved release agent onrollers, tamps, and other compaction equipment unless otherwise
directed.

Use tamps to thoroughly compact the edges of the pavementalong curbs, headers, and similar structures
and in locations that will not allow thorough compaction with rollers. The Engineer may requirerolling with a
trench roller on widenedareas, in trenches, and in otherlimited areas.

Use Tex-246-F to measure water flow to verify the mixture is adequately compacted. Measure the water flow
once per sublot at locations directed by the Engineer. Take additional water flow measurements when the
minimum temperature ofthe uncompacted matis below the temperature requirements in accordance with Table 12.

Table 12
Minimum Uncompacted Mat Temperature Requiring Additional Water Flow Measurements

Min Temperature of the Uncompacted Mat

- ) )
High-Temperature Binder Grade Allowed Before Initial Break Down Rolling??

PG 76 <270°F

1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used
to produce the mixture.

2. The surface of the uncompacted mat must be measured using a hand-held thermometer or infrared
thermometer.

3. Minimum uncompacted mat temperature requiring a water flow measurement may be reduced 10°F if using
a compaction aid.

Use Tex-246-F to measure water flow to verify the mixture is adequately compacted at confined longitudinal
joints as directed by the Engineer.

The water flow rate should be greaterthan 120 sec. Investigate the cause of the water flow rate test failures
and take corrective actions during production and placement to ensure the water flow rateis greater than 120
sec. Suspend production if two consecutive water flow rate tests fail unless otherwise approved. Resume
production after the Engineerapproves changes to production or placement methods.

Complete all compaction operations before the pavement temperature drops below 180°F unless otherwise
allowed. The Engineer may allow compaction with a light finish roller operated in static mode for pavement
temperatures below 180°F when approved.

Allow the compacted pavement to cool to 160°F or lower before openingto traffic unless otherwise directed.
Sprinkle the finished mat with water orlimewater, when directed, to expedite opening the roadway to traffic.

Acceptance Plan. Sample and test the hot-mix asphalt on a lot and sublot basis.

Referee Testing. The Materials and Tests Division is the referee laboratory. The Contractor may request
referee testing if the differences between Contractorand Engineer test results exceed the maximumallowable
difference in accordance with Table 8 andthe differences cannot be resolved. The Contractor may also
request referee testing if the Engineer’s test results require suspension of production andthe Contractor's test
results are within specification limits. Make the request within five working days after receiving test results
from the Engineer. Referee tests will be performed only on the sublot in question and only for the particular
testsin question. Allow 10 working days from thetime the referee laboratory receives the samples for test
resultsto be reported. The Department may require the Contractor to reimburse the Department for referee
tests if more than three refereetests per project arerequiredand the Engineer’s test results are closer to the
referee test results than the Contractor’s test results.

The Materials and Tests Division will determine the laboratory-molded density based on the molded specific
gravity and the maximum theoretical specific gravity of the referee sample.
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Statewide


https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf

3081
492 Production Acceptance.

49.21. Production Lot. A production lot consists of four equal sublots. The default quantity for Lot 1is 500 ton;
however, when requested by the Contractor, the Engineer may increase the quantty for Lot 1 to no more than
2,000 ton. The Engineerwill select subsequent lot sizes based on the anticipated daily production such that
approximately three to four sublots are produced each day. The lot size will be between 500 ton and 2,000 ton.
The Engineer may changethe lot size before the Contractor begins any lot.

49211, Incomplete Production Lots. If a lotis begun but cannot be completed, such as on the last day of
production or in other circumstances deemed appropriate, the Engineer may close the lot. Close all lots
within five working days unless otherwise allowed.

49.2.2. Production Sampling.

49221, Mixture Sampling. Obtain hot-mix samples fromtrucks at the plantin accordance with Tex-222-F. The
sampler will split each sample into three equal portions in accordance with Tex-200-F and label these portions
as “Contractor,”“Engineer,” and “Referee.” The Engineer will performor witness the sample splitting and take
immediate possession of the samples labeled “Engineer’ and “Referee.” The Engineer will maintain the
custody of the samples labeled “Engineer” and ‘Referee” untilthe Department’s testing is completed.

49221.1. Random Sample. At the beginning of the project, the Engineer will select randomnumbers for all production
sublots. Determine sample locations in accordance with Tex-225-F . Take one sample for each sublotat the
randomly selected location. The Engineer will perform or witness the sampling of production sublots.

49221.2. Blind Sample.Forone sublot per lot, the Engineer will obtain and test a “blind” sample instead of the
random sample collected by the Contractor. Test either the “blind” or the random sample; however, referee
testing (if applicable) will be based on a comparison of results from the “blind” sample. The location of the
Engineer’s “blind” sample will not be disclosed to the Contractor. The Engineer’s “blind” sample may be
randomly selected in accordance with Tex-225-F for any sublot or selected at the discretion of the Engineer.
The Engineer will use the Contractor’s split sample for sublots not sampled by the Engineer.

49222, Informational Methylene Blue Testing. During the project and at random, obtain and provide the Engineer
with approximately 50 Ib. of each fine aggregate and approximately 20 Ib. of all mineralfillers used to
produce the mixture. Label the samples with the Contral Section Job (CSJ), mixturetype, and approximate
lot and sublot number corresponding to when the sample was taken. The Engineer will ship the samples to
the Materials and Tests Division for Methylene Blue testing in accordance with Tex-252-F . Results from
these tests will not be used for specification compliance.

49223, Asphalt Binder Sampling. Obtain a 1-qt. sample of the asphalt binder witnessed bythe Engineer for each
lot of mixture produced. The Contractor will notify the Engineer whenthe sampling willoccur. Obtain the
sample at approximately the same time the mixture randomsample is obtained. Sample froma port located
immediately upstream fromthe mixing drum or pug mill and upstream fromthe introduction of any additives in
accordance with Tex-500-C, Partll. Label the can with the corresponding lot and sublot numbers, producer,
producer facility location, grade, district, date sampled, and projectinformation including highway and CSJ. The
Engineerwill retain these samples for one year. The Engineer may also obtain independent samples. If
obtaining an independentasphalt binder sample and uponrequest of the Contractor, the Engineer will split
a sample of the asphalt binder with the Contractor.

At least once per project, the Engineer will collect split samples of each binder grade and source used. The
Engineer will submit one split sample to the Materials and Tests Division to verify compliance with
Item 300, “Asphalts, Qils, and Emulsions,” and will retain the other split sample for 1 yr.

49.2.3. Production Testing. The Contractor and Engineer must performproductiontests in accordance withTable 13.
The Contractorhas the option to verify the Engineer’s test results on split samples provided by the Engineer.
Determine compliance withoperational tolerances listed in accordance with Table 8 for all sublots. Take
immediate corrective action if the Engineer's laboratory-molded density on any sublot is less than 95.0% or
greater than 98.0% when using the SGC or less than 96.5% or greater than 98.5% when using the TGC, to bring
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the mixture within these tolerances. The Engineermay suspend operations if the Confractor’s corrective actions
do not produce acceptable results. The Engineerwill allow productionto resume when the proposed corrective
action is likely to yield acceptable results.

The Engineer may allow altemate methods for determining the asphalt binder contentand aggregate
gradation if the aggregate mineralogy is such that Tex-236-F, Part | does notyield reliable results. Provide
evidence that results from Tex-236-F, Partl are notreliable before requesting permission to use an alternate
method unless otherwise directed. Use the applicable test procedure as directed if an alternate test method is

allowed.

Table 13

Production and Placement Testing Frequency

Description Test Method Min Con_tractor Min Engineer
Testing Testing
Individual % retained for #8 sieve and larger
Individual % retained for sieves smaller than Tex-200-F 1 per 12 sublots!
#8 and larger than #200 or 1 per sublot per iz sublots
% passing the #200 sieve Tex-236-F
Laboratory-molded density
Laboratory-molded bulk specific gravity Tex-207-F N/A 1
VNA Tox204F 1 per sublot
Moisture content Tex-212-F, Part | When directed
Theoretical maximum specific (Rice) gravity Tex-227-F, Part 1l N/A 1 per sublot'
Asphalt binder content? Tex-236-F, Part | 1 per sublot 1 perlot!
Overlay test3 Tex-248-F N/A 1 per project
Hamburg Wheel test Tex-242-F N/A 1 per project
Thermal profile Tex-244-F 1 per sublot#:°.6 1 per project®
. . . 1 perlot .

Asphalt binder sampling and testing Tex-500-C, Part Il (sample only)” 1 per project
Tack coat sampling and testing Tex-500-C, Part 111 N/A 1 per project
Boil test® Tex-530-C 9
Water flow Tex-246.F 1 per sublot
Methylene blue test10 Tex-252-F ! per project 1 per project

(sample only)

1. Forproduction defined in Section 3081.4.9.4., “Exempt Production,” the Engineer will test one per day if 100 ton
or more are produced. For Exempt Production, no testing is required with less than 100 ton are produced.
May be obtained from asphalt flow meter readout as determined by the Engineer.

Testing performed by the Materials and Tests Division on sample obtained from Lot 2 or higher.

To be performed in the presence of the Engineer when a thermal camera is used, unless otherwise approved.
Not required when a thermal imaging system is used.

When using the thermal imaging system, the test report must include the temperature measurements taken in
accordance with Tex-244-F.

Obtain samples witnessed by the Engineer. The Engineer will retain these samples for 1 yr.

When shown on the plans.

To be performed in the presence of the Engineer, unless otherwise directed.

0 Testing performed by the Materials and Tests Division for informational purposes only.

S ol S N

—“0.00.“

Operational Tolerances. Control the production process within the operational tolerances in accordance

with Table 8. When production is suspended, the Engineer will allow productionto resume when test results
or other information indicates the next mixture produced will be within the operational tolerances.

Gradation. Suspend operation and take corrective action if any aggregate is retained on the maximum sieve
size in accordance with Table 6. A sublot is defined as out of tolerance if either the Engineer’s or the
Contractor’s test results are out of operational tolerance. Suspend production when test results for gradation
exceed the operationaltolerances in accordance with Table 8 for three consecutive sublots on the same
sieve or four consecutive sublots on any sieve unless otherwise directed. The consecutive sublots may be
from more than one lot.

Asphalt Binder Content. A sublot is defined as out of operational tolerance if either the Engineer’s or the
Contractor’s test results exceed the values in accordance with Table 8. Suspend productionwhentwo or

18 -21 01-22
Statewide


https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit248.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit252.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf

49.243.

49.244.

49.25.

4.93.

49.3.1.

49.311.

49.312.

3081
more sublots within a lot are out of operational tolerance or below the minimumasphalt binder content
specified in accordance with Table 6 unless otherwise directed. Suspend production and shipment of mixture
if the Engineer’s or Contractor’s asphalt binder content deviates from the current JMF by more than 0.5% for
any sublot or is less than the minimum asphalt content allowed in accordance with Table 6.

Voids in Mineral Aggregates (VMA). The Engineer will determinethe VMA for every sublot. For sublots
when the Engineer does not determine asphalt binder content, the Engineer will use the asphalt binder
content results from QC testing performedby the Contractor to determine VMA.

Take immediate corrective action if the VMA value for any sublot is less than the minimum VMA requirement
for production in accordance with Table 6. Suspend production and shipment of the mixture if the Engineer's
VMA results on two consecutive sublots are below the minimum VMArequirement for production in
accordance with Table 6.

Suspend production and shipment of the mixture if the Engineer’'s VMA result is more than 0.5% below the
minimum VMA requirementfor productionin accordance with Table 6. In addition to suspending production,
the Engineer may require removal and replacement or may allow the sublot to be left in place without
payment.

Hamburg Wheel. The Engineer may perform a Hamburg Wheel on plantproduced mixture at any time during
production. In addition to testing production samples, the Engineer may obtain cores and performthe Hamburg
Wheeltest on any area of the roadway where rutting is observed. Suspend production until further Hamburg
Wheel meet the specified values when the production or core samples fail to meet the Hamburg Wheel criteria
in accordance with Table 7. Core samples, if taken, will be obtained from the center of the finished mat or
other areas excluding the vehicle wheel paths. The Engineer may require up to the entire sublot of any
mixture failing the Hamburg Wheel to be removed and replaced at the Contractor’s expense.

Ifthe Departments or Department-approved laboratory’s Hamburg Wheel test results in a “remove and
replace” condition, the Contractor may request that the Department confirm the results by re-testing the
failing material. The Materials and Tests Division will perform the Hamburg Wheel and determine thefinal
disposition of the material in question based on the Department’s test results.

Individual Loads of Hot-Mix. The Engineer can reject individual truckloads of hot-mix. When a load of hot-
mix s rejected for reasons other than temperature, contamination, or excessive uncoated particles, the
Contractor may request that the rejected load be tested. Make this request within 4 hr. of rejection. The
Engineer will sample and test the mixture. If test results are within the operational tolerances in accordance
with Table 8, payment will be made for the load. If test results are not within operational tolerances, no
payment will be made for the load.

PlacementAcceptance.

PlacementLot. A placement lot consists of four placement sublots. A placementsublot consists of the
area placed during a productionsublot.

Recovered Asphalt Dynamic Shear Rheometer (DSR). The Engineer may take productionsamples or
cores from suspect areas of the project to determine recoveredasphalt properties. Asphalt binders with an
aging ratio greater than 3.5 do not meet the requirements for recovered asphalt properties and may be
deemed defective when tested and evaluated by the Materials and Tests Division. Theaging ratio is the DSR
value of the extracted binder divided by the DSR value of the original unagedbinder. Obtain DSR values in
accordance with AASHTO T 315 at the specified high temperature performance grade of the asphalt. The
Engineer may requireremoval and replacement of the defective material at the Contractor’'s expense. The
asphalt binder will be recoveredfor testing from production samples or cores in accordance with Tex-211-F.

Irregularities. Identify and correct irregularities including segregation, rutting, raveling, flushing, fat spots, mat
slippage, irregular color, irregular texture, roller marks, tears, gouges, streaks, uncoated aggregate particles,
or broken aggregate particles. The Engineer may also identify irregularities, andin such cases, the Engineer
will promptly notify the Contractor. The Engineer may require the Contractor to remove and replace (at the
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Contractor’s expense) areas of the pavement that contain irregularities if the Engineer determines that the
irregularity will adversely affect pavement performance. The Engineer mayalsorequire the Contractor toremove
and replace (at the Contractor’s expense) areas where the mixture does not bond to the existing pavement.

The Engineer may require the Contractor to immediately suspend operations if irregularities are detected or
may allow the Contractor to continue operations for no more thanone day while the Contractor is taking
appropriate corrective action.

494, Exempt Production. Whenthe anticipated daily productionis less than 100 ton, all QC and QA sampling
and testing are waived. The Engineer may deem the mixture as exempt production for the following
conditions:

m anticipated daily production is more than 100 ton but less than 250 ton;

m totalproduction for the projectis less than 2,500 ton;

s whenmutually agreed between the Engineerand the Contractor; or

m  whenshownonthe plans.

For exempt production, the Contractoris relieved of all production and placement sampling andtesting

requirements. All other specification requirements apply, and the Engineer will performacceptance tests for

production and placement in accordance with Table 13.

For exempt production:

m produce, haul, place, and compact the mixture as directed by the Engineer; and

m  control mixture productionto yield a laboratory-molded density that is within £1.0% of the target density
as tested by the Engineer.

49.5. Ride Quality. Measure ride quality in accordance with Item 585, “Ride Quality for Pavement Surfaces,”
unless otherwise shown on the plans.

5. MEASUREMENT

5.1. TOM Hot-Mix Asphalt. TOMhot-mix will be measured by the ton of composite mixture, which includes
asphalt, aggregate, and additives. Measure the weight on scales in accordance with ltem 520, “Weighing
and Measuring Equipment.”

5.2. Tack Coat. Tack coat willbe measured at the applied temperature by strapping the tank beforeand after
road application and determining the net volume in gallons from the calibrated distributor. The Engineer wil
witness all strapping operations for volume determination. All tack, including emulsions, will be measured
by the gallon applied.

The Engineer may allow the use of a metering device to determine asphalt volume used and application
rate if the device is accurate within 1.5% of the strapped volume.

6. PAYMENT

The work performed and materials furnishedin accordance with this ltem and measured as provided under
Section 3081.5.1., “TOM Hot-Mix Asphalt,” will be paid for at the unit bid price for “Thin Overlay Mixture” of
the mixture type, SAC, andbinder specified. These prices arefull compensation for surface preparation,
removing pavement markingand markers, materials, placement, equipment, labor, tools, and incidentals.

The work performed and materials furnished in accordance with this Item and measured as provided under
Section 3081.5.2., “Tack Coat,” will be paid for at the unit bid price for “Tack Coat” of the tack coat
provided. These prices are full compensation for materials, placement, equipment, labor, tools, and
incidentals.

Trial batches will not be paid for unless they are included in pavement work approved by the Department.
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Payment adjustment for ride quality will be determined in accordance with Item 585, “Ride Quality for
Pavement Surfaces.”
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Special Specification 3082 =
Thin Bonded Friction Courses y L=

DESCRIPTION

Construct a hot-mix asphalt (HMA) surface course composed of a warm spray-applied polymer modified
emulsion membrane followed immediately with a compacted permeable mixture of aggregate, asphalt binder,
and additives mixed hot in a mixing plant.

2.1.

2.1.1.

MATERIALS

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and
specifications.

Notify the Engineer of all material sources and before changing any material source or formulation. The
Engineer will verify that the specification requirements are met when the Contractor makes a source or
formulation change, and may require a new laboratory mixture design, trial batch, or both. The Engineer may
sample and test project materials at any time during the project to verify specification compliance in
accordance with Item 6, “Control of Materials.”

Aggregate. Furnish aggregates from sources that conform to the requirements shown in Table 1 and as
specified in this Section. Aggregate requirements in this Section, including those shown in Table 1, may be
modified or eliminated when shown on the plans. Additional aggregate requirements may be specified when
shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for coarse or fine
aggregate. Do not use intermediate or fine aggregate in PFC mixtures. Supply aggregates that meet the
definitions in Tex-100-E for crushed gravel or crushed stone. The Engineer will designate the plant or the
quarry as the sampling location. Provide samples from materials produced for the project. The Engineer will
establish the Surface Aggregate Classification (SAC) and perform Los Angeles abrasion, magnesium
sulfate soundness, and Micro-Deval tests. Perform all other aggregate quality tests listed in accordance
with Table 1. Document all test results on the mixture design report. The Engineer may perform tests on
independent or split samples to verify Contractor test results. Stockpile aggregates for each source and type
separately. Determine aggregate gradations for mixture design and production testing based on the washed
sieve analysis given in Tex-200-F, Part II.

Coarse Aggregate. Coarse aggregate stockpiles must have no more than 20% material passing the No. 8
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog
(BRSQC) are preapproved for use. Use only the rated values for hot-mix listed in the BRSQC. Rated values
for surface treatment (ST) do not apply to coarse aggregate sources used in hot-mix asphalt.

For sources not listed on the Department's BRSQC:

m  build an individual stockpile for each material;

request the Department test the stockpile for specification compliance;

approved only when tested by the Engineer;

once approved, do not add material to the stockpile unless otherwise approved; and
allow 30 calendar days for the Engineer to sample, test, and report results.

Provide coarse aggregate with at least the minimum SAC shown on the plans. SAC requirements only apply
to aggregates used on the surface of travel lanes, unless otherwise shown on the plans. SAC requirements
apply to aggregates used on surfaces other than travel lanes when shown on the plans. The SAC for sources
on the Department’s Aggregate Quality Monitoring Program (AQMP) (Tex-499-A) is listed in the BRSQC.
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Blending Class A and Class B Aggregates. To prevent crushing of the Class B aggregate when blending,
Class B aggregate may be blended with a Class A aggregate to meet requirements for Class A materials if
the Department's BRSQC rated source soundness magnesium (RSSM) rating for the Class B aggregate is
less than the Class A aggregate or if the RSSM rating for the Class B aggregate is less than or equal to 10%.
Use the rated values for hot mix asphaltic concrete (HMAC) published in the BRSQC. When blending Class A
and B aggregates to meet a Class A requirement, ensure that at least 50% by weight, or volume if required,
of all the aggregates used in the mixture design retained on the No. 4 sieve comes from the Class A aggregate
source, unless otherwise shown on the plans. Blend by volume if the bulk specific gravities of the Class A
and B aggregates differ by more than 0.300. Class B aggregate may be disallowed when shown on the
plans.

The Engineer may perform tests at any time during production, when the Contractor blends Class A and B
aggregates to meet a Class A requirement, to ensure that at least 50% by weight, or volume if required, of the
material retained on the No. 4 sieve comes from the Class A aggregate source. The Engineer will use the
Department’s mix design template, when electing to verify conformance, to calculate the percent of Class A
aggregate retained on the No. 4 sieve by inputting the bin percentages shown from readouts in the control
room at the time of production and stockpile gradations measured at the time of production. The Engineer
may determine the gradations based on either washed or dry sieve analysis from samples obtained from
individual aggregate cold feed bins or aggregate stockpiles. The Engineer may perform spot checks using the
gradations supplied by the Contractor on the mixture design report as an input for the template; however, a
failing spot check will require confirmation with a stockpile gradation determined by the Engineer.

Micro-Deval Abrasion. The Engineer will perform a minimum of one Micro-Deval abrasion test in accordance
with Tex-461-A for each coarse aggregate source used in the mixture design that has a Rated Source
Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC, unless otherwise
directed. The Engineer will perform testing before the start of production and may perform additional testing
at any time during production. The Engineer may obtain the coarse aggregate samples from each coarse
aggregate source or may require the Contractor to obtain the samples. The Engineer may waive all Micro-
Deval testing based on a satisfactory test history of the same aggregate source.

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when
tested, using the following formula:

Mgest = (RSSM)(MDact/RSMD)

where:

Mgest. = magnesium sulfate soundness loss
RSSM = Rated Source Soundness Magnesium
MDact. = actual Micro-Deval percent loss
RSMD = Rated Source Micro-Deval

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate
soundness loss specified, the coarse aggregate source will not be allowed for use unless otherwise
approved. The Engineer will consult the Soils and Aggregates Section of the Materials and Tests Division, and
additional testing may be required before granting approval.

Fine Aggregate. Fine aggregates consist of manufactured sands and screenings. Fine aggregate stockpiles
must meet the fine aggregate properties in accordance with Table 1 and the gradation requirements in
accordance with Table 2. Supply fine aggregates that are free from organic impurities. The Engineer may test
the fine aggregate in accordance with Tex-408-A to verify the material is free from organic impurities. Do not
use field sand or other uncrushed fine aggregate. Use fine aggregate from coarse aggregate sources that
meet the requirements shown in accordance with Table 1 unless otherwise approved.
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Table 1
Coarse Aggregate Quality Requirements
Property Test Method Requirement
SAC Tex-499-A (AQMP) As shown on the plans
Deleterious material, %, Max Tex-217-F, Part | 1.0
Decantation, %, Max Tex-217-F, Part | 15
Micro-Deval abrasion, % Tex-461-A Note *
Los Angeles abrasion, %, Max Tex-410-A 30
Magnesium sulfate soundness, 5 cycles, %, Max Tex-411-A 20
Crushed face count?, %, Min Tex-460-A, Part | 95
Flat and elongated particles @ 5:1, %, Max Tex-280-F 10
Fine Aggregate Properties
Sand Equivalent, %, Min Tex-203-F 45
Methylene Blue, mg/g, Max Tex-252-F 10.0
1. Used to estimate the magnesium sulfate soundness loss in accordance with section 3082.2.1.1.2., “Micro-Deval
Abrasion.”
2. Only applies to crushed gravel.
Table 2
Gradation Requirements for Fine Aggregate
Sieve Size % Passing by Weight or Volume
3/8" 100
#8 70-100
#200 0-30

Mineral Filler. Mineral filler consists of finely divided mineral matter such as agricultural lime, crusher fines,
or hydrated lime. Fly ash is not allowed unless otherwise shown on the plans. Mineral filler is allowed unless
otherwise shown on the plans. Use no more than 2% hydrated lime, unless otherwise shown on the plans.
Test all mineral fillers except hydrated lime and fly ash in accordance with Tex-252-F to ensure specification
compliance. The plans may require or disallow specific mineral fillers. Provide mineral filler, when used, that:
= s sufficiently dry, free-flowing, and free from clumps and foreign matter as determined by the Engineer;
= does not exceed 3% linear shrinkage when tested in accordance with Tex-107-E; and

= meets the gradation requirements in accordance with Table 3, unless otherwise shown on the plans.

Table 3
Gradation Requirements for Mineral Filler
Sieve Size % Passing by Weight or Volume
#3 100
#200 55-100

Baghouse Fines. Fines collected by the baghouse or other dust-collecting equipment may be reintroduced
into the mixing drum.

Asphalt Binder. Furnish the type and grade of binder specified on the plans that meets the requirements of
Item 300, “Asphalts, Oils, and Emulsions.”

Performance-Graded (PG) Binder. Provide an asphalt binder with a high-temperature grade of PG 76 and
low-temperature grade as shown on the plans in accordance with Section 300.2.10., “Performance-Graded
Binders,” when PG binder is specified.

Asphalt-Rubber (A-R) Binder. Provide A-R binder that meets the Type | or Type Il requirements of Section
300.2.9., “Asphalt-Rubber Binders,” when A-R is specified unless otherwise shown on the plans. Use at least
15.0% by weight of Crumb Rubber Modifier (CRM) that meets the Grade B or Grade C requirements of Section
300.2.7., “Crumb Rubber Modifier,” unless otherwise shown on the plans. Provide the Engineer the A-R binder
blend design with the mix design (JMF1) submittal. Provide the Engineer with documentation such as the bill of
lading showing the quantity of CRM used in the project unless otherwise directed.

Membrane. Provide a smooth and homogeneous polymer modified emulsion meeting the requirements in
accordance with Table 4.
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Table 4
Polymer Modified Emulsion Requirements
Test on Emulsion Test Method Min Max
Viscosity @ 77°F, SSF T72 20 100
Storage Stability, % T59 1
Demulsibility (for anionic emulsions), 35 mL of
0.02N CaCl2, % 799 %
Demulsibility (for cationic emulsions), 35 mL T59 55
0.8% Sodium dioctyl sulfosuccinate, %
Sieve Test,2 % T59 0.05
Distillation Test:3
Residue by distillation, % by wt. T59 63 0.5
Oil portion of distillate, % by vol.
Test on Residue from Distillation Test Method Min Max
Elastic Recovery @ 50°F, 50 mm/min., % Tex-539-C 60
Penetration @ 77°F, 100 g, 5 sec, 0.1 mm T49 100 150

1. After standing undisturbed for 24 hr., the surface must be smooth, must not exhibit a
white or milky colored substance, and must be a homogeneous color throughout.

2. May be required by the Engineer only when the emulsion cannot be easily applied in the
field.

3. The temperature on the lower thermometer should be brought slowly to 350°F +10°F and
maintained at this temperature for 20 min. The total distillation should be complete in 60 £5
min. from the first application of heat.

Additives. Provide the Engineer with documentation such as the bill of lading showing the quantity of
additives used in the project unless otherwise directed.

Fibers. Provide cellulose or mineral fibers when PG binder is specified. Do not use fibers when A-R binder is
specified. Submit written certification to the Engineer that the fibers proposed for use meet the requirements
of DMS-9204, “Fiber Additives for Bituminous Mixtures.” Fibers may be pre-blended into the binder at the
asphalt supply terminal unless otherwise shown on the plans.

Lime Mineral Filler. Add lime as mineral filler at a rate of 1.0% by weight of the total dry aggregate in
accordance with Item 301, “Asphalt Antistripping Agents,” unless otherwise shown on the plans or waived by
the Engineer based on Hamburg Wheel test results. Do not add lime directly into the mixing drum of any plant
where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection system
that reintroduces the lime into the drum.

Lime and Liquid Antistripping Agent. When lime or a liquid antistripping agent is used, add in accordance
with Item 301, “Asphalt Antistripping Agents.” Do not add lime directly into the mixing drum of any plant
where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection
system that reintroduces the lime into the drum. Lime added as mineral filler will count towards the total
quantity of lime specified when the plans require lime to be added as an antistripping agent.

Compaction Aid. Compaction Aid is defined as a Department-approved chemical warm mix additive denoted
as “chemical additive” on the Department’s material producer list (MPL) that is used to facilitate mixing and
compaction of HMA.

Compaction aid is allowed for use on all projects. Compaction aid is required when shown on the plans or
as required in Section 3082.4.7.1., “Weather Conditions.”

Warm mix foaming processes, denoted as “foaming process” on the Department-approved MPL, may be used
to facilitate mixing and compaction of HMA; however warm mix processes are not defined as a Compaction
Aid.

Recycled Materials. Recycled materials are not allowed for use.
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3.1.

3.1.1.

31.1.1.

3.1.1.2.

3.1.1.3.

3.1.2.

3.1.3.

EQUIPMENT

Provide required or necessary equipment in accordance with Item 320, “Equipment for Asphalt Concrete
Pavement.” When A-R binder is specified, equip the hot-mix plant with an in-line viscosity-measuring device
located between the blending unit and the mixing drum. Provide a means to calibrate the asphalt mass flow
meter on-site when a meter is used.

Placement Equipment. Provide a paver that meets all the requirements listed below.

Paver. Furnish a paver that will spray the membrane, apply the PFC mixture, and level the surface of the mat
in a single pass. Configure the paver so that the mixture is placed no more than 5 sec. after the membrane is
applied. Ensure the paver does not support the weight of any portion of hauling equipment other than the
connection. Provide loading equipment that does not transmit vibrations or other motions to the paver that
adversely affects the finished pavement quality. Equip the paver with an automatic dual longitudinal-grade
control system and an automatic transverse-grade control system.

Tractor Unit. Supply a tractor unit that can push or propel vehicles, dumping directly into the finishing
machine to obtain the desired lines and grades to eliminate any hand finishing. Equip the unit with a hitch
to maintain contact between the hauling equipment’s rear wheels and the finishing machine’s pusher
rollers while mixture is unloaded.

Membrane Storage Tank and Distribution System. Equip the paver with an insulated storage tank with a
minimum capacity of 900 gal. Provide a metered mechanical pressure sprayer on the paver to apply a
uniform membrane at the specified rate. Locate the spray bar on the paver so that the membrane is applied
immediately in front of the screed unit. Provide a read-out device on the paver to monitor the membrane
application rate.

Furnish a volumetric calibration and strap stick for the tank in accordance with Tex-922-K, Part I, unless
otherwise directed. Calibrate the tank within the previous 5 yr. of the date first used on the project. The
Engineer may verify calibration accuracy in accordance with Tex-922-K, Part Il.

Screed. Provide a variable width vibratory screed that meets Item 320, “Equipment for Asphalt Concrete
Pavement.”

Material Transfer Device (MTD). Provide the specified type of MTD when shown on the plans. Ensure
MTDs provide a continuous, uniform mixture flow to the asphalt paver.

Rollers. Provide steel-wheel rollers meeting the requirements of Item 210, “Rolling,” except provide rollers
weighing a minimum of 10 ton for each roller required. Operate rollers in static (non-vibrating) mode unless
otherwise allowed.

41.

CONSTRUCTION

Produce, haul, place, and compact the specified paving mixture. In addition to tests required by the
specification, Contractors may perform other QC tests as deemed necessary. At any time during the project,
the Engineer may perform production and placement tests as deemed necessary in accordance with ltem 5,
“Control of the Work.” Schedule and participate in a mandatory pre-paving meeting with the Engineer on or
before the first day of paving unless otherwise shown on the plans.

Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must
conduct all mixture designs, sampling, and testing in accordance with Table 5. Supply the Engineer with a list
of certified personnel and copies of their current certificates before beginning production and when personnel
changes are made. Provide a mixture design developed and signed by a Level 2 certified specialist. Provide
Level 1A certified specialists at the plant during production operations. Provide Level 1B certified specialists to
conduct placement tests. Provide AGG101 certified specialists for aggregate testing.
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Table 5
Test Methods, Test Responsibility, and Minimum Certification Levels
Test Description Test Method ’ Contractor Engineer Level!

1. Aggregate Testing
Sampling Tex-221-F v v 1AJAGG101
Dry sieve Tex-200-F, Part | 4 v 1A/AGG101
Washed sieve Tex-200-F, Part II v v 1AJAGG101
Deleterious material Tex-217-F, Parts | & IlI 4 v AGG101
Decantation Tex-217-F, Part |l v v AGG101
Los Angeles abrasion Tex-410-A v Department
Magnesium sulfate soundness Tex-411-A v Department
Micro-Deval abrasion Tex-461-A v AGG101
Crushed face count Tex-460-A v v AGG101
Flat and elongated particles Tex-280-F v v AGG101
Methylene blue test Tex-252-F v Department

2. Asphalt Binder & Tack Coat Sampling
Asphalt binder sampling Tex-500-C, Part I v v 1A/1B
Membrane sampling Tex-500-C, Part il v v 1A/1B
3. Mix Design & Verification

Design and JMF changes Tex-204-F v v 2
Mixing Tex-205-F v v 2
Molding (SGC) Tex-241-F v v 1A
Laboratory-molded density Tex-207-F, Parts |, VI, & VIII v v 1A
Rice gravity Tex-227-F, Part Il v v 1A
Ignition oven correction factors? Tex-236-F, Part II v v 2
Drain-down Tex-235-F v v 1A
Hamburg Wheel test Tex-242-F v v 1A
Boil test* Tex-530-C v v 1A
Cantabro loss Tex-245-F v v 1A

4. Production Testing
Control charts Tex-233-F v v 1A
Mixture sampling Tex-222-F v v 1A/1B
Gradation & asphalt binder content? Tex-236-F, Part | v v 1A
Moisture content Tex-212-F, Part Il v v 1AJAGG101
Micro-Deval abrasion Tex-461-A v AGG101
Drain-down Tex-235-F v v 1A
Boil test* Tex-530-C v v 1A
Abson recovery Tex-211-F v Department

5. Placement Testing
Control charts Tex-233-F v v 1A
Ride quality measurement Tex-1001-S v v Note 3
Thermal profile Tex-244-F v v 1B
Water flow test Tex-246-F v v 1B

1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program.
2. Refer to Section 3082.4.5., “Production Operations,” for exceptions to using an ignition oven.
3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface Test

Type B is specified.
4. When shown on the plans.

Reporting and Responsibilities. Use Department-provided templates to record and calculate all test data,
including mixture design, production and placement tests, control charts, and thermal profiles. Obtain the
current version of the templates at https://www.txdot.gov/inside-txdot/forms-publications/consultants-
contractors/forms/site-manager.html or from the Engineer. The Engineer and the Contractor will provide any

available test results to the other party when requested. The Contractor and Engineer must exchange test data
within the maximum allowable time in accordance with Table 6 unless otherwise approved. The Engineer and the

6-20

01-22
Statewide



http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit205.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit245.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/1000-S_series/pdfs/spe1001.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html

43.

4.3.1.

43.2.

3082
Contractor will immediately report to the other party any test result that requires suspension of production or
placement or that fails to meet the specification requirements. Record and electronically submit all test
results and pertinent information on Department-provided templates.

Subsequent sublots placed after test results are available to the Contractor, which require suspension of
operations, may be considered unauthorized work. Unauthorized work will be accepted or rejected at the
discretion of the Engineer in accordance with Section 5.3., “Conformity with Plans, Specifications, and Special
Provisions.”

Table 6
Reporting Schedule
Description | ReportedBy | ReportedTo |  ToBe Reported Within
Production Quality Control
Gradation'
Asphalt binder content!
Laboratory-molded density* ) 1 working day of completion of
Moisture content? Contractor Engineer the sublot
Drain-down'
Boil test 4
Production Quality Assurance
Gradation?

Asphalt binder content?

Laboratory-molded density?

Hamburg Wheel test® Engineer Contractor 1 working day of completion of

Boil test# the sublot

Drain-down?

Binder tests?

Placement Quality Control

1
Thermal profile 1 working day of completion of

Water flow' Contractor Engineer the lot

Membrane application rate?

Placement Quality Assurance

Thermal profile?

Aging ratio® Engineer Contractor 1 working day of completion of

Water flow? the lot

Membrane application rate?

1. These tests are required on every sublot.

2. To be performed at the frequency in accordance with Table 14 or as shown on the plans.
3. Tobe reported as soon as the results become available.

4. When shown on the plans

Use the procedures described in Tex-233-F, when directed, to plot the results of all production and
placement testing. Update the control charts as soon as test results for each sublot become available. Make
the control charts readily accessible at the field laboratory. The Engineer may suspend production for failure
to update control charts.

Quality Control Plan (QCP). Develop and follow the QCP in detail. Obtain approval for changes to the QCP
made during the project. The Engineer may suspend operations if the Contractor fails to comply with the
QCP.

Submit a written QCP before the mandatory pre-paving meeting, when directed. Receive approval of the
QCP before pre-paving meeting. Include the following items in the QCP:

Project Personnel. For project personnel, include:

m alist of individuals responsible for QC with authority to take corrective action;
m  current contact information for each individual listed; and
m  current copies of certification documents for individuals performing specified QC functions.

Material Delivery and Storage. For material delivery and storage, include:
m the sequence of material processing, delivery, and minimum quantities to assure continuous plant
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operations;
m  aggregate stockpiling procedures to avoid contamination and segregation;
m frequency, type, and timing of aggregate stockpile testing to assure conformance of material
requirements before mixture production; and
m  procedure for monitoring the quality and variability of asphalt binder.

Production. For production, include:

m loader operation procedures to avoid contamination in cold bins;

m  procedures for calibrating and controlling cold feeds;

m  procedures to eliminate debris or oversized material;

m  procedures for adding and verifying rates of each applicable mixture component (e.g., aggregate,
asphalt binder, lime, liquid antistrip, compaction aid, foaming process, fibers);

m  procedures for reporting job control test results; and

m  procedures to avoid segregation and drain-down in the silo.

Loading and Transporting. For loading and transporting, include:
m type and application method for release agents; and
m truck loading procedures to avoid segregation.

Placement and Compaction. For placement and compaction, include:

m  proposed agenda for mandatory pre-paving meeting, including date and location;

m  proposed paving plan (e.g., production rate, paving widths, joint offsets, and lift thicknesses);

m type and application method for release agents in the paver and on rollers, shovels, lutes, and other
utensils;

m  procedures for the transfer of mixture into the paver while avoiding physical and thermal segregation
and preventing material spillage;

m  process to balance production, delivery, paving, and compaction to achieve continuous placement
operations and good ride quality;

m  paver operations (e.g., speed, operation of wings, height of mixture in auger chamber) to avoid
physical and thermal segregation and other surface irregularities; and

m  procedures to construct quality longitudinal and transverse joints.

Mixture Design.

Design Requirements. Use the design procedure provided in Tex-204-F, unless otherwise shown on the
plans. Design the mixture to meet the requirements in accordance with Tables 1, 2, 3, 7,8,and 9. Use a
Superpave Gyratory Compactor (SGC) at 50 gyrations as the design number of gyrations (Ndesign).

The Engineer will provide the mixture design when shown on the plans. The Contractor may submit a new
mixture design at any time during the project. The Engineer will verify and approve all mixture designs
(JMF1) before the Contractor can begin production.

Provide the Engineer with a mixture design report using the Department-provided template. Include the
following items in the report:

m the combined aggregate gradation, source, specific gravity, and percent of each material used;
the membrane application rate based on design volumetrics;

results of all applicable tests;

the mixing and molding temperatures;

the signature of the Level 2 person or persons that performed the design;

the date the mixture design was performed; and

a unique identification number for the mixture design.
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Table 7
Master Gradation Limits (% Passing by Weight or Volume)
and Laboratory Mixture Design Properties

Permeable Friction Course Thin Bonded Friction Course
Sieve Size Fine Coarse
(PFC-F) (PFC-Cand PFCR-C) | 1PeA TypeB Type €
3/4" - 100.0? - - 100"
12" 100.0 80.0-100.0 - 100! 75-100
3/8" 95.0-100.0 35.0-60.0 100! 75-100 55-80
#4 20.0-55.0 1.0-20.0 35-55 22-36 22-36
#8 1.0-10.0 1.0-10.0 19-30 19-30 19-30
#16 - - 14-25 14-24 14-24
#50 - - 7-14 7-14 7-14
#200 1.0-4.0 1.0-4.0 4-6 4-6 4-6
1. Defined as maximum sieve size. No tolerance allowed.
Table 8
Mixture Design Properties
PG 76 Mixtures .A'R Thin Bonded Friction Course
. Test Mixtures
Mixture Property M r
ethod Fine Coarse Coarse Tvoe A | Tvoe B Tvoe C
(PFC-F) | (PFc-C) | (PFCR-c) | P yp P
Asphalt binder content, % - 6.0-7.0 6.0-7.0 70-9.0 | 5.0-58 | 4.8-56 4.8-5.6
Film thickness, microns - - - - 9.0Min | 9.0 Min 9.0 Min
Design gyrations (Ndesign) Tex-241-F 50 50 50 50 50 50

Laboratory-molded density, % | Tex-207-F | 78.0Max | 82.0Max | 82.0 Max |92.0Max | 92.0 Max | 92.0 Max

1
Hamburg Wheel test, passes | 1o, o49.F | 10000Min | Note2 | Note2 | Note2 | Note2 | Note?2
at 12.5 mm rut depth -

Drain-down, % Tex-235-F 0.10 Max | 0.10Max | 0.10 Max [0.10 Max | 0.10 Max | 0.10 Max

H 0,
Fiber content, % by wt. of total | .0 1ated | 020050 | 0.20-050 | - . . -
PG 76 mixture

Lime content, % by wt. of

Calculated 1.0 1.08 - Note 4 Note 4 Note 4

total aggregate

0,
CR} coptent, % by wt. of Calculated - ~ | 150mn | - - -
Boil test? Tex-530-C - - - - - -
Cantabro loss, % Tex-245-F | 20.0Max | 20.0 Max | 20.0 Max |20.0 Max | 20.0 Max | 20.0 Max
1. Mold test specimens to Ndesign at the optimum asphalt binder content.
2. No specification value is required unless otherwise shown on the plans.
3. Unless otherwise shown on the plans or waived by the Engineer based on Hamburg Wheel results.
4. Lime may be required when shown on the plans.
5. When shown on the plans. Used to establish baseline for comparison to production results.

Job-Mix Formula Approval. The job-mix formula (JMF) is the combined aggregate gradation, Ndesign level,
and target asphalt percentage used to establish target values for hot-mix production. JMF1 is the original
laboratory mixture design used to produce the trial batch. When a compaction aid or foaming process is used,
JMF1 may be designed and submitted to the Engineer without including the compaction aid or foaming process.
When a compaction aid or foaming process is used, document the compaction aid or foaming process used and
recommended rate on the JMF1 submittal. The Engineer and the Contractor will verify JMF1 based on plant-
produced mixture from the trial batch unless otherwise approved. The Engineer may accept an existing
mixture design previously used on a Department project and may waive the trial batch to verify JMF1. The
Department may require the Contractor to reimburse the Department for verification tests if more than two trial
batches per design are required.

Contractor’s Responsibilities.
Providing Superpave Gyratory Compactor. Furnish an SGC calibrated in accordance with Tex-241-F for
molding production samples. Locate the SGC at the Engineer’s field laboratory or make the SGC available

to the Engineer for use in molding production samples.

Gyratory Compactor Correlation Factors. Use Tex-206-F, Part Il, to perform a gyratory compactor
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correlation when the Engineer uses a different SGC. Apply the correlation factor to all subsequent production
test results.

Submitting JMF1. Furnish a mix design report (JIMF1) with representative samples of all component materials and
request approval to produce the trial batch. Provide an additional 25 Ib. of the design mixture if opting to have the
Department perform the Hamburg Wheel test on the laboratory mixture when required in accordance with
Table 8, and request that the Department perform the test.

Supplying Aggregates. Provide approximately 40 Ib. of each aggregate stockpile unless otherwise directed.

Supplying Asphalt. Provide at least 1 gal. of the asphalt material and enough quantities of any additives
proposed for use.

Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors from the ignition
oven in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 mo. old. Note
that the asphalt content correction factor takes into account the percent fibers in the mixture so that the fibers
are excluded from the binder content determination. Provide the Engineer with split samples of the mixtures
before the trial batch production, including all additives (except water), and blank samples used to determine
the correction factors for the ignition oven used for quality assurance testing during production. Correction
factors established from a previously approved mixture design may be used for the current mixture design if
the mixture design and ignition oven are the same as previously used and the correction factors are not more
than 12 mo. old, unless otherwise directed.

Boil Test. When shown on the plans, perform the test and retain the tested sample from Tex-530-C until
completion of the project or as directed. Use this sample for comparison purposes during production. Add
lime or liquid antistripping agent as directed if signs of stripping exist.

Trial Batch Production. Provide a plant-produced trial batch upon receiving conditional approval of JMF1
and authorization to produce a trial batch, including the compaction aid or foaming process, if applicable, for
verification testing of JMF1 and development of JMF2. Produce a trial batch mixture that meets the
requirements in accordance with Table 9. The Engineer may accept test results from recent production of
the same mixture instead of a new trial batch.

Trial Batch Production Equipment. Use only equipment and materials proposed for use on the project to
produce the trial batch. Provide documentation to verify the calibration or accuracy of the asphalt mass flow
meter to measure the binder content. Verify that asphalt mass flow meter meets the requirements of 0.4 %
accuracy, when required, in accordance with ltem 520, “Weighing and Measuring Equipment.” The Engineer
may require that the accuracy of the mass flow meter be verified based on quantities used.

Trial Batch Quantity. Produce enough quantity of the trial batch to ensure that the mixture meets the
specification requirements.

Number of Trial Batches. Produce trial batches as necessary to obtain a mixture that meets the
specification requirements.

Trial Batch Sampling. Obtain a representative sample of the trial batch and split it into three equal portions in
accordance with Tex-222-F. Label these portions as “Contractor,” “Engineer,” and “Referee.” Deliver samples
to the appropriate laboratory as directed.

Trial Batch Testing. Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the
mixture requirements in accordance with Table 9. Ensure the trial batch mixture is also in compliance with the
requirements in accordance with Tables 7 and 8. Use a Department-approved laboratory listed on the MPL to
perform the Hamburg Wheel test on the trial batch mixture or request that the Department perform the
Hamburg Wheel test. The Engineer will be allowed 10 working days to provide the Contractor with Hamburg
Wheel test results on the trial batch. Provide the Engineer with a copy of the trial batch test results.

Development of JMF2. Evaluate the trial batch test results, determine the target mixture proportions, and
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submit as JMF2 after the Engineer grants full approval of JMF1 based on results from the trial batch. Verify
that JMF2 meets the mixture requirements in accordance with Table 9.

Mixture Production. After receiving approval for JMF2, use JMF2 to produce Lot 1.

Development of JMF3. Evaluate the test results from Lot 1, determine the optimum mixture proportions, and
submit as JMF3 for use in Lot 2.

JMF Adjustments. If JMF adjustments are necessary to achieve the specified requirements, make the
adjustments before beginning a new lot. The adjusted JMF must:

m  be provided to the Engineer in writing before the start of a new lot;

m  be numbered in sequence to the previous JMF;

m  meet the master gradation limits in accordance with Table 7

m  meet the binder content limits in accordance with Table 8; and

m  be within the operational tolerances of JMF2 in accordance with Table 9.

Requesting Referee Testing. Use referee testing, if needed, in accordance with Section
3082.4.9.1., “Referee Testing,” to resolve testing differences with the Engineer.

Table 9
Operational Tolerances
Allowable Difference Allowable Allowable Difference
Test Test Difference from between
o between JMF2 and
Description Method JMF1 Target! Current JMF and Contractor and
9 JMF22 Engineer?
Individual % retained for sieve Must be Within Master +3.04 45,04
sized larger than #200 Grading Limits in e —
Tex-200-F accordance with

0, ; ; 4 4
% passing the #200 sieve Table 7 +2.0 +3.0
Laboratory-molded density, % | Tex-207-F, Part VIII 1.0 1.0 1.0
Asphalt binder content, % Tex-236-F, Part I5 +0.367 +0.3467 +0.367
Drain-down, % Tex-235-F Note 8 Note 8 N/A
Boil test Tex-530-C Note 9 Note 9 N/A
Membrane application rate Tex-247-F +0.02 +0.02 N/A

1. JMF1is the approved laboratory mixture design used for producing the trial batch. JMF2 is the approved
mixture design developed from the trial batch used to produce Lot 1.

Current JMF is JMF3 or higher. JMF3 is the approved mixture design used to produce Lot 2.

Contractor may request referee testing only when values exceed these tolerances.

Only applies to mixture produced for Lot 1 and higher. Aggregate gradation is not allowed to be outside the limits
in accordance with Table 7.

Ensure the binder content determination excludes fibers.

May be obtained from asphalt mass flow meter readouts as determined by the Engineer.

Binder content is not allowed to be outside the limits shown in Table 8.

Verify that Table 8 requirements are met.

When shown on the plans.

o

© NSO

Engineer’s Responsibilities.

Superpave Gyratory Compactor. The Engineer will use a Department SGC calibrated in accordance with
Tex-241-F to mold samples for laboratory mixture design verification. For molding trial batch and production
specimens, the Engineer will use the Contractor-provided SGC at the field laboratory or provide and use a
Department SGC at an alternate location.

Conditional Approval of JMF1 and Authorizing Trial Batch. The Engineer will review and verify
conformance of the following information within two working days of receipt:
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the Contractor’'s mix design report (JMF1);
the Contractor-provided Hamburg Wheel test results, if applicable;
all required materials including aggregates, asphalt, and additives; and
the mixture specifications.

The Engineer will grant the Contractor conditional approval of JMF1 if the information provided on the paper
copy of JMF1 indicates that the Contractor's mixture design meets the specifications. When the Contractor
does not provide Hamburg Wheel test with laboratory mixture design, 10 working days are allowed for
conditional approval of JMF1. The Engineer will base full approval of JMF1 on the test results on mixture from
the trial batch.

Unless waived, the Engineer will determine the Micro-Deval abrasion loss in accordance with

Section 3082.2.1.1.2., “Micro-Deval Abrasion.” If the Engineer’s test results are pending after two
working days, conditional approval of JMF1 will still be granted within two working days of receiving
JMF1. When the Engineer’s test results become available, they will be used for specification
compliance.

The Contractor is authorized to produce a trial batch after the Engineer grants conditional approval of JMF1.

Hamburg Wheel Testing. At the Contractor’s request, the Department will perform the Hamburg Wheel
test on the laboratory mixture in accordance with Tex-242-F to verify compliance with the Hamburg Wheel
test requirement in accordance with Table 8. The Engineer will be allowed 10 working days to provide the
Contractor with Hamburg Wheel results on the laboratory mixture design.

Ignition Oven Correction Factors. The Engineer will use the split samples provided by the Contractor to
determine the aggregate and asphalt correction factors for the ignition oven used for quality assurance
testing during production in accordance with Tex-236-F, Part II. Provide correction factors that are not more
than 12 mo. old. The Engineer will verify that the asphalt content correction factor takes into account the
percent fibers in the mixture so that the fibers are excluded from the binder content determination.

Testing the Trial Batch. The Engineer will sample and test the trial batch within one full working day to
ensure that the mixture meets the requirements in accordance with Table 9. If the Contractor requests the
option to have the Department perform the Hamburg Wheel test on the trial batch mixture, the Engineer will
mold samples in accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement
in accordance with Table 8.

The Engineer will have the option to perform Tex-530-C on the trial batch when shown on the plans. These
results may be retained and used for comparison purposes during production.

Full Approval of JMF1. The Engineer will grant full approval of JMF1 and authorize the Contractor to
proceed with developing JMF2 if the Engineer’s results for the trial batch meet the requirements in
accordance with Tables 7 and 8.

The Engineer will notify the Contractor that an additional trial batch is required if the trial batch does not meet
these requirements.

Approval of JMF2. The Engineer will approve JMF2 within one working day if the mixture meets the
requirements in accordance with Tables 7, 8, and 9.

Approval of Lot 1 Production. The Engineer will authorize the Contractor to proceed with Lot 1 production
(using JMF2).

Approval of JMF3 and Subsequent JMF Changes. JMF3 and subsequent JMF changes are approved if
they meet the master grading and asphalt binder content shown in accordance with Tables 7 and 8 and are
within the operational tolerances of JMF2 in accordance with Table 9.
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Binder Content Adjustments. For JMF2 and above, the Engineer may require the Contractor to adjust the
target binder content by no more than 0.3% from the current JMF.

Production Operations. Perform a new trial batch when the plant or plant location is changed. Take
corrective action and receive approval to proceed after any production suspension for noncompliance to the
specification.

Storage and Heating of Materials. Do not heat the asphalt binder above the temperatures specified in
Item 300, “Asphalts, Qils, and Emulsions,” or outside the manufacturer's recommended values. Provide the
Engineer with daily records of asphalt binder and hot-mix asphalt discharge temperatures (in legible and
discernible increments) in accordance with ltem 320, “Equipment for Asphalt Concrete Pavement,” unless
otherwise directed. Do not store mixture for a period long enough to affect the quality of the mixture, norin
any case longer than 12 hr. unless otherwise approved.

Mixing and Discharge of Materials. Notify the Engineer of the target discharge temperature and produce
the mixture within 25°F of the target. Monitor the temperature of the material in the truck before shipping to
ensure that it does not exceed the maximum production temperatures in accordance with Table 10. The
Department will not pay for or allow placement of any mixture produced above the maximum production
temperatures in accordance with Table 10.

Table 10
Maximum Production Temperature

High-Temperature Binder Grade' Max Production Temperature

PG 76 345°F

A-R Binder 345°F

1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to produce
the mixture.

Control the mixing time and temperature so that substantially all moisture is removed from the mixture before
discharging from the plant. Determine the moisture content, if requested, by oven-drying in accordance with
Tex-212-F, Part II, and verify that the mixture contains no more than 0.2% of moisture by weight. Obtain the
sample immediately after discharging the mixture into the truck and perform the test promptly.

Hauling Operations. Clean all truck beds before use to ensure that mixture is not contaminated. Use a
release agent shown on the Department's MPL to coat the inside bed of the truck when necessary. Do
not use diesel or any release agent not shown on the Department’s MPL.

Use equipment for hauling as defined in Section 3082.4.7.3.2., “Hauling Equipment.” Use other hauling
equipment only when allowed.

Placement Operations. Collect haul tickets from each load of mixture delivered to the project and provide the
Department’s copy to the Engineer approximately every hour, or as directed. Use a hand-held thermal camera
or infrared thermometer, when a thermal imaging system is not used, to measure and record the internal
temperature of the mixture as discharged from the truck or Material Transfer Device (MTD) before or as the
mix enters the paver and an approximate station number or GPS coordinates on each ticket. Calculate the
daily yield and cumulative yield for the specified lift and provide to the Engineer at the end of paving
operations for each day unless otherwise directed. The Engineer may suspend production if the Contractor
fails to produce and provide haul tickets and yield calculations by the end of paving operations for each day.

Prepare the surface by removing raised pavement markers and objectionable material such as moisture, dirt,
sand, leaves, and other loose impediments from the surface before placing mixture. Remove vegetation from
pavement edges. Do not allow any loose mixture onto the prepared surface before application of the membrane.
Place the mixture to meet the typical section requirements and produce a smooth, finished surface with a
uniform appearance and texture. Offset longitudinal joints of successive courses of hot-mix by at least 6 in.
Place mixture so that longitudinal joints on the surface course coincide within 6-in. of lane lines and are not
placed in the wheel path, or as directed, and offset longitudinal joints of successive courses of hot-mix by at
least 6-in. Ensure that all finished surfaces will drain properly.
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Weather Conditions.

When Using a Thermal Imaging System. The Contractor may pave any time the roadway is dry and the
roadway surface temperature is at least 60°F unless otherwise approved or as shown on the plans; however,
the Engineer may restrict the Contractor from paving if the ambient temperature is likely to drop below 32°F
within 12 hr. of paving. Place mixtures when weather conditions and moisture conditions of the roadway surface
are suitable as determined by the Engineer. Provide output data from the thermal imaging system to
demonstrate to the Engineer that no recurring severe thermal segregation exists in accordance with Section
3082.4.7.3.1.2., “Thermal Imaging System.”

Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to facilitate
compaction when the air temperature is 70°F and falling.

When Not Using a Thermal Imaging System. When using a thermal camera instead of the thermal imaging
system, place mixture when the roadway surface temperature is at or above 70°F unless otherwise approved
or as shown on the plans. Measure the roadway surface temperature with a hand-held thermal camera or
infrared thermometer. Place mixtures only when weather conditions and moisture conditions of the roadway
surface are suitable as determined by the Engineer. The Engineer may restrict the Contractor from paving if
the air temperature is 60°F and falling.

Produce mixture with a target discharge temperature higher than 300°F and with a compaction aid to
facilitate compaction when the air temperature is 70°F and falling.

Application of Membrane. Apply the membrane at the rates in accordance with Table 11 unless otherwise
directed. Spray the membrane using a metered mechanical pressure spray bar at a temperature of 140°F to
180°F. Monitor the membrane application rate and make adjustments to the rate when directed. Verify that
the spray bar is capable of applying the membrane at a uniform rate across the entire paving width. Apply
adequate overlap of the tack coat in the longitudinal direction during placement of the mat to ensure bond of
adjacent mats, unless otherwise directed. Unless otherwise directed, avoid tacking the vertical faces of
adjacent PFC mats in the longitudinal direction to avoid restricting lateral drainage. Apply tack coat to all
transverse joints. Do not let the wheels or other parts of the paving machine contact the freshly applied
membrane. Do not dilute the membrane at the terminal, in the field, or at any other location before use. Do
not allow any loose mixture onto the prepared surface before application of the membrane.

Table 11
Membrane Application Rate Limits, (Gal. per square yard)
Mix Type Lift Thickness Membrane Rate

1-1/2in. 0.30-0.33
- 1-1/4in. 0.27-0.30
Permeable Friction Course Tin. 0.25-0.28
3/4 in. 0.22-0.25
3/4 in. 0.17-0.27
Thin Bonded Friction Course 5/8 in. 0.16-0.24
1/2in. 0.14-0.20

Non-uniform Application of Membrane. Stop application if it is not uniform due to streaking, ridging, pooling,
or flowing off the roadway surface. Verify equipment condition including plugged nozzles on the spray bar,
operating procedures, application temperature, and material properties. Determine and correct the cause of
non-uniform application.

Test Strips. The Engineer may perform independent tests to confirm Contractor compliance and may require
testing differences or failing results to be resolved before resuming production.

The Engineer may cease operations and require construction of test strips at the Contractor’s expense if any of
the following occurs:

m non-uniformity of application continues after corrective action;
m in three consecutive shots, application rate differs by more than 0.03 gal. per square yard from the rate
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directed; or
m any shot differs by more than 0.05 gal. per square yard from the rate directed.

The Engineer will approve the test strip location. The Engineer may require additional test strips until the
membrane application meets specification requirements.

Lay-Down Operations. Use the placement temperature in accordance with Table 12 to establish the minimum
placement temperature of the mixture delivered to the paving operation.

Table 12
Min Mixture Placement Temperature

Min Placement Temperature

- . 1
High-Temperature Binder Grade (Before Entering Paving Operation)?®

PG 76 280°F
A-R Binder 280°F
1. The high-temperature binder grade refers to the high-temperature grade of the virgin asphalt binder used to produce

the mixture.

2. The mixture temperature must be measured using a hand-held thermal camera or infrared thermometer nearest to the
point of entry of the paving operation.

3. Minimum placement temperatures may be reduced 10°F if using a compaction aid.

Thermal Profile. Use a hand-held thermal camera or a thermal imaging system to obtain a continuous
thermal profile in accordance with Tex-244-F. Thermal profiles are not applicable in areas described in
Section 3082.4.9.8., “Miscellaneous Areas.”

Thermal Segregation.
Moderate. Any areas that have a temperature differential greater than 25°F, but not exceeding 50°F.
Severe. Any areas that have a temperature differential greater than 50°F.

Thermal Imaging System. Review the output results when a thermal imaging system is used, and provide
the report described in Tex-244-F to the Engineer daily unless otherwise directed. Modify the paving
process as necessary to eliminate any recurring (moderate or severe) thermal segregation identified by the
thermal imaging system.

The Engineer may suspend subsequent paving operations if the Contractor cannot successfully modify the
paving process to eliminate recurring severe or moderate thermal segregation.

Provide the Engineer with electronic copies of all daily data files that can be used with the thermal imaging
system software to generate temperature profile plots daily or as requested by the Engineer.

Thermal Camera. When using the thermal camera instead of the thermal imaging system, take immediate
corrective action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is
used. Provide the Engineer with the thermal profile of every sublot within one working day of the completion of
each lot. When requested by the Engineer, provide the electronic files generated using the thermal camera. Report
the results of each thermal profile in accordance with Section 3082.4.2., “Reporting and Responsibilities.” The
Engineer will use a hand-held thermal camera to obtain a thermal profile at least once per project unless the
thermal imaging system is used. Suspend operations and take immediate corrective action to eliminate severe
thermal segregation unless otherwise directed. Resume operations when the Engineer determines that
subsequent production will meet the requirements of this Section.

Hauling Equipment. Use live bottom or end dump trucks to haul and transfer mixture; however, with
exception of paving miscellaneous areas, end dump trucks are only allowed when used in conjunction with
an MTD with remixing capability or when a thermal imaging system is used unless otherwise allowed.

Screed Heaters. Turn off screed heaters to prevent overheating of the mat if the paver stops for more than
5 min. The Engineer may evaluate the suspect area in accordance with Section 3082.4.9.9., “Recovered
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Asphalt Dynamic Shear Rheometer (DSR),” if the screed heater remains on for more than 5 min. while the
paver is stopped.

438. Compaction. Roll the freshly placed mixture with as many steel-wheeled rollers as necessary, operated in
static mode, to seat the mixture without excessive breakage of the aggregate and to provide a smooth
surface and uniform texture. Do not use pneumatic rollers. Use the control strip method given in Tex-207-F,
Part IV, to establish the rolling pattern. Moisten the roller drums thoroughly with a soap and water solution to
prevent adhesion. Use only water or an approved release agent on rollers, tamps, and other compaction
equipment unless otherwise directed.

For PFC mixtures, use Tex-246-F to test and verify that the compacted mixture has adequate permeability.
Measure the water flow once per sublot at locations directed by the Engineer. The water flow rate should be less than
20 sec. Investigate the cause of the water flow rate test failures and take corrective actions during production
and placement to ensure the water flow rate is less than 20 sec. Suspend production if two consecutive water
flow rate tests fail unless otherwise approved. Resume production after the Engineer approves changes to
production or placement methods.

Complete all compaction operations before the pavement temperature drops below 180°F unless otherwise
allowed. The Engineer may allow compaction with a light finish roller operated in static mode for pavement
temperatures below 180°F.

Allow the compacted pavement to cool to 160°F or lower before opening to traffic unless otherwise directed.
Sprinkle the finished mat with water or limewater, when directed, to expedite opening the roadway to traffic.

4.9, Acceptance Plan. Sample and test the hot-mix on a lot and sublot basis.

491. Referee Testing. The Materials and Tests Division is the referee laboratory. The Contractor may request
referee testing if the differences between Contractor and Engineer test results exceed the operational
tolerances in accordance with Table 9 and the differences cannot be resolved. The Contractor may also
request referee testing if the Engineer’s test results require suspension of production and the Contractor's
test results are within specification limits. Make the request within five working days after receiving test
results and cores from the Engineer. Referee tests will be performed only on the sublot in question and only
for the particular tests in question. Allow 10 working days from the time the referee laboratory receives the
samples for test results to be reported. The Department may require the Contractor to reimburse the
Department for referee tests if more than three referee tests per project are required and the Engineer’s test
results are closer to the referee test results than the Contractor’s test results.

49.2. Production Acceptance.

49.21. Production Lot. A production lot consists of four equal sublots. The default quantity for Lot 1 is 1,000 ton;
however, when requested by the Contractor, the Engineer may increase the quantity for Lot 1 to no more
than 2,000 ton. The Engineer will select subsequent lot sizes based on the anticipated daily production such
that approximately three to four sublots are produced each day. The lot size will be between 1,000 ton and
4,000 ton. The Engineer may change the lot size before the Contractor begins any lot.

4921.1. Incomplete Production Lots. If a lot is begun but cannot be completed, such as on the last day of
production or in other circumstances deemed appropriate, the Engineer may close the lot. Close all lots
within five working days unless otherwise allowed.

4922 Production Sampling.

492241. Mixture Sampling. Obtain hot-mix samples from trucks at the plant in accordance with Tex-222-F. The
sampler will split each sample into three equal portions in accordance with Tex-200-F and label these
portions as “Contractor,” “Engineer,” and “Referee.” The Engineer will perform or witness the sample
splitting and take immediate possession of the samples labeled “Engineer” and “Referee.” The Engineer will
maintain the custody of the samples labeled “Engineer” and “Referee” until the Department’s testing is
completed.
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Random Sample. At the beginning of the project, the Engineer will select random numbers for all
production sublots. Determine sample locations in accordance with Tex-225-F. Take one sample for each
sublot at the randomly selected location. The Engineer will perform or witness the sampling of production
sublots.

Blind Sample. For one sublot per lot, the Engineer will obtain and test a “blind” sample instead of the
random sample collected by the Contractor. Test either the “blind” or the random sample; however, referee
testing (if applicable) will be based on a comparison of results from the “blind” sample. The location of the
Engineer’s “blind” sample will not be disclosed to the Contractor. The Engineer’s “blind” sample may be
randomly selected in accordance with Tex-225-F for any sublot or selected at the discretion of the Engineer.
The Engineer will use the Contractor’s split sample for sublots not sampled by the Engineer.

Informational Hamburg and Overlay Testing. Select one random sublot from Lot 2 or higher for Hamburg
and Overlay testing during the first week of production. Obtain and provide the Engineer with approximately
90 Ib. of mixture, sampled in accordance with Tex-222-F, in sealed containers, boxes, or bags labeled with
the Control-Section-Job (CSJ), mixture type, lot, and sublot number. The Engineer will ship the mixture to
the Materials and Tests Division for Hamburg and Overlay testing. Results from these tests will not be used
for specification compliance.

Asphalt Binder Sampling. Obtain a 1-gt. (1 gal. for A-R binder) sample of the asphalt binder witness by the
Engineer for each lot of mixture produced. The Contractor will notify the Engineer when the sampling will occur.
Obtain the sample at approximately the same time the mixture random sample is obtained. Sample from a
port located immediately upstream from the mixing drum or pug mill and upstream from the introduction of
any additives in accordance with Tex-500-C, Part Il. Label the can with the corresponding lot and sublot
numbers, producer, producer facility, grade, district, date sampled, and project information including
highway and CSJ. The Engineer will retain these samples for one year. The Engineer may also obtain
independent samples. If obtaining an independent asphalt binder sample and upon request of the
Contractor, the Engineer will split a sample of the asphalt binder with the Contractor.

At least once per project, the Engineer will collect split samples of each binder grade and source used. The
Engineer will submit one split sample to the Materials and Tests Division to verify compliance with ltem 300,
“Asphalts, Qils, and Emulsions” and will retain the other split sample for 1 yr.

Membrane Sampling. The Engineer will obtain a 1-gt. sample of the polymer modified emulsion for each lot of
mixture produced in accordance with Tex-500-C, Part Ill. The Engineer will notify the Contractor when the
sampling will occur and will witness the collection of the sample. Obtain the sample at approximately the same
time the mixture random sample is obtained. Label the can with the corresponding lot and sublot numbers,
producer, producer facility, grade, district, date sampled, and project information including highway and CSJ.
The Engineer will retain theses samples for two months.

At least once per project, the Engineer will collect split samples of the polymer modified emulsion. The Engineer
will submit one split sample to the Materials and Tests Division to verify compliance with ltem 300, “Asphalts,
Oils, and Emulsions” and will retain the other split sample for two months. The Engineer may test as often as
necessary to ensure the residual of the emulsion is greater than or equal to the specification requirement in

Item 300, “Asphalts, Oils, and Emulsions.”

Production Testing. The Contractor and Engineer must perform production tests in accordance with
Table 13. The Contractor has the option to verify the Engineer’s test results on split samples provided by
the Engineer. Determine compliance with operational tolerances in accordance with Table 9 for all sublots.

At any time during production, the Engineer may require the Contractor to verify the following based on
quantities used:

m  |lime content (within £0.1% of JMF), when PG binder is specified;

m fiber content (within £0.03% of JMF), when PG binder is specified; and

m  CRM content (within £1.5% of JMF), when A-R binder is specified.

Maintain the in-line measuring device when A-R binder is specified to verify the A-R binder viscosity between
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2,500 and 4,000 centipoise at 350°F unless otherwise approved. Record A-R binder viscosity at least once
per hour and provide the Engineer with a daily summary unless otherwise directed.

If the aggregate mineralogy is such that Tex-236-F Part |.does not yield reliable results, the Engineer may
allow alternate methods for determining the asphalt content and aggregate gradation. The Engineer will
require the Contractor to provide evidence that results from Tex-236-F, Part | are not reliable before permitting
an alternate method unless otherwise allowed. Use the applicable test procedure as directed if an alternate
test method is allowed.

Table 13
Production and Placement Testing Frequency
I Test Min Contractor Min Engmeer
Description . Testing
Method Testing Frequency F
requency
Individual % retained for sieve
sized larger than #200 Tex-200-F 1 per sublot 1 per 12 sublots
% passing the #200 sieve
Laboratory-molded density, % | Tex-207-F, Part VIII 1 per sublot 1 per lot
Asphalt binder content’, % Tex-236-F, Part 2 1 per sublot 1 per lot
Drain-down, % Tex-235-F 1 per sublot 1 per 12 sublots
Boil test? Tex-530-C 1 per project 1 per project
Membrane application rate Tex-247-F 1 per lot 1 per 12 sublots
Moisture content Tex-212-F, Part II When directed 1 per project
1 per project )
Cantabro loss, % Tex-245-F (sample only) 1 per project
1 per project '
Overlay test Tex-248-F (sample only) 10 1 per project!
1 per project )
Hamburg Wheel test Tex-242-F (sample only)® 1 per projectt
Water flow test5 Tex-246-F 1 per sublot 1 per project
. . 1 per lot
Asphalt binder sampling Tex-500-C, Part II (sample only)® 1 per project
Membrane sampling )
and testing Tex-500-C, Part Il N/A 1 per project
Thermal profile Tex-244-F 1 per sublot’89 1 per project®

May be obtained from asphalt mass flow meter readouts as determined by the Engineer.

Ensure the binder content determination excludes fibers.

When shown on the plans.

When required according to mixture type and requirements in accordance with Table 8.

Only required for PFC mixtures.

Obtain samples witness by the Engineer. The Engineer will retain these samples for 1 yr.

To be performed in the presence of the Engineer when using the thermal camera, unless otherwise approved.
Not required when a thermal imaging system is used.

When using the thermal imaging system, the test report must include the temperature measurements taken in
accordance with Tex-244-F.

10. Testing performed by the Materials and Tests Division for informational purposes only.

©ENORWN

Operational Tolerances. Control the production process within the operational tolerances in accordance
with Table 9. Suspend production and placement operations when production or placement test results
exceed the tolerances in accordance with Table 9 unless otherwise allowed. The Engineer will allow
suspended production to resume when test results or other information indicates the next mixture produced
will be within the operational tolerances.
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494, Individual Loads of Hot-Mix. The Engineer can reject individual truckloads of hot-mix. When a load of hot-
mix is rejected for reasons other than temperature, contamination, or excessive uncoated particles, the
Contractor may request that the rejected load be tested. Make this request within 4 hr. of rejection. The
Engineer will sample and test the mixture. If test results are within the operational tolerances in accordance
with Table 9, payment will be made for the load. If test results are not within operational tolerances, no
payment will be made for the load.

495, Placement Acceptance.

496. Placement Lot. A placement lot consists of four placement sublots. A placement sublot consists of the area
placed during a production sublot.

497. Miscellaneous Areas. Miscellaneous areas include areas that typically involve significant handwork or
discontinuous paving operations such as driveways, mailbox turnouts, crossovers, gores, spot level-up
areas, and other similar areas. The specified layer thickness is based on the rate of 90 Ib. per square yard
for each inch of pavement unless another rate is shown on the plans. Miscellaneous areas are not subject
to thermal profiles testing.

498. Recovered Asphalt Dynamic Shear Rheometer (DSR). The Engineer may take production samples or
cores from suspect areas of the project to determine recovered asphalt properties. Asphalt binders with an
aging ratio greater than 3.5 do not meet the requirements for recovered asphalt properties and may be
deemed defective when tested and evaluated by the Materials and Tests Division. The aging ratio is the
DSR value of the extracted binder divided by the DSR value of the original unaged binder. Obtain DSR
values in accordance with AASHTO T 315 at the specified high temperature performance grade of the
asphalt. The Engineer may require removal and replacement of the defective material at the Contractor's
expense. The asphalt binder will be recovered for testing from production samples or cores in accordance
with Tex-211-F.

4909, Irregularities. Identify and correct irregularities including segregation, rutting, raveling, flushing, fat spots, mat
slippage, irregular color, irregular texture, roller marks, tears, gouges, streaks, uncoated aggregate particles,
or broken aggregate particles. The Engineer may also identify irregularities, and in such cases, the Engineer
will promptly notify the Contractor. If the Engineer determines that the irregularity will adversely affect
pavement performance, the Engineer may require the Contractor to remove and replace (at the Contractor’s
expense) areas of the pavement that contain irregularities. The Engineer may also require the Contractor to
remove and replace (at the Contractor’s expense) areas where the mixture does not bond to the existing
pavement.

If irregularities are detected, the Engineer may require the Contractor to immediately suspend operations or
may allow the Contractor to continue operations for no more than one day while the Contractor is taking
appropriate corrective action.

4.9.10. Exempt Production. When the anticipated daily production is less than 100 ton, all QC and QA sampling
and testing are waived. The Engineer may deem the mixture as exempt production for the following
conditions:

m  anticipated daily production is more than 100 ton but less than 250 ton;
m total production for the project is less than 2,500 ton;

m  when mutually agreed between the Engineer and the Contractor; or

m  when shown on the plans.

For exempt production, the Contractor is relieved of all production and placement sampling and testing
requirements. All other specification requirements apply, and the Engineer will perform acceptance tests for
production and placement in accordance with Table 13.

For exempt production:

m  produce, haul, place, and compact the mixture as directed by the Engineer; and

m  control mixture production to yield a laboratory-molded density that is within £1.0% of the target density

as tested by the Engineer.
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Ride Quality. Measure ride quality in accordance with ltem 585, “Ride Quality for Pavement Surfaces,”
unless otherwise shown on the plans.

5.1.

5.2.

5.3.

MEASUREMENT

PFC Hot-Mix Asphalt. Permeable friction course (PFC) hot-mix will be measured by the ton of composite
mixture, which includes asphalt, aggregate, and additives. Measure the weight on scales in accordance with
Item 520, “Weighing and Measuring Equipment.”

TBFC Hot-Mix Asphalt. Thin bonded friction course (TBFC) hot-mix will be measured by the ton of
composite mixture, which includes asphalt, aggregate, and additives. Measure the weight on scales in
accordance with ltem 520, “Weighing and Measuring Equipment.”

Membrane. Membrane material will be measured by volume. Membrane material will be measured at the
applied temperature by strapping the tank before and after road application and determining the net volume
in gallons from the distributor’s calibrated strap stick. The Engineer will witness all operations for volume
determination. All membrane will be measured by the gallon applied, in the accepted membrane.

PAYMENT

The work performed and materials furnished in accordance with this ltem and measured as provided under
Section 3082.5.1., “PFC Hot-Mix Asphalt,” will be paid for at the unit bid price for “Permeable friction course”
of the mixture type, SAC, and binder specified. These prices are full compensation for surface preparation,
removing pavement marking and markers, materials, placement, equipment, labor, tools, and incidentals.

The work performed and materials furnished in accordance with this ltem and measured as provided under
Section 3082.5.2., “TBFC Hot-Mix Asphalt,” will be paid for at the unit bid price for “Thin bonded friction
course” of the mixture type, SAC, and binder specified. These prices are full compensation for surface
preparation, removing pavement marking and markers, materials, placement, equipment, labor, tools, and
incidentals.

The work performed and materials furnished in accordance with this Item and measured as provided under
Section 3082.5.3., “Membrane,” will be paid for at the unit bid price for “Membrane” of the membrane
material provided. These prices are full compensation for materials, placement, equipment, labor, tools,
and incidentals.

Trial batches will not be paid for unless they are included in pavement work approved by the Department.

Payment adjustment for ride quality will be determined in accordance with ltem 585, “Ride Quality for
Pavement Surfaces.”
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Special Specification 3096

Texas

Asphalts, Oils, and Emulsions li.-i’“'

1. DESCRIPTION
Provide asphalt cements, cutback and emulsified asphalts, performance-graded asphalt binders, and other
miscellaneous asphalt materials as specified on the plans.

2. MATERIALS

Provide asphalt materials that meet the stated requirements when tested in conformance with the referenced
Department, AASHTO, and ASTM test methods. Use asphalt containing recycled materials only if the
recycled components meet the requirements of Article 6.9., “Recycled Materials.” Provide asphalt materials
that the Department has preapproved for use in accordance with Tex-545-C, “Asphalt Binder Quality
Program.”

Inform the Department of all additives or modifiers included in the asphalt binder as part of the facility quality
plan, as required by Tex-545-C, “Asphalt Binder Quality Program,” and provide that information to
Department personnel. The Department reserves the right to prohibit the use of any asphalt additive or
modifier.

Limit the use of polyphosphoric acid to no more than 0.5% by weight of the asphalt binder.

The use of re-refined engine oil bottoms is prohibited.

Acronyms used in this Item are defined in Table 1.

1-17 12-21
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Table1
Acronyms
Acronym Definition
Test Procedure Designations
Tex Department
TorR AASHTO
D ASTM
Polymer Modifier Designations

P polymer-modified
SBRorL styrene-butadiene rubber (latex)
SBS styrene-butadiene-styrene block co-polymer
TR tire rubber (from ambient temperature grinding of truck and

passenger tires)
AC asphalt cement
AE asphalt emulsion
AE-P asphalt emulsion prime
A-R asphalt-rubber
C cationic
EAP&T emulsified asphalt prime and tack
EBL emulsified bonding layer
FDR full depth reclamation
H-suffix harder residue (lower penetration)
HF high float
HY high yield
MC medium-curing
MS medium-setting
PCE prime, cure, and erosion control
PG performance grade
RC rapid-curing
RS rapid-setting
S-suffix stockpile usage
SCM special cutback material
SS slow-setting
SY standard yield
TRAIL tracking resistant asphalt interlayer

3096

Asphalt Cement. Provide asphalt cement that is homogeneous, water-free, and nonfoaming when heated to
347°F, and meets the requirements in Table 2.

Table 2
Asphalt Cement
Test Viscosity Grade
Property Procedure AC-0.6 AC-1.5 AC-3 AC-5 AC-10
Min | Max | Min | Max | Min { Max | Min { Max | Min | Max
Viscosity T202
140°F, poise 40 { 80 | 100 i 200 | 250 ; 350 | 400 i 600 | 800 1,200
275°F, poise 04 i - 107 - |11 - | 14: - |19} -
ponetialon, 77,1006, | 149 350 - 20 - 20 - |15 - |85 | -
Flash point, C.0.C., °F T48 425 ¢ - | 425 - | 425 — [ 425 - | 450 i -
Solubility in
trichloroethylene, % T44 9.0 - 1990 - |90 - |90 - [90: -
Spot test Tex-509-C Neg. Neg. Neg. Neg. Neg.
Tests on residue from
RTFOT: T 240
Viscosity, 140°F, poise T 202 - 1180 | - {450 | - {900| - {1,500 - {3,000
o e
Ductiity, 77°F TS0 | 100 - (100 - (100 | - 100 - |100| -
5 cm/min., cm

1. 1f AC-0.6 or AC-1.5 ductility at 77°F is less than 100 cm, material is acceptable if ductility at 60°F is

more than 100 cm.
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2.2. Polymer-Modified Asphalt Cement. Provide polymer-modified asphalt cement that is smooth,
homogeneous, and meets the requirements Table 3. Supply samples of the base asphalt cement and
polymer additives if requested.
Table 3
Polymer-Modified Asphalt Cement
Property Test Polymer-Modified Viscosity Grade
Procedure AC-12-5TR NT-HA! AC-15P AC-20XP AC-10-2TR AC-20-5TR
Min [ Max | Min | Max | Min [ Max | Min [ Max | Min [ Max [ Min | Max
Polymer TR - SBS SBS TR TR
Polymer content, % Tex-533-C 5.0 - - - 3.0 - - - 20 - 5.0 -
(solids basis) or Tex-553-C
Dynamic shear, T315 1.0 -
G*/sing, 82°C,
10 rad/s, kPa
Dynamic shear, T315 - - - - - - 1.0 - - - 1.0 -
G*/sing, 64°C,
10 rad/s, kPa
Dynamic shear, T315 1.0 - - - - - - - 1.0 - - -
G*/sing, 58°C,
10 rad/s, kPa
Viscosity
140°F, poise T202 1,200 - 1,500 - 2,000 - 1,000 - 2,000 -
275°F, poise T202 - 4,000 - 8.0 - - - 8.0 - 10.0
Penetration, 77°F, T49 110 150 - 25 100 150 75 115 95 130 75 115
100 g, 5 sec.
Ductility, 5cm/min., T51 - - - - - - - -
39.2°F, cm
Elastic recovery, Tex-539-C 55 - 55 - 55 - 30 - 55 -
50°F, %
Softening point, °F T53 113 - 170 - - - 120 - 110 - 120 -
Polymer separation, Tex-540-C None None None None None
5hr.
Flash point, C.0.C., T48 425 - 425 - 425 - 425 - 425 - 425 -
°F
Tests on residue T 240
from RTFOT aging and R 28
and pressure aging:
Creep stiffness T313
S, -18°C, MPa - 300 - - - 300 - 300 - 300 - 300
m-value, -18°C 0.300 - - - 0.300 - 0.300 - 0.300 - 0.300 -

1. Non-Tracking Hot Applied Tack Coat - TRAIL product

2.3.

Cutback Asphalt. Provide cutback asphalt that meets the requirements of Tables 4, 5, and 6, for the
specified type and grade. Supply samples of the base asphalt cement and polymer additives if requested.
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Table 4
Rapid-Curing Cutback Asphalt
Test Type-Grade
Property Procedure
RC-250 RC-800 RC-3000
Min Max Min Max Min Max
Kinematic viscosity, 140°F, cSt T 201 250 400 800 | 1,600 | 3,000 | 6,000
Water, % D95 - 0.2 - 0.2 - 0.2
Flash point, T.0.C., °F T79 80 - 80 - 80 -
Distillation test: T78
Distillate, percentage by volume of total
distillate to 680°F
to 437°F 40 75 35 70 20 55
to 500°F 65 90 55 85 45 75
to 600°F 85 - 80 - 70 -
Residue from distillation, volume % 70 - 75 - 82 -
Tests on distillation residue:
Viscosity, 140°F, poise T202 600 2,400 600 | 2,400 | 600 | 2,400
Ductility, 5 cm/min., 77°F, cm T51 100 - 100 - 100 -
Solubility in trichloroethylene, % T44 99.0 - 99.0 - 99.0 -
Spot test Tex-509-C Neg. Neg. Neg.
Table 5
Medium-Curing Cutback Asphalt
Property Test Type-Grade
Procedure MC-30 MC-250 MC-800 MC-3000
Min Max Min Max Min Max Min Max
Kinematic viscosity, T 201 30 60 250 500 800 1,600 | 3,000 6,000
140°F, cSt
Water, % D95 - 0.2 - 0.2 - 0.2 - 0.2
Flash point, T.0.C., °F T79 95 - 122 - 140 - 149 -
Distillation test: T78
Distillate, percentage by
volume of total distillate
to 680°F
to 437°F - 35 - 20 - - - -
to 500°F 30 75 5 55 - 40 - 15
to 600°F 75 95 60 90 45 85 15 75
Residue from 50 - 67 - 75 - 80 -
distillation, volume %
Tests on distillation
residue:
Viscosity, 140°F, poise T 202 300 | 1,200 | 300 1,200 300 1,200 300 1,200
Ductility, 5 cm/min., T51 100 - 100 - 100 - 100 -
77°F, cm
Solubility in T 44 99.0 - 99.0 - 99.0 - 99.0 -
trichloroethylene, %
Spot test Tex-509-C Neg. Neg. Neg. Neg.
4-17 12-21
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Table 6
Special-Use Cutback Asphalt
Property Test Type-Grade
Procedure MC-2400L SCMI SCMII
Min Max Min Max Min Max
Kinematic viscosity, 140°F, cSt T 201 2,400 | 4,800 | 500 | 1,000 | 1,000 | 2,000
Water, % D95 - 0.2 - 0.2 - 0.2
Flash point, T.0.C., °F T79 150 - 175 - 175 -
Distillation test: T78
Distillate, percentage by volume of
total distillate to 680°F
to 437°F - - - - - -
to 500°F - 35 - 0.5 - 0.5
to 600°F 35 80 20 60 15 50
Residue from distillation, volume % 78 - 76 - 82 -
Tests on distillation residue:
Polymer SBR - -
Polymer content, % (solids basis) Tex-533-C 2.0 - - - - -
Penetration, 100 g, 5 sec., 77°F T49 150 300 180 - 180 -
Ductility, 5 cm/min., 39.2°F, cm T51 50 - - - - -
Solubility in trichloroethylene, % T44 99.0 - 99.0 - 99.0 -

Emulsified Asphalt. Provide emulsified asphalt that is homogeneous, does not separate after thorough
mixing, and meets the requirements for the specified type and grade in Tables 7, 8, 9, 10, and 10A-C.
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Table 7
Emulsified Asphalt
Property Test Type-Grade
Procedure | Rapid-Setting Medium-Setting Slow-Setting
HFRS-2 MS-2 AES-300 S8 SS-1H
Min Max Min Max Min Max Min Max Min Max
Viscosity, Saybolt Furol T72

77°F, sec. - - - - 75 400 20 100 20 100

122°F, sec. 150 400 100 300 - - - - - -
Sieve test, % T59 - 0.1 - 0.1 - 0.1 - 0.1 - 0.1
Miscibility T59 - - - Pass Pass
Cement mixing, % T59 - | - - | - - [ - - [ 20 - ] 20
Coating ability and water T59
resistance:

Dry aggregate/after spray - - Good/Fair - -

Wet aggregate/after spray - - Fair/Fair - -
Demulsibility, 35 mL of 0.02 T59 50 - - 30 - - - - - -
N CaCly, %

Storage stability, 1 day, % T59 - 1 - 1 - 1 - 1 - 1
Freezing test, 3 cycles! T59 - Pass - Pass Pass
Distillation test: T59

Residue by distillation, % 65 - 65 - 65 - 60 - 60 -

by wt.

Oil distillate, % by volume - 05 - 05 - 5 - 05 - 05

of emulsion
Tests on residue from
distillation:

Penetration, 77°F, 100 g, T49 100 140 120 160 300 - 120 160 70 100

5 sec.

Solubility in T44 97.5 - 97.5 - 97.5 - 97.5 - 97.5 -

trichloroethylene, %

Ductility, 77°F, 5 cm/min., T51 100 - 100 - - - 100 - 80 -

cm

Float test, 140°F, sec. T50 1,200 - - - 1,200 - - - - -
1. Applies only when the Engineer designates material for winter use.

Table 8
Cationic Emulsified Asphalt
Property Test Type-Grade
Procedure Rapid-Setting Medium-Setting Slow-Setting
CRS-2 CRS-2H CMS-2 CMS-28 CSS-1 CSS-1H
Min | Max | Min | Max | Min Max Min Max Min Max Min Max
Viscosity, Saybolt Furol T72

77°F, sec. - - - - - - - - 20 100 20 100

122°F, sec. 150 | 400 150 | 400 100 300 100 300 - - - -
Sieve test, % T59 - 0.1 - 0.1 - 0.1 - 041 - 0.1 - 0.1
Cement mixing, % T59 - - - - - - - - - 2.0 - 2.0
Coating ability and water resistance: T59

Dry aggregate/after spray - - Good/Fair Good/Fair - -

Wet aggregate/after spray - - Fair/Fair Fair/Fair - -
Demulsibility, 35 mL of 0.8% T59 70 - 70 - - - - - - - - -
Sodium dioctyl sulfosuccinate, %

Storage stability, 1 day, % T59 - 1 - 1 - 1 - 1 - 1 - 1
Particle charge T59 Positive Positive Positive Positive Positive Positive
Distillation test:

Residue by distillation, % by wt. 759 65 - 65 - 65 - 65 60 - 60 -

QOil distillate, % by volume of - 05 - 05 - 7 - 5 - 05 - 05

emulsion
Tests on residue from distillation:

Penetration, 77°F, 100 g, 5 sec. T49 120 160 70 110 120 200 300 - 120 160 70 110

Solubility in trichloroethylene, % T 44 975 - 975 - 975 - 975 - 97.5 - 975 -

Ductility, 77°F, 5 cm/min., cm T51 100 - 80 - 100 - - 100 - 80 -
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Table 9
Polymer-Modified Emulsified Asphalt
Property Test Type-Grade
Procedure Rapid-Setting Medium-Setting Slow-Setting
HFRS-2P AES-150P AES-300P AES-3008 SS-1P
Min Max Min Max Min Max Min Max Min Max
Viscosity, Saybolt Furol T72
77°F, sec. - - 75 400 75 400 75 400 30 100
122°F, sec. 150 400 - - - -
Sieve test, % T59 - 0.1 - 0.1 - 0.1 - 0.1 - 0.1
Miscibility T59 - - - Pass
Coating ability and water resistance:
Dry aggregate/after spray T59 Good/Fair Good/Fair Good/Fair -
Wet aggregate/after spray Fair/Fair Fair/Fair Fair/Fair -
Demulsibility, 35 mL of 0.02 N CaClz, T59 50 - - - - - - - - -
%
Storage stability, 1 day, % T59 - - 1 - 1 - 1 - 1
Breaking index, g Tex-542-C - -
Distillation test:" T59
Residue by distillation, % by wt. 65 - 65 - 65 - 65 - 60 -
QOil distillate, % by volume of - 0.5 - 3 - 5 - 7 - 0.5
emulsion
Tests on residue from distillation:
Polymer content, wt. % (solids Tex-533-C 3.0 - - - - - - - 3.0 -
basis)
Penetration, 77°F, 100 g, 5 sec. T49 90 140 150 300 300 - 300 - 100 140
Solubility in trichloroethylene, % T44 97.0 - 97.0 - 97.0 - 97.0 - 97.0 -
Viscosity, 140°F, poise T 202 1,500 - - - - - - - 1,300 -
Float test, 140°F, sec T50 1,200 - 1,200 - 1,200 - 1,200 - - -
Ductility,2 39.2°F, 5 cm/min., cm T51 50 - - - - - - - 50 -
Elastic recovery,2 50°F, % Tex-539-C 55 - - - - - - - - -
Tests on RTFO curing of distillation T 240
residue
Elastic recovery, 50°F, % Tex-536-C - - 50 - 50 - 30 - - -

1. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350°F +10°F. Maintain at this temperature for 20 min. Complete total distillation

in 60 min. (5 min.) from the first application of heat.

2. HFRS-2P must meet one of either the ductility or elastic recovery requirements.

12-21

Statewide



https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph536.pdf

3096

Table 10
Polymer-Modified Cationic Emulsified Asphalt
Property Test Type-Grade
Procedure Rapid-Setting Medium-Setting Slow-Setting
CRS-2P CHFRS-2P CRS-2TR CMS-1P3 CMS-2P3 CSS 1P
Min Max Min Max Min Max | Min Max | Min | Max Min Max
Viscosity, Saybolt Furol T72
77°F, sec. - - - - - - 10 100 - - 20 100
122°F, sec. 150 400 100 400 150 500 - - 50 400 - -
Sieve test, % T59 - 0.1 - 0.1 - 0.1 - 0.1 - 0.1 - 0.1
Demulsibility, 35 ml of 0.8% sodium T59 70 - 60 - 40 - - - - - - -
dioctyl sulfosuccinate, %
Storage stability, 1 day, % T59 - 1 - 1 - 1 - 1 - 1 -
Breaking index, g Tex-542-C - - - - - - - - - - - -
Particle charge T59 Positive Positive Positive Positive Positive Positive
Distillation test!: T59
Residue by distillation, % by weight 65 - 65 - 65 - 30 - 60 - 62 -
Qil distillate, % by volume of emulsion - 05 - 0.5 - 3 - 0.5 - 05 - 05
Tests on residue from distillation:
Polymer content, wt. % (solids basis) Tex-533-C 3.0 - 3.0 - 5.0 - - - - - 3.0 -
Penetration, 77°F, 100 g, 5 sec. T49 90 150 80 130 90 150 30 - 30 - 55 90
Viscosity, 140°F, poise T 202 1,300 - 1,300 - 1,000 - - - - - - -
Solubility in trichloroethylene, % T44 97.0 - 95.0 - 98 - - - - - 97.0 -
Softening point, °F T53 - - - - - - - - - - 135 -
Ductility, 77°F, 5 cm/min., cm T51 - - - - 40 - - - - - 70 -
Float test, 140°F, sec. T50 - - 1,800 - - - - - - - - -
Ductility,2 39.2°F, 5 cm/min., cm T51 50 - - - - - - - - - - -
Elastic recovery,? 50°F, % Tex-539-C 55 - 55 - - - - - - - - -
Tests on residue from evaporative R 78,
recovery: Procedure
B
Nonrecoverable creep compliance of T 350 - - - - - - - 2.0 - 4.0 - -
residue, 3.2 kPa, 52°C, kPa-!
Tests on rejuvenating agent:
Viscosity, 140°F, cSt T 201 - - - - - - 50 175 50 175 - -
Flash point, C.0.C., °F T48 - - - - - - 380 - 380 - - -
Saturates, % by weight D 2007 - - - - - - - 30 - 30 - -
Solubility in n-pentane, % by weight D 2007 - - - - - - 99 - 99 - - -
Tests on rejuvenating agent after RTFO T 240
Weight Change, % - - - - - - - 6.5 - 6.5 - -
Viscosity Ratio - - - - - - - 3.0 - 3.0 - -
Tests on latex*:
Tensile strength, die C dumbbell, psi D 4125 - - - - - - 800 - 800 - - -
Change in mass after immersion in D 471 - - - - - - - 400 - 408 - -
rejuvenating agent, %
1. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350°F (+0°F). Maintain at this temperature for 20 min. Complete total
distillation in 60 min. (£5 min.) from the first application of heat.
2. CRS-2P must meet one of either the ductility or elastic recovery requirements.
3. With all precertification samples of CMS-1P or CMS-2P, submit certified test reports showing that the rejuvenating agent and latex meet the stated
requirements. Submit samples of these raw materials if requested by the Engineer.
4.  Preparation of latex specimens: use any substrate and recovery method which produces specimens of uniform dimensions and which delivers enough
material to achieve desired residual thickness.
5. Cutsamples for tensile strength determination using a crosshead speed of 20 in. per minute.
6.  Specimen must remain intact after exposure and removal of excess rejuvenating agent.
7. Modifier type is tire rubber.
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Table 10A
Non-Tracking Tack Coat Emulsion’
Property Test Procedure NT-HRE NT-RRE NT-SRE
Min Max Min Max Min Max

Viscosity, Saybolt Furol T72 15 - 15 - 10 100
77°F, sec.
Storage stability, 1 Day, % T59 - 1 - 1 - 1
Settlement, 5-day, % T59 - 5 - 5 - 5
Sieve test, % T59 - 0.30 - 0.30 - 0.1
Distillation test:2 T59

Residue by distillation, % by wt. 50 - 58 - 50 -

Qil distillate, by volume of emulsion - 1.0 - 1.0 - 1.0
Test on residue from distillation:

Penetration, 77°F, 100 g, 5 sec. T49 - 20 15 45 40 90

Solubility in trichloroethylene, % T44 97.5 - 97.5 - 97.5 -

Softening point, °F T53 150 - - - - -

Dynamic shear, G*/sin(d), 82°C, 10 T315 1.0 - - - - -

rad/s, kPa

1. Due to the hardness of the residue, these emulsions should be heated to 120-140°F before thoroughly mixing as the emulsion is
being prepared for testing.

2. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350°F + 10°F. Maintain at this temperature for 20 min.
Complete total distillation in 60 + 5 min. from first application of heat.

Table10B
Spray Applied Underseal Membrane Polymer-Modified Emulsions (EBL)
Property Test Procedure Min Max

Viscosity @ 77°F, SSF 172 20 100
Storage Stability’, % T59 - 1
Demulsibility? T59 55 -

Anionic emulsions — 35 mL of 0.02 N CaCl2, %

Cationic emulsions — 35 mL of 0.8% sodium

dioctyl sulfosuccinate, %
Sieve Test?, % T59 - 0.05
Distillation Test* T59

Residue by distillation, % by wt. 63

Oil portion of distillate, % by vol. 05
Test on Residue from Distillation

Elastic Recovery @ 50°F, 50 mm/min., % Tex-539-C 60 -

Penetration @ 77°F, 100 g, 5 sec., 0.1 mm T49 80 130

1. After standing undisturbed for 24 hr., the surface must be smooth, must not exhibit a white or milky
colored substance, and must be a homogeneous color throughout.

2. Material must meet demulsibility test for emulsions.

3. May be required by the Engineer only when the emulsion cannot be easily applied in the field.

4. The temperature on the lower thermometer should be brought slowly to 350°F + 10°F and
maintained at this temperature for 20 min. The total distillation should be completed in 60 + 5 min.
from the first application of heat.

Table 10C
Full-Depth Reclamation Emulsion (FDR EM)
Property Test Procedure Standard Yield (SY) High Yield (HY)
Min Max Min Max
Sieve test, % T59 - 041 - 0.1
Viscosity Saybolt Furol @ 77°F, sec. T59 20 100 20 100
Distillation test!: T59
Residue by distillation, % by wt. 60 - 63 -
Qil portion of distillate, % by vol. - 0.5 - 0.5
Test on residue from distillation: T49
Penetration @ 77°F, dmm 55 95 120 -
Test on rejuvenating agent:
BWOA, %? b - - 2 -
Viscosity @ 140°F, cSt T201 - - 50 175
Flash Point, COC, °F T48 - - 380 -
Solubility in n-pentane, % by wt. D2007 - - 99 -

1. The temperature on the lower thermometer should be brought slowly to 350°F +£10°F and maintained at this temperature for
20 min. The total distillation should be completed in 60 + 5 min. from the first application of heat.
2. BWOA = By weight of asphalt. Provide a manufacturer’s certificate of analysis (COA) with the percent of rejuvenator added.
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Specialty Emulsions. Provide specialty emulsion that is either asphalt-based or resin-based and meets the

requirements of Table 11 or Table 11A.

Table 11

Specialty Emulsions

Property Test Procedure Type-Grade
Medium-Setting Slow-Setting |
AE-P EAP&T PCE!
Min Max Min Max Min Max
Viscosity, Saybolt Furol T72
77°F, sec. - - - - 10 100
122°F, sec. 15 150 - - - -
Sieve test, % T59 - 0.1 - 0.1 - 0.1
Miscibility? T59 - Pass Pass
Demulsibility, 35 mL of 0.10 N CaClI2, % T59 - 70 - - - -
Storage stability, 1 day, % T59 - - - -
Particle size,5 % by volume < 2.5 um Tex-238-F3 - - 90 - 90 -
Asphalt emulsion distillation to 500°F
followed by Cutback asphalt distillation of T59&T78
residue to 680°F:
Residue after both distillations, % by wt. 40 - - - - -
Total oil distillate from both distillations, % 25 40 - - - -
by volume of emulsion
Residue by distillation, % by wt. T59 - - 60 - - -
Residue by evaporation,* % by wt. T59 - - - - 60 -
Tests on residue after all distillations:
Viscosity, 140°F, poise T 202 - - 800 - - -
Kinematic viscosity,5 140°F, cSt T 201 - - - - 100 350
Flash point C.0.C., °F T48 - - - - 400 -
Solubility in trichloroethylene, % T44 97.5 - - - - -
Float test, 122°F, sec. T50 50 200 - - - -

1. Supply with each shipment of PCE:

H  acopy of alab report from an approved analytical lab, signed by a lab official, indicating the PCE

formulation does not meet any characteristics of a Resource Conservation Recovery Act (RCRA) hazardous

waste;

B a certification from the producer that the formulation supplied does not differ from the one tested
and that no listed RCRA hazardous wastes or Polychlorinated Biphenyls (PCBs) have been mixed

with the product; and
W a Safety Data Sheet.

2. Exception to T 59: In dilution, use 350 mL of distilled or deionized water and a 1,000-mL beaker.
3. Use Tex-238-F, beginning at “Particle Size Analysis by Laser Diffraction,” with distilled or deionized water as a
medium and no dispersant, or use another approved method.
4. Exception to T 59: Leave sample in the oven until foaming ceases, then cool and weigh.
5. PCE must meet either the kinematic viscosity requirement or the particle size requirement.
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Table 11A
Hard Residue Surface Sealant
Property Test Min Max
Procedure

Viscosity, Krebs unit, 77°F, Krebs units D 562 45 75
Softening point, °F Tex-505-C! 250 -
Uniformity D 2939 Pass?
Resistance to heat D 2939 Pass®
Resistance to water D 2939 Pass*
Wet flow, mm D 2939 - \ 0
Resistance to Kerosene (optional)s D 2939 Pass®
Ultraviolet exposure, UVA-340, 0.77 W/m?, G154 Pass8
50°C chamber, 8 hr. UV lamp, 5 min. spray,
3 hr. 55 min. condensation, 1,000 hr. total
exposure’
Abrasion loss, 1.6 mm thickness, liquid only, % ISSA TB-100 - 1.0
Residue by evaporation, % by weight D 2939 33 -
Tests on residue from evaporation:

Penetration, 77°F, 100 g, 5 sec. T49 15 30

Flash point, Cleveland open cup, °F T48 500
Tests on base asphalt before emulsification

Solubility in trichloroethylene, % T44 98 -

1. Cure the emulsion in the softening point ring in a 200°F + 5°F oven for 2 hr.

2. Product must be homogenous and show no separation or coagulation that cannot be
overcome by moderate stirring.

3. No sagging or slippage of film beyond the initial reference line.

4. No blistering or re-emulsification.

5. Recommended for airport applications or where fuel resistance is desired.

6.

condition and loss of adhesion.

No absorption of Kerosene into the clay tile past the sealer film. Note sealer surface

7. Other exposure cycles with similar levels of irradiation and conditions may be used with

Department approval.

8. No cracking, chipping, surface distortion, or loss of adhesion. No color fading or lightening.

3096

Recycling Agent. Recycling agent and emulsified recycling agent must meet the requirements in Table 12.
Additionally, recycling agent and residue from emulsified recycling agent, when added in the specified

proportions to the recycled asphalt, must meet the properties specified on the plans.
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Recycling Agent and Emulsified Recycling Agent

3096

Property Test Recycling Agent Emulsified Polymer Modified
Procedure Recycling Agent Emulsified
(ARA-1) Recycling Agent
(ARA-1P)
Min Max Min Max Min Max
Viscosity, Saybolt Furol, 77°F, sec. T72 - - 15 100 15 110
Sieve test, % T59 - - - 0.1 - 0.1
Miscibility T59 - No coagulation
Residue by evaporation, % by wt. T59 - - 60 - - -
Distillation test: T59
Residue by distillation, % by wt. 60 65
Qil distillate, % by volume of emulsion - 2
Penetration of Distillation Residue at T49 110 190
39.2°F, 100 g, 5 sec.
Tests on recycling agent or residue from
evaporation:
Flash point, C.0.C., °F T48 400 - 400 - 400 -
Kinematic viscosity, T 201
140°F, cSt 75 200 75 200
275°F, ¢St - 10.0 - 10.0

1. Exception to T 59: Use 0.02 N CaCl2 solution in place of water.
2. Exception to T 59: Maintain sample at 300°F until foaming ceases, then cool and weigh.

Crumb Rubber Modifier. Crumb rubber modifier (CRM) consists of automobile and truck tires processed by

ambient temperature grinding.

CRM must be:

m free from contaminants including fabric, metal, and mineral and other nonrubber substances;

m free-flowing; and

® nonfoaming when added to hot asphalt binder.

Ensure rubber gradation meets the requirements of the grades in Table 13 when tested in accordance with
Tex-200-F, Part I, using a 50-g sample.

Table 13
CRM Gradations
Sieve Size Grade A Grade B Grade C Grade D Grade E
(% Passing) Min Max Min Max Min Max
#8 100 - - - - -

#10 95 100 100 - - -

#16 - - 70 100 100 - As shown on As approved

#30 - - 25 60 90 100 the plans

#40 - - - - 45 100

#50 0 10 - - - -

#200 - - 0 5 - -

Crack Sealer. Provide polymer-modified asphalt-emulsion crack sealer meeting the requirements of
Table 14. Provide rubber-asphalt crack sealer meeting the requirements of Table 15.
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Table 14
Polymer-Modified Asphalt-Emulsion Crack Sealer
Property Test Procedure Min Max

Rotational viscosity, 77°F, cP D 2196, Method A 10,000 25,000
Sieve test, % T59 - 01
Storage stability, 1 day, % T59 - 1
Evaporation Tex-543-C

Residue by evaporation, % by wt. 65 -
Tests on residue from evaporation:

Penetration, 77°F, 100 g, 5 sec. T49 35 75

Softening point, °F T53 140 -

Ductility, 39.2°F, 5 cm/min., cm T51 100 -

Table 15
Rubber-Asphalt Crack Sealer
Property Test Class A Class B
Procedure | Min | Max | Min | Max

CRM content, Grade A or B, % by wt. Tex-544-C | 22 26 - -
CRM content, Grade B, % by wt. Tex-544-C - - 13 17
Virgin rubber content,! % by wt. - - 2 -
Flash point,2 C.0.C., °F T48 400 - 400 -
Penetration,® 77°F, 150 g, 5 sec. T49 30 50 30 50
Penetration,® 32°F, 200 g, 60 sec. T49 12 - 12 -
Softening point, °F T53 - - 170 -
Bond Test, non-immersed, 0.5 in specimen,
50% extension, 20°F4 D5329 - Pass

1. Provide certification that the Min % virgin rubber was added.

2. Agitate the sealing compound with a 3/8- to 1/2 in. (9.5- to 12.7 mm) wide, square-end
metal spatula to bring the material on the bottom of the cup to the surface (i.e., turn the
material over) before passing the test flame over the cup. Start at one side of the
thermometer, move around to the other, and then return to the starting point using 8 to
10 rapid circular strokes. Accomplish agitation in 3 to 4 sec. Pass the test flame over the
cup immediately after stirring is completed.

iad

Exception to T 49: Substitute the cone specified in D 217 for the penetration needle.

4. Allow no crack in the crack sealing materials or break in the bond between the sealer and
the mortar blocks over 1/4 in. deep for any specimen after completion of the test.

3096

Asphalt-Rubber Binders. Provide asphalt-rubber (A-R) binders that are mixtures of asphalt binder and

CRM, which have been reacted at elevated temperatures. Provide A-R binders meeting D6114 and

containing a minimum of 15% CRM by weight. Provide Types | or Il, containing CRM Grade C, for use in hot-
mixed aggregate mixtures. Provide Types Il or Ill, containing CRM Grade B, for use in surface treatment
binder. Ensure binder properties meet the requirements of Table 16.
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Table 16
A-R Binders
Property Test Binder Type
Procedure Type | Type ll Typel lll
Min Max Min Max Min Max
Apparent viscosity, 347°F, cP D2196, 1,500 5,000 1,500 | 5,000 | 1,500 | 5,000
Method A
Penetration, 77°F, 100 g, 5 sec. T49 25 75 25 75 50 100
Penetration, 39.2°F, 200 g, 60 sec. T49 10 - 15 - 25 -
Softening point, °F T53 135 - 130 - 125 -
Resilience, 77°F, % D5329 25 - 20 - 10 -
Flash point, C.0.C., °F T48 450 - 450 - 450 -
Tests on residue from Thin-Film T179
Oven Test:
Retained penetration ratio, 39.2°F, T49 75 - 75 - 75 -
200 g, 60 sec., % of original

Performance-Graded Binders. Provide PG binders that are smooth and homogeneous, show no separation
when tested in accordance with Tex-540-C, and meet the requirements of Table 17.

Separation testing is not required if:

® a modifier is introduced separately at the mix plant either by injection in the asphalt line or mixer,

W the binder is blended on site in continuously agitated tanks, or

W binder acceptance is based on field samples taken from an in-line sampling port at the hot-mix plant

after the addition of modifiers.
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Property and Test Method

Performance Grade

PG 58

PG 64 PG 70

PG 76

PG 82

22 |

-28\-

16 | 22 | 28 | -34

46 | 22 | 28 |

34

-22

_23|.

22 |

Average 7-day max pavement design
temperature, °C!

58

64 70

76

82

Min pavement design temperature, °C’

28 [ -

16 | 22 [ -28 | 34

16 [ 22 | 28 ]

-22

-28[-

22 ]

Original Binder

Flash point, T 48, Min, °C

230

Viscosity, T 3162 3;
Max, 3.0 Pas, test temperature, °C

135

Dynamic shear, T 3154
G*/sin(8), Min, 1.00 kPa, Max, 2.00
kPa?,
Test temperature @ 10 rad/sec., °C

58

64 70

76

82

Elastic recovery, D6084, 50°F, % Min8

30

- [ - [37] 50 -

| 30|

50

60

30

60 |

50

60 |

70

Rolling Thin-Film Oven (Tex-506-C)

Mass change, T 240, Max, %

1.0

Dynamic shear, T 315:

G*/sin(8), Min, 2.20 kPa, Max, 5.00
kPa’,

Test temperature @ 10 rad/sec., °C

58

64 70

76

82

MSCR, T350, Recovery, 0.1 kPa, High
Temperature, % Min8

20

- 20 30 - 20

30

40

20

30

40

50

30

40

50

P

@

ssure Aging Vessel (PAV) Residue (R 28)

PAV aging temperature, °C

100

Dynamic shear, T 315:
G*sin(8), Max, 5,000 kPa
Test temperature @ 10 rad/sec., °C

25

22

25 22 19 28 25

22

28

25

22

28

25

22

Creep stiffness, T 31356

S, max, 300 MPa,

m-value, Min, 0.300

Test temperature @ 60 sec., °C

-24

-24

-24

Direct tension, T 3146;
Failure strain, min, 1.0%
Test temperature @ 1.0 mm/min., °C

-12

-18

24

6

12 | 18 -24 6 -12

-18

24

6

-12

-18

24

6

-12

-18

1. Pavement temperatures are estimated from air temperatures and using an algorithm contained in a Department-supplied computer program, may be provided
by the Department, or by following the procedures outlined in AASHTO MP 2 and PP 28.

2. This requirement may be waived at the Department’s discretion if the supplier warrants that the asphalt binder can be adequately pumped, mixed, and
compacted at temperatures that meet all applicable safety, environmental, and constructability requirements. At test temperatures where the binder is a
Newtonian fluid, any suitable standard means of viscosity measurement may be used, including capillary (T 201 or T 202) or rotational viscometry (T 316).

3. Viscosity at 135°C is an indicator of mixing and compaction temperatures that can be expected in the lab and field. High values may indicate high mixing and
compaction temperatures. Additionally, significant variation can occur from batch to batch. Contractors should be aware that variation could significantly impact

their mixing and compaction operations. Contractors are therefore responsible for addressing any constructability issues that may arise.

4. For quality control of unmodified asphalt binder production, measurement of the viscosity of the original asphalt binder may be substituted for dynamic shear
measurements of G*/sin(5) at test temperatures where the asphalt is a Newtonian fluid. Any suitable standard means of viscosity measurement may be used,
including capillary (T 201 or T 202) or rotational viscometry (T 316).

5. Silicone beam molds, as described in AASHTO TP 1-93, are acceptable for use.

6. If creep stiffness is below 300 MPa, direct tension test is not required. If creep stiffness is between 300 and 600 MPa, the direct tension failure strain
requirement can be used instead of the creep stiffness requirement. The m value requirement must be satisfied in both cases.

7. Maximum values for unaged and RTFO aged dynamic shear apply only to materials used as substitute binders, as described in Item 340, “Dense-Graded Hot-

Mix Asphalt (Small Quantity)”, ltem 341, “Dense-Graded Hot-Mix Asphalt, and Item 344, “Superpave Mixtures.”

8.  Elastic Recovery (ASTM D6084) is not required unless MSCR (AASHTO T 350) is less than the minimum % recovery. Elastic Recovery must be used for the

acceptance criteria in this ins

tance.

EQUIPMENT

Provide all equipment necessary to transport, store, sample, heat, apply, and incorporate asphalts, oils, and
emulsions.
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41.

CONSTRUCTION

Typical Material Use. Use materials shown in Table 18, unless otherwise determined by the

Engineer.

Table18

Typical Material Use

Material Application

Typically Used Materials

Hot-mixed, hot-laid asphalt mixtures

PG binders, A-R binders Types | and ||

Surface treatment

AC-5, AC-10, AC-15P, AC-20XP, AC-10-2TR, AC-20-5TR,
HFRS-2, MS-2, CRS-2, CRS-2H, CRS-2TR, CMS-2P HFRS-2P,
CRS-2P, CHFRS-2P, A-R hinders Types Il and Il

Surface treatment (cool weather)

AC12-5TR, RC-250, RC-800, RC-3000, MC-250, MC-800,
MC-3000, MC-2400L, CMS-2P

Precoating AC-5, AC-10, PG 64-22, SS-1, SS-1H, CSS-1, CSS-1H
Tack coat PG Binders, SS-1H, CSS-1H, EAP&T, TRAIL, EBL
Fog seal SS-1, SS-1H, CSS-1, CSS-1H, CMS-1P

Hot-mixed, cold-laid asphalt
mixtures

AC-0.6, AC-1.5, AC-3, AES-300, AES-300P, CMS-2, CMS-2S

Patching mix

MC-800, SCM |, SCM II, AES-300S

Recycling

AC-0.6, AC-1.5, AC-3, AES-150P, AES-300P, recycling agent,
emulsified recycling agent

Crack sealing

SS-1P, polymer mod AE crack sealant, rubber asphalt crack
sealers (Class A, Class B)

Microsurfacing

CSS-1P

Prime

MC-30, AE-P, EAP&T, PCE

Curing membrane

SS-1, 8S-1H, CSS-1, CSS-1H, PCE

Erosion control

SS-1, 8S-1H, CSS-1, CSS-1H, PCE

FDR -Foaming

PG 64-22, FDR EM-SY, FDR EM-HY

Storage and Application Temperatures. Use storage and application temperatures in accordance with
Table 19. Store and apply materials at the lowest temperature yielding satisfactory results. Follow the
manufacturer’s instructions for any agitation requirements in storage. Manufacturer’s instructions regarding
recommended application and storage temperatures supersede those of Table 19.
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Table19
Storage and Application Temperatures
Application Storage
Type-Grade Recommended Range Max Allowable Max (°F)
(°F) (°F)
AC-0.6, AC-1.5, AC-3 200-300 350 350
AC-5, AC-10 275-350 350 350
AC-15P, AC-20-5TR, AC12-5TR
and AC10-2TR 300-375 375 360
RC-250 125-180 200 200
RC-800 170-230 260 260
RC-3000 215-275 285 285
MC-30, AE-P 70-150 175 175
MC-250 125-210 240 240
MC-800, SCM I, SCM i 175-260 275 275
MC-3000, MC-2400L 225-275 290 290
HFRS-2, MS-2, CRS-2, CRS-2H,
HFRS-2P, CRS-2P, CMS-2,
CMS-2S, AES-300, AES-300S, 120-160 180 180
AES-150P, AES-300P, CRS-2TR
SS-1, SS-1H, CSS-1, CSS-1H,
PCE, EAP&T, SS-1P, RS-1P,
CRS-1P, CSS-1P, recycling agent, 50-130 140 140
emulsified recycling agent, polymer
mod AE crack sealant
PG binders 275-350 350 350
Rubber asphalt crack sealers (Class 350-375 400 B
A, Class B)
A-R binders Types |, I, and Il 325-425 425 425

3096

MEASUREMENT AND PAYMENT

The work performed, materials furnished, equipment, labor, tools, and incidentals will not be measured or

paid for directly but is subsidiary or is included in payment for other pertinent ltems.
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Special Specification 4169 % ’

Texas

Ballasted Track Construction and Rehabilitation lif”"

11.

12.

1.3.

13.1

1.3.2.

133.

14.

15.

DESCRIPTION

Furnish, construct, install, replace, or rehabilitate railroad track in accordance with this specification, project
plans, and the American Railway Engineering and Maintenance of Way Association’s (AREMA) “Manual for
Railway Engineering.” Track construction includes, but is not limited to, placing ballast, distributing and lining
ties, installing and field welding running rail, installing jointed rail, installing turnouts and switches,
rehabilitating existing ties and rail, raising and lining track, installing vehicular grade crossings and other
incidentals as specified. Track on ballasted and open deck bridges is also included.

Sub-ballast

Track foundation material placed above the subgrade and below the ballast. Transfers the load from the
ballast (coarser grade) to the subgrade (finer grade).

Ballast

Track foundation material placed below the ties and above the sub-ballast. Maintains the positional stability
of the track structure and transfers the load from the ties to sub-ballast.

Tie

A timber, concrete, steel, or composite member placed perpendicular to the running rails to maintain
positional stability as well as transfer the load from the rail to the track ballast and subgrade. Ties may also
be referred to as “Track Crossties”, “Rail Ties”, “Crossties”, or “Track Ties”.

Tie (Ballasted)

Ties placed in or secured by ballast. Including, but not limited to, ties placed on ballast deck bridges, and at
crossings.

Tie (Open Deck Bridge)

Ties placed on an open deck bridge, usually timber, and fastened directly to the bridge stringers.
Tie (Switch)

Ties placed within the boundaries of a switch (turnout) and are a minimum of 9 feet in length.
Rail

A steel bar or continuous line of bars placed horizontally as one of a pair forming a railroad track.

Compromise Rail

1-24 02-20
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A length of rail to connect adjacent rails of differing sections. Compromise rails shall be used in place of
compromise joints.

Transition Rail

A length of rail to connect adjacent rails of the same section, but with differing weights or amounts of head
wear.

Guardrail

A length of rail placed inside and parallel to the main running rail that keep rolling stock in alignment with the

track during a derailment. Guardrails may also be used in switch points and around curves to directly engage
the back of the wheel flange to control wheel and rail wear, improve vehicle curving performance, and reduce
the risk of a flange climb derailment. Guardrail may also be referred to as “Restraining Rail".

Derail

Mechanical device placed on the rail to prevent the fouling of track by unauthorized movements through the
ability to remove a vehicle from the travel surface of the railway.

Turnout

A railroad switch allowing the movement of a train to be guided from one track to another such as at a
junction, spur, siding, or crossover. Consists of a pair of linked tapering rails, or points, the diverging outer
rails, all associated ties, hardware, welds, and the manually operated switching mechanism.

Track Surface and Align (Ballasted)

The tamping and compaction of ballast and physical straightening of the rails and ties to correct the
alignment, surface, and leveling of the track; to reduce mechanical strains; and to ensure a smooth ride
quality.

Weld

Structural fusion bond between two pieces of steel rail using a thermite or electric arc induction process.

Vehicular Grade Crossing

An intersection of a railway and a roadway at the same grade (at-grade crossing).

2.1

2.1.1.

MATERIALS
General

Use new material conforming to this specification unless otherwise designated in the plans or as approved by
the Engineer. New material shall be free from defects, rust, or damage and conform to the requirements of
AREMA standards unless otherwise shown on the plans, these specifications, or as required by the
Engineer. Provide new material in an unblemished condition, free from defects, rust, or damage.
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Where second hand material is permitted by the plans or approved by the Engineer, the second-hand
material shall be in good condition and conform to AREMA Standards unless otherwise shown on the plans
or approved by the Engineer. Second hand material shall be straight and true, in good condition, and free
from excess rust, pits, or wear. Test second hand rail for head wear, corrosion, base wear, sweeps, kinks,
cracking, delamination, or any other defect including internal metal defects. Ensure the material meets the
appropriate specifications indicated below.

Sub-ballast.

Sub-ballast shall consist of a foundation coarse for a typical railroad roadbed and shall be composed of
uncrushed or crushed aggregates of either caliche, argillaceous limestone, conglomerate, gravel, crushed
slag or other granular materials as approved by the Engineer. Aggregate retained on a No. 10 sieve shall
consist of hard, durable particles or fragments of stone, gravel, sand or slag. Materials that break up when
alternately frozen and thawed or wetted and dried are not permitted. Aggregate shall not have a percentage
of wear of more than 50%, by the Los Angeles abrasion test. A higher or lower percentage of wear may be
specified by the Engineer, depending on the material available. Submit Certificates of Compliance for all
ballast materials furnished under this contract for review and approval by the Engineer prior to transporting
ballast to the Job Site.

Unless otherwise indicated on the plans, provide sub-ballast consisting of gradations as set forth in Table 1.

Tablel
Sub-ballast Gradations
Sieve Size % Passing (optimum) % Passing (permissible)

2’ 100 100

1’ 95 90-100

3[4 67 50-84

No. 10 38 26-50

No. 40 21 12-30

No. 200 7 0-10

Ballast.

Supply crushed stone ballast that is hard, dense, of angular particle structure providing sharp corners and
cubical fragments, free of deleterious materials. Provide ballast material that has a high resistance to
temperature changes, chemical attack, high electrical resistance, low absorption properties and free of
cementing characteristics. Submit Certificates of Compliance for all ballast materials furnished under this
contract for review and approval by the Engineer prior to transporting ballast to the Job Site.

Ballast Classifications. Ballast shall be main line quality, AREMA Standard 4A Gradation. A variety of
materials may be processed into the railroad ballast. The following general classifications and the
accompanying definitions list the most common materials. Detailed examination of the individual materials
will be made to determine the specific mineralogical composition. No crushed gravel is allowed.

Granite.

Granite is a plutonic rock having an even texture and consisting primarily of feldspar and quartz.

Trap Rock.
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Trap rock is any dark-colored, fine-grained non-granitic hypabyssal or extrusive rock.
Quartzite.
Quartzite is a granoblastic, metamorphic rock consisting mainly of quartz and formed by recrystallization of
sandstone or chert by either regional or thermal metamorphism. Quartzite may also be very hard but
unmetamorphosed sandstone consisting chiefly of quartz grains with secondary silica that the rock breaks
across or through the grains rather than around them.

Carbonate Rocks.

Carbonate rocks are sedimentary rocks consisting primarily of carbonite materials such as limestone and
dolomite.

Slags.

Slags are materials formed during the metal-making process by fusion fluxstones, coke and other metallic
particles.

Property Requirements.
Physical Analysis.

Method of Sampling. Secure field samples in accordance with ASTM D-75. Reduce test samples from field
samples in accordance with ASTM C 702.

Sieve Analysis. Perform sieve analysis in accordance with ASTM C 136. All sieve analyses require wet
sieving.

Material Finer than No. 200 Sieve. Test material finer than a No. 200 Sieve in accordance with ASTM C 117.

Bulk Specific Gravity and Absorption. Determine bulk specific gravity and percentage of absorption in
accordance with ASTM C 127. Specific gravity shall conform to AREMA standards at 2.6 minimum.

Percentage of Clay Lumps and Friable Particles. Determine percentage of clay lumps and friable particles in
accordance with ASTM C 142.535 as follows: test materials having gradations containing particles retained
on the 1 in. sieve by ASTM C 535, test materials having gradations of 100% passing the 1 in. sieve by ASTM
C 131

Sodium Sulfate Soundness. Sodium sulfate soundness tests shall be made in accordance with ASTM C 88.
Unit Weight. The weight per cubic foot shall be determined in accordance with ASTM C 29.

Percentage of Flat and/or Elongated Particles. Percent of flat and/or elongated particles shall be determined
in accordance with U.S. Army Corps of Engineers Test CRD-C-119.

Plasticity Index. The plastic limit, liquid limit and plasticity index shall be determined in accordance with
ASTM D 423 and D 424. Each sample shall be tested in two ways; one test shall test the fines generated by
the Los Angeles Machine, and the second test shall test the fines contained in the total sample. The portions
of these samples generated by the Los Angeles Machine, and passing the #40 sieve shall be non-plastic
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(NP). The portion of the total sample passing the #40 sieve shall have a liquid limit of not more than 25, and
plasticity index of not more than 6.

Chemical Analysis.

No specific chemical analysis is considered essential for the evaluation of granite, trap rocks, or quartzite
type materials, provided the materials are defined by applicable method. For carbonate materials, dolomitic
limestone is defined as having a magnesium carbonate content of 28% to 36%. Those carbonate materials
indicating magnesium carbonate values above 36% shall be defined dolomite. Carbonate material indicating
magnesium carbonate values below 28% shall be defined as limestone. Chemical analysis will be used in
selecting or evaluating plant sites. Magnesium carbonate content of carbonate materials shall be tested and
defined in accordance with ASTM C 25.

The blending, stockpiling and other production handling operations shall be managed by the producer to
minimize segregation of the finished product. Stockpiling operations shall minimize, as practical, breakage or
excessive fall in stockpiling operations and movement of wheeled or tracked machines over stockpile
material shall be limited. Processed ballast shall be washed and/or rescreened as necessary to remove fine
particle contamination as defined by the specification.

The manufacturer shall ensure the fitness of the cars for loading of prepared materials, arranging to clean
cars of deleterious materials, plug leaks, close doors, and other like operations as necessary.

TxDOT or its representative reserve the right to visit the producer’s facility during usual business hours
unscheduled for the following purpose of examining the production facility and methods.

The supplier shall receive approval from the Engineer for the testing laboratory prior to performing tests. Prior
to installation, the supplier should provide the Engineer with certified results of ballast quality and gradation
(refer to Table 2 for acceptable percentages) as conducted by a testing laboratory acceptable to the
Engineer.

Table 2
Ballast Gradations
Square Opening % Passing (optimum) % Passing (permissible)
2-1/2" 100 100
2" 95 90-100
1-1/2" 60 60-90
1" 10 10-35
3/4" 0 0-10
Ties.

Ties shall conform to the current AREMA Specifications, Chapter 30, “Ties.” The ties shall be new Oak,
Douglas Fir, or Mixed Hardwood Wood ties, AREMA — 7 inch Grade or as shown on the plans.

Ties (Ballasted) shall be 7 in. x 9 in. x 8 ft. 6 in. minimum or as shown on the plans.

Ties (Open Deck Bridge) shall be 7 in. x 9 in. x 9 ft. minimum or as shown on the plans. Dimensional size of
the ties shall be field verified by the Contractor and approved by the Engineer prior to installation.
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Switch ties shall be 7 in. x 9 in. x the length necessary for installation at the location as shown on the plans or
as approved by the Engineer. Dimensional size of the ties shall be field verified by the Contractor and
approved by the Engineer prior to installation.

Ties under grade crossing panels shall be 7 in. x 9 in. x 10 ft. minimum, or as directed by the Engineer.

Ties shall be treated according to the American Wood Preservers Association Standards, based on 50%
creosote and 50% coal tar solution with a minimum preservative retention of 8 Ib/ft® (pcf) of Wood. Treatment
shall conform to AREMA Manual Chapter 3, Parts 6, 7, 8, and 9 for applicable timber species. Treat field cuts
or drilled holes with a compatible preservative before installing, spiking, or bolting. No boultonizing of ties will
be permitted.

Ties shall be seasoned, dimensioned and pre-bored prior to treatment and treated in accordance with AWPA
Standard C6 “Crossties and Switch Ties - Preservative Treatment by Pressure Processes,” or ASTM D 1760
“Standard Specification for Pressure Treatment of Timber Products.” All ties shall be fitted with anti- splitting
devices, regardless of their tendency to split.

Ties shall be inspected and certified by an approved commercial testing laboratory stating that the ties to be
used meet the specifications in accordance with AWPA Standard M2 “Standard for Inspection of Treated
Wood Products.” Results of test and inspections shall be furnished to the Engineer. Ties may be rejected for
excessive checking, warp, twist, or other defects as determined by the Engineer.

Tie Plates.

Hot worked, high carbon, double shoulder, flat bottom tie plates shall conform to the AREMA specifications,
Chapter 5, “Track,” with punched A-8 square spike holes. Where necessary on curves, use 16 in. tie plates in
accordance with AREMA specifications, Chapter 5, “Track.”

Track Spikes and Coach Screws.

Supply new high carbon steel track spikes and coach screws conforming to the requirements of AREMA
Chapter 5 “Track.” Deliver track spikes to the Job Site in Engineer-approved containers (kegs). Install in
accordance with Section 4 of this specification, and Federal Railroad Administration (FRA) Standards.
Joint Bars and Track Bolts.

Use joint bars, track bolts, nuts, and washers conforming to the requirements of AREMA Chapter 4, Part 2,
Section 2.8, “Specifications for Quenched Carbon-Steel Joint Bars, Microalloyed Joint Bars, and Forged
Compromise Joint Bars.” Compromise or transition rails shall be used in lieu of compromise joint bars when
joining rails of different sizes and/or sections as specified in Section 4 of this specification.

Rail Anchors.

Use Grip type rail anchors conforming to the requirements of AREMA Chapter 5, Section 7 “Rail Anchors.”
Rail

Use Standard Strength Rail supplied by the Contractor and conforming to the requirements of AREMA

Chapter 4 “Rail" for constructing track and replacing rail unless otherwise required as shown on the plans.
Rail on curves greater than 1° 30 shall be head hardened rail. For jointed rail or field-welded rail, furnish rail
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as show on the plans or in lengths of 39 ft. with 11% shorts varying by 1 ft. increments from 38 ft. down to 25
ft. in length, if lengths are not otherwise specified.

The Contractor will furnish the necessary joint bars, anchors, spikes, bolts, nuts, securements, welding, and
any other materials necessary for the rail installation. In the event any existing rail should break during tie
removal, installation, surfacing, or any other portion of the project; the Engineer will determine whether the
rail should be replaced or spliced by welding or the installation of joint bars. The Contractor will furnish the
necessary joint bars, anchors, spikes, bolts, nuts, securements, welding, and any other materials necessary
for the rail installation of the same rail section size as the break.

Submit to the Engineer five (5) copies of a layout showing the proposed rail types, continuous welded rail
(CWR) lengths, and field welds for approval prior to track construction. Designate on the track layouts the
size of transition rail, compromise rail, and compromise joints as shown on the plans or as necessary at
locations where the proposed rail joins with existing rail. Field verify the sizes of required transition rall,
compromise rail, and compromise joints then submit a detailed list of the sizes and locations to the Engineer
before to beginning track construction.

Furnish reports of the chemical and mechanical test results to the Engineer. For continuously welded rail
(CWR), provide continuous shop welded rail when specified by the plans and transport it, excluding rail for
industry leads, in 80 ft., 400 ft., or longer than 400 ft. sections to the project site unless shorter sections are
required due to curve length, or fit between switches. Meet the requirements of AREMA Manual, Chapter 4,
“Specifications for Fabrication of Continuous Welded Rail” (electric flash butt welds) for shop welding. Joints
shall be field welded using the Thermite welding process between the sections.

Compromise Rail and Transition Rail.

Use Standard Strength Rail conforming to the requirements of AREMA Chapter 4 “Rail” “Class 1" unless
otherwise required as shown on the plans for “compromise” or “transition” sections to connect replacement
rail sections with existing rail sections of dissimilar type or size.

Guardrails.

Install guardrails of the appropriate size for the location as shown on the plans.

Derails.

Supply left hand or right-hand hinge derails as necessary of the appropriate size for the location shown on
the plans.

Turnouts.

Contractor shall furnish turnout castings (frogs), switch stands, connecting rods, plates, switch ties, cross
ties, welding, securements, and all other materials used in construction of turnouts and switch mechanisms
in accordance with AREMA Specifications Chapter 4 and construct all new turnouts complete as shown on
the plans. Turnouts shall be constructed and placed as shown on the drawings. Contractor shall install all
new turnouts complete in place.

Switch Points.

Use Standard Strength Rail conforming to the requirements of AREMA Chapter 4 “Rail” and matching the
existing rail type unless otherwise required or as shown on the plans for installing or replacing switch points.
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Switch points shall be replaced on both sides as shown on the plans and replaced as a set. The Contractor
will furnish transportation of the switch points and the necessary plates, anchors, joint bars, bolts, clips, and
other necessary materials of the same rail section size.

2.15. Vehicular Grade Crossing Materials.

2.15.1. Supply vehicular grade crossing materials as required by the Plans, Special Specifications, or as directed by
the Engineer. Materials shall meet the requirements stated in Plans, TxDOT Standard Specifications, and
this Special Specification.

2.15.2. Vehicular grade crossings shall be constructed as required by the Plans and Special Specifications or as
directed by the Engineer.

2.15.3. Vehicular grade crossings intersecting publicly owned or maintained roadways shall be of either wood panel
or concrete panel construction.

3. EQUIPMENT
All on-track equipment used on the project shall comply with Federal Railroad Administration regulations
contained in 49 CFR 214 Subpart D, Roadway Maintenance Machine Safety.

4. CONSTRUCTION

4.1. General Requirements.

4.1.1. Before starting work, the Contractor shall inform the Engineer of the construction methods he proposes to
use, the adequacy of which are subject to the approval of the Engineer.

4.1.2. Concurrence on the part of the Engineer of any proposed construction methods or approval of equipment
does not relieve the Contractor of the responsibility for the safety or correctness of the methods, the
adequacy of his equipment or from carrying out the work in full accordance with the contract.

4.1.3. The following codes, regulations, reference standards, and specifications apply to work included in this

section:

m AREMA, Manual for Railway Engineering, Chapter 1 “Roadway and Ballast,” Chapter 4 “Rail” and
Chapter 5 “Track”

American Welding Society (AWS): D1.1

Applicable referenced ASTM Specifications

Track Safety Standards of the Federal Railroad Administration (FRA).

Standard drawings provided by the Engineer

Any Items not covered specifically shall be in accordance with AREMA Standards and recommended
practices subject to the approval of the Engineer. Construction shall adhere to all TXDOT Standard
Specifications, Project Plans, and FRA requirements. Sub-ballast construction methods shall conform to Item
247, "Flexible Base.”
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All workers employed in the project or supervising the project shall have been certified according to Federal
Railroad Administration (FRA) regulations contained in 49 CFR 213, “Track Safety Standards”; 49 CFR 214,
“Railroad Workplace Safety”; 49 CFR 217, “Railroad Operating Rules”; 49 CFR 218, “Railroad Operating
Practices”; 49 CFR 237, “Bridge Safety Standards”: and all other FRA regulations, rules, and orders as
applicable. All workers employed in the project shall comply with the workplace safety requirements of the
operating railroad which may be subject to change. Changes to the operating railroad's safety requirements
may impact training requirements and construction activities, and may result in extra costs for the contractor.
All training requirements are subsidiary to the work and will not be reimbursed or considered for payment.

When the Contractor desires to occupy any space above the top of rail within the horizontal distance of 10 ft.
either side of the centerline of any track, measured at right angles to the track centerline, it will be necessary
that he obtain authority from the Railroad with at least 24 hours advanced notice. The authority will be
requested and granted according to the Railroad operating rules, and the Contractor will fully comply with all
instructions issued by the Railroad to occupancy of the track. If, in the judgment of the Railroad, flagmen are
required, they will be furnished at the Railroad’s expense.

The Contractor shall require his employees, agents, or subcontractors to comply with all instructions or
warnings of the Railroad’s flagmen as to clearance for the passage of trains.

All scaffolding, materials, and equipment used in the Contractor's operations shall, at all times, be maintained
at a clearance from the tracks as approved by the Engineer, except when working within the limits of
authority granted to occupy the tracks.

TxDOT's acceptance of trackage and its appurtenances which have been built shall be based on the
Engineer’s written statement that construction and construction materials have met TxDOT standards.

Unless otherwise shown on the plans or directed by the Engineer, all removed materials will become the
property of the Contractor. All removed materials and debris shall be removed from the railroad right of way
and TxDOT property, and disposed of in a manner approved by the Engineer.

Milestones - The following milestones will be reviewed and approved during the project:
Grading - Review and approve prior to placement of sub-ballast.

Ballasted Trackwork - Review, approve, and coordinate the track construction to assure compliance with
TxDOT requirements.

Vehicular Grade Crossing - Review, approve, and coordinate the vehicular crossing to assure compliance
with TxDOT requirements.

Welding - All welds, including compromise and transition welds shall conform to the requirements of AREMA
Chapter 4 “Rail,” Part 2.3 “Specification for the Quality Assurance of Electric-Flash Butt Welding of Rail”
and/or Part 2.5 “Specification for the Quality Assurance of Thermite Welding of Rail.” Welds shall be tested
in accordance with AREMA standards and all test results provided to the Engineer.

Trackwork.
The replacement of railroad ties, ballast distribution, surfacing work, and associated mechanical operations

will be performed using standard on-track equipment. All work shall be performed using on-track equipment
whenever possible.
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Designated materials storage areas and mobilization areas shall have SW3P plans implemented as shown
on the plans before off-track equipment operates in those areas.

Ties shall be placed as shown on the plans or as directed by the Engineer or his designee. Defective ties
shall be replaced as shown on the plans or as marked by the Engineer or his designee. The ties shall be
designated before the commencement of work. The Contractor will remove designated ties and replace them
with new ties, laid with the heartwood face down.

Ties shall be placed on 19.5 in. centers in main tracks and laid with the heart wood side down. Individually
replaced ties shall be centered in the gap and not skewed. All ties shall be laid at right angles to the rail with
the ends lined uniformly.

Ties shall be placed and maintained square to the line of rail on straight track and radially on curves. The
right-hand end of ties (direction determined by facing away from initial point of the line) shall be lined parallel
with the rail.

Tie hooks, tongs or tie crane shall be used in handling ties, to avoid damage to the ties. New treated ties
shall not be adzed without authority from the Engineer. If adzing is authorized, an approved preservative
shall be applied to the adzed surface.

Tie plates shall set squarely on the tie and shall be of the dimensions to fit the base of rail used. All tracks
shall be fully tie plated and spiked in accordance with proper criteria. Tie plates shall be centered and have
full bearing on ties. Rail shall be properly seated in the tie plates and not riding on the shoulder of the tie
plate. Tie plates and rail shall be cleaned before being laid. Tie plates shall be placed with slope of plate
towards center of track.

Tie plates that are removed from marked ties shall be reapplied to the replacement tie, unless broken or
replaced due to an increase in rail size. All broken tie plates will be replaced and held for the Engineer’s
inspection.

All rail shall be gauged when laid and when replacement ties are spiked. The standard gauge is 4 ft. 8-1/2 in.
between points 5/8 in. below the top of rail on the two inside edges of the rail. All gauges used by the
Contractor will be checked by the Engineer. If found to be more than 1/16 in. in variance from the master
gauge, those gauges shall immediately be removed from the job.

Track bolts, with nuts, which have wrench turn fittings, shall be used where required. Spring washers shall be
the correct size to fit the bolt. All bolts will be tightened with an approved bolt machine or torque wrench to a
torque of 650 ft.-Ibs. Bolting shall be started with the center bolts working toward the ends and all nuts shall
be turned up tight with bolt heads staggered inside and outside of the rail alternately.

Securement of ties to open deck bridge structures shall be in accordance with the plans or as directed by the
Engineer.

All track spikes are to be the proper size. Care shall be taken to make sure that the base of rail is not riding
on the shoulder of the tie plate when spikes are driven. Spikes shall be started, driven vertically, and square
when driven into the spike holes of the tie plate. Crooked or bent spikes shall be removed and replaced.
Straightening with maul of spikes started crooked will not be permitted. When spikes are pulled, the hole
shall be plugged with a standard treated tie plug. In driving the spikes, the last few blows of the hammers
shall be such that the spike head will not be bent or broken, and the hammer shall not be permitted to strike
directly upon the rail.
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Ties shall be spiked through the tie plates with three rail-holding spikes in each tie plate on curved track. The
rail gauge side of the tie plate shall be spiked through the tie plates with two rail-holding spikes on curved
track. The ralil field side of the tie plate shall be spiked through the tie plates with one rail-holding spike on
curved track.

All rail shall be spiked to ties with not less than four spikes per tie, one spike in contact with gauge side and
one in contact with field side of each rail. Spikes shall be staggered so that the outside spikes shall be on the
same side of the tie and the inside spikes on the opposite side. Ties shall be spiked through the tie plates
with two rail holding spikes in each tie plate on tangent track; the rail gauge side and rail field side spikes in
each tie plate being driven diagonally across from each other.

Rail shall not be struck with maul or heavy tool when spiking, gauging or lining.

Immediately after completion of track surfacing, spikes shall be settled in place with the underside of the
head of the spike contacting the top of base of rail with a minimum of pressure.

Tie plugs, where required, shall completely fill holes from which spikes are drawn. The plugs shall conform to
the current AREMA Specifications, Chapter 30, Part 3.1.5, “Specifications for Tie Plugs and Synthetic Tie
Plugging Materials”. Tie Plugs shall be made of either wood or synthetic materials. Wood plugs shall be
treated with Creosote or a similar preservative. Synthetic plug materials, including epoxies, shall conform to
the recommended manufacturer's specifications for application, use, and disposal.

Grip type rail anchors shall be applied in the approved manner for the type of anchor furnished and as
directed by the Engineer. Rail anchors shall be installed on every other tie, or as shown on the plans, after
the ballast operation and the track is raised, lined and ties re-spaced or as directed by the Engineer. All ties
shall be fully box-anchored in the following areas:

W Entire length of ballast deck bridges

Entire length of open deck bridges

Within 200 ft. of a ballast or open deck bridge

Entire length of roadway crossings

Within 200 ft. of a roadway crossing

Entire length of turnouts

Track shall be box anchored as shown on the plans and as required. Box anchoring is defined as installing
opposing anchors to bear against each side of the tie on each rail for a total of four anchors per cross tie.

Under no circumstances shall rail anchors be installed on ties under or immediately adjacent to rail joints, nor
shall anchors be installed on one side of the tie under one rail and on the opposite side of the tie under the
other rail.

Care shall be taken to avoid overdriving or damaging anchors. Anchors shall not be driven along the rail.
Sufficient rail anchors shall be applied and maintained to effectively control longitudinal rail movement.
Anchors shall be installed on the same side(s) of the tie on both rails. Anchors shall not be applied to one rail
only, but shall be applied to both rails in a uniform pattern. For CWR, anchors shall not be applied on the
opposite rail directly across from the joints or straps.

Rail anchors which are dislodged or removed during work, including surfacing, are to be replaced in box
pattern. To avoid tie skewing, the anchors shall be applied against the same tie on opposite rails. Rail
anchors when applied shall have full bearing against a sound tie.
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Rail saws shall be used when necessary to cut rail. The use of a torch or track chisel will not be permitted.

All necessary new bolt holes shall be marked, using an approved rail drilling template and the drilling
operation shall be carefully performed. Both cutting and drilling shall use proper lubrication. Cut rails shall be
drilled and fully bolted. There shall be no extra holes in the rail. The burred edges on bolt holes drilled in the
field shall be carefully removed by grinding. When necessary to cut secondhand rail, the cut end shall be
beveled. When necessary to cut new standard carbon rail, the cut end shall be end hardened and beveled in
accordance with Railroad Specifications.

The Contractor shall record the number of crossties replaced between each whole-number milepost and
provide a report of that information to the Engineer or his designee daily. When crossties are replaced
between multiple mileposts the Contractor shall record the number of crossties replaced between each
individual whole-number milepost and provide a report of that information to the Engineer or his designee
daily.

The Contractor shall record the number of crossties replaced on each bridge approach and each bridge and
provide a report of that information to the Engineer or his designee daily. When crossties are replaced on
multiple bridges and bridge approaches, the Contractor shall record the number of crossties replaced on
each bridge and bridge approach and provide a report of that information to the Engineer or his designee
daily.

When laying rail in tangent track the right-hand rail (direction determined by facing away from initial point of
line), shall be laid first and lined to the staked track alignment. After each right-hand rail is lined and spiked,
the left-hand rail shall be laid to accurate gauge and spiked to gauge every third tie with gauge spikes fully

driven (except through joint areas) before the track gauges are removed. The left-hand rail shall be laid into
the track, and rail joint bolts installed (if used) before spiking to gauge, and before gauge spikes are driven.
The left-hand rail shall be held in place snugly against the track gauges with lining bars.

When laying up to existing track tie-in locations, a combination of rails less than standard length may be used
to avoid cutting, if practicable. Rail saws shall be used when necessary to cut rail. The use of a torch or track
chisel will not be permitted. All necessary new bolt holes shall be marked, using an approved rail drilling
template and the drilling operation shall be carefully performed. Both cutting and drilling shall utilize proper
lubrication.

When working with rail deliveries, the Contractor shall unload the materials as directed by the Engineer. The
Contractor shall provide for the handling and laying of rail in such a manner as to avoid damage to the
roadbed, sub-ballast and rail. Care shall be taken to avoid twisting or damaging the rail sections. In areas
where new construction is adjacent to existing track, care shall be taken to prevent damage to existing track
from equipment operation and construction activities.

The Contractor shall provide such equipment, tools and materials as necessary and in common practice for
welded rail track construction. It may be necessary for the Contractor to move the welded rail strings to the
exact location of installation. When unloading CWR, joint straps shall be removed, rail ends by-passed when
necessary and wooden blocks or shims shall be placed between rail ends to accommodate thermal
expansion of rail. CWR shall not be unloaded where it would obstruct a grade crossing and shall either be cut
or buried through it.

The Contractor should apply all rail anchors immediately behind the laying of rail. Ballast shall be unloaded
and all cribs filled as soon as rail anchors have been applied. The track should be surfaced and tamped as
soon as possible after the laying of the rail.

12-24 02-20
oTu



43.

43.1.

43.1.1.

43.1.2.

43.13.

43.14.

4.3.15.

4.3.1.6.

43.1.7.

43.18.

4.3.2.

43.2.1.

43.2.2.

43.23.

4324,

4169
Ballasting and Surfacing.
Ballast

Furnishing, delivery and unloading of ballast to project site is the Contractor’s responsibility. Care shall be
taken to ensure the track and walkways are safe for movement.

Haul and place ballast material in such a way that damage to adjacent areas is avoided.

Ballast shall be uniformly distributed and the track raised, lined, surfaced, and tamped, with the finished
surface of the ballast dressed in accordance with the approved drawings or the Engineer’s instructions.

The track shall be laid and connected before ballast is spread and raised. It will not be permissible to operate
over long stretches of track before it has been raised and surfaced unless approved by the Engineer.
Immediately prior to unloading ballast for the final raise, the track shall be lined as close as practical to the
stakes and all ties straightened and re-spaced as necessary. Ballast shall then be spread evenly and leveled
to the required section, taking care to assure that subgrade material is not intermixed with the ballast.

Ballast shall be spread and the track raised in a series of lifts to the approved elevation. No single lift will be
higher than 4 in. In raising track, if jacks or mechanical tampers are used they shall be so regulated as to
avoid the binding or straining of joints. Sufficient sets of track jacks, if used, shall be simultaneously used and
properly spaced to avoid sharp breaks or bends in the rail when the track is raised. Both rails shall be raised
simultaneously and to proper cross level by utilizing standard track level boards with each set of track raising
jacks (minimum three insertions).

Ballast shall be kept clean and free of segregation during handling and placing operations.

Ballast shall be thoroughly regulated and level for the full length of each tie, end to end, and for the full length
and width of the ballast section or bridge unless otherwise directed by the engineer. Centers are to be filled
and regulated.

Ballast shall be thoroughly tamped from each tie end to 15 in. outside and inside of the rail.
Tamping

Tamping is to be done by machines approved by the Engineer, in a manner that will produce uniform
compaction. Tamping shall not disturb subgrade/sub-ballast. Thorough tamping under the rail set is required,
and joint ties shall be tamped especially firm.

Tamping will not be permitted at the middle of a tie. Both ends of a tie shall be tamped simultaneously and
tamping inside and outside the rail shall be done at the same time. All ties that are pulled loose in the track
raising operation shall be placed in their proper position and properly tie-plated and fully spiked before
tamping. The track shall be true to line and grade as staked with tangent track level transversely.

During each track raise, the track is to be tamped in such a manner that it will be uniform. During the raising
and tamping operations, sufficient spot boards, track level boards or other approved surfacing devices shall
be constantly used to ensure the correct surface and cross level in the track after tamping work is completed.

Tamping tools shall be inserted simultaneously on opposite sides of the same tie to prevent the tie from
cocking, to ensure the ballast under the tie is completely compacted and that the rail is firmly seated on the
tie plate.
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When using power tampers in tandem, the machines should be of the same type and have identical tamping
heads to produce uniform compaction.

Finishing and Surfacing

After ballasting is completed and the track is in correct gauge, surfaced and lined according to the stakes, the
ballast shall be trimmed neatly to the section shown on the drawings, and any surplus material shall be
spread evenly along the slopes of the ballast section. Dressing of the ballast by placing earth higher than the
ballast toe and thus preventing proper drainage will not be permitted.

Bring the initial layer of compacted ballast to an elevation that will establish the track surface no higher than 2
in. below final base of rail grade. Refer to plans and cross sections for ballast depth and base of rail grades.

Ballast shall be inserted under ties in minimum 2-1/2 in., maximum 4 in. lifts. Cribs shall be filled with ballast
to the top of tie.

Do not perform track surfacing unless the cribs are filled with ballast.
Special care shall be taken when surfacing during hot weather to avoid track buckles.

Perform track surfacing by an approved method which prevents undue bending of the rail or straining of the
joints.

Both rails shall be raised at one time and as uniformly as possible.

Ties that have been pulled loose shall be replaced to proper position and shall be fully tamped to proper
elevation.

Track shall be constructed to the alignment and grade prescribed by the approved plans or drawings.

Deviation from established gauge and cross level shall not exceed 3/4 in. per 62 ft. cord; deviation from
profile grade and horizontal alignment shall not exceed 3/4 in. All work shall be acceptable to the TXPF.

Tangent track shall be cross level.

No humps or sags will be accepted nor will irregularities in alignment, either on tangent or curved track that
exceed previously defined deviations. Top of track ballast shall be dressed parallel with top of ties for the full
length of each tie, end to end and for the full length and width of the ballast section or bridge.

Maximum allowable adjustment in line after final resurfacing is 2 in.

Top of track ballast shall be dressed parallel with top of ties, extending a minimum 9 in. beyond the end of
tie, then on three to one slope to sub-ballast. Not less than three insertions of tamping tools shall be made.

Acceptance

Before final acceptance, all track shall be surfaced and accurately lined to remove all irregularities of cross
level, surface or line caused by settlement or compaction of ballast following traffic loading. Any ties not
giving full support to rails shall be re-tamped. Bolts shall be retightened, if necessary, to bring to full tension
and spikes set down to full rail contact.
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TxDOT's acceptance of trackage and its appurtenances which have been built shall be based on the
Engineer’s written statement that construction and construction materials have met TxDOT standards,
Special Specifications, and Plans.

Rail Joints.

All rail joints shall be welded unless shown otherwise on the plans or as directed by the Engineer. Rail not in
CWR locations shall be staggered according to the direction of the Engineer, except when balancing the
joints for switch leads, grade crossings, bridge ends and signal circuits, as well as in secondary tracks where
use of prefabricated track panels is authorized. To reduce the resonant reaction, rail joints shall be staggered
at 12 feet from the nearest joint on the opposite rail. To avoid unnecessary rail cutting in providing staggered
joints, a 2 foot tolerance will be permitted in either direction. When laying rail, joints shall not be located
inside or within 20 feet of any bridges or grade crossings unless approved by the engineer.

At the time rail is being laid, joint bars shall be applied as shown on the plans, placing one bolt at each end of
rail in the joint bar. Before the bolts are tightened, and after the track has been surfaced and lined, the joint
bars shall be removed and the joint bars as well as the rail ends within the limits of the joint bar area shall be
thoroughly cleaned with a wire brush to remove all rust, dirt and mill scale. The contact surface of the joint
bars shall then be lubricated using a liberal amount of lubricant as approved by the Engineer. After
application of lubricant, the joint bars are to be reapplied; taking care to see that no dirt, gravel or other
foreign material is permitted to get into the lubricated area.

Rail expansion shims shall be used to establish the proper opening between rails. Expansion shims shall not
be used at the ends of strings when laying CWR.

The desired laying temperature of the rail is determined by the Engineer. The Contractor shall record the
temperature of each rail laid. Rail temperature measurements shall be taken on the base of rail on the side
away from the sun.

When it is not possible to lay rail at the desired laying temperature, the Contractor shall make the necessary
adjustment to the rail at a later time to prevent any damage to the rail. The exact procedure used to adjust
the rail temperature shall be approved by the Engineer.

Bond wires that are broken or damaged during rail replacement, tie replacement, surfacing, or other
contractor operations will be replaced by the Contractor. Replacement will be subsidiary to the other track
work and no separate payment will be made.

At joints, the opening between rail ends shall be in accordance with Table 3:

Table 3
Joint Openings

Rail Temperature Opening for 39 ft Rail Opening for 78 ft Rail
Below 25°F 1/2" 1/2"
25°F to 50°F 3/8" 3/8”
51°F to 75°F 1/8" 1/4"
76°F to 100°F 1/8" every other joint 1/8"
Above 100°F 1/8" every other joint 1/8" every other joint

Rail thermometers of the approved type shall be used to determine the rail temperature.
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When laying new or second hand jointed rail, or constructing new track using jointed rail, the contact surface
of the rail ends and joint bars shall be lubricated using a liberal amount of approved lubricant.

To maintain free rail movement in existing joint rail territory, joint area shall be thoroughly lubricated along all
marring surfaces and into the interior of the bars, using a Hudson sprayer or equivalent. Frozen joint
conditions shall be corrected by loosening the bolts and breaking the bars free from the rail to permit proper
oiling and ensure free rail movement within the joint.

Where joint bars are required, the joint bars shall be installed with the full number of bolts and the nuts
tightened to the proper tension. Joint bars shall be either 4-hole, 24 in. or 6-hole, 36 in. joint bars fully bolted
with lock washers; elliptically punched for oval necked bolts. Bolts shall be inserted into the joint bars from
alternating sides of the rail, seated in the elliptical bolt holes, so that bolt heads are located next to the nut of
the bolt in the adjoining bolt hole. Rail joints shall be applied so that bars are not cocked between base and
head of rail. Bars are to be properly seated in rail.

In the event any existing joint bars should crack or break during tie replacements, ballasting, surfacing, or
any other portion of the project; the Contractor will replace the defective joint bars with bars of the same size.
Replacement of such broken or cracked bars will be subsidiary to the other trackwork and no separate
payment will be made.

Where the running surface of rails at joints are mismatched by more than 1/8 in., the Contractor shall build
up, grind and profile the rail according to the Engineer’s instructions. A rail of more section shall not be
ground down to match the lesser, but the lesser built up.

The application of lubricants and general maintenance of rail joints in jointed-rail territory are necessary to
ensure that the rail is working properly to accommodate rail expansion and contraction resulting from
temperature variations, and prevent the occurrence of track buckles or sun kinks and pull-aparts. Joint bars
and rail ends shall be cleaned and lubricated with an approved joint lubricant when installing joint bars. Joints
shall be installed with the full number of bolts and the nuts tightened to the proper tension.

When laying new or second hand jointed rail, or constructing new track using jointed rail, the contact surface
of the rail ends and joint bars shall be lubricated using a liberal amount of approved lubricant.

To maintain free rail movement in existing joint rail territory, joint area shall be thoroughly lubricated along all
marring surfaces and into the interior of the bars, using a Hudson sprayer or equivalent. Frozen joint
conditions shall be corrected by loosening the bolts and breaking the bars free from the rail to permit proper
oiling and ensure free rail movement within the joint.

Compromise Rails and Transition Rails.

At permanent connections of different rail sections, compromise rails or transition rails shall be placed in lieu
of compromise joints or compromise welds, and where practicable they shall not be located in grade
crossings, main track curves, on open deck bridges, or in turnouts.

Compromise rails or transition rails are required at all locations between the ends of rail of different weights
or cross section. The Contractor shall install all compromise rails and transition rails as directed by the
Engineer. Compromise rails and transition rails shall not be placed within the limits of turnouts.

Guard Rails.

Guard rails must not be higher than the running rails.
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Double guard rails must consist of two rails, each spaced 10 in. from the inside of the adjacent running rail.

Guard rails on bridges must be spiked on both sides of each rail to every bridge tie and spliced with fully-
bolted joint bars.

Field Rail Welding.

Clean the rails to be free of grease, oil, dirt, loose scale, and moisture to a minimum of 6 in. back from the rail
ends, including the rail end surfaces, by use of a wire brush. Align the faces of the rail ends. Rail ends to
show no steel defects, dents, or porosity before welding.

If rail shall be cut to length for any reason, cut it square and clean by means of rail saws or abrasive cutting
wheels in accordance with AREMA, "Specifications for Steel Rails."

Straighten rail not meeting the requirements of AREMA, "Specifications for Fabrication of Continuous Welded
Rail," to be within the specified tolerance. If any rail cannot be straightened, cut it back a sufficient distance to
achieve the required alignment. Perform all straightening or cutting prior to welding.

Align and properly gap the ends of the rails to be welded to produce a weld which conforms to the alignment
tolerances specified. Hold the rail gap and alignment during field welding without change during the complete
welding cycle. Align rail on the head of the rail. Vertical alignment shall provide for a flat running surface.
Horizontal alignment shall be in such a manner that any difference in the width of heads of rails occurs on the
field side. Horizontal offsets shall not exceed 0.040 in. in the head and 0.125 in. in the base.

Surface misalignment tolerance shall conform to the following:

Combined Vertical Offset and Crown Camber. Not to exceed 0.080 in. per foot at 600°F or less. No dip
camber will be allowed.

Gauge Misalignment Tolerance. Combined horizontal offset and horizontal kink camber not to exceed 0.080
in. per foot at 600°F or less.

All rails for electric-flash butt welds shall have the scale removed down to the bright metal in the end zones
on the top and bottom of the rails where the welding current-carrying electrodes contact on head and base of
rail.

All electric-flash butt welds shall be forged to point of refusal to further plastic deformation and have a
minimum upset of 1/2 in., with 5/8 in. as standard. If flashing on electric-flash butt welds is interrupted
because of malfunction or external reason, with less than 1/2 in. of flashing distance remaining before
upsetting, rails shall be reclamped in the machine and flashing initiated again.

Rails for preheated rail welds shall be cleaned 2 in. on each side of the weld, to remove scale and rust using
a power actuated grinder, with abrasive wheel. Rail ends shall be preheated prior to welding to at least the
temperature designed by the welding manufacturer and for a sufficient time to ensure full fusion of the weld
metal to the rail ends without cracking of the rail or weld.

Inspect each weld using a 3 ft. straightedge along the centerline of the rail and 0.625 in. below top of rail on
the gauge side of the rail head. Center the straightedge over the weld. The gap between the straightedge
and the rail to comply with the requirements of AREMA, Chapter 4 Governing the Inspection, Grinding and
Heat Treating of Track Components.
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Bring rails and joints in the finished track to a true surface and alignment by means of an approved grinding
machine. If end bolt hole is drilled in the rail to be welded, the minimum allowable distance from end of rail to
edge of end bolt hole is 6 in.

Finish the completed weld by grinding to conform to the following requirements:

B Rail head surface and sides shall be finished ground to a smooth and uniform surface.

m The web zone (underside of head, web, top of base, both fillets each side) shall be finished to not
greater than 1/8 in. of parent contour or closer, but shall not be deeper than parent section. Finishing
shall eliminate all cracks.

m All notches created by offset conditions or twisted rails shall be eliminated by grinding to blend the
variations.

m Allfins on the weld due to shearing drag shall be removed prior to final inspection.

m All heavy grinding shall be performed on the hot metal, immediately following welding, by an approved
rail grinder, to prevent metallurgical damage. Finish grinding shall be carried out in a cooled down
condition. Use a straightedge frequently while grinding to make sure that a good straight surface is
produced. If a hand grinder shall be used, extra care shall be taken to ensure a smooth-running surface
without low spots. Any grinding of the web and base of the weld should be done while the web is at least
450°F.

B Jagged, notched or badly mismatched end faces shall be preflashed to an even or mated condition
before setting up rails for preheating and final flashing to assure that the entire surfaces of the rail ends
are uniformly flashing immediately preceding upsetting.

Test all welds at the time of welding and ultrasonically test both the welds and the rail once the rails have
been laid in final position. Ultrasonically inspect welds and rail in accordance with ASTM E164 and the AWS
D1.1. Use ultrasonic test equipment capable of detecting a 3/64 in. discontinuity, 6-1/2 in. below the top of
rail. Test results shall be supplied to the Engineer for review and approval before the rail installation or
replacement is accepted.

At a minimum, scan the weld from the top and both sides of the rail head and the base. Scan the weld from
both sides on the face for longitudinal and transverse discontinuities using the applicable scanning pattern or
patterns. Use equipment which has a distance amplitude correction feature. Calibrate the equipment daily
using an 11W calibration block, also made of rail steel.

The Contractor's rail distressing procedure shall be presented to the Engineer for approval before welding
can commence.

Inspection Personnel: Qualify all inspection personnel in accordance with AWS D1.1. Cut out and re-weld all
welds giving fault indication in ultrasonic inspection.

Turnouts.

Turnouts shall be constructed in strict conformity with the shop drawings, plans, the Engineer’s instructions,
and AREMA specifications, Chapter 4, Part 4, “Track Construction”.

The switch stands shall be fastened securely to head blocks and shall be square with the track. The targets
shall be lined parallel with the rails of the major track when the switch is lined for the major track. All switch
ties shall be fully tie plated.
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Stock rails for turnouts shall be bent accurately and shall not be sprung into place. All frogs, except for self-
guarded frogs, shall be protected by guardrails installed in accordance with the standard plans before any
train is allowed to pass over them.

Turnouts shall also include switchman walkways.

Turnouts shall have all special switch plates, frog and guardrail plates fully spiked. Spiking standards shall be
per the approved shop drawings, as shown on the plans, Special Specification, and the Engineer’s
instructions.

Panel turnouts shall be constructed in conformity with the approved shop drawings, plans, the Engineer’s
instructions, and these specifications. Care shall be taken in unloading or moving the panel sections so as
not to skew or bend the sections or cause damage to the prepared subgrade. The Contractor shall adjust
anchors, ties, spikes, switch plates, braces, etc., as necessary to conform to the standard plan.

Where required, derails shall be installed in conformity with the plans, specifications, and/or instructions, and
shall be inspected and approved by the Engineer before final acceptance and operation over the track.

All rail within the turnout shall be head hardened.

Rail bound and solid steel frogs shall be made of manganese castings.
Vehicular Grade Crossing.

Preparation

When preparing to work in vehicular grade crossings, the Contractor shall notify the owner of a private
crossing of the work to be done at least 24 hr. in advance of the proposed work. The Contractor shall notify
the city, county, or state road authority of crossing work to be done on publicly owned roads at least 24 hr. in
advance of the proposed work. The Contractor shall coordinate with the private crossing owner or the road
authority regarding the type of work to be performed and the time the crossing will be blocked or closed.
Private crossings shall only be closed for one day. Public crossings may be closed for more than one day if
appropriate detours are arranged with the responsible road authority. Barricades, signs, and traffic handling
for closures and detours shall be placed in accordance with TxDOT Standard Specification Item 502,
“Barricades, Signs, and Traffic Handling".

Approach subgrades and ditches shall be re-profiled as required by the plans or as directed by the Engineer.

Temporary crossing surfaces shall be constructed where necessary as required by the plans or as directed
by the Engineer.

The track shall be properly lined, tamped, compacted, spiked, broomed and anchored before any crossing
materials are installed.

Ballast, Sub-ballast, and Subgrade

Existing ballast and sub-ballast shall be excavated to the hard pan below the grade crossing and to a
minimum of 12" below the bottom of the crossties. If full surface hard pan is not present or if the subgrade is
not fully consolidated, install fully compacted granular fill as base material before placement of sub-ballast,
ballast, or crossing materials.
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Install filter fabric and perforated pipe extending to the indicated limits shown in accordance with the
manufacturer's instructions when required by the state or local road authority or when directed by the
Engineer. Filter fabric shall meet the requirements of DMS-6200 “Filter Fabric.” Protect filter fabrics from
puncture throughout construction.

Fouled ballast materials shall be removed for a minimum distance of 20 ft. from the ends of the crossing. The
crossing and approaches shall be raised within specifications to allow drainage away from the crossing.

Cross-ties

Verify that cross-ties are of correct length, position and spacing. Correct any track deficiencies before starting
the installation of the vehicular grade crossing.

Each cross-tie in vehicular grade crossings shall be plated and double-spiked with 4 rail holding spikes per
tie plate.

Each cross-tie in vehicular grade crossings shall be fully box-anchored.
Cross-ties shall be long enough to fully support the width of the panels in an even and uniform manner.
Rail

Rail shall be replaced with new, unused rail within all vehicular grade crossings included in the project as
shown on the plans.

Weld all rail joints within the limits of the crossing. Limits of the crossing include the full length of the crossing
and an additional 15 feet on either side of the crossing as measured along the rail from the edge of the
crossing panel furthest from the center of the crossing.

All welds within the crossing surface shall be ground flush on all sides of the rail except on the bottom of the
base.

Crossing panels

Panels shall be constructed of either prestressed concrete or treated wood, as specified by the plans or as
directed by the Engineer.

Panels shall be supported by the ties in an even and uniform manner.

Panels shall be secured to the ties below the rail to prevent movement, maintain the grade line of the
intersecting roadway, and to establish an even and uniform support for the panels.

Panels shall extend a minimum of 3 feet from the edge of the traveled way, including shoulders, of the
intersecting roadway.

Finishing and Alignment

Finished crossings shall be constructed to the lines and grades as shown on the plans or as directed by the
Engineer. Grade crossing surfaces shall be placed as shown on the plans or as directed by the Engineer.
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Flangeways in crossings shall be filled. Filter fabric and asphalt shall be installed in the flangeways of timber
crossings and rubber fillers shall be installed in concrete panel crossings.

Where asphalt is specified on the plans or specifications, hot mix asphalt shall be used.

Verify that the track has been installed in accordance with the plans and specifications and approved for
alignment and profile by the Engineer.

Removing Ballasted Track and Turnouts.

After designated sections of ballasted track and turnouts are no longer needed to carry traffic they shall be
disconnected from the rail line and all salvageable materials shall be removed.

Fill in ditches, except as needed for drainage and scarify abandoned track bed and/or plow so as to mix it
with soil to the satisfaction of the Engineer. The entire area of the removed ballasted track and turnouts shall
be smoothed by blading or other methods.

Salvaging.
Unless otherwise specified, all removed materials will become the property of the Contractor.
Warranty.

The Contractor will warrant the rehabilitation of track construction and rehabilitation for a period of 12
months. The warranty period begins with the Engineer’s acceptance of the work.

Contractor Inspections. Conduct initial and semiannual inspections of the Track Construction and
Rehabilitation. Conduct initial inspections within 7 days after work is completed. For Track Construction and
Rehabilitation provide a written report of the existing conditions at the time of the inspection to the
Department. Document each inspection with digital photography, and provide a copy of the written report and
digital photographs to the Department. Provide sketches, written reports and digital photographs within 30
days after the inspection. Conduct warranty inspections according to 4.1., “General Requirements.”

Replace or repair work or materials that do not meet contract specifications. Notify the Engineer at least 72
hrs. prior to beginning any warranty work. If deficiencies are not corrected within 30 days of a semiannual
inspection, the warranty period for the entire project will be extended on a daily basis starting on the 31st day
until the deficiency is corrected.

A Department representative will be present for all semiannual inspections. Provide written notification to the
Engineer no later than 15 days prior to any semiannual inspection.

Department Inspections. The Contractor will be provided a copy of any inspections. The Contractor will be
notified in writing of any needed warranty work between semiannual inspections. Within 30 days of receipt of
the written notification, replace or repair work or materials that do not meet the contract specifications. If
deficiencies are not corrected within 30 days of receipt of the written notification, the warranty period for the
entire project will be extended on a daily basis starting on the 31st day until the deficiency is corrected. If it is
found that the requirements are met, provide documentation of the evaluation results to the Engineer for
review and his decision per Item 5, “Control of the Work.”

The Department will conduct a final warranty inspection prior to the expiration of 1 yr. of the project
completion date. The Contractor will be notified in writing of the final warranty inspection date at least 15
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days prior to the inspection to allow the Contractor to be present. Absence or failure to witness the final
inspection will not delay the final inspection. If the final warranty inspection identifies any work or materials
that do not meet the contract specifications, replace or repair the work or materials to meet the contract
specifications. Failure to repair or replace work or materials that do not meet the contract specifications, will
result in the warranty period for the entire project being extended on a daily basis until all work or materials
meet performance requirements and have passed an initial inspection.

4.12.7. The Contractor will be considered in default during the warranty period if;

B any warranty work is not completed within 60 days of an initial, semiannual or final warranty inspection,
or receipt of written notice from the Engineer identifying an area of concern;

m any warranty work from the initial inspection is not conducted within 7 days of when the work or
materials are installed;

m fails to perform the semiannual inspection or provide the report documenting the inspection; or,

m submits a false or misleading report regarding whether the work or materials meet the performance
requirements.

4.12.8. The warranty bond will insure the proper and prompt completion of required warranty work following
completion of the project, including payments for all labor performed, equipment and material used in
accordance with the specifications.

5. MEASUREMENT

5.1 Sub-ballast will be measured by the cubic yard, complete in place.

5.2. Ballast will be measured by the ton, complete in place.

5.3. Tie (Ballasted) will be measured by the each.

5.4. Tie (Open Deck Bridge) will be measured by the each.

5.5. Tie (Switch) will be measured by the each.

5.6. Rail will be measured by the linear foot.

5.7. Rail (Compromise) will be measured by the each.

5.8. Rail (Transition) will be measured by the each.

5.9. Guardrail will be measured by the linear foot.

5.10. Derail will be measured by the each.

5.11. Turnout will be measured by the each.

5.12. Track Surface and Align (Ballasted) will be measured by the mile.

5.13. Weld will be measured by each connecting of two rails ends together.

5.14. Vehicular Grade Crossing will be measured by the track foot.
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6.2.

6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

PAYMENT

The work performed and material furnished in accordance with this special specification and measured as
provided under “Measurement” will be paid at the unit price bid for “Sub-ballast”; “Ballast”; “Tie (Ballasted);
“Tie (Open Deck Bridge)”; "Tie (Switch)”; “Rail”; “Rail (Compromise)”; “Rail (Transition)”; “Guardrail”; “Derail”;
“Turnout™; “Track Surface and Align (Ballasted)”; “Weld”; “Vehicular Grade Crossing” of the type specified.

Samples furnished to the Department for testing purposes will not be paid directly but are subsidiary to the
items listed.

Sub-ballast. The price bid for “Sub-ballast” is full compensation for furnishing, hauling, placing, sprinkling,
rolling the sub-ballast and for all other materials, tools, equipment and incidentals necessary to complete the
work.

Ballast. The price bid for “Ballast” is full compensation for transportation; storage; installation of materials
including placing ballast; for regulating ballast to final grade and cross section; for the removal of all materials
used in Ballast Delivery and for all other materials, tools, equipment and incidentals necessary to complete
the work.

Tie (Ballasted). The price bid for “Ties (Ballasted)” is full compensation for transportation; storage; removal
and disposal of existing ties; installation of the new tie; all materials necessary for securement including,
spikes, bolts, anchors, joint bars; all track work associated with placement including on ballast deck bridges,
and at vehicular grade crossings; the disposal of any materials; and for all other equipment, labor, materials,
tools, and incidentals necessary to complete the work.

Tie (Open Deck Bridge). The price bid for “Ties (Open Deck Bridge)” is full compensation for transportation;
storage; removal of defective ties, installation of all track work materials including replacement ties,
securement, anchors, joint bars, all track work on open deck bridges; and for the removal of all materials
used in tie removal and replacement and for all other materials, tools, equipment and incidentals necessary
to complete the work.

Tie (Switch). The price bid for “Ties (Switch)” is full compensation for transportation; storage; removal of
defective switch ties, installation of all track work materials including replacement ties, securement, anchors,
joint bars, all track work on bridges, track work at vehicular grade crossings; and for the removal of all
materials used in Track Construction & Rehabilitation and for all other materials, tools, equipment and
incidentals necessary to complete the work.

Track Surface and Align (Ballasted). The price bid for “Track Surface and Align (Ballasted)" is full
compensation for transportation; storage; tamping and raising track to final grade and alignment, and for the
removal of all materials used in Ballasted Track Surfacing and Alignment and for all other materials, tools,
equipment and incidentals necessary to complete the work.

Rail. The price bid for “Rail” is full compensation for transportation; storage; all fasteners, plates, spikes,
joints, bolts, welds; and for all other materials, tools equipment, labor and incidentals necessary to complete
the work.

Rail (Compromise). The price bid for “Rail (Compromise)” is full compensation for the removal of existing
rails, bolts, nuts, spikes, and all other materials; furnishing, hauling, and installation of materials including
compromise rail, welding materials, welds, joint bars, anchors, spikes, bolts, nuts, and all other materials,
tools equipment, labor and incidentals necessary to complete the work.
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Rail (Transition). The price bid for “Rail (Transition) is full compensation for the removal of existing rails,
bolts, nuts, spikes, and all other materials; furnishing, hauling, and installation of materials including
compromise rail, welding materials, welds, joint bars, anchors, spikes, bolts, nuts, and all other materials,
tools equipment, labor and incidentals necessary to complete the work.

Turnout. The price bid for “Turnout” is full compensation for the removal of existing turnouts, rails, bolts,
nuts, spikes, and all other materials; furnishing, hauling, and installation of materials including turnout
castings (frogs), switch stands, connecting rods, plates, switch ties, cross ties, welding, securements, rail,
switch mechanisms, and all other materials, tools equipment, labor and incidentals necessary to complete
the work.

Derail. The price bid for “Derail” is full compensation for furnishing, hauling, and installation of materials
including derails, hinges, plates, bolts, securement, signage, marking, locks, and all other materials, tools
equipment, labor and incidentals necessary to complete the work.

Guardrail. The price bid for “Guardrail” is full compensation for furnishing, hauling, and installation of
materials including guardrail, plates, spikes, bolts, securement, and all other materials, tools equipment,
labor and incidentals necessary to complete the work.

Weld. The price bid for “Weld" is full compensation for joining two rails by thermite or electric arc induction,
and for all materials, tools, equipment, labor and incidentals necessary to complete the work.

Vehicular Grade Crossing. The price bid for "Vehicular Grade Crossing" is full compensation for furnishing
and installing a vehicular grade crossing; all temporary crossing materials, crossing panels, filter fabric,
underdrains, fasteners, roadway restoration materials; for the removal of the existing crossing materials, filter
fabric, underdrains, fasteners; for all ties, rail, panels, ballast, sub-ballast, grading, plates, spikes, joints,
bolts, welding; and for all other materials, tools, equipment, labor and incidentals necessary to complete the
work.
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5003

Special Specification 5003 o

Texas

Retrofit Detectable Warning Surfaces lfz“'

1.

DESCRIPTION

Furnish and install detectable warning surfaces onto existing curb ramps or flush landings as shown on the
plans or as directed.

MATERIALS

Furnish materials on the approved material producer list published in “Detectable Warning Material.”

CONSTRUCTION

Use construction methods in accordance with manufacturers’ recommendations. Install detectable warning
surface the full width of the curb ramp or flush landing with @ minimum dimension of 24 inches in the direction
of pedestrian travel.

MEASUREMENT

This Item will be measured by the square foot of surface area or by each detectable warning surface
installed.

PAYMENT

The work performed and materials furnished in accordance with this Item and measured as provided under
“Measurement” will be paid for at the unit price bid for “Retrofit Detectable Warning Surfaces” of the type
specified. This price is full compensation for furnishing all materials, equipment, labor, and incidentals.

1 01-15
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6001

Special Specification 6001 o

Texas

Portable Changeable Message Sign lfz“'

1.

DESCRIPTION

Furnish, operate, and maintain portable trailer mounted changeable message sign (PCMS) units.

2.1

22.

2.3.

24.

2.5.

MATERIALS

Furnish new or used material in accordance with the requirements of this Item and the details shown on the
plans. Provide a self-contained PCMS unit with the following:

m  Sign controller

m Changeable Message Sign
W Trailer

m  Power source

Paint the exterior surfaces of the power supply housing, supports, trailer, and sign with Federal Orange
No. 22246 or Federal Yellow No. 13538 of Federal Standard 595C, except paint the sign face assembly flat
black.

Sign Controller. Provide a controller with permanent storage of a minimum of 75 pre-programmed
messages. Provide an external input device for random programming and storage of a minimum of

75 additional messages. Provide a controller capable of displaying up to 3 messages sequentially. Provide a
controller with adjustable display rates. Enclose sign controller equipment in a lockable enclosure.

Changeable Message Sign. Provide a sign capable of being elevated to at least 7 ft. above the roadway
surface from the bottom of the sign. Provide a sign capable of being rotated 360° and secured against
movement in any position.

Provide a sign with 3 separate lines of text and 8 characters per line minimum. Provide a minimum 18 in.
character height. Provide a 5 x 7 character pixel matrix. Provide a message legibility distance of 600 ft. for
nighttime conditions and 800 ft. for normal daylight conditions. Provide for manual and automatic dimming
light sources.

The following are descriptions for 3 screen types of PCMS:

m Character Modular Matrix. This screen type comprises of character blocks.

m Continuous Line Matrix. This screen type uses proportionally spaced fonts for each line of text.

m  Full Matrix. This screen type uses proportionally spaced fonts, varies the height of characters, and
displays simple graphics on the entire sign.

Trailer. Provide a 2 wheel trailer with square top fenders, 4 leveling jacks, and trailer lights. Do not exceed
an overall trailer width of 96 in. Shock mount the electronics and sign assembly.

Power Source. Provide a diesel generator, solar powered power source, or both. Provide a backup power
source as necessary.

Cellular Telephone. When shown on the plans, provide a cellular telephone connection to communicate
with the PCMS unit remotely.
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CONSTRUCTION

Place or relocate PCMS units as shown on the plans or as directed. The plans will show the number of
PCMS units needed, for how many days, and for which construction phases.

Maintain the PCMS units in good working condition. Repair damaged or malfunctioning PCMS units as soon
as possible. PCMS units will remain the property of the Contractor.

MEASUREMENT

This Item will be measured by each PCMS or by the day used. All PCMS units must be set up on a work
area and operational before a calendar day can be considered measurable. When measurement by the day
is specified, a day will be measured for each PCMS set up and operational on the worksite.

PAYMENT

The work performed and materials furnished in accordance with this ltem and measured as provided under
“Measurement” will be paid for at the unit price bid for “Portable Changeable Message Sign.” This price is full
compensation for PCMS units; set up; relocating; removing; replacement parts; batteries (when required);
fuel, oil, and oil filters (when required); cellular telephone charges (when required); software; and equipment,
materials, tools, labor, and incidentals.
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Special Specification 6185 % ’

Texas

Truck Mounted Attenuator (TMA) and Trailer lﬁ.ﬁ“‘
Attenuator (TA)

1.

DESCRIPTION

Furnish, operate, maintain and remove upon completion of work, Truck Mounted Attenuator (TMA) or Trailer
Attenuator (TA).

MATERIALS

Furnish, operate and maintain new or used TMAs or TAs. Assure used attenuators are in good working
condition and are approved for use. A list of approved TMA/TA units can be found in the Department’s
Compliant Work Zone Traffic Control Devices List. The host vehicle for the TMA and TA must weigh a
minimum of 19,000 Ibs. Host vehicles may be ballasted to achieve the required weight. Any weight added to
the host vehicle must be properly attached or contained within it so that it does not present a hazard and that
proper energy dissipation occurs if the attenuator is impacted from behind by a large truck. The weight of a
TA will not be considered in the weight of the host vehicle but the weight of a TMA may be included in the
weight of the host vehicle. Upon request, provide either a manufacturer’s curb weight or a certified scales
weight ticket to the Engineer.

CONSTRUCTION

Place or relocate TMA/TAs as shown on the plans or as directed. The plans will show the number of
TMA/TAs needed, for how many days or hours, and for which construction phases.

Maintain the TMA/TAs in good working condition. Replace damaged TMA/TAs as soon as possible.

41.

4.2.

MEASUREMENT

Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the each or by
the day. TMA/TAs must be set up in a work area and operational before a calendar day can be considered
measurable. When measurement by the day is specified, a day will be measured for each TMA/TA set up
and operational on the worksite.

Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation). This ltem will be measured by the hour.
The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified
by the Engineer. A minimum of 4 hr. will be paid each day for each operating TMA/TA used in a mobile
operation.

PAYMENT

The work performed and materials furnished in accordance with this Item and measured as provided under
“Measurement” will be paid for at the unit price bid for “Truck Mounted Attenuators/Trailer Attenuators
(Stationary),” or “Truck Mounted Attenuators/Trailer Attenuators (Mobile Operation).” This price is full
compensation for furnishing TMA/TA: set up; relocating; removing; operating; fuel; and equipment, materials,
tools, labor, and incidentals.
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Special Specification 6438 %a)

Mobile Retroreflectivity Data Collection for I
Pavement Markings

Department
of Transportation

1.

DESCRIPTION

Furnish mobile retroreflectivity data collection (MRDC) for pavement markings on roadways as shown on the
plans or as designated by the Engineer. Conduct MRDC on dry pavement only. Provider is defined as the
Contractor or Subcontractor who collects the MRDC data.

2.1

2.2.

2.3.

24.

25.

EQUIPMENT AND PERSONNEL

Mobile Retroreflectometer. Provide a self-propelled, mobile retroreflectometer certified by the Texas A&M
Transportation Institute (TTI) Mobile Retroreflectometer Certification Program.

Portable Retroreflectometer. Provide a portable retroreflectometer that uses 30-meter geometry meeting
the requirements described in ASTM E 1710. Maintain, service, and calibrate all portable retroreflectometers
according to the manufacturer’s instructions.

Operating Personnel for Mobile Retroreflectometer. Provide all personnel required to operate the mobile
retroreflectometer and portable retroreflectometer. Ensure MRDC system operator has a current certification
from the TTI Mobile Retroreflectometer Certification Program to conduct MRDC with the certified mobile
retroreflectometer provided.

Additional Personnel. Provide any other personnel necessary to compile, evaluate, and submit MRDC.

Safety Equipment. Supply and operate all required safety equipment to perform this service.

3.1.

3.2.

3.3.

MRDC DOCUMENTATION AND TESTING

Document all MRDC by county and roadway or as directed by the Engineer. Submit all data to the
Department and to the TTI Mobile Retroreflectometer Certification Program no later than three working days
after the day the data is collected. Submit all raw data collected in addition to all other data submitted.
Provide data files in Microsoft Excel format or a format approved by the Engineer. Provide measurement
notification and field tests as specified. Verification and referee testing may be conducted at the
Department’s discretion.

Preliminary Documentation Sample. Submit a sample data file, video, and map of MRDC data in the
required format 10 working days before beginning any work. The format must meet specification and be
approved by the Engineer before any work may begin.

Initial Documentation Review and Approval. The Department will review documentation submitted for the
first day of MRDC, and if it does not meet specification requirements, will not allow further MRDC until
deficiencies are corrected. The Department will inform the Provider no later than three working days after
submittal if the first day of MRDC does not meet specification requirements. Time charges will continue
unless otherwise directed by the Engineer.

Data File. Provide data files with the following:
m date;
m district number;
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34.

3.5.

3.6.

6438

county;

Project CSJ number;

name of mobile retroreflectometer operator;

route number with reference markers or other reference information provided by the Engineer to indicate
the location of beginning and end data collection points on that roadway;

cardinal direction;

line type (single solid, single broken, double solid, etc.);

line color;

file name corresponding to video;

data for each centerline listed separately;

average reading taken for each 0.1-mi. interval (or interval designated by the Engineer);

accurate GPS coordinates (within 20 ft.) for each interval;

color-coding for each interval indicating passing or failing, unless otherwise directed by the Engineer
(passing and failing thresholds provided by the Engineer);

graphical representation of the MRDC (y-axis showing retroreflectivity and x-axis showing intervals)
corresponding with each data file;

distance in miles driven while measuring the pavement markings;

event codes (pre-approved by the Engineer) indicating problems with measurement;

portable retroreflectometer field check average reading and corresponding mobile average reading for
that interval when applicable; and

upper validation threshold (may be included separately with the raw data but must be clearly identified
with the data collected using that threshold).

Map. Provide a map in an electronic format approved by the Engineer with each MRDC submission that
includes the following information:

date;

district number;

county;

color-coded 1-mi. intervals (or interval length designated by the Engineer) for passing and failing
retroreflectivity values or retroreflectivity threshold values provided by the Engineer; and
percentage of passing and failing intervals, if required by the Engineer.

Video. Provide a high-quality DVD or electronic video file with the following information:

date and corresponding data file name on label;

district number;

county;

route number with reference markers or other designated reference information to indicate the location
of beginning and end collection points on that roadway; and

retroreflectivity values presented on the same screen with the following information:

date;

location;

starting and ending mileage;

total miles;

retroreflectivity readings; and

upper validation thresholds (may be included separately with the raw data but must be clearly
identified with the data collected using that threshold).

Field Comparison Checks with a Portable Retroreflectometer. Take a set of field comparison readings
with the portable retroreflectometer at least once every 4 hr. while conducting MRDC or at the frequency
designated by the Engineer. Take a minimum of 20 readings, spread out over the interval measured. List the
average portable retroreflectometer reading next to the mobile average reading for that interval with the
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3.7.

3.8.

3.9.

3.10.

6438

reported MRDC data. Request approval from the Engineer to take field comparison readings on a separate
roadway, when measuring a roadway where portable retroreflectometer readings are difficult to take. Take
the off-location field comparison readings at no additional cost. Submit the portable retroreflectometer
printout of all the readings taken for the field comparison check with the corresponding MRDC data
submitted. The mobile average reading must be within £15% of the portable average reading. The Engineer
may require new MRDC for some or all of the pavement markings measured in a 4-hr. interval before a field
comparison check not meeting the £15% range. Provide the new MRDC at no extra cost to the Department.
The Engineer may take readings with a Department portable retroreflectometer to ensure accuracy at any
time. The Department's Materials and Tests Division (MTD) will take comparison readings and serve as the
referee if there is a significant difference between the Engineer’s portable readings and the Provider's mobile
and handheld readings. For best results, take field comparison readings on a fairly flat and straight roadway
when possible.

Periodic Field Checks at Pre-Measured Locations. When requested by the Engineer, measure with the
mobile unit and report to the Engineer immediately after measurement the average retroreflectivity values for
a designated pre-measured test location. The Engineer will have taken measurements at the test location
within 10 days of the test. The test location will not include pavement markings less than 30 days old. If the
measured averages do not fall within £15% of the pre-measured averages, further calibration and
comparison measurements may be required before any further MRDC. Submit the results of the field check
with the MRDC report for that day.

Measurement Notification. Provide notification via email to Mobileretro@tamu.edu with a carbon copy to
the Engineer a minimum of 24 hr. before mobile retroreflectivity data collection to allow for scheduling
verification testing when needed.

Verification Testing. The Engineer or a third party may perform retroreflectivity verification testing within
seven days of the Provider’s retroreflectivity readings. The Provider-submitted retroreflectivity data will be
compared to the verification test data to determine acceptability of the Provider’s mobile retroreflectometer
data. Comparison of the data will result in one of the two scenarios below:

W Provider's Data is Validated - if the difference between Provider's and Engineer-third party data is 20%
or less, then the Provider’s data is validated. The Provider’s data will be used for acceptance.

m Provider's Data is not Validated - if the difference between Provider's and Engineer-third party data is
more than 20%, then the Provider’s data is not validated. The Engineer-third party data will be used for
acceptance and the Provider will be required to take corrective action before additional Provider data
collection and may require re-certification of the mobile retroreflectometer. If the Engineer determines
that the Provider's data might be correct then, referee testing may be requested by the Engineer.

Referee Testing. MTD will perform referee testing using portable retroreflectometers to determine if the
markings need to be restriped to meet the required retroreflectivity level. The referee test results will be final.
Referee testing will be conducted on the verification test sections using the method for portable
retroreflectometers specified in Item 666, “Reflectorized Pavement Markings.”

FINAL REPORT

Submit a final report in the format specified by the Engineer to the Department's Traffic Engineering
representative within one calendar week after the service is complete. The final report must contain a list of
all problems encountered (pre-approved event codes) and the locations where problems occurred during
MRDC.

MEASUREMENT

When mobile retroreflectivity data collection for pavement markings is specified on the plans to be a pay
item, measurement will be by the mile driven while measuring pavement markings.
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PAYMENT

Unless otherwise specified on the plans, the work performed, materials furnished, equipment, labor, tools,
and incidentals will not be paid for directly, but will be considered subsidiary to bid items of the Contract.
When mobile retroreflectivity data collection for pavement markings is specified on the plans to be a pay
item, the work performed in accordance with this ltem and measured as provided under “Measurement” will
be paid for at the unit price bid for “Mobile Retroreflectivity Data Collection.” This price is full compensation
for providing summaries of readings to the Engineer, equipment calibration and prequalification, equipment,
labor, tools, and incidentals.

4-4 09-21
Statewide



