Control 0617-01-177, ETC.

Project  F 2B24(119), ETC.

Highway  SH 358

County NUECES

ADDENDUM ACKNOWLEDGMENT

Each bidder isrequired to acknowledge receipt of an addendum issued for a specific
project. Thispageis provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

ADDENDUM NO.1 [ ]
ADDENDUM NO.2 [ |
ADDENDUM NO.3 [ |
ADDENDUM NO. 4 [ |
ADDENDUMNO.5 [ ]

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging
that they have taken the addendum(s) into consideration when preparing their bid and that the information
contained in the addendum will be included in the contract, if awarded by the Commission or other
designees.
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Control 0617-01-177, ETC.

Project  F 2B24(119), ETC.

Highway  SH 358

County NUECES

PROPOSAL TO THE TEXAS
TRANSPORTATION COMMISSION

2014 SPECIFICATIONS
WORK CONSISTING OF CONSTRUCT RAMPS
NUECES COUNTY, TEXAS

The quantitiesin the proposal are approximate. The quantities of work and materials may be increased or decreased as
considered necessary to complete the work as planned and contemplated.

This project isto be completed in 749 working days and will be accepted when fully completed and finished to the
satisfaction of the Executive Director or designee.

Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union
made payable to the Texas Transportation Commission in the following amount:

ONE HUNDRED THOUSAND (Dollars)  ( $100,000)

A bid bond may be used as the required proposal guaranty. The bond form may be detached from the proposal for
completion. The proposal may not be disassembled to remove the bond form. The bond must be in accordance with Item
2 of the specifications.

Any addendaissued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of
this proposal.
By signing the proposal the bidder certifies:
1. theonly personsor partiesinterested in this proposal arethose named and the bidder hasnot directly or indirectly

participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive
bidding in connection with the above captioned project.

2. inthe event of the award of a contract, the organization represented will secure bonds for the full amount of the
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the
proposal to be taken as a genuine government record.

e Signed: **

(1) 2) (3)
Print Name:

(1) (2) 3
Title:

(1) (2) 3
Company:

(1) 2) (3)

»  Signaturesto comply with Item 2 of the specifications.

**Note: Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.
* When theworking daysfield contains an asterisk (*) refer to the Special Provisions and General Notes.



NOTICE TO CONTRACTORS

ANY CONTRACTORSINTENDING TO BID ON ANY WORK TO BE AWARDED
BY THISDEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS
PRIOR TO THE LETTING DATE.

UNIT PRICESMUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR
EACH ITEM LISTED IN THISPROPOSAL.
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TEXASDEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we, (Contractor Name)

Hereinafter called the Principal, and (Surety Name)

acorporation or firm duly authorized to transact surety businessin the State of Texas, hereinafter called the
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally,
firmly by these presents.

WHEREAS, the principal has submitted a bid for the following project identified as:

Control 0617-01-177,ETC.
Project F 2B24(119), ETC.
Highway SH 358

County NUECES

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the Principal shall enter into
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and
void. If intheevent of failure of the Principal to execute such Contract in accordance with the terms of such bid,
this bond shall become the property of the Obligee, without recourse of the Principal and/or Surety, not as a
penalty but as liquidated damages.

Signed this Day of 20

By:

(Contractor/Principal Name)

(Signature and Title of Authorized Signatory for Contractor/Principal)

*By:
(Surety Name)
(Signature of Attorney-in-Fact) Impressed
* Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

Only

Thisform may be removed from the proposal.
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BIDDER'SCHECK RETURN

IMPORTANT

The space provided for thereturn address must be completed to facilitate the return of
your bidder’'scheck. Caremust betaken to providealegible, accurate, and completereturn

address, including zip code. A copy of this sheet should be used for each different return
address.

NOTE
Successful bidderswill receive their guaranty checkswith the executed contr act.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

Control 0617-01-177, ETC.

Project F 2B24(119), ETC.

Highway SH 358

County NUECES
IMPORTANT

PLEASE RETURN THISSHEET INITSENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: Date:

Title:

For (Contractor's Name):

Project County
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be
read publicly by the Department at the public bid opening.

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is
not binding on either the bidder or the Department. It is further agreed that the official total bid amount
for this proposal will be determined by multiplying the unit bid pricesfor each pay item by the
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

Total Bid Amount
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Control 0001-03-030

Project STP 2000(938)HES

Highway SH 20

County EL PASO

ALT ITEM DESC SP Bid Item Description Unit Quantity Bid Price Amount Seq
104~ 509 ></EM OV CON 7§DWL K) M @ TO .000 $2,664.00 1

Total Bid Amount __ $2,664.00

Signed

Title

Date

Additional Signature for Joint Venture:

Signed
Title
Date

< EXAMPLE OF BID PRICESSUBMITTED BY COMPUTER PRINTOUT >




EXAMPLE

EXAMPLE

EXAMPLE

EXAMPLE

EXAMPLES

BID PRICESSUBMITTED BY HAND WRITTEN FORMAT

ITEM-CODE

ALT

ITEM|DESC | SP

NO NO

190 | 026

249 014 F FLEX §€SE(DEIADENSCM(TY
—
)&W‘M’b

and__ Tty thos

430 | 001

610 | 007

UNIT BID PRICE ONLY
NO. WRITTEN IN WORDS

DEPT
APPROX USE

UNIT| QUANTITIES, ONLY

RED OAK 11/2 -13/4 GAL BB

T sl )

CENTS

9.000 1

R E

Unit pricefor each plant in place

DLRS

CENTS

A @4 CL2) [ON €6,787.00 14

t pricefor each ton of Flexible Base

001 |CL A CONC FOR EXT STR (CULV)

s b )

CENTS

45.000 27

2 || F

Unit pricefor each cubic yard of Concrete

| E—

ot RDWY>I{L ASSIK(TY ST 50T-8-8)(.4,

Joundoon_hundnad 4

DLRS

and__ Jhinty swen

CENTS

pW)S [A E 13.000 7

Unit price of each Roadway Illumination Assembly

EXAMPLE

EXAMPLE

EXAMPLE

EXAMPLE
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PROJECT F 2B24(119)
COUNTY NUECES

, ETC.

Proposal Sheet

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT [ Tem | pDEsC | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
100 | 6002 PREPARING ROW STA 98.460 1
DOLLARS
and CENTS
104 | 6009 REMOVING CONC (RIPRAP) SY 2,363.000 2
DOLLARS
and CENTS
104 | 6010 REMOVING CONC (RIPRAP) cY 3.000 3
DOLLARS
and CENTS
104 | 6011 REMOVING CONC (MEDIANS) Y 1,036.000 4
DOLLARS
and CENTS
104 | 6015 REMOVING CONC (SIDEWALKS) SY 5,375.000 5
DOLLARS
and CENTS
104 | 6017 REMOVING CONC (DRIVEWAY S) SY 6,017.000 6
DOLLARS
and CENTS
104 | 6021 REMOVING CONC (CURB) LF 37,890.000 7
DOLLARS
and CENTS
104 | 6023 REMOVING CONC (CTB) LF 8,462.000 8
DOLLARS
and CENTS
104 | 6024 REMOVING CONC (RETAINING WALLS) SY 940.000 9
DOLLARS
and CENTS
104 | 6037 REMOVE CONC (RAIL) LF 500.000 10
DOLLARS
and CENTS
105 | 6044 REMOVING STAB BASE AND ASPH PAV (10") | SY 11,928.000 1
DOLLARS
and CENTS
110 | 6001 EXCAVATION (ROADWAY) CY | 36,654.000 12
DOLLARS
and CENTS
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PROJECT F 2B24(119)

COUNTY NUECES

, ETC.

Proposal Sheet

TXDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT T 7em | DEsC | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
132 | 6006 EMBANKMENT (FINAL)(DENSCONT)(TY C) | CY 3,647.000 13
DOLLARS
and CENTS
132 | 6007 EMBANKMENT (FINAL)(ORD COMP)(TY D) | CY 54.000 14
DOLLARS
and CENTS
162 | 6002 BLOCK SODDING Sy 10,153.000 15
DOLLARS
and CENTS
168 | 6001 VEGETATIVE WATERING MG 487.000 16
DOLLARS
and CENTS
247 | 6466 | 005 | FL BS(CIP)(TY A GR1-2OR5) FINAL POS CY | 14425000 17
DOLLARS
and CENTS
260 | 6002 LIME (HYDRATED LIME (SLURRY)) TON 994.000 18
DOLLARS
and CENTS
260 | 6073 LIME TRT (SUBGRADE)(8") Sy 48,930.000 19
DOLLARS
and CENTS
310 | 6012 PRIME COAT (RC-250) GAL | 11,762.000 20
DOLLARS
and CENTS
316 | 6177 | 002 | AGGR(TY-B GR-5 SAC-B) cY 427.000 21
DOLLARS
and CENTS
316 | 6427 002 | AGGR(TY-PB GR-4SOR TY-PB GR-4)(SAC-B) | CY 1,297.000 22
DOLLARS
and CENTS
316 | 6448 | 002 | ASPH (AC-15P OR AC-20-5TR) GAL | 57,255.000 23
DOLLARS
and CENTS
354 | 6022 PLANE ASPH CONC PAV(0" TO 3") SY | 142,644.000 24
DOLLARS
and CENTS
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PROJECT F 2B24(119)
COUNTY NUECES

, ETC.

Proposal Sheet

TXDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT ™ Tem | pEsc | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
400 | 6005 CEM STABIL BKFL cY 150.000 25
DOLLARS
and CENTS
400 | 6006 CUT & RESTORING PAV sy 39.000 26
DOLLARS
and CENTS
401 | 6001 FLOWABLE BACKFILL cY 20.000 27
DOLLARS
and CENTS
402 | 6001 TRENCH EXCAVATION PROTECTION LF 12,290.000 28
DOLLARS
and CENTS
403 | 6001 TEMPORARY SPL SHORING SF 8,150.000 29
DOLLARS
and CENTS
410 | 6001 SOIL NAIL ANCHORS LF 33,527.000 30
DOLLARS
and CENTS
416 | 6004 DRILL SHAFT (36 IN) LF 486.000 31
DOLLARS
and CENTS
416 | 6005 DRILL SHAFT (42 IN) LF 27.000 32
DOLLARS
and CENTS
416 | 6006 DRILL SHAFT (48 IN) LF 1,729.000 33
DOLLARS
and CENTS
416 | 6007 DRILL SHAFT (54 IN) LF 280.000 34
DOLLARS
and CENTS
416 | 6019 DRILL SHAFT (SIGN MTS) (30 IN) LF 16.000 35
DOLLARS
and CENTS
416 | 6022 DRILL SHAFT (SIGN MTS) (48 IN) LF 360.000 36
DOLLARS
and CENTS
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PROJECT F 2B24(119)
COUNTY NUECES

, ETC.

Proposal Sheet

TXDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT ™ Tem | pEsc | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
416 | 6023 DRILL SHAFT (SIGN MTS) (54 IN) LF 45.000 37
DOLLARS
and CENTS
416 | 6025 DRILL SHAFT (HIGH MAST POLE) (54 IN) LF 33.000 38
DOLLARS
and CENTS
416 | 6026 DRILL SHAFT (HIGH MAST POLE) (60 IN) LF 133.000 39
DOLLARS
and CENTS
416 | 6032 DRILL SHAFT (TRF SIG POLE) (36 IN) LF 13.000 40
DOLLARS
and CENTS
416 | 6033 DRILL SHAFT (TRF SIG POLE) (42 IN) LF 17.000 41
DOLLARS
and CENTS
416 | 6034 DRILL SHAFT (TRF SIG POLE) (48 IN) LF 22.000 42
DOLLARS
and CENTS
420 | 6013 | 001 | CL CCONC (ABUT) cY 50.000 43
DOLLARS
and CENTS
420 | 6029 | 001 | CL CCONC (CAP) cY 408.000 44
DOLLARS
and CENTS
420 | 6037 | 001 | CL CCONC (COLUMN) cY 363.000 45
DOLLARS
and CENTS
420 | 6043 | 001 | CL CCONC (FOOTING) cY 60.000 46
DOLLARS
and CENTS
420 | 6066 | 001 | CL C CONC (RAIL FOUNDATION) cY 2,234.000 47
DOLLARS
and CENTS
422 | 6001 REINF CONC SLAB SF 45,902.000 48
DOLLARS
and CENTS

4-24




PROJECT F 2B24(119)

COUNTY NUECES

, ETC.

Proposal Sheet

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT [7em | pESC | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
422 | 6015 APPROACH SLAB CY 84.000 49
DOLLARS
and CENTS
423 | 6001 | 005 | RETAINING WALL (MSE) SF 10,079.000 50
DOLLARS
and CENTS
423 | 6022 | 005 | RETAINING WALL (SOIL NAIL)(FACIA) SF 12,609.000 51
DOLLARS
and CENTS
425 | 6035 | 001 | PRESTR CONC GIRDER (TX28) LF 4,165.000 52
DOLLARS
and CENTS
425 | 6037 | 001 | PRESTR CONC GIRDER (TX40) LF 1,886.000 53
DOLLARS
and CENTS
425 | 6038 | 001 | PRESTR CONC GIRDER (TX46) LF 910.000 54
DOLLARS
and CENTS
429 | 6007 CONC STR REPAIR (VERTICAL & OVER- SF 8.750 55
HEAD)
DOLLARS
and CENTS
432 | 6001 RIPRAP (CONC)(4 IN) cY 6.000 56
DOLLARS
and CENTS
432 | 6002 RIPRAP (CONC)(5 IN) CY 631.000 57
DOLLARS
and CENTS
432 | 6008 RIPRAP (CONC)(CL B)(RR8&RR9) cY 16.000 58
DOLLARS
and CENTS
434 | 6002 | 004 | ELASTOMERIC BEARING (LAMINATED) EA 168.000 59
DOLLARS
and CENTS
438 | 6004 CLEANING AND SEALING EXIST LF 504.000 60
JOINTS(CL7)
DOLLARS
and CENTS
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PROJECT F 2B24(119)

COUNTY NUECES

, ETC.

Proposal Sheet

TXDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT ™ Tem | pEsc | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
450 [ 6006 | 001 | RAIL (TY T223) LF 682.000 61
DOLLARS
and CENTS
450 6023 | 001 | RAIL (TY SSTR) LF 10,095.000 62
DOLLARS
and CENTS
450 | 6032 | 001 | RAIL (TY C223) LF 157.000 63
DOLLARS
and CENTS
450 | 6054 | 001 | RAIL (TY SSTR) (W/DRAIN SLOTS) LF 1,186.000 64
DOLLARS
and CENTS
451 | 6024 RETROFIT RAIL (TY SSTR) LF 278.000 65
DOLLARS
and CENTS
454 | 6018 SEALED EXPANSION JOINT (4 IN) (SEJ- M) LF 312.000 66
DOLLARS
and CENTS
464 | 6003 | 001 | RCPIPE (CL II1)(18 IN) LF 4,206.000 67
DOLLARS
and CENTS
464 | 6005 | 001 | RCPIPE (CL I11)(24 IN) LF 874.000 68
DOLLARS
and CENTS
464 | 6017 | 001 | RCPIPE (CL IV)(18IN) LF 37.000 69
DOLLARS
and CENTS
464 | 6018 | 001 | RCPIPE (CL IV)(24IN) LF 39.000 70
DOLLARS
and CENTS
464 | 6019 | 001 | RCPIPE (CL IV)(30IN) LF 8.000 71
DOLLARS
and CENTS
464 | 6025 | 001 | RCPIPE (CL V)(18IN) LF 269.000 72
DOLLARS
and CENTS
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PROJECT F 2B24(119)

COUNTY NUECES

, ETC.

Proposal Sheet

TXDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT ™ Tem | pEsc | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
464 [ 6026 | 001 | RCPIPE (CL V)(24 IN) LF 36.000 73
DOLLARS
and CENTS
465 | 6006 | 001 | JCTBOX(COMPL)(PIB)(4FTX4FT) EA 12.000 74
DOLLARS
and CENTS
465 | 6007 | 001 | JCTBOX(COMPL)(PIB)(3FTX5FT) EA 3.000 75
DOLLARS
and CENTS
465 | 6014 | 001 | INLET (COMPL)(PCO)(3FT)(LEFT) EA 18.000 76
DOLLARS
and CENTS
465 | 6015 | 001 | INLET (COMPL)(PCO)(3FT)(RIGHT) EA 8.000 77
DOLLARS
and CENTS
465 | 6016 | 001 | INLET (COMPL)(PCO)(3FT)(BOTH) EA 12.000 78
DOLLARS
and CENTS
465 | 6018 | 001 | INLET (COMPL)(PCO)(4FT)(LEFT) EA 5.000 79
DOLLARS
and CENTS
465 | 6019 | 001 | INLET (COMPL)(PCO)(4FT)(RIGHT) EA 2.000 80
DOLLARS
and CENTS
465 | 6020 | 001 | INLET (COMPL)(PCO)(4FT)(BOTH) EA 6.000 81
DOLLARS
and CENTS
465 | 6030 | 001 | INLET (COMPL)(PCU)(3FT)(LEFT) EA 5.000 82
DOLLARS
and CENTS
465 | 6031 | 001 | INLET (COMPL)(PCU)(3FT)(RIGHT) EA 11.000 83
DOLLARS
and CENTS
465 | 6032 | 001 | INLET (COMPL)(PCU)(3FT)(BOTH) EA 5.000 84
DOLLARS
and CENTS
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PROJECT F 2B24(119)

COUNTY NUECES

, ETC.

Proposal Sheet

TXDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT [7em | pESC | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
465 | 6036 | 001 | INLET (COMPL)(PCU)(4FT)(BOTH) EA 2.000 85
DOLLARS
and CENTS
465 | 6051 | 001 | INLET (COMPL)(POD)(SFG)(3FTX3FT) EA 7.000 86
DOLLARS
and CENTS
465 | 6052 | 001 | INLET (COMPL)(POD)(SFG)(4FTX4FT) EA 4.000 87
DOLLARS
and CENTS
465 | 6126 | 001 | INLET (COMPL)(PSL)(FG)(3FTX3FT-3FTX- EA 4.000 83
3FT)
DOLLARS
and CENTS
465 | 6128 | 001 | INLET (COMPL)(PSL)(FG)(4FTX4FT-4FTX- EA 11.000 89
4FT)
DOLLARS
and CENTS
465 | 6146 | 001 | INLET(COMPL)(PSL)(SFG)(3FTX3FT-3FTX- EA 4.000 90
3FT)
DOLLARS
and CENTS
465 | 6147 | 001 | INLET(COMPL)(PSL)(SFG)(4FTX4FT-4FTX- EA 7.000 01
4FT)
DOLLARS
and CENTS
465 | 6148 | 001 | INLET(COMPL)(PSL)(SFG)(3FTX5FT-3FTX- EA 1.000 92
5FT)
DOLLARS
and CENTS
471 | 6005 RING & COVER EA 53.000 93
DOLLARS
and CENTS
479 | 6001 ADJUSTING MANHOLES EA 30.000 94
DOLLARS
and CENTS
479 | 6002 ADJUSTING INLETS EA 23.000 95
DOLLARS
and CENTS
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PROJECT F 2B24(119)
COUNTY NUECES

, ETC.

Proposal Sheet

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT [7em | pESC | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
479 | 6005 ADJUSTING MANHOLES (WATER VALVE EA 27.000 9%
BOX)
DOLLARS
and CENTS
479 | 6006 ADJUSTING INLET (CAP) EA 18.000 97
DOLLARS
and CENTS
496 | 6002 REMOV STR (INLET) EA 15.000 98
DOLLARS
and CENTS
496 | 6007 REMOV STR (PIPE) LF 178.000 99
DOLLARS
and CENTS
496 | 6099 REMOVE STR (RAIL) LF 278.000 100
DOLLARS
and CENTS
500 | 6001 MOBILIZATION LS 1.000 101
DOLLARS
and CENTS
502 | 6001 | 008 | BARRICADES, SIGNS AND TRAFFIC HAN- MO 44.000 102
DLING
DOLLARS
and CENTS
506 | 6020 | 005 | CONSTRUCTION EXITS (INSTALL) (TY 1) SY 933.000 103
DOLLARS
and CENTS
506 | 6024 | 005 | CONSTRUCTION EXITS (REMOVE) sy 933.000 104
DOLLARS
and CENTS
506 | 6035 | 005 | SANDBAGS FOR EROSION CONTROL EA 383.000 105
DOLLARS
and CENTS
506 | 6038 | 005 | TEMP SEDMT CONT FENCE (INSTALL) LF 12,983.000 106
DOLLARS
and CENTS
506 | 6039 | 005 | TEMP SEDMT CONT FENCE (REMOVE) LF 12,983.000 107
DOLLARS
and CENTS
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PROJECT F 2B24(119)

COUNTY NUECES

, ETC.

Proposal Sheet

TXDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT ™ Tem | pEsc | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
506 | 6041 | 005 | BIODEG EROSN CONT LOGS (INSTL) (12") LF 2,046.000 108
DOLLARS
and CENTS
506 | 6043 | 005 | BIODEG EROSN CONT LOGS (REMOVE) LF 2,046.000 109
DOLLARS
and CENTS
508 | 6001 CONSTRUCTING DETOURS sy 2,083.000 110
DOLLARS
and CENTS
512 | 6001 PORT CTB (FUR & INST)(SGL SLOPE)(TY 1) LF 28,800.000 111
DOLLARS
and CENTS
512 | 6009 PORT CTB (FUR & INST)(LOW PROF)(TY 1) LF 10,720.000 112
DOLLARS
and CENTS
512 | 6010 PORT CTB (FUR & INST)(LOW PROF)(TY 2) LF 1,460.000 113
DOLLARS
and CENTS
512 | 6025 PORT CTB (MOVE)(SGL SLP)(TY 1) LF 37,050.000 114
DOLLARS
and CENTS
512 | 6033 PORT CTB (MOVE)(LOW PROF)(TY 1) LF 19,220.000 115
DOLLARS
and CENTS
512 | 6034 PORT CTB (MOVE)(LOW PROF)(TY 2) LF 380.000 116
DOLLARS
and CENTS
512 | 6049 PORT CTB (REMOVE)(SGL SLP)(TY 1) LF 28,800.000 117
DOLLARS
and CENTS
512 | 6057 PORT CTB (REMOVE)(LOW PROF)(TY 1) LF 21,440.000 118
DOLLARS
and CENTS
512 | 6058 PORT CTB (REMOVE)(LOW PROF)(TY 2) LF 1,440.000 119
DOLLARS
and CENTS
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PROJECT F 2B24(119)
COUNTY NUECES

, ETC.

Proposal Sheet

TXDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT [7em | pESC | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
514 | 6001 PERM CTB (SGL SLOPE) (TY 1) (42) LF 8,283.000 120
DOLLARS
and CENTS
514 | 6004 PERM CTB (SGL SLOPE) (TY 4) (42) LF 60.000 121
DOLLARS
and CENTS
529 | 6002 CONC CURB (TY 11) LF 13,589.000 122
DOLLARS
and CENTS
529 | 6007 CONC CURB & GUTTER (TY 1) LF 3,048.000 123
DOLLARS
and CENTS
529 | 6008 CONC CURB & GUTTER (TY I1) LF 14,077.000 124
DOLLARS
and CENTS
530 | 6004 DRIVEWAY S (CONC) % 5,689.000 125
DOLLARS
and CENTS
531 | 6001 CONC SIDEWALKS (4") sy 6,534.000 126
DOLLARS
and CENTS
531 | 6019 CURB RAMPS (TY 2) sy 198.000 127
DOLLARS
and CENTS
531 | 6024 CURB RAMPS (TY 7) sy 309.000 128
DOLLARS
and CENTS
531 | 6031 CURB RAMPS (TY 22) sy 25.000 129
DOLLARS
and CENTS
536 | 6002 CONC MEDIAN sy 203.000 130
DOLLARS
and CENTS
542 | 6001 REMOVE METAL BEAM GUARD FENCE LF 2,228.000 131
DOLLARS
and CENTS
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PROJECT F 2B24(119)
COUNTY NUECES

, ETC.

Proposal Sheet

TXDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT ™ Tem | pEsc | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
542 | 6002 REMOVE TERMINAL ANCHOR SECTION EA 2.000 132
DOLLARS
and CENTS
545 | 6003 CRASH CUSH ATTEN (MOVE & RESET) EA 9.000 133
DOLLARS
and CENTS
545 | 6005 CRASH CUSH ATTEN (REMOVE) EA 11.000 134
DOLLARS
and CENTS
545 | 6007 CRASH CUSH ATTEN (INSTL)(L)(N)(TL3) EA 16.000 135
DOLLARS
and CENTS
545 | 6019 CRASH CUSH ATTEN (INSTL)(S)(N)(TL3) EA 8.000 136
DOLLARS
and CENTS
610 | 6008 REMOVE RD IL ASM (CTB MOUNT) EA 23.000 137
DOLLARS
and CENTS
610 | 6009 REMOVE RD IL ASM (TRANS-BASE) EA 2.000 138
DOLLARS
and CENTS
610 | 6010 REMOVE RD IL ASM (U/P) EA 25.000 139
DOLLARS
and CENTS
610 | 6106 INRD IL (U/P) (TY 2) (150W EQ) LED EA 28.000 140
DOLLARS
and CENTS
610 | 6263 INRD IL (TY SP) 485-8-8 (400W EQ) LED EA 6.000 141
DOLLARS
and CENTS
613 | 6002 HI MST IL POLE (100 FT)(100 MPH) EA 1.000 142
DOLLARS
and CENTS
613 | 6004 HI MST IL POLE (125 FT)(100 MPH) EA 1.000 143
DOLLARS
and CENTS
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PROJECT F 2B24(119)
COUNTY NUECES

, ETC.

Proposal Sheet

TXDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT [7em | pESC | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
613 | 6006 HI MST IL POLE (150 FT)(100 MPH) EA 2.000 144
DOLLARS
and CENTS
618 | 6023 CONDT (PVC) (SCH 40) (2") LF 4,608.000 145
DOLLARS
and CENTS
618 | 6033 CONDT (PVC) (SCH 40) (4") LF 5,800.000 146
DOLLARS
and CENTS
618 | 6034 CONDT (PVC) (SCH 40) (4") (BORE) LF 775.000 147
DOLLARS
and CENTS
618 | 6047 CONDT (PVC) (SCH 80) (2") (BORE) LF 495.000 148
DOLLARS
and CENTS
618 | 6062 CONDT (RM) (3/4") LF 1,415.000 149
DOLLARS
and CENTS
620 | 6002 ELEC CONDR (NO.14) INSULATED LF 8,899.000 150
DOLLARS
and CENTS
620 | 6007 ELEC CONDR (NO.8) BARE LF 6,645.000 151
DOLLARS
and CENTS
620 | 6008 ELEC CONDR (NO.8) INSULATED LF 14,245.000 152
DOLLARS
and CENTS
620 | 6009 ELEC CONDR (NO.6) BARE LF 8,881.000 153
DOLLARS
and CENTS
620 | 6010 ELEC CONDR (NO.6) INSULATED LF 1,353.000 154
DOLLARS
and CENTS
621 | 6008 TRAY CABLE (4 CONDR) (14 AWG) LF 800.000 155
DOLLARS
and CENTS
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Proposal Sheet

PROJECT F 2B24(119)  ,ETC. TXDOT
COUNTY NUECES FORM 234-B 1-61-5M
ITEM-CODE DEPT
ALT [7em | pESC | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
624 | 6001 GROUND BOX TY A (122311) EA 3.000 156
DOLLARS
and CENTS
624 | 6002 GROUND BOX TY A (122311)W/APRON EA 11.000 157
DOLLARS
and CENTS
624 | 6009 GROUND BOX TY D (162922) EA 6.000 158
DOLLARS
and CENTS
624 | 6028 REMOVE GROUND BOX EA 6.000 159
DOLLARS
and CENTS
628 | 6002 REMOVE ELECTRICAL SERVICES EA 2.000 160
DOLLARS
and CENTS
628 | 6044 ELC SRV TY A 240/480 060(NS)SS(E)PS(U) EA 1.000 161
DOLLARS
and CENTS
628 | 6045 ELC SRV TY A 240/480 060(NS)SS(E)SP(O) EA 1.000 162
DOLLARS
and CENTS
628 | 6151 ELC SRV TY D 120/240 060(NS)SS(N)PS(U) EA 1.000 163
DOLLARS
and CENTS
628 | 6164 ELC SRV TY D 120/240 070(NS)AL (E)PS(U) EA 1.000 164
DOLLARS
and CENTS
636 | 6001 | 001 | ALUMINUM SIGNS(TY A) SF 77.000 165
DOLLARS
and CENTS
636 | 6002 | 001 | ALUMINUM SIGNS(TY G) SF 94.500 166
DOLLARS
and CENTS
636 | 6003 | 001 | ALUMINUM SIGNS(TY O) SF 1,834.000 167
DOLLARS
and CENTS
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PROJECT F 2B24(119)
COUNTY NUECES

, ETC.

Proposal Sheet

TxXDOT

FORM 234-B 1-61-5M

ITEM-CODE

DEPT
ALT ™ Tem | pEsc | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
644 | 6027 IN SM RD SN SUP&AM TY S80(1)SA(P) EA 30.000 168
DOLLARS
and CENTS
644 | 6030 IN SM RD SN SUP&AM TY S80(1)SA(T) EA 51.000 169
DOLLARS
and CENTS
644 | 6034 IN SM RD SN SUP&AM TYS80(1)SA(U-1IEXT) | EA 3.000 170
DOLLARS
and CENTS
644 | 6035 IN SM RD SN SUP&AM TYS80(1)SA(U-2EXT) | EA 3.000 171
DOLLARS
and CENTS
644 | 6036 IN SM RD SN SUP&AM TY S80(1)SA(U-BM) EA 2.000 172
DOLLARS
and CENTS
644 | 6038 IN SM RD SN SUP&AM TYS80(1)SA(U-EXAL) | EA 3.000 173
DOLLARS
and CENTS
644 | 6064 IN BRIDGE MNT CLEARANCE SGN EA 2.000 174
ASSM(TY N)
DOLLARS
and CENTS
644 | 6075 RELOCATE SM RD SN SUP&AM(SIGN ONLY) | EA 7.000 175
DOLLARS
and CENTS
644 | 6076 REMOVE SM RD SN SUP&AM EA 69.000 176
DOLLARS
and CENTS
647 | 6001 INSTALL LRSS (STRUCT STEEL) LB 576.000 177
DOLLARS
and CENTS
650 | 6032 INS OH SN SUP(30 FT CANT) EA 1.000 178
DOLLARS
and CENTS
650 | 6121 INS OH SN SUP(110 FT BRDG)(SPAN ONLY) EA 1.000 179
DOLLARS
and CENTS
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PROJECT F 2B24(119)
COUNTY NUECES

, ETC.

Proposal Sheet

TXDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT ™ Tem | pEsc | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
650 | 6151 INS OH SN SUP(140 FT BRDG)(SPAN ONLY) EA 1.000 180
DOLLARS
and CENTS
650 | 6161 INS OH SN SUP(150 FT BRDG)(SPAN ONLY) EA 1.000 181
DOLLARS
and CENTS
650 | 6205 REMOVE OVERHD SIGN SUP (SIGN ONLY) EA 8.000 182
DOLLARS
and CENTS
658 | 6083 INSTL DEL ASSM (D-SW)SZ 1(WFLX)SRF EA 44.000 183
DOLLARS
and CENTS
662 | 6046 WK ZN PAV MRK REMOV (REFL) TY I-A EA 2,855.000 184
DOLLARS
and CENTS
662 | 6052 WK ZN PAV MRK REMOV (REFL) TY II-C-R EA 7,002.000 185
DOLLARS
and CENTS
662 | 6056 WK ZN PAV MRK REMOV (TRAFBTN) TY W | EA 34,684.000 186
DOLLARS
and CENTS
662 | 6058 WK ZN PAV MRK REMOV (TRAFBTN) TY Y EA 17,132.000 187
DOLLARS
and CENTS
662 | 6073 WK ZN PAV MRK REMOV (W)12"(SLD) LF 1,415.000 188
DOLLARS
and CENTS
662 | 6075 WK ZN PAV MRK REMOV (W)24"(SLD) LF 419.000 189
DOLLARS
and CENTS
662 | 6080 WK ZN PAV MRK REMOV (W)(ARROW) EA 97.000 190
DOLLARS
and CENTS
662 | 6090 WK ZN PAV MRK REMOV (W)(WORD) EA 64.000 191
DOLLARS
and CENTS
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PROJECT F 2B24(119)

COUNTY NUECES

, ETC.

Proposal Sheet

TXDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT ™ Tem | pEsc | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
662 | 6109 WK ZN PAV MRK SHT TERM (TAB)TY W EA 6,149.000 192
DOLLARS
and CENTS
662 | 6110 WK ZN PAV MRK SHT TERM (TAB)TY Y EA 1,604.000 193
DOLLARS
and CENTS
666 | 6018 | 007 | REFL PAV MRK TY | (W)6"(DOT)(100MIL) LF 2,179.000 194
DOLLARS
and CENTS
666 | 6033 | 007 | REFL PAV MRK TY I (W)8"(LNDP)(100MIL) LF 1,227.000 195
DOLLARS
and CENTS
666 | 6036 | 007 | REFL PAV MRK TY I (W)8"(SLD)(100MIL) LF 11,872.000 196
DOLLARS
and CENTS
666 | 6039 | 007 | REFL PAV MRK TY I (W)12"(LNDP)(100MIL) LF 2,559.000 197
DOLLARS
and CENTS
666 | 6042 | 007 | REFL PAV MRK TY I (W)12"(SLD)(100MIL) LF 5,805.000 198
DOLLARS
and CENTS
666 | 6048 | 007 | REFL PAV MRK TY I (W)24"(SLD)(100MIL) LF 492.000 199
DOLLARS
and CENTS
666 | 6306 | 007 | REPM W/RET REQTY | (W)6"(BRK)(100MIL) | LF 13,690.000 200
DOLLARS
and CENTS
666 | 6309 | 007 | REPM W/RET REQTY | (W)6"(SLD)(100MIL) | LF 37,147.000 201
DOLLARS
and CENTS
666 | 6321 | 007 | REPM W/RET REQTY I (Y)6"(SLD)(100MIL) LF 42,798.000 202
DOLLARS
and CENTS
668 | 6010 PREFAB PAV MRK TY B (W)(6")(BRK)CNTST | LF 480.000 203
DOLLARS
and CENTS
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PROJECT F 2B24(119)

COUNTY NUECES

, ETC.

Proposal Sheet

TxXDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT ™ Tem | pEsc | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
668 | 6077 PREFAB PAV MRK TY C (W) (ARROW) EA 47.000 204
DOLLARS
and CENTS
668 | 6078 PREFAB PAV MRK TY C (W) (DBL ARROW) EA 19.000 205
DOLLARS
and CENTS
668 | 6080 PREFAB PAV MRK TY C (W) (UTURN EA 5.000 206
ARROW)
DOLLARS
and CENTS
668 | 6083 PREFAB PAV MRK TY C (W) (LNDPARROW) | EA 6.000 207
DOLLARS
and CENTS
668 | 6085 PREFAB PAV MRK TY C (W) (WORD) EA 50.000 208
DOLLARS
and CENTS
668 | 6091 PREFAB PAV MRK TY C (W) (18")(YLD TRI) EA 27.000 209
DOLLARS
and CENTS
672 | 6009 REFL PAV MRKR TY II-A-A EA 90.000 210
DOLLARS
and CENTS
672 | 6010 REFL PAV MRKR TY II-C-R EA 1,625.000 211
DOLLARS
and CENTS
677 | 6001 ELIM EXT PAV MRK & MRKS (4") LF 72,857.000 212
DOLLARS
and CENTS
678 | 6005 PAV SURF PREP FOR MRK (10") LF 480.000 213
DOLLARS
and CENTS
680 | 6004 | 006 | REMOVING TRAFFIC SIGNALS EA 2.000 214
DOLLARS
and CENTS
680 | 6011 | 006 | INSTALL HWY TRF SIG (UPGRADE) EA 2.000 215
DOLLARS
and CENTS
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PROJECT F 2B24(119)
COUNTY NUECES

, ETC.

Proposal Sheet

TXDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT [7em | pESC | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
682 | 6001 VEH SIG SEC (12")LED(GRN) EA 14.000 216
DOLLARS
and CENTS
682 | 6002 VEH SIG SEC (12")LED(GRN ARW) EA 4.000 217
DOLLARS
and CENTS
682 | 6003 VEH SIG SEC (12")LED(YEL) EA 14.000 218
DOLLARS
and CENTS
682 | 6004 VEH SIG SEC (12")LED(YEL ARW) EA 4.000 219
DOLLARS
and CENTS
682 | 6005 VEH SIG SEC (12")LED(RED) EA 14.000 220
DOLLARS
and CENTS
682 | 6006 VEH SIG SEC (12")LED(RED ARW) EA 2.000 221
DOLLARS
and CENTS
682 | 6050 BACKPLATE W/REFL BRDR(5 SEC) EA 2.000 222
DOLLARS
and CENTS
682 | 6060 BACKPLATE W/REFL BRDR(3 SEC) EA 14.000 223
DOLLARS
and CENTS
684 | 6030 TRF SIG CBL (TY A)(14 AWG)(4 CONDR) LF 180.000 224
DOLLARS
and CENTS
684 | 6033 TRF SIG CBL (TY A)(14 AWG)(7 CONDR) LF 860.000 225
DOLLARS
and CENTS
684 | 6035 TRF SIG CBL (TY A)(14 AWG)(9 CONDR) LF 6,410.000 226
DOLLARS
and CENTS
684 | 6080 TRF SIG CBL (TY C)(14 AWG)(2 CONDR) LF 4,020.000 227
DOLLARS
and CENTS
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, ETC.

Proposal Sheet

TxXDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT ™ Tem | pEsc | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
686 | 6039 INSTRF SIG PL AM(S)1 ARM(36)LUM EA 1.000 228
DOLLARS
and CENTS
686 | 6147 INS TRF SIG PL AM(S)2 ARM (40-36')LUM EA 1.000 229
DOLLARS
and CENTS
686 | 6219 INS TRF SIG PL AM(S)2 ARM (55-40)LUM EA 1.000 230
DOLLARS
and CENTS
687 | 6001 PED POLE ASSEMBLY EA 18.000 231
DOLLARS
and CENTS
780 | 6002 CNC CRACK REPAIR (DISCRETE)(INJECT) LF 974.000 232
DOLLARS
and CENTS
3076 | 6002 D-GR HMA TY-B SAC-B PG64-22 TON | 35,821.000 233
DOLLARS
and CENTS
3076 | 6066 TACK COAT GAL | 2,912.000 234
DOLLARS
and CENTS
3082 | 6004 TBWC (MEMBRANE) GAL | 36,841.000 235
DOLLARS
and CENTS
3082 | 6005 TBWC PG76-22 SAC-A TY C TON|  9,228.000 236
DOLLARS
and CENTS
6000 | 6103 RAISE AND LOWER RING (HIGH MAST EA 6.000 237
LIGHT)
DOLLARS
and CENTS
6000 | 6164 INSTALL AVIATION WARNING FIXTURE EA 4.000 238
(LED)
DOLLARS
and CENTS
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, ETC.

Proposal Sheet

TxDOT
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ITEM-CODE

DEPT
ALT ™ Tem | pEsc | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
6000 | 6167 REPLACE AVIATION WARNING FIXTURE EA 6.000 239
(LED)
DOLLARS
and CENTS
6001 | 6002 PORTABLE CHANGEABLE MESSAGE SIGN EA 4.000 240
DOLLARS
and CENTS
6007 | 6011 FIBER OPTIC CBL (SNGLE-MODE)(12 FIBER) | LF 263.000 241
DOLLARS
and CENTS
6007 | 6017 FIBER OPTIC CBL (SNGLE-MODE)(144 LF 19,718.000 242
FIBER)
DOLLARS
and CENTS
6007 | 6023 FIBER OPTIC PATCH PANEL (12 POSITION) EA 2.000 243
DOLLARS
and CENTS
6007 | 6026 FIBER OPTIC CABLE ROAD MARKER EA 20.000 244
DOLLARS
and CENTS
6010 | 6001 CCTV FIELD EQUIPMENT (ANALOG) EA 1.000 245
DOLLARS
and CENTS
6027 | 6008 GROUND BOX (PREPARE) EA 8.000 246
DOLLARS
and CENTS
6064 | 6048 | 001 | ITSPOLE (55 FT)(130 MPH) EA 1.000 247
DOLLARS
and CENTS
6064 | 6080 | 001 | ITSPOLE MNT CAB (TY 2)(CONF 1) EA 1.000 248
DOLLARS
and CENTS
6156 | 6002 LED HI MST IL ASM (6 FIXT)(ASYM)(TY A) EA 2.000 249
DOLLARS
and CENTS
6156 | 6003 LED HI MST IL ASM (6 FIXT) (ASYM)(TY B) EA 2.000 250
DOLLARS
and CENTS
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ALT ™ Tem | pEsc | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
6156 | 6006 REPLC LED HI MST IL(6 FIXT)(ASYM)(TY A) | EA 6.000 251
DOLLARS
and CENTS
6185 | 6002 | 002 | TMA (STATIONARY) DAY 534.000 252
DOLLARS
and CENTS
6185 | 6005 | 002 | TMA (MOBILE OPERATION) DAY 425.000 253
DOLLARS
and CENTS
6186 | 6003 ITS GND BOX(PCAST) TY 1 (243648) EA 7.000 254
DOLLARS
and CENTS
6186 | 6004 ITSGND BOX(PCAST) TY 1 (243648)W/APRN | EA 13.000 255
DOLLARS
and CENTS
6186 | 6025 REMOVE ITS GROUND BOX EA 9.000 256
DOLLARS
and CENTS
6292 | 6001 RVDS(PRESENCE DETECTION ONLY) EA 2.000 257
DOLLARS
and CENTS
6476 | 6001 REMOVE HIGH MAST LIGHTING ASSEMBLY | EA 2.000 258
DOLLARS
and CENTS
7344 | 6001 REMOVE EXIST WATER PIPE (6") LF 30.000 259
DOLLARS
and CENTS
7344 | 6002 REMOVE EXIST WATER PIPE (8") LF 6,917.000 260
DOLLARS
and CENTS
7344 | 6003 REMOVE EXIST WATER PIPE (10") LF 10.000 261
DOLLARS
and CENTS
7344 | 6004 REMOVE WATER VALVE AND BOX EA 20.000 262
DOLLARS
and CENTS
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ALT [7em | pESC | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
7344 | 6005 REMOVE WATER METER AND VAULT EA 1.000 263
DOLLARS
and CENTS
7344 | 6006 REMOVING AND SALVAGING FIRE EA 23.000 264
HYDRANT
DOLLARS
and CENTS
7344 | 6007 RMV AND DISPOSAL OF EXIST FIRE EA 1.000 265
HYDRANT
DOLLARS
and CENTS
7344 | 6008 REMOVE EXIST WATER METER EA 23.000 266
DOLLARS
and CENTS
7344 | 6009 TRENCH SAFETY LF 6,957.000 267
DOLLARS
and CENTS
7344 | 6010 WATER MAIN (PVC)(C-900)(6 IN) LF 40.000 268
DOLLARS
and CENTS
7344 | 6011 WATER MAIN (PVC)(C-900)(8 IN) LF 7,243.000 269
DOLLARS
and CENTS
7344 | 6012 WATER MAIN (PVC)(C-900)(10 IN) LF 10.000 270
DOLLARS
and CENTS
7344 | 6013 FIRE HY DRANT ASSEMBLY EA 24.000 271
DOLLARS
and CENTS
7344 | 6014 TIE-IN (COMPLETE)(6 IN) EA 4.000 272
DOLLARS
and CENTS
7344 | 6015 TIE-IN (COMPLETE)(8 IN) EA 29.000 273
DOLLARS
and CENTS
7344 | 6016 TIE-IN (COMPLETE)(10 IN) EA 1.000 274
DOLLARS
and CENTS
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7344 | 6017 WATER SERVICE EA 25.000 275
DOLLARS
and CENTS
7344 | 6018 DUCTILE IRON FITTINGS TON 1.440 276
DOLLARS
and CENTS
7344 | 6019 6" GATE VALVE EA 4,000 277
DOLLARS
and CENTS
7344 | 6020 8" GATE VALVE EA 29.000 278
DOLLARS
and CENTS
7344 | 6021 10" GATE VALVE EA 1.000 279
DOLLARS
and CENTS
7344 | 6022 REL EX METER (NEW METER BOX)(COMPL) | EA 25.000 280
DOLLARS
and CENTS
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CERTIFICATION OF INTEREST IN OTHER BID
PROPOSALSFOR THISWORK

By signing this proposal, the bidding firm and the signer certify that the following information, as
indicated by checking “Yes’ or “No” below, istrue, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in thiswork for consideration for performing a portion of this work.

YES
NO

B. If thisproposal isthelow bid, the bidder agrees to provide the following
information prior to award of the contract.

1. Identify firmswhich bid as a prime contractor and from which the bidder
received quotations for work on this project.

2. ldentify all the firms which bid as a prime contractor to which the bidder
gave guotations for work on this project.

11



DISCLOSURE OF LOBBYING ACTIVITIES

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352 (See reverse for public burden disclosure.)

1. Type of Federal Action: 2. Status of Federal Action: 3. Report Type:
a. contract a. bid/offer/application a initial filing
b. grant b. initial award b. grant
C. cooperative agreement C. post-award For materia change only:
d. loan year quarter
e. loan guarantee date of last report
f. loan insurance
4. Name and Address of Reporting Entity: 5. If Reporting Entity in No. 4 is Subawar dee,
Enter Name and Address of Prime:
? Prime ? subawardee
Tier , if known:

Congressional District, if known:

Congressional District, if known:

6. Federal Department/Agency:

7. Federal Program Name/Description:

CFDA Number, if applicable:

8. Federal Action Number, if known:

9. Award Amount, if known:

$

10. a Name and Address of Lobbying Entity
(if individual, last name, first name, MlI):

b. Individuals Performing Services (including address if different
from No. 10a) (last name, first name, M1):

(attach Continuation Sheet(s) SF-LLL-A, if necessary)

11. Amount of Payment (check al that apply):

$ actual planned

12. Form of Payment (check all that apply)
a cash

b. in-kind; specify: nature
value

13. Type of Payment (check al that apply):
a retainer
b. one-time fee
C. commission
d. contingent fee
e. deferred

f. other; specify:

14. Brief Description of Services Performed or to be Performed and Date(s) of Service, including
officer(s), employee(s), or Member(s) contacted, for Payment Indicated in Item 11:

(attach Continuation Sheet(s) SF-LLL-A, if necessary)

15. Continuation Sheet(s) SF-LL L-A attached:

? Yes ? No

16. Information requested through this form is authorized by title
31 U.S.C. section 1352. Thisdisclosure of lobbying activitiesisa
material representation of fact upon which reliance was placed by
the tier above when this transaction was made or entered into. This
disclosure is required pursuant to 31 U.S.C. 1352. Thisinformation
will be reported to the Congress semi-annually and will be available
for public inspection. Any person who failsto file the required dis-
closure shall be subject to acivil penalty of not less than $10,000
and not more than $100,000 for each such failure.

Signature:

Print Name:

Title:

Telephone No: Date:

FEDERAL USE ONLY

Authorized for Local Reproduction
Standard Form - LLL




INSTRUCTIONS FOR COMPLETION OF SFE-LLL. DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal
recipient, at the initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to
title 31 U.S.C section 1352. The filing of a form is required for each payment or agreement to make payment to any
lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of Congress,
an officer or employee of Congress, or an employee of a Member of Congress in connection with a covered Federal
action. Use the SF-LLL-A Continuation Sheet for additional information if the space on the form is inadequate. Com-
plete all items that apply for both the initial filing and material change report. Refer to the implementing guidance pub-
lished by the Office of Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence
the outcome of a covered Federal action.

2. Identify the status of the covered Federal action.

3. Identify the appropriate classification of this report. If this is a follow-up report caused by a material change to

the information previously reported, enter the year and quarter in which the change occurred. Enter the date of
the last previously submitted report by this reporting entity or this covered Federal action.

4. Enter the full name, address, city, state and zip code of the reporting entity. Include Congressional District, if
known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a
prime or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the
1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.

5. If the organization filing the report in item 4 checks "Subawardee", then enter the full name, address, city, state
and zip code of the prime Federal recipient. Include Congressional District, if known.
6. Enter the name of the Federal agency making the award or loan commitment. Include at least one

organizational level below agency name, if known. For example, Department of Transportation, United States
Coast Guard.

7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full
Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan
commitments.

8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g.,
Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number, the
contract, grant, or loan award number; the application/proposal control number assigned by the Federal
agency). Include prefixes, e.g., "RFP-DE-90-001."

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter
the Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5.
10. (a) Enter the full name, address, city, state and zip code of the lobbying entity engaged by the reporting entity

identified in item 4 to influence the covered Federal action.
(b) Enter the full names of the individual(s) performing services, and include full address if different from 10(a).
Enter Last Name, First Name, and Middle Initial (MI).

11. Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (item 4) to the
lobbying entity (item 10). Indicate whether the payment has been made (actual) or will be made (planned).
Check all boxes that apply. If this is a material change report, enter the cumulative amount of payment made
or planned to be made.

12. Check the appropriate box(es). Check all boxes that apply. If payment is made through an in-kind contribution,
specify the nature and value of the in-kind payment.

13. Check the appropriate box(es). Check all boxes that apply. If other, specify nature.

14. Provide a specific and detailed description of the services that the lobbyist has performed, or will be expected

to perform, and the date(s) of any services rendered. Include all preparatory and related activity, not just time
spent in actual contact with Federal officials. Identify the Federal official(s) or employee(s) contacted or the
officer(s), employee(s), or Member(s) of Congress that were contacted.

15. Check whether or not a SF-LLL-A Continuation Sheet(s) is attached.

16. The certifying official shall sign and date the form, print his/her name, title, and telephone number.

Public reporting burdon for this collection of infromation is estimated to average 30 minutes per response, including time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and
reviewing the collection of information. Send comments reguarding the burden estimate or any other aspect of this collection of
information, including suggestions for reducing this burdon, to the Office of Management and Budget, Paperwork Reduction
Project (0348-0046), Washington, D.C. 20503.




DISCLOSURE OF LOBBYING ACTIVITIES

CONTINUATION SHEET

Approved by OMB

0348-0046

Reporting Entity

Page

of

Authorized for Local Reproduction
Standard Form - LLL-A



CONTRACTOR'SASSURANCE
(Subcontracts-Federal Aid Projects)

By signing this proposal, the contractor is giving assurances that all subcontract

agreements will incorporate the Standard Specification and Special Provisionsto
Section 9.9., Payment Provisions for Subcontractors, all subcontract agreements

exceeding $2,000 will incorporate the applicable Wage Determination Decision,
and all subcontract agreements will incorporate the following:

Specia Provision Certification of Nondiscrimination in Employment

Specia Provision Notice of Requirement for Affirmative Action to Ensure
Equal Employment Opportunity (Executive Order 11246)

Specia Provision Standard Federal Equal Employment Opportunity

Construction Construction Specifications (Executive Order 11246)

Form FHWA 1273 Required Contract Provisions Federal-aid Construction
Contracts (Form FHWA 1273 must also be physically
attached to subcontracts and all lower-tier subcontracts)

Special Provision Nondiscrimination (Include provisions of Sections 3.1 —
3.6 in all subcontracts and agreements for materials)

Special Provision  Cargo Preference Act Requirements in Federal-Aid
Contracts

Special Provision  Disadvantaged Business Enterprise in Federal-Aid
Contracts

08-20
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County: Nueces Control: 0617-01-177

Highway: SH 358

GENERAL NOTES:

Find, for your information and convenience, tools such as forms, software, materials, and various
other information provided by the Department at https://www.txdot.gov/business.html. Please
note that these tools are updated periodically, and your attention is directed to the latest edition.

In the event of a called evacuation, emergencies, impending adverse weather or as directed, do
not perform any work without written authorization. The District reserves the right to suspend all
work in support of evacuations or emergencies occurring from other parts of the state. Any work
performed, other than work directed by the Department, is unauthorized work in accordance with
Item 5.

Sweep, clean and remove any construction waste, surplus materials, or debris from the roadway
and right of way at the end of each day unless otherwise approved. The work performed will not
be measured or paid for directly but will be subsidiary to pertinent Items.

Asphalt application season will be established in accordance with Item 316.4.4 Adverse Weather
Conditions or as directed by the Engineer.

Cut existing pavement using a saw or other approved method to ensure a neat transverse and/or
longitudinal line to assure a smooth tie-in with new pavement. Cut to a minimum depth of the
final lift thickness. The work performed will not be measured or paid for directly but will be
subsidiary to pertinent Items.

Promptly pick up and properly dispose of paper and other materials used for pavement joints.

Stencil the National Bridge Inventory (NBI) number on each bridge and bridge class culvert.
Use 37 letters or numbers. Use stain and color as approved. Paint will not be permitted. Locate
the NBI number on the outside beam immediately adjacent to the abutment on the downstream
end, on the outside headwall upper right-hand corner, or as directed. The work performed will
not be measured or paid for directly but will be subsidiary to pertinent Items.

All pavement markings shall be in accordance with the latest edition of Texas MUTCD.
Contractor questions on this project are to be addressed to the following individual(s):

Ernest Longoria, P.E. Ernest.Longoria@txdot.gov
Fidencio Lopez, Jr. P.E. Fidencio.Lopez@txdot.gov

Contractor questions will be accepted through email, phone, and in person by the above individuals.
Questions may also be submitted via the Letting Pre-Bid Q&A web page. This webpage can be accessed

from the Notice to Contractors dashboard located at the following Address:

https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors

General Notes Sheet A
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All contractor questions will be reviewed by the Engineer. All questions and any corresponding
responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to navigate
to the project you are interested in by scrolling or filtering the dashboard using the controls on the left.
Hover over the blue hyperlink for the project you want to view the Q&A for and click on the link in the
window that pops up.

Take adequate precautions by probing or uncovering by hand before installing materials underground to
prevent damage to storm sewer systems, sprinkler systems, public and private utility lines, and other
underground improvements. Accept responsibility for locating public and private utility lines. If any
irrigation systems, whether public or privately owned, are in conflict with any of the proposed work, cut
and cap lines at ROW and remove system. This shall be subsidiary to the pertinent bid items.

At the end of each working day, the Contractor shall patch any existing open cuts in the roadway surface
which will be open to traffic during non-working hours. This work will not be paid for directly but shall
be considered subsidiary to the various bid items.

Attention is brought to the Contractor that AT&T shall adjust their utility line during the
installation of pipe run L-EB11, L-WB15, and L-WB44 and inlets EB11, WB15, WB44, and
WB45 as shown on the drainage sheets. The Contractor will notify the AT&T representative and
the Engineer two weeks in advance before working on these items. The numbers to call are as
follows:

AT&T — Luke Hight 361 —215 - 1811
e-mail: Ih7218@att.com

TxDOT Utility Coordinator — Justin Feeney 361 — 808 — 2324

e-mail: Justin.Feeney@txdot.gov

ITEM 2

It is recommended that prospective bidders examine the specified work locations with the
Engineer to view the nature of the work, the need for close coordination with the various utilities,
traffic control considerations, and other factors influencing the prosecution of the work.

ITEM S

For this project submit shop drawings for the fabrication of structural items to:
edward.galicia@mbakerintl.com, copy TxDOT Area Engineer and CRP-
ShopPlanReview@txdot.gov and others as shown in the Guide to Electronic Shop Drawing

Submittal found at https://ftp.txdot.gov/pub/txdot-
info/library/pubs/bus/bridge/e submit guide.pdf.
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Field verify all dimensions and notify Engineer prior to initiating any work.

Verify the locations of utilities, underground or overhead, shown within the limits of the right-of-
way. Adhere to OSHA Standards when working within the vicinity of overhead power lines.
Coordinate with the utility companies and notify the Engineer of any possible conflicts. The
work performed will not be measured or paid for directly but will be subsidiary to pertinent
Items.

The 811 call services for a utility location does not include TxDOT facilities. Provide
notification to the District Traffic Signal Shop by email at CRP_Utility Locate@txdot.gov or
call 361-739-6044 when planning, drilling, or excavating in areas where existing TxXDOT
underground utilities exist. Visual evidence of TxDOT underground utilities in the area include
illumination poles, ground boxes, flashing beacons, traffic signals, etc. This notification must be
provided 48 hours in advance of performing the work, but no earlier than 72 business hours
before the work will commence. Drilled shaft locations or excavation areas must be staked prior
to the notification so that the underground utilities can be located in relationship to the proposed
work.

Notify the Engineer immediately of utility conflicts in accordance with Item 5.6. Refer to Item
4.5 for consideration of differing site conditions.

The responsibility for the construction surveying on this contract will be in accordance with Item
5.9.1, “Method A”.

This project was developed using 3D design software and tools. A proposed 3D model of the
project In Extensible Markup Language (XML) and 3d PDF format is available upon

request. These models are specifically intended to aid the contractor in preparing bids and in the
use of automated machine guidance equipment for the project construction. If discrepancies are
found, numerical dimensions in the cross-sections and plan sheets govern over the 3D model.

When a precast or cast-in-place concrete element is included in the plans, a precast concrete
alternate may be submitted in accordance with “Standard Operating Procedure for Alternate
Precast Proposal Submission” found online at https://www.txdot.gov/inside-txdot/forms-
publications/consultants-contractors/publications/bridge.html#design. Acceptance or denial of an
alternate is at the sole discretion of the Engineer. Impacts to the project schedule and any
additional costs resulting from the use of alternates are the sole responsibility of the Contractor.

ITEM 6

Inspection at Precast Concrete Fabrication Plants is as follows: TxDOT's Materials and
Pavements Section will inspect any precast units at commercial fabrication yards and staging
areas. The Area Engineer will inspect all other precast units.
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For Department-furnished material, contact the Engineer or his designated representative to
request material a minimum of one workday prior to pick up. Load material with contract
personnel. Materials are to be stored in a safe location outside TXDOT property or right-of-way,
{unless otherwise approved.} Use material furnished by the Department only on the project(s)
intended. Return any unused material as soon as possible.

To comply with the latest provisions of Build America, Buy America Act (BABA Act) of the
Bipartisan Infrastructure Law, the contractor must submit a notarized original of the TxDOT
Construction Material Buy America Certification Form for all items classified as construction
materials. This form is not required for materials classified as a manufactured product.

Refer to the Buy America Material Classification Sheet for clarification on material
categorization.

The Buy America Material Classification Sheet is located at the below link.

https://www.txdot.gov/business/resources/materials/buy-america-material-classification-
sheet.html for clarification on material categorization.

ITEM 7

The work performed for Item 7.2.4, “Public Safety and Convenience” will not be measured or
paid for directly but will be subsidiary to pertinent Items.

When working at street, farm-to-market, state highway, and county road intersections, schedule
work to minimize intersection closures. During nonworking hours, all public road intersections
will be open to the traveling public.

The total disturbed area for this project is 1.89 acres. The disturbed area in this project, all
project locations in the Contract, and Contractor project specific locations (PSLs), within 1 mile
of the project limits, for the Contract will further establish the authorization requirements for
storm water discharges. The Department will obtain an authorization to discharge storm water
from the Texas Commission on Environmental Quality (TCEQ) for the construction activities
shown on the plans. The Contractor is to obtain any required authorization from the TCEQ for
any Contractor PSLs for construction support activities on or off ROW. When the total area
disturbed for all projects in the Contract and PSLs within 1 mile of the project limits exceeds 5
acres, provide a copy of the Contractor NOI for PSLs on the ROW to the Engineer.

Establish uniform perennial vegetative coverage with a density of at least 70% of the native
background vegetative cover to achieve final stabilization.

Comply with the Texas Aggregate Quarry and Pit Safety Act for waste areas or material source
areas resulting from this project.
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No significant traffic generator events identified.

Roadway closures during the following key dates and/or special events are prohibited:
November 20™ through January 2", and the week of Spring Break, or any event as described by
the Engineer.

Submit charge summary and invoices for Law Enforcement Personnel using the Department
forms.

Patrol vehicles must be clearly marked to correspond with the officer’s agency and equipped
with appropriate lights to identify them as law enforcement. For patrol vehicles not owned by a
law enforcement agency, markings will be retroreflective and legible from 100 ft. from both
sides and the rear of the vehicle. Lights will be high intensity and visible from all angles.

No payment will be made for law enforcement personnel needed for moving equipment or
payment for drive time to/from the event site.

If the Contractor has a field office, provide an office location for a supervisory officer when
event requires a supervising officer. This work is subsidiary.

A maximum combined rate of $70 per hour for the law enforcement personnel and the patrol
vehicle will be allowed. Any scheduling fee is subsidiary per Standard Specification 502.4.2.

Cancel law enforcement personnel when the event is canceled. Cancellation, minimums or
“show up” fees will not be paid when cancellation is made 12 hours prior to beginning of the
event. Failure to cancel within 12 hours will not be cause for payment for cancellation,
minimums, or "show up" time. Payment of actual “show up” time to the event site due to
cancellation will be on a case-by-case basis at a maximum of 2 hours per officer.

Alterations to the cancellation and maximum rate must be approved by the Engineer or pre-
determined by official policy of the officer’s governing authority.

ITEM 8

Prepare the progress schedule using the Critical Path Method (CPM). Submit two (2) 117 x 17”
hard copies and an electronic file of the original or updated progress schedule. Submit the
original progress schedule seven (7) days before the Preconstruction Conference.

Submit an updated progress schedule as directed to show proposed major changes, changes
affecting compliance with the contract requirements, or changes affecting the critical

path/controlling item of work.

Working days will be computed and charge in accordance with Article 8.3.1.4, “Standard
Workweek™.
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Work above traffic is not allowed.

Night work, “defined as non-peak traffic hours”, will be on Sunday thru Thursday from 9 PM to
6 AM. Work beyond these hours require approval from the Engineer 48 hours in advance.

Lane closures during the day will be from 8:30 AM to 4:30 PM. Work beyond these hours must
receive approval from the Engineer 48 hours prior to closing the lane.

Any lane closed or obstructed beyond the period permitted will be assessed a lane rental charge.
The following lane rental charges will apply:

Westbound/Eastbound Mainlane 1 Lane Closure: Weekdays/Weekends = $3,400/hr.
Westbound/Eastbound Mainlane 2 Lane Closure: Weekdays/Weekends = $15,000/hr.
Westbound/Eastbound Frontage Rd 1 Lane Closure: Weekdays/Weekends = $5,300/hr.

Notify the Engineer at least 48 hours in advance of Friday, Saturday, or nighttime work.

The following conditions shall be given incentive credits and disincentive penalties, and any
schedule developed shall reflect these priorities:

Milestone #1 (Phase 3 and Phase 4) begins when the existing ramps are closed and shall continue
until the proposed SH 358 ramps REBO1, REB02, RWB01 and RWBO02 are complete, and the
proposed ramps open to traffic. The road-user cost incentive/liquidated damages amount for
Milestone 1 is $10,000/day. The estimated time for the condition is 61 days. The maximum
number of working days allowed for computing the incentive credit for Milestone 1 shall be 40
days.

In accordance with special provision 000-1243, additional liquidated damages will be assessed in
the amount of $13,332 per working day.

ITEM 9

Monthly progress payments will be made for items of work completed by the 28th day of each
month. Any work completed after the 28th will be included for payment in the subsequent
monthly progress estimate.

Submit signed request for compensation of material-on-hand (MOH), including any requests

from subcontractors, suppliers, or fabricators for MOH, at least two (2) working days prior to the
end of the month on the Departments approved forms.
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ITEM 100

Coordinate all right of way preparation activities with the project’s Storm Water Pollution
Prevention Plan (SWP3) and Environmental Permit Issues, and Commitments Sheet (EPIC) or as
approved.

Prune trees and shrubs as directed. Use accepted pruning practices in accordance with Item 192
and as defined by the National Arborist Association. The work performed will not be measured
or paid for directly but will be subsidiary to pertinent Items.

ITEM 110

For earth cuts, manipulate and compact subgrade in accordance with Item 132.3.4.2,
“Compaction Methods, Density Control”.

ITEM 132

Use embankment material with a plasticity index (PI) ranging from 10 to 40. Blend or treat
approved materials to achieve the desired PI and pulverize the material so that 100% passes the
3-inch sieve. Retest materials as borrow sources change or when the material changes
significantly. Notify the Engineer of the proposed material sources and of changes to material
sources. The Engineer may sample and test project materials at any time before compaction
throughout the duration of the project to assure specification compliance. The work performed
will not be measured or paid for directly but will be subsidiary to pertinent Items.

Obtain approval to incorporate existing salvaged asphaltic surface and flexible base materials in
the surface layer. If approved, incorporate existing materials no larger than 2 inches in the
surface layer. The work performed will not be measured or paid for directly but will be
subsidiary to pertinent Items.

The estimated quantities for embankments adjacent to culverts and bridges were calculated using
the average-end-area method.

ITEM 164

Restore and seed areas not shown in the plans disturbed by the Contractor’s operations. The
work performed will not be measured or paid for directly but will be subsidiary to pertinent

[tems.

Notify the Engineer of the unavailability of any seed mix. Make changes to the seed mix as
approved.
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ITEM 168

Distribute water to only those areas shown in the plans or as directed. Excessive overspray will
not be permitted.

Water all areas of the project to be seeded or sodded every two (2) days for 90 days or as
directed. Apply water in a manner to ensure adequate moisture but not to erode the soil in-place.
During periods of adequate moisture, mechanical watering may not be required as approved.
Upon final stabilization, the Engineer may require the Contractor to continue watering as
specified for a period not to exceed 30 days.

The Basis of Estimate below establishes the approximate quantity of water required to complete
the 90-day watering cycle:

Rate Water (Gal/Acre/Day)  Area (Acre) Total Gallons (Min)
0.25 inch/week 1961 1 88,245
ITEM 247

For Table 1, “Material Requirements” a minimum plasticity index (PI) of 4 is required for Ty A
Gr 1-2 Flex Base.

When requested, stake with blue tops, at 100-foot intervals, the lines and grade shown in the
plans.

ITEM 302

Provide aggregates with a minimum surface aggregate classification (SAC) of “A” unless
otherwise shown. The SAC for sources on the Department’s Aggregate Quality Monitoring
Program (AQMP) is listed in the Department’s Bituminous Rated Source Quality Catalogue
(BRSQC). SAC requirements apply to aggregates used on all final roadway surfaces, including
shoulders.

Provide aggregates with a minimum surface aggregate classification (SAC) of “B” unless
otherwise shown. The SAC for sources on the Department’s Aggregate Quality Monitoring
Program (AQMP) is listed in the Department’s Bituminous Rated Source Quality Catalogue
(BRSQC). SAC requirements apply to aggregates used on all base roadway surfaces, including
shoulders.

For precoated and non-precoated aggregate Type PB and B, crushed gravel will not be used.
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ITEM 310

A minimum prime coat curing period shall be determined by the Engineer during or prior to the
preconstruction meeting. This curing period may be revised by the Engineer throughout the
duration of the project pending weather and observed performance.

ITEM 316

Do not place surface treatment on exposed concrete structures unless directed.

Furnish a distributor equipped with a working hand hose.

Material rates shown are for estimating purposes only. Adjust actual rates based on the material
used, the existing condition and type of roadway surface, and as approved.

When using asphalt emulsion, a minimum 24-hour curing period is required before placing any
subsequent asphalt courses.

Remove vegetation and blade pavement edges prior to surfacing operations. The work
performed will not be measured or paid for directly but will be subsidiary to pertinent Items.

Broom and clean sealed sections of roadway and all adjacent paved surfaces, including the gutter
line, of any surplus aggregate before opening to traffic or as directed.

A vacuum sweeper will be required for this project. This shall be considered subsidiary to Item
316. Vacuum sweeper must perform a test strip before use.

ITEM 320

Provide the type of windrow pick-up equipment for approval prior to beginning paving
operations.

Use of motor grader will not be permitted unless approved.

ITEM 354

Reclaimable asphalt material (RAP) may be retained only if incorporated into the project.
Incorporate the RAP into the pavement mix design, into the backfill for pavement edges, into
temporary structures, or as approved. Any excess RAP will be stockpiled at SH 44 and CR 67 in
Robstown, Texas.
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ITEM 400
Compact each layer to meet the density and consolidation of the adjacent undisturbed material.

Use cement-stabilized backfill for culvert and storm drains located beneath the pavement
structure.

ITEM 420

Set a Department-furnished brass disk on all bridge abutments and culvert headwalls as directed.
The work performed will not be measured or paid directly but will be subsidiary to pertinent
Items.

Bent concrete will be a plans quantity item.

Place longitudinal construction joints at the lane line for bridge approach slabs. These
construction joints will be subsidiary to Item 420.

ITEM 421

The Engineer will provide strength-testing equipment for acceptance testing.

Furnish curing facilities adequately sized for this project as approved.

Furnish test molds for cylindrical concrete specimens measuring four (4") inches in diameter by
eight (8") inches in length.

ITEM 422

Power-wash the surface of the precast panels before placement of concrete deck concrete to the
satisfaction of the Engineer.

ITEM 423

Provide surface finishes and colors as shown on retaining wall Schedule of Finishes and Color.
Furnish Type AS backfill for Mechanically Stabilized Earth (MSE) wall systems.

Furnish and install pipe underdrains for all retaining walls. Include the details and manufacturer,

the limits and dimensions, the outfall location, and all details necessary to incorporate the
underdrain system in the working drawings. The work performed for the underdrain system
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within and outside the limits of the retaining wall to the outfall will not be measured or paid for
directly but will be subsidiary to pertinent Items.

Provide a detail(s) of the coping between the MSE wall and the bridge back wall with the
submission of the construction drawings for approval.

Place the select and embankment backfill to the same elevation where possible. Do not exceed a
2 feet difference in elevation at any time.

Use the approved Mechanically Stabilized Earth (MSE) wall systems listed at:
www.txdot.gov/business/resources/highway/bridge/approved-systems/mechanically-stabilized-
earth.html.

ITEM 427

Provide a rub finish for Surface Area I unless otherwise directed.

ITEM 429

Areas to be repaired at each location shall be repaired in accordance with the Department’s
Concrete Repair Manual. The Contractor must prepare and submit formal procedures outlining
repair plans and which proprietary implementation, so the Engineer has sufficient time to review.
The Engineer must approve in writing any procedures that differ from those in the Concrete
Repair Manual or materials that are not included in one of TxXDOT’s MPLS materials they plan
to utilize. Submit the package a minimum of two weeks prior to performing repair.

ITEM 432
Saw cut the existing riprap to ensure a neat transverse and/or longitudinal line to assure a smooth
tie-in with new riprap. The work performed will not be measured or paid for directly but will be

subsidiary to pertinent Items.

Use Cap Option C for the joint between the face of the abutment and riprap as shown on the
standard sheet “Concrete Riprap (CRR)".

Use intermediate toe walls as shown on the standard sheet “Concrete Riprap (CRR)".

Reinforce concrete riprap with flat sheets of welded wire fabric or with No. 3 reinforcing bars
spaced at a maximum of 12 inch in each direction.

Weep holes shall be required unless otherwise directed by engineer.
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ITEM 438
Provide for approval a method of cleaning and sealing joints to prevent any materials from
falling through the joint when working over water or traffic. The method used and work

performed will not be measured or paid for directly but will be subsidiary to pertinent Items.

Perform the work for this item prior to any underseal operation.

ITEM 464

The work performed for concrete collars will not be measured or paid for directly but will be
subsidiary to pertinent Items.

ITEM 465

The work performed for concrete collars will not be measured or paid for directly but will be
subsidiary to pertinent Items.

Shape and route floor inverts passing through the manhole or inlet with Class "B" concrete. The

work performed will not be measured or paid for directly but will be subsidiary to pertinent
Items.

ITEM 496

Contractor shall provide a demolition plan when demolishing the existing retaining wall to the
Engineer for approval.

ITEM 500

"Materials on Hand" payments are not considered when determining partial payments.

ITEM 502

Furnish additional barricades, signs, and traffic handling as directed. The work performed will
not be measured or paid for directly but will be subsidiary to pertinent Items.

Traffic control for daytime lane closures shall be in accordance with applicable standards.
Traffic control shall include temporary rumble strips in accordance with WZ (RS)-22.
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When advanced warning flashing arrow panels are specified, furnish one (1) standby unit in
good condition at the job site for immediate use.

Attach stop/slow paddle to a staff with a minimum length of 6 feet to the bottom of the sign.

The use of a pilot vehicle in conjunction with flaggers will be permitted. If used, provide
positive and unrestricted communication between the driver of the pilot vehicle and the flaggers.
The work performed will not be measured or paid for directly but will be subsidiary to pertinent
Items.

Contractors’ attention is directed to a construction speed zone, signage is subsidiary to Item 502.

The Contractor Force Account “Safety Contingency” that has been established for this project is
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic
Control Plan, that could not be foreseen in the project planning and design stage. These
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible
Person based on weekly or more frequent traffic management reviews on the project. The
Engineer may choose to use existing bid items if it does not slow the implementation of
enhancement.

All items marked as optional on all traffic control standards shall be required unless otherwise
approved by an Engineer.

Trail vehicle shall be required on all mobile traffic control operations.
TCP for Drainage Structures:

Any lapse in time and mitigation thereof between taking existing drainage structures out of
commission and having proposed improvements in place shall be approved by the Engineer.

Drainage structures to be constructed crossing the frontage road shall generally by constructed as
follows unless otherwise approved by the Engineer.

1. During non-peak traffic hours, and while maintaining one lane of traffic, saw-cut the
pavement for subsequent excavation.

2. During the subsequent non-peak traffic hours period, and while maintaining one lane of
traffic, construct approximately half the length of the pipe. Assuming construction starts
on the outlet side of the system, make temporary ties to existing structures as necessary
and as detailed in the plans. Cover the end of the pipe, backfill, and place HMAC to
open back to two lanes of traffic the next day.

3. During the subsequent non-peak traffic hours period, and while maintaining one lane of
traffic, complete construction of the pipe, making temporary ties to existing structures as
necessary as detailed in the plans.

4. Complete construction of the inlet, within the typical limits of the frontage road widening
construction, using TCP as shown on the “TCP Phase” layout sheets.
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Highway: SH 358

Flaggers are to be deemed necessary for temporary stopping traffic. Prolonged one-lane traffic
or full closure of the frontage road (during non-peak traffic hours) for placement off cross-
drainage will be permitted if approved by the Engineer. For full closures, signing shall be as
shown in the plans, or, if the specific section is not specified, signing similar a comparable
section of frontage road shall be used. HMAC for pipe placement is paid for in the plans.
However, any HMAC that is necessary to open back to traffic in the interim and subsequently
removed shall be subsidiary to Item 464, Reinforced Concrete Pipe.

Lighting for Nighttime Work:

For lighting purposes, nighttime is defined as occurring shortly before sunset until after sunrise.
Prior to any nighttime work, a lighting plan shall be submitted for approval by the Engineer. The
plan shall outline the types of lighting systems that will be used. Before nighttime construction
may begin, the lighting systems shall be demonstrated as being operational. Lighting needed to
perform work shall not be paid directly and shall be considered subsidiary to Item 502.

Vehicle headlights or construction equipment will not be considered as a substitute for proper
nighttime lighting.

ITEM 504

No field office will be required for this project.

Apply for and secure permits necessary for the buildings and pay all utility meter deposits and
service bills. The work performed will not be measured or paid for directly but will be

subsidiary to pertinent Items.

Provide one (1) Type D Structure (Asphalt Mix Control Laboratory). This laboratory shall be for
TxDOT use only and shall be a separate structure from the Contractor’s facilities.

Portable toilets will not be allowed.
Secure all exterior openings with bars.
Provide 2 sets of keys for all facilities.

Provide 2 standard size office desk, 4 office chairs, 2 bookcases, and 2 filing cabinets as
approved. Provide solar screens, blinds, or shades.

Provide high speed internet connectivity, a printer/fax/scan/copier, and a telephone.

Provide hot water or a hot water dispenser capable of generating one (1) gallon of water at 140
degrees Fahrenheit with acceptable water pressure.
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Provide Safety Equipment as follows:
(1) ONE EYE WASH STATION
(2) ONE FIRST AID KIT

Provide doors with a minimum width of 36 inches and 80 inches in height. Secure all exterior
openings with bars.

Asphalt content will be measured by Ignition Method.

ITEM 506

Designate in writing a Contractor Responsible Person (CRP) for implementing, maintaining, and
reviewing environmental requirements.

ITEM 512

Contractor will not be allowed to mix match between the two types of barriers unless approved
by the Engineer.

The Contractor will retain ownership of precast concrete barrier at the end of the project, unless
as directed by the Engineer.

ITEM 514

Align expansion joints with bridge decks and retaining wall coping joints.

ITEM 529

Construct an expansion joint at a depth equal to the depth of the curb, gutter, and combined curb
and gutter every 40 feet. Construct a tooled joint every 10 feet. When sidewalks are constructed
next to curb or curb and gutter, place sidewalk expansion joints at the same location as the curb
and gutter expansion joints.

ITEM 530

If conditions warrant, driveway locations, widths, or lengths may be adjusted as directed.
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ITEM 531

Reinforce sidewalks with 4 x 4 — W2.9 x W2.9 welded wire fabric or with No. 3 reinforcing bars
spaced at a maximum of 12 inch in each direction unless otherwise shown.

Construct an expansion joint at a depth equal to the depth of the sidewalk every 40 feet.
Construct a tooled joint every 5 feet. When sidewalks are constructed next to curb or curb and
gutter, place sidewalk expansion joints at the same location as the curb and gutter expansion

joints.

Mixing of detectable warning materials is not permitted on curb ramps.

ITEM 545

Furnish and install cylinder covers for all REACT 350’s. The work performed will not be
measured or paid for directly but will be subsidiary to pertinent Items.

ITEM 585

Use Surface Test Type B and Pay Adjustment Schedule 2 to evaluate ride quality of the travel
lanes in accordance with Item 585, "Ride Quality for Pavement Surfaces."

ITEM 610

Fabricate steel roadway illumination poles in accordance with the latest version of the Roadway
[llumination Standards. Poles fabricated according to the latest version of the standards require
no shop drawings. Alternate designs to the latest version of the standards or the use of aluminum
to fabricate poles will require the submission of shop drawings electronically.

ITEM 614

Secure power to high mast illumination assemblies prior to erecting each pole assembly for
obstruction lights.

ITEM 618

Seal all conduits terminating in ground boxes and pole foundations with a sealant made of
polyurethane or equivalent that will cure in the presence of moisture. Ensure sealant is suitable

for sealing ends with electrical conductor extending past the ends of the conduit. Inject the
sealant a minimum of 3 inches and a maximum of 5 inches into the conduit.
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Provide rigid metal conduit (RMC) elbows for all underground conduit bends of 45 degrees or
more, including bends into ground boxes. Provide a polyvinyl chloride conduit (PVC) elbow in
lieu of an RMC elbow for conduit 1 inch or larger. Ensure the elbow is the same schedule rating
as the conduit to which it is connected.

Bond the RMC to the grounding conductor with grounding type bushings when the RMC is
exposed or extends into the ground box.

Provide a flat, high tensile strength polyester fiber pull tape in each conduit to pull conductors.
Provide wide sweep conduit elbows.
Jacking of conduit will not be permitted.

All conduit runs under existing pavement or existing driveways shall be bored. Where boring is
required, it shall be placed at a minimum depth of 3.5 feet from proposed grade.

ITEM 620
Grounding conductors that share the same conduit, junction box, ground box, or structure shall
be bonded together at every accessible point in accordance with the current National Electrical

Code and TxDOT requirements. Provide cable with green color insulation.

Ensure all grounding conductors size 8AWG and larger are stranded, except for the grounding
electrode conductor that terminates at meter enclosure, which will be a solid conductor.

ITEM 624

Aggregate fill shall consist of % inch up to 2-inch coarse aggregate. Ensure aggregate is in place
prior to setting box and conduits shall be capped.

ITEM 628

Provide a meter box for all electrical services.

ITEM 636

All sign wraps are subsidiary to Item 636.
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Field verify vertical clearance as directed by the online Texas Department of Transportation
manual, “Sign Guidelines and Applications Manual” chapter 6 section 3. The Engineer’s
approval will be required prior to fabrication.

Furnish new sign supports when replacing overhead signs. This will be subsidiary to pertinent
items.

ITEM 644

Use crash worthy supports as shown on the BC sheets, the CWZTCD, or as directed for signs
relocated using temporary supports. The work performed will not be measured or paid for
directly but will be subsidiary to pertinent Items.

All slip bases and hardware including but not limited to nuts, bolts, screws, and washers will be
galvanized. All sign and housing components will be galvanized. Slip bases shall be clamp-style.

ITEM 658

Furnish round delineators and object markers.

ITEM 662

Use temporary flexible-reflective roadway marker tabs at the beginning and end of no passing
zones as shown on the TCP (7-1)-13 for seal coats and WZ(STPM)-23 for hot mix overlays.

ITEM 666

Establish and mark the location of existing standard pavement markings including but not
limited to edge lines, transitions, passing and no passing zones, gore areas, etc.

ITEM 677
Eliminate all conflicting pavement markings as work progresses or as directed.
Removal method must be approved by the Engineer.

No Surface Treatment Method on concrete surfaces.
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When using Surface Treatment Method for asphaltic pavements, use a PB Grade 5 aggregate at
an application rate of 1 cy/130 sy and asphalt AC-10, CRS-2 or HFRS-2 at an application rate of
0.39 Gal/sy.

ITEM 680

Do not activate traffic signals without approval. For new signal installations, notify the Engineer

two (2) weeks in advance of the activation date for advertisement purposes and place the signals
on flash as directed.

ITEM 681
Use LED optical units for the signal heads unless otherwise approved.

Provide a controller assembly capable of operating the temporary traffic signals as approved.
Coordinate an inspection of the unit prior to installation in the field.

ITEM 684
Aluminum conductors will be permitted.

Coil an extra 5 feet of cable in each ground box, pole base, and controller assembly.

ITEM 687

Provide single-pole breakaway disconnects. Ensure the disconnects have a white colored
marking and a permanently installed solid neutral.

ITEM 3076

SAC requirements apply to aggregates used on all surfaces.

Construct longitudinal joints with a joint maker providing a maximum one (1) inch vertical edge
(1/2 inch desirable) with an adjacent 6:1 taper. Backfill edges within the same day.

The Engineer reserves the right to test all sources even if the source is listed in the Bituminous
Source Rated Quality Catalog
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Provide the testing lab samples to calibrate the ignition oven no later than five (5) working days
prior to mix design verification.

Place HMA utilizing an automatic, dual, longitudinal-grade control system and automatic
transverse-grade control system as specified under Item 320, unless otherwise approved by the
Engineer.

Contractor shall temporarily cover all inlets during the milling and paving operations. Inlets
shall be uncovered when milling and paving operations are complete. This shall be subsidiary to
Item 3076 and not paid for directly.

ITEM 6001

Furnish the portable changeable message signs displaying the correct message at least seven (7)
days prior to beginning work or as directed.

The Contractor's Responsible Person (CRP) will maintain full control of messages at all times.
The Engineer will provide the sign message text to use at each sign.

A minimum of 4 PCMS will be required. However, additional units may be necessary
depending on the work in progress.

Standby time will not be measured or paid for directly but will be subsidiary to pertinent Items.
Portable changeable message signs may be moved, and message changed at any time as deemed
necessary by the Engineer. This will be considered subsidiary to Item 6001.

ITEM 6185

A minimum of 2 TMAS will be required. However, additional units may be necessary
depending on the work in progress.

Provide manufacturer’s curb weight or certified scales weight ticket to the Engineer for approval.
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SPECIFICATION DATA
UNIT WEIGHT ESTIMATES
EXISTING SUBGRADE 115 LBS/CF
FL BS (CMP IN PLC)(TY A GR 1-2 OR 5)FINAL 135 LBS/CF
5” D-GR HMA TY-B SAC-B PG64-22 550 LBS/SY
TBWC PG76-22 SAC A TY C 100 LBS/SY
TBWC (MEMBRANE) 0.2 GAL/SY
RATES
TACK COAT 0.08 GAL/SY
MATERIAL PROPERTIES
EMBANKMENT (FINAL)(DENS CONT)(TY C)
PLASTICITY INDEX 40 MAX
PLASTICITY INDEX 10 MIN

COMPACTION REQUIREMENTS FOR BASE COURSE

FL BS (CMP IN PLC)(TY A GR 1-2 OR 5)FINAL

DENSITY 100% MIN
LIFTS ALL
INVERTED PRIME COAT
ASPHALT TYPE RC-250
AVERAGE ASPHALT RATE 0.4 GAL/SY
AGGREGATE RATE 1 CY/120 SY
AGGREGATE TYPE B
AGGREGATE GRADE 5 SAC-B
ONE COURSE UNDERSEAL
ASPHALT TYPE AC-15P OR AC-20-5TR
AVERAGE ASPHALT RATE 0.39 GAL/SY
AGGREGATE RATE 1 CY/110 SY
AGGREGATE TYPE PB
AGGREGATE GRADE 4 OR 4S, SAC-B
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CONTROL : 0617-01-177, ETC

PROJECT : F 2B24(119), ETC
HIGHWAY : SH 358
COUNTY : NUECES

TEXAS DEPARTMENT OF TRANSPORTATION

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT
ARE IDENTIFIED AS FOLLOWS:

STANDARD SPECIFICATIONS: ADOPTED BY THE TEXAS DEPARTMENT OF

———————————————————————— TRANSPORTATION NOVEMBER 1, 2014.
STANDARD SPECIFICATIONS ARE INCORPORATED
INTO THE CONTRACT BY REFERENCE.

ITEMS 1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS

ITEM 100 PREPARING RIGHT OF WAY (103)

ITEM 104 REMOVING CONCRETE

ITEM 105 REMOVING TREATED AND UNTREATED BASE AND ASPHALT PAVEMENT

ITEM 110 EXCAVATION (132)

ITEM 132 EMBANKMENT (100) (160) (204) (210) (216) (260) (400)

ITEM 162 SODDING FOR EROSION CONTROL (166) (168)

ITEM 168 VEGETATIVE WATERING

ITEM 247 FLEXIBLE BASE (105) (204) (210) (216) (520)

ITEM 260 LIME TREATMENT (ROAD-MIXED) (105) (132) (204) (210) (216)
(247) (300) (310) (520)<3096>

ITEM 310 PRIME COAT (300) (316)<3096>

ITEM 316 SEAL COAT (210) (300) (302) (340) (520)<3096>

ITEM 354 PLANING AND TEXTURING PAVEMENT

ITEM 400 EXCAVATION AND BACKFILL FOR STRUCTURES (110) (132) (401)
(402) (403) (416) (420) (421) (423)

ITEM 401 FLOWABLE BACKFILL (421)

ITEM 402 TRENCH EXCAVATION PROTECTION

ITEM 403 TEMPORARY SPECIAL SHORING (410) (411) (423)

ITEM 410 SOIL NAIL ANCHORS (421) (431) (440)

ITEM 416 DRILLED SHAFT FOUNDATIONS (405) (420) (421) (423) (440) (448)

ITEM 420 CONCRETE SUBSTRUCTURES (400) (404) (421) (422) (426) (427)
(440) (441) (448)

ITEM 422 CONCRETE SUPERSTRUCTURES (420) (421) (424) (438) (440) (448)
(454)<780>

ITEM 423 RETAINING WALLS (110) (132) (216) (400) (416) (420) (421) (424)
(440) (445) <458><556>

ITEM 425 PRECAST PRESTRESSED CONCRETE STRUCTURAL MEMBERS (409)
(420) (421) (424) (426) (427) (434) (440) (442) (445)

ITEM 429 CONCRETE STRUCTURE REPAIR (421) (431) (440) (780)
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ITEM
ITEM
ITEM
ITEM

ITEM
ITEM
ITEM
ITEM

ITEM
ITEM
ITEM
ITEM
ITEM
ITEM
ITEM

ITEM
ITEM
ITEM

ITEM

ITEM

ITEM
ITEM

ITEM
ITEM
ITEM

ITEM
ITEM

ITEM
ITEM
ITEM
ITEM
ITEM
ITEM
ITEM

ITEM
ITEM
ITEM
ITEM
ITEM

ITEM

432
434
438
450

451
454
464
465

471
479
496
500
502
504
506

508
512
514

529

530

531
536

542
545
610

613
614

618
620
621
624
628
636
644

647
650
658
662
666

668

RIPRAP (247) (420) (421) (431) (440)

BRIDGE BEARINGS (420) (441) (442) (445) (446) (449)

CLEANING AND SEALING JOINTS

RAILING (420) (421) (422) (424) (440) (441) (442) (445) (446)
(448)

RETROFIT RAILING (421) (429) (440) (442) (445) (446) (450) (540)
BRIDGE EXPANSION JOINTS (442)

REINFORCED CONCRETE PIPE (400) (402) (403) (467) (476)
JUNCTION BOXES, MANHOLES, AND INLETS (400) (420) (421) (424)
(440) (471)

FRAMES, GRATES, RINGS, AND COVERS (441) (445) (448) (465)
ADJUSTING MANHOLES AND INLETS (400) (421) (465) (471)
REMOVING STRUCTURES

MOBILIZATION

BARRICADES, SIGNS, AND TRAFFIC HANDLING

FIELD OFFICE AND LABORATORY

TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL
CONTROLS (161) (432) (556)

CONSTRUCTING DETOURS

PORTABLE TRAFFIC BARRIER (420) (421) (424) (440) (442)
PERMANENT CONCRETE TRAFFIC BARRIER (400) (416) (420) (421)
(424) (440) (442) (448)

CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER (360)
(420) (421) (440)

INTERSECTIONS, DRIVEWAYS, AND TURNOUTS (247) (260) (263)
(275) (276) (292) (316) (330) (334) (340)<341>(360) (421) (440)
<3076>

SIDEWALKS (104) (360) (420) (421) (440) (530)

CONCRETE MEDIANS AND DIRECTIONIONAL ISLANDS (420) (421)
(427) (440) (529)

REMOVING METAL BEAM GUARD FENCE

CRASH CUSHION ATTENUATORS (421)

ROADWAY ILLUMINATION ASSEMBLIES (416) (421) (432) (441) (442)
(445) (449) (614) (616) (618) (620) (622) (624) (628)

HIGH MAST ILLUMINATION POLES

HIGH MAST ILLUMINATION ASSEMBLIES (441) (442) (445) (613)
(616) (620) (628)

CONDUIT (400) (476)

ELECTRICAL CONDUCTORS (610) (628)

TRAY CABLE (620)

GROUND BOXES <302>(420) (421) (432) (440) (618) (620)
ELECTRICAL SERVICES (441) (445) (449) (618) (620) (627) (656)
SIGNS (643)

SMALL ROADSIDE SIGN ASSEMBLIES (421) (440) (441) (442) (445)
(636) (643) (656)

LARGE ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (416) (421)
(440) (441) (442) (445) (636)

OVERHEAD SIGN SUPPORTS (416) (420) (421) (441) (442) (445)
(449) (618) (636) (654)

DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)

WORK ZONE PAVEMENT MARKINGS (666) (668) (672) (677)
RETROREFLECTORIZED PAVEMENT MARKINGS (316) (502) (662) (677)
(678) <6438>

PREFABRICATED PAVEMENT MARKINGS (678)
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ITEM 672 RAISED PAVEMENT MARKERS (677) (678)
ITEM 677 ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS (300)

(302) (31

6)<3096>

ITEM 678 PAVEMENT SURFACE PREPARATION FOR MARKINGS (677)
ITEM 680 HIGHWAY TRAFFIC SIGNALS (416) (610) (618) (620) (624) (625)

(627) (62

8) (636) (656) (682) (684) (686) (688)

ITEM 682 VEHICLE AND PEDESTRIAN SIGNAL HEADS

ITEM 684 TRAFFIC
ITEM 686 TRAFFIC

(442) (44
ITEM 687 PEDESTAL
ITEM 780 CONCRETE

SPECIAL PROVISIONS

REQUIRED CONTRACT
WAGE RATES

SPECIAL PROVISION
SPECIAL PROVISION

SPECIAL PROVISION

SPECIAL PROVISION

SPECIAL PROVISION
SPECIAL PROVISION

SPECIAL PROVISION
SPECIAL PROVISION
SPECIAL PROVISION
SPECIAL PROVISION
SPECIAL PROVISION

SPECIAL PROVISION
SPECIAL PROVISION

SPECIAL PROVISIONS
SPECIAL PROVISIONS
SPECIAL PROVISIONS
SPECIAL PROVISIONS
SPECIAL PROVISIONS
SPECIAL PROVISIONS

SPECIAL PROVISIONS

SIGNAL CABLES
SIGNAL POLE ASSEMBLIES (STEEL) (416) (421) (441)
5) (449)

POLE ASSEMBLIES (445) (449) (656) (682)

CRACK REPAIR

:  SPECIAL PROVISIONS WILL GOVERN AND TAKE
PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED
HEREON WHEREVER IN CONFLICT THEREWITH.

PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS
(FORM FHWA 1273)

"NONDISCRIMINATION" (000---002)

"CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"
(000---003)

"NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO
ENSURE EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE
ORDER 11246" (000---004)

"STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS" (000---005)

"ONTHEJOB TRAINING PROGRAM" (000---006)

"AMERICANS WITH DISABILITIES ACT CURB RAMP WORKSHOP

" (000---025)
"CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"
(000--1019)

"SCHEDULE OF LIQUIDATED DAMAGES" (000--1243)

"IMPORTANT NOTICE TO CONTRACTORS" (000--1540)

"CARGO PREFERENCE ACT REQUIREMENTS IN FEDERAL AID
CONTRACTS" (000---241)

"DISADVANTAGED BUSINESS ENTERPRISE IN FEDERALAID
CONTRACTS" (000---394)

"IMPORTANT NOTICE TO CONTRACTORS" (000---395)

"NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"

(000---659)

TO ITEM 2 (002---009) (002---013) (002---014)
(002---015)

TO ITEM 3 (003---011) (003---013)

TO ITEM 5 (005---002) (005---003)

TO ITEM 6 (006---001) (006---012) (006---040)

TO ITEM 7 (007---004) (007---008) (007---010)
(007---011) (007---013)

TO ITEM 8 (008---006) (008---030) (008---033)
(008---045) (008---054)

TO ITEM 9 (009---010) (009---016)
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SPECIAL PROVISION TO ITEM 247 (247---005)

SPECIAL PROVISION TO ITEM 300 (300---020)

SPECIAL PROVISION TO ITEM 302 (302---003)

SPECIAL PROVISION TO ITEM 316 (316---002)

SPECIAL PROVISION TO ITEM 334 (334---004)

SPECIAL PROVISION TO ITEM 340 (340---004)

SPECIAL PROVISION TO ITEM 341 (341---004)

SPECIAL PROVISION TO ITEM 342 (342---005)

SPECIAL PROVISION TO ITEM 347 (347---003)

SPECIAL PROVISION TO ITEM 348 (348---004)

SPECIAL PROVISION TO ITEM 360 (360---001)

SPECIAL PROVISION TO ITEM 420 (420---001)

SPECIAL PROVISION TO ITEM 421 (421---012)

SPECIAL PROVISION TO ITEM 423 (423---005)

SPECIAL PROVISION TO ITEM 425 (425---001)

SPECIAL PROVISION TO ITEM 426 (426---005)

SPECIAL PROVISION TO ITEM 427 (427---003)

SPECIAL PROVISION TO ITEM 434 (434---004)

SPECIAL PROVISION TO ITEM 440 (440---005)

SPECIAL PROVISION TO ITEM 441 (441---004)

SPECIAL PROVISION TO ITEM 442 (442---001)

SPECIAL PROVISION TO ITEM 446 (446---005)

SPECIAL PROVISION TO ITEM 448 (448---001)

SPECIAL PROVISION TO ITEM 449 (449---002)

SPECIAL PROVISION TO ITEM 450 (450---001)

SPECIAL PROVISION TO ITEM 464 (464---001)

SPECIAL PROVISION TO ITEM 465 (465---001)

SPECIAL PROVISION TO ITEM 502 (502---008)

SPECIAL PROVISION TO ITEM 506 (506---005)

SPECIAL PROVISION TO ITEM 520 (520---002)

SPECIAL PROVISION TO ITEM 540 (540---001)

SPECIAL PROVISION TO ITEM 636 (636---001)

SPECIAL PROVISION TO ITEM 643 (643---001)

SPECIAL PROVISION TO ITEM 654 (654---001)

SPECIAL PROVISION TO ITEM 656 (656---001)

SPECIAL PROVISION TO ITEM 666 (666---007)

SPECIAL PROVISION TO ITEM 680 (680---006)

SPECIAL PROVISION TO SPECIAL SPECIFICATION ITEM (3096--003)

SPECIAL PROVISION TO SPECIAL SPECIFICATION ITEM (6064--001)

SPECIAL PROVISION TO SPECIAL SPECIFICATION ITEM (6185--002)

SPECIAL SPECIFICATIONS:

ITEM 3076 DENSE-GRADED HOT-MIX ASPHALT

ITEM 3079 PERMEABLE FRICTION COURSE (PFC)

ITEM 3082 THIN BONDED FRICTION COURSES <210><300><301><320><342>
<348><520><585><3079><3096>

ITEM 3096 ASPHALTS, OILS, AND EMULSIONS

ITEM 6000 ILLUMINATION MAINTENANCE

ITEM 6001 PORTABLE CHANGEABLE MESSAGE SIGN

ITEM 6005 TESTING, TRAINING, DOCUMENTATION, FINAL ACCEPTANCE, AND

WARRANTY
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ITEM
ITEM
ITEM
ITEM
ITEM
ITEM
ITEM

ITEM
ITEM

ITEM

ITEM

ITEM
ITEM

6006
6007
6010
6016
6027
6064
6156

6185
6186

6292

6438

6476
7344

GENERAL:

ELECTRONIC COMPONENTS

FIBER OPTIC CABLE (618) (620) (625) (6016)

CCTV FIELD EQUIPMENT (6005) (6006)

MULTI-DUCT CONDUIT SYSTEM

PREPARATION OF EXISTING CONDUITS, GROUND BOXES, OR

MANHOLES (465) (618) (624)

INTELLIGENT TRANSPORTATION SY STEM (ITS) POLE WITH CABINET
(416) (421) (440) (441) (442) (445) (449) (496) (618) (620) (740)

LED HIGH MAST ILLUMINATION ASSEMBLIES (441) (442) (445)
(616) (620)

TRUCK MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)
INTELLIGENT TRANSPORTATION SYSTEM(ITS) GROUND BOX (420)
(421) (432) (440) (471) (618) (620)

RADAR VEHICLE DETECTION SYSTEMFOR SIGNALIZED INTERSECTION
CONTROL

MOBILE RETROREFLECTIVITY DATA COLLECTION FOR PAVEMENT

MARKINGS

HIGH MAST LIGHTING ASSEMBLIES

WATERLINE REPLACEMENT

THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH
PAYMENT IS TO BE MADE. THESE, TOGETHER WITH SUCH OTHER
PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE-
LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL
PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-
CATIONS FOR THIS PROJECT.
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Control 0617-01-177, ETC.
Project F 2B24(119), ETC.
Highway SH 358

County NUECES

DISADVANTAGED BUSINESS ENTERPRISE
REQUIREMENTS

The following goal for disadvantaged business enterprises is established:

DBE
7.0%

Certification of DBE Goal Attainment

By signing the proposal, the Bidder certifiesthat the above DBE goal will be met
by committing to DBE participation that meets or exceedsthe goal or providing
adequate documentation of good faith efforts (GFE) to achieve the goal.

The DBE participation or GFE must be submitted within five (5) calendar days
after bid opening. If thefifth day falls on a weekend or a day when TxDOT offices
are closed, the deadline movesto the next business day.

The Department may impose remedies as defined by state or local law if a bidder
failsto submit required documentation, including forfeiting the bid proposal
guaranty and exclusion from rebidding on the contract if it isre-advertised.



CHILD SUPPORT STATEMENT

Under Section 231.006, Family Code, the vendor or applicant certifiesthat the
individual or business entity named in this contract, bid, or application isnot ineligible to
receive the specified grant, loan, or payment and acknowledges that this contract may be
terminated and payment may be withheld if this certification isinaccurate.
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CONFLICT OF INTEREST CERTIFICATION

Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into
contracts in which Department officers and employees have a financial interest.

By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with
the Department as a result of a financial interest as defined under Texas Government Code Section
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions
that could result in a conflict of interest with the Department.

The Contractor also certifies that none of the following individuals, nor any of their family members within
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as
defined under Texas Government Code Section 2261.252(b) in the Contractor:

B Any member of the Texas Transportation Commission; and
B The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support
Operations, Director of Procurement, and Director of Contract Services.

Violation of this certification may result in action by the Department.



E-VERIFY CERTIFICATION

Pursuant to Texas Transportation Code 8223.051, all TXDOT contracts for construction, maintenance, or
improvement of a highway must include a provision requiring Contractors and subcontractors to use the

U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing
the contract, the Contractor certifies that prior to the award of the Contract:

m the Contractor has registered with and will, to the extent permitted by law, utilize the United
States Department of Homeland Security’s E-Verify system during the term of the Contract to
determine the eligibility of all persons hired to perform duties within Texas during the term of
the agreement; and

m the Contractor will require that all subcontractors also register with and, to the extent
permitted by law, utilize the United States Department of Homeland Security’s E-Verify
system during the term of the subcontract to determine the eligibility of all persons hired to
perform duties within Texas during the term of the agreement.

Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and
Suspension for Ethical Violations by Entities Doing Business with the Department.”



Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a
governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable
to Texas Department of Transportation (TxDOT) for the duration of the contract,
2) on request of TxDOT, promptly provide any contracting information related to the contract that is in
the custody or possession of the entity, and
3) on completion of the contract, either:
A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the
custody or possession of the entity, or
B. preserve the contracting information related to the contract as provided by the records
retention requirements applicable to TxDOT
The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the
contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or
intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

e provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all
records, including electronic and payment records related to the contract, for the same period provided by the
records retention schedule applicable to TxDOT, and

e ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information
maintained by a governmental body or sent between a governmental body and a vendor, contractor,
potential vendor, or potential contractor:
1) information in a voucher or contract relating to the receipt or expenditure of public funds by a
governmental body;
2) solicitation or bid documents relating to a contract with a governmental body;
3) communications sent between a governmental body and a vendor, contractor, potential vendor, or
potential contractor during the solicitation, evaluation, or negotiation of a contract;
4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates
each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if
applicable, an explanation of why the vendor or contractor was selected; and
5) communications and other information sent between a governmental body and a vendor or contractor
related to the performance of a final contract with the governmental body or work performed on behalf
of the governmental body.
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CERTIFICATION TO NOT BOYCOTT ISRAEL

Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code
8808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract
that:

1) is with a Contractor that is not a sole proprietorship,
2) is with a Contractor with 10 or more full-time employees, and
3) has avalue of $100,000 or more.

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with,
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled
territory, but does not include an action made for ordinary business purposes.

Violation of this certification may result in action by the Department.



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES

Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a
written verification affirming that the Contractor does not boycott energy companies, as defined in
Government Code 8809.001, and will not boycott energy companies during the term of the contract. This
provision applies to a contract that:

1) is with a Contractor that is not a sole proprietorship,
2) is with a Contractor with 10 or more full-time employees, and
3) has avalue of $100,000 or more.

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not
boycott energy companies during the term of this contract. “Boycott” means taking any action that is
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond
applicable federal and state law; or (2) does business with a company described by (1).

Violation of this certification may result in action by the Department.



CERTIFICATION TO NOT DISCRIMINATE AGAINST
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS

Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a
written verification affirming that the Contractor:

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or
firearm trade association, as defined in Government Code §2274.001, and
2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.

This provision applies to a contract that:

1) is with a Contractor that is not a sole proprietorship,
2) is with a Contractor with 10 or more full-time employees, and
3) has avalue of $100,000 or more.

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or
firearm trade association as described and will not do so during the term of this contract. "Discriminate
against a firearm entity or firearm trade association" means, with respect to the entity or association, to:

(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business
relationship with the entity or association based solely on its status as a firearm entity or firearm trade
association; or (3) terminate an existing business relationship with the entity or association based solely on
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm
trade association” does not include: (1) the established policies of a merchant, retail seller, or platform that
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing
business relationship, or decision to terminate an existing business relationship to comply with federal,
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business
reason that is specific to the customer or potential customer and not based solely on an entity 's or
association’s status as a firearm entity or firearm trade association.

Violation of this certification may result in action by the Department.



PROHIBITION ON CERTAIN TELECOMMUNICATIONS
EQUIPMENT OR SERVICES

The Federal Register Notice issued the Final Rule and states that the amendment to 2 CFR
200.216 is effective on August 13,2020. The new 2 CFR 200.471 regulation provides clarity that
the telecommunications and video surveillance costs associated with 2 CFR 200.216 are
unallowable for services and equipment from these specific providers. OMB’s Federal Register
Notice includes the new 2 CFR 200.216 and 2 CFR 200.471 regulations.
https://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
agreements

Per the Federal Law referenced above, use of services, systems, or services or systems that
contain components produced by any of the following manufacturers is strictly prohibited for use
on this project. Therefore, for any telecommunications, CCTYV, or video surveillance
equipment, services or systems cannot be manufactured by, or have components manufactured

by:

*  Huawei Technologies Company,

*  ZTE Corporation (any subsidiary and affiliate of such entities),

*  Hyatera Communications Corporation,

*  Hangzhou Hikvision Digital Technology Company,

*  Dahua Technology Company (any subsidiary and affiliate of such entities).

Violation of this prohibition will require replacement of the equipment at the contractor’s
expense.
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FHWA-1273 — Revised October 23, 2023

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services) in accordance with 23 CFR 633.102. The
design-builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically
incorporated (not referenced) in all contracts, subcontracts and
lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services
related to a construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23
CFR 633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

1. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60,
and 29 CFR Parts 1625-1627. The contracting agency and
the FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform
to the U.S. Department of Labor (US DOL) and FHWA
requirements.



1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630
are incorporated by reference in this contract. In the execution
of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
sexual orientation, gender identity, color, national origin, age
or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms
of compensation; and selection for training, including
apprenticeship, pre-apprenticeship, and/or on-the-job
training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action



within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. 23 CFR
230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide

sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise
(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:



(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin
cannot result. The contractor may neither require such
segregated use by written or oral policies nor tolerate such use
by employee custom. The contractor's obligation extends
further to ensure that its employees are not assigned to
perform their services at any location under the contractor's
control where the facilities are segregated. The term "facilities
includes waiting rooms, work areas, restaurants and other
eating areas, time clocks, restrooms, washrooms, locker
rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas,
transportation, and housing provided for employees. The
contractor shall provide separate or single-user restrooms and
necessary dressing or sleeping areas to assure privacy
between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads
or rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway

Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. Wage rates and fringe benefits. All laborers and
mechanics employed or working upon the site of the work (or
otherwise working in construction or development of the
project under a development statute), will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CER part 3)), the full amount of basic hourly
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics. As provided in paragraphs (d) and (e) of 29
CFR 5.5, the appropriate wage determinations are effective by
operation of law even if they have not been attached to the
contract. Contributions made or costs reasonably anticipated
for bona fide fringe benefits under the Davis-Bacon Act (40
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject
to the provisions of paragraph 1.e. of this section; also, regular
contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such
weekly period. Such laborers and mechanics must be paid the
appropriate wage rate and fringe benefits on the wage
determination for the classification(s) of work actually
performed, without regard to skill, except as provided in
paragraph 4. of this section. Laborers or mechanics performing
work in more than one classification may be compensated at
the rate specified for each classification for the time actually
worked therein: Provided, That the employer's payroll records
accurately set forth the time spent in each classification in
which work is performed. The wage determination (including
any additional classifications and wage rates conformed under
paragraph 1.c. of this section) and the Davis-Bacon poster
(WH-1321) must be posted at all times by the contractor and
its subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.

b. Frequently recurring classifications. (1) In addition to wage
and fringe benefit rates that have been determined to be
prevailing under the procedures set forth in 29 CFR part 1, a
wage determination may contain, pursuant to § 1.3(f), wage
and fringe benefit rates for classifications of laborers and
mechanics for which conformance requests are regularly
submitted pursuant to paragraph 1.c. of this section, provided
that:

(i) The work performed by the classification is not
performed by a classification in the wage determination for
which a prevailing wage rate has been determined;
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(i) The classification is used in the area by the
construction industry; and

(iii) The wage rate for the classification bears a reasonable
relationship to the prevailing wage rates contained in the
wage determination.

(2) The Administrator will establish wage rates for such
classifications in accordance with paragraph 1.c.(1)(iii) of this
section. Work performed in such a classification must be paid
at no less than the wage and fringe benefit rate listed on the
wage determination for such classification.

c. Conformance. (1) The contracting officer must require that
any class of laborers or mechanics, including helpers, which is
not listed in the wage determination and which is to be
employed under the contract be classified in conformance with
the wage determination. Conformance of an additional
classification and wage rate and fringe benefits is appropriate
only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is used in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

(2) The conformance process may not be used to split,
subdivide, or otherwise avoid application of classifications
listed in the wage determination.

(3) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken will be sent by the contracting officer by email to
DBAconformance@dol.gov. The Administrator, or an
authorized representative, will approve, modify, or disapprove
every additional classification action within 30 days of receipt
and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(4) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and
the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer
will, by email to DBAconformance@dol.gov, refer the
questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator
for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(5) The contracting officer must promptly notify the
contractor of the action taken by the Wage and Hour Division

under paragraphs 1.c.(3) and (4) of this section. The contractor
must furnish a written copy of such determination to each
affected worker or it must be posted as a part of the wage
determination. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of
this section must be paid to all workers performing work in the
classification under this contract from the first day on which
work is performed in the classification.

d. Fringe benefits not expressed as an hourly rate.
Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor may
either pay the benefit as stated in the wage determination or
may pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

e. Unfunded plans. If the contractor does not make
payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona
fide fringe benefits under a plan or program, Provided, That
the Secretary of Labor has found, upon the written request of
the contractor, in accordance with the criteria set forth in
§ 5.28, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

f. Interest. In the event of a failure to pay all or part of the
wages required by the contract, the contractor will be required
to pay interest on any underpayment of wages.

2. Withholding (29 CFR 5.5)

a. Withholding requirements. The contracting agency may,
upon its own action, or must, upon written request of an
authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor so much of the
accrued payments or advances as may be considered
necessary to satisfy the liabilities of the prime contractor or any
subcontractor for the full amount of wages and monetary relief,
including interest, required by the clauses set forth in this
section for violations of this contract, or to satisfy any such
liabilities required by any other Federal contract, or federally
assisted contract subject to Davis-Bacon labor standards, that
is held by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to Davis-Bacon labor standards requirements and is
held by the same prime contractor, regardless of whether the
other contract was awarded or assisted by the same agency,
and such funds may be used to satisfy the contractor liability
for which the funds were withheld. In the event of a
contractor's failure to pay any laborer or mechanic, including
any apprentice or helper working on the site of the work all or
part of the wages required by the contract, or upon the
contractor's failure to submit the required records as discussed
in paragraph 3.d. of this section, the contracting agency may
on its own initiative and after written notice to the contractor,
take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of
funds until such violations have ceased.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with paragraph
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2.a. of this section or Section V, paragraph 3.a., or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

3. Records and certified payrolls (29 CFR 5.5)

a. Basic record requirements (1) Length of record retention.
All regular payrolls and other basic records must be
maintained by the contractor and any subcontractor during the
course of the work and preserved for all laborers and
mechanics working at the site of the work (or otherwise
working in construction or development of the project under a
development statute) for a period of at least 3 years after all
the work on the prime contract is completed.

(2) Information required. Such records must contain the
name; Social Security number; last known address, telephone
number, and email address of each such worker; each
worker's correct classification(s) of work actually performed;
hourly rates of wages paid (including rates of contributions or
costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act); daily and weekly number
of hours actually worked in total and on each covered contract;
deductions made; and actual wages paid.

(3) Additional records relating to fringe benefits. Whenever
the Secretary of Labor has found under paragraph 1.e. of this
section that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing
benefits under a plan or program described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act, the contractor must
maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected,
and records which show the costs anticipated or the actual
cost incurred in providing such benefits.

(4) Additional records relating to apprenticeship. Contractors
with apprentices working under approved programs must
maintain written evidence of the registration of apprenticeship
programs, the registration of the apprentices, and the ratios
and wage rates prescribed in the applicable programs.

b. Certified payroll requirements (1) Frequency and method
of submission. The contractor or subcontractor must submit
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting

agency. The prime contractor is responsible for the submission
of all certified payrolls by all subcontractors. A contracting
agency or prime contractor may permit or require contractors
to submit certified payrolls through an electronic system, as
long as the electronic system requires a legally valid electronic
signature; the system allows the contractor, the contracting
agency, and the Department of Labor to access the certified
payrolls upon request for at least 3 years after the work on the
prime contract has been completed; and the contracting
agency or prime contractor permits other methods of
submission in situations where the contractor is unable or
limited in its ability to use or access the electronic system.

(2) Information required. The certified payrolls submitted
must set out accurately and completely all of the information
required to be maintained under paragraph 3.a.(2) of this
section, except that full Social Security numbers and last
known addresses, telephone numbers, and email addresses
must not be included on weekly transmittals. Instead, the
certified payrolls need only include an individually identifying
number for each worker ( e.g., the last four digits of the
worker's Social Security number). The required weekly
certified payroll information may be submitted using Optional
Form WH-347 or in any other format desired. Optional Form
WH-347 is available for this purpose from the Wage and Hour
Division website at https.//www.dol.gov/sites/dolqov/files/WHD/
leqacy/files/wh347/.pdf or its successor website. It is not a
violation of this section for a prime contractor to require a
subcontractor to provide full Social Security numbers and last
known addresses, telephone numbers, and email addresses to
the prime contractor for its own records, without weekly
submission by the subcontractor to the contracting agency.

(3) Statement of Compliance. Each certified payroll
submitted must be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor, or the
contractor's or subcontractor's agent who pays or supervises
the payment of the persons working on the contract, and must
certify the following:

(i) That the certified payroll for the payroll period contains
the information required to be provided under paragraph 3.b.
of this section, the appropriate information and basic records
are being maintained under paragraph 3.a. of this section,
and such information and records are correct and complete;

(i) That each laborer or mechanic (including each helper
and apprentice) working on the contract during the payroll
period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set
forth in 29 CFR part 3; and

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification(s) of work actually
performed, as specified in the applicable wage determination
incorporated into the contract.

(4) Use of Optional Form WH-347. The weekly submission
of a properly executed certification set forth on the reverse
side of Optional Form WH-347 will satisfy the requirement for
submission of the “Statement of Compliance” required by
paragraph 3.b.(3) of this section.
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(5) Signature. The signature by the contractor,
subcontractor, or the contractor's or subcontractor's agent
must be an original handwritten signature or a legally valid
electronic signature.

(6) Falsification. The falsification of any of the above
certifications may subject the contractor or subcontractor to
civil or criminal prosecution under 18 U.S.C. 1001 and 31
U.S.C. 3729.

(7) Length of certified payroll retention. The contractor or
subcontractor must preserve all certified payrolls during the
course of the work and for a period of 3 years after all the work
on the prime contract is completed.

c. Contracts, subcontracts, and related documents. The
contractor or subcontractor must maintain this contract or
subcontract and related documents including, without
limitation, bids, proposals, amendments, modifications, and
extensions. The contractor or subcontractor must preserve
these contracts, subcontracts, and related documents during
the course of the work and for a period of 3 years after all the
work on the prime contract is completed.

d. Required disclosures and access (1) Required record
disclosures and access to workers. The contractor or
subcontractor must make the records required under
paragraphs 3.a. through 3.c. of this section, and any other
documents that the contracting agency, the State DOT, the
FHWA, or the Department of Labor deems necessary to
determine compliance with the labor standards provisions of
any of the applicable statutes referenced by § 5.1, available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and must permit such
representatives to interview workers during working hours on
the job.

(2) Sanctions for non-compliance with records and worker
access requirements. If the contractor or subcontractor fails to
submit the required records or to make them available, or
refuses to permit worker interviews during working hours on
the job, the Federal agency may, after written notice to the
contractor, sponsor, applicant, owner, or other entity, as the
case may be, that maintains such records or that employs
such workers, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available, or to permit
worker interviews during working hours on the job, may be
grounds for debarment action pursuant to § 5.12. In addition,
any contractor or other person that fails to submit the required
records or make those records available to WHD within the
time WHD requests that the records be produced will be
precluded from introducing as evidence in an administrative
proceeding under 29 CFR part 6 any of the required records
that were not provided or made available to WHD. WHD will
take into consideration a reasonable request from the
contractor or person for an extension of the time for
submission of records. WHD will determine the
reasonableness of the request and may consider, among other
things, the location of the records and the volume of
production.

(3) Required information disclosures. Contractors and
subcontractors must maintain the full Social Security number
and last known address, telephone number, and email address

of each covered worker, and must provide them upon request
to the contracting agency, the State DOT, the FHWA, the
contractor, or the Wage and Hour Division of the Department
of Labor for purposes of an investigation or other compliance
action.

4. Apprentices and equal employment opportunity (29 CFR
5.5)

a. Apprentices (1) Rate of pay. Apprentices will be permitted
to work at less than the predetermined rate for the work they
perform when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship (OA), or with a State
Apprenticeship Agency recognized by the OA. A person who is
not individually registered in the program, but who has been
certified by the OA or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice, will be permitted to work at less than the
predetermined rate for the work they perform in the first 90
days of probationary employment as an apprentice in such a
program. In the event the OA or a State Apprenticeship
Agency recognized by the OA withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to use apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

(2) Fringe benefits. Apprentices must be paid fringe benefits
in accordance with the provisions of the apprenticeship
program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe
benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringe benefits must be paid in accordance with that
determination.

(3) Apprenticeship ratio. The allowable ratio of apprentices to
journeyworkers on the job site in any craft classification must
not be greater than the ratio permitted to the contractor as to
the entire work force under the registered program or the ratio
applicable to the locality of the project pursuant to paragraph
4.a.(4) of this section. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in paragraph 4.a.(1) of this section, must
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any apprentice performing work on the job site in
excess of the ratio permitted under this section must be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

(4) Reciprocity of ratios and wage rates. Where a contractor
is performing construction on a project in a locality other than
the locality in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyworker's
hourly rate) applicable within the locality in which the
construction is being performed must be observed. If there is
no applicable ratio or wage rate for the locality of the project,
the ratio and wage rate specified in the contractor's registered
program must be observed.

b. Equal employment opportunity. The use of apprentices
and journeyworkers under this part must be in conformity with
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the equal employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR part 30.

c. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
23 CFR 230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of
apprentices and trainees to journeyworkers shall not be
greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor must insert
FHWA-1273 in any subcontracts, along with the applicable
wage determination(s) and such other clauses or contract
modifications as the contracting agency may by appropriate
instructions require, and a clause requiring the subcontractors
to include these clauses and wage determination(s) in any
lower tier subcontracts. The prime contractor is responsible for
the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this section. In
the event of any violations of these clauses, the prime
contractor and any subcontractor(s) responsible will be liable
for any unpaid wages and monetary relief, including interest
from the date of the underpayment or loss, due to any workers
of lower-tier subcontractors, and may be subject to debarment,
as appropriate. 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor
set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility. a. By entering into this contract,
the contractor certifies that neither it nor any person or firm
who has an interest in the contractor's firm is a person or firm
ineligible to be awarded Government contracts by virtue of 40

U.S.C. 3144(b) or § 5.12(a).

b. No part of this contract shall be subcontracted to any
person or firm ineligible for award of a Government contract by

virtue of 40 U.S.C. 3144(b) or § 5.12(a).

c. The penalty for making false statements is prescribed in
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18
U.S.C. 1001.

11. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the DBA, Related
Acts, this part, or 29 CFR part 1 or 3;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under the DBA, Related
Acts, this part, or 29 CFR part 1 or 3; or

d. Informing any other person about their rights under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the
Contract Work Hours and Safety Standards Act. These
clauses shall be inserted in addition to the clauses required by
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the
terms laborers and mechanics include watchpersons and
guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1. of this section the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages and interest from the date of the underpayment.
In addition, such contractor and subcontractor shall be liable to
the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or
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mechanic, including watchpersons and guards, employed in
violation of the clause set forth in paragraph 1. of this section,
in the sum currently provided in 29 CFR 5.5(b)(2)* for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1. of this section.

*$31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may
be adjusted annually by the Department of Labor, pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990.

3. Withholding for unpaid wages and liquidated damages

a. Withholding process. The FHWA or the contracting
agency may, upon its own action, or must, upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor so
much of the accrued payments or advances as may be
considered necessary to satisfy the liabilities of the prime
contractor or any subcontractor for any unpaid wages;
monetary relief, including interest; and liquidated damages
required by the clauses set forth in this section on this
contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract subject to
the Contract Work Hours and Safety Standards Act that is held
by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to the Contract Work Hours and Safety Standards Act
and is held by the same prime contractor, regardless of
whether the other contract was awarded or assisted by the
same agency, and such funds may be used to satisfy the
contractor liability for which the funds were withheld.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with Section IV
paragraph 2.a. or paragraph 3.a. of this section, or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

4. Subcontracts. The contractor or subcontractor must insert
in any subcontracts the clauses set forth in paragraphs 1.
through 5. of this section and a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor is responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1. through 5. In the

event of any violations of these clauses, the prime contractor
and any subcontractor(s) responsible will be liable for any
unpaid wages and monetary relief, including interest from the
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and
may be subject to debarment, as appropriate.

5. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the Contract
Work Hours and Safety Standards Act (CWHSSA) or its
implementing regulations in this part;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under
CWHSSA or this part;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under CWHSSA or this
part; or

d. Informing any other person about their rights under
CWHSSA or this part.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;
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(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work
in accordance with the contract requirements, and is in charge
of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
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health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR Part 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as
amended and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."



IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related
subcontracts. 48 CFR 2.101; 2 CFR 200.327.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders
or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported
to the Federal Highway Administration and the Regional Office
of the Environmental Protection Agency. 2 CFR Part 200,
Appendix II.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may
direct as a means of enforcing such requirements. 2 CFR
200.327.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.
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e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant," "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant
who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR
180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.

* ok ok ok ok
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2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2
CFR 180.335 and 180.340.

* ok ok Kk ok

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200). 2 CFR 180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900 — 180.1020, and 1200.
You may contact the person to which this proposal is
submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
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excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.

* Kk ok Kk ok

4. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

a. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(1) is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.355;

(2) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(3) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

b. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.

* ok ok ok ok

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
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cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

Xll. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. ltis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great
Lakes) are necessary for materials or equipment acquired for a
specific Federal-aid construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.



ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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The wage rates listed herein are those predetermined by the Secretary of Labor and State Statue and listed in the United States Department of Labor's (USDOL) General Decisions dated 01-05-2024 and are
the minimum wages to be paid accordingly for each specified classification. To determine the applicable wage rate zone, a list entitled "TEXAS COUNTIES IDENTIFIED BY WAGE RATE ZONES" is provided
in the contract. Any wage rate that is not listed herein and not in the USDOL's general decision, must be requested by the contractor through the completion of an Additional Classification and Wage Rate

Request and be submitted for approval. IMPORTANT NOTICE FOR STATE PROJECTS: only the controlling wage rate zone applies to the contract. Effective 01-05-2024.

ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE
CLASS. # CLASSIFICATION DESCRIPTION TX02 TX03 TX04 TX05 TX06 TX07 TX08 TX24 TX25 TX27 TX28 TX29 TX30 TX37 TX38 TX42
*TX 2) | *(Tx: 3) | *(TX: 4) | *(TX )| “(TX )| *(TX: 7) | *(TX ) | *(TX ) [*(TX )| <(Tx 7) | *(TX )| *(TX )| *(TX20240030) | *(TX20240037) | *(TX20240038) | *(TX20240042)
1428 |Agricultural Tractor Operator $12.69 $12.35 $11.75
1300 |Asphalt Distributor Operator $14.87 $13.48 $13.88 $15.72 $15.58 $15.55 $15.72 $13.28 $15.32 $15.62 $14.36 $14.25 $14.03 $13.75 $14.06 $14.40
1303 |Asphalt Paving Machine Operator $13.40 $12.25 $12.35 $13.87 $14.05 $14.36 $14.20 $13.26 $13.99 $14.68 $12.92 $13.44 $12.53 $14.00 $14.32 $12.99
1106 |Asphalt Raker $12.28 $10.61 $12.02 $14.21 $11.65 $12.12 $11.64 $11.44 $12.69 $12.05 $11.34 $11.67 $11.40 $12.59 $12.36 $11.78
1112 |Batching Plant Operator, Asphalt
1115 |Batching Plant Operator, Concrete
1214 |Blaster
1615 |Boom Truck Operator $18.36
1444 |Boring Machine Operator
1305 |Broom or Sweeper Operator $11.21 $10.33 $10.08 $11.99 $11.04 $11.62 $11.74 $11.41 $10.30 $10.23 $10.60 $12.68 $11.05
1144 |Communications Cable Installer
Toncrete FInisher, Paving and
1124 |Structures $13.55 $12.46 $13.16 $12.85 $12.64 $12.56 $12.77 $12.44 $14.12 $13.04 $13.38 $12.64 $12.80 $12.79 $12.98 $13.32
Concrete Pavement Fisning
1318 |Machine Operator $16.05 $15.48 $16.05 $19.31 $13.07
Concrete Paving, curing, rloat,
1315 |Texturing Machine Operator $16.34 $11.71
1333 |Concrete Saw Operator $14.67 $14.48 $17.33 $13.99
1399 |Concrete/Gunite Pump Operator
TT: ;
1344 |orless $18.22 $18.36 $18.12 $18.04 $20.21 $18.63 $13.86
Crane Operator, Hydraulic Over
1345 |80 Tons
Crane Operator, Lattice Boom 80
1342 |Tons or Less $16.82 $14.39 $13.85 $17.27 $15.87 $17.27 $14.67 $16.42 $14.97 $13.87
Crane Operator, Lattice Boom Over
1343 |80 Tons $20.52 $19.38 $20.52 $17.49 $25.13 $15.80
1306 |Crawler Tractor Operator $13.96 $16.63 $13.62 $14.26 $15.67 $14.07 $13.15 $13.38 $14.60 $13.68 $13.50
1351 |Crusher or Screen Plant Operator
1446 |Directional Drilling Locator $11.67
1445 |Directional Drilling Operator $20.32 $17.24
1139 |Electrician $20.96 $19.87 $19.80 $26.35 $20.27 $19.80 $20.92 $27.11 $19.87
Excavator Operator, 50,000
1347 |pounds or less $13.46 $12.56 $13.67 $17.19 $12.88 $14.38 $13.49 $17.19 $13.88 $14.09 $12.71 $14.42
Excavator Operator, Over 50,000
1348 |pounds $15.23 $13.52 $17.04 $17.71 $16.99 $18.80 $16.22 $14.53 $13.52
1150 |Flagger $9.30 $9.10 $8.50 $10.28 $8.81 $9.45 $8.70 $10.06 $9.71 $9.03 $8.81 $9.08 $9.90 $10.33 $8.10
1151 |Form Builder/Setter, Structures $13.52 $12.30 $13.38 $12.91 $12.71 $12.87 $12.38 $12.26 $13.84 $12.98 $13.07 $13.61 $12.82 $14.73 $12.23 $12.25
1160 |Form Setter, Paving & Curb $12.36 $12.16 $13.93 $11.83 $10.71 $12.94 $13.16 $12.54 $11.33 $10.69 $13.33 $12.34 $13.93
Foundation Dl Operator, Crawler
1360 |Mounted $17.99 $17.99 $17.43
Foundation Drill Operator,
1363 |Truck Mounted $16.86 $22.05 $21.51 $16.93 $21.07 $20.20 $20.76 $17.54 $21.39 $15.89 $22.05
Front End Loader Operator,
1369 |3 CY orLess $12.28 $13.49 $13.40 $13.85 $13.04 $13.15 $13.29 $13.69 $12.64 $12.89 $13.51 $13.32 $12.17
Front End Loader Operator,
1372 |Over3CY $12.77 $13.69 $12.33 $14.96 $13.21 $12.86 $13.57 $14.72 $13.75 $12.32 $13.19 $13.17 $13.02
1329 |Joint Sealer
1172 |Laborer, Common $10.30 $9.86 $10.08 $10.51 $10.71 $10.50 $10.24 $10.58 $10.72 $10.45 $10.30 $10.25 $10.03 $10.54 $11.02 $10.15
1175 |Laborer, Utility $11.80 $11.53 $12.70 $12.17 $11.81 $12.27 $12.11 $11.33 $12.32 $11.80 $11.53 $11.23 $11.50 $11.95 $11.73 $12.37
1346 |Loader/Backhoe Operator $14.18 $12.77 $12.97 $15.68 $14.12 $15.18 $13.58 $12.87 $13.21 $14.13 $14.29 $12.90
1187 |Mechanic $20.14 $15.47 $17.47 $17.74 $17.00 $17.10 $17.68 $18.94 $18.58 $17.00 $16.61 $18.46 $16.96 $17.47




ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE
CLASS. # CLASSIFICATION DESCRIPTION TX02 TX03 TX04 TX05 TX06 TX07 TX08 TX24 TX25 TX27 TX28 TX29 TX30 TX37 TX38 TX42
*TX: 2) | *Tx 3) | *Tx 4) | *(TX )| *(TX )| *(TX: 7) | *(TX: )| *(TX: ) [*(Tx )| *(Tx 7) | *(TX )| *(TX )| *(TX20240030) | *(TX20240037) | *(TX20240038) | *(TX20240042)
1380 |Milling Machine Operator $15.54 $14.64 $12.22 $14.29 $14.18 $14.32 $14.35 $12.86 $14.75 $13.53 $12.80
Motor Grader Operator,
1390 |Fine Grade $17.49 $16.52 $16.88 $17.12 $18.37 $18.51 $16.69 $16.13 $17.19 $18.35 $17.07 $17.74 $17.47 $17.08 $15.69 $20.01
1393 |Motor Grader Operator, Rough $16.15 $14.62 $15.83 $16.20 $17.07 $14.63 $18.50 $16.02 $16.44 $15.12 $16.85 $14.47 $17.39 $14.23 $15.53
1413 |Off Road Hauler $10.08 $12.26 $11.88 $12.25 $12.23 $13.00 $14.60
1196 |Painter, Structures $21.29 $18.34 $21.29 $18.62
Pavement Markimng Machime
1396 |Operator $16.42 $13.10 $13.55 $19.17 $12.01 $13.63 $14.60 $13.17 $16.65 $10.54 $11.18 $13.10
1443 |Percussion or Rotary Drill Operator
1202 |Piledriver $14.95
1205 |Pipelayer $11.87 $14.64 $13.17 $11.17 $12.79 $11.37 $13.24 $12.66 $13.24 $11.17 $11.67 $12.12 $14.64
1384 |Reclaimer/Pulverizer Operator $12.85 $11.90 $12.88 $11.01 $10.46
1500 |Reinforcing Steel Worker $13.50 $14.07 $17.53 $16.17 $14.00 $16.18 $12.74 $15.83 $17.10 $15.15 $17.72
1402 |Roller Operator, Asphalt $10.95 $11.96 $13.29 $12.78 $11.61 $13.08 $12.36 $11.68 $11.71 $11.95 $11.50
1405 [Roller Operator, Other $10.36 $10.44 $11.82 $10.50 $11.64 $11.51 $10.59 $10.30 $12.04 $12.85 $11.57 $10.66
1411 |Scraper Operator $10.61 $11.07 $10.85 $12.88 $12.27 $11.12 $12.96 $11.88 $12.43 $11.22 $13.95 $13.47 $10.89
1417 |Self-Propelled Hammer Operator
1194 |Servicer $13.98 $12.34 $14.11 $14.74 $14.51 $15.56 $13.44 $14.58 $14.31 $13.83 $12.43 $13.72 $13.97 $14.11
1513 |Sign Erector
Slurry Seal or Micro-surfacing
1708 |Machine Operator
1341 |Small Slipform Machine Operator $15.96
1515 |Spreader Box Operator $12.60 $13.12 $14.71 $14.04 $14.73 $13.84 $13.68 $13.45 $11.83 $13.58 $14.05
1705 |Structural Steel Welder $12.85
1509 |Structural Steel Worker $19.29 $14.39
1339 |Subgrade Trimmer
1143 |Telecommunication Technician
1145 |Traffic Signal/Light Pole Worker $16.00
Trenching Macnine Operator,
1440 |Heavy $18.48
Trenching Macnine Operator,
1437 |Light
1609 |Truck Driver Lowboy-Float $14.46 $13.63 $13.41 $15.00 $15.93 $15.66 $16.24 $16.39 $14.30 $16.62 $15.63 $14.28 $16.03 $13.41
1612 |Truck Driver Transit-Mix $14.14 $14.14
1600 |Truck Driver, Single Axle $12.74 $10.82 $10.75 $13.04 $11.61 $11.79 $13.53 $13.16 $12.31 $13.40 $10.30 $11.61 $11.97 $11.46 $10.75
TTUCK Driver, Sigle or 1andem AXIe
1606 |Dump Truck $11.33 $14.53 $11.95 $12.95 $11.68 $14.06 $12.62 $11.45 $12.28 $13.08 $11.68 $11.48 $11.10
TTUCK Driver, Tandem AXIE Tractor
1607 |withSemi Trailer $12.49 $12.12 $12.50 $13.42 $12.81 $13.16 $12.86 $16.22 $12.50 $13.80 $12.27 $12.50
TUnnelng Machime Operator,
1441 |Heavy
1442 |Tunneling Machine Operator, Light
1706 |Welder $14.02 $14.86 $15.97 $13.74 $14.84 $13.78
1520 |Work Zone Barricade Servicer $10.30 $12.88 $11.46 $11.70 $11.57 $11.85 $10.77 $11.68 $12.20 $11.22 $11.51 $12.96 $10.54 $11.67 $11.76
Notes:

*Represents the USDOL wage decision.

Any worker employed on this project shall be paid at the rate of one and one half (1-1/2) times the regular rate for every hour worked in excess of forty (40) hours per week.

For reference, the titles and descriptions for the classifications listed here are detailed further in the AGC of Texas’ Standard Job Classifications and Descriptions for Highway, Heavy, Utilities, and Industrial Construction in
Texas posted on the AGC's Web site for any contractor.




TEXAS COUNTIES IDENTIFIED BY

WAGE RATE ZONES: 2, 3, 4,5, 6,7, 8, 24, 25, 27, 28, 29, 30, 37, 38, 42

County Name Zone County Name Zone County Name Zone County Name Zone
Anderson 28|Donley 37|Karnes 27|Reagan 37
Andrews 37|Duval 30|Kaufman 25|Real 37
Angelina 28|Eastland 37|Kendall 7 |Red River 28
Aransas 29(Ector 2 [Kenedy 30|Reeves 8
Archer 25|Edwards 8 [Kent 37|Refugio 27
Armstrong 2 |El Paso 24(Kerr 27|Roberts 37
Atascosa 7 |[Ellis 25(Kimble 37|Robertson 7
Austin 38(Erath 28(King 37 [Rockwall 25
Bailey 37|Falls 28|Kinney 8 |Runnels 37
Bandera 7 |Fannin 28|Kleberg 27|Rusk 4
Bastrop 7 |Fayette 27|Knox 37|Sabine 28
Baylor 37(Fisher 37|Lamar 28[San Augustine 28
Bee 27|Floyd 37|Lamb 37|San Jacinto 38
Bell 7 |Foard 37|Lampasas 7 [San Patricio 29
Bexar 7 |Fort Bend 38|LasSalle 30(San Saba 37
Blanco 27|Franklin 28|Lavaca 27|Schleicher 37
Borden 37|Freestone 28|Lee 27|Scurry 37
Bosque 28|Frio 27|Leon 28|Shackelford 37
Bowie 4 |Gaines 37|Liberty 38|Shelby 28
Brazoria 38|Galveston 38|Limestone 28|Sherman 37
Brazos 7 |Garza 37|Lipscomb 37|Smith 4
Brewster 8 |Gillespie 27|Live Oak 27|Somervell 28
Briscoe 37|Glasscock 37|Llano 27 [Starr 30
Brooks 30(Goliad 29(Loving 37|Stephens 37
Brown 37|Gonzales 27 |Lubbock 2 |Sterling 37
Burleson 7 (Gray 37|Lynn 37[Stonewall 37
Burnet 27|Grayson 25|Madison 28|Sutton 8
Caldwell 7 |Gregg 4 |Marion 28|Swisher 37
Calhoun 29(Grimes 28|Martin 37|Tarrant 25
Callahan 25(Guadalupe 7 [Mason 27 (Taylor 2
Cameron 3 |Hale 37|Matagorda 27|Terrell 8
Camp 28(Hall 37|Maverick 30(Terry 37
Carson 2 |Hamilton 28(MccCulloch 37|Throckmorton 37
Cass 28|Hansford 37|McLennan 7 |Titus 28
Castro 37(Hardeman 37[McMullen 30(Tom Green 2
Chambers 38|Hardin 38|Medina 7 |Travis 7
Cherokee 28|Harris 38|Menard 37| Trinity 28
Childress 37[Harrison 42(Midland 2 [Tyler 28
Clay 25|Hartley 37|Milam 28|Upshur 4
Cochran 37[Haskell 37| Mills 37|Upton 37
Coke 37|Hays 7 |Mitchell 37|Uvalde 30
Coleman 37 [Hemphill 37|Montague 37|Val Verde 8
Collin 25|Henderson 28|Montgomery 38|Van Zandt 28
Collingsworth 37(Hidalgo 3 |Moore 37|Victoria 6
Colorado 27 [Hill 28(Morris 28(Walker 28
Comal 7 [Hockley 37|Motley 37|Waller 38
Comanche 37|Hood 28|Nacogdoches 28|Ward 37
Concho 37 (Hopkins 28[Navarro 28(Washington 28
Cooke 37[Houston 28[Newton 28(Webb 3
Coryell 7 |Howard 37|Nolan 37|Wharton 27
Cottle 37[Hudspeth 8 [Nueces 29(Wheeler 37
Crane 37|Hunt 25]0Ochiltree 37|Wichita 5
Crockett 8 [Hutchinson 37|Oldham 37 |Wilbarger 37
Croshy 2 |lrion 2 |Orange 38| Willacy 30
Culberson 8 [Jack 28|Palo Pinto 28[Williamson 7
Dallam 37|Jackson 27|Panola 28|Wilson 7
Dallas 25(Jasper 28|Parker 25(Winkler 37
Dawson 37|Jeff Davis 8 |Parmer 37|Wise 25
Deaf Smith 37(Jefferson 38|Pecos 8 [Wood 28
Delta 25|Jim Hogg 30|Polk 28|Yoakum 37
Denton 25(Jim Wells 27 |Potter 2 [Young 37
DeWitt 27|Johnson 25|Presidio 8 |Zapata 30
Dickens 37(Jones 25(Rains 28(zavala 30
Dimmit 30 Randall 2
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000-002

Special Provision to Item 000 % ’

Texas

Nondiscrimination liz“'

DESCRIPTION

All recipients of federal financial assistance are required to comply with various nondiscrimination laws
including Title VI of the Civil Rights Act of 1964, as amended, (Title V). Title VI forbids discrimination against
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal
funds.

Texas Department of Transportation, as a recipient of Federal financial assistance, and under Title VI and
related statutes, ensures that no person shall on the grounds of race, religion (where the primary objective of
the financial assistance is to provide employment per 42 U.S.C. § 2000d-3), color, national origin, sex, age or
disability be excluded from participation in, be denied the benefits of, or otherwise be subjected to
discrimination under any Department programs or activities.

DEFINITION OF TERMS

Where the term “contractor” appears in the following six nondiscrimination clauses, the term “contractor” is
understood to include all parties to contracts or agreements with the Texas Department of Transportation.

3.1.

3.2.

3.3.

34.

NONDISCRIMINATION PROVISIONS

During the performance of this contract, the contractor agrees as follows:

Compliance with Regulations. The Contractor shall comply with the Regulations relative to
nondiscrimination in Federally-assisted programs of the Department of Transportation (hereinafter, “DOT”)
Title 49, Code of Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter
referred to as the Regulations), which are herein incorporated by reference and made a part of this contract.

Nondiscrimination. The contractor, with regard to the work performed by it during the contract, shall not
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors,
including procurements of materials and leases of equipment. The contractor shall not participate either
directly or indirectly in the discrimination prohibited by section 21.5 of the Regulations, including employment
practices when the contract covers a program set forth in Appendix B of the Regulations.

Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations
either by competitive bidding or negotiation made by the contractor for work to be performed under a
subcontract, including procurements of materials or leases of equipment, each potential subcontractor or
supplier shall be notified by the contractor of the contractor's obligations under this contract and the
Regulations relative to nondiscrimination on the grounds of race, color, or national origin.

Information and Reports: The contractor shall provide all information and reports required by the
Regulations or directives issued pursuant thereto, and shall permit access to its books, records, accounts,
other sources of information, and its facilities as may be determined by the Recipient or the Texas
Department of Transportation to be pertinent to ascertain compliance with such Regulations, orders and
instructions. Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish this information the contractor shall so certify to the Recipient, or the Texas
Department of Transportation as appropriate, and shall set forth what efforts it has made to obtain the
information.

1 09-14
Statewide



3.5.

3.6.

000-002

Sanctions for Noncompliance. In the event of the contractor's noncompliance with the nondiscrimination
provisions of this contract, the Recipient shall impose such contract sanctions as it or the Texas Department
of Transportation may determine to be appropriate, including, but not limited to:

m withholding of payments to the contractor under the contract until the contractor complies, and/or
m cancellation, termination or suspension of the contract, in whole or in part.

Incorporation of Provisions. The contractor shall include the provisions of paragraphs (1) through (6) in
every subcontract, including procurements of materials and leases of equipment, unless exempt by the
Regulations, or directives issued pursuant thereto. The contractor shall take such action with respect to any
subcontract or procurement as the Recipient or the Texas Department of Transportation may direct as a
means of enforcing such provisions including sanctions for non-compliance: Provided, however, that, in the
event a contractor becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a
result of such direction, the contractor may request the Recipient to enter into such litigation to protect the
interests of the Recipient, and, in addition, the contractor may request the United States to enter into such
litigation to protect the interests of the United States.

2 09-14
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000-003

Special Provision to Item 000 % ’

Texas

Certification of Nondiscrimination in Employment liz“'

1.

GENERAL

By signing this proposal, the Bidder certifies that he has participated in a previous contract or subcontract
subject to the equal opportunity clause, as required by Executive Orders 10925, 11114, or 11246, or if he
has not participated in a previous contract of this type, or if he has had previous contract or subcontracts and
has not filed, he will file with the Joint Reporting Committee, the Director of the Office of Federal Contract
Compliance, a Federal Government contracting or administering agency, or the former President's
Committee on Equal Employment Opportunity, all reports due under the applicable filing requirements.

Note—The above certification is required by the Equal Employment Opportunity Regulations of the Secretary
of Labor (41 CFR 60-1.7(b)(1)), and must be submitted by Bidders and proposed subcontractors only in
connection with contracts and subcontracts which are subject to the equal opportunity clause. Contracts and
subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally
only contracts or subcontracts of $10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their
implementing regulations.

Proposed prime contractors and subcontractors who have participated in a previous contract or subcontract
subject to the Executive Orders and have not filed the required reports should note that 41 CFR 60-1.7(b)(1)
prevents the award of contracts and subcontracts unless such contractor submits a report covering the
delinquent period or such other period specified by the Federal Highway Administration or by the Director,
Office of Federal Contract Compliance, U.S. Department of Labor.

1 09-14
Statewide
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Special Provision to Item 000 % ’

Texas

Notice of Requirement for Affirmative Action to Ensure lﬁ.ﬁ“‘
Equal Employment Opportunity (Executive Order 11246)

1. GENERAL

In addition to the affirmative action requirements of the Special Provision titled “Standard Federal Equal
Employment Opportunity Construction Contract Specifications” as set forth elsewhere in this proposal, the
Bidder's attention is directed to the specific requirements for utilization of minorities and females as set forth

below.
2. GOALS
2.1. Goals for minority and female participation are hereby established in accordance with 41 CFR 60-4.
2.2. The goals for minority and female participation expressed in percentage terms for the Contractor's aggregate
work force in each trade on all construction work in the covered area are as follows:
Goals for minority participation Goals for female participation
in each trade, % in each trade, %
See Table 1 6.9
2.3. These goals are applicable to all the Contractor’s construction work (whether or not it is Federal or federally

assisted) performed in the covered area. If the Contractor performs construction work in a geographical area
located outside of the covered area, it will apply the goals established for such geographical area where the
work is actually performed. With regard to this second area, the Contractor also is subject to the goals for
both its federally involved and non-federally involved construction. The Contractor’'s compliance with the
Executive Order and the regulations in 41 CFR Part 60-4 will be based on its implementation of the Standard
Federal Equal Employment Opportunity Construction Contract Specifications Special Provision and its efforts
to meet the goals. The hours of minority and female employment and training must be substantially uniform
throughout the length of the Contract, and in each trade, and the Contractor must make a good faith effort to
employ minorities and women evenly on each of its projects. The transfer of minority and female employees
or trainees from Contractor to Contractor or from project to project for the sole purpose of meeting the
Contractor’s goals will be a violation of the Contract, the Executive Order and the regulations in 41 CFR Part
60-4. Compliance with the goals will be measured against the total work hours performed.

24, A Contractor or subcontractor will be considered in compliance with these provisions by participation in the
Texas Highway-Heavy Branch, AGC, Statewide Training and Affirmative Action Plan. Provided that each
Contractor or subcontractor participating in this plan must individually comply with the equal opportunity
clause set forth in 41 CFR 60-1.4 and must make a good faith effort to achieve the goals set forth for each
participating trade in the plan in which it has employees. The overall good performance of other Contractors
and subcontractors toward a goal in an approved plan does not excuse any covered Contractor’s or
subcontractor’s failure to make good faith efforts to achieve the goals contained in these provisions.
Contractors or subcontractors participating in the plan must be able to demonstrate their participation and
document their compliance with the provisions of this Plan.

3. SUBCONTRACTING

The Contractor must provide written notification to the Department within 10 working days of award of any
construction subcontract in excess of $10,000 at any tier for construction work under the Contract resulting
from this solicitation pending concurrence of the Department in the award. The notification will list the names,

1 09-14
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000-004

address and telephone number of the subcontractor; employer identification number; estimated dollar
amount of the subcontract; estimated starting and completion dates of the subcontract; and the geographical
area in which the Contract is to be performed.

COVERED AREA

As used in this special provision, and in the Contract resulting from this solicitation, the geographical area
covered by these goals for female participation is the State of Texas. The geographical area covered by
these goals for other minorities are the counties in the State of Texas as indicated in Table 1.

REPORTS

The Contractor is hereby notified that he may be subject to the Office of Federal Contract Compliance
Programs (OFCCP) reporting and record keeping requirements as provided for under Executive Order 11246
as amended. OFCCP will provide direct notice to the Contractor as to the specific reporting requirements that
he will be expected to fulfill.

Table 1
Goals for Minority Participation
County Participation, % County Participation, %
Anderson 22.5 Chambers 27.4
Andrews 18.9 Cherokee 22.5
Angelina 225 Childress 11.0
Aransas 44.2 Clay 124
Archer 11.0 Cochran 19.5
Armstrong 11.0 Coke 20.0
Atascosa 49.4 Coleman 10.9
Austin 274 Collin 18.2
Bailey 19.5 Collingsworth 11.0
Bandera 49.4 Colorado 27.4
Bastrop 24.2 Comal 47.8
Baylor 11.0 Comanche 10.9
Bee 44.2 Concho 20.0
Bell 16.4 Cooke 17.2
Bexar 47.8 Coryell 16.4
Blanco 24.2 Cottle 11.0
Borden 19.5 Crane 18.9
Bosque 18.6 Crockett 20.0
Bowie 19.7 Crosby 19.5
Brazoria 27.3 Culberson 49.0
Brazos 23.7 Dallam 11.0
Brewster 49.0 Dallas 18.2
Briscoe 11.0 Dawson 19.5
Brooks 44.2 Deaf Smith 11.0
Brown 10.9 Delta 17.2
Burleson 27.4 Denton 18.2
Burnet 24.2 DeWitt 27.4
Caldwell 24.2 Dickens 19.5
Calhoun 27.4 Dimmit 49.4
Callahan 11.6 Donley 11.0
Cameron 71.0 Duval 44.2
Camp 20.2 Eastland 10.9
Carson 11.0 Ector 15.1
Cass 20.2 Edwards 49.4
Castro 11.0 Ellis 18.2
2 09-14
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County Participation, % County Participation, %
El Paso 57.8 Kenedy 442
Erath 17.2 Kent 10.9
Falls 18.6 Kerr 49.4
Fannin 17.2 Kimble 20.0
Fayette 274 King 19.5
Fisher 10.9 Kinney 494
Floyd 19.5 Kleberg 442
Foard 11.0 Knox 10.9
Fort Bend 27.3 Lamar 20.2
Franklin 17.2 Lamb 19.5
Freestone 18.6 Lampasas 18.6
Frio 49.4 LaSalle 49.4
Gaines 19.5 Lavaca 27.4
Galveston 28.9 Lee 24.2
Garza 19.5 Leon 27.4
Gillespie 49.4 Liberty 27.3
Glasscock 18.9 Limestone 18.6
Goliad 274 Lipscomb 11.0
Gonzales 49.4 Live Oak 44.2
Gray 11.0 Llano 242
Grayson 9.4 Loving 18.9
Gregg 22.8 Lubbock 19.6
Grimes 274 Lynn 19.5
Guadalupe 47.8 Madison 274
Hale 19.5 Marion 22.5
Hall 11.0 Martin 18.9
Hamilton 18.6 Mason 20.0
Hansford 11.0 Matagorda 274
Hardeman 11.0 Maverick 49.4
Hardin 22.6 McCulloch 20.0
Harris 27.3 McLennan 20.7
Harrison 22.8 McMullen 49.4
Hartley 11.0 Medina 494
Haskell 10.9 Menard 20.0
Hays 24.1 Midland 19.1
Hemphill 11.0 Milam 18.6
Henderson 22.5 Mills 18.6
Hidalgo 72.8 Mitchell 10.9
Hill 18.6 Montague 17.2
Hockley 19.5 Montgomery 273
Hood 18.2 Moore 11.0
Hopkins 17.2 Morris 20.2
Houston 225 Motley 19.5
Howard 18.9 Nacogdoches 225
Hudspeth 49.0 Navarro 17.2
Hunt 17.2 Newton 22.6
Hutchinson 11.0 Nolan 10.9
Irion 20.0 Nueces 4M1.7
Jack 17.2 Ochiltree 11.0
Jackson 27.4 Oldham 11.0
Jasper 226 Orange 226
Jeff Davis 49.0 Palo Pinto 17.2
Jefferson 22.6 Panola 22.5
Jim Hogg 494 Parker 18.2
Jim Wells 44.2 Parmer 11.0
Johnson 18.2 Pecos 18.9
Jones 11.6 Polk 27.4
Karnes 49.4 Potter 9.3
Kaufman 18.2 Presidio 49.0
Kendall 49.4 Randall 9.3

000-004
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County Participation, % County Participation, %
Rains 17.2 Reagan 20.0
Real 494 Throckmorton 10.9
Red River 20.2 Titus 20.2
Reeves 18.9 Tom Green 19.2
Refugio 44.2 Travis 241
Roberts 11.0 Trinity 274
Robertson 274 Tyler 226
Rockwall 18.2 Upshur 22.5
Runnels 20.0 Upton 18.9
Rusk 22.5 Uvalde 49.4
Sabine 22.6 Val Verde 494
San Augustine 225 Van Zandt 17.2
San Jacinto 274 Victoria 274
San Patricio 4.7 Walker 274
San Saba 20.0 Waller 273
Schleicher 20.0 Ward 18.9
Scurry 10.9 Washington 274
Shackelford 10.9 Webb 87.3
Shelby 225 Wharton 2714
Sherman 11.0 Wheeler 11.0
Smith 235 Wichita 124
Somervell 17.2 Wilbarger 11.0
Starr 72.9 Willacy 729
Stephens 10.9 Williamson 24.1
Sterling 20.0 Wilson 494
Stonewall 10.9 Winkler 18.9
Sutton 20.0 Wise 18.2
Swisher 11.0 Wood 225
Tarrant 18.2 Yoakum 19.5
Taylor 11.6 Young 11.0
Terrell 20.0 Zapata 494
Terry 19.5 Zavala 494

000-004
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Special Provision to ltem 000

Standard Federal Equal Employment Opportunity % ’
Construction Contract Specifications lepam
(Executive Order 11246)

f Transportation

1.

1.1.

1.2.

1.3.

1.4.

GENERAL

As used in these specifications:

m “Covered area” means the geographical area described in the solicitation from which this Contract
resulted;

m “Director” means Director, Office of Federal Contract Compliance Programs, United States Department
of Labor, or any person to whom the Director delegates authority;

m “Employer identification number” means the Federal Social Security number used on the Employer's
Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

B “Minority” includes:

o Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);

¢ Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other
Spanish Culture or origin, regardless of race);

o Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East,
Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and

o American Indian or Alaskan Native (all persons having origins in any of the original peoples of
North American and maintaining identifiable tribal affiliations through membership and participation
or community identification).

Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving any
construction trade, it will physically include in each subcontract in excess of $10,000 the provisions of these
specifications and the Notice which contains the applicable goals for minority and female participation and
which is set forth in the solicitations from which this Contract resulted.

If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U. S.
Department of Labor in the covered area either individually or through an association, its affirmative action
obligations on all work in the Plan area (including goals and timetables) will be in accordance with that plan
for those trades which have unions participating in the Plan. Contractors must be able to demonstrate their
participation in and compliance with the provisions of any such Hometown Plan. Each Contractor or
Subcontractor participating in an approved Plan is individually required to comply with its obligations under
the equal employment opportunity (EEO) clause, and to make a good faith effort to achieve each goal under
the Plan in each trade in which it has employees. The overall good faith performance by other Contractors or
Subcontractors toward a goal in an approved Plan does not excuse any covered Contractor's or
Subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables.

The Contractor will implement the specific affirmative action standards provided in Section 1.7.1. through
Section 1.7.16. of these specifications. The goals set forth in the solicitation from which this Contract resulted
are expressed as percentages of the total hours of employment and training of minority and female utilization
the Contractor should reasonably be able to achieve in each construction trade in which it has employees in
the covered area. Covered construction Contractors performing Contracts in geographical areas where they
do not have a Federal or federally assisted construction Contract will apply the minority and female goals
established for the geographical area where the Contract is being performed. Goals are published
periodically in the Federal Register in notice form and such notices may be obtained from any Office of
Federal Contract Compliance Programs office or any Federal procurement contracting officer. The
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Contractor is expected to make substantially uniform progress toward its goals in each craft during the period
specified.

Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the
Contractor has a collective bargaining agreement, to refer either minorities or women will excuse the
Contractor's obligations under these specifications, Executive Order 11246, or the regulations promulgated
pursuant thereto.

In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals,
such apprentices and trainees must be employed by the Contractor during the training period, and the
Contractor must have made a commitment to employ the apprentices and trainees at the completion of their
training, subject to the availability of employment opportunities. Trainees must be trained pursuant to training
programs approved by the U. S. Department of Labor.

The Contractor will take specific affirmative actions to ensure equal employment opportunity. The evaluation
of the Contractor's compliance with these specifications will be based upon its effort to achieve maximum
results from its actions. The Contractor will document these efforts fully, and will implement affirmative action
steps at least as extensive as the following:

Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and in
all facilities at which the Contractor's employees are assigned to work. The Contractor, where possible, will
assign two or more women to each construction project. The Contractor will specifically ensure that all
foremen, superintendents, and other on-site supervisory personnel are aware of and carry out the
Contractor's obligation to maintain such a working environment, with specific attention to minority or female
individuals working at such sites or in such facilities.

Establish and maintain a current list of minority and female recruitment sources, provide written notification to
minority and female recruitment sources and to community organizations when the Contractor or its unions
have employment opportunities available, and maintain a record of the organizations' responses.

Maintain a current file of the names, addresses and telephone numbers of each minority and female off-the-
street applicant and minority or female referral from a union, a recruitment source or community organization
and of what action was taken with respect to each such individual. If such individual was sent to the union
hiring hall for referral and was not referred back to the Contractor by the union or, if referred, not employed
by the Contractor, this will be documented in the file with the reason therefor, along with whatever additional
actions the Contractor may have taken.

Provide immediate written notification to the Director when the union or unions with which the Contractor has
a collective bargaining agreement has not referred to the Contractor a minority person or woman sent by the
Contractor, or when the Contractor has other information that the union referral Process has impeded the
Contractor's efforts to meet its obligations.

Develop on-the-job training opportunities and/or participate in training programs for the area which expressly
include minorities and women, including upgrading programs and apprenticeship and trainee programs
relevant to the Contractor's employment needs, especially those programs funded or approved by the
Department of Labor. The Contractor will provide notice of these programs to the sources compiled under 7b
above.

Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training programs
and requesting their cooperation in assisting the Contractor in meeting its EEO obligations; by including it in
any policy manual and Collective bargaining agreement; by publicizing it in the company newspaper, annual
report, etc.; by specific review of the policy with all management personnel and with all minority and female
employees at least once a year; and by posting the company EEO policy on bulletin boards accessible to all
employees at each location where construction work is performed.

Review, at least annually, the company's EEO policy and affirmative action obligations under these
specifications with all employees having any responsibility for hiring, assignment, layoff, termination or other
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employment decisions including specific review of these items with on-site supervisory personnel such as
Superintendents, General Foremen, etc., before the initiation of construction work at any job site. A written
record must be made and maintained identifying the time and place of these meetings, persons attending,
subject matter discussed, and disposition of the subject matter.

Disseminate the Contractor's EEO policy externally by including it in any advertising in the news media,
specifically including minority and female news media, and providing written notification to and discussing the
Contractor's EEO policy with other Contractors and Subcontractors with whom the Contractor does or
anticipates doing business.

Direct its recruitment efforts, both oral and written, to minority, female and community organizations, to
schools with minority and female students and to minority and female recruitment and training organizations
serving the Contractor's recruitment area and employment needs. Not later than one month before the date
for the acceptance of applications for apprenticeship or other training by any recruitment source, the
Contractor will send written notification to organizations such as the above, describing the openings,
screening procedures, and tests to be used in the selection process.

Encourage present minority and female employees to recruit other minority persons and women and, where
reasonable, provide after school, summer and vacation employment to minority and female youth both on the
site and in other areas of a Contractor's workforce.

Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR
Part 60-3.

Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for
promotional opportunities and encourage these employees to seek or to prepare for, through appropriate
training, etc., such opportunities.

Ensure that seniority practices, job classifications, work assignments and other personnel practices, do not
have a discriminatory effect by continually monitoring all personnel and employment-related activities to
ensure that the EEO policy and the Contractor's obligations under these specifications are being carried out.

Ensure that all facilities and company activities are non-segregated except that separate or single-user toilet
and necessary changing facilities will be provided to assure privacy between the sexes.

Document and maintain a record of all solicitations of offers for subcontracts from minority and female
construction contractors and suppliers, including circulation of solicitations to minority and female contractor
associations and other business associations.

Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's
EEO policies and affirmative action obligations.

Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of
their affirmative action obligations (Section 7.1. through Section 7.16.). The efforts of a contractor
association, joint contractor-union, contractor-community, or other similar group of which the Contractor is a
member and participant, may be asserted as fulfilling any one or more of its obligations under Section 7.1.
through Section 7.16. of these Specifications provided that the Contractor actively participates in the group,
makes every effort to assure that the group has a positive impact on the employment of minorities and
women in the industry, ensures that the concrete benefits of the program are reflected in the Contractor's
minority and female workforce participation, makes a good faith effort to meet its individual goals and
timetables, and can provide access to documentation which demonstrates the effectiveness of actions taken
on behalf of the Contractor. The obligation to comply, however, is the Contractor's and failure of such a group
to fulfill an obligation will not be a defense for the Contractor's noncompliance.

A single goal for minorities and a separate single goal for women have been established. The Contractor,
however, is required to provide equal employment opportunity and to take affirmative action for all minority
groups, both male and female, and all women, both minority and non-minority. Consequently, the Contractor
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may be in violation of the Executive Order if a particular group is employed in a substantially disparate
manner (for example, even though the Contractor has achieved its goals for women generally, the Contractor
may be in violation of the Executive Order if a specific minority group of women is underutilized).

The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against
any person because of race, color, religion, sex, or national origin.

The Contractor will not enter into any Subcontract with any person or firm debarred from Government
Contracts pursuant to Executive Order 11246.

The Contractor will carry out such sanctions and penalties for violation of these specifications and of the
Equal Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as
may be imposed or ordered pursuant to Executive Order 11246, as amended, and its implementing
regulations, by the Office of Federal Contract Compliance Programs. Any Contractor who fails to carry out
such sanctions and penalties will be in violation of these specifications and Executive Order 11246, as
amended.

The Contractor, in fulfilling its obligations under these specifications, will implement specific affirmative action
steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as to
achieve maximum results from its efforts to ensure equal employment opportunity. If the Contractor fails to
comply with the requirements of the Executive Order, the implementing regulations, or these specifications,
the Director will proceed in accordance with 41 CFR 60-4.8.

The Contractor will designate a responsible official to monitor all employment-related activity to ensure that
the company EEO policy is being carried out, to submit reports relating to the provisions hereof as may be
required by the Government and to keep records. Records must at least include for each employee the
name, address, telephone numbers, construction trade, union affiliation if any, employee identification
number when assigned, social security number, race, sex, status (e.g., mechanic, apprentice, trainee, helper,
or laborer), dates of changes in status, hours worked per week in the indicated trade, rate of pay, and
locations at which the work was performed. Records must be maintained in an easily understandable and
retrievable form; however, to the degree that existing records satisfy this requirement, Contractors shall not
be required to maintain separate records.

Nothing herein provided will be construed as a limitation upon the application of other laws which establish
different standards of compliance or upon the application of requirements for the hiring of local or other area
residents (e.g., those under the Public Works Employment Act of 1977 and the Community Development
Block Grant Program).

In addition to the reporting requirements set forth elsewhere in this Contract, the Contractor and the
subcontractors holding subcontracts, not including material suppliers, of $10,000 or more, will submit for
every month of July during which work is performed, employment data as contained under Form PR 1391
(Appendix C to 23 CFR, Part 230), and in accordance with the included instructions.
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Special Provision to Item 000 % ’

Texas

On-the-Job Training Program liz“'

1.

DESCRIPTION

The primary objective of this Special Provision is the training and advancement of minorities, women and
economically disadvantaged persons toward journeyworker status. Accordingly, make every effort to enroll
minority, women and economically disadvantaged persons to the extent that such persons are available
within a reasonable area of recruitment. This training commitment is not intended, and will not be used to
discriminate against any applicant for training, whether or not he/she is a member of a minority group.

TRAINEE ASSIGNMENT

Training assignments are based on the past volume of state-let highway construction contracts awarded with
the Department. Contractors meeting the selection criteria will be notified of their training assignment at the
beginning of the reporting year by the Department’s Office of Civil Rights.

PROGRAM REQUIREMENTS

Fulfill all of the requirements of the On-the-Job Training Program including the maintenance of records and
submittal of periodic reports documenting program performance. Trainees will be paid at least 60% of the
appropriate minimum journeyworker’s rate specified in the Contract for the first half of the training period,
75% for the third quarter, and 90% for the last quarter, respectively.

REIMBURSEMENT

If requested, Contractors may be reimbursed $0.80 per training hour at no additional cost to the Department.
Training may occur on this project, all other Department contracts, or local-administered federal-aid projects
with concurrence of the local government entity. However, reimbursement for training is not available on
projects to the extent that such projects that do not contain federal funds.

COMPLIANCE

The Contractor will have fulfilled the contractual responsibilities by having provided acceptable training to the
number of trainees specified in their goal assignment. Noncompliance may be cause for corrective and
appropriate measures pursuant to Article 8.7., “Abandonment of Work or Default of Contract,” which may be
used to comply with the sanctions for noncompliance pursuant to 23 CFR Part 230.
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Special Provision to Item 000 % ’

Texas

Americans with Disabilities Act Curb Ramp Workshop lﬁ.ﬁ“‘

Before starting work, schedule and attend a mandatory preconstruction Americans with Disabilities Act curb ramp workshop.
The workshop will be administered by the Department, will be four hours or less, and will be held during normal working hours at
an approved location in proximity to the project.

Supervisory personnel responsible for control of the work must attend the workshop.

The Department will provide workshop facilitators and facilities. No direct compensation will be made for fulfilling these
requirements, as this workshop is considered subsidiary to the Items of the Contract.
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Special Provision 000 o

Texas

Certificate of Interested Parties (Form 1295) lif”"

Submit a notarized Form 1295, “Certificate of Interested Parties,” in the following instances:

m at Contract execution for Contracts awarded by the Commission;

m at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1,000,000
or more; at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to

$1,000,000 or more due to changes in the Contract; at any time there is an increase of $1,000,000 or more to an existing
Contract (change orders, extensions, and renewals); or

m at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract.

Form 1295 and instructions on completing and filing the form are available on the Texas Ethics Commission website.
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Special Provision 000

Important Notice to Contractors

% ’
Texas
Department
of Transportation

For Dollar Amount of Original Contract Dollar Amount of Daily Contract

Administration Liquidated

From More Than To and including Damages per Working Day
0 1,000,000 618
1,000,000 3,000,000 832
3,000,000 5,000,000 940
5,000,000 15,000,000 1317
15,000,000 25,000,000 1718
25,000,000 50,000,000 2411
50,000,000 Over 50,000,000 4265

In addition to the amount shown in Table 1, the Liquidated Damages will be increased by the amount shown in ltem 8 of the
General Notes for Road User Cost (RUC), when applicable.
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Special Provision 000 —

Texas

Important Notice to Contractors lﬁé’“‘"

As of January 30, 2024, utilities within the project limits have not been cleared. The Department anticipates clearance by the
dates listed below. Unless otherwise stated, clearance of these obstructions will be performed by their owners. Estimated
clearance dates are not anticipated to interfere with the Contractor’s operations. In the event the clearance dates are not met,
requests for additional compensation or time will be made in accordance with the Standard Specifications.

The Contractor is invited to review the mapped information of obstructions on file with the Engineer.

UTILITY
- . . Estimated Clearance Effect on
Utility Owner Approximate Location Date Construction

. - STA 287+17 to STA 351+09

City of Corpus Christi Gas STA 354+48 to STA 364+38 May 1, 2024 None
STA 287+17 to STA 297+76

AEP STA 303+78 to STA 311428 May 1, 2024 None

Lumen STA 355+92 to STA 361+08 May 1, 2024 None
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Special Provision 000 % ’

Cargo Preference Act Requirements in Federal Aid y 2
Contracts
1. DESCRIPTION

All recipients of federal financial assistance are required to comply with the U.S. Department of
Transportation’s (DOT) Cargo Preference Act Requirements, 46 CFR Part 381, Use of United States-Flag
Vessels.

This requirement applies to material or equipment that is acquired specifically for a Federal-aid highway
project. Itis not applicable to goods or materials that come into inventories independent of a Federal
Highway Administration (FHWA) funded contract.

When oceanic shipments are necessary for materials or equipment acquired for a specific Federal-aid
construction project, the contractor agrees to:

m  Utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commaodities pursuant to this contract, to the extent such vessels
are available at fair and reasonable rates for United States-flag commercial vessels.

m  Furnish a legible copy of a rated, on-board commercial ocean bill-of-lading in English for each shipment
of cargo described in paragraph (b) (1) of 46 CFR Part 381 Section 7, “Federal Grant, Guaranty, Loan
and Advance of Funds Agreements,” within 20 days following the date of loading for shipments
originating within the United States or within 30 working days following the date of loading for shipments
originating outside the United States, to both the Engineer (through the prime contractor in the case of
subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market Development,
Maritime Administration, Washington, DC 20590.

m Insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.
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Special Provision to Item 000 % ’

Disadvantaged Business Enterprise in Federal-Aid y L
Contracts
1. DESCRIPTION

The purpose of this Special Provision is to carry out the U.S. Department of Transportation's (DOT) policy of
ensuring nondiscrimination in the award and administration of DOT-assisted Contracts and creating a level
playing field on which firms owned and controlled by individuals who are determined to be socially and
economically disadvantaged can compete fairly for DOT-assisted Contracts.

2. DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL-AID CONTRACTS

2.1. Policy. Itis the policy of the DOT and the Texas Department of Transportation (Department) that DBEs, as
defined in 49 CFR Part 26, Subpart A, and the Department's DBE Program, will have the opportunity to
participate in the performance of Contracts financed in whole or in part with federal funds. The DBE
requirements of 49 CFR Part 26, and the Department's DBE Program, apply to this Contract as follows.

The Contractor will solicit DBEs through reasonable and available means, as defined in 49 CFR Part 26,
Appendix A, and the Department's DBE Program, or show a good faith effort to meet the DBE goal for this
Contract.

The Contractor, subrecipient, or subcontractor will not discriminate on the basis of race, color, national origin,
or sex in the performance of this Contract. Carry out applicable requirements of 49 CFR Part 26 in the award
and administration of DOT-assisted Contracts. Failure to carry out these requirements is a material breach of
this Contract, which may result in the termination of this Contract or such other remedy as the Department
deems appropriate.

The requirements of this Special Provision must be physically included in any subcontract.

By signing the Contract proposal, the Bidder is certifying that the DBE goal as stated in the proposal will be
met by obtaining commitments from eligible DBEs or that the Bidder will provide acceptable evidence of good
faith effort to meet the commitment.

2.2. Definitions.

2.21. Administrative Reconsideration. A process by which the low bidder may request reconsideration when the
Department determines the good faith effort (GFE) requirements have not been met.

2.2.2. Commercially Useful Function (CUF). A CUF occurs when a DBE has the responsibility for the execution
of the work and carrying out such responsibilities by actually performing, managing, and supervising the
work.

2.23. Disadvantaged Business Enterprise (DBE). A for-profit small business certified through the Texas Unified

Certification Program in accordance with 49 CFR Part 26, that is at least 51% owned by one or more socially
and economically disadvantaged individuals, or in the case of a publicly owned business, in which is at least
51% of the stock is owned by one or more socially and economically disadvantaged individuals, and whose
management and daily business operations are controlled by one or more of the individuals who own it.

2.24. DBE Joint Venture. An association of a DBE firm and one or more other firms to carry out a single business
enterprise for profit for which purpose they combine their property, capital, efforts, skills, and knowledge, and
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in which the DBE is responsible for a distinct, clearly defined portion of the work of the Contract and whose
share in the capital contribution, control, management, risks, and profits of the joint venture are
commensurate with its ownership interest.

DOT. The U.S. Department of Transportation, including the Office of the Secretary, the Federal Highway
Administration (FHWA), the Federal Transit Administration (FTA), and the Federal Aviation Administration
(FAA).

Federal-Aid Contract. Any Contract between the Department and a Contractor that is paid for in whole or in
part with DOT financial assistance.

Good Faith Effort. All necessary and reasonable steps to achieve the contract goal which, by their scope,
intensity, and appropriateness to the objective, could reasonably be expected to obtain sufficient DBE
participation, even if not fully successful. Good faith efforts are evaluated prior to award and throughout
performance of the Contract. For guidance on good faith efforts, see 49 CFR Part 26, Appendix A.

North American Industry Classification System (NAICS). A designation that best describes the primary
business of a firm. The NAICS is described in the North American Industry Classification Manual—United
States, which is available on the Internet at the U.S. Census Bureau website:
http://www.census.gov/eos/www/naics/.

Race-Conscious. A measure or program that is focused specifically on assisting only DBEs, including
women-owned businesses.

Race-Neutral DBE Participation. Any participation by a DBE through customary competitive procurement
procedures.

Texas Unified Certification Program (TUCP) Directory. An online directory listing all DBEs currently
certified by the TUCP. The Directory identifies DBE firms whose participation on a Contract may be counted
toward achievement of the assigned DBE Contract goal.

Contractor’s Responsibilities.

DBE Liaison Officer. Designate a DBE liaison officer who will administer the Contractor's DBE program and
who will be responsible for maintenance of records of efforts and contacts made to subcontract with DBEs.

Compliance Tracking System (CTS). This Contract is subject to electronic Contract compliance tracking.
Contractors and DBEs are required to provide any noted and requested Contract compliance-related data
electronically in the Department’s tracking system. This includes commitments, payments, substitutions, and
good faith efforts. Contractors and DBEs are responsible for responding by any noted response date or due
date to any instructions or request for information, and to check the system on a regular basis. A Contractor
is responsible for ensuring all DBEs have completed all requested items and that their contact information is
accurate and up-to-date. The Department may require additional information related to the Contract to be
provided electronically through the system at any time before, during, or after contract award. The system is
web-based and can be accessed at the following Internet address: https:/txdot.txdotcms.com/.

In its sole discretion, the Department may require that contract compliance tracking data be submitted by
Contractors and DBEs in an alternative format prescribed by the Department.

Apparent Low Bidder. The apparent low bidder must submit DBE commitments to satisfy the DBE goal or
submit good faith effort Form 2603 and supporting documentation demonstrating why the goal could not be
achieved, in whole or part, no later than 5 calendar days after bid opening. The means of transmittal and the
risk of timely receipt of the information will be the bidder’s responsibility and no extension of the 5-calendar-
day timeframe will be allowed for any reason.
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DBE Contractor. A DBE Contractor may receive credit toward the DBE goal for work performed by its own
forces and work subcontracted to DBEs. In the event a DBE subcontracts to a non-DBE, that information
must be reported monthly.

DBE Committal. Only those DBEs certified by the TUCP are eligible to be used for goal attainment. The
Department maintains the TUCP DBE Directory. The Directory can be accessed at the following Internet
address: https://txdot.txdotcms.com/FrontEnd/VendorSearchPublic.asp? TN=txdot&XID=2340.

A DBE must be certified on the day the commitment is considered and at time of subcontract execution. It is
the Contractor’s responsibility to ensure firms identified for participation are approved certified DBE firms.

The Bidder is responsible to ensure that all submittals are checked for accuracy. Any and all omissions,
deletions, and/or errors that may affect the end result of the commitment package are the sole liabilities of
the bidder.

Commitments in excess of the goal are considered race-neutral commitments.

Good Faith Effort Requirements. A Contractor who cannot meet the Contract goal, in whole or in part,
must make adequate good faith efforts to obtain DBE participation as so stated and defined in
49 CFR Part 26, Appendix A.

Administrative Reconsideration. If the Department determines that the apparent low bidder has failed to
satisfy the good faith efforts requirement, the Department will notify the Bidder of the failure and will give the
Bidder an opportunity to provide written documentation or argument concerning the issue of whether it met
the goal or made adequate good faith efforts to do so..

The Bidder must request an administrative reconsideration of that determination within 3 days of the date of
receipt of the notice. The request must be submitted directly to the Texas Department of Transportation,
Civil Rights Division, 125 East 11th Street, Austin, Texas 78701-2483.

If a request for administrative reconsideration is not filed within the period specified the determination made
is final and further administrative appeal is barred.

If a reconsideration request is timely received, the reconsideration decision will be made by the Department's
DBE liaison officer or, if the DBE liaison officer took part in the original determination, the Department’s
executive director will appoint a department employee to perform the administrative reconsideration. The
employee will hold a senior leadership position and will report directly to the executive director.

The meeting or written documentation must be provided or held within 7 days of the date the request was
submitted.

The Department will provide to the Bidder a written decision if the Bidder did or did not make adequate
good faith efforts to meet the Contract goal. The reconsideration decision is final and is not administratively
appealed to DOT.

Determination of DBE Participation. The work performed by the DBE must be reasonably construed to be
included in the work area and NAICS work code identified by the Contractor in the approved commitment.

Participation by a DBE on a Contract will not be counted toward DBE goals until the amount of the
participation has been paid to the DBE.

Payments made to a DBE that was not on the original commitment may be counted toward the Contract goal
if that DBE was certified as a DBE before the execution of the subcontract and has performed a
Commercially Useful Function.
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The total amount paid to the DBE for work performed with its own forces is counted toward the DBE goal.
When a DBE subcontracts part of the work of its Contract to another firm, the value of the subcontracted
work may be counted toward DBE goals only if the subcontractor is itself a DBE.

DBE Goal credit for the DBE subcontractors leasing of equipment or purchasing of supplies from the
Contractor or its affiliates is not allowed. Project materials or supplies acquired from an affiliate of the
Contractor cannot directly or indirectly (second or lower tier subcontractor) be used for DBE goal credit.

If a DBE firm is declared ineligible due to DBE decertification after the execution of the DBE’s subcontract,
the DBE firm may complete the work and the DBE firm's participation will be counted toward the Contract
goal. If the DBE firm is decertified before the DBE firm has signed a subcontract, the Contractor is obligated
to replace the ineligible DBE firm or demonstrate that it has made good faith efforts to do so.

The Contractor may count 100% of its expenditure to a DBE manufacturer. According to

49 CFR 26.55(e)(1)(i), a DBE manufacturer is a firm that operates or maintains a factory or establishment
that produces, on the premises, the materials, supplies, articles, or equipment required under the Contract
and of the general character described by the specifications.

The Contractor may count only 60% of its expenditure to a DBE regular dealer. According to

49 CFR 26.55(¢)(2)(i), a DBE regular dealer is a firm that owns, operates, or maintains a store, warehouse,
or other establishment in which the materials, supplies, articles, or equipment of the general character
described by the specifications and required under the Contract are bought, kept in stock, and regularly sold
or leased to the public in the usual course of business. A firm may be a regular dealer in such bulk items as
petroleum products, steel, cement, gravel, stone, or asphalt without owning, operating, or maintaining a place
of business if the firm both owns and operates distribution equipment for the products. Any supplementing of
regular dealers' own distribution equipment must be by a long-term lease agreement and not on an ad hoc or
contract-by-contract basis. A long-term lease with a third-party transportation company is not eligible for 60%
goal credit.

With respect to materials or supplies purchased from a DBE that is neither a manufacturer nor a regular
dealer, the Contractor may count the entire amount of fees or commissions charged for assistance in the
procurement of the materials and supplies, or fees or transportation charges for the delivery of materials or
supplies required on a job site.

A Contractor may count toward its DBE goal a portion of the total value of the Contract amount paid to a DBE
joint venture equal to the distinct, clearly defined portion of the work of the Contract performed by the DBE.

Commercially Useful Function. It is the Contractor’s obligation to ensure that each DBE used on
federal-assisted contracts performs a commercially useful function on the Contract.

The Department will monitor performance during the Contract to ensure each DBE is performing a CUF.

Under the terms established in 49 CFR 26.55, a DBE performs a CUF when it is responsible for execution of
the work of the Contract and is carrying out its responsibilities by actually performing, managing, and
supervising the work involved.

With respect to material and supplies used on the Contract, a DBE must be responsible for negotiating price,
determining quality and quantity, ordering the material, installing the material, if applicable, and paying for the
material itself.

With respect to trucking, the DBE trucking firm must own and operate at least one fully licensed, insured, and
operational truck used on the Contract. The DBE may lease trucks from another DBE firm, including an
owner-operator who is certified as a DBE. The DBE who leases trucks from another DBE receives credit for
the total value of the transportation services the lessee DBE provides on the Contract. The DBE may also
lease trucks from a non-DBE firm, including from an owner-operator. The DBE that leases trucks equipped
with drivers from a non-DBE is entitled to credit for the total value of transportation services provided by non-
DBE leased trucks equipped with drivers not to exceed the value of transportation services on the Contract
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provided by DBE-owned trucks or leased trucks with DBE employee drivers. Additional participation by non-
DBE owned trucks equipped with drivers receives credit only for the fee or commission it receives as a result
of the lease arrangement.

A DBE does not perform a CUF when its role is limited to that of an extra participant in a transaction,
Contract, or project through which funds are passed in order to obtain the appearance of DBE participation.
The Department will evaluate similar transactions involving non-DBEs in order to determine whether a DBE
is an extra participant.

If a DBE does not perform or exercise responsibility for at least 30% of the total cost of its Contract with its
own work force, or the DBE subcontracts a greater portion of the work than would be expected on the basis
of normal industry practice for the type of work involved, the Department will presume that the DBE is not
performing a CUF.

If the Department determines that a DBE is not performing a CUF, no work performed by such DBE will
count as eligible participation. The denial period of time may occur before or after a determination has been
made by the Department.

In case of the denial of credit for non-performance of a CUF, the Contractor will be required to provide a
substitute DBE to meet the Contract goal or provide an adequate good faith effort when applicable.

Rebuttal of a Finding of No Commercially Useful Function. Consistent with the provisions of 49 CFR
26.55(c)(4)&(5), before the Department makes a final finding that no CUF has been performed by a DBE, the
Department will notify the DBE and provide the DBE the opportunity to provide rebuttal information.

CUF determinations are not subject to administrative appeal to DOT.

Joint Check. The use of joint checks between a Contractor and a DBE is allowed with Department approval.
To obtain approval, the Contractor must submit a completed Form 2178, “DBE Joint Check Approval,” to the
Department.

The Department will closely monitor the use of joint checks to ensure that such a practice does not erode the
independence of the DBE nor inhibit the DBE'’s ability to perform a CUF. When joint checks are utilized, DBE
credit toward the Contract goal will be allowed only when the subcontractor is performing a CUF in
accordance with 49 CFR 26.55(c)(1).

Long-term or open-ended joint checking arrangements may be a basis for further scrutiny and may result in
the lack of participation towards the Contract goal requirement if DBE independence cannot be established.

Joint checks will not be allowed simply for the convenience of the Contractor.

If the proper procedures are not followed or the Department determines that the arrangements result in a
lack of independence for the DBE involved, no credit for the DBE’s participation as it relates to the material
cost will be used toward the Contract goal requirement, and the Contractor will need to make up the
difference elsewhere on the project.

DBE Termination and Substitution. No DBE named in the commitment submitted under Section 2.3.5. will
be terminated for convenience, in whole or part, without the Department’s approval. This includes, but is not
limited to, instances in which a Contractor seeks to perform work originally designated for a DBE
subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with another DBE firm.

Unless consent is provided, the Contractor will not be entitled to any payment for work or material unless it is
performed or supplied by the listed DBE.
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The Contractor, prior to submitting its request to terminate, must first give written notice to the DBE of its
intent to terminate and the reason for the termination. The Contractor will copy the Department on the Notice
of Intent to terminate.

The DBE has 5 calendar days to respond to the Contractor’s notice and will advise the Contractor and the
Department of the reasons, if any, why it objects to the proposed termination of its subcontract and why the
Department should not approve the prime Contractor’s request for termination.

The Department may provide a shorter response time if required in a particular case as a matter of public
necessity.

The Department will consider both the Contractor's request and DBE's stated position prior to approving the
request. The Department may provide a written approval only if it agrees, for reasons stated in its
concurrence document, that the Contractor has good cause to terminate the DBE. If the Department does
not approve the request, the Contractor must continue to use the committed DBE firm in accordance with the
Contract. For guidance on what good cause includes, see 49 CFR 26.53.

Good cause does not exist if the Contractor seeks to terminate, reduce, or substitute a DBE it relied upon to
obtain the Contract so that the Contractor can self-perform the work for which the DBE firm was engaged.

When a DBE subcontractor is terminated, make good faith efforts to find, as a substitute for the original DBE,
another DBE to perform, at least to the extent needed to meet the established Contract goal, the work that
the original DBE was to have performed under the Contract.

Submit the completed Form 2228, “DBE Termination Substitution Request,” within seven (7) days, which
may be extended for an additional 7 days if necessary at the request of the Contractor. The Department will
provide a written determination to the Contractor stating whether or not good faith efforts have been
demonstrated. If the Department determines that good faith efforts were not demonstrated, the Contractor
will have the opportunity to appeal the determination to the Civil Rights Division.

Reports and Records. By the 15th of each month and after work begins, report payments to meet the DBE
goal and for DBE race-neutral participation on projects with or without goals. These payment reports will be
required until all DBE subcontracting or material supply activity is completed. Negative payment reports are
required when no activity has occurred in a monthly period.

Notify the Area Engineer if payment to any DBE subcontractor is withheld or reduced.

Before receiving final payment from the Department, the Contractor must indicate a final payment on the
compliance tracking system. The final payment is a summary of all payments made to the DBEs on the
project.

All records must be retained for a period of 3 years following completion of the Contract work, and must be
available at reasonable times and places for inspection by authorized representatives of the Department or
the DOT. Provide copies of subcontracts or agreements and other documentation upon request.

Failure to Comply. If the Department determines the Contractor has failed to demonstrate good faith efforts
to meet the assigned goal, the Contractor will be given an opportunity for reconsideration by the Department.

A Contractor’s failure to comply with the requirements of this Special Provision will constitute a material
breach of this Contract. In such a case, the Department reserves the right to terminate the Contract; to
deduct the amount of DBE goal not accomplished by DBEs from the money due or to become due the
Contractor; or to secure a refund, not as a penalty but as liquidated damages, to the Department or such
other remedy or remedies as the Department deems appropriate.

Investigations. The Department may conduct reviews or investigations of participants as necessary. All

participants, including, but not limited to, DBEs and complainants using DBE Subcontractors to meet the
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Contract goal, are required to cooperate fully and promptly with compliance reviews, investigations, and
other requests for information.

Falsification and Misrepresentation. If the Department determines that a Contractor or subcontractor was
a knowing and willing participant in any intended or actual subcontracting arrangement contrived to artificially
inflate DBE participation or any other business arrangement determined by the Department to be
unallowable, or if the Contractor engages in repeated violations, falsification, or misrepresentation, the
Department may:

refuse to count any fraudulent or misrepresented DBE participation;

withhold progress payments to the Contractor commensurate with the violation;

reduce the Contractor’s prequalification status;

refer the matter to the Office of Inspector General of the US Department of Transportation for
investigation; and/or

seek any other available contractual remedy.
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Special Provision Item 000 o

Texas

Important Notice to Contractors lif“"

The Contractor’s attention is directed to the fact that there are experience requirements associated with the Intelligent
Transportation Systems (ITS) items contained on this project. The Contractor or its subcontractor must provide information to the
Engineer that they meet these requirements with the initial submittals for the associated bid items and before installing or testing
ITS items. Following are the ITS items and requirements that must be met if the item is on this project.

Category A. Pulling Fiber Optic Cable.

Contractor or subcontractor must meet the following experience requirements:

m three years continuous existence offering services in the installation of fiber optic cable through an outdoor conduit
system and terminating in ground boxes, field cabinets or enclosures, or buildings; and

m three completed projects where the personnel pulled fiber optic cable, minimum 5-mi. in length, through an outdoor
conduit system for each project. The completed fiber optic cable systems must have been in continuous satisfactory
operation for a minimum of 1 yr.

Category B. Splicing and Testing of Fiber Optic Cable.

Contractor or subcontractor must meet the following experience requirements:

m three years continuous existence offering services in the fields of fusion splicing and testing of fiber optic cable
installed through a conduit system and terminating in ground boxes, field cabinets or enclosures, or buildings.
Experience must include the following:

termination of a minimum of 48 fibers within a fiber distribution frame,

optical time-domain reflectometer (OTDR) testing and measurement of end-to-end attenuation of single mode and
multimode fibers,

system troubleshooting and maintenance,

training of personnel in system maintenance,

use of water-tight splice enclosures, and

fusion splicing of fiber optic cable which meet the tolerable dB losses listed in Table 1 below; and

Table 1
Sample Table
Mode dB Loss Range
Single mode 0.05-0.10
Multimode 0.20-0.30

m three completed projects where the personnel performed fiber optic cable splicing and terminations, system testing,
system troubleshooting and maintenance during the course of the project and provided training on system
maintenance. Each project must have consisted of a minimum 5-mi. length of fiber optic cable. The completed fiber
optic cable systems must have been in continuous satisfactory operation for a minimum of 1 yr.

Category C. System Integration.

Contractor or subcontractor must meet the following experience requirements:

m three years of providing system integration on wire line and wireless projects including, but not limited to, programming
of layer-2 Ethernet switches, integrating into existing systems and coordination with traffic management centers; and
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three completed projects requiring system integration and configuration of hardware including but not limited to
Ethernet switches, video encoders and decoders, and radios.

Category D. Dynamic Message Sign (DMS) Installation.

Contractor or subcontractor must meet the following experience requirements:

three years continuous existence offering services in the installation of DMS signs; and

three completed projects consisting of a minimum of two signs in each project where the personnel installed,
integrated, and tested DMS on outdoor, permanently mounted overhead structures and related sign control equipment.
The completed sign system installations must have been in continuous satisfactory operation for a minimum of 1 yr.;
and

one project (may be one of the three projects in the preceding paragraph) in which the personnel worked in
cooperation with technical representatives of the equipment supplier to perform the installation, integration, or
acceptance testing of the work. The Contractor will not be required to furnish equipment on this project from the same
supplier who was referenced in the qualification documentation.

Category E. Closed Circuit Television (CCTV) Equipment Installation.

Contractor or subcontractor must meet the following experience requirements:

three years continuous existence offering services in the installation of CCTV camera systems;

three completed projects consisting of a minimum of five cameras in each project where the personnel installed, tested,
and integrated CCTV cameras on outdoor, permanently mounted structures and related camera control and
transmission equipment. The completed CCTV camera system installations must have been in continuous satisfactory
operation for a minimum of 1 yr.; and

one project (may be one of the three projects in the preceding paragraph) in which the personnel worked in
cooperation with technical representatives of the equipment supplier to perform installation, integration, or acceptance
testing of the work. The Contractor will not be required to furnish equipment on this project from the same supplier who
was referenced in the qualification documentation.

Category F. Wireless Communications.

Contractor or subcontractor must meet the following experience requirements:

three years continuous existence offering services in the installation of wireless communications. Experience must
include the following:

e conducting radio installation studies, which include signal noise studies, spectrum analysis, antenna gain and
radio power calculations, system attenuation, and measurement of standing wave ratios;

e Installation, troubleshooting, and repair of broadband radio systems, which include equipment installation,
configuration of radios, antenna calibration, and cabling; and

e |nstallation, troubleshooting, and repair of interconnected Ethernet networks (LAN and WAN), which include
cabling, switch or router configuration, and network analysis; and

three projects consisting of wireless communications installation, troubleshooting, and repair. Each project must

include transmitting signals over a minimum of 1-mi. distance and installation of a minimum of three devices; and

one project (may be one of the three projects in the preceding paragraph) in which the personnel worked in

cooperation with technical representatives of the equipment supplier to perform installation, integration, or acceptance

testing of the work. The Contractor will not be required to furnish equipment on this project from the same supplier who

was referenced in the qualification documentation.
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Category G. Radar Detection Systems.

Contractor or subcontractor must meet the following experience requirements:
m three years continuous existence offering services in the installation of radar detection systems. Experience must
include the following:

freeway and arterial management,

forward fire and side fire applications,

single zone and dual beam detection, and
e equipment setup, testing, and troubleshooting; and

W three projects consisting of installation, configuration, and setup of radar detection systems; and

H one project (may be one of the three projects in the preceding paragraph) in which the personnel worked in
cooperation with technical representatives of the equipment supplier to perform installation, integration, or acceptance
testing of the work. The Contractor will not be required to furnish equipment on this project from the same supplier who
was referenced in the qualification documentation.

Should the Contractor have subcontractors which meet the above requirements, and should these subcontractors be unable to
complete the ITS items contained within the project, the Contractor must resubmit qualification material on alternate
subcontractors for approval before the applicable category of work can be continued.
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Special Provision 000 % ’

Texas

Notice of Contractor Performance Evaluations liz“'

GENERAL

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance
based on quality, safety, and timeliness of the project.

2.1.

22.

DEFINITIONS

Project Recovery Plan (PRP)—a formal, enforceable plan developed by the Contractor, in consultation with
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the
Contractor proposes to correct project-specific performance deficiencies.

In accordance with Title 43, Texas Administrative Code (TAC), §9.23, the District will request a PRP if the
Contractor’s performance on a project is below the Department’s acceptable standards and will monitor the
Contractor's compliance with the established plan.

Corrective Action Plan (CAP)—a formal, enforceable plan developed by the Contractor, and proposed for
adoption by the Construction or Maintenance Division, that documents the cause of noted quality, safety, and
timeliness issues and specifies how the Contractor proposes to correct statewide performance deficiencies.

In accordance with 43 TAC §9.23, the Division will request a CAP if the average of the Contractor’s statewide
final evaluation scores falls below the Department's acceptable standards for the review period and will
monitor the Contractor’'s compliance with the established plan.

CONTRACTOR EVALUATIONS

In accordance with Title 43, Texas Administrative Code (TAC) §9.23, the Engineer will schedule evaluations

at the following intervals, at minimum:

m Interim evaluations—at or within 30 days after the anniversary of the notice to proceed, for Contracts
extending beyond 1 yr., and

m Final evaluation—upon project closeout.

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated.

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to
develop a PRP to document expectations for correcting deficiencies.

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s
satisfaction may result in immediate referral to the Performance Review Committee for consideration of
further action against the Contractor.

The Engineer will consider and document any events outside the Contractor’s control that contributed to the
failure to meet performance standards or comply with a PRP, including consideration of sufficient time.

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision
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on a Contractor’s evaluation score and recommendation of action required in a PRP or follow up for non-
compliance is final.

DIVISION OVERSIGHT

Upon request of the Construction or Maintenance Division, develop and submit for Division approval a
proposed CAP to document expectations for correcting deficiencies in the performance of projects statewide.

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review
Committee for consideration of further action against the Contractor.

The Division will consider and document any events outside the Contractor’s control that contributed to the
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and
associated costs as appropriate.

PERFORMANCE REVIEW COMMITTEE

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final

evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any

information about events outside a Contractor’s control contributing to the Contractor’s performance, and any

documentation submitted by the Contractor and may recommend one or more of the following actions:

m take no action,

m reduce the Contractor’s bidding capacity,

m prohibit the Contractor from bidding on one or more projects,

m immediately suspend the Contractor from bidding for a specified period of time, by reducing the
Contractor’s bidding capacity to zero, or

m prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder.

The Deputy Executive Director will determine any further action against the Contractor.

APPEALS PROCESS

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy
Executive Director.
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Special Provision to Item 2

Texas

Instructions to Bidders li—i"“"

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 2.3., “Issuing Proposal Forms,” second paragraph, is supplemented by the following.

The Department will not issue a proposal form if one or more of the following apply:

m the Bidder or affiliate of the Bidder that was originally determined as the apparent low Bidder on a project, but was deemed
nonresponsive for failure to submit a DBE commitment as specified in Article 2.14., “Disadvantaged Business Enterprise
(DBE),” is prohibited from rebidding that specific project.

Article 2.7., “Nonresponsive Bid,” is supplemented by the following:

The Department will not accept a nonresponsive bid. A bid that has one or more of the deficiencies listed below is considered
nonresponsive:

m the Bidder failed to submit a DBE commitment as specified in Article 2.14., “Disadvantaged Business Enterprise (DBE).”
Article 2.14., “Disadvantaged Business Enterprise (DBE),” is added.

The apparent low bidder must submit DBE commitment information on federally funded projects with DBE goals within 5
calendar days (as defined in 49 CFR Part 26, Subpart A) of bid opening. For a submission that meets the 5-day requirement,
administrative corrections will be allowed.

If the apparent low Bidder fails to submit their DBE information within the specified timeframe, they will be deemed
nonresponsive and the proposal guaranty will become the property of the State, not as a penalty, but as liquidated damages. The
Bidder forfeiting the proposal guaranty will not be considered in future proposals for the same work unless there has been a
substantial change in the design of the work. The Department may recommend that the Commission:

W reject all bids, or
m award the Contract to the new apparent low Bidder, if the new apparent low Bidder submits DBE information within
one calendar day of notification by the Department.

If the new apparent low Bidder is unable to submit the required DBE information within one calendar day:
m the new apparent low Bidder will not be deemed nonresponsive,

m the new apparent low Bidder’s guaranty will not be forfeited,

m the Department will reject all bids, and

m the new apparent low Bidder will remain eligible to receive future proposals for the same project.
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Special Provision to Item 2 % )

Texas

Instructions to Bidders lfz“'

Item 2, “Instructions to Bidders” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 3., “Issuing Proposal Forms,” is supplemented by the following:

The Electronic State Business Daily (ESBD), the Integrated Contractor Exchange (iCX) system, and the project proposal are the
official sources of advertisement and bidding information for the State and Local Lettings. Bidders should bid the project using
the information found therein, including any addenda. These sources take precedence over information from other sources,
including TXDOT webpages, which are unofficial and intended for informational purposes only.
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Special Provision to ltem 2

Texas

Instructions to Bidders Iiﬁ”

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 2.8.2., “Proposal Guaranty,” third paragraph is replaced by the following.

It is the Bidder's responsibility to ensure the electronic bid bond is issued in the name or Department vendor identification
numbers of the Bidder or Bidders.
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Special Provision to ltem 2

Texas

Instructions to Bidders Iiﬁ”

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 2.3., “Issuing Proposal Forms,” is supplemented by the following:
m the Bidder or affiliate of the Bidder that was originally determined as the apparent low Bidder on a
project but was deemed nonresponsive for failure to register or participate in the Department of
Homeland Security’s (DHS) E-Verify system as specified in Article 2.15., “Department of Homeland
Security (DHS) E-Verify System,” is prohibited from rebidding that specific project.

Article 2.7., “Nonresponsive Bid,” is supplemented by the following:
m the Bidder failed to participate in the Department of Homeland Security’s (DHS) as specified in Article
2.15., “Department of Homeland Security (DHS) E-Verify System.”

Article 2.15., “Department of Homeland Security (DHS) E-Verify System,” is added.

The Department will not award a Contract to a Contractor that is not registered in the DHS E-Verify system. Remain active in E-
Verify throughout the life of the Contract. In addition, in accordance with paragraph six of Article 8.2., “Subcontracting,” include
this requirement in all subcontracts and require that subcontractors remain active in E-Verify until their work is completed.

If the apparent low Bidder does not appear in the DHS E-Verify system before award, the Contractor must submit documentation
showing that they are compliant within 5 calendar days after bid opening. A Contractor that fails to comply or respond within the
deadline will be declared nonresponsive. The Bidder forfeiting the proposal guaranty will not be considered in future proposals
for the same work unless there has been a substantial change in the scope of the work.

The Department may recommend that the Commission:
W reject all bids, or
m award the Contract to the new apparent low Bidder, if the Department is able to verify the Bidder's
participation in the DHS E-Verify system.

If the Department is unable to verify the new apparent low Bidder’s participation in the DHS E-Verify system:

m the new apparent low Bidder will not be deemed nonresponsive,
the new apparent low Bidder's guaranty will not be forfeited,
the Department will reject all bids,
the new apparent low Bidder will remain eligible to receive future proposals for the same project, and
the proposal guaranty of the original low bidder will become the property of the State, not as a penalty,
but as liquidated damages.
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Special Provision to Item 3 % ’

Texas

Award and Execution Contract lif“"

Item 3, Award and Execution of Contract,” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Section 4.3, “Insurance.” The first sentence is voided and replaced by the following:

For construction and building Contracts, submit a certificate of insurance showing coverages in accordance with Contract
requirements. For routine maintenance Contracts, refer to Article 8, “Beginning of Work.”

Article 8, “Beginning of Work.” The first sentence is supplemented by the following:

For a routine maintenance Contract, do not begin work until a certificate of insurance showing coverages in accordance with the
Contract requirements is provided and accepted.
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. " om ®
Special Provision to Item 3 %
Award and Execution of Contract lif“"

Item 3, “Award and Execution of Contract” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Section 4.3 “Insurance” is being amended by the following:

Table 2
Insurance Requirements
Type of Insurance Amount of Coverage
Commercial General Liability Insurance Not Less Than:
$600,000 each occurrence
Business Automobile Policy Not Less Than:
$600,000 combined single limit
Workers' Compensation Not Less Than:
Statutory
All Risk Builder's Risk Insurance 100% of Contract Price
(For building-facilities contracts only)
1-1 03-20

Statewide



005-002

Special Provision to ltem 5 % ’
Control of the Work y L

Item 5, “Control of the Work,” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this Iltem are waived or changed.

Article 5.1, “Authority of Engineer,” is voided and replaced by the following.

The Engineer has the authority to observe, test, inspect, approve, and accept the work. The Engineer decides all questions
about the quality and acceptability of materials, work performed, work progress, Contract interpretations, and acceptable
Contract fulfillment. The Engineer has the authority to enforce and make effective these decisions.

The Engineer acts as a referee in all questions arising under the terms of the Contract. The Engineer’s decisions will be final and
binding.

The Engineer will pursue and document actions against the Contractor as warranted to address Contract performance issues.

Contract remedies include, but are not limited to, the following:

B conducting interim performance evaluations requiring a Project Recovery Plan, in accordance with Title 43,

Texas Administrative Code (TAC) §9.23,

requiring the Contractor to remove and replace defective work, or reducing payment for defective work,

removing an individual from the project,

suspending the work without suspending working day charges,

assessing standard liquidated damages to recover the Department’s administrative costs, including additional project-

specific liquidated damages when specified in the Contract in accordance with 43 TAC §9.22,

withholding estimates,

declaring the Contractor to be in default of the Contract, and

m incase of a Contractor's failure to meet a Project Recovery Plan, referring the issue directly to the Performance Review
Committee for consideration of further action against the Contractor in accordance with 43 TAC §9.24.

The Engineer will consider and document any events outside the Contractor’s control that contributed to the failure to meet
performance standards, including consideration of sufficient time.

Follow the issue escalation ladder if there is disagreement regarding the application of Contract remedies.
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Special Provision to Item 5 % ’

Texas

Control of the Work liz“'

Item 5, “Control of the Work” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses
or requirements of this ltem are waived or changed.

Article 5.4, “Coordination of Plans, Specifications, and Special Provisions,” the last sentence of the last paragraph is
replaced by the following:

Failure to promptly notify the Engineer will constitute a waiver of all contract claims against the Department for
misunderstandings or ambiguities that result from the errors, omissions, or discrepancies.
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Special Provision to Item 6 % ’

Texas

Control of Materials lfz“"

For this project, Item 6, “Control of Materials,” of the Standard Specifications, is hereby amended with
respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed
hereby.

Article 4., “Sampling, Testing, and Inspection,” is supplemented by the following:

Meet with the Engineer and choose either the Department or a Department-selected Commercial Lab (CL)
for conducting the subset of project-level sampling and testing shown in Table 1, “Select Guide Schedule
Sampling and Testing.” Selection may be made on a test by test basis. CLs will meet the testing turnaround
times shown (includes test time and time for travel/sampling and reporting) and in all cases issue test reports
as soon as possible.

If the Contractor chooses a Department-selected CL for any Table 1 sampling and testing:

= notify the Engineer, District Lab, and the CL of project scheduling that may require CL testing;

= provide the Engineer, District Lab, and CL at least 24 hours’ notice by phone and e-mail;

= reimburse the Department for CL Table 1 testing using the contract fee schedule for the CL (including
mileage and travel/standby time) at the minimum guide schedule testing frequencies;

= reimburse the Department for CL Table 1 testing above the minimum guide schedule frequencies for
retesting when minimum frequency testing results in failures to meet specification limits;

= agree with the Engineer and CL upon a policy regarding notification for testing services;

= give any cancellation notice to the Engineer, District Lab, and CL by phone and e-mail;

= reimburse the Department a $150 cancellation fee to cover technician time and mileage charges for
previously scheduled work cancelled without adequate notice, which resulted in mobilization of
technician and/or equipment by the CL; and

= all CL charges will be reimbursed to the Department by a deduction from the Contractor's monthly pay
estimate.

If the CL does not meet the Table 1 turnaround times, testing charge to the Contractor will be reduced by
50% for the first late day and an additional 5% for each succeeding late day.

Approved CL project testing above the minimum testing frequencies in the Guide Schedule of Sampling and
Testing, and not as the result of failing tests, will be paid by the Department.

Other project-level Guide Schedule sampling and testing not shown on Table 1 will be the responsibility of
the Department.
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Table 1
Select Guide Schedule Sampling and Testing (Note 1)

006-001

Turn-
TxDOT Test Test Description Ar?und
Time
(Calendar days)
SOILS/BASE
Tex-101-E Preparation of Soil and Flexible Base Materials for Testing (included in other tests)
Tex-104-E Liquid Limit of Soils (included in 106-E)
Tex-105-E Plastic Limit of Soils (included in 106-E)
Tex-106-E Calculating the Plasticity Index of Soils 7
Tex-110-E Particle Size Analysis of Soils 6
Tex-113-E Moisture-Density Relationship of Base Materials 7
Tex-114-E Moisture-Density Relationship of Subgrade and Embankment Soil 7
Tex-115-E Field Method for In-Place Density of Soils and Base Materials 2
Tex-116-E Ball Mill Method for the Disintegration of Flexible Base Material 5
Tex-117-E, Part Il Triaxial Compression Tests For Disturbed Soils and Base Materials (Part Il) 6
Tex-113-E Moisture-Density Relationship of Base Materials with Triaxial Compression Tests For Disturbed Soils and 10
w/ Tex-117-E Base Materials (Part Il)
Tex-140-E Measuring Thickness of Pavement Layer 2
Tex-145-E Determining Sulfate Content in Soils - Colorimetric Method 4
HOT MIX ASPHALT
Tex-200-F Sieve Analysis of Fine and Coarse Aggregate (dry, from ignition oven with known correction factors) (No:e 2)
Tex-203-F Sand Equivalent Test 3
Tex-206-F (Lab-Molded Density of Production Mixture — Texas Gyratory)
wl Tex-207-F Isa il Method of Compacting Test Specimens of Bituminous Mixtures with Density of Compacted Bituminous 1
y " | Mixtures, Part | - Bulk Specific Gravity of Compacted Bituminous Mixtures, with Theoretical Maximum (Note 2)
w/ Tex-227-F " . Lo .
Specific Gravity of Bituminous Mixtures
Tex-207-F. Part | (In-Place Air Voids of Roadway Cores) 1
&lor Pa;‘t Vi Density of Compacted Bituminous Mixtures, Part |- Bulk Specific Gravity of Compacted Bituminous Note 2
Mixtures &/or Part VI - Bulk Specific Gravity of Compacted Bituminous Mixtures Using the Vacuum Method (Note 2)
Tex-207-F, Part V gzr&zl(tey of Compacted Bituminous Mixtures, Part V- Determining Mat Segregation using a Density-Testing 3
Tex-207-F, Part VIl Dens!ty of Cgmpacted Bituminous Mixtures, Part VII - Determining Longitudinal Joint Density using a 4
Density-Testing Gauge
Tex-212-F Moisture Content of Bituminous Mixtures 3
Tex-217-F Deleterious Material and Decantation Test for Coarse Aggregate 4
Tex-221-F Sampling Aggregate for Bituminous Mixtures, Surface Treatments, and LRA (included in other tests)
Tex-222-F Sampling Bituminous Mixtures (included in other tests)
Tex-224-F Determination of Flakiness Index 3
Tex-226-F Indirect Tensile Strength Test (production mix) 4
Tex-235-F Determining Draindown Characteristics in Bituminous Materials 3
Tex-236-F - " - .

(Correction Factors) Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Determining Correction Factors) 4
Tex-236-F Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Production Mixture) (No:e 2)
Tex-241-F (Lab-Molded Density of Production Mixture — Superpave Gyratory)

wl Tex-207-F. Part | Superpave Gyratory Compacting of Specimens of Bituminous Mixtures (production mixture) with Density 1

wl Tex-22,7-F " | of Compacted Bituminous Mixtures, Part |- Part | - Bulk Specific Gravity of Compacted Bituminous (Note 2)
Mixtures, with Theoretical Maximum Specific Gravity of Bituminous Mixtures
Tex-242-F Hamburg Wheel-Tracking Test (production mix, molded samples) 3
Tex-244-F Thermal Profile of Hot Mix Asphalt 1
Tex-246-F Permeability of Water Flow of Hot Mix Asphalt 3
Tex-280-F Flat and Elongated Particles 3
Tex-530-C Effect of Water on Bituminous Paving Mixtures (production mix) 4
2 09-14
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AGGREGATES
Tex-400-A Sampling Flexible Base, Stone, Gravel, Sand, and Mineral Aggregates 3
Tex-410-A Abrasion of Coarse Aggregate Using the Los Angeles Machine 5
Tex-411-A Soundness of Aggregate by Use of Sodium Sulfate or Magnesium Sulfate 12
Tex-461-A Degradation of Coarse Aggregate by Micro-Deval Abrasion 5
CHEMICAL
Tex-612-J | Acid Insoluble Residue for Fine Aggregate | 4
GENERAL

HMA Production Specialist [TXAPA - Level 1-A] ($/hr)

HMA Roadway Specialist [TXxAPA - Level 1-B] ($/hr)

Technician Travel/Standby Time ($/hr)

Per Diem ($/day — meals and lodging)

Mileage Rate ($/mile from closest CL location)

Note 1- Turn-Around Time includes test time and time for travel/sampling and reporting.
Note 2 - These tests require turn-around times meeting the governing specifications. Provide test results within the stated turn-around time.
CL is allowed one additional day to provide the signed and sealed report.
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Special Provision to ltem 6 % ’

Control of Materials lif“"

Item 6, “Control of Materials” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this Iltem are waived or changed.

Article 6.10., “Hazardous Materials,” is voided and replaced by the following:
Comply with the requirements of Article 7.12., “Responsibility for Hazardous Materials.”

Notify the Engineer immediately when a visual observation or odor indicates that materials on sites owned or controlled by the
Department may contain hazardous materials. Except as noted herein, the Department is responsible for testing, removing, and
disposing of hazardous materials not introduced by the Contractor. The Engineer may suspend work wholly or in part during the
testing, removing, or disposing of hazardous materials, except in the case where hazardous materials are introduced by the
Contractor.

Use materials that are free of hazardous materials. Notify the Engineer immediately if materials are suspected to contain
hazardous materials. If materials delivered to the project by the Contractor are suspected to contain hazardous materials, have
an approved commercial laboratory test the materials for the presence of hazardous materials as approved. Remove, remediate,
and dispose of any of these materials found to contain hazardous materials. The work required to comply with this section will be
at the Contractor’s expense if materials are found to contain hazardous materials. Working day charges will not be suspended
and extensions of working days will not be granted for activities related to handling hazardous material introduced by the
Contractor. If suspected materials are not found to contain hazardous materials, the Department will reimburse the Contractor
for hazardous materials testing and will adjust working day charges if the Contractor can show that this work impacted the critical
path.

10.1. Painted Steel Requirements. Coatings on existing steel contain hazardous materials unless otherwise shown on the
plans. Remove paint and dispose of steel coated with paint containing hazardous materials is in accordance with the following:

10.1.1. Removing Paint From Steel For contracts that are specifically for painting steel, ltem 446, “Field Cleaning and Painting
Steel” will be included as a pay item. Perform work in accordance with that item.

For projects where paint must be removed to allow for the dismantling of steel or to perform other work, the Department will
provide for a separate contractor (third party) to remove paint containing hazardous materials prior to or during the Contract.
Remove paint covering existing steel shown not to contain hazardous materials in accordance with ltem 446, “Field Cleaning and
Painting Steel.”

10.1.2. Removal and Disposal of Painted Steel. For steel able to be dismantled by unbolting, paint removal will not be
performed by the Department. The Department will remove paint, at locations shown on the plans or as agreed, for the
Contractor’s cutting and dismantling purposes. Utilize Department cleaned locations for dismantling when provided or provide
own means of dismantling at other locations.

Painted steel to be retained by the Department will be shown on the plans. For painted steel that contains hazardous materials,
dispose of the painted steel at a steel recycling or smelting facility unless otherwise shown on the plans. Maintain and make
available to the Engineer invoices and other records obtained from the facility showing the received weight of the steel and the
facility name. Dispose of steel that does not contain hazardous material coatings in accordance with federal, state and local
regulations.
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10.2. Asbestos Requirements. The plans will indicate locations or elements where asbestos containing materials (ACM) are
known to be present. Where ACM is known to exist or where previously unknown ACM has been found, the Department will
arrange for abatement by a separate contractor prior to or during the Contract. Notify the Engineer of proposed dates of
demolition or removal of structural elements with ACM at least 60 days before beginning work to allow the Department sufficient
time for abatement.

The Department of State Health Services (DSHS), Asbestos Programs Branch, is responsible for administering the requirements
of the National Emissions Standards for Hazardous Air Pollutants, 40 CFR Part 61, Subpart M and the Texas Asbestos Health
Protection Rules (TAHPR). Based on EPA guidance and regulatory background information, bridges are considered to be a
regulated “facility” under NESHAP. Therefore, federal standards for demolition and renovation apply.

The Department is required to notify the DSHS at least 10 working days (by postmarked date) before initiating demolition or
renovation of each structure or load bearing member shown on the plans. If the actual demolition or renovation date is changed
or delayed, notify the Engineer in writing of the revised dates in sufficient time to allow for the Department’s notification to DSHS
to be postmarked at least 10 days in advance of the actual work.

Failure to provide the above information may require the temporary suspension of work under Article 8.4., “Temporary
Suspension of Work or Working Day Charges,” due to reasons under the control of the Contractor. The Department retains the
right to determine the actual advance notice needed for the change in date to address post office business days and staff
availability.

10.3. Lead Abatement. Provide traffic control as shown on the plans, and coordinate and cooperate with the third party and the
Department for managing or removing hazardous materials. Work for the traffic control shown on the plans and coordination
work will not be paid for directly but will be subsidiary to pertinent Items.

2-2 02-18
Statewide



006-040

Special Provision to Item 6 —

Control of Materials If-f”'

Item 6, “Control of Materials” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 1.1. “Buy America.,” This section is voided and replaced by the following:

1.1. Buy America. Comply with the latest provisions of Build America, Buy America Act (BABA Act) of the
Bipartisan Infrastructure Law and applicable CFR, which restrict funds being made available from Federal
financial assistance programs unless all the iron products, steel products, manufactured products, and
construction materials used in the project are produced in the United States. Use iron or steel products,
manufactured products, or construction materials produced in the United States for all permanently installed
materials and products except when defined in Section 1.1.5., “Buy America Exceptions.”

A material is solely classified based on its status at the time it is brought to the work site as either an iron or
steel product, construction material, manufactured product, or Section 70917(c) material. Refer to the Buy
America Material Classification Sheet found in the general notes or txdot.gov for additional clarification on
material classification.

1.1.1. Iron or Steel. Iron or steel products means articles, materials, or supplies that consist of iron or steel or a
combination of both. For iron or steel products, manufacturing includes any process that modifies the
chemical content, physical shape or size, or final finish of a product. The manufacturing process begins with
initial melting and mixing and continues through fabrication (cutting, drilling, welding, bending, etc.) and
coating (paint, galvanizing, epoxy, etc.).

For iron or steel products submit a notarized original FORM D-9-USA-1 (Department Form 1818) with the
proper attachments for verification of compliance.

1.1.2. Section 70917(c) Materials. Section 70917(c) materials mean cement and cementitious material;
aggregates such as stone, sand, or gravel; or aggregate binding agents or additives. Section 70917(c)
materials do not require domestic sourcing or Buy America certification.

1.1.3. Construction Materials. Construction materials are classified as articles, materials, or supplies that consist
of only one of the items listed in bullets below. Minor additions (as determined by plans or Engineer) to any of
the items listed is still a construction material.

m non-ferrous metals,
W plastic and polymer-based products (including polyvinyl chloride, composite building materials, and
polymers used in fiber optic cables),

glass (including optic glass),

fiber optic cable (including drop cable),

optical fiber,

lumber,

engineered wood, or

drywall.

For construction materials, submit a Construction Material Buy America Certification Form (Department
Form 2806) for verification of compliance that all manufacturing processes, as required, occurred in the
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United States. Each construction material has specific certification requirements stated below. Provide
additional documentation as requested.

Details shown on the plans provide additional clarification on Buy America requirements.

For non-ferrous metals, certification requires all manufacturing processes, from initial smelting or melting
through final shaping, coating, and assembly, occurred in the United States.

For plastic and polymer-based products (including polyvinyl chloride, composite building materials, and
polymers used in fiber optic cables), certification requires all manufacturing processes, from initial
combination of constituent plastic or polymer-based inputs, or, where applicable, constituent composite
materials, until the item is in its final form, occurred in the United States.

For glass (including optic glass), certification requires all manufacturing processes, from initial batching and
melting of raw materials through annealing, cooling, and cutting, occurred in the United States.

For fiber optic cable (including drop cable), certification requires all manufacturing processes, from the initial
ribboning (if applicable), through buffering, fiber stranding and jacketing, occurred in the United States. Al
manufacturing processes also include the standards for glass and optical fiber, but not for non-ferrous
metals, plastic and polymer-based products, or any others.

For optical fiber, certification requires all manufacturing processes, from the initial preform fabrication stage
through the completion of the draw, occurred in the United States.

For lumber, certification requires all manufacturing processes, from initial debarking through treatment and
planing, occurred in the United States.

For engineered wood, certification requires all manufacturing processes from the initial combination of
constituent materials until the wood product is in its final form, occurred in the United States.

For drywall, certification requires all manufacturing processes, from initial blending of mined or synthetic
gypsum plaster and additives through cutting and drying of sandwiched panels, occurred in the United
States.

Manufactured Products. Materials classified as a manufactured product are currently waived from Buy
America requirements by an FHWA general waiver and are not required to be domestically sourced.
However, iron or steel products incorporated into manufactured products must meet iron and steel
compliance requirements.

Buy America Exceptions. Use of iron, steel, construction materials, and manufactured products

manufactured in the United States is required unless the material meets an exception below.

B Awaiver exists exempting the material from Buy America compliance.

B The total value of the non-compliant products (other than iron or steel products) is no more than the
lesser of $1,000,000 or 5% of Total Applicable Costs for the project. Total Applicable Cost means the
actual cost of all materials requiring Buy America compliance including iron, steel, or other materials that
are within the scope of existing waivers. Contractor must provide documentation showing under
threshold in advance for Engineer’s consideration.

B The total value of foreign iron and steel products, including delivery, does not exceed 0.1% of the total
Contract cost or $2,500, whichever is greater. Contractor must provide documentation showing under
threshold in advance for Engineer’s consideration.

m Foreign steel may be allowed when the Contract contains an alternate item for a foreign source iron or
steel product and the Contract is awarded based on the alternate item.
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B The materials are temporarily installed or are supplies, tools and equipment not incorporated into the
project. Temporarily installed means the materials and products must be removed at the end of the
project or may be removed at the contractor’s convenience with Engineers approval.
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Special Provision to Item 7 % ’

Texas

Legal Relations and Responsibilities liz“'

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this Item are waived or changed.

Section 7.7.2., “Texas Pollutant Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention
Plans (SWP3),” is voided and replaced by the following:

7.2. Texas Pollution Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention Plans
(SWP3).

7.21.  Projects with less than one acre of soil disturbance including required associated project specific locations
(PSL’s) per TPDES GP TXR 150000.

No posting or filing will be required for soil disturbances within the right of way. Adhere to the requirements of the
SWP3.

7.2.2.  Projects with one acre but less than five acres of soil disturbance including required associated PSL’s per
TPDES GP TXR 150000.

The Department will be considered a primary operator for Operational Control Over Plans and Specifications as
defined in TPDES GP TXR 150000 for construction activity in the right of way. The Department will post a smalll site
notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having operational control
over plans and specifications for work shown on the plans in the right of way.

The Contractor will be considered a Primary Operator for Day-to-Day Operational Control as defined in TPDES GP
TXR 150000 for construction activity in the right of way. In addition to the Department’s actions, the Contractor will
post a small site notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having
day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor
being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL's. Adhere to
all requirements of the SWP3 as shown on the plans. The Contractor will be responsible for Implement the SWP3 for
the project site in accordance with the plans and specifications, TPDES General Permit TXR150000, and as directed.

7.2.3.  Projects with 5 acres or more of soil disturbance including required associated PSL’s per TPDES GP TXR
150000.

The Department will be considered a primary operator for Operational Control Over Plans and Specifications as
defined in TPDES GP TXR 150000 for construction activities in the right of way. The Department will post a large site
notice, file a notice of intent (NOI), notice of change (NOC), if applicable, and a notice of termination (NOT) along with
other requirements per TPDES GP TXR 150000 as the entity having operational control over plans and specifications
for work shown on the plans in the right of way.

The Contractor will be considered a primary operator for Day-to-Day Operational Control as defined in TPDES GP TXR
150000 for construction activities in the right of way. In addition to the Department’s actions, the Contractor shall file a
NOI, NOC, if applicable, and NOT and post a large site notice along with other requirements as the entity of having
day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor
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being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s. Adhere to
all requirements of the SWP3 as shown on the plans.
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Special Provision to Item 7 % ’

Texas

Legal Relations and Responsibilities liz“'

Item 7, “Legal Relations and Responsibilities” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this ltem are waived or changed.

Section 19.1., Minimum Wage Requirements for Federally Funded Contracts. The second paragraph is voided and replaced
by the following:

Submit electronic payroll records to the Engineer using the Department’s payroll system.

Section 19.2., Minimum Wage Requirements for State Funded Contracts. The second paragraph is voided and replaced by
the following:

Submit electronic payroll records to the Engineer using the Department’s payroll system.
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Special Provision to Item 7 % ’

Texas

Legal Relations and Responsibilities liz“'

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this Item are waived or changed.

Section 7.2.4., “Public Safety and Convenience.” The first paragraph is deleted and replaced by the following.

Ensure the safety and convenience of the public and property as provided in the Contract and as directed. Keep existing
roadways open to traffic or construct and maintain detours and temporary structures for safe public travel. Manage construction
to minimize disruption to traffic. Maintain the roadway in a good and passable condition, including proper drainage and provide
for ingress and egress to adjacent property.

If the construction of the project requires the closing of a highway, as directed, coordinate the closure with the Engineer and work
to ensure all lanes and ramps possible are available during peak traffic periods before, during, and after significant traffic
generator events to avoid any adverse economic impact on the municipalities during:

B dates or events as shown on the plans, and

m  otherdates as directed.
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Special Provision to ltem 007

Texas

Legal Relations and Responsibilities y L

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below.
Section 2.6., “Barricades, Signs, and Traffic Handling,” the first paragraph is voided and replaced by the following:

2.6. Barricades, Signs, and Traffic Handling. Comply with the requirements of Item 502 “Barricades, Signs, and
Traffic Handling,” and as directed. Provide traffic control devices that conform to the details shown on the
plans, the TMUTCD, and the Department’'s Compliant Work Zone Traffic Control Device List maintained by
the Traffic Safety Division. When authorized or directed, provide additional signs or traffic control devices not
required by the plans.

Section 2.6.1., “Contractor Responsible Person and Alternative,” is voided and replaced by the following:

2.6.1. Contractor Responsible Person and Alternative. Designate in writing, a Contractor's Responsible Person
(CRP) and an alternate to be the representative of the Contractor who is responsible for taking or directing
corrective measures regarding the traffic control. The CRP or alternate must be accessible by phone 24 hr. per
day and able to respond when notified. The CRP and alternate must comply with the requirements of Section
2.6.5., “Training.”

Section 2.6.2, “Flaggers,” the first paragraph is voided and replaced by the following:

2.6.2. Flaggers. Designate in writing, a flagger instructor who will serve as a flagging supervisor and is responsible
for training and assuring that all flaggers are qualified to perform flagging duties. Certify to the Engineer that
all flaggers will be trained and make available upon request a list of flaggers trained to perform flagging
duties.

Section 2.6.5, “Training,” is voided and replaced by the following:

2.6.5. Training. Train workers involved with the traffic control using Department-approved training as shown on the
“Traffic Control Training” Material Producer List.

Coordinate enrollment, pay associated fees, and successfully complete Department-approved training or
Contractor-developed training. Training is valid for the period prescribed by the provider. Except for law
enforcement personnel training, refresher training is required every 4 yr. from the date of completion unless
otherwise specified by the course provider. The Engineer may require training at a frequency instead of the
period prescribed based on the Department’s needs. Training and associated fees will not be measured or
paid for directly but are considered subsidiary to pertinent ltems.

Certify to the Engineer that workers involved in traffic control and other work zone personnel have been
trained and make available upon request a copy of the certification of completion to the Engineer. Ensure the
following is included in the certification of completion:

® name of provider and course title,
H name of participant,

m date of completion, and

m date of expiration.
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Where Contractor-developed training or a Department-approved training course does not produce a
certification, maintain a log of attendees. Make the log available upon request. Ensure the log is legible and
includes the following:

B printed name and signature of participant,

B name and title of trainer, and

B date of training.

Contractor-developed Training. Develop and deliver Contractor-developed training meeting the minimum
requirements established by the Department. The outline for this training must be submitted to the Engineer
for approval at the preconstruction meeting. The CRP or designated alternate may deliver the training
instead of the Department-approved training. The work performed and materials furnished to develop and
deliver the training will not be measured or paid for directly but will be considered subsidiary to pertinent
ltems.

Flagger Training Minimum Requirements. A Contractor’s certified flagging instructor is permitted to train
other flaggers.

Optional Contractor-developed Training for Other Work Zone Personnel. For other work zone personnel,
the Contractor may provide training meeting the curriculum shown below instead of Department-approved
training.

Minimum curriculum for Contractor-provided training is as follows:

Contractor-developed training must provide information on the use of personnel protection equipment,
occupational hazards and health risks, and other pertinent topics related to traffic management. The type and
amount of training will depend on the job duties and responsibilities. Develop training applicable to the work
being performed. Develop training to include the following topics.
m The Life You Save May Be Your Own (or other similar company safety motto).
m Purpose of the training.
= |t'sthe Law.
= To make work zones safer for workers and motorist.
= To understand what is needed for traffic control.
= To save lives including your own.
m Personal and Co-Worker Safety.
= High Visibility Safety Apparel. Discuss compliant requirements; inspect regularly for fading and
reduced reflective properties; if night operations are required, discuss the additional and
appropriate required apparel in addition to special night work risks; if moving operations are
underway, discuss appropriate safety measures specific to the situation and traffic control plan.
= Blind Areas. A blind area is the area around a vehicle or piece of construction equipment not
visible to the operators, either by line of sight or indirectly by mirrors. Discuss the “Circle of Safety”
around equipment and vehicles; use of spotters; maintain eye contact with equipment operators;
and use of hand signals.
=  Runovers and Backovers. Remain alert at all times; keep a safe distance from traffic; avoid
turning your back to traffic and if you must then use a spotter; and stay behind protective barriers,
whenever possible. Note: It is not safe to sit on or lean against a concrete barrier, these barriers
can deflect four plus feet when struck by a vehicle.
= | ook out for each other, warn co-workers.
= Be courteous to motorists.
= Do not run across active roadways.
= Workers must obey traffic laws and drive courteously while operating vehicles in the work zones.
= Workers must be made aware of company distracted driving policies.
m Night Time Operations. Focus should be placed on projects with a nighttime element.
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Traffic Control Training. Basics of Traffic Control.

Identify work zone traffic control supervisor and other appropriate persons to report issues to when
they arise.

Emphasize that work zone traffic control devices must be in clean and in undamaged condition. If
devices have been hit but not damaged, put back in their correct place and report to traffic control
supervisor. If devices have been damaged, replace with new one and report to traffic control
supervisor. If devices are dirty, faded or have missing or damaged reflective tape clean or replace
and report to traffic control supervisor. Show examples of non-acceptable device conditions.
Discuss various types of traffic control devices to be used and where spacing requirements can be
found.

Channelizing Devices and Barricades with Slanted Stripes. Stripes are to slant in the direction
you want traffic to stay or move to; demonstrate this with a device.

Traffic Queuing. Workers must be made aware of traffic queuing and the dangers created by it.
Workers must be instructed to immediately notify the traffic control supervisor and other
supervisory personnel if traffic is queuing beyond advance warning sign and devices or
construction limits.

Signs. Signs must be straight and not leaning. Report problems to the traffic control supervisor or
other as designated for immediate repair. Covered signs must be fully covered. If covers are
damaged or out of place, report to traffic control supervisor or other as designated.
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Special Provision to ltem 7

Texas

Legal Relations and Responsibilities y L

Item 7, “Legal Relations and Responsibilities” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this Item are waived or changed.

Article 7.20., “Security Incidents,” is added.

20.1. Reporting of Security Incidents. Immediately notify the Department’s Cyber Security Operations Center
(CSOC) via the Report Cybersecurity Incident Page on www.txdot.gov, of any potential cybersecurity incident
or breach involving Department data. A breach of system security is the unauthorized acquisition of
computerized data that compromises the security, confidentiality, or integrity of sensitive personal information
maintained by a person, including data that is encrypted if the person accessing the data has the key
required to decrypt the data.

20.2. Liability for costs incurred. The Department reserves the right to hold the Contractor liable for all costs
incurred by the Department to resolve a security incident introduced by the Contractor, their Subcontractors,
or their Suppliers.
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Special Provision to Item 8 % ’

Texas

Prosecution and Progress y L

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

This item is supplemented by the following:

9. Incentive Using Road-User Cost or Contract Administration Liquidated Damage Values and
Disincentive Using Road-User Cost. This special provision is for the application of incentives and
disincentives as follows:

W incentives for early Contract completion using contract administration liquidated damage or substantial
completion of work ahead of time using daily road-user cost values as basis and

m disincentives for late substantial completion of work using daily road-user costs.

Incentive provisions, based on contract administration liquidated damages, will apply when shown on
the plans. Incentive provisions, based on road-user cost, will apply when shown on the plans.
Disincentive provisions, based on road-user cost, will apply when road-user cost incentive provisions
are shown on the plans. The disincentive provisions, based on road-user cost, will also apply when
shown separately on the plans (without an associated road-user cost incentive). Definitions are as
follows:

m Contract Completion - The final acceptance date (day) unless performance, establishment and
maintenance periods occur. In the case of performance, establishment and maintenance periods,
completion shall be considered when all work is complete and accepted except for performance,
establishment and maintenance periods, with time computed to the suspension of time charges for the
acceptance process.

m Substantial Completion of Work - The date (day) when all project work (or the work for a specified
milestone or phase) requiring lane or shoulder closures or obstructions is completed, and traffic is
following the lane arrangement as shown on the plans for the finished roadway (or the specified
milestone or phase of work); all pavement construction and resurfacing are complete; and traffic control
devices and pavement markings are in their final position (or as called for on the plans for the specified
milestone of work). The Engineer may make an exception for permanent pavement markings provided
the lack of markings does not cause a disruption to traffic flow or an unsafe condition for the traveling
public, and work zone pavement markings are in place.

When A + B Bidding provisions are included in the Contract, the B working days bid will be considered as the
time allowed for completion, contract or substantial as applicable. In addition, the plans will show either the
number of working days or a specific date for the purposes of computing substantial completion incentives or
disincentives.

Time charge adjustments will be made in accordance with the schedule required to meet Article 8.1,
“Prosecution of Work” and Article 8.5, “Project Schedules,” the proposal, and the plans. For Contracts with
milestone dates, time charges for the completion incentives and disincentives will not be adjusted for
weather, weekends, holidays, or other unforeseeable events not under the control or responsibility of the
Department. However, time charges for completion incentives or disincentives may be adjusted by the
Engineer when;

m  work, under the control of the Department, such as extension of limits or changes in scope, change the
actual duration of completion,
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B delays occur due to unadjusted utilities or unclear right-or-way when clearance is not the responsibility
of the Contractor, or

B catastrophic events occur, such as a declared state of emergency or natural disaster, if the event
directly affects the Contractor’s prosecution.

Incentives. When shown on the plans and in accordance with the Contract, the Department will pay an
incentive for the early Contract completion or substantial completion of work under the number of working
days stipulated in the Contract. The maximum number of working days used in computing the credit will be
30 days for each milestone and Contract completion incentive unless otherwise shown in the Contract. The
amount of the credit will be added to money due or to become due to the Contractor.

Early Contract Completion Incentive. The incentive will be based on the difference between the actual
early Contract completion days and the Contract completion days in the Contract. The difference will then be
multiplied by the daily contract administration liquidated damage value shown in the proposal.

Early Substantial Completion of Work Incentive. The incentive will be based on the differences between
the actual early substantial completion of work and the Contract days allowed to substantially complete the
work (or the specified milestone or phase of work). The difference will then be multiplied by the daily road-
user cost values specified for substantial Contract completion (or road-user cost specified for the
corresponding milestone or phase of work).

Disincentives for Failure to Substantially Complete Work on Time. When shown on the plans and in
accordance with the Contract, failure to substantially complete the work (or specified milestone or phase of
work) within the established number of working days will result in the assessment of disincentives using the
daily road-user cost shown on the plans for each working day in excess of those allowed. The road-user
cost disincentive deductions will be in addition to any Contract administration liquidated damages, in
accordance with Article 8.6, “Failure to Complete Work on Time.” The amount of the disincentive will be
deducted from money due or to become due to the Contractor. The road-user cost disincentives will be
assessed not as a penalty, but for added expense incurred by the traveling public.
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Special Provision to Item 8
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Prosecution and Progress Iiﬁ”

Item 8, “Prosecution and Progress” of the Standard Specification is amended with respect to the clauses cited below. No other
clauses or requirements of this Item are waived or changed.

Article 8.2., “Subcontracting,” is supplemented by the following paragraph, which is added as paragraph six to this article:

The Contractor certifies by signing the Contract that the Contractor will not enter into any subcontract with a subcontractor that is
not registered in the Department of Homeland Security's (DHS) E-Verify system. Require that all subcontractors working on the
project register and require that all subcontractors remain active in the DHS E-Verify system until their work is complete on the
project.
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Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clause cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 8.7.2., “Wrongful Default,” is revised and replaced by the following:
If it is determined after the Contractor is declared in default, that the Contractor was not in default, the rights and obligations of all

parties will be the same as if termination had been issued for the convenience of the public as provided in Article 8.8
“Termination of Contract.”
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Item 8, “Prosecution and Progress,” of the Standard Specifications, is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 8.6., “Failure to Complete Work on Time,” is supplemented by the following:
8.6.1. Lane Closure Assessment Fees.

Monetary assessment, as shown on the plans, will be made against the Contractor for any lane closure or
obstruction that overlaps into the peak hour traffic for each time increment defined on the plans or portion
thereof, per lane, regardless of the length of lane closure or obstruction.

8.6.1.1. Definition of Terms. For this Contract, the following definitions apply:

8.6.1.1.1. Time increment. Any continuous defined increment of time period or portion thereof for a period beginning
at that point when lanes are closed or obstructed by the Contractor’s operations.

8.6.1.1.2. Assessment Fee. The amount shown on the proposal for each defined time increment, representing the
average cost of interference and inconvenience to the road user for each lane closed or obstructed during
peak hour traffic. The Engineer may allow a proportional fee assessment for closures that do not involve an
entire defined time increment.

8.6.1.1.3. Closure or Obstruction. When the Contractor’s operations result in a reduced lane width of the travel way
or shoulder less than that specified on the plan documents.

8.6.1.1.4. Peak Hour Traffic Times. Schedule of days and times described in the General Notes, when lane closures
or obstructions are not allowed.

8.6.1.2. Fee Calculation and Collection. The assessment fee will be deducted from the amount due to the
Contractor on the monthly construction estimate, and thus retained by the Department. The Engineer will
determine the time of overlap of lane closures or obstructions for calculating the assessment fee. The
assessment fee is based on road user costs and is assessed not as a penalty, but for added expense
incurred by the traveling public.
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Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 3., “Computation of Contract Time for Completion.” The second paragraph is voided and replaced by the following:

The development of the conceptual time determination is intended to establish the number of working days on the Contract.
Upon request, the Engineer will provide the conceptual time determination schedule to the Contractor for informational purposes
only. The schedule assumes generic resources, production rates, sequences of construction, and average weather conditions
based on historic data. Schedule labor, equipment, procurement of materials, subcontractor work, and all other necessary means
to prosecute the work within the number of working days specified by the Contract.
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Measurement and Payment If-f”'

Item 009 “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Article 9.5., “PROGRESS PAYMENTS” is supplemented with the following:

Itis the Department's desire to pay a Contractor for work through the last working day of the month; however, the use of early
cut-off dates for monthly estimates and MOH is a project management practice to manage workload at the Area Office level.
Approval for using early cut-off dates is at the District’s discretion. The earliest cut-off date for estimates is the 25t of the month.

Article 9.6., “PAYMENT FOR MATERIAL ON HAND (MOH)” first paragraph is amended as follows:

If payment for MOH is desired, request compensation for the invoice cost of acceptable nonperishable materials that have not
been used in the work before the request, and that have been delivered to the work location or are in acceptable storage places.
Nonperishable materials are those that do not have a shelf life or whose characteristics do not materially change when exposed
to the elements. Include only materials that have been sampled, tested, approved, or certified, and are ready for incorporation
into the work. Only materials which are completely constructed or fabricated on the Contractor’s order for a specific Contract and
are so marked and on which an approved test report has been issued are eligible. Payment for MOH may include the following
types of items: concrete traffic barrier, precast concrete box culverts, concrete piling, reinforced concrete pipe, and illumination
poles. Any repairs required after fabricated materials have been approved for storage will require approval of the Engineer before
being made and will be made at the Contractor’s expense. Include only those materials and products, when cumulated under an
individual item or similar bid items, that have an invoice cost of at least $1,000 in the request for MOH payment (e.g. For MOH
eligibility, various sizes of conductor are considered similar bid items and may be cumulated to meet the threshold; for small
roadside signs, the sign supports, mounting bolts, and the sign face is considered one bid item or similar bid items for more than
one pay item for sign supports.) Requests for MOH are to be submitted at least two days before but not later than the estimate
cutoff date unless otherwise agreed. If there is a need to request MOH after the established cut-off date, the district can make
accommodation as the need arises. This needed accommodation is to be the exception, though, and not the rule.
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Item 9, “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 7.1.4.3., “Standby Equipment Costs,” is voided and replaced by the following:

71.4.3. Standby Equipment Costs. Payment for standby equipment will be made in accordance with Section
9.7.1.4., “Equipment.” The 15% markup will be paid when standby is associated with extra work but will not
be paid when standby is associated with damages.

Section 7.1.4.3.1., “Contractor-Owned Equipment,” is voided and replaced by the following:

7.1.4.3.1. Contractor-Owned Equipment. For Contractor-owned equipment:
m  Standby will be paid at 50% of the monthly Rental Rate Blue Book rate after the regional and age
adjustment factors have been applied. Operating costs will not be allowed. Calculate the standby rate as
follows.

Standby rate = (FHWA hourly rate - operating costs) x 50%

m If an hourly rate is needed, divide the monthly Rental Rate Blue Book rate by 176.
® No more than 8 hr. of standby will be paid during a 24-hr. day period, nor more than 40 hr. per week.
m Standby costs will not be allowed during periods when the equipment would have otherwise been idle.
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Flexible Base b

Item 247, “Flexible Base,” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or
requirements of this Item are waived or changed.

Section 247.2.1., “Aggregate.” This Section is voided and replaced by the following.

Furnish aggregate of the type and grade shown on the plans and meeting the requirements shown in Table 1. Each source must
meet Table 1 requirements for liquid limit, plasticity index, and wet ball mill for the grade specified. Do not use additives, such as
but not limited to cement, emulsion, foamed asphalt, or lime, to modify aggregates to meet the requirements of Table 1, unless
otherwise shown on the plans.

Unless otherwise shown on the plans, the unconfined compressive strength is waived when the flexible base material meets the
#200 sieve requirement.

Table 1
Material Requirements
Property Test Method Grade 1-23 Grade 3 Grade 4 Grade 5°
Master gradation sieve size
(cumulative % retained) - - B
2-1/2" 0 0 0
1-3/4" 0-10 0-10 0-5
7/8" Tex-110-E 10-35 - 10-35
3/8" 30-65 - 35-65
#4 45-75 45-75 45-75
#40 65-90 50-85 70-90
#2001.2 85-95 - -
Liquid limit, % Max Tex-104-E 40 40 As shown on 35
Plasticity index, Max 10 12 the plans 10
- . Tex-106-E As shownon | Asshownon As shown on
Plasticity index, Min
the plans the plans the plans
Wet ball mill, % Max 40 - 40
Wet ball mill, % Max increase Tex-116-E 20 - 20
passing the #40 sieve
Min compressive strength?, psi - - -
lateral pressure 0 psi TexA17-E 35 - -
lateral pressure 3 psi — - - 90
lateral pressure 15 psi 175 - 175

1. The #200 sieve test is only required to meet the waiver of the unconfined compressive strength. The #200 sieve
test requirement is only applicable to stockpile samples from Section 247.2.4.

2. Compressive strength and #200 sieve test requirements are waived when the flexible base is mixed with or without
existing material and treated with cement, emulsion, foamed asphalt, or lime, unless otherwise shown on the
plans.

3. Grade 3 may be substituted for Grade 1-2 or Grade 5 when the flexible base is mixed with or without existing

material and treated with cement, emulsion, foamed asphalt, or lime, as approved. The Grade 3 flexible base must
meet the wet ball mill requirements of Grade 1-2 or Grade 5.

Section 247.2.1.2.4., “Type D.” The third sentence is voided and replaced by the following.

Crushed concrete must meet the requirements in Section 247.2.1.3., “Recycled Material,” and be managed in a way to provide
for uniform quality.

Section 247.2.1.3., “Recycled Material.” This Section is voided and replaced by the following.
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Reclaimed asphalt pavement (RAP) and other recycled materials may be used as shown on the plans. Request approval to
blend two or more sources of recycled materials. When RAP is allowed, do not exceed 20% RAP by weight, unless otherwise
shown on the plans. The percentage limitations for other recycled materials are as shown on the plans.

Provide recycled materials, other than RAP, that have a maximum sulfate content of 3,000 ppm when tested in accordance with
Tex-145-E. Certify accordance with DMS-11000, “Evaluating and Using Nonhazardous Recyclable Materials Guidelines.” In
addition, recycled materials must be free of reinforcing steel and other objectionable material and have at most 1.5% deleterious
material when tested in accordance with Tex-413-A. The liquid limit, plasticity index, wet ball mill, and compressive strength for
all recycled materials are waived. When using RAP, crush RAP so that 100% passes the 2-in. sieve and does not exceed a
maximum percent loss from decantation of 5.0% when tested in accordance with Tex-406-A. Test RAP without removing the
asphalt. The final product must meet the requirements shown in Table 1 for the grade specified, except when the Department
requires a specific amount of Department-furnished RAP be added to the blend, unless otherwise shown on the plans.

The Contractor is responsible for uniformly blending the recycled material with the flexible base material to build a stockpile to
meet the percentages required. Any Contractor-furnished surplus of recycled materials must remain the property of the
Contractor. Remove Contractor-owned recycled materials from the project, and dispose of them in conformance with federal,
state, and local regulations before project acceptance.

Section 247.2.4., “Stockpile Approval.” This Section is added.
Stockpile is approved when the Engineer’s test results meet the material requirements shown in Table 1.
Section 247.2.4.1., “Sampling.” This Section is added.

The Contractor and the Engineer will sample flexible base from completed stockpiles in accordance with Tex-100-A. Personnel
conducting sampling must be certified by the Department-approved soils and base certification program.

Sampling stockpiles may be located at the production site or at the project location. The Contractor must witness the Engineer's
sampling and sample the stockpile for their own testing, and label as deemed necessary.

Sample the stockpile for the Engineer as shown on the plans. When the Contractor samples the stockpile for the Engineer, the
Engineer will witness the sampling of material designated for the Engineer and the Materials and Tests Division (MTD). The
Engineer will label their sampling containers as “Engineer” and “MTD,” or as deemed necessary.

The Engineer will take immediate possession of the sample containers for the Engineer and MTD. The Engineer will maintain
custody of the samples until all testing and reporting are completed.

Section 247.2.4.2., “Referee Testing.” This Section is added.

Referee testing is applicable for stockpile testing only. MTD is the referee laboratory. MTD may designate a laboratory from the
Department's MPL for Commercial Laboratories Approved for Flexible Base Referee Requests as the referee laboratory as
deemed necessary. The designated laboratory must not perform any testing under this Item for the Engineer or Contractor.

The Contractor may request referee testing when the Engineer’s test results fail to meet any of the material requirements shown
in Table 1 and when the Contractor's sample from Section 247.2.4.1., “Sampling,” for the same failing Department test passes.
The tests must be performed by a laboratory on the Department's MPL for Commercial Laboratories Approved for Flexible Base
Referee Requests. Submit the request by email within 5 working days after receiving failing test results from the Engineer.
Include completed test reports passing the applicable requirements shown in Table 1 in the email.

Record and submit completed test reports electronically on Department-provided templates in their original format meeting the
applicable material requirements shown in Table 1. Use Department-provided templates to record and calculate all test data. The
Engineer and the Contractor will provide any available test results to the other party when requested.

Section 247.4.3., “Compaction.” The first paragraph is voided and replaced by the following.
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Compact using density control unless otherwise shown on the plans. Multiple lifts are permitted as shown on the plans or
approved. Bring each layer to the moisture content directed. When necessary, sprinkle the material in accordance with ltem 204,
“Sprinkling.” Maintain moisture during compaction within £2.0% of the optimum moisture content as determined in accordance
with Tex-113-E.

Section 247.4.3.2., “Density Control.” This Section is voided and replaced by the following.

Compact to at least 100% of the maximum dry density and within £2.0% of the optimum moaisture content as determined in
accordance with Tex-113-E, unless otherwise shown on the plans. Provide the Engineer with the beginning and ending station
numbers of the area completed for testing. The Engineer will determine roadway density and moisture content of completed
sections in accordance with Tex-115-E, Part |. The Engineer will determine random locations for testing in accordance with
Tex-115-E, Part IV. Do not achieve density by drying the material after compaction.

When the density is less than 100% of the maximum dry density, the Engineer may perform additional testing to determine the
extent of the area to correct. The Engineer may accept the section if no more than one of the five most recent density tests is
below the specified density and the failing test is no more than 3 pcf below the specified density.

Section 247.4.3.3., “Miscellaneous and Small Areas.” This Section is added.

Miscellaneous areas are those that typically involve handwork or discontinuous paving operations, such as temporary detours,
driveways, mailbox turnouts, crossovers, gores, spot level-up areas, and other similar areas. Miscellaneous and small areas are
not subject to random sampling procedure but may be tested as directed.

Section 247.4.6., “Ride Quality.” This Section is voided and replaced by the following.

Measurement of ride quality only applies to the final travel lanes that receive a one- or two-course surface treatment for the final
riding surface, unless otherwise shown on the plans. Measure the ride quality of the base course either before or after the
application of the prime coat, as directed, and before placement of the surface treatment. Use a certified profiler operator on the
Department's MPL. When requested, furnish the Engineer with documentation for the person certified to operate the profiler.

Provide all profile data to the Engineer in electronic data files within 3 days of measuring the ride quality using the format
specified in Tex-1001-S. The Engineer will use Department software to evaluate longitudinal profiles to determine areas requiring
corrective action. Correct 0.1-mi. sections with an average international roughness index (IRI) value greater than 100 in. per mile
to an IRl value of 100 in. per mile or less, unless otherwise shown on the plans. Re-profile and correct sections that fail to
maintain ride quality before the placement of the surface treatment, as directed. Unless ride deterioration is due to environmental
impact, traffic, or other incidents outside the Contractor’s control, perform this work at no additional expense to the Department,
as approved.
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Special Provision to ltem 300 . i
Asphalt, Oils, and Emulsions y L=

Item 300, “Asphalt, Qils, and Emulsions” of the Standard Specifications is replaced by Special Specification 3096, “Asphalts,
Qils, and Emulsions.” All Item 300 Special Provisions are no longer available, beginning with the April 2022 letting.
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Section 2.1., “Aggregate.” Tables 2 and 3 are voided and replaced by the following.

Item 302, “Aggregates for Seal Coats,” of the Standard Specifications, is hereby amended with respect to the clauses cited
below, and no other clauses or requirements of this Item are waived or changed hereby.

Table 2
Aggregate Gradation Requirements (Cumulative % Retained")
Grade
Sieve 1 2 382 3 482 4 582 5
Non- Lightweight
Lightweight

7/8" 0-2 0 - - - -

3/4" | 20-35 | 0-2 0 0 0 - - - -

5/8" |85-100 | 2040 | 0-5 0-5 0-2 0 0 - -

12" - 80-100 | 55-85 20-40 10-25 0-5 0-5 0 0

3/8" | 95-100 | 95-100 | 95-100 | 80-100 60-80 60-85 | 20-40 0-5 0-5

1/4" - - 95-100 95-100 - - 65-85 -

#4 - - - - - 95-100 | 95-100 | 95-100 | 50-80

#3 | 99-100 | 99-100 | 99-100 | 98-100 98-100 | 98-100 | 98-100 | 98-100 | 98-100
1. Round test results to the nearest whole number.
2. Single-size gradation.

Table 3
Aggregate Quality Requirements
i 1
Property Test Method Minimum Reqwlrement Maximum
SAC AQMP As shown on the plans
Deleterious Material2, % Tex-217-F, Part | . 20
Decantation, % Tex-406-A - 15
Flakiness Index, % Tex-224-F - 17
Gradation Tex-200-F, Part | Table 2 Requirements
Los Angeles Abrasion, % Tex-410-A - 35
Ie\s/l?;?/:f:";/zn Sulfate Soundness, Tex-411-A i 25
Micro-Deval Abrasion, % Tex-461-A Note 3
Coarse Aggregate Angularity*
2 Crusheggllzages, % ? 4 Tex-460-A, Part | 8
Additional Requirements for Lightweight Aggregate

Dry Loose Unit Wt., Ib./cu. ft. Tex-404-A 35 60
Pressure Slaking, % Tex-431-A - 6.0
Freeze-Thaw Loss, % Tex-432-A - 10.0
Water Absorption, 24hr., % Tex-433-A - 12.0

1. Material requirements are listed below, unless otherwise shown on the plans.
2. Not required for lightweight aggregate.

3. Used to estimate the magnesium sulfate soundness loss in accordance with Section 2.1.1.
4,

Only required for crushed gravel.
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Section 2.1.1., “Micro-Deval Abrasion,” is added.

The Engineer will perform a minimum of one Micro-Deval abrasion test in accordance with Tex-461-A for each coarse aggregate
source per project that has a Rated Source Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC.
The Engineer may waive all Micro-Deval testing based on a satisfactory test history of the same aggregate source.

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when tested, using the
following formula.

Mgest = (RSSM)(MDact/RSMD)

where:

Mgest = magnesium sulfate soundness loss
MDact = actual Micro-Deval percent loss
RSMD = Rated Source Micro-Deval

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate soundness loss
specified, the coarse aggregate source will not be allowed for use unless otherwise approved by the Engineer. The Engineer
may require additional testing before granting approval.

Section 2.2., “Precoating.” The third paragraph is voided and replaced by the following.

The Engineer retains the right to remove precoat material from aggregate samples in accordance with Tex-210-F, or as
recommended by the Construction Division, and test the aggregate to verify compliance with Table 2 and Table 3 requirements.
Gradation testing may be performed with precoat intact.

Section 2.3., “Sampling,” is added.

Personnel who conduct sampling and witnessing of sampling must be certified by the Department-approved certification
program. Supply the Engineer with a list of certified personnel and copies of their current certificates before beginning
construction and when personnel changes are made. At any time during the project, the Engineer may perform production tests
as deemed necessary in accordance with ltem 5, “Control of the Work.”

The Engineer will sample aggregate from stockpiles located at the production site, intermediate distribution site, or project
location in accordance with Tex-221-F, Section 3.2.3. The Engineer will split each sample into 2 equal portions in accordance
with Tex-200-F, Section 3.3, and label these portions “Engineer” and “Contractor” or “Supplier.” Witness the sampling and
splitting, and take immediate possession of the samples labeled “Contractor” or “Supplier”.

Section 2.4., “Reporting and Responsibilities,” is added.

The Engineer will provide test results to the Contractor and Supplier within 10 working days from the date the stockpile was
sampled for sources listed on the Department’s Bituminous Rated Source Quality Catalog (BRSQC), unless otherwise directed.
The Engineer will provide test results for the LA Abrasion (Tex-410-A) and Magnesium Sulfate Soundness (Tex-411-A) tests
within 30 calendar days for sources not listed on the BRSQC, or for sources not meeting the requirements of Section 2.1.1.,
“Micro-Deval Abrasion.” The Engineer will report to the other party within 24 hours when any test result does not meet the
requirements listed in Table 2 or Table 3.
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http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf

316-002

Special Provision to Item 316 % ’

Texas

Seal Coat lfz“'

Item 316, “Seal Coat” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or
requirements of this Item are waived or changed.

Section 4.8, “Asphalt Placement” is supplemented by the following:

4.8.5. Collect all samples in accordance with Tex-500-C, “Sampling Bituminous Materials, Pre-Molded Joint Fillers,
and Joint Sealers” from the distributor and with witness by the Engineer.

At least once per project, collect split samples of each binder grade and source used. The Engineer will
submit one split sample to MTD for testing and retain the other split sample.

In addition, collect one sample of each binder grade and source used on the project for each production day.
The Engineer will retain these samples.

The Engineer will keep all retained samples for one yr., for hot-applied binders and cutback asphalts; or for
two mo., for emulsified asphalts. The Engineer may submit retained samples to MTD for testing as necessary
or as requested by MTD.
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334-004

Special Provision to Item 334 % ’

Texas

Hot-Mix Cold-Laid Asphalt Concrete Pavement lif”"

Item 334, “Hot-Mix Cold-Laid Asphalt Concrete Pavement,” of the Standard Specifications is amended with respect to the
clauses cited below. No other clauses or requirements of this ltem are waived or changed hereby.

Section 334.4.1.2., “Job-Mix Formula Approval.” Table 5 is voided and replaced by the following:

Table 5
Laboratory Mixture Design Properties
Property Test Method Requirement
Target laboratory-molded density, %' Tex-207-F 940+15
Hveem stability, Min Tex-208-F 35
Cantabro loss, %, Max Tex-245-F 10
Hydrocarbon-volatile content, %, Max Tex-213-F 0.6
Moisture content, %, Max? Tex-212-F 1.0
Boil test, %, Max® Tex-530-C 10

1. Unless otherwise shown on the plans.
2. Unless otherwise approved.
3. Limit may be increased or eliminated when approved.
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http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
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340-004

Special Provision to ltem 340 . i
Dense-Graded Hot-Mix (Small Quantity) Iiz’?m

Item 340, “Dense-Graded Hot-Mix (Small Quantity)” of the Standard Specifications is replaced by Special Specification 3076,
“Dense-Graded Hot-Mix Asphalt,” Section 4.9.4., “Exempt Production.” All tem 340 Special Provisions and bid codes are no
longer available, beginning with the February 2022 letting.
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https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3076.pdf

341-004

Special Provision to ltem 341 . i
Dense-Graded Hot-Mix Asphalt y L%

Item 341, “Dense-Graded Hot-Mix Asphalt” of the Standard Specifications is replaced by Special Specification 3076, “Dense-
Graded Hot-Mix Asphalt.” All Iltem 341 Special Provisions and bid codes are no longer available, beginning with the February
2020 letting.
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https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3076.pdf

342-005

Special Provision to ltem 342 . i
Permeable Friction Course (PFC) y £

Item 342, “Permeable Friction Course (PFC)” of the Standard Specifications is replaced by Special Specification 3079,
“Permeable Friction Course.” All ltem 342 Special Provisions and bid codes are no longer available, beginning with the April
2022 letting.

1-1 02-22
Statewide


https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3079.pdf

347-003

Special Provision to ltem 347 . i
Thin Overlay Mixture (TOM) y £

Item 347, “Thin Overlay Mixture (TOM)” of the Standard Specifications is replaced by Special Specification 3081, “Thin Overlay
Mixture (TOM). All Item 347 Special Provisions and bid codes are no longer available, beginning with the April 2022 letting.
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https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3081.pdf

348-004

Special Provision to Item 348 . i
Thin Bonded Friction Courses y =8

Item 348, “Thin Bonded Friction Courses” of the Standard Specifications is replaced by Special Specification 3082, “Thin Bonded
Friction Courses.” All Item 348 Special Provisions and bid codes are no longer available, beginning with the April 2022 letting.
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https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3082.pdf

360-001

Special Provision to ltem 360

Texas

Concrete Pavement Iiﬁ”

Item 360, “Concrete Pavement” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 360.2.1., “Materials,” the third paragraph is voided and replaced by the following:

For continuously reinforced concrete pavements, use a coarse aggregate with a rated coefficient of thermal expansion of not
more than 5.5 x 10%in./in./°F as listed in the Department's Concrete Rated Source Quality Catalog.

Section 360.4.8.3., “Surface Texture,” the second paragraph is voided and replaced by the following:

A metal-tine texture finish is required unless otherwise shown on the plans. Provide transverse or longitudinal tining unless
otherwise shown on the plans. Immediately following the carpet drag, apply a single coat of evaporation retardant, if needed, at
the rate recommended by the manufacturer. Provide the metal-tine finish immediately after the concrete surface has set enough
for consistent tining. Operate the metal-tine device to obtain grooves approximately 3/16 in. deep, with a minimum depth of

1/8 in., and approximately 1/12 in. wide. Do not overlap a previously tined area. Use manual methods to achieve similar results
on ramps, small or irregular areas, and narrow width sections of pavements. Repair damage to the edge of the slab and joints
immediately after texturing. Do not tine pavement that will be overlaid or that is scheduled for blanket diamond grinding or shot
blasting.
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420-001

Special Provision to Item 420 % ’

Texas

Concrete Substructure lif“"

Item 420, “Concrete Substructures” of the Standard Specifications is amended with respect to the clause cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 420.6., “Payment.” The first paragraph is replaced by the following:

The work performed and materials furnished in accordance with this ltem and measured as provided under “Measurement” will
be paid for at the unit price bid for the class of concrete and element identified and by the special designation when appropriate.
This price is full compensation for furnishing, hauling, and mixing concrete materials; furnishing, bending, fabricating, splicing,
welding and placing the required reinforcement; clips, blocks, metal spacers, ties, wire, or other materials used for fastening
reinforcement in place; placing, finishing, and curing concrete; mass placement controls; applying ordinary surface finish;
furnishing and placing drains, metal flashing strips, and expansion-joint material; excavation, subgrade preparation; and forms
and falsework, equipment, labor, tools, and incidentals.
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421-012

Special Provision to Item 421 o

Texas

Hydraulic Cement Concrete lif“"

Item 421, “Hydraulic Cement Concrete” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Article 421.2., “Materials,” the second sentence of the first paragraph is voided and replaced by the following.
Provide aggregates from sources listed in the Department's Concrete Rated Source Quality Catalog (CRSQC).
Article 421.2.2., Supplementary Cementing Materials (SCM), is voided and replaced with the following.

Supplementary Cementitious Materials (SCM).

m Coal Ash. Furnish sources of fly ash, , Modified fly ash (MFA), harvested coal ash, and Ground Bottom Ash (GBA)
conforming to DMS-4610, “Coal Ash.”

m Slag Cement. Furnish Slag Cement in accordance with DMS-4620, “Slag Cement.”

m Silica Fume. Furnish silica fume in accordance with DMS-4630, “Silica Fume.”

m Natural Pozzolans. Furnish Natural Pozzolans in accordance with DMS-4635, “Natural Pozzolans.”

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” the first paragraph is voided and replaced by the following.

Provide stationary and truck mixers capable of combining the ingredients of the concrete into a thoroughly mixed and uniform
mass and capable of discharging the concrete so that the requirements of Tex-472-A are met.

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” is supplemented with the following.

Truck mixers with automated water and chemical admixture measurement and slump and slump flow monitoring equipment
meeting the requirement of ASTM C94 will be allowed. Provide data every 6 mo. substantiating the accuracy of slump, slump
flow, temperature, water, and chemical admixture measurements. The slump measured by the automated system must be within
1 in. of the slump measured in accordance with Tex-415-A. The concrete temperature measured by the automated system must
be within 1°F of concrete temperature measured in accordance with Tex-422-A. The Engineer will not use the automated
measurements for acceptance.
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http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4610.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4620.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4630.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4635.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn472.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn415.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn422.pdf

Article 421.4.2., “Mix Design Proportioning,” Table 8 is voided and replaced by the following.

Table 8

Concrete Classes

421-012

Design Max Coarse Mix .
Class of . Cement . Exceptions to s
Concrete Strength, wicm Aggregate Types Design Mix Design Options General Usage
Min f'c (psi) Ratio Grades?34 Options
When thée cemertnitious (;naterial Curb, gutter, curb & gutter, conc.
content does not excee retards, sidewalks, driveways,
A 3,000 0.60 1-4,8 520 Ib.Jeu. yd., any coal ash o | pacicun walls, anchors, nor¥-
LI, 12487 natural pozzolan listed in the reinforced drilled shafts
IP, IS, IT,V 14 MPL may be used at a cement
replacement of 20% to 50%. Riprap, traffic signal controller
B 2,000 0.60 2-7 foundations, small roadside
signs, and anchors
Drilled shafts, bridge
LI P substructure, traffic rail, culverts
Co 3,600 0.45 1-6 ”’_ IYS I‘T V 1-8 except top slab of direct traffic
B culverts, headwalls, wing walls,
inlets, manholes, traffic barrier
When the cementitious material | geq) concrete
LI 1L content does not exceed
520 Ib./cu. yd., any coal ash or
E 3,000 050 -5 IL, 1P, 1S, 1T, natural pozzolan listed in the
v 1-8 MPL may be used at a cement
replacement of 20% to 50%.
LI P Railroad structures; occasionally
Fé Note” 0.45 2-5 ”’_ iS I’T V for bridge piers, columns, bents,
e post-tension members
Mix design options 1-8 allowed | precast concrete, post-tension
for cast-in-place concrete and members
the following precast elements
unless otherwise stated in the
plans:
W Bridge Deck Panels,
W Retaining Wall Systems,
m Coping,
m Sound Walls,
m Wall Columns,
m Traffic Rail,
m Traffic Barrier,
m Long/Arch Span Culverts,
11 1, and
Hé Note” 0.45 3-6 IP,IL, IS, IT, 14,8 W precast concrete products
v included in Item 462,
“Concrete Box Culverts and
Drains, Item 464, “Reinforced
Concrete Pipe,” and Item
465, “Junction Boxes,
Manholes, and Inlets.”
Do not use Type Ill cement in
mass placement concrete.
Up to 20% of blended cement
may be replaced with listed
SCMs when Option 4 is used for
precast concrete.
Options 6, & 7 allowed for cast-
in-place Class H concrete.
1, 11, 101, 1P, Bridge slabs, top slabs of direct
s 4,000 045 25 IL, IS, 1T,V -8 traffic culverts, approach slabs
2.7 09-23
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421-012

Design Max Coarse Mix

Strength,’ w/cm Aggregate Cement Exceptions to

Design . . .
Min f'c (psi) Ratio Grades234 Options Mix Design Options

Class of

General Usage®
Concrete 9

Types

When the cementitious material
content does not exceed

520 Ib./cu. yd., any coal ash or
1-8 natural pozzolan listed in the
MPL’s may be used ata
cement replacement of 20% to
50%.

Concrete pavement
See
Item 360,
“Concrete
Pavement.”

L AL 1L IL,

0.50 23 1 plis, TV

COos 4,600 0.40 6 Bridge deck concrete overlay

1-8
LmCe 4,000 0.40 6-8 Latex-modified concrete overlay

111, 1L, 1P, Use a Min cementitious material | gjrry displacement shafts,
IL, IS, IT,V content of 658 Ib./cu. yd. of underwater drilled shafts

concrete.
ss¢ 3,600 0.45 4-6 18| Limit the alkaliloading to 4.0

Ibs./cu. yd. or less when using
Option 7.

L AL 1 Note’
K® Note” 0.40 Note’ IP,IL, IS, IT, 1-8
v

Mix design options do not apply.
I, L, 11, 1 700 Ib. of cementitious material

1l per cubic yard limit does not
apply.

Concrete pavement, concrete

HES Note? 0.45 Note? pavement repair

Max coal ash replacement for
Option 3 may be increased to
50%.

Up to 20% of a blended cement
may be replaced with listed
SCMs for Option 4.

Do not use Option 8 for precast
concrete.

X [, 1, 1,
(HPC) Note10 0.45 Note'0 IP,IL, IS, IT, 14,88
68,9 Vv

When using coal ash, only use
coal ashes allowed for SRC as
listed in the Coal Ash MPL.
Type Ill-MS may be used where
allowed.
Type |, Type IL, and Type IlI
cements may be used when
111 1P, 1L natural pozzolans are used or
(MS or HS), 1-4 87 when coal ashes allowed for
IS, IT (MS or ' SRC as listed in the Coal Ash
HS), Vv MPL are used, and with a Max
w/cm of 0.40.
Up to 20% of blended cement
may be replaced with listed
SCMs when Option 4 is used for
precast concrete.
Use Option 7 for precast
concrete where allowed.

o
(SRC) Note'0 0.45 Note™0

68,9

1. Design strength must be attained within 56 days.

Do not use Grade 1 coarse aggregate except in massive foundations with 4 in. Min clear spacing between reinforcing steel bars, unless
otherwise permitted. Do not use Grade 1 aggregate in drilled shafts.

Use Grade 8 aggregate in extruded curbs unless otherwise approved.

Other grades of coarse aggregate maybe used in non-structural concrete classes when allowed by the Engineer.
For information only.

Structural concrete classes.

As shown on the plans or specified.

“X” denotes class of concrete shown on the plans or specified.

. (HPC): High Performance Concrete, (SRC): Sulfate Resistant Concrete.

0. Same as class of concrete shown on the plans.

N

0o NO O AW
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421-012
Article 421.4.2.2., “Aggregates,” is supplemented by the following.

Use the following equation to determine if the aggregate combination meets the sand equivalency requirement when blending
fine aggregate or using an intermediate aggregate:

CALIMESTAC XL AR

where:

SE+ = sand equivalency (%) of fine aggregate 1

SE: = sand equivalency (%) of fine aggregate 2

SEia = sand equivalency (%) of intermediate aggregate passing the 3/8 in. sieve
P1 = percent by weight of fine aggregate 1 of the fine aggregate blend

P2 = percent by weight of fine aggregate 2 of the fine aggregate blend

Pia = percent by weight of intermediate aggregate passing the 3/8 in. sieve

Article 421.4.2.3., Chemical Admixtures,” the second paragraph is voided and replaced with the following.

Use a 30% calcium nitrite solution when a corrosion-inhibiting admixture is required. Dose the admixture at the rate of gallons of
admixture per cubic yard of concrete shown on the plans. Use set retarding admixtures, as needed, to control setting time to
ensure concrete containing corrosion inhibiting admixtures remain workable for the entire duration of the concrete placement.
Perform setting time testing and slump loss testing during trial batch testing.

Article 421.4.2.5., “Slump,” the second paragraph is voided and not replaced. Table 9 is voided and replaced with below:

Table 9
Placement Slump Requirements

Placement Slump
General Usage Range,'2 in.
Walls (over 9 in. thick), caps, columns, piers 3-7
Bridge slabs, top slabs of direct traffic culverts, approach slabs, concrete overlays, latex-
o X 3-6
modified concrete for bridge deck overlays
Inlets, manholes, walls (less than 9 in. thick), bridge railing, culverts, concrete traffic barrier, 46
concrete pavement (formed)
Precast concrete 4-9
Underwater concrete placements 6-8-172
See Item 416,
Drilled shafts, slurry displaced and underwater drilled shafts “Drilled Shaft
Foundations.”
Curb, gutter, curb and gutter, concrete retards, sidewalk, driveways, seal concrete, anchors,
. Y ) . ) As approved
riprap, small roadside sign foundations, concrete pavement repair, concrete repair

1. Max slump values may be increase above these values shown using chemical admixtures, provided the
admixture treated concrete has the same or lower water-to-cementitious ratio and does not exhibit segregation
or excessive bleeding. Request approval to increase slump limits in advance for proper evaluation by the
Engineer.

2. Forfiber reinforced concrete, perform slump before addition of fibers.

Article 421.4.2.6., “Mix Design Options,” is voided and replaced with the following.

Option 1. Replace cement with at least the minimum dosage listed in the MPL for the coal ash or natural pozzolan used in the
mixture. Do not replace more than 50% of the cement. Conduct Option 8 testing as listed on the MPL.

Option 2. Replace 35% to 50% of the cement with slag cement.

Option 3. Replace 35% to 50% of the cement with a combination of coal ash, slag cement, natural pozzolan, or at least 3% silica
fume; however, no more than 10% may be silica fume.

Option 4. Use Type IP, Type IS, or Type IT cement as allowed in Table 8 for each class of concrete. When replacing blended
cements with additional SCM's, the replacement limits in Option 3 will apply to the final cementitious mixture. When using coal
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421-012

ash or natural pozzolans not having a minimum dosage listed in the MPL in the final cementitious mixture, perform Option 8
testing.

Option 5. Option 5 is left intentionally blank.
Option 6. Use a lithium nitrate admixture at a minimum dosage determined by testing conducted in accordance with Tex-471-A.
Before use of the mix, provide an annual certified test report signed and sealed by a licensed professional engineer, from a

laboratory listed on the MPL, certified by the Materials and Tests Division as being capable of testing according to Tex-471-A.

Option 7. Ensure the total alkali contribution from the cement in the concrete does not exceed 3.5 Ib. per cubic yard of concrete
when using hydraulic cement not containing SCMs calculated as follows:

(Ib. cement percu.yd.) x (% Na20 equivalentin cement)

Ib. alkali percu.yd. =
100

In the above calculation, use the maximum cement alkali content reported on the cement mill certificate.

Option 8. Use Table 10 when deviating from Options 1-3 or when required by the Coal Ash MPL. Perform required testing
annually and submit results to the Engineer. Laboratories performing ASTM C1260, ASTM C1567, and ASTM C1293 testing
must be listed on the MPL. Before use of the mix, provide a certified test report signed and sealed by a licensed professional
engineer demonstrating the proposed mixture in accordance with the requirements of Table 10.

Provide a certified test report signed and sealed by a licensed professional engineer, when HPC is required, and less than 20%
of the cement is replaced with SCMs, demonstrating ASTM C1876 test results indicate the uniaxial resistivity of the concrete is
greater than 15.6 kQ-cm tested immediately after either of the following curing schedules:

m Moisture cure specimens 56 days at 73°F.
m Moisture cure specimens 7 days at 73°F followed by 21 days at 100°F.
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3079

Special Specification 3079 % '
Permeable Friction Course y L%

DESCRIPTION

Construct a hot-mix asphalt (HMA) surface course composed of a compacted permeable mixture of
aggregate, asphalt binder, and additives mixed hot in a mixing plant.

2.1.

2.1.1.

MATERIALS

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and
specifications.

Notify the Engineer of all material sources and before changing any material source or formulation. The
Engineer will verify that the specification requirements are met when the Contractor makes a source or
formulation change, and may require a new laboratory mixture design, trial batch, or both. The Engineer may
sample and test project materials at any time during the project to verify specification compliance in
accordance with Item 6, “Control of Materials.”

Aggregate. Furnish aggregates from sources that conform to the requirements in accordance with Table 1 and
as specified in this Section. Aggregate requirements in this Section, including those shown in Table 1, may be
modified or eliminated when shown on the plans. Additional aggregate requirements may be specified when
shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for coarse
aggregate. Do not use intermediate or fine aggregate in permeable friction course (PFC) mixtures. Supply
aggregates that meet the definitions in Tex-100-E for crushed gravel or crushed stone. The Engineer will
designate the plant or the quarry as the sampling location. Provide samples from materials produced for the
project. The Engineer will establish the Surface Aggregate Classification (SAC) and perform Los Angeles
abrasion, magnesium sulfate soundness, and Micro-Deval tests. Perform all other aggregate quality tests in
accordance with Table 1. Document all test results on the mixture design report. The Engineer may perform
tests on independent or split samples to verify Contractor test results. Stockpile aggregates for each source
and type separately. Determine aggregate gradations for mixture design and production testing based on the
washed sieve analysis given in Tex-200-F, Part Il.

Coarse Aggregate. Coarse aggregate stockpiles must have no more than 20% material passing the No. 8
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog
(BRSQC) are preapproved for use. Use only the rated values for hot-mix listed in the BRSQC. Rated values
for surface treatment (ST) do not apply to coarse aggregate sources used in hot-mix asphalt.

For sources not listed on the Department's BRSQC:

= build an individual stockpile for each material;

= request the Department test the stockpile for specification compliance;

= approved only when tested by the Engineer;

= once approved, do not add material to the stockpile unless otherwise approved; and
= allow 30 calendar days for the Engineer to sample, test, and report results.

Provide coarse aggregate with at least the minimum SAC shown on the plans. SAC requirements only apply
to aggregates used on the surface of travel lanes, unless otherwise shown on the plans. SAC requirements
apply to aggregates used on surfaces other than travel lanes when shown on the plans. The SAC for sources
on the Department's Aggregate Quality Monitoring Program (AQMP) (Tex-499-A) is listed in the BRSQC.
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25.

3096

Specialty Emulsions. Provide specialty emulsion that is either asphalt-based or resin-based and meets the

requirements of Table 11 or Table 11A.

Table 11

Specialty Emulsions

Property Test Procedure Type-Grade
Medium-Setting Slow-Setting |
AE-P EAP&T PCE!
Min Max Min Max Min Max
Viscosity, Saybolt Furol T72
77°F, sec. - - - - 10 100
122°F, sec. 15 150 - - - -
Sieve test, % T59 - 0.1 - 0.1 - 0.1
Miscibility? T59 - Pass Pass
Demulsibility, 35 mL of 0.10 N CaClI2, % T59 - 70 - - - -
Storage stability, 1 day, % T59 - - - -
Particle size,5 % by volume < 2.5 um Tex-238-F3 - - 90 - 90 -
Asphalt emulsion distillation to 500°F
followed by Cutback asphalt distillation of T59&T78
residue to 680°F:
Residue after both distillations, % by wt. 40 - - - - -
Total oil distillate from both distillations, % 25 40 - - - -
by volume of emulsion
Residue by distillation, % by wt. T59 - - 60 - - -
Residue by evaporation,* % by wt. T59 - - - - 60 -
Tests on residue after all distillations:
Viscosity, 140°F, poise T 202 - - 800 - - -
Kinematic viscosity,5 140°F, cSt T 201 - - - - 100 350
Flash point C.0.C., °F T48 - - - - 400 -
Solubility in trichloroethylene, % T44 97.5 - - - - -
Float test, 122°F, sec. T50 50 200 - - - -

1. Supply with each shipment of PCE:

H  acopy of alab report from an approved analytical lab, signed by a lab official, indicating the PCE

formulation does not meet any characteristics of a Resource Conservation Recovery Act (RCRA) hazardous

waste;

B a certification from the producer that the formulation supplied does not differ from the one tested
and that no listed RCRA hazardous wastes or Polychlorinated Biphenyls (PCBs) have been mixed

with the product; and
W a Safety Data Sheet.

2. Exception to T 59: In dilution, use 350 mL of distilled or deionized water and a 1,000-mL beaker.
3. Use Tex-238-F, beginning at “Particle Size Analysis by Laser Diffraction,” with distilled or deionized water as a
medium and no dispersant, or use another approved method.
4. Exception to T 59: Leave sample in the oven until foaming ceases, then cool and weigh.
5. PCE must meet either the kinematic viscosity requirement or the particle size requirement.
10-17 12-21

Statewide


https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit238.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit238.pdf

26.

Table 11A
Hard Residue Surface Sealant
Property Test Min Max
Procedure

Viscosity, Krebs unit, 77°F, Krebs units D 562 45 75
Softening point, °F Tex-505-C! 250 -
Uniformity D 2939 Pass?
Resistance to heat D 2939 Pass®
Resistance to water D 2939 Pass*
Wet flow, mm D 2939 - \ 0
Resistance to Kerosene (optional)s D 2939 Pass®
Ultraviolet exposure, UVA-340, 0.77 W/m?, G154 Pass8
50°C chamber, 8 hr. UV lamp, 5 min. spray,
3 hr. 55 min. condensation, 1,000 hr. total
exposure’
Abrasion loss, 1.6 mm thickness, liquid only, % ISSA TB-100 - 1.0
Residue by evaporation, % by weight D 2939 33 -
Tests on residue from evaporation:

Penetration, 77°F, 100 g, 5 sec. T49 15 30

Flash point, Cleveland open cup, °F T48 500
Tests on base asphalt before emulsification

Solubility in trichloroethylene, % T44 98 -

1. Cure the emulsion in the softening point ring in a 200°F + 5°F oven for 2 hr.

2. Product must be homogenous and show no separation or coagulation that cannot be
overcome by moderate stirring.

3. No sagging or slippage of film beyond the initial reference line.

4. No blistering or re-emulsification.

5. Recommended for airport applications or where fuel resistance is desired.

6.

condition and loss of adhesion.

No absorption of Kerosene into the clay tile past the sealer film. Note sealer surface

7. Other exposure cycles with similar levels of irradiation and conditions may be used with

Department approval.

8. No cracking, chipping, surface distortion, or loss of adhesion. No color fading or lightening.

3096

Recycling Agent. Recycling agent and emulsified recycling agent must meet the requirements in Table 12.
Additionally, recycling agent and residue from emulsified recycling agent, when added in the specified

proportions to the recycled asphalt, must meet the properties specified on the plans.
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Table 12

Recycling Agent and Emulsified Recycling Agent

3096

Property Test Recycling Agent Emulsified Polymer Modified
Procedure Recycling Agent Emulsified
(ARA-1) Recycling Agent
(ARA-1P)
Min Max Min Max Min Max
Viscosity, Saybolt Furol, 77°F, sec. T72 - - 15 100 15 110
Sieve test, % T59 - - - 0.1 - 0.1
Miscibility T59 - No coagulation
Residue by evaporation, % by wt. T59 - - 60 - - -
Distillation test: T59
Residue by distillation, % by wt. 60 65
Qil distillate, % by volume of emulsion - 2
Penetration of Distillation Residue at T49 110 190
39.2°F, 100 g, 5 sec.
Tests on recycling agent or residue from
evaporation:
Flash point, C.0.C., °F T48 400 - 400 - 400 -
Kinematic viscosity, T 201
140°F, cSt 75 200 75 200
275°F, ¢St - 10.0 - 10.0

1. Exception to T 59: Use 0.02 N CaCl2 solution in place of water.
2. Exception to T 59: Maintain sample at 300°F until foaming ceases, then cool and weigh.

Crumb Rubber Modifier. Crumb rubber modifier (CRM) consists of automobile and truck tires processed by

ambient temperature grinding.

CRM must be:

m free from contaminants including fabric, metal, and mineral and other nonrubber substances;

m free-flowing; and

® nonfoaming when added to hot asphalt binder.

Ensure rubber gradation meets the requirements of the grades in Table 13 when tested in accordance with
Tex-200-F, Part I, using a 50-g sample.

Table 13
CRM Gradations
Sieve Size Grade A Grade B Grade C Grade D Grade E
(% Passing) Min Max Min Max Min Max
#8 100 - - - - -

#10 95 100 100 - - -

#16 - - 70 100 100 - As shown on As approved

#30 - - 25 60 90 100 the plans

#40 - - - - 45 100

#50 0 10 - - - -

#200 - - 0 5 - -

Crack Sealer. Provide polymer-modified asphalt-emulsion crack sealer meeting the requirements of
Table 14. Provide rubber-asphalt crack sealer meeting the requirements of Table 15.
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Table 14
Polymer-Modified Asphalt-Emulsion Crack Sealer
Property Test Procedure Min Max

Rotational viscosity, 77°F, cP D 2196, Method A 10,000 25,000
Sieve test, % T59 - 01
Storage stability, 1 day, % T59 - 1
Evaporation Tex-543-C

Residue by evaporation, % by wt. 65 -
Tests on residue from evaporation:

Penetration, 77°F, 100 g, 5 sec. T49 35 75

Softening point, °F T53 140 -

Ductility, 39.2°F, 5 cm/min., cm T51 100 -

Table 15
Rubber-Asphalt Crack Sealer
Property Test Class A Class B
Procedure | Min | Max | Min | Max

CRM content, Grade A or B, % by wt. Tex-544-C | 22 26 - -
CRM content, Grade B, % by wt. Tex-544-C - - 13 17
Virgin rubber content,! % by wt. - - 2 -
Flash point,2 C.0.C., °F T48 400 - 400 -
Penetration,® 77°F, 150 g, 5 sec. T49 30 50 30 50
Penetration,® 32°F, 200 g, 60 sec. T49 12 - 12 -
Softening point, °F T53 - - 170 -
Bond Test, non-immersed, 0.5 in specimen,
50% extension, 20°F4 D5329 - Pass

1. Provide certification that the Min % virgin rubber was added.

2. Agitate the sealing compound with a 3/8- to 1/2 in. (9.5- to 12.7 mm) wide, square-end
metal spatula to bring the material on the bottom of the cup to the surface (i.e., turn the
material over) before passing the test flame over the cup. Start at one side of the
thermometer, move around to the other, and then return to the starting point using 8 to
10 rapid circular strokes. Accomplish agitation in 3 to 4 sec. Pass the test flame over the
cup immediately after stirring is completed.

iad

Exception to T 49: Substitute the cone specified in D 217 for the penetration needle.

4. Allow no crack in the crack sealing materials or break in the bond between the sealer and
the mortar blocks over 1/4 in. deep for any specimen after completion of the test.

3096

Asphalt-Rubber Binders. Provide asphalt-rubber (A-R) binders that are mixtures of asphalt binder and

CRM, which have been reacted at elevated temperatures. Provide A-R binders meeting D6114 and

containing a minimum of 15% CRM by weight. Provide Types | or Il, containing CRM Grade C, for use in hot-
mixed aggregate mixtures. Provide Types Il or Ill, containing CRM Grade B, for use in surface treatment
binder. Ensure binder properties meet the requirements of Table 16.
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Table 16
A-R Binders
Property Test Binder Type
Procedure Type | Type ll Typel lll
Min Max Min Max Min Max
Apparent viscosity, 347°F, cP D2196, 1,500 5,000 1,500 | 5,000 | 1,500 | 5,000
Method A
Penetration, 77°F, 100 g, 5 sec. T49 25 75 25 75 50 100
Penetration, 39.2°F, 200 g, 60 sec. T49 10 - 15 - 25 -
Softening point, °F T53 135 - 130 - 125 -
Resilience, 77°F, % D5329 25 - 20 - 10 -
Flash point, C.0.C., °F T48 450 - 450 - 450 -
Tests on residue from Thin-Film T179
Oven Test:
Retained penetration ratio, 39.2°F, T49 75 - 75 - 75 -
200 g, 60 sec., % of original

Performance-Graded Binders. Provide PG binders that are smooth and homogeneous, show no separation
when tested in accordance with Tex-540-C, and meet the requirements of Table 17.

Separation testing is not required if:

® a modifier is introduced separately at the mix plant either by injection in the asphalt line or mixer,

W the binder is blended on site in continuously agitated tanks, or

W binder acceptance is based on field samples taken from an in-line sampling port at the hot-mix plant

after the addition of modifiers.
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Table 17
Performance-Graded Binders
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Property and Test Method

Performance Grade

PG 58

PG 64 PG 70

PG 76

PG 82

22 |

-28\-

16 | 22 | 28 | -34

46 | 22 | 28 |

34

-22

_23|.

22 |

Average 7-day max pavement design
temperature, °C!

58

64 70

76

82

Min pavement design temperature, °C’

28 [ -

16 | 22 [ -28 | 34

16 [ 22 | 28 ]

-22

-28[-

22 ]

Original Binder

Flash point, T 48, Min, °C

230

Viscosity, T 3162 3;
Max, 3.0 Pas, test temperature, °C

135

Dynamic shear, T 3154
G*/sin(8), Min, 1.00 kPa, Max, 2.00
kPa?,
Test temperature @ 10 rad/sec., °C

58

64 70

76

82

Elastic recovery, D6084, 50°F, % Min8

30

- [ - [37] 50 -

| 30|

50

60

30

60 |

50

60 |

70

Rolling Thin-Film Oven (Tex-506-C)

Mass change, T 240, Max, %

1.0

Dynamic shear, T 315:

G*/sin(8), Min, 2.20 kPa, Max, 5.00
kPa’,

Test temperature @ 10 rad/sec., °C

58

64 70

76

82

MSCR, T350, Recovery, 0.1 kPa, High
Temperature, % Min8

20

- 20 30 - 20

30

40

20

30

40

50

30

40

50

P

@

ssure Aging Vessel (PAV) Residue (R 28)

PAV aging temperature, °C

100

Dynamic shear, T 315:
G*sin(8), Max, 5,000 kPa
Test temperature @ 10 rad/sec., °C

25

22

25 22 19 28 25

22

28

25

22

28

25

22

Creep stiffness, T 31356

S, max, 300 MPa,

m-value, Min, 0.300

Test temperature @ 60 sec., °C

-24

-24

-24

Direct tension, T 3146;
Failure strain, min, 1.0%
Test temperature @ 1.0 mm/min., °C

-12

-18

24

6

12 | 18 -24 6 -12

-18

24

6

-12

-18

24

6

-12

-18

1. Pavement temperatures are estimated from air temperatures and using an algorithm contained in a Department-supplied computer program, may be provided
by the Department, or by following the procedures outlined in AASHTO MP 2 and PP 28.

2. This requirement may be waived at the Department’s discretion if the supplier warrants that the asphalt binder can be adequately pumped, mixed, and
compacted at temperatures that meet all applicable safety, environmental, and constructability requirements. At test temperatures where the binder is a
Newtonian fluid, any suitable standard means of viscosity measurement may be used, including capillary (T 201 or T 202) or rotational viscometry (T 316).

3. Viscosity at 135°C is an indicator of mixing and compaction temperatures that can be expected in the lab and field. High values may indicate high mixing and
compaction temperatures. Additionally, significant variation can occur from batch to batch. Contractors should be aware that variation could significantly impact

their mixing and compaction operations. Contractors are therefore responsible for addressing any constructability issues that may arise.

4. For quality control of unmodified asphalt binder production, measurement of the viscosity of the original asphalt binder may be substituted for dynamic shear
measurements of G*/sin(5) at test temperatures where the asphalt is a Newtonian fluid. Any suitable standard means of viscosity measurement may be used,
including capillary (T 201 or T 202) or rotational viscometry (T 316).

5. Silicone beam molds, as described in AASHTO TP 1-93, are acceptable for use.

6. If creep stiffness is below 300 MPa, direct tension test is not required. If creep stiffness is between 300 and 600 MPa, the direct tension failure strain
requirement can be used instead of the creep stiffness requirement. The m value requirement must be satisfied in both cases.

7. Maximum values for unaged and RTFO aged dynamic shear apply only to materials used as substitute binders, as described in Item 340, “Dense-Graded Hot-

Mix Asphalt (Small Quantity)”, ltem 341, “Dense-Graded Hot-Mix Asphalt, and Item 344, “Superpave Mixtures.”

8.  Elastic Recovery (ASTM D6084) is not required unless MSCR (AASHTO T 350) is less than the minimum % recovery. Elastic Recovery must be used for the

acceptance criteria in this ins

tance.

EQUIPMENT

Provide all equipment necessary to transport, store, sample, heat, apply, and incorporate asphalts, oils, and
emulsions.
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41.

CONSTRUCTION

Typical Material Use. Use materials shown in Table 18, unless otherwise determined by the

Engineer.

Table18

Typical Material Use

Material Application

Typically Used Materials

Hot-mixed, hot-laid asphalt mixtures

PG binders, A-R binders Types | and ||

Surface treatment

AC-5, AC-10, AC-15P, AC-20XP, AC-10-2TR, AC-20-5TR,
HFRS-2, MS-2, CRS-2, CRS-2H, CRS-2TR, CMS-2P HFRS-2P,
CRS-2P, CHFRS-2P, A-R hinders Types Il and Il

Surface treatment (cool weather)

AC12-5TR, RC-250, RC-800, RC-3000, MC-250, MC-800,
MC-3000, MC-2400L, CMS-2P

Precoating AC-5, AC-10, PG 64-22, SS-1, SS-1H, CSS-1, CSS-1H
Tack coat PG Binders, SS-1H, CSS-1H, EAP&T, TRAIL, EBL
Fog seal SS-1, SS-1H, CSS-1, CSS-1H, CMS-1P

Hot-mixed, cold-laid asphalt
mixtures

AC-0.6, AC-1.5, AC-3, AES-300, AES-300P, CMS-2, CMS-2S

Patching mix

MC-800, SCM |, SCM II, AES-300S

Recycling

AC-0.6, AC-1.5, AC-3, AES-150P, AES-300P, recycling agent,
emulsified recycling agent

Crack sealing

SS-1P, polymer mod AE crack sealant, rubber asphalt crack
sealers (Class A, Class B)

Microsurfacing

CSS-1P

Prime

MC-30, AE-P, EAP&T, PCE

Curing membrane

SS-1, 8S-1H, CSS-1, CSS-1H, PCE

Erosion control

SS-1, 8S-1H, CSS-1, CSS-1H, PCE

FDR -Foaming

PG 64-22, FDR EM-SY, FDR EM-HY

Storage and Application Temperatures. Use storage and application temperatures in accordance with
Table 19. Store and apply materials at the lowest temperature yielding satisfactory results. Follow the
manufacturer’s instructions for any agitation requirements in storage. Manufacturer’s instructions regarding
recommended application and storage temperatures supersede those of Table 19.
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