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ADDENDUM ACKNOWLEDGMENT

Each bidder is required to acknowledge receipt of an addendum issued for a specific 
project. This page is provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT 
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging 
that they have taken the addendum(s) into consideration when preparing their bid and that the information 
contained in the addendum will be included in the contract, if awarded by the Commission or other 
designees.
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2014 SPECIFICATIONS

WORK CONSISTING OF LANDSCAPE DEVELOPMENT
                                       CALDWELL   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 102 working days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

SIX THOUSAND (Dollars) (       $6,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes.
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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TEXAS DEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we,  (Contractor Name) _____________________________________________________________

____________________________________________________________________________________

Hereinafter called the Principal, and (Surety Name) ___________________________________________

____________________________________________________________________________________

a corporation or firm duly authorized to transact surety business in the State of Texas, hereinafter called the 
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in 
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one 
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount 
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and 
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, the principal has submitted a bid for the following project identified as:  

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the  Principal shall enter into 
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and 
void.  If in the event of failure of the Principal to execute  such Contract in accordance with the terms of such bid, 
this bond shall become the property of the  Obligee, without recourse of the Principal and/or Surety, not as a 
penalty but as liquidated damages.

Signed this _______________________________ Day of _______________________ 20_________

By:  ________________________________________________________________________________
(Contractor/Principal Name)

____________________________________________________________________________________
(Signature and Title of Authorized Signatory for Contractor/Principal)

*By: ________________________________________________________________________________
(Surety Name)

____________________________________________________________________________________
(Signature of Attorney-in-Fact)

*Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

This form may be removed from the proposal.
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BIDDER’S CHECK RETURN

IMPORTANT

The space provided for the return address must be completed to facilitate the return of 
your bidder’s check.  Care must be taken to provide a legible, accurate, and complete return 
address, including zip code.  A copy of this sheet should be used for each different return 
address.

NOTE

Successful bidders will receive their guaranty checks with the executed contract.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

IMPORTANT

PLEASE RETURN THIS SHEET IN ITS ENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in 
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: __________________________________ Date:  ____________________________

Title: ________________________________________________________________________________

For (Contractor's Name): ________________________________________________________________

Project _____________________________________________  County __________________________
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be 
read publicly by the Department at the public bid opening. 

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is 
not binding on either the bidder or the Department. It is further agreed that the official total bid amount 
for this proposal will be determined by multiplying the unit bid prices for each pay item by the 
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

$______________________________________

Total Bid Amount

 



Control                                                                                           
Project                                                                                        
Highway                                                                                               
County                                                                                                
                                                                                                              
===============================================================================================
ALT     ITEM   DESC   SP                   Bid Item Description                Unit              Quantity                Bid Price          Amount          Seq   
===============================================================================================
  

                                                                
                                                                                                               
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          
                                                                                                              
Additional Signature for Joint Venture:                                                                       
                                                                                                              
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          

 

Total Bid Amount _______$2,664.00________

  EXAMPLE OF BID PRICES SUBMITTED BY COMPUTER PRINTOUT

0001-03-030
STP 2000(938)HES
SH 20
EL PASO

              104       509              REMOV CONC (SDWLK)                 SY               266.400                $10.000        $2,664.00           1



                                  

                                  

                                                                                                                                                                                                                                                    

                    EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE

EXAMPLES
             BID PRICES SUBMITTED BY HAND WRITTEN FORMAT

  Unit price for each plant in place

  249      014  FLEX BASE(DEL)(DENSCOT)(TY A GR4 CL2)  TON         56,787.00         14

 ALT
       ITEM-CODE

ITEM
 NO

 DESC

   NO

  S.P.

  NO.

            UNIT BID PRICE ONLY

              WRITTEN IN WORDS UNIT
     APPROX

   QUANTITIES

    DEPT

     USE

    ONLY

  190     026   RED OAK 1 1/2  - 1 3/4  GAL BB   EA                9.000          1

     
                 DLRS

                CENTS

                 DLRS

                CENTS

Unit price for each ton of Flexible Base

  430    001   001  CL  A  CONC FOR EXT STR  (CULV)    CY                45.000         27

Unit price for each cubic yard of Concrete

                 DLRS

                CENTS

  610    007   001  RDWY ILL ASSEM(TY ST 50T-8-8)(.4 KW)S    EA              13.000           7

Unit price of each Roadway Illumination Assembly

                 DLRS

                CENTS

                 EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE
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PROPOSAL SHEET

Proposal Sheet
PROJECT C 152-2-71 TxDOT
COUNTY  CALDWELL FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

104 6022 REMOVING CONC (CURB AND GUTTER)
DOLLARS

and CENTS

LF 30.000 1

110 6003 EXCAVATION (SPECIAL)
DOLLARS

and CENTS

CY 119.000 2

170 6001 IRRIGATION SYSTEM
DOLLARS

and CENTS

LS 1.000 3

192 6002 PLANT MATERIAL (1-GAL)
DOLLARS

and CENTS

EA 103.000 4

192 6004 PLANT MATERIAL (5-GAL)
DOLLARS

and CENTS

EA 50.000 5

192 6012 MULCH
DOLLARS

and CENTS

CY 6.500 6

192 6014 PLANT SOIL MIX
DOLLARS

and CENTS

CY 52.000 7

192 6025 PLANT MATERIAL (45 GAL) (TREE)
DOLLARS

and CENTS

EA 9.000 8

193 6001 PLANT MAINTENANCE
DOLLARS

and CENTS

MO 24.000 9

193 6007 IRRIGATION SYSTEM OPER AND MAINT
DOLLARS

and CENTS

MO 24.000 10

432 6006 RIPRAP (CONC)(CL B)
DOLLARS

and CENTS

CY 6.000 11

459 6001 GABIONS (GALV)
DOLLARS

and CENTS

CY 14.000 12
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500 6001 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 13

502 6001 008 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 5.000 14

506 6040 002 BIODEG EROSN CONT LOGS (INSTL) (8")
DOLLARS

and CENTS

LF 100.000 15

506 6043 002 BIODEG EROSN CONT LOGS (REMOVE)
DOLLARS

and CENTS

LF 100.000 16

528 6001 COLORED TEXTURED CONC (4")
DOLLARS

and CENTS

SY 200.000 17

529 6008 CONC CURB & GUTTER (TY II)
DOLLARS

and CENTS

LF 30.000 18

531 6001 CONC SIDEWALKS (4")
DOLLARS

and CENTS

SY 139.000 19

531 6010 CURB RAMPS (TY 7)
DOLLARS

and CENTS

EA 2.000 20

618 6014 CONDT (PVC) (SCH 40) (3/4")
DOLLARS

and CENTS

LF 225.000 21

618 6023 CONDT (PVC) (SCH 40) (2")
DOLLARS

and CENTS

LF 50.000 22

618 6024 CONDT (PVC) (SCH 40) (2") (BORE)
DOLLARS

and CENTS

LF 110.000 23

620 6005 ELEC CONDR (NO.10) BARE
DOLLARS

and CENTS

LF 455.000 24

Proposal Sheet
PROJECT C 152-2-71 TxDOT
COUNTY  CALDWELL FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



3-3

620 6006 ELEC CONDR (NO.10) INSULATED
DOLLARS

and CENTS

LF 2,320.000 25

624 6001 GROUND BOX TY A (122311)
DOLLARS

and CENTS

EA 1.000 26

628 6116 ELC SRV TY D 120/240 060(NS)AL(E)SP(O)
DOLLARS

and CENTS

EA 1.000 27

1002 6002 LANDSCAPE AMENITY (TY 1)
DOLLARS

and CENTS

EA 1.000 28

1002 6003 LANDSCAPE AMENITY (TY 2)
DOLLARS

and CENTS

EA 4.000 29

4099 6001 ORNAMENTAL STEEL FENCE
DOLLARS

and CENTS

LF 54.000 30

6185 6002 002 TMA (STATIONARY)
DOLLARS

and CENTS

DAY 20.000 31

Proposal Sheet
PROJECT C 152-2-71 TxDOT
COUNTY  CALDWELL FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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CERTIFICATION OF INTEREST IN OTHER BID 
PROPOSALS FOR THIS WORK

By signing this proposal, the bidding firm and the signer certify that the following information, as 
indicated by checking “Yes” or “No” below, is true, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in this work for consideration for performing a portion of this work. 

________   YES

________    NO 

B. If this proposal is the low bid, the bidder agrees to provide the following 
information prior to award of the contract.

1. Identify firms which bid as a prime contractor and from which the bidder
 received quotations for work on this project.

2. Identify all the firms which bid as a prime contractor to which the bidder 
gave quotations for work on this project.

 



LANDSCAPE ARCHITECT

                   SEAL
 

          Control

          Project

          Highway

          County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special 
Provisions, General Notes and Specification Data 
in this document have been selected by me, or 
under my responsible supervision as being appli-
cable to this project.  Alteration of a sealed docu-
ment without proper notification to the 
responsible landscape architect is an offense 
under the Landscape Architecture Practice Act.

         The seal appearing on this
        document was authorized by

0152-02-071

C 152-2-71

US 183

CALDWELL

 Mark Baker

3402

Mark Baker, RLA
   DECEMBER 11, 2023
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 General Notes Sheet A 

GENERAL NOTES:   Version: January 4, 2024 

 

GENERAL 

Contractor questions and requests for documents on this project are to be addressed to the 

following individual(s): 

Bastrop Area             Diana.Schulze@txdot.gov 

Bastrop Area  Tanli.Sun@txdot.gov  

 

Questions and requests for documents will be accepted via the Letting Pre-Bid Q&A web page.  

All questions and any corresponding responses that are generated will be posted through the 

same Letting Pre-Bid Q&A web page.  This webpage can be accessed from the Notice to 

Contractors dashboard located at the following Address: 
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 

 

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to 

navigate to the project you are interested in by scrolling or filtering the dashboard using the 

controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for 

and click on the link in the window that pops up. 

 

References to manufacturer’s trade name or catalog numbers are for the purpose of identification 

only.  Similar materials from other manufacturers are permitted if they are of equal quality, 

comply with the specifications for this project, and are approved. 

 

If work is performed at Contractor’s option, when inclement weather is impending, and the work 

is damaged by subsequent precipitation, the Contractor is responsible for all costs associated 

with replacing the work, if required. 

 

The roadbed will be free of organic material prior to placing any section of the pavement 

structure. 

 

Contact the supervisor for the passenger facility at Capital Metro and request the relocation of 

Capital Metro signs.  Contact the supervisor at (512) 385-0190. 

 

Equip all construction equipment used in roadway work with highly visible omnidirectional 

flashing warning lights. 

 

Intelligent Transportation Systems (ITS) Infrastructure may exist within the limits of this project 

and that the system must remain operational throughout construction.  The exact location of ITS 

Infrastructure is not known.  Contact the TxDOT Area Engineer's or Inspection Team's Office 

for the location(s) at least 72 hours before commencing any work that might affect present ITS 

Infrastructure. In the event of system damage, notify TxDOT/CTECC at (512) 974-0883 within 

one hour of occurrence.    Refer to Item 6000 for additional details. 

 

Provide a smooth, clean sawcut along the existing asphalt or concrete pavement structure, as 

directed.  Consider subsidiary to the pertinent Items. 

 

../../../../txdot/pw_online/txdot4/pwonline_darrius.knox/d1043601/Diana.Schulze@txdot.gov
mailto:Tanli.Sun@txdot.gov
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors
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 General Notes Sheet B 

Construct all manholes/valves to final pavement elevations prior to the placement of final 

surface.  If the manholes/valves are going to be exposed to traffic, place temporary asphalt 

around the manhole/valve to provide a 50:1 taper.  The asphalt taper is subsidiary to the ACP 

work. 

 

Keep the roadway free of debris and sediment caused by construction activities. Dispose of all 

material in accordance with federal, state, and local regulations. This work is subsidiary. 

 

Damage to existing pipes and SET’s due to Contractor operations will be repaired at Contractor’s 

expense.  

 

All locations used for storing construction equipment, materials, and stockpiles of any type, 

within the right of way, will be as directed.  Use of right of way for these purposes will be 

restricted to those locations where driver sight distance to businesses and side street intersections 

is not obstructed and at other locations where an unsightly appearance will not exist.  The 

Contractor will not have exclusive use of right of way but will cooperate in the use of the right of 

way with the city/county and various public utility companies as required. 

 

Coordinate and obtain approval for all bridgework over existing roadways. 

 

Bridge Vertical Clearance and Traffic Handling. 

Notify TxDOT project staff and the local bridge engineer 10 business days prior to the 

following:  change in vertical clearance, placing beams/girders over traffic, opening or 

removing traffic from a bridge or portion of a bridge, and completion of bridge work.  This 

requirement includes bridge class culverts.  Provide vertical clearance for all structures 

(including signal mast arms, span wires, and overhead sign bridge structures) within the project 

limit.  Submit information and notices to local bridge engineer at AUS_BRG_Notify@txdot.gov. 

     

 

During evacuation periods for Hurricane events the Contractor will cooperate with Department 

for the restricting of Lane Closures and arranging for Traffic Control to facilitate Coastal 

Evacuation Efforts.   

 

ITEM 2 – INSTRUCTIONS TO BIDDERS 

This Contract includes non-site specific work.  Multiple work orders will be used to procure 

work of the type identified in the Contract at locations that have not yet been determined. 

 

ITEM 5 – CONTROL OF THE WORK 

Place construction or silt fence 2 ft. inside TxDOT ROW along the Railroad ROW.  If work is to 

be performed inside the Railroad ROW, then the Contractor will coordinate with the Railroad for 

a Railroad Flagger.  This work is subsidiary.   

 

Place construction stakes at intervals of no more than 100 ft.  This work is subsidiary. 

 

Provide a 72 hour advance email notice to AUS_Locate@TxDOT.gov to request illumination, 

traffic signal, ITS, or toll equipment utility locates. Provide AUS_Locate@TxDOT.gov an 

mailto:AUS_BRG_Notify@txdot.gov
mailto:AUS_Locate@TxDOT.gov
mailto:AUS_Locate@TxDOT.gov
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 General Notes Sheet C 

electronic pdf of as-builts within 21 calendar days of illumination, traffic signal, ITS, or toll 

equipment being placed into operation.  As-built shall include GPS coordinates of manholes and 

junction boxes. Include final version of RFI’s and revised plan sheets.  

 

Precast Alternate Proposals. 

When a precast or cast-in-place concrete element is included in the plans, a precast concrete 

alternate may be submitted in accordance with “Standard Operating Procedure for Alternate 

Precast Proposal Submission” found online at Alternate Precast Proposal Submission 

(txdot.gov). Acceptance or denial of an alternate is at the sole discretion of the Engineer.  

Impacts to the project schedule and any additional costs resulting from the use of alternates are 

the sole responsibility of the Contractor. 

 

Thermoplastic Pipe Alternate Proposals 

When a reinforced concrete or corrugated metal pipe is included in the plans, a thermoplastic 

polypropylene pipe alternate may be submitted in a 2-phase process.  Acceptance or denial of an 

alternate is at the sole discretion of the Engineer.  Impacts to the project schedule and any 

additional costs resulting from the use of alternates are the sole responsibility of the Contractor.  

 

Phase 1 submit an official request to TxDOT PM with a summary of proposed locations, max 

depth of placement for each location, cover depth, and pipe diameters. TxDOT goal is to review 

and respond within 10 days. Phase 1 approval does not guarantee Phase 2 approval.  

Phase 2 submit the following documents with all documents signed and sealed by a licensed 

Engineer in the state of Texas.  1-Provide a redline or revised set of drainage plans reflecting the 

revised locations. 2-Provide certification that the use of the alternate pipe and proposed bedding 

are adequate for the proposed application, depth, etc.  3-Provide a completed thermoplastic pipe 

installation drawing using the following, 

 

https://ftp.txdot.gov/pub/txdot/brg/thermoplastic-pipe-installation-drawing.pdf  

https://ftp.txdot.gov/pub/txdot/brg/thermoplastic-pipe-installation-drawing.dgn  

 

For all uses of thermoplastic pipe as an alternate, furnish, install, and inspect the thermoplastic 

pipe in accordance with SS4216 or latest thermoplastic pipe special specification at time of 

letting. Minimum values, such as cover depth, required by the specification, installation drawing, 

etc. will not be waived. Use granular backfill unless flowable fill or CSB is required by the 

alternate design. Backfill locations shown in the bid plans using flowable fill or CSB must use 

the backfill per the bid plans.   

 

Electronic Shop Drawing Submittals. 

Submit electronic shop drawing submittals according to the current Guide to Electronic Shop 

Drawing Submittal which can be found online at, 

https://www.txdot.gov/business/resources/highway/bridge/shop-drawing-submittal-cycle.html.   

 

Pre-approved producers can be found online at, 

https://www.txdot.gov/business/resources/materials/material-producer-list.html.   

 

https://ftp.txdot.gov/pub/txdot-info/brg/design/alternate-precast-proposal-submission.pdf
https://ftp.txdot.gov/pub/txdot-info/brg/design/alternate-precast-proposal-submission.pdf
https://ftp.txdot.gov/pub/txdot/brg/thermoplastic-pipe-installation-drawing.pdf
https://ftp.txdot.gov/pub/txdot/brg/thermoplastic-pipe-installation-drawing.dgn
https://www.txdot.gov/business/resources/highway/bridge/shop-drawing-submittal-cycle.html
https://www.txdot.gov/business/resources/materials/material-producer-list.html
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 General Notes Sheet D 

Use the following contact list for all submittals that are not required to be sent to Bridge Division 

and to copy the Engineer for all submittals to the Bridge Division.  

 

Submittal Contact List 

Bastrop Area  Diana.Schulze@txdot.gov              AUS_BA-ShopReview@txdot.gov  

Signal Shop  Kevin.Plumlee@txdot.gov  

Signal Shop  Dave.Henry@txdot.gov  

 

ITEM 6 - CONTROL OF MATERIALS 

Give a minimum of 1 business day notice for materials, which require inspection at the Plant. 

 

For structures with paint containing hazardous materials, provide locations of material removal 

60 days prior to begin removal.  For metal elements to be removed, mechanical shear or 

unbolting for removal and disposal does not require paint abatement but requires 60-day advance 

notice. 

 

For removal, tie, or tap of asbestos concrete (AC) pipe, contact TxDOT and the local utility 

company 60 days prior to performing the work.  Expose the AC pipe to provide a minimum of 1 

ft. of clearance around the top and sides.  A minimal amount of soil may remain around the AC 

pipe to avoid disturbance.  The local utility company will be responsible for the demo notice to 

DSHS and removal of the AC pipe.  Tie or tap into existing AC pipe may require removing an 

entire section of pipe from collar to collar and replacement of pipe with new pipe using existing 

bid items.  

 

Storage of Material Near Structures 

Do not store equipment or flammable material within 100 ft. of bridges, culverts, or near their 

openings (portals). Flammable materials include all material that is not metal or aluminum. 

 

ITEM 7 – LEGAL RELATIONS AND RESPONSIBILITIES 

TxDOT will coordinate with TDLR regarding pedestrian elements and sidewalks. The contractor 

will procure and provide all permits, licenses, and inspections; pay all charges, fees, and taxes 

regarding TDLR rules governing industrialized housing and buildings.    

 

 No significant traffic generator events identified. 

 

Refer to the Environmental Permits, Issues and Commitments (EPIC) plan sheets for additional 

requirements and permits. 

  

When any abandoned well is encountered, cease construction operations in this area and notify 

the Engineer who will coordinate the proper plugging procedures. A water well driller licensed 

in the State of Texas must be used to plug a well. 
 

Perform maintenance of vehicles or equipment at designated maintenance sites.  Keep a spill kit 

on-site during fueling and maintenance. This work is subsidiary. 

 

mailto:Diana.Schulze@txdot.gov
mailto:AUS_BA-ShopReview@txdot.gov
mailto:Kevin.Plumlee@txdot.gov
mailto:Dave.Henry@txdot.gov
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 General Notes Sheet E 

Maintain positive drainage for permanent and temporary work for the duration of the project.  Be 

responsible for any items associated with the temporary or interim drainage and all related 

maintenance.  This work is subsidiary.   

 

Suspend all activities near any significant recharge features, such as sinkholes, caves, or any 

other subterranean openings that are discovered during construction or core sampling.  Do not 

proceed until the designated Geologist or TCEQ representative is present to evaluate and 

approve remedial action. 

 

Locate aboveground storage tanks kept on-site for construction purposes in a contained area as to 

not allow any exposure to soils.  The containment will be sized to capture 150% of the total 

capacity of the storage tanks. 

 

PSL in Edwards Aquifer Recharge and Contributing Zone.  

Obtain written approval from the Engineer for all on or off right of way PSLs not specifically 

addressed in the plans.  Provide a signed sketch of the location 30 business days prior to use of 

the PSL.  Include a list of materials, equipment and portable facilities that will be stored at the 

PSL.  TxDOT will coordinate with the necessary agencies.  Approval of the PSL is not 

guaranteed.  Un approved PSL is not a compensable impact.   

Work within a USACE Jurisdictional Area.  

Do not initiate activities within a U.S. Army Corps of Engineers (USACE) jurisdictional area 

that have not been previously evaluated by the USACE as part of the permit review of this 

project.  Such activities include, but are not limited to, haul roads, equipment staging areas, 

borrow and disposal sites.  Obtain written approval from the Engineer for activities not 

specifically addressed in the plans.  Provide a signed sketch and description of the location 60 

business days prior to begin work at the location.  Complete and return any forms provided by 

TxDOT.  Approval of the work is not guaranteed.  Un approved work is not a compensable 

impact.   

 

Work over or near Bodies of Water (lakes, rivers, ponds, creeks, dry waterways, etc.). 

Keep on site a universal spill kit adequate for the body of water and the work being performed.  

Debris is not allowed to fall into the ordinary high-water level (OHWL). Debris that falls into the 

OHWL must be removed at the end of each work day.  Debris that falls into the floodway must 

be removed at the end of each work week or prior to a rain event.  Install and maintain traffic 

control devices to maintain a navigable corridor for water traffic, except during bridge demo and 

beam placement.  This work is subsidiary. 

 

Obtain written approval from the Engineer for temporary fill or crossings not specifically 

addressed in the plans.  Provide a signed sketch of the location 60 business days prior to begin 

work at the location.  Complete and return any forms provided by TxDOT.  Approval of the 

work is not guaranteed.  Unapproved work is not a compensable impact.   

 

DSHS Asbestos and Demolition Notification. 

Complete and provide the Texas Department of State Health Services (DSHS) notification form 

to the Engineer and email to AUS_BRG_Notify@txdot.gov at least 30 calendar days prior to 

mailto:AUS_BRG_Notify@txdot.gov
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bridge removal or renovation for each phase or step of work.  Notify the Engineer via email of 

any changes to the work start and end dates.  

 

Migratory Birds and Bats. 

Migratory birds and bats may be nesting within the project limits and concentrated on roadway 

structures such as bridges and culverts. Remove all old and unoccupied migratory bird nests 

from any structures, trees, etc. between September 16 and February 28. Prevent migratory birds 

from re-nesting between March 1 and September 15.  Prevention shall include all areas within 25 

ft. of proposed work.  All methods used for the removal of old nesting areas and the prevention 

of re-nesting must be submitted to TxDOT 30 business days prior to begin work.  This work is 

subsidiary.  

 

If active nests are encountered on-site during construction, all construction activity within 25 ft. 

of the nest must stop. Contact the Engineer to determine how to proceed. 

 

Tree and Brush Trimming and Removal. 

Work will be conducted September 16 thru February 28. Work conducted outside this timeframe 

will require a bird survey.  Submit a survey request to TxDOT 30 business days prior to begin 

work. 

 

If within the removal time period, removal work may be conducted during delayed start period 

using proper traffic control per TCP standards. 

 

Upon begin removal operations, all removal work for the project must be completed within 21 

calendar days.  Completion of removal includes removing from ROW or mulching of all debris.   

 

No extension of time or compensation will be granted for a delay or suspension due to the above 

bird, bat, and tree/brush requirements. 

 

Law Enforcement Personnel. 

Submit charge summary and invoices using the Department forms. 

   

Patrol vehicles must be clearly marked to correspond with the officer’s agency and equipped 

with appropriate lights to identify them as law enforcement.  For patrol vehicles not owned by a 

law enforcement agency, markings will be retroreflective and legible from 100 ft. from both 

sides and the rear of the vehicle.  Lights will be high intensity and visible from all angles.  

 

No payment will be made for law enforcement personnel needed for moving equipment or 

payment for drive time to/from the event site.  A minimum number of hours is not guaranteed.  

Payment is for work performed. If the Contractor has a field office, provide an office location for 

a supervisory officer when event requires a supervising officer.  This work is subsidiary.  

 

A maximum combined rate of $85 per hour for the law enforcement personnel and the patrol 

vehicle will be allowed.    Any scheduling fee is subsidiary per Standard Specification 502.4.2.  

Cancel law enforcement personnel when the event is canceled.  Cancellation, minimums or 

“show up” fees will not be paid when cancellation is made 12 hours prior to beginning of the 
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event. Failure to cancel within 12 hours will not be cause for payment for cancellation, 

minimums, or "show up" time.  Payment of actual “show up” time to the event site due to 

cancellation will be on a case-by-case basis at a maximum of 2 hours per officer.   

 

Alterations to the cancellation and maximum rate must be approved by the Engineer or pre-

determined by official policy of the officer’s governing authority.  

 

Back Up Alarm. 

For hours 9 P to 5 A, utilize a non-intrusive, self-adjusting noise level reverse signal alarm.  This 

is not applicable to hotmix or seal coat operations.  This is subsidiary.  

 

ITEM 8 – PROSECUTION AND PROGRESS 

A Special Provision to Item 8 to revise the begin work date has been included for the following 

reason(s):  Planting must be installed between the months of September and November. 

 

Lane Closure Assessment Fee. 

The monthly estimate will be deducted a fee per 15-minute interval according to the following 

schedule for each closure or obstruction that extends beyond the allowable closure time.  Fee will 

be based on Annual Average Daily Traffic (AADT) of the roadway.   Use AADT information as 

shown on the plans. If AADT is not found on the plans please use TxDOT – Statewide Planning 

Map https://www.txdot.gov/apps/statewide_mapping/StatewidePlanningMap.html. If the 

roadway has a peak direction of traffic, the Engineer may reduce the fee by 25 percent for off-

peak direction of traffic for up to 30 minutes. 

AADT Lane Closure Assessment 

Fee (per lane per 15 

minutes) More than To and Including 

0 10000 $150.00 

10000 20000 $300.00 

20000 40000 $600.00 

40000 60000 $900.00 

60000 80000 $1,200.00 

80000 100000 $1,500.00 

100000   $1,800.00 

All of IH 35 Mainlanes   $2,000.00 

 

ITEM 110 – EXCAVATION 

The Engineer will define unsuitable material. 

  

ITEM 160 - TOPSOIL 

Off-site topsoil will have a minimum PI of 25.   

 

No Sandy Loam allowed. 

Obtain approval of the actual depth of the topsoil sources for both on-site and off-site sources. 

 

Construct topsoil stockpiles of no more than five (5) feet in height. 

https://nam11.safelinks.protection.outlook.com/?url=https%3A%2F%2Fwww.txdot.gov%2Fapps%2Fstatewide_mapping%2FStatewidePlanningMap.html&data=05%7C01%7CKevin.Kirchoff%40txdot.gov%7Cceca4d408de643fe35b108dbe06dca92%7C39dba4765c094c6391dace7a3ab5224d%7C0%7C0%7C638350534370061204%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C3000%7C%7C%7C&sdata=JaoZjOJkUrnZzcLUiSwoOXPSAZx3i4Gp3BbMwJxCEj4%3D&reserved=0
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It is permissible to use topsoil dikes for erosion control berms within the right of way, as 

directed. 

Seed or track slopes within 14 days of placement.  

 

Salvage topsoil from sites of excavation and embankment.  Maximum salvage depth is 6 inches.   

Windrowing of topsoil obtained from the Right of Way (ROW) is not allowed.   

 

ITEM 170 - IRRIGATION SYSTEM 

All work, equipment, and materials for the irrigation system are considered subsidiary to Item 

170. Submit copy of Texas Irrigation license at preconstruction meeting.  

 

Submit for approval, an irrigation plan for a drip irrigation system, designed by a licensed 

irrigator, according to the information shown in the plans and following TCEQ requirements. 

Design the system to sufficiently distribute water to all plant material in accordance with the 

rules and regulations of TCEQ and the local water authority. Install the irrigation design, as 

approved.  

 

Provide a seasonal (spring, summer, fall, winter) watering schedule based on either current/real 

time evapotranspiration data or monthly historical evapotranspiration data, monthly effective 

rainfall estimates, plant landscape coefficient factors, and site factors.   

 

Locate all underground utilities and conduit locations prior to digging or trenching.  

 

Place irrigation pipe to avoid conflicts with utilities and other appurtenances. Place all valves in 

accessible locations, as directed. Contact Engineer for location of TxDOT utility lines. 

 

Do not install substitutions or alternate equipment without prior approval. Install equipment 

according to manufacturer’s directions, unless otherwise directed. 

 

All costs and fees for water will be considered subsidiary to Item 170.  

 

Establish the water service account under the Contractor’s name and pay for all fees, deposits, 

and costs related to equipment, installation, inspections, and water service throughout the project, 

until final completion and acceptance. Contact Georgetown Utility Systems Customer 

Service/Austin Water to obtain information regarding fees and costs. The State will not be 

responsible for any changes or increases in water fees or price structure.  

 

Provide 1 inch, temporary hydrant water meters from the City Georgetown Utility Systems 

Customer Service/Austin Water Services for irrigation purposes and provide water throughout 

the duration of the entire contract. Be aware of all hydrant meter renewal requirements, fines, 

and/or penalties.  Contact Georgetown Utility Systems Customer Service/Austin Water Water 

Services at (512) 930-3640/(512) 972-0101 to obtain information regarding the costs and all 

current requirements for temporary fire hydrant meters. 
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Provide RPZ backflow prevention assemblies that are approved by the city water authority. 

Ensure that temporary hydrant meters are secured to hydrants. The State is not responsible for 

theft of hydrant meters.  

 

Schedule, coordinate, and pay all fees for installation of hydrant meters and BPA testing, as 

required by the local water authority.  

 

All sleeves and bores for irrigation are considered subsidiary. No additional compensation will 

be given for bores that are needed to replace lost, damaged, or non-existing sleeves. Provide a 

minimum of eighteen (18) inches clearance below the bottom of roadway pavement structures 

for bores, with a minimum depth of no less than 30 inches to pavement surface.  

 

Use SCHD 80 PVC pipe for bore casings, all exposed, above ground irrigation pipe. Use SCHD 

40 PVC for all below ground irrigation pipe unless otherwise directed. Bury main lines and 

lateral pipe a minimum of 12 inches below grade.  

 

Provide one-half (½) inch drip tubing with punch-in emitters, as shown in the plans. Staple and 

bury drip tubing two (2) inches below soil line.  

 

Prior to backfilling, test the system according to Item 170, with TxDOT inspector present. 

 

AS-BUILT DRAWINGS. Provide “As-Built” drawings on 11” x 17” sheets that show the exact 

location of bores, valves, backflow preventer, quick couplers, and location changes of irrigation 

mainlines, if different from original layout. Show the dimensional distances of valve and device 

locations from 2 permanent objects such as curbs, walls, light poles, etc. Additional irrigation 

sheets for this purpose can be obtained from the Engineer. Show valve and mainline location 

changes in RED ink, if different than originally shown in the plans. As-Built Drawings must be 

sealed by a Licensed Irrigation Contractor and must include all information required by TCEQ.  

  

Submit As-Built Irrigation Drawings for approval before final payments for Item 170 are made 

and before the Landscape Establishment period (Item 193) begins.  

 

Monitor water distribution and check for leaks or over-saturation. Repair and adjust irrigation to 

prevent wasted water.  

 

Conform to watering schedule, times, and usage restrictions set by the city or local water 

authority. Repair and replace parts as required to keep irrigation systems operating and 

functioning properly, without additional compensation, throughout the entire contract. 

 

Ensure proper distribution of water for proper plant growth. Immediately repair irrigation 

malfunctions and replace materials or equipment, as needed, to keep irrigation system fully 

operational. The irrigation system shall be run a minimum of monthly to ensure the life of the 

plant material. Plants that are damaged or die as a result of irrigation system failures or not 

operating, will be immediately replaced at no additional expense to the State. 
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At completion of contract and as directed, contact the local water authority to disconnect 

temporary hydrant meters. Remove hydrant meters and cap irrigation lines. Close the water 

account, as directed. Do not transfer account to the State.  

 

ITEM 192 – LANDSCAPE PLANTING  

Locate all underground utilities and conduits prior to digging. 

 

The Engineer may make adjustments to the plant and planting bed locations to meet field 

conditions.  These changes are considered incidental and there will be no additional 

compensation. 

 

Do not work subsoil for planting operations when moisture content is so great that excessive 

compaction will occur, or when subsoil is so dry that the clods will not break readily.  Apply 

water if necessary.  These conditions will be determined by the Engineer as planting operations 

begin.   

 

It may be necessary to suspend planting operations if the Engineer determines that unusually hot, 

dry weather or water restrictions will affect thriving growth of plant material.  If planting 

operations are suspended, time charges will also be suspended until the Engineer determines that 

planting operations can begin again.  Continue to maintain previously planted plants during time 

suspension.  No extra compensation will be allowed due to such suspensions. 

 

Remove undesirable vegetation from work zone, as directed. This work is incidental and will be 

considered subsidiary to Item 192.  

 

If requested, provide tree or plant photos that show that the materials provided will meet 

minimum measurements and size specifications. Submit one photo per size and item. Photo will 

be used as the standard for all sizes.  

 

Provide Compost that meets specifications under Item 161. Ensure that mulch and compost is 

free of visible debris and unsuitable materials.    

 

Prior to backfilling bed areas, conduct water percolation tests, as shown in the plans. Contact 

Landscape Architect if excavated bed areas do not drain efficiently. 

 

Water all plants within the same day of installation. Thoroughly soak root balls of large plants 

and trees. Set base of plant pit so that top of root ball is set slightly above grade and will not 

settle below grade. If top of root ball settles below grade, plant must be replanted at proper depth 

or replaced, without additional compensation.   

 

Stake trees for support during the same day as planted.  Trees that cannot stand erect without 

plant supports will be rejected.  Ensure trees and tall shrubs remain plumb and straight for all 

given conditions throughout the contract period.  Staking method must allow trunk to sway with 

the wind while remaining plumb. 

 

Maintenance and 90-Day Warranty. 
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Maintain all plants in a healthy, growing condition. Replace dead or severely damaged plants as 

directed.   

 

Keep project area clean and remove all litter. Remove all trimmings and debris from project site. 

 

Keep planting beds free of weeds and undesirable species. Do not use string trimmers or spray 

herbicide in planting beds or tree watering basins. Spraying herbicide is not allowed. Apply 

herbicide by a wicking method, only. A wicking method consists of a wick or rope soaked in 

herbicide attached to a handle. The wetted wick is used to wipe or brush herbicide over the weed. 

Do not allow herbicide to contact planted vegetation, contaminate the soil, or contact bodies of 

water. 

Use Glysophate, (Round-Up or approved equal), in a wicking method for weed control 

after plants have been installed. Follow manufacturer’s directions and use properly 

licensed personnel.  

 

Mow a five (5) foot border around each planting bed. Mow turf to a height of four (4) inches. 

Remove litter from area before mowing. Mow according to the following schedule: 

 Mow every two weeks from March 1 to October 31. 

 Mow once a month from November 1 to February 28.  

 

At the end of the 90-day maintenance period of Item 192, and prior to beginning Item 193, 

“Plant Establishment,” replace all dead or damaged plants that are considered unacceptable, as 

directed. Item 193 will begin after all work is complete and in-place, and all punch list items 

have been corrected, as directed and approved.  

 

ITEM 193 -LANDSCAPE ESTABLISHMENT 

Item 193 will begin, as directed, after the 90-day maintenance and warranty period (Item 192) 

has been completed and approved.  

 

Continue to provide all maintenance activities described in Item 192 and as shown in the plans.  

 

Assume responsibility for health and growth of all plant material in landscaped areas. Keep 

plants, trees, plant beds, watering basins, and areas immediately around plantings neat and 

presentable. Remove all dead or broken limbs, sucker growth, litter, and debris from beds and 

tree basins.  

 

Correct erosion damage. Maintain depth of mulch or erosion control compost, as shown in the 

plans. Additional mulch or erosion control compost material needed to maintain proper depth 

and coverage will be considered subsidiary to Item 193. 

 

Keep irrigation system fully operational. Cost of water will be considered subsidiary to this Item. 

If irrigation system fails, provide an alternative means of watering plants until system is made 

fully operational. Trucks, tanks, or any additional equipment needed to provide water to plants 

will be considered subsidiary. Plants that are damaged or die as a result of irrigation failures, will 

be immediately replaced at no additional expense to the State. 

 



County: Caldwell Sheet:   

Highway: US 183 Control: 0152-02-071 

  

 

 General Notes Sheet L 

Keep irrigation system operating and fully functional. 

 

Replace dead or unacceptable plant material, only as directed. Replacements for deciduous trees 

and deciduous woody shrubs that are planted during winter dormancy, without green foliage, 

will only be considered acceptable after healthy, visible foliage appears after dormancy period.  

 

Do not replace any perennial-type plants during the period from November 1, to March 1. 

 

Notify Engineer two (2) days prior to each maintenance visit. Record dates, times, and 

completed tasks of all maintenance visits, for approval. Notify Engineer immediately if 

emergencies or significant problems arise.  

 

Complete all punch list items before final approval and project close-out. 

 

ITEM 360 – CONCRETE PAVEMENT 

Provide Class K concrete as necessary to follow work sequence, comply with closure 

restrictions, and meet requirements for opening to traffic.  This work is subsidiary. 

 

Tining will be longitudinal. 

 

After preparation of subgrade and base courses for CRCP, saw cut and remove 2 in. of existing 

CRCP prior to widening CRCP to create a clean vertical joint for widening. Unless otherwise 

specified on the plans, the work performed, materials furnished, equipment, labor, tools, and 

incidentals will not be paid for directly but will be subsidiary. 

 

ITEM 400 - EXCAVATION AND BACKFILL FOR STRUCTURES 

Unless shown on the plans, the following backfill will apply to cutting and restoring flexible 

pavement.  Backfill with cement-stabilized backfill.  The cement-stabilized backfill is subsidiary.   

 

Cap the backfill with Type B hot-mix to a depth equal to the adjacent hot-mix.  At locations 

where the backfill surface is final, place 1-1/2 in. Type D for the surface.  The minimum hot-mix 

depth will be 4 in.   

 

Unless shown on the plans, flowable fill option 1 item will be used for pavement widening.  

Saw-cut the pavement at the edge of the excavation.  This work is subsidiary. 

 

Backfill the bridge ends in accordance with the limits shown on TxDOT “CSAB” Standard.  Use 

material in accordance with “CSAB” or Item 423, Type BS. The “CSAB” optional bond breaker 

materials are allowed.  This work is subsidiary.  

 

ITEM 432 - RIPRAP 

Mow strip riprap will be 4 in. and all other riprap will be 5 in. unless otherwise shown on the 

plans. Mow strip for cable barrier may be placed monolithically with the barrier foundations if 

using concrete in accordance with Item 543.  Fiber reinforcement is not allowed except in mow 

strip for cable barrier if foundation and mow strip are placed monolithically. GFRP is allowed 

reinforcement for all applications.     
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Saw-cut existing riprap then epoxy 12 in. long No. 3 or No. 4 bars 6 in. deep at a maximum 

spacing of 18 in. in each direction to tie new riprap to existing riprap.  This work is subsidiary. 

 

Provide Type A Grade 3 or 5 flexible base for cement stabilized riprap.  Compressive strengths 

for flexible base are waived.  

 

SGT approach taper, paid for using mow strip item, will be installed using concrete, flexible base 

coated with SS-1 at a rate of 0.12 GAL/SY, or HMA Type B/C/D. Placement will be ordinary 

compaction and does not require placement using an asphalt paver.  

 

ITEM 502 - BARRICADES, SIGNS, AND TRAFFIC HANDLING 

Table 1 

Roadway Limits       Allowable Closure Time 

IH 35  All (1 lane closed)     9 P to 5 A 

IH 35  All (2 lanes closed, see allowable work below) 9 P to 5 A 

IH 35  All (2 lanes closed, all work)    11 P to 5 A 

SH 45  US 183 to SH130     8 P to 5 A 

LP 1  William Cannon to Parmer Lane   8 P to 5 A 

US 183 SH 29 to FM 1327     8 P to 5 A 

SH 71  SH 130 to IH 35     8 P to 5 A 

SH 71  SH 304 to Tahitian Drive    8 P to 5 A 

SH 71  US 290 W to RM 3238     8 P to 5 A 

US 290 W IH 35 to Nutty Brown Rd    8 P to 5 A 

US 290 E IH 35 to SH 95     8 P to 5 A 

FM 734 FM 1431 to US 290 E     8 P to 5 A 

US 79  IH 35 to Bus 79 in Taylor    8 P to 5 A 

RM 1431 Lohmans Ford Rd to IH 35    8 P to 5 A 

SH 29  LP 332 western terminus to SH 130   8 P to 5 A 

SH 80   Charles Austin to River Road    8 P to 5 A 

RM 2222 All       8 P to 5 A 

RM 620 All       8 P to 5 A 

RM 2244 All       8 P to 5 A 

SPUR 69 All       8 P to 5 A 

LP 360  All       8 P to 5 A 

LP 343  All       8 P to 5 A 

LP 275  All       8 P to 5 A 

FM 1325 All       8 P to 5 A 

All  Within 200’ of a signalized intersection  9 P to 5 A 

All   All (Full Closure, see allowable work below) 11 P to 4 A 

 

Table 3 (Mobile Operations) 

Roadway   Allowable Sun Night thru Fri Noon Allowable Sat thru Sun Morn  

Within Austin City Limits 10 A to 2 P and 7 P to 6 A  7 P to 10 A  

Outside Austin City Limits 9 A to 3 P and 7 P to 7 A  6 P to 11 A  

IH 35 main lanes   10 P to 5 A    9 P to 9 A  
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AADT over 50,000  8 P to 6 A    8 P to 10 A  

For roadways without defined allowable closure times, nighttime lane closures will be allowed 

from 8 P to 6 A.   

 

Daytime or Friday night lane closures will not be allowed unless otherwise shown on the plans.  

One lane in each direction will remain open at all times for all roadways unless otherwise shown 

on the plans.  
 

Two lanes closed on IH 35 allowed to begin at 9 P.M. for main lane (shoulder work not 

included) hotmix overlay or pavement repair operations (does not include bridge joint work).   

  

Full closures only allowed Friday night thru Monday morning for bridge beam installation, 

bridge demolition, or OSB truss removal/installation.  Full closures only allowed for roadways 

with frontage roads or if a designated detour route is provided in the plans.    

No closures will be allowed on the weekends, working day prior, and working day after the 

National Holidays defined in the Standard Specifications, Good Friday, and Easter weekend. 

No closures will be allowed 1 P.M. to 11 P.M. the Sunday of the Super Bowl. 

 

Time charges will not be suspended during the large and special events listed below. These 

events are provided in the contract to allow scheduling of work around these lane closure 

restrictions. 

 

All lanes will be open by noon of the day before the large events listed in below table. No 

closures will be allowed on Friday and the weekends for projects within 20 miles of these large 

events: 

Table 4 (Large Events) 

Event City Dates 

Formula 1 @ COTA Austin Annually (See Event 

Website) 

Moto GP @ COTA  Austin Annually (See Event 

Website) 

ACL Fest Austin Annually (See Event 

Website) 

SXSW  Austin Annually (See Event 

Website) 

ROT Rally Bastrop Annually (See Event 

Website) 

UT Football Games Austin Annually (See Event 

Website) 

Sales Tax Holiday All Annually (See Event 

Website) 

Rodeo Austin Austin Annually (See Event 

Website) 
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All lanes will be open by noon of the day before the special events listed in below table. No 

closures will be allowed on Friday and the weekends for projects within 10 miles of these special 

events:  

 

Table 5 (Special Events) 
Event City Dates 

Eaker BBQ Competition Fredericksburg March 10, 2024 

Sherwood Forest Faire McDade / Paige Weekends in March and April 

Smithville Jamboree Smithville April 4-6, 2024 

Wiener Dog Races Buda April 29-30, 2023 

Founders Day Festival Dripping Springs April 28-30, 2023 

Red Poppy Festival Georgetown  April 26-28, 2024 

Crawfish Open Llano 3rd Friday and Saturday in April 

Fair and Rodeo Liberty Hill  May 18, 2023 

Founders Day Ceremony Fredericksburg 2nd Weekend in May 

Crawfish Festival Fredericksburg Saturday before Memorial Day 

Lakefest Boat Races Marble Falls June 10-11, 2023 

Watermelon Thump Luling Last Full Weekend in June 

Pie in the Sky Kyle Sept 1-2, 2023 

Wine and Music Festival Georgetown  Last Saturday of September 

Deer Season Opening Weekend All Counties in Burnet Area Office 1st Friday and Saturday of Season 

Christmas Nights of FBG Lights Fredericksburg Nov 21, 2023 

Christmas on Mercer Dripping Springs Dec 2, 2023 

Lady of Guadalupe Procession    Fredericksburg Dec 12, 2023 

Texas State Graduation Fall San Marcos TBD 

Texas State Graduation Spring San Marcos TBD 

 

All the large and special events listed in the above tables occur annually. Coordinate with the 

Department and review the city/event website to plan around the future events. 

 

To account for directional traffic volumes, begin and end times of closures may be shifted 

equally by the Engineer.  The closure duration will remain.  Added compensation is not allowed.  

 

One-way traffic control, including work performed under Item 510, must be set up to provide a 

maximum of 20 minutes of delay to the traveling public.  

 

Submit an emailed request for a lane closure (LCN) to TxDOT.  The email will be submitted in 

the format provided.  Receive concurrence prior to implementation.  Submit a cancellation of 

lane closures a minimum of 18 hours prior to implementation.  Blanket requests for extended 

periods are not allowed. Max duration of a request is 2 weeks prior to requiring resubmittal.   

 

Provide 2-hour notice prior to implementation and immediately upon removal of the closure. 

 

For roadways listed in Table 1:  Submit the request 96 hours prior to implementation.   

 

For roadways not listed in Table 1:  Submit the request a minimum of 48 hours prior to the 

closure and by the following deadline immediately prior to the closure: 11A on Tuesday or 11A 

on Friday.   
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For all roadways: Submit request for traffic detours and full roadway closures 168 hours prior to 

implementation.  Submit request for nighttime work 96 hours to implementation date.   

 

Cancellations of accepted closures (not applicable to full closures or detours) due to weather will 

not require resubmission in accordance with the above restrictions if the work is completed 

during the next allowable closure time.    

 

Closures that conflict with adjacent contractor will be prioritized according to critical path work 

per latest schedule.  Conflicting critical path or non-critical work will be approved for first LCN 

submitted.  Denial of a closure due to prioritization or other reasons will not be reason for time 

suspension, delay, overhead, etc.  

 

Meet with the Engineer prior to lane closures to ensure that sufficient equipment, materials, 

devices, and workers will be used.  Take immediate action to modify current and future traffic 

control, if at any time the queue becomes greater than 20 minutes.   

 

Consider inclement weather prior to implementing the lane closures.  Do not set up traffic 

control when the pavement is wet. 

 

Cover, relocate, or remove existing small, large, and overhead signs that conflict with traffic 

control.  Cover large and overhead signs to remain using latest standard TS-CD. This work is 

subsidiary. 

 

Install all permanent signs, delineation, and object markers required for the operation of the 

roadway before opening to traffic.  Use of temporary mounts is allowed or may be required until 

the permanent mounts are installed or not impacted by construction. Maintain the temporary 

mounts. This work is subsidiary. 

 

Place a 28-inch cone, meeting requirements of BC (10) and Ty III barricades, on top of 

foundations that have protruding studs.  This work is subsidiary.  

 

Vertical panels used on roadways with speed limit 55mph or greater must be round in shape or 

have a self-righting mechanism. The “flat” or “oblong” shaped vertical panels are not allowed.   

 

A series of sequential flashing warning lights, per BC(7), must be installed in a merging taper for 

long term stationary TCP.  This includes all TCP setups, such as those shown on the plans or 

TCP setups per the standards.  

 

Edge condition treatment types must be in accordance with the TxDOT standard. Installation and 

removal of a safety slope is subsidiary. 

 

To determine a speed limit or an advisory speed limit, submit a request to TxDOT 60 business 

days prior to manufacture of the sign.  

 

For non-site-specific signal projects, 2 months of barricades will be paid per work order location. 
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The Contractor Force Account “Safety Contingency” that has been established for this project is 

intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 

Control Plan, that could not be foreseen in the project planning and design stage. These 

enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 

Person based on weekly or more frequent traffic management reviews on the project. The 

Engineer may choose to use existing bid items if it does not slow the implementation of 

enhancement. 

 

ITEM 506 - TEMPORARY EROSION, SEDIMENTATION, AND ENV CONTROLS 

If SW3P plan sheets are not provided, place the control measures as directed. 

 

Install, maintain, remove control measures in areas of the right of way utilized by the Contractor 

that are outside the limits of disturbance required for construction.  Permanently stabilize the 

area.  This work is subsidiary. 

 

Erosion control measures must be initiated immediately in areas where construction activities 

have ceased and will not resume for a period exceeding 14 calendar days.  Vertical track all 

exposed soil, stockpiles, and slopes.  Re-track after each rain event or every 14 days, whichever occurs 

first. Sheep foot roller is allowed for vertical tracking.  This work is subsidiary.    

 

For routine or anticipated dewatering, notify the engineer 72 hours before beginning dewatering. 

Notify the Engineer within 1 hour of beginning emergency or recent rainfall dewatering. Water 

located within the ROW that will leave the ROW must appear free of pollutants such as suspended 

sediment, oil sheen, floating solids, etc.  Dirty water must pass thru adequate BMPs prior to leaving 

the ROW to prevent discharge of dirty water.  Bypass pumping of water found in a navigable 

waterway that enters from outside the ROW and is discharged downstream of the ROW will not 

require the use of BMPs. Dewatering BMPs will be paid for in conformance with the applicable bid 

items. However, if the necessary BMP item is not included in the Contract, payment for the BMP 

will be in accordance with Article 9.7., “Payment for Extra Work and Force Account Method.”  

The act of dewatering and the equipment used to dewater will not be paid for directly but will be 

subsidiary to pertinent bid items.  

 

Unless a specific pay item is provided in the plans, the installation of the 6:1 or flatter for RFD 

side slopes in the safety zone will be subsidiary to pertinent bid items. 

 

Cover small waste containers (100 gallons or less) at all times. This work is subsidiary. Large 

waste containers (more than 100 gallons) must have a secondary discharge containment system 

around the container using erosion control logs.  Installation of the log for each container 

location will be paid using existing bid items.  Repair, remove, or replace of the log will not be 

paid.  Revisions, repairs, remove or replace of the log during exchange of empty/full containers 

at the same location will not be paid.  

 

Portable restrooms must be located more than 50 ft. from a waterway. Tie or stake down portable 

restrooms to prevent tipping due to vandalism or weather.  This work is subsidiary.   
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Provide a designated location for disposal when excess and waste, including waste generated 

from cleaning of all equipment used for mixing, hauling, and transfer concrete is disposed in the 

ROW or PSL.  Manufactured disposal containers must be metal or a plastic material with 

minimum 10 mil thickness.  Paper, earthen berms, or pits must be lined with minimum 10 mill 

thickness polyethylene sheeting.  Disposal locations must be located a minimum of 50 ft. from a 

waterway, tree, or sensitive feature.  The disposal location must have a minimum height of 6 in. 

 Maintain a minimum 4 in. of freeboard at all times. Disposal locations are not required for 

cleaning of small hand tools.  Hardened concrete waste may be used as embankment if placed in 

accordance with Item 132.   

 

 

 

ITEMS 528, 529, 530, 531, & 536 – MISCELLANEOUS CONSTRUCTION  

Reinforcement will be in accordance with Section 432.3.1 unless shown on the plans.  Fiber 

reinforcement is not allowed.  GFRP is allowed reinforcement for all applications.    Class A and 

B Concrete are allowed to use Coarse Aggregate Grades 1-8.   

 

Unless shown on the plans, all concrete will be 5 in. thick and have 2 in. sand, base, or RAP 

bedding. Furnish base meeting the requirement for any type or grade in accordance with Item 

247.  Compressive strengths for flexible base are waived. RAP must be 100% passing a 1 in. 

sieve.  Bedding and flexible base must be placed using ordinary compaction.  

 

Expansion joints will be placed every 40 ft.  Expansion joints must be 1 in. wide asphalt board 

and flush with the surface. The bottom of the asphalt board will be at half the depth of the 

concrete. The reinforcement will be continuous thru the expansion joint.   

Sidewalk cross slope must not exceed 1.5%.   

 

If roots are encountered verify with the Engineer before accommodating or removing 2 in. 

diameter or larger roots.  Root removal must be in accordance with Section 752.4.2.  Roots may 

remain in the bedding or base.  For improvements within 6 in. of a root, the concrete thickness 

may be reduced by 1 in. and the bedding increased by 1 in. to minimize impacts to the roots. 

Adjust bedding and surface profile to provide a 1 in. bedding cushion around the roots.  The 

surface profile may be adjusted to the extent allowed by ADA. This work is subsidiary. 

 

ITEM 528 - COLORED TEXTURED CONCRETE AND LANDSCAPE PAVERS 

Use concrete patterns and colors as shown on the plans and details. Seal concrete with a clear 

sealer provided by the color manufacturer.   

 

ITEMS 600s & 6000s – ITS, TOLLING, LIGHTING, SIGNING, MARKINGS, AND 

SIGNALS 

Meet the requirements of the NEC, Texas MUTCD, TxDOT standards, and TxDOT Standard 

Specifications.  Notify the Engineer if existing elements to remain do not meet code or 

specification. 

 

Provide all service, equipment and material required to provide a functional item and interface 

with existing equipment and software. 
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For signal shop contact Robert Bolin (Robert.Bolin@txdot.gov) and Kevin Plumlee 

(Kevin.Plumlee@txdot.gov). 

 

Use the TxDOT provided form to submit an electrical, illumination, and signal checklist prior to 

request for signal activation or a punch list. 

 

Provide a 7-day advance email notice to the Engineer to request illumination or traffic signal 

punch list inspection. 

 

Provide a 14-day advance email notice to the Engineer with signal technician contact 

information and signal locations prior to working or assuming operations of illumination or 

traffic signal.  

 

Provide a 60-day advance email notice to the Engineer to request signal timing if timing is not 

provided in the plans.  

 

Provide a 180-day advance email notice to the Engineer for equipment to be provided by 

TxDOT. 

Provide equipment that requires TxDOT programming, etc. to TxDOT 180 day in advance.  

 

Prior to relief of maintenance, a 30-day Test Period is required for signals and ITS equipment in 

accordance with Item 680.3.1.8. Response time to reported trouble calls shall be less than 2 

hours.  Complete repairs within 24 hours.  Notify the Engineer and maintain a logbook in the 

controller cabinet of each trouble call.  Do not clear the error log in the conflict monitor without 

approval. 

 

Maintain the existing ITS equipment and HUB buildings operational during construction.  ITS 

downtime is allowed from 12A to 4A.  Downtime is restricted to one time per HUB or 

equipment.  

 

Definitions of abbreviations used to designate ITS equipment, material, etc. can be provided by 

the Engineer.  

 

Provide email notice to TxDOT and toll road owner 60 business days prior to begin work that 

impacts tolling equipment. Attend a pre-construction meeting with TxDOT and toll road owner 

prior to begin work.  
 

Coordinate with toll road owner during construction that impacts or installs tolling equipment. 

Toll owner will assist with inspection to ensure tolling equipment will operate correctly. Provide 

email notice to TxDOT and toll road owner 30 business days in advance of completion of toll 

equipment work. Once toll equipment work is complete, allow 60 calendar days for toll road 

owner to complete their portion of the work and testing. 

 

Stakes or other physical method shall be installed to hold down conduit prior to placement of 

concrete/flow fill encasement. 

mailto:Robert.Bolin@txdot.gov
mailto:Kevin.Plumlee@txdot.gov
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Minimum distance between HDPE joints will be 200 ft.  
 

For conduit mounted to bridges in hangers, fiberglass can be substituted for RMC. Furnish and 

install per Special Specification 6390. 

 

ITEM 610 - ROADWAY ILLUMINATION ASSEMBLIES 

Upon removal, contact signal shop to stockpile a maximum of 10 assemblies that meet the 

current TxDOT standards at the Austin District Headquarters located at 7901 North IH 35, 

78753.  If signal shop declines receipt of these assemblies, Contractor will be responsible for 

disposal. 

 

For each assembly, paint the service, circuit, run and assembly number/letter using 3 in. tall 

characters and black paint.  The marking shall be stacked vertically with the service on top and 

the assembly number/letter on the bottom.  Paint 6 ft. above the roadway surface on the hand 

access door side of the pole or adjacent to the assembly if mounted to a structure.  This work is 

subsidiary. 

For both transformer and shoe-base type illumination poles, provide double-pole breakaway fuse 

holder.  

 

Provide 10-amp time delay fuses. 

 

Maintain all new and existing illumination for the duration of the contract.  All existing 

illumination will remain operational until replaced by new illumination or required to be 

removed due to construction. 

 

ITEM 618 - CONDUIT 

Shift the locations of conduit and ground boxes to accommodate field conditions.  Install conduit 

not exceeding 2 feet in any direction from a straight line.  Install conduit at a minimum depth of 

2 ft. below finished grade.  Installation of the conduit by jacking or boring method will be at a 

depth of at least 1 ft. below subgrade.   

 

Install a high tension, non-metallic pull rope in all empty conduit runs.  This work is subsidiary. 

Use a coring device, not a hammer drill, when drilling holes through concrete structures.  

 

Structurally mounted junction boxes will be as shown on the plans.  When used for traffic signal 

installations, these boxes will be 12" x 12" x 8".  This work is subsidiary. 

 

For underground conduit, smooth wall schedule 40 equivalent HDPE can be substituted for 

schedule 40 PVC.  Schedule 80 bore can be replaced with a schedule 40 equivalent HDPE carrier 

pipe of adequate size to carry the proposed conduits.  HDPE must transition to RMC/PVC per 

ED (11)-14. 

 

When using existing conduit, ensure that all conduits have bushings and cleaned of dirt, mud, 

grease, and other debris.  Re-strap existing or relocated conduit per the specification.  This work 

is subsidiary.  
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Abandoned underground conduit must have all conductors removed. 

 

ITEM 620 - ELECTRICAL CONDUCTORS 

Provide 10-amp time delay fuses. 

 

For Flashing Beacons (Item 685) and Pedestal Poles (Item 687), provide single-pole breakaway 

disconnects. 

  
Install a minimum size 8 AWG equipment grounding conductor (EGC) in all conduits including 

loop detectors and traffic signal cables.  Payment and the size of the EGC will be in accordance 

with standard ED (3)-14 note 12.  

 

Permanently mark “Illumination” on the luminaire conductors installed inside a traffic signal 

pole.  Make the marks easily visible from the hand hole. 

 

ITEM 624 – GROUND BOXES 

Aggregate for fill under the box will be crushed, have a maximum size of 2 in., minimum size of 

½ in., and requirements per Item 302 are waived. 

 

ITEM 628 – ELECTRICAL SERVICES 

Contact the utility company upon execution of contract and prior to the pre-construction meeting 

to make arrangements for all work and materials provided by the utility company.  Contact 

AUS_Auditors@txdot.gov for account approval and information.  Accounts shall be placed in 

the name of TxDOT.  

 

ITEM 6000s – ITS  

Coordinate with the Department at least 120 hours (5 days) in advance of interrupting existing 

Department ITS communication devices that will result in the elements being non-operational or 

offline. Network downtime may be no more than 4 hours and may only be scheduled for the 

weekend between the hours of 10:00 PM and 5:00 AM on Saturday and Sunday. The schedule 

must be coordinated and approved by the Department. If more than 4 hours of downtime is 

needed, use alternative communication routes via wireless communication or temporary duct 

bank. Refer to table below for contact information. 

 

Name Organization Email 

Douglas Turner TxDOT Douglas.L.Turner@txdot.gov  

Kevin Plumlee TxDOT Kevin.Plumlee@txdot.gov  

 

Every effort must be made to protect the duct bank during construction. Repair or replace any 

damages to the duct bank/cable/conduit caused by the Contractor to its original condition at no 

additional cost to the Department.  Failure of the Contractor to repair damage to any 

infrastructure that conveys any corridor information to TxDOT/CTECC will result in the 

Contractor being billed for the full cost of emergency repairs. 

 Acceptable response time for repair of communication trunklines: 

• Major or backbone fiber optic cables, radios, and/or power supply. 

mailto:AUS_Auditors@txdot.gov
mailto:Douglas.L.Turner@txdot.gov
mailto:Kevin.Plumlee@txdot.gov
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o Four hours. 

• Minor fiber optic cables (CCTV, DMS, & RVSD). 

o Twelve hours. 

Protect and preserve the existing Department infrastructure not affected by the construction. 

 

ITEM 6185 – TRUCK MOUNTED ATTENUATOR AND TRAILER ATTENUATOR 

The TMA/TA used for installation/removal of traffic control for a work area will be subsidiary to 

the TMA/TA used to perform the work.  

 

The contractor will be responsible for determining if one or more operations will be ongoing at 

the same time to determine the total number of TMA/TA required for the work. TMA/TAs paid 

by the day is full compensation for all worksite locations during an entire day.   

 

TMA/TAs used to protect damaged attenuators will be paid by the day using the force account 

item for the repair.   
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                                                    CONTROL :  0152-02-071              
                                                    PROJECT :  C 152-2-71               
                                                    HIGHWAY :  US 183                   
                                                    COUNTY  :  CALDWELL                 
                                                                                        
                                                                                        
                                                                                        
                                                                                        
                                  TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                        

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                        
                                                                                        
                 ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
                 ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                        
                 STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
                 ------------------------  TRANSPORTATION  NOVEMBER 1, 2014.            
                                           STANDARD SPECIFICATIONS ARE INCORPORATED     
                                           INTO THE CONTRACT BY REFERENCE.              
                                                                                        
                 ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                 ITEM 104  REMOVING CONCRETE                                            
                 ITEM 110  EXCAVATION (132)                                             
                 ITEM 170  IRRIGATION SYSTEM (402)(403)(618)(620)(622)(624)(628)        
                 ITEM 192  LANDSCAPE PLANTING (161)(166)(168)                           
                 ITEM 193  LANDSCAPE ESTABLISHMENT (166)(192)                           
                 ITEM 432  RIPRAP (247)(420)(421)(431)(440)                             
                 ITEM 459  GABIONS AND GABION MATTRESSES                                
                 ITEM 500  MOBILIZATION                                                 
                 ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
                 ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                           CONTROLS (161)(432)(556)                                     
                 ITEM 528  COLORED TEXTURED CONCRETE AND LANDSCAPE PAVERS (132)(247)    
                           (275)(401)(420)(421)(440)                                    
                 ITEM 529  CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER (360)    
                           (420)(421)(440)                                              
                 ITEM 531  SIDEWALKS (104)(360)(420)(421)(440)(530)                     
                 ITEM 618  CONDUIT (400)(476)                                           
                 ITEM 620  ELECTRICAL CONDUCTORS (610)(628)                             
                 ITEM 624  GROUND BOXES <302>(420)(421)(432)(440)(618)(620)             
                 ITEM 628  ELECTRICAL SERVICES (441)(445)(449)(618)(620)(627)(656)      
                                                                                        
                                                                                        
                 SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
                 ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                      HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                        
                                                                                        
                 SPECIAL LABOR PROVISIONS FOR STATE PROJECTS (000---008)                
                 WAGE RATES                                                             
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                 SPECIAL PROVISION "NONDISCRIMINATION" (000---002)                      
                 SPECIAL PROVISION "SMALL BUSINESS ENTERPRISE IN STATE FUNDED PROJECTS  
                                    " (000---009)                                       
                 SPECIAL PROVISION "AMERICANS WITH DISABILITIES ACT CURB RAMP WORKSHOP  
                                    " (000---025)                                       
                 SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"      
                                      (000--1019)                                       
                 SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1243)         
                 SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"       
                                      (000---659)                                       
                 SPECIAL PROVISIONS TO ITEM     2  (002---013)(002---014)(002---015)    
                 SPECIAL PROVISIONS TO ITEM     3  (003---011)(003---013)               
                 SPECIAL PROVISIONS TO ITEM     5  (005---002)(005---003)               
                 SPECIAL PROVISIONS TO ITEM     6  (006---001)(006---012)               
                 SPECIAL PROVISIONS TO ITEM     7  (007---004)(007---008)(007---010)    
                                                   (007---011)(007---013)               
                 SPECIAL PROVISIONS TO ITEM     8  (008---030)(008---033)(008---045)    
                                                   (008---054)                          
                 SPECIAL PROVISIONS TO ITEM     9  (009---010)(009---016)               
                 SPECIAL PROVISION  TO ITEM   247  (247---005)                          
                 SPECIAL PROVISION  TO ITEM   302  (302---003)                          
                 SPECIAL PROVISION  TO ITEM   360  (360---001)                          
                 SPECIAL PROVISION  TO ITEM   420  (420---001)                          
                 SPECIAL PROVISION  TO ITEM   421  (421---012)                          
                 SPECIAL PROVISION  TO ITEM   440  (440---005)                          
                 SPECIAL PROVISION  TO ITEM   441  (441---004)                          
                 SPECIAL PROVISION  TO ITEM   449  (449---002)                          
                 SPECIAL PROVISION  TO ITEM   502  (502---008)                          
                 SPECIAL PROVISION  TO ITEM   506  (506---002)                          
                 SPECIAL PROVISION  TO ITEM   656  (656---001)                          
                 SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  6185  (6185--002)    
                                                                                        
                                                                                        
                 SPECIAL SPECIFICATIONS:                                                
                 ----------------------                                                 
                                                                                        
                 ITEM 1002 LANDSCAPE AMENITY                                            
                 ITEM 4099 ORNAMENTAL STEEL FENCE                                       
                 ITEM 6185 TRUCK MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)   
                                                                                        
                                                                                        
                 GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
                 -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                           PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                           LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                           PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                           CATIONS FOR THIS PROJECT.                                    
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          County

The following goal for small business enterprises is established: 
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CHILD SUPPORT STATEMENT

Under Section 231.006,  Family Code, the vendor or applicant certifies that the 
individual or business entity named in this contract, bid, or application is not ineligible to 
receive the specified grant, loan, or payment and acknowledges that this contract may be 
terminated and payment may be withheld if this certification is inaccurate. 

 



 

 

 

CONFLICT OF INTEREST CERTIFICATION 
 
Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into 
contracts in which Department officers and employees have a financial interest.  
 
By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with 
the Department as a result of a financial interest as defined under Texas Government Code Section 
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict of interest with the Department. 
 
The Contractor also certifies that none of the following individuals, nor any of their family members within 
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as 
defined under Texas Government Code Section 2261.252(b) in the Contractor: 
 
 Any member of the Texas Transportation Commission; and 
 The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support 

Operations, Director of Procurement, and Director of Contract Services. 

Violation of this certification may result in action by the Department. 

 



E-VERIFY CERTIFICATION 
 
 
Pursuant to Texas Transportation Code §223.051, all TxDOT contracts for construction, maintenance, or 
improvement of a highway must include a provision requiring Contractors and subcontractors to use the 
U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing 
the contract, the Contractor certifies that prior to the award of the Contract: 
 

  
 

the Contractor has registered with and will, to the extent permitted by law, utilize the United 
States Department of Homeland Security’s E-Verify system during the term of the Contract to 
determine the eligibility of all persons hired to perform duties within Texas during the term of 
the agreement; and 

  
 

the Contractor will require that all subcontractors also register with and, to the extent 
permitted by law, utilize the United States Department of Homeland Security’s E-Verify 
system during the term of the subcontract to determine the eligibility of all persons hired to 
perform duties within Texas during the term of the agreement. 

 
Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to 
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in 
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and 
Suspension for Ethical Violations by Entities Doing Business with the Department.” 
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Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a

governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable

    to Texas Department of Transportation (TxDOT) for the duration of the contract,

2) on request of TxDOT, promptly provide any contracting information related to the contract that is in

    the custody or possession of the entity, and

3) on completion of the contract, either:

A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the

     custody or possession of the entity, or

B. preserve the contracting information related to the contract as provided by the records

     retention requirements applicable to TxDOT

The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the

contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or

intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

              • provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all

 records, including electronic and payment records related to the contract, for the same period provided by the

                   records retention schedule applicable to TxDOT, and

               • ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information

maintained by a governmental body or sent between a governmental body and a vendor, contractor,

potential vendor, or potential contractor:

1)  information in a voucher or contract relating to the receipt or expenditure of public funds by a

     governmental body;

2) solicitation or bid documents relating to a contract with a governmental body;

                3) communications sent between a governmental body and a vendor, contractor, potential vendor, or

     potential contractor during the solicitation, evaluation, or negotiation of a contract;

4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates

     each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if

    applicable, an explanation of why the vendor or contractor was selected; and

5) communications and other information sent between a governmental body and a vendor or contractor

related to the performance of a final contract with the governmental body or work performed on behalf

of the governmental body. 



CERTIFICATION TO NOT BOYCOTT ISRAEL 

 
Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code 
§808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract 
that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel 
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with, 
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled 
territory, but does not include an action made for ordinary business purposes. 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott energy companies, as defined in 
Government Code §809.001, and will not boycott energy companies during the term of the contract. This 
provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not 
boycott energy companies during the term of this contract. “Boycott” means taking any action that is 
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the 
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of 
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond 
applicable federal and state law; or (2) does business with a company described by (1). 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT DISCRIMINATE AGAINST 
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor: 

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or 
firearm trade association, as defined in Government Code §2274.001, and 

2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.  

This provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or 
firearm trade association as described and will not do so during the term of this contract. "Discriminate 
against a firearm entity or firearm trade association" means, with respect to the entity or association, to: 
(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its 
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business 
relationship with the entity or association based solely on its status as a firearm entity or firearm trade 
association; or (3) terminate an existing business relationship with the entity or association based solely on 
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm 
trade association" does not include: (1) the established policies of a merchant, retail seller, or platform that 
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s 
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing 
business relationship, or decision to terminate an existing business relationship to comply with federal, 
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business 
reason that is specific to the customer or potential customer and not based solely on an entity ’s or 
association’s status as a firearm entity or firearm trade association. 

Violation of this certification may result in action by the Department. 

 



_BPSDocName 1-1

PROHIBITION ON CERTAIN TELECOMMUNICATIONS 
EQUIPMENT OR SERVICES

The Federal Register Notice issued the Final Rule and states that the amendment to 2 CFR
200.216 is effective on August 13, 2020. The new 2 CFR 200.471 regulation provides clarity that 
the telecommunications and video surveillance costs associated with 2 CFR 200.216 are 
unallowable for services and equipment from these specific providers. OMB’s Federal Register 
Notice includes the new 2 CFR 200.216 and 2 CFR 200.471 regulations. 

https://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and- 
agreements
Per the Federal Law referenced above, use of services, systems, or services or systems that 
contain components produced by any of the following manufacturers is strictly prohibited for use 
on this project. Therefore, for any telecommunications, CCTV, or video surveillance 
equipment, services or systems cannot be manufactured by, or have components manufactured 
by:

• Huawei Technologies Company,
• ZTE Corporation (any subsidiary and affiliate of such entities),
• Hyatera Communications Corporation,
• Hangzhou Hikvision Digital Technology Company,
• Dahua Technology Company (any subsidiary and affiliate of such entities).

Violation of this prohibition will require replacement of the equipment at the contractor’s 
e xpense.

http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
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Special Provision to Item 000 

Special Labor Provisions for State Projects 

1. GENERAL 

This is a “Public Works” Project, as provided under Government Code Title 10, Chapter 2258, “Prevailing 
Wage Rates,” and is subject to the provisions of the Statute. No provisions in the Contract are intended to be 
in conflict with the provisions of the Statute. 

The Texas Transportation Commission has ascertained and indicated in the special provisions the regular 
rate of per diem wages prevailing in each locality for each craft or type of worker. Apply the wage rates 
contained in the specifications as minimum wage rates for the Contract. 

2. MINIMUM WAGES, HOURS AND CONDITIONS OF EMPLOYMENT 

All workers necessary for the satisfactory completion of the work are within the purview of the Contract. 

Whenever and wherever practical, give local citizens preference in the selection of labor. 

Do not require any worker to lodge, board or trade at a particular place, or with a particular person as a 
condition of employment. 

Do not charge or accept a fee of any from any person who obtains work on the project. Do not require any 
person who obtains work on the project to pay any fee to any other person or agency obtaining employment 
for the person on the project. 

Do not charge for tools or equipment used in connection with the duties performed, except for loss or 
damage of property. Do not charge for necessary camp water. 

Do not charge for any transportation furnished to any person employed on the project. 

The provisions apply where work is performed by piece work, station work, etc. The minimum wage paid will 
be exclusive of equipment rental on any shipment which the worker or subcontractor may furnish in 
connection with his work. 

Take responsibility for carrying out the requirements of this specification and ensure that each subcontractor 
working on the project complies with its provisions. 

Any form of subterfuge, coercion or deduction designated to evade, reduce or discount the established 
minimum wage scales will be considered a violation of the Contract. 

The Fair Labor Standards Acts (FLSA) established one and one-half (1-1/2) pay for overtime in excess of 
40 hours worked in 1 week. Do not consider time consumed by the worker in going to and returning from the 
place of work as part of the hours of work. Do not require or permit any worker to work in excess of 40 hours 
in 1 week, unless the worker receives compensation at a rate not less than 1-1/2 times the basic rate of pay 
for all hours worked in excess of 40 hours in the workweek. 

The general rates of per diem wages prevailing in this locality for each class and type of workers whose 
services are considered necessary to fulfill the Contract are indicated in the special provisions, and these 
rates govern as minimum wage rates on this Contract. A penalty of $60.00 per calendar day or portion of a 
calendar day for each worker that is paid less than the stipulated general rates of per diem wages for any 
work done under the Contract will be deducted. The Department, upon receipt of a complaint by a worker, 
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will determine within 30 days whether good cause exists to believe that the Contractor or a subcontractor has 
violated wage rate requirements and notify the parties involved of the findings. Make every effort to resolve 
the alleged violation within 14 days after notification. The next alternative is submittal to binding arbitration in 
accordance with the provisions of the Texas General Arbitration Act (Art. 224 et seq., Revised Statutes). 

Notwithstanding any other provision of the Contract, covenant and agree that the Contractor and its 
subcontractors will pay each of their employees and contract labor engaged in any way in work under the 
Contract, a wage not less than what is generally known as the “federal minimum wage” as set out in 29 
U.S.C. 206 as that Statute may be amended from time to time. 

Pay any worker employed whose position is not listed in the Contract, a wage not less than the per diem 
wage rate established in the Contract for a worker whose duties are most nearly comparable. 

3. RECORD AND INSPECTIONS 

Keep copies of weekly payrolls for review. Require subcontractors to keep copies of weekly payrolls for 
review. Show the name, occupation, number of hours worked each day and per diem wage paid each worker 
together with a complete record of all deductions made from such wages. Keep records for a period of 
3 years from the date of completion of the Contract. 

Where the piece-work method is used, indicate on the payroll for each person involved: 

 Quantity of piece work performed.  

 Price paid per piece-work unit.  

 Total hours employed. 

The Engineer may require the Contractor to file an affidavit for each payroll certifying that payroll is a true 
and accurate report of the full wages due and paid to each person employed. 

Post or make available to employees the prevailing wage rates from the Contract. Require subcontractors to 
post or make available to employees the prevailing wage rates from the Contract. 



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20240002)

ZONE
TX03

*(TX20240003)

ZONE
TX04

*(TX20240004)

ZONE
TX05

*(TX20240005)

ZONE
TX06

*(TX20240006)

ZONE
TX07

*(TX20240007)

ZONE
TX08

*(TX20240008)

ZONE
 TX24

*(TX20240024)

ZONE
TX25

*(TX20240025)

ZONE
TX27

*(TX20240027)

ZONE
TX28

*(TX20240028)

ZONE
TX29

*(TX20240029)

ZONE
TX30

*(TX20240030)

ZONE
TX37

*(TX20240037)

ZONE
TX38

*(TX20240038)

ZONE
TX42

*(TX20240042)

1428 Agricultural Tractor Operator $12.69 $12.35 $11.75
1300 Asphalt Distributor Operator $14.87 $13.48 $13.88 $15.72 $15.58 $15.55 $15.72 $13.28 $15.32 $15.62 $14.36 $14.25 $14.03 $13.75 $14.06 $14.40
1303 Asphalt Paving Machine Operator $13.40 $12.25 $12.35 $13.87 $14.05 $14.36 $14.20 $13.26 $13.99 $14.68 $12.92 $13.44 $12.53 $14.00 $14.32 $12.99
1106 Asphalt Raker $12.28 $10.61 $12.02 $14.21 $11.65 $12.12 $11.64 $11.44 $12.69 $12.05 $11.34 $11.67 $11.40 $12.59 $12.36 $11.78
1112 Batching Plant Operator, Asphalt
1115 Batching Plant Operator, Concrete
1214 Blaster
1615 Boom Truck Operator $18.36
1444 Boring Machine Operator
1305 Broom or Sweeper Operator $11.21 $10.33 $10.08 $11.99 $11.04 $11.62 $11.74 $11.41 $10.30 $10.23 $10.60 $12.68 $11.05
1144 Communications Cable Installer

1124
Concrete Finisher, Paving and
Structures $13.55 $12.46 $13.16 $12.85 $12.64 $12.56 $12.77 $12.44 $14.12 $13.04 $13.38 $12.64 $12.80 $12.79 $12.98 $13.32

1318
Concrete Pavement Finishing 
Machine Operator $16.05 $15.48 $16.05 $19.31 $13.07

1315
Concrete Paving, Curing, Float, 
Texturing Machine Operator $16.34 $11.71

1333 Concrete Saw Operator $14.67 $14.48 $17.33 $13.99
1399 Concrete/Gunite Pump Operator

1344
Crane Operator, Hydraulic 80 tons
or less $18.22 $18.36 $18.12 $18.04 $20.21 $18.63 $13.86

1345
Crane Operator, Hydraulic Over
80 Tons

1342
Crane Operator, Lattice Boom 80 
Tons or Less $16.82 $14.39 $13.85 $17.27 $15.87 $17.27 $14.67 $16.42 $14.97 $13.87

1343
Crane Operator, Lattice Boom Over 
80 Tons $20.52 $19.38 $20.52 $17.49 $25.13 $15.80

1306 Crawler Tractor Operator $13.96 $16.63 $13.62 $14.26 $15.67 $14.07 $13.15 $13.38 $14.60 $13.68 $13.50
1351 Crusher or Screen Plant Operator
1446 Directional Drilling Locator $11.67
1445 Directional Drilling Operator $20.32 $17.24
1139 Electrician $20.96 $19.87 $19.80 $26.35 $20.27 $19.80 $20.92 $27.11 $19.87

1347
Excavator Operator, 50,000
pounds or less $13.46 $12.56 $13.67 $17.19 $12.88 $14.38 $13.49 $17.19 $13.88 $14.09 $12.71 $14.42

1348
Excavator Operator, Over 50,000
pounds $15.23 $13.52 $17.04 $17.71 $16.99 $18.80 $16.22 $14.53 $13.52

1150 Flagger $9.30 $9.10 $8.50 $10.28 $8.81 $9.45 $8.70 $10.06 $9.71 $9.03 $8.81 $9.08 $9.90 $10.33 $8.10
1151 Form Builder/Setter, Structures $13.52 $12.30 $13.38 $12.91 $12.71 $12.87 $12.38 $12.26 $13.84 $12.98 $13.07 $13.61 $12.82 $14.73 $12.23 $12.25
1160 Form Setter, Paving & Curb $12.36 $12.16 $13.93 $11.83 $10.71 $12.94 $13.16 $12.54 $11.33 $10.69 $13.33 $12.34 $13.93

1360
Foundation Drill Operator, Crawler 
Mounted $17.99 $17.99 $17.43

1363
Foundation Drill Operator,
Truck Mounted $16.86 $22.05 $21.51 $16.93 $21.07 $20.20 $20.76 $17.54 $21.39 $15.89 $22.05

1369
Front End Loader Operator,
3 CY or Less $12.28 $13.49 $13.40 $13.85 $13.04 $13.15 $13.29 $13.69 $12.64 $12.89 $13.51 $13.32 $12.17

1372
Front End Loader Operator,
Over 3 CY $12.77 $13.69 $12.33 $14.96 $13.21 $12.86 $13.57 $14.72 $13.75 $12.32 $13.19 $13.17 $13.02

1329 Joint Sealer
1172 Laborer, Common $10.30 $9.86 $10.08 $10.51 $10.71 $10.50 $10.24 $10.58 $10.72 $10.45 $10.30 $10.25 $10.03 $10.54 $11.02 $10.15
1175 Laborer, Utility $11.80 $11.53 $12.70 $12.17 $11.81 $12.27 $12.11 $11.33 $12.32 $11.80 $11.53 $11.23 $11.50 $11.95 $11.73 $12.37
1346 Loader/Backhoe Operator $14.18 $12.77 $12.97 $15.68 $14.12 $15.18 $13.58 $12.87 $13.21 $14.13 $14.29 $12.90
1187 Mechanic $20.14 $15.47 $17.47 $17.74 $17.00 $17.10 $17.68 $18.94 $18.58 $17.00 $16.61 $18.46 $16.96 $17.47

The wage rates listed herein are those predetermined by the Secretary of Labor and State Statue and listed in the United States Department of Labor's (USDOL) General Decisions dated 01-05-2024 and are 
the minimum wages to be paid accordingly for each specified classification. To determine the applicable wage rate zone, a list entitled "TEXAS COUNTIES IDENTIFIED BY WAGE RATE ZONES" is provided 
in the contract.  Any wage rate that is not listed herein and not in the USDOL's general decision, must be requested by the contractor through the completion of an Additional Classification and Wage Rate 
Request and be submitted for approval. IMPORTANT NOTICE FOR STATE PROJECTS: only the controlling wage rate zone applies to the contract. Effective 01-05-2024.



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20240002)

ZONE
TX03

*(TX20240003)

ZONE
TX04

*(TX20240004)

ZONE
TX05

*(TX20240005)

ZONE
TX06

*(TX20240006)

ZONE
TX07

*(TX20240007)

ZONE
TX08

*(TX20240008)

ZONE
 TX24

*(TX20240024)

ZONE
TX25

*(TX20240025)

ZONE
TX27

*(TX20240027)

ZONE
TX28

*(TX20240028)

ZONE
TX29

*(TX20240029)

ZONE
TX30

*(TX20240030)

ZONE
TX37

*(TX20240037)

ZONE
TX38

*(TX20240038)

ZONE
TX42

*(TX20240042)

1380 Milling Machine Operator $15.54 $14.64 $12.22 $14.29 $14.18 $14.32 $14.35 $12.86 $14.75 $13.53 $12.80

1390
Motor Grader Operator,
Fine Grade $17.49 $16.52 $16.88 $17.12 $18.37 $18.51 $16.69 $16.13 $17.19 $18.35 $17.07 $17.74 $17.47 $17.08 $15.69 $20.01

1393 Motor Grader Operator, Rough $16.15 $14.62 $15.83 $16.20 $17.07 $14.63 $18.50 $16.02 $16.44 $15.12 $16.85 $14.47 $17.39 $14.23 $15.53
1413 Off Road Hauler $10.08 $12.26 $11.88 $12.25 $12.23 $13.00 $14.60
1196 Painter, Structures $21.29 $18.34 $21.29 $18.62

1396
Pavement Marking Machine
Operator $16.42 $13.10 $13.55 $19.17 $12.01 $13.63 $14.60 $13.17 $16.65 $10.54 $11.18 $13.10

1443 Percussion or Rotary Drill Operator
1202 Piledriver $14.95
1205 Pipelayer $11.87 $14.64 $13.17 $11.17 $12.79 $11.37 $13.24 $12.66 $13.24 $11.17 $11.67 $12.12 $14.64
1384 Reclaimer/Pulverizer Operator $12.85 $11.90 $12.88 $11.01 $10.46
1500 Reinforcing Steel Worker $13.50 $14.07 $17.53 $16.17 $14.00 $16.18 $12.74 $15.83 $17.10 $15.15 $17.72
1402 Roller Operator, Asphalt $10.95 $11.96 $13.29 $12.78 $11.61 $13.08 $12.36 $11.68 $11.71 $11.95 $11.50
1405 Roller Operator, Other $10.36 $10.44 $11.82 $10.50 $11.64 $11.51 $10.59 $10.30 $12.04 $12.85 $11.57 $10.66
1411 Scraper Operator $10.61 $11.07 $10.85 $12.88 $12.27 $11.12 $12.96 $11.88 $12.43 $11.22 $13.95 $13.47 $10.89
1417 Self-Propelled Hammer Operator
1194 Servicer $13.98 $12.34 $14.11 $14.74 $14.51 $15.56 $13.44 $14.58 $14.31 $13.83 $12.43 $13.72 $13.97 $14.11
1513 Sign Erector

1708
Slurry Seal or Micro-Surfacing 
Machine Operator

1341 Small Slipform Machine Operator $15.96
1515 Spreader Box Operator $12.60 $13.12 $14.71 $14.04 $14.73 $13.84 $13.68 $13.45 $11.83 $13.58 $14.05
1705 Structural Steel Welder $12.85
1509 Structural Steel Worker $19.29 $14.39
1339 Subgrade Trimmer
1143 Telecommunication Technician
1145 Traffic Signal/Light Pole Worker $16.00

1440
Trenching Machine Operator,
Heavy $18.48

1437
Trenching Machine Operator,
Light

1609 Truck Driver Lowboy-Float $14.46 $13.63 $13.41 $15.00 $15.93 $15.66 $16.24 $16.39 $14.30 $16.62 $15.63 $14.28 $16.03 $13.41
1612 Truck Driver Transit-Mix $14.14 $14.14
1600 Truck Driver, Single Axle $12.74 $10.82 $10.75 $13.04 $11.61 $11.79 $13.53 $13.16 $12.31 $13.40 $10.30 $11.61 $11.97 $11.46 $10.75

1606
Truck Driver, Single or Tandem Axle 
Dump Truck $11.33 $14.53 $11.95 $12.95 $11.68 $14.06 $12.62 $11.45 $12.28 $13.08 $11.68 $11.48 $11.10

1607
Truck Driver, Tandem Axle Tractor 
withSemi Trailer $12.49 $12.12 $12.50 $13.42 $12.81 $13.16 $12.86 $16.22 $12.50 $13.80 $12.27 $12.50

1441
Tunneling Machine Operator,
Heavy

1442 Tunneling Machine Operator, Light
1706 Welder $14.02 $14.86 $15.97 $13.74 $14.84 $13.78
1520 Work Zone Barricade Servicer $10.30 $12.88 $11.46 $11.70 $11.57 $11.85 $10.77 $11.68 $12.20 $11.22 $11.51 $12.96 $10.54 $11.67 $11.76

Notes:
*Represents the USDOL wage decision.
Any worker employed on this project shall be paid at the rate of one and one half (1-1/2) times the regular rate for every hour worked in excess of forty (40) hours per week.

For reference, the titles and descriptions for the classifications listed here are detailed further in the AGC of Texas’ Standard Job Classifications and Descriptions for Highway, Heavy, Utilities, and Industrial Construction in 
Texas posted on the AGC's Web site for any contractor.



TEXAS COUNTIES IDENTIFIED BY

WAGE RATE ZONES: 2, 3, 4, 5, 6, 7, 8, 24, 25, 27, 28, 29, 30, 37, 38, 42

County Name Zone County Name Zone County Name Zone County Name Zone

Anderson 28 Donley 37 Karnes 27 Reagan 37
Andrews 37 Duval 30 Kaufman 25 Real 37
Angelina 28 Eastland 37 Kendall 7 Red River 28
Aransas 29 Ector 2 Kenedy 30 Reeves 8
Archer 25 Edwards 8 Kent 37 Refugio 27
Armstrong 2 El Paso 24 Kerr 27 Roberts 37
Atascosa 7 Ellis 25 Kimble 37 Robertson 7
Austin 38 Erath 28 King 37 Rockwall 25
Bailey 37 Falls 28 Kinney 8 Runnels 37
Bandera 7 Fannin 28 Kleberg 27 Rusk 4
Bastrop 7 Fayette 27 Knox 37 Sabine 28
Baylor 37 Fisher 37 Lamar 28 San Augustine 28
Bee 27 Floyd 37 Lamb 37 San Jacinto 38
Bell 7 Foard 37 Lampasas 7 San Patricio 29
Bexar 7 Fort Bend 38 LaSalle 30 San Saba 37
Blanco 27 Franklin 28 Lavaca 27 Schleicher 37
Borden 37 Freestone 28 Lee 27 Scurry 37
Bosque 28 Frio 27 Leon 28 Shackelford 37
Bowie 4 Gaines 37 Liberty 38 Shelby 28
Brazoria 38 Galveston 38 Limestone 28 Sherman 37
Brazos 7 Garza 37 Lipscomb 37 Smith 4
Brewster 8 Gillespie 27 Live Oak 27 Somervell 28
Briscoe 37 Glasscock 37 Llano 27 Starr 30
Brooks 30 Goliad 29 Loving 37 Stephens 37
Brown 37 Gonzales 27 Lubbock 2 Sterling 37
Burleson 7 Gray 37 Lynn 37 Stonewall 37
Burnet 27 Grayson 25 Madison 28 Sutton 8
Caldwell 7 Gregg 4 Marion 28 Swisher 37
Calhoun 29 Grimes 28 Martin 37 Tarrant 25
Callahan 25 Guadalupe 7 Mason 27 Taylor 2
Cameron 3 Hale 37 Matagorda 27 Terrell 8
Camp 28 Hall 37 Maverick 30 Terry 37
Carson 2 Hamilton 28 McCulloch 37 Throckmorton 37
Cass 28 Hansford 37 McLennan 7 Titus 28
Castro 37 Hardeman 37 McMullen 30 Tom Green 2
Chambers 38 Hardin 38 Medina 7 Travis 7
Cherokee 28 Harris 38 Menard 37 Trinity 28
Childress 37 Harrison 42 Midland 2 Tyler 28
Clay 25 Hartley 37 Milam 28 Upshur 4
Cochran 37 Haskell 37 Mills 37 Upton 37
Coke 37 Hays 7 Mitchell 37 Uvalde 30
Coleman 37 Hemphill 37 Montague 37 Val Verde 8
Collin 25 Henderson 28 Montgomery 38 Van Zandt 28
Collingsworth 37 Hidalgo 3 Moore 37 Victoria 6
Colorado 27 Hill 28 Morris 28 Walker 28
Comal 7 Hockley 37 Motley 37 Waller 38
Comanche 37 Hood 28 Nacogdoches 28 Ward 37
Concho 37 Hopkins 28 Navarro 28 Washington 28
Cooke 37 Houston 28 Newton 28 Webb 3
Coryell 7 Howard 37 Nolan 37 Wharton 27
Cottle 37 Hudspeth 8 Nueces 29 Wheeler 37
Crane 37 Hunt 25 Ochiltree 37 Wichita 5
Crockett 8 Hutchinson 37 Oldham 37 Wilbarger 37
Crosby 2 Irion 2 Orange 38 Willacy 30
Culberson 8 Jack 28 Palo Pinto 28 Williamson 7
Dallam 37 Jackson 27 Panola 28 Wilson 7
Dallas 25 Jasper 28 Parker 25 Winkler 37
Dawson 37 Jeff Davis 8 Parmer 37 Wise 25
Deaf Smith 37 Jefferson 38 Pecos 8 Wood 28
Delta 25 Jim Hogg 30 Polk 28 Yoakum 37
Denton 25 Jim Wells 27 Potter 2 Young 37
DeWitt 27 Johnson 25 Presidio 8 Zapata 30
Dickens 37 Jones 25 Rains 28 Zavala 30
Dimmit 30 Randall 2

01/05/2024
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Special Provision to Item 000 

Nondiscrimination 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with various nondiscrimination laws 
including Title VI of the Civil Rights Act of 1964, as amended, (Title VI). Title VI forbids discrimination against 
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal 
funds.  

Texas Department of Transportation, as a recipient of Federal financial assistance, and under Title VI and 
related statutes, ensures that no person shall on the grounds of race, religion (where the primary objective of 
the financial assistance is to provide employment per 42 U.S.C. § 2000d-3), color, national origin, sex, age or 
disability be excluded from participation in, be denied the benefits of, or otherwise be subjected to 
discrimination under any Department programs or activities. 

2. DEFINITION OF TERMS 

Where the term “contractor” appears in the following six nondiscrimination clauses, the term “contractor” is 
understood to include all parties to contracts or agreements with the Texas Department of Transportation.  

3. NONDISCRIMINATION PROVISIONS 

During the performance of this contract, the contractor agrees as follows: 

3.1. Compliance with Regulations. The Contractor shall comply with the Regulations relative to 
nondiscrimination in Federally-assisted programs of the Department of Transportation (hereinafter, “DOT”) 
Title 49, Code of Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter 
referred to as the Regulations), which are herein incorporated by reference and made a part of this contract. 

3.2. Nondiscrimination. The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The contractor shall not participate either 
directly or indirectly in the discrimination prohibited by section 21.5 of the Regulations, including employment 
practices when the contract covers a program set forth in Appendix B of the Regulations. 

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations 
either by competitive bidding or negotiation made by the contractor for work to be performed under a 
subcontract, including procurements of materials or leases of equipment, each potential subcontractor or 
supplier shall be notified by the contractor of the contractor's obligations under this contract and the 
Regulations relative to nondiscrimination on the grounds of race, color, or national origin. 

3.4. Information and Reports: The contractor shall provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and shall permit access to its books, records, accounts, 
other sources of information, and its facilities as may be determined by the Recipient or the Texas 
Department of Transportation to be pertinent to ascertain compliance with such Regulations, orders and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish this information the contractor shall so certify to the Recipient, or the Texas 
Department of Transportation as appropriate, and shall set forth what efforts it has made to obtain the 
information. 
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3.5. Sanctions for Noncompliance. In the event of the contractor's noncompliance with the nondiscrimination 
provisions of this contract, the Recipient shall impose such contract sanctions as it or the Texas Department 
of Transportation may determine to be appropriate, including, but not limited to: 

 withholding of payments to the contractor under the contract until the contractor complies, and/or 

 cancellation, termination or suspension of the contract, in whole or in part. 

3.6. Incorporation of Provisions. The contractor shall include the provisions of paragraphs (1) through (6) in 
every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Regulations, or directives issued pursuant thereto. The contractor shall take such action with respect to any 
subcontract or procurement as the Recipient or the Texas Department of Transportation may direct as a 
means of enforcing such provisions including sanctions for non-compliance: Provided, however, that, in the 
event a contractor becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a 
result of such direction, the contractor may request the Recipient to enter into such litigation to protect the 
interests of the Recipient, and, in addition, the contractor may request the United States to enter into such 
litigation to protect the interests of the United States. 
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Special Provision to Item 000 

Small Business Enterprise in State Funded Projects 

1. DESCRIPTION 

The purpose of this Special Provision is to carry out the Texas Department of Transportation’s policy of 
ensuring that Small Business Enterprise (SBE) has an opportunity to participate in the performance of 
contracts. If the SBE goal is greater than zero, Article A of this Special Provision shall apply to this Contract; 
otherwise, Article B of this Special Provision applies. The percentage goal for SBE participation in the work to 
be performed under this contract will be shown in the proposal. 

2. DEFINITIONS 

Small Business Enterprise (SBE) is a firm (including affiliates) certified by the Department whose annual 
gross receipts do not exceed the U.S. Small Business Administration’s size standards for 4 consecutive 
years.  Firms certified as Historically Underutilized Businesses (HUBs) by the Texas Comptroller of Public 
Accounts and as Disadvantaged Business Enterprises (DBEs) by the Texas Uniform Certification Program 
automatically qualify as SBEs. 

2.1. Article A - SBE Goal is Greater than Zero. 

2.1.1. Policy. The Department is committed to providing contracting opportunities for small businesses. In this 
regard, it is the Department’s policy to develop and maintain a program in order to facilitate contracting 
opportunities for small businesses.  Consequently, the requirements of the Department’s Small Business 
Enterprise Program apply to this contract as follows: 

2.1.1.1. The Contractor shall make a good faith effort to meet the SBE goal for this contract. 

2.1.1.2. The Contractor and any Subcontractors shall not discriminate on the basis of race, color, national origin, age, 
disability or sex in the award and performance of this contract. These nondiscrimination requirements shall 
be incorporated into any subcontract and purchase order. 

2.1.1.3. After a conditional award is made to the low bidder, the Department will determine the adequacy of a 
Contractor’s efforts to meet the contract goal, as is outlined under Section 2, “Contractor’s Responsibilities.” 
If the requirements of Section 2 are met, the contract will be forwarded to the Contractor for execution. 

The Contractor’s performance, during the construction period of the contract in meeting the SBE goal, will be 
monitored by the Department. 

2.1.2. Contractor's Responsibilities. These requirements must be satisfied by the Contractor. A SBE Contractor 
may satisfy the SBE requirements by performing at least 25% of the contract work with its own organization 
as defined elsewhere in the contract. 

2.1.2.1. The Contractor shall submit a completed SBE Commitment Agreement Form for each SBE they intend to 
use to satisfy the SBE goal so as to arrive in the Department’s Office of Civil Rights (OCR) in Austin, Texas 
not later than 5:00 p.m. on the 10th business day, excluding national holidays, after the conditional award of 
the contract. When requested, additional time, not to exceed 7 business days, excluding national holidays, 
may be granted based on documentation submitted by the Contractor.  

2.1.2.2. A Contractor who cannot meet the contract goal, in whole or in part, shall document the good faith efforts 
taken to meet the SBE goal. The Department will consider as good faith efforts all documented explanations 
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that are submitted and that describe a Contractor’s failure to meet a SBE goal or obtain SBE participation, 
including: 

2.1.2.2.1. Advertising in general circulation, trade association, and/or minority/women focus media concerning 
subcontracting opportunities, 

2.1.2.2.2. Dividing the contract work into reasonable portions in accordance with standard industry practices, 

2.1.2.2.3. Documenting reasons for rejection or meeting with the rejected SBE to discuss the rejection, 

2.1.2.2.4. Providing qualified SBEs with adequate information about bonding, insurance, plans, specifications, scope of 
work, and the requirements of the contract, 

2.1.2.2.5. Negotiating in good faith with qualified SBEs, not rejecting qualified SBEs who are also the lowest responsive 
bidder, and; 

2.1.2.2.6. Using the services of available minorities and women, community organizations, contractor groups, local, 
state and federal business assistance offices, and other organizations that provide support services to SBEs. 

2.1.2.3. The good faith effort documentation is due at the time and place specified in Subarticle 2.(a). of this Special 
Provision. The Director of the DBE & SBE Programs Section will evaluate the Contractor’s documentation. If 
it is determined that the Contractor has failed to meet the good faith effort requirements, the Contractor will 
be given an opportunity for reconsideration by the Department. 

2.1.2.4. Should the bidder to whom the contract is conditionally awarded refuse, neglect or fail to meet the SBE goal 
and/or demonstrate to the Department’s satisfaction sufficient efforts to obtain SBE participation, the 
proposal guaranty filed with the bid shall become the property of the State, not as a penalty, but as liquidated 
damages to the Department. 

2.1.2.5. The Contractor must not terminate a SBE subcontractor submitted on a commitment agreement for a 
contract with an assigned goal without the prior written consent of the Department. 

2.1.2.6. The Contractor shall designate a SBE contact person who will administer the Contractor’s SBE program and 
who will be responsible for submitting reports, maintaining records, and documenting good faith efforts to use 
SBEs.  

2.1.2.7. The Contractor must inform the Department of the representative's name, title and telephone number within 
10 days of beginning work. 

2.1.3. Eligibility of SBEs. 

2.1.3.1. The Department certifies the eligibility of SBEs. 

2.1.3.2. The Department maintains and makes available to interested parties a directory of certified SBEs. 

2.1.3.3. Only firms certified at the time of letting or at the time the commitments are submitted are eligible to be used 
in the information furnished by the Contractor required under Section 2.(a) above. 

2.1.3.4. Certified HUBs and DBEs are eligible as SBEs. 

2.1.3.5. Small Business Size Regulations and Eligibility is referenced on e-CFR (Code of Federal Regulations), Title 
13 – Business Credit and Assistance, Chapter 1 – Small Business Administration, Part 121 – Small Business 
Size Regulations, Subpart A – Size Eligibility Provisions and Standards. 

2.1.4. Determination of SBE Participation. SBE participation shall be counted toward meeting the SBE goal in 
this contract in accordance with the following: 
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2.1.4.1. A Contractor will receive credit for all payments actually made to a SBE for work performed and costs 
incurred in accordance with the contract, including all subcontracted work. 

2.1.4.2. A SBE Contractor or subcontractor may not subcontract more than 75% of a contract. The SBE shall perform 
not less than 25% of the value of the contract work with its own organization. 

2.1.4.3. A SBE may lease equipment consistent with standard industry practice. A SBE may lease equipment from 
the prime contractor if a rental agreement, separate from the subcontract specifying the terms of the lease 
arrangement, is approved by the Department prior to the SBE starting the work in accordance with the 
following: 

2.1.4.3.1. If the equipment is of a specialized nature, the lease may include the operator. If the practice is generally 
acceptable with the industry, the operator may remain on the lessor's payroll. The operator of the equipment 
shall be subject to the full control of the SBE, for a short term, and involve a specialized piece of heavy 
equipment readily available at the job site. 

2.1.4.3.2. For equipment that is not specialized, the SBE shall provide the operator and be responsible for all payroll 
and labor compliance requirements. 

2.1.5. Records and Reports. 

2.1.5.1. The Contractor shall submit monthly reports, after work begins, on SBE payments, (including payments to 
HUBs and DBEs). The monthly reports are to be sent to the Area Engineer’s office. These reports will be due 
within 15 days after the end of a calendar month.  

These reports will be required until all SBE subcontracting or supply activity is completed. The “SBE 
Progress Report” is to be used for monthly reporting. Upon completion of the contract and prior to receiving 
the final payment, the Contractor shall submit the “SBE Final Report” to the Office of Civil Rights and a copy 
to the Area Engineer. These forms may be obtained from the Office of Civil Rights and reproduced as 
necessary. The Department may verify the amounts being reported as paid to SBEs by requesting, on a 
random basis, copies of invoices and cancelled checks paid to SBEs. When the SBE goal requirement is not 
met, documentation supporting Good Faith Efforts, as outlined in Section 2.(b) of this Special Provision, must 
be submitted with the Final Report. 

2.1.5.2. SBE subcontractors and/or suppliers should be identified on the monthly report by SBE certification number, 
name and the amount of actual payment made to each during the monthly period. These reports are 
required regardless of whether or not SBE activity has occurred in the monthly reporting period. 

2.1.5.3. All such records must be retained for a period of 3 years following completion of the contract work and shall 
be available at reasonable times and places for inspection by authorized representatives of the Department. 

2.1.6. Compliance of Contractor. To ensure that SBE requirements of this contract are complied with, the 
Department will monitor the Contractor’s efforts to involve SBEs during the performance of this contract. This 
will be accomplished by a review of monthly reports submitted by the Contractor indicating his progress in 
achieving the SBE contract goal and by compliance reviews conducted by the Department. 

A Contractor’s failure to comply with the requirements of this Special Provision shall constitute a material 
breach of this contract. In such a case, the Department reserves the right to employ remedies as the 
Department deems appropriate in the terms of the contract. 

2.2. Article B - No SBE Goal. 

2.2.1. Policy. It is the policy of the Department that SBEs shall have an opportunity to participate in the 
performance of contracts. Consequently, the requirements of the Department’s Small Business Enterprise 
Program apply to this contract as specified in Section 2-5 of this Article. 
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2.2.2. Contractor's Responsibilities. If there is no SBE goal, the Contractor will offer SBEs an opportunity to 
participate in the performance of contracts and subcontracts. 

2.2.3. Prohibit Discrimination. The Contractor and any subcontractor shall not discriminate on the basis of race, 
color, national origin, religion, age, disability or sex in the award and performance of contracts. These 
nondiscrimination requirements shall be incorporated into any subcontract and purchase order. 

2.2.4. Records and Reports. 

2.2.4.1. The Contractor shall submit reports on SBE (including HUB and DBE) payments. The reports are to be sent 
to the Area Engineer’s office. These reports will be due annually by the 31st of August or at project 
completion, whichever comes first.  

These reports will be required until all SBE subcontracting or supply activity is completed. The “SBE 
Progress Report” is to be used for reporting. Upon completion of the contract and prior to receiving the final 
payment, the Contractor shall submit the “SBE Final Report” to the Office of Civil Rights and a copy to the 
Area Engineer. These forms may be obtained from the Office of Civil Rights and reproduced as necessary. 
The Department may verify the amounts being reported as paid to SBEs by requesting copies of invoices 
and cancelled checks paid to SBEs on a random basis. 

2.2.4.2. SBE subcontractors and/or suppliers should be identified on the report by SBE Certification Number, name 
and the amount of actual payment made. 

2.2.4.3. All such records must be retained for a period of 3 years following completion of the contract work and shall 
be available at reasonable times and places for inspection by authorized representatives of the Department. 
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Special Provision to Item 000 

Americans with Disabilities Act Curb Ramp Workshop 

 

Before starting work, schedule and attend a mandatory preconstruction Americans with Disabilities Act curb ramp workshop.  
The workshop will be administered by the Department, will be four hours or less, and will be held during normal working hours at 
an approved location in proximity to the project. 

Supervisory personnel responsible for control of the work must attend the workshop. 

The Department will provide workshop facilitators and facilities.  No direct compensation will be made for fulfilling these 
requirements, as this workshop is considered subsidiary to the Items of the Contract. 
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Special Provision 000 

Certificate of Interested Parties (Form 1295) 

 

Submit a notarized Form 1295, “Certificate of Interested Parties,” in the following instances: 

 at Contract execution for Contracts awarded by the Commission; 

 at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1,000,000 

or more; at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to 

$1,000,000 or more due to changes in the Contract; at any time there is an increase of $1,000,000 or more to an existing 

Contract (change orders, extensions, and renewals); or 

 at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract. 

Form 1295 and instructions on completing and filing the form are available on the Texas Ethics Commission website. 
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Special Provision 000 

Important Notice to Contractors 

 

For Dollar Amount of Original Contract Dollar Amount of Daily Contract 
Administration Liquidated 
Damages per Working Day 

From More Than To and including 

0 1,000,000 618 

1,000,000 3,000,000 832 

3,000,000 5,000,000 940 

5,000,000 15,000,000 1317 

15,000,000 25,000,000 1718 

25,000,000 50,000,000 2411 

50,000,000 Over 50,000,000 4265 

In addition to the amount shown in Table 1, the Liquidated Damages will be increased by the amount shown in Item 8 of the 
General Notes for Road User Cost (RUC), when applicable. 
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Special Provision 000 

Notice of Contractor Performance Evaluations 

1. GENERAL 

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance 
based on quality, safety, and timeliness of the project.  

2. DEFINITIONS 

2.1. Project Recovery Plan (PRP)—a formal, enforceable plan developed by the Contractor, in consultation with 
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the 
Contractor proposes to correct project-specific performance deficiencies.  

In accordance with Title 43, Texas Administrative Code (TAC), §9.23, the District will request a PRP if the 
Contractor’s performance on a project is below the Department’s acceptable standards and will monitor the 
Contractor’s compliance with the established plan. 

2.2. Corrective Action Plan (CAP)—a formal, enforceable plan developed by the Contractor, and proposed for 
adoption by the Construction or Maintenance Division, that documents the cause of noted quality, safety, and 
timeliness issues and specifies how the Contractor proposes to correct statewide performance deficiencies.  

In accordance with 43 TAC §9.23, the Division will request a CAP if the average of the Contractor’s statewide 
final evaluation scores falls below the Department’s acceptable standards for the review period and will 
monitor the Contractor’s compliance with the established plan. 

3. CONTRACTOR EVALUATIONS 

In accordance with Title 43, Texas Administrative Code (TAC) §9.23, the Engineer will schedule evaluations 
at the following intervals, at minimum: 

 Interim evaluations—at or within 30 days after the anniversary of the notice to proceed, for Contracts 

extending beyond 1 yr., and 

 Final evaluation—upon project closeout. 

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated. 

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time 
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to 
develop a PRP to document expectations for correcting deficiencies. 

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions 
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s 
satisfaction may result in immediate referral to the Performance Review Committee for consideration of 
further action against the Contractor.  

The Engineer will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a PRP, including consideration of sufficient time. 

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The 
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision 
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on a Contractor’s evaluation score and recommendation of action required in a PRP or follow up for non-
compliance is final. 

4. DIVISION OVERSIGHT 

Upon request of the Construction or Maintenance Division, develop and submit for Division approval a 
proposed CAP to document expectations for correcting deficiencies in the performance of projects statewide. 

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after 
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted 
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review 
Committee for consideration of further action against the Contractor. 

The Division will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and 
associated costs as appropriate. 

5. PERFORMANCE REVIEW COMMITTEE 

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final 
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any 
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any 
documentation submitted by the Contractor and may recommend one or more of the following actions: 

 take no action, 

 reduce the Contractor’s bidding capacity, 

 prohibit the Contractor from bidding on one or more projects, 

 immediately suspend the Contractor from bidding for a specified period of time, by reducing the 

Contractor’s bidding capacity to zero, or 

 prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder. 

The Deputy Executive Director will determine any further action against the Contractor. 

6. APPEALS PROCESS 

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy 
Executive Director. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 3., “Issuing Proposal Forms,” is supplemented by the following: 

The Electronic State Business Daily (ESBD), the Integrated Contractor Exchange (iCX) system, and the project proposal are the 
official sources of advertisement and bidding information for the State and Local Lettings. Bidders should bid the project using 
the information found therein, including any addenda. These sources take precedence over information from other sources, 
including TxDOT webpages, which are unofficial and intended for informational purposes only. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 2.8.2., “Proposal Guaranty,” third paragraph is replaced by the following. 

It is the Bidder’s responsibility to ensure the electronic bid bond is issued in the name or Department vendor identification 
numbers of the Bidder or Bidders. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 2.3., “Issuing Proposal Forms,” is supplemented by the following: 

 the Bidder or affiliate of the Bidder that was originally determined as the apparent low Bidder on a 

project but was deemed nonresponsive for failure to register or participate in the Department of 

Homeland Security’s (DHS) E-Verify system as specified in Article 2.15., “Department of Homeland 

Security (DHS) E-Verify System,” is prohibited from rebidding that specific project. 

Article 2.7., “Nonresponsive Bid,” is supplemented by the following: 

 the Bidder failed to participate in the Department of Homeland Security’s (DHS) as specified in Article 

2.15., “Department of Homeland Security (DHS) E-Verify System.” 

Article 2.15., “Department of Homeland Security (DHS) E-Verify System,” is added. 

The Department will not award a Contract to a Contractor that is not registered in the DHS E-Verify system. Remain active in E-
Verify throughout the life of the Contract. In addition, in accordance with paragraph six of Article 8.2., “Subcontracting,” include 
this requirement in all subcontracts and require that subcontractors remain active in E-Verify until their work is completed. 

If the apparent low Bidder does not appear in the DHS E-Verify system before award, the Contractor must submit documentation 
showing that they are compliant within 5 calendar days after bid opening. A Contractor that fails to comply or respond within the 
deadline will be declared nonresponsive. The Bidder forfeiting the proposal guaranty will not be considered in future proposals 
for the same work unless there has been a substantial change in the scope of the work. 

The Department may recommend that the Commission: 

 reject all bids, or 

 award the Contract to the new apparent low Bidder, if the Department is able to verify the Bidder’s 

participation in the DHS E-Verify system. 

If the Department is unable to verify the new apparent low Bidder’s participation in the DHS E-Verify system: 

 the new apparent low Bidder will not be deemed nonresponsive, 

 the new apparent low Bidder’s guaranty will not be forfeited, 

 the Department will reject all bids, 

 the new apparent low Bidder will remain eligible to receive future proposals for the same project, and 

 the proposal guaranty of the original low bidder will become the property of the State, not as a penalty, 

but as liquidated damages. 
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Special Provision to Item 3 

Award and Execution Contract 

 

Item 3, Award and Execution of Contract,” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Section 4.3, “Insurance.” The first sentence is voided and replaced by the following: 

For construction and building Contracts, submit a certificate of insurance showing coverages in accordance with Contract 
requirements. For routine maintenance Contracts, refer to Article 8, “Beginning of Work.”   

Article 8, “Beginning of Work.” The first sentence is supplemented by the following: 

For a routine maintenance Contract, do not begin work until a certificate of insurance showing coverages in accordance with the 
Contract requirements is provided and accepted. 
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Special Provision to Item 3 

Award and Execution of Contract 

 

Item 3, “Award and Execution of Contract” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Section 4.3 “Insurance” is being amended by the following: 

 
 

Table 2 
Insurance Requirements 

Type of Insurance Amount of Coverage 

Commercial General Liability Insurance 
 

Not Less Than: 
$600,000 each occurrence 

Business Automobile Policy Not Less Than: 
$600,000 combined single limit 

Workers’ Compensation 
 

Not Less Than: 
Statutory 

All Risk Builder’s Risk Insurance 
(For building-facilities contracts only) 

100% of Contract Price 
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Special Provision to Item 5 
Control of the Work 
 

Item 5, “Control of the Work,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 5.1, “Authority of Engineer,” is voided and replaced by the following. 

The Engineer has the authority to observe, test, inspect, approve, and accept the work. The Engineer decides all questions 
about the quality and acceptability of materials, work performed, work progress, Contract interpretations, and acceptable 
Contract fulfillment. The Engineer has the authority to enforce and make effective these decisions. 

The Engineer acts as a referee in all questions arising under the terms of the Contract. The Engineer’s decisions will be final and 
binding. 

The Engineer will pursue and document actions against the Contractor as warranted to address Contract performance issues. 
Contract remedies include, but are not limited to, the following: 
 conducting interim performance evaluations requiring a Project Recovery Plan, in accordance with Title 43, 

Texas Administrative Code (TAC) §9.23, 
 requiring the Contractor to remove and replace defective work, or reducing payment for defective work, 
 removing an individual from the project, 
 suspending the work without suspending working day charges, 
 assessing standard liquidated damages to recover the Department’s administrative costs, including additional project-

specific liquidated damages when specified in the Contract in accordance with 43 TAC §9.22, 
 withholding estimates, 
 declaring the Contractor to be in default of the Contract, and 
 in case of a Contractor’s failure to meet a Project Recovery Plan, referring the issue directly to the Performance Review 

Committee for consideration of further action against the Contractor in accordance with 43 TAC §9.24. 

The Engineer will consider and document any events outside the Contractor’s control that contributed to the failure to meet 
performance standards, including consideration of sufficient time. 

Follow the issue escalation ladder if there is disagreement regarding the application of Contract remedies. 
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Special Provision to Item 5 

Control of the Work 

 

Item 5, “Control of the Work” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses 
or requirements of this Item are waived or changed. 

Article 5.4, “Coordination of Plans, Specifications, and Special Provisions,” the last sentence of the last paragraph is 
replaced by the following: 

Failure to promptly notify the Engineer will constitute a waiver of all contract claims against the Department for 
misunderstandings or ambiguities that result from the errors, omissions, or discrepancies.  
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Special Provision to Item 6 

Control of Materials 

 

For this project, Item 6, “Control of Materials,” of the Standard Specifications, is hereby amended with 
respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed 
hereby. 

Article 4., “Sampling, Testing, and Inspection,” is supplemented by the following: 

Meet with the Engineer and choose either the Department or a Department-selected Commercial Lab (CL) 
for conducting the subset of project-level sampling and testing shown in Table 1, “Select Guide Schedule 
Sampling and Testing.” Selection may be made on a test by test basis. CLs will meet the testing turnaround 
times shown (includes test time and time for travel/sampling and reporting) and in all cases issue test reports 
as soon as possible. 

If the Contractor chooses a Department-selected CL for any Table 1 sampling and testing: 

 notify the Engineer, District Lab, and the CL of project scheduling that may require CL testing; 
 provide the Engineer, District Lab, and CL at least 24 hours’ notice by phone and e-mail; 
 reimburse the Department for CL Table 1 testing using the contract fee schedule for the CL (including 

mileage and travel/standby time) at the minimum guide schedule testing frequencies; 
 reimburse the Department for CL Table 1 testing above the minimum guide schedule frequencies for 

retesting when minimum frequency testing results in failures to meet specification limits; 
 agree with the Engineer and CL upon a policy regarding notification for testing services; 
 give any cancellation notice to the Engineer, District Lab, and CL by phone and e-mail; 
 reimburse the Department a $150 cancellation fee to cover technician time and mileage charges for 

previously scheduled work cancelled without adequate notice, which resulted in mobilization of 
technician and/or equipment by the CL; and  

 all CL charges will be reimbursed to the Department by a deduction from the Contractor's monthly pay 
estimate. 

If the CL does not meet the Table 1 turnaround times, testing charge to the Contractor will be reduced by 
50% for the first late day and an additional 5% for each succeeding late day. 

Approved CL project testing above the minimum testing frequencies in the Guide Schedule of Sampling and 
Testing, and not as the result of failing tests, will be paid by the Department. 

Other project-level Guide Schedule sampling and testing not shown on Table 1 will be the responsibility of 
the Department. 
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Table 1 
Select Guide Schedule Sampling and Testing (Note 1) 

TxDOT Test Test Description 

Turn- 
Around  

Time 
(Calendar days)  

SOILS/BASE 

Tex-101-E Preparation of Soil and Flexible Base Materials for Testing (included in other tests)  

Tex-104-E Liquid Limit of Soils (included in 106-E)  

Tex-105-E Plastic Limit of Soils (included in 106-E)  

Tex-106-E Calculating the Plasticity Index of Soils 7 

Tex-110-E Particle Size Analysis of Soils 6 

Tex-113-E Moisture-Density Relationship of Base Materials 7 

Tex-114-E Moisture-Density Relationship of Subgrade and Embankment Soil 7 

Tex-115-E Field Method for In-Place Density of Soils and Base Materials 2 

Tex-116-E Ball Mill Method for the Disintegration of Flexible Base Material 5 

Tex-117-E, Part II Triaxial Compression Tests For Disturbed Soils and Base Materials (Part II) 6 

Tex-113-E  
w/ Tex-117-E 

Moisture-Density Relationship of Base Materials with Triaxial Compression Tests For Disturbed Soils and 
Base Materials (Part II) 

10 

Tex-140-E Measuring Thickness of Pavement Layer 2 

Tex-145-E Determining Sulfate Content in Soils - Colorimetric Method 4 
HOT MIX ASPHALT 

Tex-200-F Sieve Analysis of Fine and Coarse Aggregate (dry, from ignition oven with known correction factors) 
1  

(Note 2) 

Tex-203-F Sand Equivalent Test 3 

Tex-206-F, 
w/ Tex-207-F, Part I,  

w/ Tex-227-F 

(Lab-Molded Density of Production Mixture – Texas Gyratory) 
Method of Compacting Test Specimens of Bituminous Mixtures  with Density of Compacted Bituminous 
Mixtures, Part I - Bulk Specific Gravity of Compacted Bituminous Mixtures, with Theoretical Maximum 
Specific Gravity of Bituminous Mixtures 

1  
(Note 2) 

Tex-207-F, Part I 
&/or Part VI 

(In-Place Air Voids of Roadway Cores) 
Density of Compacted Bituminous Mixtures, Part  I- Bulk Specific Gravity of Compacted Bituminous 
Mixtures &/or Part VI - Bulk Specific Gravity of Compacted Bituminous Mixtures Using the Vacuum Method 

1  
(Note 2) 

Tex-207-F, Part V 
Density of Compacted Bituminous Mixtures, Part  V- Determining Mat Segregation using a Density-Testing 
Gauge 

3 

Tex-207-F, Part VII 
Density of Compacted Bituminous Mixtures, Part  VII - Determining Longitudinal Joint Density using a 
Density-Testing Gauge 

4 

Tex-212-F Moisture Content of Bituminous Mixtures 3 

Tex-217-F Deleterious Material and Decantation Test for Coarse Aggregate 4 

Tex-221-F Sampling Aggregate for Bituminous Mixtures, Surface Treatments, and LRA (included in other tests)  

Tex-222-F Sampling Bituminous Mixtures (included in other tests)  

Tex-224-F Determination of Flakiness Index 3 

Tex-226-F Indirect Tensile Strength Test (production mix) 4 

Tex-235-F Determining Draindown Characteristics in Bituminous Materials 3 
Tex-236-F 

(Correction Factors) 
Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Determining Correction Factors) 4 

Tex-236-F Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Production Mixture) 
1  

(Note 2) 

Tex-241-F 
w/ Tex-207-F, Part I, 

w/ Tex-227-F 

(Lab-Molded Density of Production Mixture – Superpave Gyratory) 
Superpave Gyratory Compacting of Specimens of Bituminous Mixtures (production mixture) with Density 
of Compacted Bituminous Mixtures, Part I- Part I - Bulk Specific Gravity of Compacted Bituminous 
Mixtures, with Theoretical Maximum Specific Gravity of Bituminous Mixtures 

1  
(Note 2) 

Tex-242-F Hamburg Wheel-Tracking Test (production mix, molded samples) 3 

Tex-244-F Thermal Profile of Hot Mix Asphalt 1 

Tex-246-F Permeability of Water Flow of Hot Mix Asphalt 3 

Tex-280-F Flat and Elongated Particles 3 

Tex-530-C Effect of Water on Bituminous Paving Mixtures (production mix) 4 
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AGGREGATES 

Tex-400-A Sampling Flexible Base, Stone, Gravel, Sand, and Mineral Aggregates 3 

Tex-410-A Abrasion of Coarse Aggregate Using the Los Angeles Machine 5 

Tex-411-A Soundness of Aggregate by Use of Sodium Sulfate or Magnesium Sulfate 12 

Tex-461-A Degradation of Coarse Aggregate by Micro-Deval Abrasion 5 
CHEMICAL 

Tex-612-J Acid Insoluble Residue for Fine Aggregate 4 
GENERAL 

HMA Production Specialist [TxAPA – Level 1-A] ($/hr)  

HMA Roadway Specialist [TxAPA – Level 1-B] ($/hr)  

Technician Travel/Standby Time ($/hr)  

Per Diem ($/day – meals and lodging)  

Mileage Rate ($/mile from closest CL location)  
Note 1– Turn-Around Time includes test time and time for travel/sampling and reporting. 
Note 2 – These tests require turn-around times meeting the governing specifications. Provide test results within the stated turn-around time. 
CL is allowed one additional day to provide the signed and sealed report. 
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Special Provision to Item 6 
Control of Materials 
 

Item 6, “Control of Materials” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 6.10., “Hazardous Materials,” is voided and replaced by the following: 

Comply with the requirements of Article 7.12., “Responsibility for Hazardous Materials.”  

Notify the Engineer immediately when a visual observation or odor indicates that materials on sites owned or controlled by the 
Department may contain hazardous materials. Except as noted herein, the Department is responsible for testing, removing, and 
disposing of hazardous materials not introduced by the Contractor. The Engineer may suspend work wholly or in part during the 
testing, removing, or disposing of hazardous materials, except in the case where hazardous materials are introduced by the 
Contractor. 

Use materials that are free of hazardous materials. Notify the Engineer immediately if materials are suspected to contain 
hazardous materials. If materials delivered to the project by the Contractor are suspected to contain hazardous materials, have 
an approved commercial laboratory test the materials for the presence of hazardous materials as approved. Remove, remediate, 
and dispose of any of these materials found to contain hazardous materials. The work required to comply with this section will be 
at the Contractor’s expense if materials are found to contain hazardous materials. Working day charges will not be suspended 
and extensions of working days will not be granted for activities related to handling hazardous material introduced by the 
Contractor. If suspected materials are not found to contain hazardous materials, the Department will   reimburse the Contractor 
for hazardous materials testing and will adjust working day charges if the Contractor can show that this work impacted the critical 
path.  

10.1. Painted Steel Requirements. Coatings on existing steel contain hazardous materials unless otherwise shown on the 
plans. Remove paint and dispose of steel coated with paint containing hazardous materials is in accordance with the following: 

10.1.1. Removing Paint From Steel For contracts that are specifically for painting steel, Item 446, “Field Cleaning and Painting 
Steel” will be included as a pay item. Perform work in accordance with that item. 

For projects where paint must be removed to allow for the dismantling of steel or to perform other work, the Department will 
provide for a separate contractor (third party) to remove paint containing hazardous materials prior to or during the Contract. 
Remove paint covering existing steel shown not to contain hazardous materials in accordance with Item 446, “Field Cleaning and 
Painting Steel.” 

10.1.2. Removal and Disposal of Painted Steel. For steel able to be dismantled by unbolting, paint removal will not be 
performed by the Department. The Department will remove paint, at locations shown on the plans or as agreed, for the 
Contractor’s cutting and dismantling purposes. Utilize Department cleaned locations for dismantling when provided or provide 
own means of dismantling at other locations. 

Painted steel to be retained by the Department will be shown on the plans. For painted steel that contains hazardous materials, 
dispose of the painted steel at a steel recycling or smelting facility unless otherwise shown on the plans. Maintain and make 
available to the Engineer invoices and other records obtained from the facility showing the received weight of the steel and the 
facility name. Dispose of steel that does not contain hazardous material coatings in accordance with federal, state and local 
regulations. 
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10.2. Asbestos Requirements. The plans will indicate locations or elements where asbestos containing materials (ACM) are 
known to be present. Where ACM is known to exist or where previously unknown ACM has been found, the Department will 
arrange for abatement by a separate contractor prior to or during the Contract. Notify the Engineer of proposed dates of 
demolition or removal of structural elements with ACM at least 60 days before beginning work to allow the Department sufficient 
time for abatement.  

The Department of State Health Services (DSHS), Asbestos Programs Branch, is responsible for administering the requirements 
of the National Emissions Standards for Hazardous Air Pollutants, 40 CFR Part 61, Subpart M and the Texas Asbestos Health 
Protection Rules (TAHPR). Based on EPA guidance and regulatory background information, bridges are considered to be a 
regulated “facility” under NESHAP. Therefore, federal standards for demolition and renovation apply.  

The Department is required to notify the DSHS at least 10 working days (by postmarked date) before initiating demolition or 
renovation of each structure or load bearing member shown on the plans. If the actual demolition or renovation date is changed 
or delayed, notify the Engineer in writing of the revised dates in sufficient time to allow for the Department’s notification to DSHS 
to be postmarked at least 10 days in advance of the actual work.  

Failure to provide the above information may require the temporary suspension of work under Article 8.4., “Temporary 
Suspension of Work or Working Day Charges,” due to reasons under the control of the Contractor. The Department retains the 
right to determine the actual advance notice needed for the change in date to address post office business days and staff 
availability.  

10.3. Lead Abatement. Provide traffic control as shown on the plans, and coordinate and cooperate with the third party and the 
Department for managing or removing hazardous materials. Work for the traffic control shown on the plans and coordination 
work will not be paid for directly but will be subsidiary to pertinent Items. 
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Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

Section 7.7.2., “Texas Pollutant Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention 
Plans (SWP3),” is voided and replaced by the following: 
 

7.2. Texas Pollution Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention Plans 

(SWP3). 

7.2.1. Projects with less than one acre of soil disturbance including required associated project specific locations 

(PSL’s) per TPDES GP TXR 150000. 

No posting or filing will be required for soil disturbances within the right of way. Adhere to the requirements of the 

SWP3. 

7.2.2. Projects with one acre but less than five acres of soil disturbance including required associated PSL’s per 

TPDES GP TXR 150000. 

The Department will be considered a primary operator for Operational Control Over Plans and Specifications as 

defined in TPDES GP TXR 150000 for construction activity in the right of way. The Department will post a small site 

notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having operational control 

over plans and specifications for work shown on the plans in the right of way. 

The Contractor will be considered a Primary Operator for Day-to-Day Operational Control as defined in TPDES GP 

TXR 150000 for construction activity in the right of way.  In addition to the Department’s actions, the Contractor will 

post a small site notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having 

day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor 

being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s. Adhere to 

all requirements of the SWP3 as shown on the plans. The Contractor will be responsible for Implement the SWP3 for 

the project site in accordance with the plans and specifications, TPDES General Permit TXR150000, and as directed. 

7.2.3. Projects with 5 acres or more of soil disturbance including required associated PSL’s per TPDES GP TXR 
150000. 

 
The Department will be considered a primary operator for Operational Control Over Plans and Specifications as 

defined in TPDES GP TXR 150000 for construction activities in the right of way. The Department will post a large site 

notice, file a notice of intent (NOI), notice of change (NOC), if applicable, and a notice of termination (NOT) along with 

other requirements per TPDES GP TXR 150000 as the entity having operational control over plans and specifications 

for work shown on the plans in the right of way.   

The Contractor will be considered a primary operator for Day-to-Day Operational Control as defined in TPDES GP TXR 

150000 for construction activities in the right of way. In addition to the Department’s actions, the Contractor shall file a 

NOI, NOC, if applicable, and NOT and post a large site notice along with other requirements as the entity of having 

day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor 
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being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s.  Adhere to 

all requirements of the SWP3 as shown on the plans. 
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Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

Section 19.1., Minimum Wage Requirements for Federally Funded Contracts. The second paragraph is voided and replaced 
by the following: 

Submit electronic payroll records to the Engineer using the Department’s payroll system. 

Section 19.2., Minimum Wage Requirements for State Funded Contracts. The second paragraph is voided and replaced by 
the following: 

Submit electronic payroll records to the Engineer using the Department’s payroll system. 
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Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

 Section 7.2.4., “Public Safety and Convenience.” The first paragraph is deleted and replaced by the following. 

Ensure the safety and convenience of the public and property as provided in the Contract and as directed. Keep existing 
roadways open to traffic or construct and maintain detours and temporary structures for safe public travel. Manage construction 
to minimize disruption to traffic. Maintain the roadway in a good and passable condition, including proper drainage and provide 
for ingress and egress to adjacent property. 

If the construction of the project requires the closing of a highway, as directed, coordinate the closure with the Engineer and work 
to ensure all lanes and ramps possible are available during peak traffic periods before, during, and after significant traffic 
generator events to avoid any adverse economic impact on the municipalities during: 

 dates or events as shown on the plans, and 

 other dates as directed. 

 



007-011 

1 - 3 11-20 
Statewide 

 

Special Provision to Item 007 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 

Section 2.6., “Barricades, Signs, and Traffic Handling,” the first paragraph is voided and replaced by the following: 

2.6. Barricades, Signs, and Traffic Handling. Comply with the requirements of Item 502 “Barricades, Signs, and 
Traffic Handling,” and as directed. Provide traffic control devices that conform to the details shown on the 
plans, the TMUTCD, and the Department’s Compliant Work Zone Traffic Control Device List maintained by 
the Traffic Safety Division. When authorized or directed, provide additional signs or traffic control devices not 
required by the plans. 

Section 2.6.1., “Contractor Responsible Person and Alternative,” is voided and replaced by the following: 

2.6.1. Contractor Responsible Person and Alternative. Designate in writing, a Contractor’s Responsible Person 
(CRP) and an alternate to be the representative of the Contractor who is responsible for taking or directing 
corrective measures regarding the traffic control. The CRP or alternate must be accessible by phone 24 hr. per 
day and able to respond when notified. The CRP and alternate must comply with the requirements of Section 
2.6.5., “Training.” 

Section 2.6.2, “Flaggers,” the first paragraph is voided and replaced by the following: 

2.6.2. Flaggers. Designate in writing, a flagger instructor who will serve as a flagging supervisor and is responsible 
for training and assuring that all flaggers are qualified to perform flagging duties. Certify to the Engineer that 
all flaggers will be trained and make available upon request a list of flaggers trained to perform flagging 
duties. 

Section 2.6.5, “Training,” is voided and replaced by the following: 

2.6.5. Training. Train workers involved with the traffic control using Department-approved training as shown on the 
“Traffic Control Training” Material Producer List. 

Coordinate enrollment, pay associated fees, and successfully complete Department-approved training or 
Contractor-developed training. Training is valid for the period prescribed by the provider. Except for law 
enforcement personnel training, refresher training is required every 4 yr. from the date of completion unless 
otherwise specified by the course provider. The Engineer may require training at a frequency instead of the 
period prescribed based on the Department’s needs. Training and associated fees will not be measured or 
paid for directly but are considered subsidiary to pertinent Items. 

Certify to the Engineer that workers involved in traffic control and other work zone personnel have been 
trained and make available upon request a copy of the certification of completion to the Engineer. Ensure the 
following is included in the certification of completion: 

 name of provider and course title, 

 name of participant, 

 date of completion, and 

 date of expiration. 
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Where Contractor-developed training or a Department-approved training course does not produce a 
certification, maintain a log of attendees. Make the log available upon request. Ensure the log is legible and 
includes the following: 

 printed name and signature of participant, 

 name and title of trainer, and 

 date of training. 

2.6.5.1. Contractor-developed Training. Develop and deliver Contractor-developed training meeting the minimum 
requirements established by the Department. The outline for this training must be submitted to the Engineer 
for approval at the preconstruction meeting. The CRP or designated alternate may deliver the training 
instead of the Department-approved training. The work performed and materials furnished to develop and 
deliver the training will not be measured or paid for directly but will be considered subsidiary to pertinent 
Items. 

2.6.5.1.1. Flagger Training Minimum Requirements. A Contractor’s certified flagging instructor is permitted to train 
other flaggers. 

2.6.5.1.2. Optional Contractor-developed Training for Other Work Zone Personnel. For other work zone personnel, 
the Contractor may provide training meeting the curriculum shown below instead of Department-approved 
training. 

Minimum curriculum for Contractor-provided training is as follows: 

Contractor-developed training must provide information on the use of personnel protection equipment, 
occupational hazards and health risks, and other pertinent topics related to traffic management. The type and 
amount of training will depend on the job duties and responsibilities. Develop training applicable to the work 
being performed. Develop training to include the following topics. 

 The Life You Save May Be Your Own (or other similar company safety motto). 

 Purpose of the training. 

▪ It’s the Law. 

▪ To make work zones safer for workers and motorist. 

▪ To understand what is needed for traffic control. 

▪ To save lives including your own. 

 Personal and Co-Worker Safety. 

▪ High Visibility Safety Apparel. Discuss compliant requirements; inspect regularly for fading and 

reduced reflective properties; if night operations are required, discuss the additional and 

appropriate required apparel in addition to special night work risks; if moving operations are 

underway, discuss appropriate safety measures specific to the situation and traffic control plan. 

▪ Blind Areas. A blind area is the area around a vehicle or piece of construction equipment not 

visible to the operators, either by line of sight or indirectly by mirrors. Discuss the “Circle of Safety” 

around equipment and vehicles; use of spotters; maintain eye contact with equipment operators; 

and use of hand signals. 

▪ Runovers and Backovers. Remain alert at all times; keep a safe distance from traffic; avoid 

turning your back to traffic and if you must then use a spotter; and stay behind protective barriers, 

whenever possible. Note: It is not safe to sit on or lean against a concrete barrier, these barriers 

can deflect four plus feet when struck by a vehicle. 

▪ Look out for each other, warn co-workers. 

▪ Be courteous to motorists. 

▪ Do not run across active roadways. 

▪ Workers must obey traffic laws and drive courteously while operating vehicles in the work zones. 

▪ Workers must be made aware of company distracted driving policies. 

 Night Time Operations. Focus should be placed on projects with a nighttime element. 
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 Traffic Control Training. Basics of Traffic Control. 

▪ Identify work zone traffic control supervisor and other appropriate persons to report issues to when 

they arise. 

▪ Emphasize that work zone traffic control devices must be in clean and in undamaged condition. If 

devices have been hit but not damaged, put back in their correct place and report to traffic control 

supervisor. If devices have been damaged, replace with new one and report to traffic control 

supervisor. If devices are dirty, faded or have missing or damaged reflective tape clean or replace 

and report to traffic control supervisor. Show examples of non-acceptable device conditions. 

Discuss various types of traffic control devices to be used and where spacing requirements can be 

found. 

▪ Channelizing Devices and Barricades with Slanted Stripes. Stripes are to slant in the direction 

you want traffic to stay or move to; demonstrate this with a device. 

▪ Traffic Queuing. Workers must be made aware of traffic queuing and the dangers created by it. 

Workers must be instructed to immediately notify the traffic control supervisor and other 

supervisory personnel if traffic is queuing beyond advance warning sign and devices or 

construction limits. 

▪ Signs. Signs must be straight and not leaning. Report problems to the traffic control supervisor or 

other as designated for immediate repair. Covered signs must be fully covered. If covers are 

damaged or out of place, report to traffic control supervisor or other as designated. 
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Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

Article 7.20., “Security Incidents,” is added. 

20.1. Reporting of Security Incidents. Immediately notify the Department’s Cyber Security Operations Center 
(CSOC) via the Report Cybersecurity Incident Page on www.txdot.gov, of any potential cybersecurity incident 
or breach involving Department data. A breach of system security is the unauthorized acquisition of 
computerized data that compromises the security, confidentiality, or integrity of sensitive personal information 
maintained by a person, including data that is encrypted if the person accessing the data has the key 
required to decrypt the data. 

20.2. Liability for costs incurred. The Department reserves the right to hold the Contractor liable for all costs 
incurred by the Department to resolve a security incident introduced by the Contractor, their Subcontractors, 
or their Suppliers.  

 

https://www.txdot.gov/about/contact-us/cybersecurity.html
https://www.txdot.gov/about/contact-us/cybersecurity.html
http://www.txdot.gov/
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Special Provision to Item 8 
Prosecution and Progress 
 
Item 8, “Prosecution and Progress” of the Standard Specification is amended with respect to the clauses cited below.  No other 
clauses or requirements of this Item are waived or changed. 
 
Article 8.2., “Subcontracting,” is supplemented by the following paragraph, which is added as paragraph six to this article: 
 
The Contractor certifies by signing the Contract that the Contractor will not enter into any subcontract with a subcontractor that is 
not registered in the Department of Homeland Security’s (DHS) E-Verify system. Require that all subcontractors working on the 
project register and require that all subcontractors remain active in the DHS E-Verify system until their work is complete on the 
project. 
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Special Provision to Item 8 

Prosecution and Progress 

 

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clause cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 8.7.2., “Wrongful Default,” is revised and replaced by the following: 

If it is determined after the Contractor is declared in default, that the Contractor was not in default, the rights and obligations of all 
parties will be the same as if termination had been issued for the convenience of the public as provided in Article 8.8 
“Termination of Contract.” 
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Special Provision to Item 8 

Prosecution and Progress 

 

Item 8, “Prosecution and Progress,” of the Standard Specifications, is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 8.6., “Failure to Complete Work on Time,” is supplemented by the following: 

 8.6.1.  Lane Closure Assessment Fees. 

Monetary assessment, as shown on the plans, will be made against the Contractor for any lane closure or 
obstruction that overlaps into the peak hour traffic for each time increment defined on the plans or portion 
thereof, per lane, regardless of the length of lane closure or obstruction. 

8.6.1.1.  Definition of Terms. For this Contract, the following definitions apply: 

8.6.1.1.1. Time increment. Any continuous defined increment of time period or portion thereof for a period beginning 
at that point when lanes are closed or obstructed by the Contractor’s operations. 

8.6.1.1.2. Assessment Fee. The amount shown on the proposal for each defined time increment, representing the 
average cost of interference and inconvenience to the road user for each lane closed or obstructed during 
peak hour traffic. The Engineer may allow a proportional fee assessment for closures that do not involve an 
entire defined time increment. 

8.6.1.1.3. Closure or Obstruction. When the Contractor’s operations result in a reduced lane width of the travel way 
or shoulder less than that specified on the plan documents. 

8.6.1.1.4. Peak Hour Traffic Times. Schedule of days and times described in the General Notes, when lane closures 
or obstructions are not allowed. 

8.6.1.2. Fee Calculation and Collection. The assessment fee will be deducted from the amount due to the 
Contractor on the monthly construction estimate, and thus retained by the Department. The Engineer will 
determine the time of overlap of lane closures or obstructions for calculating the assessment fee. The 
assessment fee is based on road user costs and is assessed not as a penalty, but for added expense 
incurred by the traveling public. 
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Special Provision to Item 8 
Prosecution and Progress 
 

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 3., “Computation of Contract Time for Completion.” The second paragraph is voided and replaced by the following: 

The development of the conceptual time determination is intended to establish the number of working days on the Contract.  
Upon request, the Engineer will provide the conceptual time determination schedule to the Contractor for informational purposes 
only. The schedule assumes generic resources, production rates, sequences of construction, and average weather conditions 
based on historic data. Schedule labor, equipment, procurement of materials, subcontractor work, and all other necessary means 
to prosecute the work within the number of working days specified by the Contract. 
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Special Provision to Item 009 

Measurement and Payment 

 

Item 009 “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 9.5., “PROGRESS PAYMENTS” is supplemented with the following: 

It is the Department’s desire to pay a Contractor for work through the last working day of the month; however, the use of early 
cut-off dates for monthly estimates and MOH is a project management practice to manage workload at the Area Office level. 
Approval for using early cut-off dates is at the District’s discretion. The earliest cut-off date for estimates is the 25th of the month. 

Article 9.6., “PAYMENT FOR MATERIAL ON HAND (MOH)” first paragraph is amended as follows: 

If payment for MOH is desired, request compensation for the invoice cost of acceptable nonperishable materials that have not 
been used in the work before the request, and that have been delivered to the work location or are in acceptable storage places. 
Nonperishable materials are those that do not have a shelf life or whose characteristics do not materially change when exposed 
to the elements. Include only materials that have been sampled, tested, approved, or certified, and are ready for incorporation 
into the work. Only materials which are completely constructed or fabricated on the Contractor’s order for a specific Contract and 
are so marked and on which an approved test report has been issued are eligible. Payment for MOH may include the following 
types of items: concrete traffic barrier, precast concrete box culverts, concrete piling, reinforced concrete pipe, and illumination 
poles. Any repairs required after fabricated materials have been approved for storage will require approval of the Engineer before 
being made and will be made at the Contractor’s expense. Include only those materials and products, when cumulated under an 
individual item or similar bid items, that have an invoice cost of at least $1,000 in the request for MOH payment (e.g. For MOH 
eligibility, various sizes of conductor are considered similar bid items and may be cumulated to meet the threshold; for small 
roadside signs, the sign supports, mounting bolts, and the sign face is considered one bid item or similar bid items for more than 
one pay item for sign supports.) Requests for MOH are to be submitted at least two days before but not later than the estimate 
cutoff date unless otherwise agreed. If there is a need to request MOH after the established cut-off date, the district can make 
accommodation as the need arises. This needed accommodation is to be the exception, though, and not the rule.  
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Special Provision to Item 9 

Measurement and Payment 

 

Item 9, “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 7.1.4.3., “Standby Equipment Costs,” is voided and replaced by the following: 

7.1.4.3. Standby Equipment Costs. Payment for standby equipment will be made in accordance with Section 
9.7.1.4., “Equipment.” The 15% markup will be paid when standby is associated with extra work but will not 
be paid when standby is associated with damages.  

Section 7.1.4.3.1., “Contractor-Owned Equipment,” is voided and replaced by the following: 

7.1.4.3.1. Contractor-Owned Equipment. For Contractor-owned equipment: 

 Standby will be paid at 50% of the monthly Rental Rate Blue Book rate after the regional and age 

adjustment factors have been applied. Operating costs will not be allowed. Calculate the standby rate as 

follows. 

Standby rate = (FHWA hourly rate - operating costs) × 50% 

 If an hourly rate is needed, divide the monthly Rental Rate Blue Book rate by 176. 

 No more than 8 hr. of standby will be paid during a 24-hr. day period, nor more than 40 hr. per week. 

 Standby costs will not be allowed during periods when the equipment would have otherwise been idle. 
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Special Provision to Item 247 

Flexible Base 

 

Item 247, “Flexible Base,” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or 
requirements of this Item are waived or changed. 

Section 247.2.1., “Aggregate.” This Section is voided and replaced by the following. 

Furnish aggregate of the type and grade shown on the plans and meeting the requirements shown in Table 1. Each source must 
meet Table 1 requirements for liquid limit, plasticity index, and wet ball mill for the grade specified. Do not use additives, such as 
but not limited to cement, emulsion, foamed asphalt, or lime, to modify aggregates to meet the requirements of Table 1, unless 
otherwise shown on the plans. 

Unless otherwise shown on the plans, the unconfined compressive strength is waived when the flexible base material meets the 
#200 sieve requirement. 

Table 1 
Material Requirements 

 

 

 

 

 

 

 

 

 

 

 

 

Section 247.2.1.2.4., “Type D.” The third sentence is voided and replaced by the following. 

Crushed concrete must meet the requirements in Section 247.2.1.3., “Recycled Material,” and be managed in a way to provide 
for uniform quality. 

Section 247.2.1.3., “Recycled Material.” This Section is voided and replaced by the following. 

Property Test Method Grade 1–23 Grade 3 Grade 4 Grade 53 

Master gradation sieve size 
(cumulative % retained) 

Tex-110-E 

– – 

As shown on 
the plans 

– 

2-1/2" 0 0 0 

1-3/4" 0–10 0–10 0–5 

7/8" 10–35 – 10–35 

3/8" 30–65 – 35–65 

#4 45–75 45–75 45–75 

#40 65–90 50–85 70–90 

#2001, 2 85–95 – – 

Liquid limit, % Max Tex-104-E 40 40 35 

Plasticity index, Max 

Tex-106-E 

10 12 10 

Plasticity index, Min 
As shown on 

the plans 
As shown on 

the plans 
As shown on 

the plans 

Wet ball mill, % Max 

Tex-116-E 

40 – 40 

Wet ball mill, % Max increase 
passing the #40 sieve 

20 
– 

20 

Min compressive strength2, psi 

Tex-117-E 

– – – 

lateral pressure 0 psi 35 – – 

lateral pressure 3 psi – – 90 

lateral pressure 15 psi 175 – 175 

1. The #200 sieve test is only required to meet the waiver of the unconfined compressive strength. The #200 sieve 
test requirement is only applicable to stockpile samples from Section 247.2.4. 

2. Compressive strength and #200 sieve test requirements are waived when the flexible base is mixed with or without 
existing material and treated with cement, emulsion, foamed asphalt, or lime, unless otherwise shown on the 
plans.  

3. Grade 3 may be substituted for Grade 1–2 or Grade 5 when the flexible base is mixed with or without existing 
material and treated with cement, emulsion, foamed asphalt, or lime, as approved. The Grade 3 flexible base must 
meet the wet ball mill requirements of Grade 1–2 or Grade 5.  
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Reclaimed asphalt pavement (RAP) and other recycled materials may be used as shown on the plans. Request approval to 
blend two or more sources of recycled materials. When RAP is allowed, do not exceed 20% RAP by weight, unless otherwise 
shown on the plans. The percentage limitations for other recycled materials are as shown on the plans. 

Provide recycled materials, other than RAP, that have a maximum sulfate content of 3,000 ppm when tested in accordance with 
Tex-145-E. Certify accordance with DMS-11000, “Evaluating and Using Nonhazardous Recyclable Materials Guidelines.” In 
addition, recycled materials must be free of reinforcing steel and other objectionable material and have at most 1.5% deleterious 
material when tested in accordance with Tex-413-A. The liquid limit, plasticity index, wet ball mill, and compressive strength for 
all recycled materials are waived. When using RAP, crush RAP so that 100% passes the 2-in. sieve and does not exceed a 
maximum percent loss from decantation of 5.0% when tested in accordance with Tex-406-A. Test RAP without removing the 
asphalt. The final product must meet the requirements shown in Table 1 for the grade specified, except when the Department 
requires a specific amount of Department-furnished RAP be added to the blend, unless otherwise shown on the plans. 

The Contractor is responsible for uniformly blending the recycled material with the flexible base material to build a stockpile to 
meet the percentages required. Any Contractor-furnished surplus of recycled materials must remain the property of the 
Contractor. Remove Contractor-owned recycled materials from the project, and dispose of them in conformance with federal, 
state, and local regulations before project acceptance. 

Section 247.2.4., “Stockpile Approval.” This Section is added. 

Stockpile is approved when the Engineer’s test results meet the material requirements shown in Table 1. 

Section 247.2.4.1., “Sampling.” This Section is added. 

The Contractor and the Engineer will sample flexible base from completed stockpiles in accordance with Tex-100-A. Personnel 
conducting sampling must be certified by the Department-approved soils and base certification program. 

Sampling stockpiles may be located at the production site or at the project location. The Contractor must witness the Engineer’s 
sampling and sample the stockpile for their own testing, and label as deemed necessary. 

Sample the stockpile for the Engineer as shown on the plans. When the Contractor samples the stockpile for the Engineer, the 
Engineer will witness the sampling of material designated for the Engineer and the Materials and Tests Division (MTD). The 
Engineer will label their sampling containers as “Engineer” and “MTD,” or as deemed necessary. 

The Engineer will take immediate possession of the sample containers for the Engineer and MTD. The Engineer will maintain 
custody of the samples until all testing and reporting are completed. 

Section 247.2.4.2., “Referee Testing.” This Section is added. 

Referee testing is applicable for stockpile testing only. MTD is the referee laboratory. MTD may designate a laboratory from the 
Department’s MPL for Commercial Laboratories Approved for Flexible Base Referee Requests as the referee laboratory as 
deemed necessary. The designated laboratory must not perform any testing under this Item for the Engineer or Contractor. 

The Contractor may request referee testing when the Engineer’s test results fail to meet any of the material requirements shown 
in Table 1 and when the Contractor’s sample from Section 247.2.4.1., “Sampling,” for the same failing Department test passes. 
The tests must be performed by a laboratory on the Department’s MPL for Commercial Laboratories Approved for Flexible Base 
Referee Requests. Submit the request by email within 5 working days after receiving failing test results from the Engineer. 
Include completed test reports passing the applicable requirements shown in Table 1 in the email. 

Record and submit completed test reports electronically on Department-provided templates in their original format meeting the 
applicable material requirements shown in Table 1. Use Department-provided templates to record and calculate all test data. The 
Engineer and the Contractor will provide any available test results to the other party when requested. 

Section 247.4.3., “Compaction.” The first paragraph is voided and replaced by the following. 

chrome-extension://efaidnbmnnnibpcajpcglclefindmkaj/https:/ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi100.pdf
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Compact using density control unless otherwise shown on the plans. Multiple lifts are permitted as shown on the plans or 
approved. Bring each layer to the moisture content directed. When necessary, sprinkle the material in accordance with Item 204, 
“Sprinkling.” Maintain moisture during compaction within ±2.0% of the optimum moisture content as determined in accordance 
with Tex-113-E. 

Section 247.4.3.2., “Density Control.” This Section is voided and replaced by the following. 

Compact to at least 100% of the maximum dry density and within ±2.0% of the optimum moisture content as determined in 
accordance with Tex-113-E, unless otherwise shown on the plans. Provide the Engineer with the beginning and ending station 
numbers of the area completed for testing. The Engineer will determine roadway density and moisture content of completed 
sections in accordance with Tex-115-E, Part I. The Engineer will determine random locations for testing in accordance with 
Tex-115-E, Part IV. Do not achieve density by drying the material after compaction. 

When the density is less than 100% of the maximum dry density, the Engineer may perform additional testing to determine the 
extent of the area to correct. The Engineer may accept the section if no more than one of the five most recent density tests is 
below the specified density and the failing test is no more than 3 pcf below the specified density. 

Section 247.4.3.3., “Miscellaneous and Small Areas.” This Section is added. 

Miscellaneous areas are those that typically involve handwork or discontinuous paving operations, such as temporary detours, 
driveways, mailbox turnouts, crossovers, gores, spot level-up areas, and other similar areas. Miscellaneous and small areas are 
not subject to random sampling procedure but may be tested as directed. 

Section 247.4.6., “Ride Quality.” This Section is voided and replaced by the following. 

Measurement of ride quality only applies to the final travel lanes that receive a one- or two-course surface treatment for the final 
riding surface, unless otherwise shown on the plans. Measure the ride quality of the base course either before or after the 
application of the prime coat, as directed, and before placement of the surface treatment. Use a certified profiler operator on the 
Department’s MPL. When requested, furnish the Engineer with documentation for the person certified to operate the profiler. 

Provide all profile data to the Engineer in electronic data files within 3 days of measuring the ride quality using the format 
specified in Tex-1001-S. The Engineer will use Department software to evaluate longitudinal profiles to determine areas requiring 
corrective action. Correct 0.1-mi. sections with an average international roughness index (IRI) value greater than 100 in. per mile 
to an IRI value of 100 in. per mile or less, unless otherwise shown on the plans. Re-profile and correct sections that fail to 
maintain ride quality before the placement of the surface treatment, as directed. Unless ride deterioration is due to environmental 
impact, traffic, or other incidents outside the Contractor’s control, perform this work at no additional expense to the Department, 
as approved. 
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Special Provision to Item 302 

Aggregates for Surface Treatments 

 

Item 302, “Aggregates for Seal Coats,” of the Standard Specifications, is hereby amended with respect to the clauses cited 
below, and no other clauses or requirements of this Item are waived or changed hereby. 

Section 2.1., “Aggregate.” Tables 2 and 3 are voided and replaced by the following. 

Table 2 
Aggregate Gradation Requirements (Cumulative % Retained1) 

Sieve 

Grade  

1 2 3S2 3 4S2 4 5S2 5 

   Non-
Lightweight 

Lightweight     

1" - - - - - - - - - 

7/8" 0–2 0 - - - - - - - 

3/4" 20–35 0–2 0 0 0 - - - - 

5/8" 85–100 20–40 0–5 0–5 0–2 0 0 - - 

1/2" - 80–100 55–85 20–40 10–25 0–5 0–5 0 0 

3/8" 95–100 95–100 95–100 80–100 60–80 60–85 20–40 0–5 0–5 

1/4" - - - 95–100 95–100 - - 65–85 - 

#4 - - - - - 95–100 95–100 95–100 50–80 

#8 99–100 99–100 99–100 98–100 98–100 98–100 98–100 98–100 98–100 
1. Round test results to the nearest whole number. 
2. Single-size gradation. 

Table 3 
Aggregate Quality Requirements 

Property Test Method 
Requirement1  

Minimum Maximum 

SAC  AQMP As shown on the plans 

Deleterious Material2, % Tex-217-F, Part I - 2.0 

Decantation, % Tex-406-A - 1.5 

Flakiness Index, % Tex-224-F - 17 

Gradation Tex-200-F, Part I Table 2 Requirements 

Los Angeles Abrasion, % Tex-410-A - 35 

Magnesium Sulfate Soundness, 
5 Cycle, % 

Tex-411-A - 25 

Micro-Deval Abrasion, %  Tex-461-A Note 3 

Coarse Aggregate Angularity4, 
2 Crushed Faces, % 

Tex-460-A, Part I 85 - 

Additional Requirements for Lightweight Aggregate  

Dry Loose Unit Wt., lb./cu. ft.  Tex-404-A 35 60 

Pressure Slaking, % Tex-431-A - 6.0 

Freeze-Thaw Loss, % Tex-432-A - 10.0 

Water Absorption, 24hr., % Tex-433-A - 12.0 

1. Material requirements are listed below, unless otherwise shown on the plans. 
2. Not required for lightweight aggregate. 
3. Used to estimate the magnesium sulfate soundness loss in accordance with Section 2.1.1. 

4. Only required for crushed gravel. 

 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn406.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit224.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn404.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn431.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn432.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn433.pdf
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Section 2.1.1., “Micro-Deval Abrasion,” is added. 

The Engineer will perform a minimum of one Micro-Deval abrasion test in accordance with Tex-461-A for each coarse aggregate 
source per project that has a Rated Source Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC. 
The Engineer may waive all Micro-Deval testing based on a satisfactory test history of the same aggregate source. 

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when tested, using the 
following formula. 

Mgest. = (RSSM)(MDact./RSMD) 

where: 
Mgest. = magnesium sulfate soundness loss 
MDact. = actual Micro-Deval percent loss 
RSMD = Rated Source Micro-Deval 

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate soundness loss 
specified, the coarse aggregate source will not be allowed for use unless otherwise approved by the Engineer. The Engineer 
may require additional testing before granting approval. 

Section 2.2., “Precoating.” The third paragraph is voided and replaced by the following. 

The Engineer retains the right to remove precoat material from aggregate samples in accordance with Tex-210-F, or as 
recommended by the Construction Division, and test the aggregate to verify compliance with Table 2 and Table 3 requirements. 
Gradation testing may be performed with precoat intact. 

Section 2.3., “Sampling,” is added. 

Personnel who conduct sampling and witnessing of sampling must be certified by the Department-approved certification 
program. Supply the Engineer with a list of certified personnel and copies of their current certificates before beginning 
construction and when personnel changes are made. At any time during the project, the Engineer may perform production tests 
as deemed necessary in accordance with Item 5, “Control of the Work.” 

The Engineer will sample aggregate from stockpiles located at the production site, intermediate distribution site, or project 
location in accordance with Tex-221-F, Section 3.2.3. The Engineer will split each sample into 2 equal portions in accordance 
with Tex-200-F, Section 3.3, and label these portions “Engineer” and “Contractor” or “Supplier.” Witness the sampling and 
splitting, and take immediate possession of the samples labeled “Contractor” or “Supplier”. 

Section 2.4., “Reporting and Responsibilities,” is added. 

The Engineer will provide test results to the Contractor and Supplier within 10 working days from the date the stockpile was 
sampled for sources listed on the Department’s Bituminous Rated Source Quality Catalog (BRSQC), unless otherwise directed. 
The Engineer will provide test results for the LA Abrasion (Tex-410-A) and Magnesium Sulfate Soundness (Tex-411-A) tests 
within 30 calendar days for sources not listed on the BRSQC, or for sources not meeting the requirements of Section 2.1.1., 
“Micro-Deval Abrasion.” The Engineer will report to the other party within 24 hours when any test result does not meet the 
requirements listed in Table 2 or Table 3. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit210.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
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Special Provision to Item 360 
Concrete Pavement 
 

Item 360, “Concrete Pavement” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 360.2.1., “Materials,” the third paragraph is voided and replaced by the following: 

For continuously reinforced concrete pavements, use a coarse aggregate with a rated coefficient of thermal expansion of not 
more than 5.5 × 10-6 in./in./°F as listed in the Department’s Concrete Rated Source Quality Catalog. 

Section 360.4.8.3., “Surface Texture,” the second paragraph is voided and replaced by the following: 

A metal-tine texture finish is required unless otherwise shown on the plans. Provide transverse or longitudinal tining unless 
otherwise shown on the plans. Immediately following the carpet drag, apply a single coat of evaporation retardant, if needed, at 
the rate recommended by the manufacturer. Provide the metal-tine finish immediately after the concrete surface has set enough 
for consistent tining. Operate the metal-tine device to obtain grooves approximately 3/16 in. deep, with a minimum depth of 
1/8 in., and approximately 1/12 in. wide. Do not overlap a previously tined area. Use manual methods to achieve similar results 
on ramps, small or irregular areas, and narrow width sections of pavements. Repair damage to the edge of the slab and joints 
immediately after texturing. Do not tine pavement that will be overlaid or that is scheduled for blanket diamond grinding or shot 
blasting. 
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Special Provision to Item 420 

Concrete Substructure 

 

Item 420, “Concrete Substructures” of the Standard Specifications is amended with respect to the clause cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 420.6., “Payment.”  The first paragraph is replaced by the following: 

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will 
be paid for at the unit price bid for the class of concrete and element identified and by the special designation when appropriate. 
This price is full compensation for furnishing, hauling, and mixing concrete materials; furnishing, bending, fabricating, splicing, 
welding and placing the required reinforcement; clips, blocks, metal spacers, ties, wire, or other materials used for fastening 
reinforcement in place; placing, finishing, and curing concrete; mass placement controls; applying ordinary surface finish; 
furnishing and placing drains, metal flashing strips, and expansion-joint material; excavation, subgrade preparation; and forms 
and falsework, equipment, labor, tools, and incidentals. 
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Special Provision to Item 421 

Hydraulic Cement Concrete 

 

Item 421, “Hydraulic Cement Concrete” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 421.2., “Materials,” the second sentence of the first paragraph is voided and replaced by the following. 

Provide aggregates from sources listed in the Department’s Concrete Rated Source Quality Catalog (CRSQC). 

Article 421.2.2., Supplementary Cementing Materials (SCM), is voided and replaced with the following. 

Supplementary Cementitious Materials (SCM). 

 Coal Ash. Furnish sources of fly ash, , Modified fly ash (MFA), harvested coal ash, and Ground Bottom Ash (GBA) 

conforming to DMS-4610, “Coal Ash.” 

 Slag Cement. Furnish Slag Cement in accordance with DMS-4620, “Slag Cement.” 

 Silica Fume. Furnish silica fume in accordance with DMS-4630, “Silica Fume.” 

 Natural Pozzolans. Furnish Natural Pozzolans in accordance with DMS-4635, “Natural Pozzolans.” 

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” the first paragraph is voided and replaced by the following. 

Provide stationary and truck mixers capable of combining the ingredients of the concrete into a thoroughly mixed and uniform 
mass and capable of discharging the concrete so that the requirements of Tex-472-A are met. 

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” is supplemented with the following. 

Truck mixers with automated water and chemical admixture measurement and slump and slump flow monitoring equipment 
meeting the requirement of ASTM C94 will be allowed. Provide data every 6 mo. substantiating the accuracy of slump, slump 
flow, temperature, water, and chemical admixture measurements. The slump measured by the automated system must be within 
1 in. of the slump measured in accordance with Tex-415-A. The concrete temperature measured by the automated system must 
be within 1°F of concrete temperature measured in accordance with Tex-422-A. The Engineer will not use the automated 
measurements for acceptance. 

  

http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4610.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4620.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4630.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4635.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn472.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn415.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn422.pdf
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Article 421.4.2., “Mix Design Proportioning,” Table 8 is voided and replaced by the following. 

 
Table 8 

Concrete Classes 

Class of 

Concrete 

Design 

Strength,1 

Min f′c (psi) 

Max 

w/cm 

Ratio 

Coarse 

Aggregate 

Grades2,3,4 

Cement 

Types 

Mix 

Design 

Options 

Exceptions to  

Mix Design Options 
General Usage5 

A 3,000 0.60 1–4, 8 

I, II, I/II, IL, 
IP, IS, IT, V 

1, 2, 4, & 7 

When the cementitious material 
content does not exceed 
520 lb./cu. yd., any coal ash or 
natural pozzolan listed in the 
MPL may be used at a cement 
replacement of 20% to 50%. 

Curb, gutter, curb & gutter, conc. 
retards, sidewalks, driveways, 
back-up walls, anchors, non-
reinforced drilled shafts 

B 2,000 0.60 2–7 
Riprap, traffic signal controller 
foundations, small roadside 
signs, and anchors 

C6 3,600 0.45 1–6 
I, II, I/II, IP, 
IL, IS, IT, V 

1–8 

 Drilled shafts, bridge 
substructure, traffic rail, culverts 
except top slab of direct traffic 
culverts, headwalls, wing walls, 
inlets, manholes, traffic barrier  

E 3,000 0.50 2–5 

I, II, I/II, 

IL, IP, IS, IT, 
V 

1–8 

When the cementitious material 
content does not exceed 
520 lb./cu. yd., any coal ash or 
natural pozzolan listed in the 
MPL may be used at a cement 
replacement of 20% to 50%. 

Seal concrete 

F6 Note7 0.45 2–5 
I, II, I/II, IP, 
IL, IS, IT, V 

 Railroad structures; occasionally 
for bridge piers, columns, bents, 
post-tension members 

H6 Note7 0.45 3–6 
I, II, I/II, III, 

IP, IL, IS, IT, 
V 

1–4, 8 

Mix design options 1-8 allowed 
for cast-in-place concrete and 
the following precast elements 
unless otherwise stated in the 
plans: 
 Bridge Deck Panels, 

 Retaining Wall Systems, 

 Coping, 

 Sound Walls, 

 Wall Columns, 

 Traffic Rail, 

 Traffic Barrier, 

 Long/Arch Span Culverts, 

and 

 precast concrete products 

included in Item 462, 

“Concrete Box Culverts and 

Drains, Item 464, “Reinforced 

Concrete Pipe,”  and Item 

465, “Junction Boxes, 

Manholes, and Inlets.” 

Do not use Type III cement in 
mass placement concrete. 
Up to 20% of blended cement 
may be replaced with listed 
SCMs when Option 4 is used for 
precast concrete. 
Options 6, & 7 allowed for cast-
in-place Class H concrete. 

Precast concrete, post-tension 
members 

S6 4,000 0.45 2–5 
I, II, I/II, IP, 
IL, IS, IT, V 

1–8 
 Bridge slabs, top slabs of direct 

traffic culverts, approach slabs  
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Class of 

Concrete 

Design 

Strength,1 

Min f′c (psi) 

Max 

w/cm 

Ratio 

Coarse 

Aggregate 

Grades2,3,4 

Cement 

Types 

Mix 

Design 

Options 

Exceptions to  

Mix Design Options 
General Usage5 

P 

See 
Item 360, 
“Concrete 

Pavement.” 

0.50 2–3 
I, II, I/II, IL, 
IP, IS, IT, V 

1–8 

When the cementitious material 
content does not exceed 
520 lb./cu. yd., any coal ash or 
natural pozzolan listed in the 
MPL’s may be used   at a 
cement replacement of 20% to 
50%. 

Concrete pavement 

CO6 4,600 0.40 6 

I, II, I/II, IP, 
IL, IS, IT, V 

1–8 

 Bridge deck concrete overlay 

LMC6 4,000 0.40 6–8 Latex-modified concrete overlay 

SS6 3,600 0.45 4–6 1-8 

Use a Min cementitious material 
content of 658 lb./cu. yd. of 
concrete. 
Limit the alkali loading to 4.0 
lbs./cu. yd. or less when using 
Option 7. 

Slurry displacement shafts, 
underwater drilled shafts 

K6 Note7 0.40 Note7 
I, II, I/II, III 

IP, IL, IS, IT, 
V 

1-8 

 Note7 

HES Note7 0.45 Note7 
I, IL, II, I/II, 

III 
 

Mix design options do not apply. 
700 lb. of cementitious material 
per cubic yard limit does not 
apply. 

Concrete pavement, concrete 
pavement repair 

“X” 
(HPC) 

6,8, 9 

Note10 0.45 Note10 
I, II, I/II, III 

IP, IL, IS, IT, 
V 

1–4, & 8 

Max coal ash replacement for 
Option 3 may be increased to 
50%. 
Up to 20% of a blended cement 
may be replaced with listed 
SCMs for Option 4. 
Do not use Option 8 for precast 
concrete. 

 

“X” 
(SRC) 

6,8, 9 

Note10 0.45 Note10 

I/II, II, IP, IL 
(MS or HS), 
IS, IT (MS or 

HS), V 

1–4, & 7 

When using coal ash, only use 
coal ashes allowed for SRC as 
listed in the Coal Ash MPL. 
Type III-MS may be used where 
allowed. 
Type I, Type IL, and Type III 
cements may be used when 
natural pozzolans are used or 
when coal ashes allowed for 
SRC as listed in the Coal Ash 
MPL are used, and with a Max 
w/cm of 0.40. 
Up to 20% of blended cement 
may be replaced with listed 
SCMs when Option 4 is used for 
precast concrete. 
Use Option 7 for precast 
concrete where allowed. 

 

1. Design strength must be attained within 56 days. 
2. Do not use Grade 1 coarse aggregate except in massive foundations with 4 in. Min clear spacing between reinforcing steel bars, unless 

otherwise permitted. Do not use Grade 1 aggregate in drilled shafts. 
3. Use Grade 8 aggregate in extruded curbs unless otherwise approved. 
4. Other grades of coarse aggregate maybe used in non-structural concrete classes when allowed by the Engineer. 
5. For information only. 
6. Structural concrete classes. 
7. As shown on the plans or specified. 
8. “X” denotes class of concrete shown on the plans or specified. 
9. (HPC): High Performance Concrete, (SRC): Sulfate Resistant Concrete. 
10. Same as class of concrete shown on the plans. 
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Article 421.4.2.2., “Aggregates,” is supplemented by the following. 

Use the following equation to determine if the aggregate combination meets the sand equivalency requirement when blending 
fine aggregate or using an intermediate aggregate: 

( ) ( ) ( )
%80

100

2211 
++ iaia PSEPSEPSE

 

where: 
SE1 = sand equivalency (%) of fine aggregate 1 
SE2 = sand equivalency (%) of fine aggregate 2 
SEia = sand equivalency (%) of intermediate aggregate passing the 3/8 in. sieve 
P1 = percent by weight of fine aggregate 1 of the fine aggregate blend 
P2 = percent by weight of fine aggregate 2 of the fine aggregate blend 
Pia = percent by weight of intermediate aggregate passing the 3/8 in. sieve 

Article 421.4.2.3., Chemical Admixtures,” the second paragraph is voided and replaced with the following. 

Use a 30% calcium nitrite solution when a corrosion-inhibiting admixture is required. Dose the admixture at the rate of gallons of 
admixture per cubic yard of concrete shown on the plans. Use set retarding admixtures, as needed, to control setting time to 
ensure concrete containing corrosion inhibiting admixtures remain workable for the entire duration of the concrete placement. 
Perform setting time testing and slump loss testing during trial batch testing.  

Article 421.4.2.5., “Slump,” the second paragraph is voided and not replaced. Table 9 is voided and replaced with below: 

Table 9 
Placement Slump Requirements 

General Usage 
Placement Slump 

Range,1,2 in. 

Walls (over 9 in. thick), caps, columns, piers  3 – 7 

Bridge slabs, top slabs of direct traffic culverts, approach slabs, concrete overlays, latex-
modified concrete for bridge deck overlays 

3 – 6 

Inlets, manholes, walls (less than 9 in. thick), bridge railing, culverts, concrete traffic barrier, 
concrete pavement (formed) 

4 – 6 

Precast concrete 4 – 9 

Underwater concrete placements 6 – 8-1/2 

Drilled shafts, slurry displaced and underwater drilled shafts 
See Item 416, 
“Drilled Shaft 
Foundations.” 

Curb, gutter, curb and gutter, concrete retards, sidewalk, driveways, seal concrete, anchors, 
riprap, small roadside sign foundations, concrete pavement repair, concrete repair 

As approved 

1. Max slump values may be increase above these values shown using chemical admixtures, provided the 
admixture treated concrete has the same or lower water-to-cementitious ratio and does not exhibit segregation 
or excessive bleeding. Request approval to increase slump limits in advance for proper evaluation by the 
Engineer.  

2. For fiber reinforced concrete, perform slump before addition of fibers. 

Article 421.4.2.6., “Mix Design Options,” is voided and replaced with the following. 

Option 1. Replace cement with at least the minimum dosage listed in the MPL for the coal ash or natural pozzolan used in the 
mixture. Do not replace more than 50% of the cement. Conduct Option 8 testing as listed on the MPL. 

Option 2. Replace 35% to 50% of the cement with slag cement. 

Option 3. Replace 35% to 50% of the cement with a combination of coal ash, slag cement, natural pozzolan, or at least 3% silica 
fume; however, no more than 10% may be silica fume. 

Option 4. Use Type IP, Type IS, or Type IT cement as allowed in Table 8 for each class of concrete. When replacing blended 
cements with additional SCM’s, the replacement limits in Option 3 will apply to the final cementitious mixture. When using coal 
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ash or natural pozzolans not having a minimum dosage listed in the MPL in the final cementitious mixture, perform Option 8 
testing. 

Option 5. Option 5 is left intentionally blank. 

Option 6. Use a lithium nitrate admixture at a minimum dosage determined by testing conducted in accordance with Tex-471-A. 
Before use of the mix, provide an annual certified test report signed and sealed by a licensed professional engineer, from a 
laboratory listed on the MPL, certified by the Materials and Tests Division as being capable of testing according to Tex-471-A. 

Option 7. Ensure the total alkali contribution from the cement in the concrete does not exceed 3.5 lb. per cubic yard of concrete 
when using hydraulic cement not containing SCMs calculated as follows: 

 
( ) ( )

100

cementin  equivalent Ο
2

Na %yd. cu.per cement  lb.
yd.cu.peralkalilb.


=  

In the above calculation, use the maximum cement alkali content reported on the cement mill certificate. 

Option 8. Use Table 10 when deviating from Options 1–3 or when required by the Coal Ash MPL. Perform required testing 
annually and submit results to the Engineer. Laboratories performing ASTM C1260, ASTM C1567, and ASTM C1293 testing 
must be listed on the MPL. Before use of the mix, provide a certified test report signed and sealed by a licensed professional 
engineer demonstrating the proposed mixture in accordance with the requirements of Table 10. 

Provide a certified test report signed and sealed by a licensed professional engineer, when HPC is required, and less than 20% 
of the cement is replaced with SCMs, demonstrating ASTM C1876 test results indicate the uniaxial resistivity of the concrete is 

greater than 15.6 kΩ-cm tested immediately after either of the following curing schedules: 

 Moisture cure specimens 56 days at 73°F. 
 Moisture cure specimens 7 days at 73°F followed by 21 days at 100°F. 

chrome-extension://efaidnbmnnnibpcajpcglclefindmkaj/https:/ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn471.pdf
chrome-extension://efaidnbmnnnibpcajpcglclefindmkaj/https:/ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn471.pdf
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Table 10 

Option 8 Testing and Mix Design Requirements 

S
ce

n
ar

io
 

ASTM C1260 Result 
Testing Requirements for Mix Design Materials  

or Prescriptive Mix Design Options Mix Design  
Fine Aggregate 

Mix Design  
Coarse Aggregate 

A > 0.10% > 0.10% 

Determine the dosage of SCMs needed to limit the 14-day expansion of 
each aggregate1 to 0.10% when tested individually in accordance with 
ASTM C1567.  
 

B 
≤ 0.10% ≤ 0.10% 

Use the Min replacement listed in the Coal Ash MPL, or 
when Option 8 is listed on the MPL, use a Min of 40% coal ash with a 
Max CaO2 content of 25%, or 
use any ternary combination which replaces 35% to 50% of cement.  

≤ 0.10% 
ASTM C1293 1 yr. 
Expansion ≤ 0.04% 

Use a minimum of 20% of any coal ash; or  
Use any ternary combination which replaces 20% to 50% of cement. 

C ≤ 0.10% > 0.10% 

Determine the dosage of SCMs needed to limit the 14-day expansion of 

coarse and intermediate1 aggregate to ≤0.10% when tested individually 

in accordance with ASTM C1567. 

D 

> 0.10% ≤ 0.10% 

Use the Min replacement listed in the Coal Ash MPL, or 
when Option 8 is listed on the MPL, use a Min of 40% coal ash with a 
Max CaO2 content of 25%, or 
use any ternary combination which replaces 35% to 50% of cement.  

> 0.10% 
ASTM C1293 1 yr. 
Expansion ≤ 0.04% 

Determine the dosage of SCMs needed to limit the 14-day expansion of 

each fine aggregate to ≤0.10% when individually tested in accordance 

with ASTM C1567. 

1. Intermediate size aggregates will fall under the requirements of mix design coarse aggregate. 
2. Average the CaO content from the previous ten values as listed on the test certificate. 

Article 421.4.2.7., “Optimized Aggregate Gradation (OAG) Concrete,” the first sentence of the first paragraph is voided and 
replaced by the following.  

The gradations requirements in Table 4 and Table 6 do not apply when OAG concrete is specified or used by the Contractor 
unless otherwise shown on the plans. 

The fineness modulus for fine aggregate listed in Table 5, does not apply when OAG concrete is used,  

Article 421.4.6.2., Delivering Concrete,” the third paragraph is supplemented by the following. 

When truck mixers are equipped with automated water or chemical admixture measurement and slump or slump flow monitoring 
equipment, the addition of water or chemical admixtures during transit is allowed. Reports generated by this equipment must be 
submitted to the Engineer daily. 

Article 421.4.6.2., “Delivering Concrete,” the fifth paragraph is voided and replaced with the following. Begin the discharge of 
concrete delivered in truck mixers within the times listed in Table 14. Concrete delivered after these times, and concrete that has 
not begun to discharge within these times will be rejected.  

Article 421.4.8.3., “Testing of Fresh Concrete,” is voided and replaced with the following.  

Testing Concrete. The Engineer, unless specified in other Items or shown on the plans, will test the fresh and hardened 
concrete in accordance with the following methods: 
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 Slump. Tex-415-A; 
 Air Content. Tex-414-A or Tex-416-A; 
 Temperature. Tex-422-A; 
 Making and Curing Strength Specimens. Tex-447-A; 
 Compressive Strength. Tex-418-A; 
 Flexural Strength. Tex-448-A; and 
 Maturity. Tex-426-A. 

Flexural strength and maturity specimens will not be made unless specified in other items or shown on the plans.  

Concrete with slump less than minimum required after all addition of water withheld will be rejected, unless otherwise allowed by 
the Engineer. Concrete with slump exceeding maximum allowed may be used at the Contractor’s option. If used, Engineer will 
make, test, and evaluate strength specimens as specified in Article 421.5., “Acceptance of Concrete.” Acceptance of concrete 
not meeting air content or temperature requirements will be determined by Engineer. Fresh concrete exhibiting segregation and 
excessive bleeding will be rejected. 

Article 421.4.8.3.1., “Job-Control Testing,” is voided and not replaced. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn415.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn414.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn416.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn422.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn447.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn418.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn448.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn426.pdf
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Special Provision to Item 440 
Reinforcement for Concrete 
 

Item 440, “Reinforcement for Concrete,” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 440.2., “Materials,” is supplemented with the following. 

2.7. Welded Deformed Bar Mat Reinforcement. Provide welded deformed bar mats in accordance with 
ASTM A184 except as otherwise noted in this Specification. Fabricate welded bar mats from deformed steel 
bars in accordance with ASTM A706 by securely connecting every intersection with a process of electrical 
resistance welding that employs the principle of fusion combined with pressure. The bars must be assembled 
by automatic machines or by other suitable mechanical means that will assure accurate spacing and 
alignment of all bars of the finished product. 

2.14. Zinc-Coated, Hot-Dip Galvanized Class I or Class II Steel Reinforcement. Provide zinc-coated, hot-dip 
galvanized Class I or Class II steel reinforcement in accordance with ASTM A767, Grade 60 or Grade 75, 
when shown on the plans and as allowed. 

2.15. Continuously Hot-Dip Galvanized Reinforcement (CGR). Provide CGR in accordance with ASTM A1094 
steel reinforcement, Grade 60 or Grade 75, when shown on the plans and as allowed. 

Section 440.2.1., “Approved Mills.” The second paragraph is voided and not replaced. 

Section 440.2.5., “Weldable Reinforcing Steel,” is supplemented with the following. 

All welding operations must be performed before hot-dip galvanizing. 

Section 440.2.8., “Mechanical Couplers,” is voided and replaced with the following. 

Use couplers of the type specified in DMS-4510, “Mechanical Couplers for Reinforcing Steel,” Section 4510.6.1., “General 
Requirements,” when mechanical splices in reinforcing steel bars are shown on the plans. 

Furnish only couplers pre-qualified in accordance with DMS-4510, “Mechanical Couplers for Reinforcing Steel.” Ensure 
sleeve-wedge type couplers are not used on coated reinforcing. Sample mechanical couplers in accordance with Tex-743-I for 
testing before use on individual projects. Test the mechanical couplers for every project in which mechanical couplers are used 
in accordance with Tex-744-I. Furnish couplers only at locations shown on the plans. 

Furnish couplers for stainless reinforcing steel with the same alloy designation as the reinforcing steel. 

Provide hot-dip or mechanically galvanized couplers when splicing galvanized reinforcing or CGR. 

Section 440.2.11., “Low Carbon/Chromium Reinforcing Steel.” The first sentence is voided and replaced by the following. 

Provide deformed steel bars in accordance with ASTM A1035, Grade 100, Type CS, when low-carbon, chromium-reinforcing 
steel is required on the plans. Type CM will be permitted only if specified on the plans. 

Section 440.3.1., “Bending,” is supplemented with the following. 

Do not bend hot-dip galvanized reinforcement. Only minor positioning adjustments are permitted. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4510.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4510.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/700-I_series/pdfs/str743.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/700-I_series/pdfs/str744.pdf
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Bending of CGR is permitted after galvanizing.   

Section 440.3.5., “Placing.” The following will be added to the fourth paragraph. 

Use Class 1 or Class 1A supports with CGR. Provide epoxy- or plastic-coated tie wires and clips for use with epoxy-coated 
reinforcing steel. 

Section 440.3.6.3., “Repairing Coating,” is supplemented with the following: 

Repair damaged galvanized surfaces in accordance with Section 445.3.5.2., “Repair Processes.” 
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Special Provision to Item 441 
Steel Structures 
 

Item 441, “Steel Structures” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses 
or requirements of this Item are waived or changed. 

Section 441.2.2., Approved Electrodes and Flux-Electrode Combinations,” is voided and replaced with the following: 

Use only electrodes and flux-electrode combinations conforming to AWS A5 specifications, and pertinent classifications for the 
applicable welding processes. When requested, submit a current Certificate of Conformance (COC) containing all test results as 
required by the applicable AWS A5 specification and welding code. Provide proof of Buy America compliance for welding 
consumables when requested. For bridge main member fabrication, submit the COC annually.  

Section 441.2.3., “High-Strength Bolts,” is revised and replaced by the following:  

Use fasteners that meet Item 447, “Structural Bolting.” Use galvanized fasteners on field connections of bridge members when 
ASTM F3125-Grade A325 bolts are specified, and steel is painted.  

Section 441.3.1.5.1., “Plants,” The second and third paragraphs are voided and replaced with the following:  

Fabrication plants that produce the following non-bridge steel members must be approved in accordance with DMS-7380, “Steel 
Non-Bridge Member Fabrication Plant Qualification.”  
 Item 610, “Roadway Illumination Poles” 
 Item 613, “High Mast Illumination Poles” 
 Item 614, “High Mast Rings and Support Assemblies” 
 Item 650, “Overhead Sign Support Structures”  
 Item 654, “Sign Walkways”  
 Item 686, “Traffic Signal Poles” 
 Special Specification 6064, “Intelligent Transportation System (ITS) Poles.”  

The Materials and Tests Division (MTD) maintains a list of approved non-bridge fabrication plants on the Department MPL that 
produce these members.  

Section 441.3.1.6.1., “Erection Drawings,” the third paragraph is voided and replaced with the following:  

Perform erection engineering evaluation of the structural adequacy and stability of constructing the bridge system for each step 
of the steel erection.  

Section 441.3.1.5.3., “Nondestructive Testing (NDT),” is voided and replaced with the following: 

Personnel performing NDT must be qualified in accordance with the applicable AWS code and the employer’s Written Practice. 
Level III personnel who qualifies Level I and Level II technicians must be certified by ASNT for which the NDT Level III is 
qualified. In addition, NDT technicians must pass hands-on tests that MTD administers. This will remain current provided they 
continue to perform testing on Department materials as evidenced by test reports requiring their signature. A technician who fails 
any of the hands-on tests must wait 3 mo. or as approved otherwise before retesting. Qualification to perform NDT will be 
revoked when the technician’s employment is terminated or when the technician goes 6 mo. without performing a test on a 
Department project. The technician must pass a new hands-on test to be re-certified. Testing of similar weld joints for non-
Department projects may be considered by the Engineer instead of re-testing provided enough documentation is submitted with 
the signature of the project’s Engineer. These requirements also apply to testing agencies, and individual third-party contractors. 
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Section 441.3.1.5.4., “Welding Procedure Specification Qualification Testing,” is voided and replaced by the following: 

For Fabricators qualified in accordance with DMS-7370, DMS-7380, or DMS-7395, laboratories performing procedure 
qualification testing for welding procedure specifications (WPSs) must be accredited by a nationally recognized agency that 
performs testing in accordance with ISO/International Electrotechnical Commission (IEC) 17025 in the mechanical field of 
testing.  

Section 441.3.1.9., “Material Identification,” is amended to include the following paragraph:  

Low-stress stencil marks must have a radius instead of a sharp point. Acceptable stencils include dot, vibration, and 
rounded-V stencils. Label these stencils so that they are easily distinguishable from other stencils that are not low-
stress.  

Section 441.3.2.4.1., “Flange Tilt,” the last sentence is voided and replaced with the following: 

Minor jacking that does not deform the material will be permitted. 

Section 441.3.2.5.3., “Magnetic Particle Testing,” is voided and replaced with the following: 

Use alternating current (AC) when using the yoke method unless otherwise approved. Welds may be further evaluated with half-
wave rectified DC for subsurface indications. Centerline cracking may be detected with aluminum prod method when approved. 

Section 441.3.5.8., “Hammering,” is added to state the following: 

Do not perform hammering on any portion of the member that causes the material to permanently deform. Avoid damage to the 
material by measures such as use of brass or aluminum hammers or by padding the area to be hammered. 

Section 441.3.8.1., “Shop Painting,” is amended to include with the following paragraph: 

Measure the anchor profile after blast cleaning at random locations along the thermal cut surfaces. If specified anchor profile is 
not achieved over the entire flame cut surface, grind the edges and re-blast to achieve the required anchor pattern. 

Section 441.3.9., “Handling and Storage of Materials,” The second sentence of the second paragraph is replaced by the 
following: 

Keep materials clean and avoid damaging of the applied coating. 
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Special Provision to Item 449 

Anchor Bolts 

 

Item 449, ”Anchor Bolts” of the Standard Specifications is amended with respect to the clause cited below. No other clauses or 
requirements of this Item are waived or changed. 

Section 449.2.1., “Bolts and Nuts.”  Table 1 is replaced by the following: 

Table 1 
Bolt and Nut Standards 

Specified Anchor Bolt Category Bolt Standards Nut Standards 

Mild steel 
ASTM A307 Gr. A, F1554 Gr. 

36, or A36 
ASTM A563 

Medium-strength, 
mild steel 

ASTM F1554 Gr. 55 with 
supplementary requirement 

S1 

ASTM A194 Gr. 2 or  
A563 Gr. D or better 

High-strength steel 
ASTM F3125-Grade A325 

 or ASTM A4491 
ASTM A194 or  

A563, heavy hex 

Alloy steel 
ASTM A193 Gr. B7 or F1554 

Gr. 105 
ASTM A194 Gr. 2H or  

A563 Gr. DH, heavy hex 

1. If headed bolts are specified, ASTM A449 bolts must be heavy hex head. 

 

Section 449.3.3.1,”Anchor Bolt Thread Lubricant Coating,” The first sentence of the first paragraph is voided and replaced 
by the following. 

Coat anchor bolt threads before installing nuts with an electrically conducting lubricant compound described in 
Section 449.3.3.2.1., “Definitions,” for traffic signal poles, roadway illumination poles, high mast illumination poles, intelligent 
transportation system poles, overhead sign support structures, and steel electrical service supports. 

Section 449.3.3.2,”Anchor Bolt Tightening Procedure,” The first sentence of the first paragraph is voided and replaced by the 
following. 

Tighten anchor bolts for traffic signal poles, shoe base and concrete traffic barrier base roadway illumination poles, high mast 
illumination poles, intelligent transportation system poles, and overhead sign support structures in accordance with this Section. 

 



502-008 

1 07-20 
Statewide 

 

Special Provision to Item 502 

Barricades, Signs and Traffic Handling 

 

Item 502, “Barricades, Signs and Traffic Handling” of the Standard Specifications, is hereby amended with respect to the clauses 
cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Article 502.1., “Description,” is supplemented by the following: 

Temporary work-zone (TWZ) traffic control devices manufactured after December 31, 2019, must have been successfully tested 
to the crashworthiness requirements of the 2016 edition of the Manual for Assessing Safety Hardware (MASH). Such devices 
manufactured on or before this date and successfully tested to NCHRP Report 350 or the 2009 edition of MASH may continue to 
be used throughout their normal service lives. An exception to the manufacture date applies when, based on the project’s date of 
letting, a category of MASH-2016 compliant TWZ traffic control devices are not approved, or are not self-certified after the 
December 31, 2019, date. In such case, devices that meet NCHRP-350 or MASH-2009 may be used regardless of the 
manufacture date. 

Such TWZ traffic control devices include: portable sign supports, barricades, portable traffic barriers designated exclusively for 
use in temporary work zones, crash cushions designated exclusively for use in temporary work zones, longitudinal channelizers, 
truck and trailer mounted attenuators. Category I Devices (i.e., lightweight devices) such as cones, tubular markers and drums 
without lights or signs attached however, may be self-certified by the vendor or provider, with documentation provided to 
Department or as are shown on Department’s Compliant Work Zone Traffic Control Device List.  

Article 502.4., “Payment,” is supplemented by the following: 

Truck mounted attenuators and trailer attenuators will be paid for under Special Specification, “Truck Mounted Attenuator (TMA) 
and Trailer Attenuator (TA).” Portable Changeable Message Signs will be paid for under Special Specification, “Portable 
Changeable Message Sign.” Portable Traffic Signals will be paid for under Special Specification, “Portable Traffic Signals.”  
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Special Provision to Item 506 

Temporary Erosion, Sedimentation, and  
Environmental Controls 

 

For this project, Item 506, “Temporary Erosion, Sedimentation, and Environmental Controls,” of the Standard Specifications, is 
hereby amended with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or 
changed hereby. 

Article 506.1., “Description,” is voided and replaced by the following: 

Install, maintain, and remove erosion, sedimentation, and environmental control measures to prevent or 
reduce the discharge of pollutants in accordance with the Storm Water Pollution Prevention Plan (SWP3) or 
as directed. Ensure the installation and maintenance of control measures is performed in accordance with 
the manufacturer's or designer's specifications. Erosion and sediment control devices must be selected from 
the “Erosion Control Approved Products” or “Sediment Control Approved Products” lists. Perform work in a 
manner to prevent degradation of receiving waters, facilitate project construction, and comply with applicable 
federal, state, and local regulations. 

Article 506.3., “Qualifications, Training, and Employee Requirements,” is voided and not replaced. 

Section 506.4.1., “Contractor Responsibilities,” Section 506.4.2., “Implementation,” and Section 506.4.3., “General,” are 
voided and replaced by the following: 

4.1. Contractor Responsibilities. Implement the SWP3 for the project site in accordance with the plans and 
specifications, and as directed. Coordinate storm water management with all other work on the project. 
Develop and implement an SWP3 for project-specific material supply plants within and outside of the 
Department's right of way in accordance with the specific or general storm water permit requirements. 
Prevent water pollution from storm water associated with construction activity from entering any surface 
water or private property on or adjacent to the project site. 

4.2. Implementation. 

4.2.1. Commencement. Implement the SWP3 as shown and as directed. Contractor proposed recommendations 
for changes will be allowed as approved. Do not implement changes until approval has been received and 
changes have been incorporated into the plans by the Engineer. Minor adjustments to meet field conditions 
are allowed and will be recorded by the Engineer in the SWP3. 

Implement control measures before the commencement of activities that result in soil disturbance. Phase 
and minimize the soil disturbance to the areas shown on the plans. Coordinate temporary control measures 
with permanent control measures and all other work activities on the project to assure economical, effective, 
safe, continuous water pollution prevention. Provide control measures that are appropriate to the 
construction means, methods, and sequencing allowed by the Contract. 

Do not prolong final grading and shaping. Preserve vegetation where possible throughout the project and 
minimize clearing, grubbing, and excavation within stream banks, bed, and approach sections. 

4.3. General. 

4.3.1. Temporary Alterations or Control Measure Removal. Altering or removal of control measures is allowed 
when control measures are restored within the same working day. 
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4.3.2. Stabilization. Initiate stabilization for disturbed areas no more than 14 days after the construction activities in 
that portion of the site has temporarily or permanently ceased. Establish a uniform vegetative cover or use 
another stabilization practice as approved. 

4.3.3. Finished Work. Upon the Engineer's acceptance of vegetative cover or other stabilization practice, remove 
and dispose of all temporary control measures unless otherwise directed. Complete soil disturbing activities 
and establish a uniform perennial vegetative cover. A project will not be considered for acceptance until a 
vegetative cover of 70% density of existing adjacent undisturbed areas is obtained or equivalent permanent 
stabilization is obtained as approved. 

4.3.4. Restricted Activities and Required Precautions. Do not discharge onto the ground or surface waters any 
pollutants such as chemicals, raw sewage, fuels, lubricants, coolants, hydraulic fluids, bitumens, or any other 
petroleum product. Operate and maintain equipment on site in a manner as to prevent actual or potential 
water pollution. Manage, control, and dispose of litter on site such that no adverse impacts to water quality 
occur. Prevent dust from creating a potential or actual unsafe condition, public nuisance, or condition 
endangering the value, utility, or appearance of any property. Wash out concrete trucks only in approved 
contained areas. Use appropriate controls to minimize the offsite transport of suspended sediments and 
other pollutants if it is necessary to pump or channel standing water (i.e. dewatering). Prevent discharges 
that would contribute to a violation of Edwards Aquifer Rules, water quality standards, the impairment of a 
listed water body, or other state or federal law. 

Section 506.4.4., “Installation, Maintenance, and Removal Work.” The first paragraph is voided and replaced by the 
following. 

Perform work in accordance with the SWP3, and according to the manufacturers’ guidelines. Install and 
maintain the integrity of temporary erosion and sedimentation control devices to accumulate silt and debris 
until soil disturbing activities are completed and permanent erosion control features are in place or the 
disturbed area has been adequately stabilized as determined by the Engineer. 

Section 506.4.5., “Monitoring and Documentation,” is voided and not replaced. 

Section 506.6.5.2., “Maintenance Earthwork for Erosion and Sediment Control for Cleaning and/or Restoring Control 
Measures,” is voided and replaced by the following: 

Earthwork needed to remove and obliterate of erosion-control features will not be paid for directly but is 
subsidiary to pertinent Items unless otherwise shown on the plans. 

Sprinkling and rolling required by this Item will not be paid for directly but will be subsidiary to this Item. 



656-001 

1 - 1 09-21 
Statewide 

 

Special Provision to Item 656 
Foundations for Traffic Control Devices 
 

Item 656, “Foundations for Traffic Control Devices” of the Standard Specifications is amended with respect to the clauses cited 
below. No other clauses or requirements of this Item are waived or changed. 

Article 3. “Construction.,” the first paragraph is supplemented by the following:   

Ensure the top of the foundation and anchor bolts meet specified requirements in relation to the final grade.    



6185-002 

1 08-19 
Statewide 

 

Special Provision to Special Specification 6185 

Truck Mounted Attenuator (TMA) and Trailer 
Attenuator (TA) 

 

Item 6185, “Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA)” of the Standard Specifications, is hereby amended 
with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Article 4. “Measurement”, is voided and replaced by the following: 

4.1. Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the day.  TMA/TAs must 
be set up in a work area and operational before a calendar day can be considered measureable.  A day will be 
measured for each TMA/TA set up and operational on the worksite. 

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation).  This Item will be measured by the hour or by the 
day.  The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified by the 
Engineer.  When measurement by the hour is specified, a minimum of 4 hr. will be paid each day for each operating 
TMA/TA used in a mobile operation.  When measurement by the day is specified, a day will be measured for each 
TMA/TA set up and operational on the worksite. 

 



1002 

1 - 1 01-15 
Statewide 

 

Special Specification 1002 

Landscape Amenity 

1. DESCRIPTION 

Install landscape amenity as shown on the plans or as directed. 

2. MATERIALS  

Furnish materials and use construction methods  in accordance with the plans. 

3. CONSTRUCTION  

Use construction methods in accordance with the plans.   

4. MEASUREMENT 

This Item will be measured by the each. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Landscape Amenity” or “Landscape Amenity” of type 
specified.  This price is full compensation for furnishing all materials, equipment, labor, and incidentals. 

 

 

 

 



4099 

1 - 2 10-17 
OTU 

 

Special Specification 4099 
Ornamental Steel Fence 
1. DESCRIPTION 

Furnish and install ornamental fence in conformance with the details shown on the plans and as directed. 

2. MATERIALS 
Provide new materials conforming to the pertinent requirements of the following items. 
 Item 421, “Hydraulic Cement Concrete,” 
 Item 441, “Steel Structures,” 
 Item 442, “Metal for Structures,” 
 Item 445, “Galvanizing,” 
 Item 446, “Field Cleaning and Painting Steel,” 
 Item 447, “Structural Bolting,” and 
 Item 448, “Structural Field Welding.” 

2.1. Steel Members. Provide High Yield Carbon (HYC) structural steel specified for ornamental fence meeting 
the requirements of ASTM A36. 

3. SUBMITTALS AND SHOP DRAWINGS 

Provide the following. 
 Product data for components and accessories.  
 Shop drawings showing layout, dimensions, spacing of components, and anchorage and installation 

details. Include details for steel fabrication including structural field welding, finishing, and fastening. 
 Sample: 8 in. by 10 in. minimum size sample of fence panel illustrating design, fabrication workmanship, 

and selected color coating. 
 10 year warranty for factory finish against cracking, peeling, and blistering under normal use. 

4. MANUFACTURERS 
  “Blockade Design” AMETCO Manufacturing Corporation, 4326 Hamann Parkway, P.O. Box 1210, 

Willoughby, OH 44096, Phone: 1-800-321-7042; www.ametco.com, 
 “Omega10 Orsogrill” Omega Fence Systems, 1735 St-Elzear Blvd. West, Laval (Quebec) Canada 

H7L3N6; 1-800-836-6342; www.omegafence.com, or 
 Approved Equal. 

5. FINISH 

5.1. Steel Fence Panels. Provide steel fence panels and posts that are hot-dip galvanized with 1.25 oz. per 
square foot minimum zinc coating in accordance with ASTM A123. Provide standard size components with 
polyester powder coating. Provide a black color. 

5.2. Polyester Powder Coating. Provide an electrostatically applied colored polyester powder coating that is 
heat-cured to chemically bond the finish to the metal substrate, meeting the following requirements: 
 Minimum hardness measured in accordance with ASTM D3363: 2H. 



4099 

2 - 2 10-17 
OTU 

 Direct impact resistance tested in accordance with ASTM D2794. Able to withstand 160 in.-lb. 
 Flexibility tested in accordance with ASTM B522: 1/8 in. conical mandrel. 
 Adhesion tested in accordance with ASTM D3359: Applying and removing pressure sensitive tape over 

cuts. 
 Salt spray resistance tested in accordance with ASTM B117:  No undercutting, rusting, or blistering after 

500 hours in 5% salt spray at 95°F and 95% relative humidity and after 1,000 hours, less than 3/16 in. 
undercutting. 

 Weatherabilty tested in accordance with ASTM D822: No film failure and 88% gloss retention after 1 
year exposure in South Florida with test panels tilted at 45 degrees. 

6. CONSTRUCTION 

Erect Ornamental Fence to the lines and grades shown on the plans. The overall height of the fence when 
erected is the height above the grade as shown. 

Before fabrication, field verify required dimensions. Install fencing in accordance with manufacturer's 
installation instructions and approved shop drawings. 

Install fence posts plumb and level by setting the post in the hole cored in concrete and grouting it solid. 
Temporarily brace fence posts with 2 in. by 4 in. wood supports until the grout is set. Do not install bent, 
bowed, or otherwise damaged panels. Remove damaged components from the site and replace. Secure 
fence panels with standard stainless steel bolts to fence posts after the posts have been set on the bridge 
rail. Touch-up damaged finish with paint supplied by the manufacturer and matching the original coating. 

7. MEASUREMENT 

Ornamental Fence will be measured by the foot of fence, complete and in place. 

This is a plans quantity measurement Item. The quantity to be paid is the quantity shown in the proposal, 
unless modified by Article 9.2, “Plans Quantity Measurement.” Additional measurement or calculations will be 
made if adjustments of quantities are required. 

8. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Ornamental Fence.”  This price is full compensation 
for fabricating, shipping, handling, and installing galvanized fence steel bars, rods, fence panels, posts, 
fasteners, and other components; for concrete footings of fence posts; for repairs to painted surfaces; and for 
furnishing labor, tools, equipment, and incidentals. 

 



6185 

1 11-17 
Statewide 

 

Special Specification 6185 

Truck Mounted Attenuator (TMA) and Trailer 
Attenuator (TA) 

1. DESCRIPTION 

Furnish, operate, maintain and remove upon completion of work, Truck Mounted Attenuator (TMA) or Trailer 
Attenuator (TA). 

2. MATERIALS 

Furnish, operate and maintain new or used TMAs or TAs.  Assure used attenuators are in good working 
condition and are approved for use.  A list of approved TMA/TA units can be found in the Department’s 
Compliant Work Zone Traffic Control Devices List.  The host vehicle for the TMA and TA must weigh a 
minimum of 19,000 lbs. Host vehicles may be ballasted to achieve the required weight. Any weight added to 
the host vehicle must be properly attached or contained within it so that it does not present a hazard and that 
proper energy dissipation occurs if the attenuator is impacted from behind by a large truck. The weight of a 
TA will not be considered in the weight of the host vehicle but the weight of a TMA may be included in the 
weight of the host vehicle.  Upon request, provide either a manufacturer’s curb weight or a certified scales 
weight ticket to the Engineer. 

3. CONSTRUCTION 

Place or relocate TMA/TAs as shown on the plans or as directed. The plans will show the number of 
TMA/TAs needed, for how many days or hours, and for which construction phases. 

Maintain the TMA/TAs in good working condition. Replace damaged TMA/TAs as soon as possible. 

4. MEASUREMENT 

4.1. Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the each or by 
the day. TMA/TAs must be set up in a work area and operational before a calendar day can be considered 
measurable. When measurement by the day is specified, a day will be measured for each TMA/TA set up 
and operational on the worksite. 

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation). This Item will be measured by the hour.  
The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified 
by the Engineer.  A minimum of 4 hr. will be paid each day for each operating TMA/TA used in a mobile 
operation. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Truck Mounted Attenuators/Trailer Attenuators 
(Stationary),” or “Truck Mounted Attenuators/Trailer Attenuators (Mobile Operation).” This price is full 
compensation for furnishing TMA/TA: set up; relocating; removing; operating; fuel; and equipment, materials, 
tools, labor, and incidentals. 
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