CSJ: 0918-24-278, ETC. Sheet 3A
County: Collin, ETC.

Highway: CS

ltem 5:

Underground utilities owned by the Texas Department of Transportation may be present
within the Right-Of-Way on this project. For signal, illumination, surveillance, and
communications & control maintained by TxDOT, call the TxDOT Traffic Signal Office
(214-320-6682) for locates a minimum of 48 hours in advance of excavation. For
irrigation systems, call TxDOT Maintenance Landscape Office (214-320-6636) for
locates a minimum of 48 hours in advance of excavation. If city or town owned irrigation
facilities are present, call the appropriate department of the local city or town a minimum
of 48 hours in advance of excavation. The Contractor is liable for all damages incurred
to the above mentioned utilities when working without having the utilities located prior to
excavation.

For the project to be deemed complete, permanently stabilize all unpaved disturbed
areas of the project with a vegetative cover at a minimum of 70% density for the control
of erosion.

Ensure a representative of the Prime Contractor is available on the project site at all
times when work is being performed by the Prime Contractor or sub-contractor(s) to
receive instructions from the Engineer or authorized Department representative.

Submit all shop drawings, working drawings, or other documents which require review
sufficiently in advance of scheduled construction to allow no less than thirty (30)
calendar days for review and response.

Locate all utilities, both underground and above ground, in the project area prior to
beginning work so that conflicts are avoided.

Provide to the Engineer, in addition to any submittals required by the specifications and
elsewhere in the general notes, a list of pre-qualified material to be used on this project.

Item 6:

To comply with the latest provisions of Build America, Buy America Act (BABA Act) of
the Bipartisan Infrastructure Law, the contractor must submit an original of the TxDOT
Construction Material Buy America Certification Form for all items classified as
construction materials. This form is not required for materials classified as a
manufactured product.

Refer to the Buy America Material Classification Sheet for clarification on material
categorization.

The Buy America Material Classification Sheet is located at the below link.

https://www.txdot.gov/business/resources/materials/buy-america-material-classification-
sheet.html for clarification on material categorization.

General Notes
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Highway: CS

ltem 7:

Patrol vehicles must be clearly marked to correspond with the officer’'s agency and
equipped with appropriate lights to identify them as law enforcement. For patrol vehicles
not owned by a law enforcement agency, markings will be retroreflective and legible
from 100 ft. from both sides and the rear of the vehicle. Lights will be high-intensity and
visible from all angles.

Repair or replace any structures and utilities that might have been damaged by
negligence or a failure to have utility locates performed.

Perform all electrical work in accordance with the National Electrical Code and Texas
Department of Transportation Specifications.

Consult with appropriate electric company representatives according to their respective
area to coordinate electrical services installations.

Contractor will be responsible for all costs associated with locating and/or exposing
existing utilities. This includes existing utilities that may have been mismarked by the
locator and/or utilities that are in the near vicinity of proposed construction. In addition,
this includes all costs associated with pot-holing, mechanical vacuuming, hand-digging,
etc. as needed to properly locate and protect all existing utilities.

Holiday restrictions — The Engineer may decide that no lane closures or construction
operations shall be allowed during the restricted periods listed in the following holiday
schedule. TxDOT has the right to lengthen, shorten, or otherwise modify these
restricted periods as actual, or expected, traffic conditions may warrant. Working days
will not be charged for these restricted periods. No additional compensation will be
allowed for these closures (i.e., overhead, delays, stand-by, barricades or any other
associated cost impacts).

New Year’'s Eve & Day (5 am on December 31 thru 10:00 pm January 1)
Easter Holiday weekend (5 am on Friday thru 10:00 pm Sunday)
Memorial Day weekend (5 am on Friday thru 10:00 pm Monday)
Independence Day (5 am on July 3 thru 10:00 pm on July 5)

Labor Day weekend (5 am on Friday thru 10:00 pm Monday)
Thanksgiving Holiday (5 am on Wednesday thru 10:00 pm Sunday)
Christmas Holiday (5 am on December 23 thru 10:00 pm December 26)

No significant traffic generator events identified.
Item 8:
This project will be a Standard Workweek in accordance with Article 8.3.1.4.

Meet daily with the Engineer to notify him or her of planned work for the day and to
provide 24-hour notice of lane closures for planned work for the next day.
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Do not close lanes for which this requirement is not met. No work is to be performed
without prior coordination with the Engineer.

A 90 day construction delay is included in this contract through Special Provision 008-
056. This delay is included for material acquisition.

Item 104:

In those areas where the pavement is not to be overlaid, provide a smooth surface after
the curb removal. Planning or grinding is considered an acceptable method at these
locations. Measurement and payment is in accordance with this item.

Sawing of concrete is not paid for directly but is considered subsidiary to this item.

Item 360:

Use of multiple piece tiebars will be required. Provide chairs for multiple piece tiebars,
threaded connectors or other adequate devices, used in concrete paving, or tie them to
the pavement reinforcing steel. If approved by the engineer for specific areas, in lieu of
multiple piece tiebars, drill holes into the pavement and grout straight tiebars in place
with epoxy. Use a non-impact, rotary core drill to prevent damage to the pavement
unless otherwise directed. Clean the drill holes and then completely fill with epoxy
before inserting the tiebar. Do not bend the tiebars or insert them into plastic concrete
without the approval of the engineer.

Provide curbs monolithically constructed with the concrete pavement. If continuous
monolithic curb has to be temporarily omitted for any reason, provide dowelled curbs in
the proposed areas, as detailed in the plans, and apply an approved epoxy resin to the
pavement to receive the curb as directed. This work and materials will not be paid for
directly, but is considered subsidiary to this item.

If asphalt curing is used, cure the concrete pavement with MS-2.
Payment for furnishing and installing the pre-molded expansion joint material between
the retaining walls and concrete pavement is not paid for directly, but is considered

subsidiary to this item.

Provide a curing machine equipped with rubber tires, or other acceptable arrangement,
so that the machine will span the pavement and monolithic curb.

Curb transition is paid for as Type Il curb.

The installation of curb openings is not paid for directly, but is considered subsidiary to
this item.

Place construction, sawed and contraction joints in accordance with the pavement detail

sheet and as directed. Joint locations, other than as shown on the plans, are subject to
approval.
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Pavement leave outs are required on this project as necessary to provide for traffic at

driveways and side streets as shown in the plans or as directed. The cost of providing
these leaveouts, including the construction of a suitable crossover connection at each

site, is not paid for directly but is considered subsidiary to this item.

If a traveling form paver is used, provide one equipped with an electronically operated
horizontal control device.

Use "mechanical steel placing equipment” at the discretion of the engineer.

Provide Class HES concrete at the locations shown on the plans. Design Class HES to
meet the requirements of Class P and a minimum average flexural strength of 450 psi or
minimum average compressive strength of 3200 psi in 24 hr.

Supply the Engineer with a list of certified personnel and copies of their current ACI
certificates before beginning production and when personnel changes are made. Supply
hard copies of calibration reports for testing equipment when required by the Engineer.

If more than 30% of an area in any 1000-Ft section of roadway requires grinding, action
will be taken by the Contractor to make that 1000-Ft full width section uniform without
changing ride quality, compromising quality of pavement and decreasing skid resistance.
Approved blasting method or other method approved by the Engineer will be performed
at the Contractor’s expense.

Iltem 416:

Drilled shafts shall be drilled and poured on the same day unless directed by the
engineer.

Provide a formed smooth finish for all portions of drill shafts extending above proposed
ground. Include cost for this work in the unit bid price for this item.

Traffic signal pole foundations will be paid for once regardless of extra work caused by
obstructions.

Concrete removal required for installation of drilled shafts will be subsidiary to Item 416.

Item 432:

Riprap for City of Richardson Intersections to be special stamped brick pattern in
Sikacolor-100P U32 Brick Red or equivalent as approved by the City.

Item 500:

Material On Hand (MOH) will not be used in calculating partial payments for Mobilization.
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Highway: CS
Item 502:

The Contractor Force Account “Safety Contingency” that has been established for this
project is intended to be utilized for work zone enhancements, to improve the
effectiveness of the Traffic Control Plan, that could not be foreseen in the project
planning and design stage. These enhancements will be mutually agreed upon by the
Engineer and the Contractor's Responsible Person based on weekly or more frequent
traffic management reviews on the project. The Engineer may choose to use existing bid
items if it does not slow the implementation of enhancement.

Access will be provided to all business and residences at all times. Where turning radi
are limited during phased construction at intersections, provide all weather surfaces
such as RAP or base in turning movements to accommodate and to protect the traffic
from edge drop-offs. Materials, labor, maintenance and removal for these temporary
accesses and radii will not be paid for directly but will be considered subsidiary to the
various bid items.

Place barricades and signs in locations that do not obstruct the sight distance of drivers
entering the highway from driveways or side streets.

Do not commence work on the road before sunrise. Do not operate or park any
equipment/machinery closer than 30 feet from the traveled roadway after sunset unless
authorized by the engineer.

When moving unlicensed equipment on or across any pavement or public highways,
protect the pavement from all damage using an acceptable method.

Limit lane closures to the hours between 9:00 am and 3:30 pm. Work in other areas of
the project is not restricted to this time frame.

Iltem 506:
Install Biodegradable Erosion Control Logs as directed by the Engineer.
ltem 529:

Provide grooved joints at 10-foot intervals and % inch expansion joint material for
doweled curb at the same locations as on the existing pavement.

For Curb and Gutter sections, provide grooved joints at 10-foot intervals and % inch
expansion joint material at a maximum of 50-foot centers and at all radius points and
inlets.

Curb and Gutter transitions will be paid for by the foot at the unit price for the
corresponding curb or curb and gutter section.

Saw joints at the same location as on the existing pavement.
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Iltem 531:

Joint Sealing is subsidiary to Item 531.

Item 536:
Use Class “B” concrete for concrete medians and directional islands.

Item 618:

The location of conduits and ground boxes are diagrammatic only and may be shifted to
accommodate field conditions as directed.

Secure permission and approval from the proper authority prior to cutting into or
removing any sidewalks or curbs for installation of this Item.

When holes are drilled through concrete structures, use a coring device. Do not use
masonry or concrete drills.

Place conduit under existing pavement by an approved boring method. Do not place
boring pits closer than 2 feet from the edge of the pavement unless otherwise directed.
Do not use water jetting. When conduits are bored, do not exceed 18 inches in the
vertical and horizontal tolerances as measured from the intended target point.

Do not use a pneumatically driven device for punching holes beneath the pavement
(commonly known as a "missile").

Furnish and install a flat, high tensile strength polyester fiber pull tape in conduit runs in
excess of 50 feet or for future use and protected with standard weather-tight conduit
caps, as approved. Acceptable products include Garvin # PT-1250-3K, ComStar PUL
1250P3K, Ideal Part No. 31-315 or equal as approved by the Engineer. This work will
not be paid for directly, but is subsidiary to this Item.

Use a colored cleaner-primer on all PVC to PVC joints before application of PVC
cement.

Seal all conduit ends with a permanently soft, non-toxic duct seal. Use a duct seal that
does not adversely affect other plastic materials or corrode metals.

Existing conduit is proposed for reuse in this project. Conduit prep will be paid for under
Item 6027 as directed by the Engineer.

When using existing conduit, ensure that all conduits have bushings and are cleaned of
mud and debris.

Re-strap conduit that is being relocated to new timber poles as if it were a new
installation. This work will not be paid for directly, but is subsidiary to this Item.

Where sidewalk is removed to install trenched conduit, replace sidewalk to match
existing material. This work will be subsidiary to Item 618 except where shown
otherwise in the plans.
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2" Schedule 80 PVC will be used at the power pole to supply electricity to underground
services.

Item 620:

The equipment grounding conductor smaller than 4 AWG shall be identified by a
continuous green colored jacket insulation or bare wire. Grounded conductors (Neutral)
smaller than 4 AWG shall be identified by a continuous white colored jacket.
Ungrounded conductors (Hot) in a 120/240v system shall be identified by each pole or
leg. For 240-volt branch circuit fed from 120/240 source, ensure one leg is identified by
a continuous black colored jacket and the other leg by a continuous red colored jacket.

ltem 624:

Slack conductors required by Standard Sheet ED(3)-14 will be subsidiary to Item 624.
Concrete removal required for installation of ground boxes will be subsidiary to Item 624.
ltem 628:

Contact the appropriate utility company during the first three weeks of the project lead-
time period to allow adequate time for any necessary utility adjustments, transformer
installation, etc.

Contractor shall submit an online request at ONCOR.com by following the steps below:
Select Construction and Development tab at top of screen.

Scroll down to New Construction and select Learn More.

Select the Start Request icon under the Commercial and Industrial project type.

Select the One Single Building Facility tab and fill in all required information.

Submit the request. An ONCOR representative will contact you within a few days.

The Meter Base shall be mounted facing the roadway and the service enclosure shall be
mounted on the opposite side of the service pole or pedestal.

The Contractor shall obtain the street address of the new electrical service directly from
the applicable City.

Label the service enclosures indicating service address as well as all required
information as shown on the Electrical Detail (ED) standard sheets. Labeling shall be
silk screening or other acceptable method. This work will not be paid for directly, but is
subsidiary to this Item.

A Licensed Master Electrician shall oversee the installation of all electrical services.
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Bill the electrical service power usage for the intersection of Elam Rd at Shepherd Ln to
the City of Balch Springs.

Bill the electrical service power usage for the intersection of Renner Rd at Jupiter Rd,
Campbell Rd at Plano Rd to the City of Richardson.

On the outside lower front of each electrical service meter base cover, install a 12 gauge
minimum thickness stainless steel, aluminum or brass placard. The placard shall be
engraved or stamped with the numeric portion of the street address and permanently
affixed to the cover with exterior rated adhesive so as not to interfere with the operation
of the latch. This work will not be paid for directly, but is subsidiary to this Item.

Item 662 and 672:

Black adhesive will be used on asphalt pavements and white adhesive will be used on
concrete pavements.

Item 677:

A water blasting method approved by the Engineer will be the only method allowed for
the removal of permanent and temporary pavement markings except on a sealcoat
surface. A 2 foot wide sealcoat will be required on sealcoat surfaces to eliminate
permanent and temporary pavement markings.

Iltem 680:
Requirements for this Item include the following work, all of which are subsidiary to this
Item:

1. Notify the Traffic Projects Office at DAL_TPO@txdot.gov one week before beginning
any work involving traffic signals. Supplement email correspondence with the District
Signal Maintenance Office at (214)320-6682 and Construction Office at
(214)319-6406.

2. Notify the City of Richardson Traffic Engineer at (972)-744-4323 one week before
beginning any work at Renner Rd at Jupiter Rd and Campbell Rd at Plano Rd. Notify
the City of Balch Springs Public Works Director at (972)-286-4477 (Ext 207) one
week before beginning any work at Elam Rd at Shepherd Ln.

3. Provide submittal literature for all traffic signal equipment before installation.

4. Atthe intersection of Elam Rd at Shepherd Ln furnish and install a new controller
(eight phase NEMA TS 2 Type 1) and cabinet (NEMA TS 2 Size 6, 16 position load
bay), meeting the requirements of Departmental Materials Specifications DMS-
11170. Provide detector panel toggle switches that additionally permit the user to
disconnect the detector. Provide new MMU with Ethernet port.

5. For the intersections of Renner Rd at Jupiter Rd and Campbell Rd at Plano Rd,
Contractor to pick up the cabinet, controller, and accessories (with all cabinet
components completely connected and securely strapped down) from the
Richardson Service Center, 1260 Columbia Dr, Richardson, TX 75081. Contractor to
notify Pritam Deshmukh two working days before picking up the equipment at 972-
744-4323.

6. Install the controller cabinet in an orientation as directed.
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10.
11.

12.

13.

14.

15.

Connect all field wiring to the controller assembly, including SSR coaxial cable
termination into the polyphaser. For the intersections of Renner Rd at Jupiter Rd
and Campbell Rd at Plano Rd, the City of Richardson will assist in determining how
the detection cables are to be connected, and will also program the detector units.
Pick up the signal cabinet from the Richardson Service Center. Have a qualified
technician and a representative from the controller supplier on the project site to
place the traffic signals in operation.

Furnish and install all sign panels for mounting on signal poles and mast arms.
Fabricate the sign panels in accordance with Item 636, and mount with Astro-Sign
Brac, Signfix aluminum channel, or equal as approved by the Engineer. Submit five
(5) sets of shop drawings for street name signs.

Provide 250W Equivalent LED Fixtures with 120 — 277 volt electronic LED drivers as
shown on the Material Producers List.

Have a qualified technician on the project site to place the traffic signal in operation.
Use qualified personnel to respond to and diagnose all trouble calls during the thirty-
day test period. Repair any malfunction to Contractor-supplied signal equipment.
Provide to the Engineer a local telephone number, not subject to frequent changes
and available on a 24-hour basis, for reporting trouble calls. Response time to
reported calls must be less than 2 hours. Make appropriate repairs within 24 hours.
Place a logbook in the controller cabinet and keep a record of each trouble call
reported. Notify the Engineer of each trouble call. Do not clear the error log in the
conflict monitor or MMU during the thirty-day test period without approval.

When the work required by this contract has been satisfactorily completed on any
individual or inter-connected system of signalized intersections, final clean-up has
been performed, and the traffic signal equipment supplied has operated continuously
and satisfactorily for at least 30 days, release from further maintenance on that
particular intersection is authorized. This partial acceptance, made in writing, does
not void or alter any of the terms of the contract.

Prevent any damage to property owner’s poles, fences, shrubs, mailboxes, etc.
Protect all underground and overhead utilities and repair any damage. Provide
access to all driveways during construction.

The concrete foundation for the controller as shown on standard TS-CF is
diagrammatic and the dimensions will be adjusted in the field to fit existing
conditions. New City of Richardson cabinet foundations to be installed as shown and
specified in plans. Contact Pritam Deshmukh at (972)744-4323 for foundation
details.

Salvage the existing traffic signal equipment at Elam Rd at Shepherd Ln as shown
on the plans. Salvage poles, cabinets, service poles and equipment, exposed
conduit, and any other equipment as directed. This equipment remains the property
of the City of Balch Springs. The material listed above is to be stockpiled at Balch
Springs Water Services, 13503 Alexander Road, Balch Springs, TX 75181 as
directed. Contact the Balch Springs Office at 972-286-4477 48 hours in advance of
delivery. All other material removed in this location will become the property of the
Contractor. Dispose of material off the right of way in accordance with federal, state,
and local regulations. Maintain the operation of the existing traffic signal until directed
to remove it.
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16. Salvage the existing traffic signal equipment at Renner Rd at Jupiter Rd and
Campbell Rd at Plano Rd as shown on the plans. Salvage cabinets, service poles
and equipment, exposed conduit, and any other equipment as directed. This
equipment remains the property of the City of Richardson. The material listed above
is to be stockpiled at Richardson Service Center as directed. Contact Pritam
Deshmukh at 972-744-4323 48 hours in advance of delivery. All other material
removed in this location will become the property of the Contractor. Dispose of
material off the right of way in accordance with federal, state, and local regulations.
Maintain the operation of the existing traffic signal until directed to remove it.

Item 682:

Install signal head attachments so that the wiring to each signal head passes from the
mast arm through the attachment hardware to the signal head. Do not leave cable or
wiring exposed.

Provide signal head attachments that allow for adjustment about the horizontal and
vertical axis.

Provide polycarbonate pedestrian and vehicle signal heads in black. Provide non-
painted aluminum tubing. Provide back plates, louvers, and the inside of visors with a
flat black finish. Provide retroreflective vented back plates for all traffic signal heads.

Turn down signal heads or cover with burlap or other material, as approved, until traffic
signal is placed in operation.

Mount signal heads level and plumb and aim as directed.
ltem 684:

Provide stranded 14 AWG Type A signal cables for LED signal heads and stranded 12
AWG Type C cables for APS units.

Provide a separate multi-conductor signal cable (14 AWG) inside pedestal poles and
signal poles from the terminal strip to each signal head as shown on the plans.

Identify each cable as shown on the plans (cable 1, etc.) with permanent marking labels
(Panduit Type PLM standard single marker tie, Thomas&Betts Type 548M, or equal) at
each ground box, pole base, and controller.

Item 686:

Provide 12 circuit Buchanan Type 112SN, Kulka Type 985-GP-12 CU, or equal terminal
strips in the signal pole access compartment. Provide additional terminal strips of 8
circuits each when more than 12 circuits are required. The conductors for the line and
load side of the terminal strip shall be identified with a plastic label with two straps per
tag. The load side shall have each signal head and ped head identified on the tag.
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Mark pole shafts and mast arms with the identification numbers from the plans to
facilitate field-assembly. Identify pole shafts and mast arms by intersection for projects
with multiple intersections.

Provide nuts on top and bottom (double nuts) of the base plate as shown on the plans.

Set anchor bolts for mast arm signal poles and strain poles so that two are in tension
and two are in compression. Obtain approval of anchor bolt placement before placing
concrete.

Provide vertical clearance of 17 to 19 feet from the roadway to the lowest point of the
signal head or mast arm. Except for supplemental nearside signal heads, all signal
heads must be installed at least 40’ from the stop line. If field adjustments result in the
nearest signal head being more than 180’ from the stop line, install a supplemental
nearside signal head as directed by the engineer. Determine the field measurements
and elevations from the actual field location of the poles, considering all above and
below ground utilities and existing roadway elevations.

Provide vibration dampers for mast arms 28 feet to 48 feet in length. Install as shown on
MA-DPD.

The bid price for this item is for a standard galvanized signal pole. The City of Balch
Springs will pay the Contractor directly for powder coating and all associated costs. The
Contractor shall coordinate with the City to collect this payment. Contact William
Freeman with the City of Balch Springs at 972-286-4477 (Ext 207) for further
information. Powder coating must meet the requirements of the City.

For existing signal poles, replacement of existing conductors is not required inside the
poles. Plug any unused openings in existing mast arms and poles with an approved
material.

Item 687:

The bid price for this item is for a standard galvanized pedestal pole. The City of Balch
Springs will pay the Contractor directly for powder coating and all associated costs. The
Contractor shall coordinate with the City to collect this payment. Contact William
Freeman with the City of Balch Springs at 972-286-4477 (Ext 207) for further
information. Powder coating must meet the requirements of the City.

Provide 12 circuit Buchanan Type 112SN, Kulka Type 985-GP-10 CU, or equal terminal
strip in the pedestal pole base. The conductors for the line and load side of the terminal
strip shall be identified with a plastic label with two straps per tag. The load side shall
have each signal head and ped head identified on the tag.
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Iltem 688:

Verify the location of the APS units and the direction of the arrows on the signs prior to
installation.

Contractor shall provide a digital copy of the APS messages to the appropriate City for
all new APS Units on the project.

Iltem 6058:
The BBU will be installed with the controller on the concrete pad paid for under Item 680.
If a larger pad is needed to accommodate the BBU, the additional labor and material will

be subsidiary to this item.

Item 6185:

The total number of truck mounted attenuators (TMA) required when utilizing the traffic
control standards are shown in the tables below.

TCP 1 Series Scenario | Required TMA
(1-3)-18 / (1-5)-18 Al B 1 | 2
: . Required
TCP 2 Series Scenario TMA/TA
(2-1)-18/ (2-2)-18 / (2-4)-18 All 1
WZ (BTS) Series Scenario Required TMA

Near Side Lane

(BTS-1)-13/(BTS-2)-13 Closure

1

Shadow vehicles equipped for truck mounted attenuators (TMA) for stationary
operations will be paid for by the day and must be available for use at any time as
determined by the Engineer.

Therefore, 1 total shadow vehicle with TMA will be required for this type of work. The
contractor will be responsible for determining if one or more of these operations will be
ongoing at the same time to determine the total number of TMAs needed for the project
for those times per plan requirements. Additional TMAs used that are not specified in the
plans in which the contractor expects compensation will require prior approval from the
Engineer.
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ltem 6292:

All additional items such as poles, conduit, cable, etc. required to achieve the detection
specified in the plans will not be paid for separately but will be considered subsidiary to
this item.

Item 6306:

Install the Video Processor System so that it interfaces with the traffic controller unit
(CU) via the detector rack. If the manufacturer does not have a product to interface via
the detector rack, interface via SDLC.

If the camera locations shown in the plans do not allow for proper sight of the proposed
detection zones, relocate the cameras as needed and as directed. This labor and
material cost will not be paid separately, but is subsidiary to this item.

The list of material below is for the Contractor’s information only.
It is the responsibility of the Contractor to verify
all items and quantities listed below.

LIST OF MATERIAL/LABOR
SUBSIDIARY TO ITEM 680

CCSJ: 0918-24-278: RENNER RD AT JUPITER RD

Description UNIT | QUANTITY

Install Controller Cabinet EA 1
Concrete Controller Foundation (77 X 9" EA 1
Install Battery Back-Up Unit EA 1
Procure and Install Regulatory Sign Panel EA 11
Relocated Street Name Sign EA 4
Install Opticom EA 4
Install PTZ Camera EA 1

CSJ 0918-47-400: CAMPBELL RD AT PLANO RD

Description UNIT | QUANTITY

Install Controller Cabinet EA 1
Concrete Controller Foundation (7" X 77) EA 1
Install Battery Back-Up Unit EA 1
Procure and Install Regulatory Sign Panel EA 10
Relocated Street Name Sign EA 4
Install Opticom EA 4
Install PTZ camera EA 1

General Notes



Sheet 3N

CSJ: 0918-24-278, ETC.
County: Collin, ETC.
Highway: CS
CSJ 0918-47-417: ELAM RD AT SHEPHERD LN
Description UNIT | QUANTITY
Install Controller Cabinet EA 1
Concrete Controller Foundation CYy 3
Install Battery Back-Up Unit EA 1
250W Equivalent LED Luminaire (120V) EA 2
Procure and Install Regulatory Sign Panel EA 2
Install Street Name Sign Assembly EA 4
LIST OF MATERIAL
FURNISHED BY THE CITY OF RICHARDSON
CSJ 0918-24-278 RENNER RD AT JUPITER RD
Description UNIT | QUANTITY
Signal Cabinet EA 1
Controller EA 1
Battery Backup EA 1
PTZ Camera EA 1
Opticom EA 4
Opticom Cable LF 965
CradlePoint Modern EA 1
Detection Devices EA 4
Detection Device Cable LF 990
CSJ 0918-47-400 CAMPBELL RD AT PLANO RD
Description UNIT | QUANTITY
Signal Cabinet EA 1
Controller EA 1
Battery Backup EA 1
PTZ Camera EA 1
Opticom EA 4
Opticom Cable LF 1015
CradlePoint Modern EA 1
Detection Devices EA 4
Detection Device Cable EA 1035
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County: Collin, ETC.

Sheet 30

Highway: CS
LIST OF MATERIAL
FURNISHED BY THE CITY OF BALCH SPRINGS
CSJ 0918-47-417: ELAM RD AT SHEPHERD LN
Description UNIT | QUANTITY
Street Name Sign Assembly EA 4

LIST OF MATERIAL

FURNISHED BY THE DISTRICT
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CONTROL : 0918-24-278, ETC

PROJECT : STP 2B24(164)VRUG, ETC
HIGHWAY : CS
COUNTY : COLLIN, ETC

TEXAS DEPARTMENT OF TRANSPORTATION

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT
ARE IDENTIFIED AS FOLLOWS:

STANDARD SPECIFICATIONS: ADOPTED BY THE TEXAS DEPARTMENT OF

———————————————————————— TRANSPORTATION NOVEMBER 1, 2014.
STANDARD SPECIFICATIONS ARE INCORPORATED
INTO THE CONTRACT BY REFERENCE.

ITEMS 1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS

ITEM 104 REMOVING CONCRETE

ITEM 162 SODDING FOR EROSION CONTROL (166) (168)

ITEM 168 VEGETATIVE WATERING

ITEM 360 CONCRETE PAVEMENT (421) (422) (438) (440) (529) (585)

ITEM 416 DRILLED SHAFT FOUNDATIONS (405) (420) (421) (423) (440) (448)

ITEM 432 RIPRAP (247) (420) (421) (431) (440)

ITEM 479 ADJUSTING MANHOLES AND INLETS (400) (421) (465) (471)

ITEM 500 MOBILIZATION

ITEM 502 BARRICADES, SIGNS, AND TRAFFIC HANDLING

ITEM 506 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL
CONTROLS (161) (432) (556)

ITEM 529 CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER (360)
(420) (421) (440)

ITEM 531 SIDEWALKS (104) (360) (420) (421) (440) (530)

ITEM 536 CONCRETE MEDIANS AND DIRECTIONIONAL ISLANDS (420) (421)
(427) (440) (529)

ITEM 618 CONDUIT (400) (476)

ITEM 620 ELECTRICAL CONDUCTORS (610) (628)

ITEM 624 GROUND BOXES <302>(420) (421) (432) (440) (618) (620)

ITEM 628 ELECTRICAL SERVICES (441) (445) (449) (618) (620) (627) (656)

ITEM 666 RETROREFLECTORIZED PAVEMENT MARKINGS (316) (502) (662) (677)
(678)<6438>

ITEM 668 PREFABRICATED PAVEMENT MARKINGS (678)

ITEM 672 RAISED PAVEMENT MARKERS (677) (678)

ITEM 677 ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS (300)
(302) (316)<3096>

ITEM 678 PAVEMENT SURFACE PREPARATION FOR MARKINGS (677)

ITEM 680 HIGHWAY TRAFFIC SIGNALS (416) (610) (618) (620) (624) (625)
(627) (628) (636) (656) (682) (684) (686) (688)
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ITEM 682 VEHICLE AND PEDESTRIAN SIGNAL HEADS

ITEM 684 TRAFFIC SIGNAL CABLES

ITEM 686 TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (416) (421) (441)
(442) (445) (449)

ITEM 687 PEDESTAL POLE ASSEMBLIES (445) (449) (656) (682)

ITEM 688 PEDESTRIAN DETECTORS AND VEHICLE LOOP DETECTORS (618)
(624) (682) (684)

ITEM 690 MAINTENANCE OF TRAFFIC SIGNALS (416) (421) (476) (610) (618)
(620) (622) (624) (625) (627) (628) (636) (656) (680) (682) (684)
(685) (686) (687) (688)

ITEM 752 TREE AND BRUSH REMOVAL

SPECIAL PROVISIONS

REQUIRED CONTRACT

:  SPECIAL PROVISIONS WILL GOVERN AND TAKE
PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED
HEREON WHEREVER IN CONFLICT THEREWITH.

PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS
(FORM FHWA 1273)

WAGE RATES
SPECIAL PROVISION "NONDISCRIMINATION" (000---002)
SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"
(000---003)
SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO
ENSURE EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE
ORDER 11246" (000---004)
SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS" (000---005)
SPECIAL PROVISION "ONTHEJOB TRAINING PROGRAM" (000---006)
SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)™"
(000--1019)
SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1243)
SPECIAL PROVISION "CARGO PREFERENCE ACT REQUIREMENTS IN FEDERAL AID
CONTRACTS" (000---241)
SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERALAID
CONTRACTS" (000---394)
SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"
(000---659)
SPECIAL PROVISIONS TO ITEM 2 (002---009) (002---013) (002---014)
(002---015)
SPECIAL PROVISIONS TO ITEM 3 (003---011) (003---013)
SPECIAL PROVISIONS TO ITEM 5 (005---002) (005---003)
SPECIAL PROVISIONS TO ITEM 6 (006---001) (006---012) (006---040)
SPECIAL PROVISIONS TO ITEM 7 (007---004) (007---008) (007---010)
(007---011) (007---013)
SPECIAL PROVISIONS TO ITEM 8 (008---030) (008---033) (008---054)
(008---056)
SPECIAL PROVISIONS TO ITEM 9 (009---010) (009---016)
SPECIAL PROVISION TO ITEM 247 (247---005)
SPECIAL PROVISION TO ITEM 300 (300---020)
SPECIAL PROVISION TO ITEM 302 (302---003)
SPECIAL PROVISION TO ITEM 316 (316---002)
SPECIAL PROVISION TO ITEM 360 (360---001)
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SPECIAL PROVISION TO ITEM 420 420---001
SPECIAL PROVISION TO ITEM 421 421---012
SPECIAL PROVISION TO ITEM 423 423---005
SPECIAL PROVISION TO ITEM 427 427---003
SPECIAL PROVISION TO ITEM 440 440---005
SPECIAL PROVISION TO ITEM 441 441---004
SPECIAL PROVISION TO ITEM 442 442---001

( )
( )
( )
( )
( )
( )
( )
SPECIAL PROVISION TO ITEM 448 (448---001)
( )
( )
( )
( )
( )
( )
( )

SPECIAL PROVISION TO ITEM 449 449---002
SPECIAL PROVISION TO ITEM 465 465---001
SPECIAL PROVISION TO ITEM 502 502---008
SPECIAL PROVISION TO ITEM 506 506---002
SPECIAL PROVISION TO ITEM 636 636---001
SPECIAL PROVISION TO ITEM 656 656---001
SPECIAL PROVISION TO ITEM 666 666---007

SPECIAL PROVISION TO ITEM 680 (680---006)
SPECIAL PROVISION TO SPECIAL SPECIFICATION ITEM 3096 (3096--003)
SPECIAL PROVISION TO SPECIAL SPECIFICATION ITEM 6185 (6185--002)

SPECIAL SPECIFICATIONS:

ITEM 3096 ASPHALTS, OILS, AND EMULSIONS

ITEM 6000 ILLUMINATION MAINTENANCE

ITEM 6001 PORTABLE CHANGEABLE MESSAGE SIGN

ITEM 6004 NETWORKING INTELLINGENT TRANSPORTATION SYSTEM (ITS)
COMMUNICATIONS CABLE

ITEM 6027 PREPARATION OF EXISTING CONDUITS, GROUND BOXES, OR
MANHOLES (465) (618) (624)

ITEM 6058 BATTERY BACK-UP SYSTEM FOR SIGNAL CABINETS (420) (620)

ITEM 6185 TRUCK MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)

ITEM 6292 RADAR VEHICLE DETECTION SYSTEMFOR SIGNALIZED INTERSECTION

CONTROL

ITEM 6306 VIDEO IMAGING VEHICLE DETECTION SYSTEM

ITEM 6438 MOBILE RETROREFLECTIVITY DATA COLLECTION FOR PAVEMENT
MARKINGS

ITEM 7056 WATER UTILITES

GENERAL: THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH

——————— PAYMENT IS TO BE MADE. THESE, TOGETHER WITH SUCH OTHER
PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE-
LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL
PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-
CATIONS FOR THIS PROJECT.
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Control ~ 0918-24-278, ETC.

Project  STP 2B24(164)VRUG, ETC.
Highway CS

County  COLLIN, ETC.

DISADVANTAGED BUSINESS ENTERPRISE
REQUIREMENTS

The following goal for disadvantaged business enterprises is established:

DBE
4.5%

Certification of DBE Goal Attainment

By signing the proposal, the Bidder certifiesthat the above DBE goal will be met
by committing to DBE participation that meets or exceedsthe goal or providing
adequate documentation of good faith efforts (GFE) to achieve the goal.

The DBE participation or GFE must be submitted within five (5) calendar days
after bid opening. If thefifth day falls on a weekend or a day when TxDOT offices
are closed, the deadline movesto the next business day.

The Department may impose remedies as defined by state or local law if a bidder
failsto submit required documentation, including forfeiting the bid proposal
guaranty and exclusion from rebidding on the contract if it isre-advertised.



CHILD SUPPORT STATEMENT

Under Section 231.006, Family Code, the vendor or applicant certifiesthat the
individual or business entity named in this contract, bid, or application isnot ineligible to
receive the specified grant, loan, or payment and acknowledges that this contract may be
terminated and payment may be withheld if this certification isinaccurate.
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CONFLICT OF INTEREST CERTIFICATION

Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into
contracts in which Department officers and employees have a financial interest.

By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with
the Department as a result of a financial interest as defined under Texas Government Code Section
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions
that could result in a conflict of interest with the Department.

The Contractor also certifies that none of the following individuals, nor any of their family members within
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as
defined under Texas Government Code Section 2261.252(b) in the Contractor:

B Any member of the Texas Transportation Commission; and
B The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support
Operations, Director of Procurement, and Director of Contract Services.

Violation of this certification may result in action by the Department.



E-VERIFY CERTIFICATION

Pursuant to Texas Transportation Code 8223.051, all TXDOT contracts for construction, maintenance, or
improvement of a highway must include a provision requiring Contractors and subcontractors to use the

U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing
the contract, the Contractor certifies that prior to the award of the Contract:

m the Contractor has registered with and will, to the extent permitted by law, utilize the United
States Department of Homeland Security’s E-Verify system during the term of the Contract to
determine the eligibility of all persons hired to perform duties within Texas during the term of
the agreement; and

m the Contractor will require that all subcontractors also register with and, to the extent
permitted by law, utilize the United States Department of Homeland Security’s E-Verify
system during the term of the subcontract to determine the eligibility of all persons hired to
perform duties within Texas during the term of the agreement.

Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and
Suspension for Ethical Violations by Entities Doing Business with the Department.”



Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a
governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable
to Texas Department of Transportation (TxDOT) for the duration of the contract,
2) on request of TxDOT, promptly provide any contracting information related to the contract that is in
the custody or possession of the entity, and
3) on completion of the contract, either:
A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the
custody or possession of the entity, or
B. preserve the contracting information related to the contract as provided by the records
retention requirements applicable to TxDOT
The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the
contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or
intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

e provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all
records, including electronic and payment records related to the contract, for the same period provided by the
records retention schedule applicable to TxDOT, and

e ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information
maintained by a governmental body or sent between a governmental body and a vendor, contractor,
potential vendor, or potential contractor:
1) information in a voucher or contract relating to the receipt or expenditure of public funds by a
governmental body;
2) solicitation or bid documents relating to a contract with a governmental body;
3) communications sent between a governmental body and a vendor, contractor, potential vendor, or
potential contractor during the solicitation, evaluation, or negotiation of a contract;
4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates
each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if
applicable, an explanation of why the vendor or contractor was selected; and
5) communications and other information sent between a governmental body and a vendor or contractor
related to the performance of a final contract with the governmental body or work performed on behalf
of the governmental body.
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CERTIFICATION TO NOT BOYCOTT ISRAEL

Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code
8808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract
that:

1) is with a Contractor that is not a sole proprietorship,
2) is with a Contractor with 10 or more full-time employees, and
3) has avalue of $100,000 or more.

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with,
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled
territory, but does not include an action made for ordinary business purposes.

Violation of this certification may result in action by the Department.



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES

Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a
written verification affirming that the Contractor does not boycott energy companies, as defined in
Government Code 8809.001, and will not boycott energy companies during the term of the contract. This
provision applies to a contract that:

1) is with a Contractor that is not a sole proprietorship,
2) is with a Contractor with 10 or more full-time employees, and
3) has avalue of $100,000 or more.

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not
boycott energy companies during the term of this contract. “Boycott” means taking any action that is
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond
applicable federal and state law; or (2) does business with a company described by (1).

Violation of this certification may result in action by the Department.



CERTIFICATION TO NOT DISCRIMINATE AGAINST
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS

Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a
written verification affirming that the Contractor:

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or
firearm trade association, as defined in Government Code §2274.001, and
2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.

This provision applies to a contract that:

1) is with a Contractor that is not a sole proprietorship,
2) is with a Contractor with 10 or more full-time employees, and
3) has avalue of $100,000 or more.

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or
firearm trade association as described and will not do so during the term of this contract. "Discriminate
against a firearm entity or firearm trade association" means, with respect to the entity or association, to:

(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business
relationship with the entity or association based solely on its status as a firearm entity or firearm trade
association; or (3) terminate an existing business relationship with the entity or association based solely on
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm
trade association” does not include: (1) the established policies of a merchant, retail seller, or platform that
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing
business relationship, or decision to terminate an existing business relationship to comply with federal,
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business
reason that is specific to the customer or potential customer and not based solely on an entity 's or
association’s status as a firearm entity or firearm trade association.

Violation of this certification may result in action by the Department.



PROHIBITION ON CERTAIN TELECOMMUNICATIONS
EQUIPMENT OR SERVICES

The Federal Register Notice issued the Final Rule and states that the amendment to 2 CFR
200.216 is effective on August 13,2020. The new 2 CFR 200.471 regulation provides clarity that
the telecommunications and video surveillance costs associated with 2 CFR 200.216 are
unallowable for services and equipment from these specific providers. OMB’s Federal Register
Notice includes the new 2 CFR 200.216 and 2 CFR 200.471 regulations.
https://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
agreements

Per the Federal Law referenced above, use of services, systems, or services or systems that
contain components produced by any of the following manufacturers is strictly prohibited for use
on this project. Therefore, for any telecommunications, CCTYV, or video surveillance
equipment, services or systems cannot be manufactured by, or have components manufactured

by:

*  Huawei Technologies Company,

*  ZTE Corporation (any subsidiary and affiliate of such entities),

*  Hyatera Communications Corporation,

*  Hangzhou Hikvision Digital Technology Company,

*  Dahua Technology Company (any subsidiary and affiliate of such entities).

Violation of this prohibition will require replacement of the equipment at the contractor’s
expense.
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FHWA-1273 — Revised October 23, 2023

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Non-segregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

XI.  Certification Regarding Use of Contract Funds for
Lobbying

XIl.  Use of United States-Flag Vessels:

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under title 23, United States
Code, as required in 23 CFR 633.102(b) (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services). 23 CFR
633.102(e).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider. 23
CFR 633.102(e).

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services) in accordance with 23 CFR 633.102. The
design-builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents,
however, the Form FHWA-1273 must be physically
incorporated (not referenced) in all contracts, subcontracts and
lower-tier subcontracts (excluding purchase orders, rental
agreements and other agreements for supplies or services
related to a construction contract). 23 CFR 633.102(b).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work

performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract. 23
CFR 633.102(d).

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

1. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part
230, Subpart A, Appendix A; EO 11246)

The provisions of this section related to 23 CFR Part 230,
Subpart A, Appendix A are applicable to all Federal-aid
construction contracts and to all related construction
subcontracts of $10,000 or more. The provisions of 23 CFR
Part 230 are not applicable to material supply, engineering, or
architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794),
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR Part 60,
and 29 CFR Parts 1625-1627. The contracting agency and
the FHWA have the authority and the responsibility to ensure
compliance with 23 U.S.C. 140, Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C.
2000d et seq.), and related regulations including 49 CFR Parts
21, 26, and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR Part 230,
Subpart A, Appendix A, with appropriate revisions to conform
to the U.S. Department of Labor (US DOL) and FHWA
requirements.



1. Equal Employment Opportunity: Equal Employment
Opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (see 28 CFR
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR
Part 60 and 49 CFR Part 27) and orders of the Secretary of
Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO
and specific affirmative action standards for the contractor's
project activities under this contract. The provisions of the
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630
are incorporated by reference in this contract. In the execution
of this contract, the contractor agrees to comply with the
following minimum specific requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract. 23 CFR 230.409 (g)(4) & (5).

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
sexual orientation, gender identity, color, national origin, age
or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms
of compensation; and selection for training, including
apprenticeship, pre-apprenticeship, and/or on-the-job
training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
SO.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action or are
substantially involved in such action, will be made fully
cognizant of and will implement the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer or other knowledgeable company official.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age or disability.
The following procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to ensure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action



within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs (i.e.,
apprenticeship and on-the-job training programs for the
geographical area of contract performance). In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. 23 CFR
230.409. Actions by the contractor, either directly or through a
contractor's association acting as agent, will include the
procedures set forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, sexual orientation,
gender identity, national origin, age, or disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability;
making full efforts to obtain qualified and/or qualifiable
minorities and women. The failure of a union to provide

sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining
agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established
thereunder. Employers must provide reasonable
accommodation in all employment activities unless to do so
would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex, sexual
orientation, gender identity, national origin, age, or disability in
the selection and retention of subcontractors, including
procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to
ensure nondiscrimination in the administration of this contract.

a. The contractor shall notify all potential subcontractors,
suppliers, and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurances Required:

a. The requirements of 49 CFR Part 26 and the State
DOT’s FHWA-approved Disadvantaged Business Enterprise
(DBE) program are incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26 in the award
and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the recipient deems
appropriate, which may include, but is not limited to:

(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E are incorporated
by reference. 49 CFR Part 21.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:



(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women.

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of more
than $10,000. 41 CFR 60-1.5.

As prescribed by 41 CFR 60-1.8, the contractor must ensure
that facilities provided for employees are provided in such a
manner that segregation on the basis of race, color, religion,
sex, sexual orientation, gender identity, or national origin
cannot result. The contractor may neither require such
segregated use by written or oral policies nor tolerate such use
by employee custom. The contractor's obligation extends
further to ensure that its employees are not assigned to
perform their services at any location under the contractor's
control where the facilities are segregated. The term "facilities
includes waiting rooms, work areas, restaurants and other
eating areas, time clocks, restrooms, washrooms, locker
rooms and other storage or dressing areas, parking lots,
drinking fountains, recreation or entertainment areas,
transportation, and housing provided for employees. The
contractor shall provide separate or single-user restrooms and
necessary dressing or sleeping areas to assure privacy
between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads
or rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway

Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. Wage rates and fringe benefits. All laborers and
mechanics employed or working upon the site of the work (or
otherwise working in construction or development of the
project under a development statute), will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CER part 3)), the full amount of basic hourly
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics. As provided in paragraphs (d) and (e) of 29
CFR 5.5, the appropriate wage determinations are effective by
operation of law even if they have not been attached to the
contract. Contributions made or costs reasonably anticipated
for bona fide fringe benefits under the Davis-Bacon Act (40
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject
to the provisions of paragraph 1.e. of this section; also, regular
contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such
weekly period. Such laborers and mechanics must be paid the
appropriate wage rate and fringe benefits on the wage
determination for the classification(s) of work actually
performed, without regard to skill, except as provided in
paragraph 4. of this section. Laborers or mechanics performing
work in more than one classification may be compensated at
the rate specified for each classification for the time actually
worked therein: Provided, That the employer's payroll records
accurately set forth the time spent in each classification in
which work is performed. The wage determination (including
any additional classifications and wage rates conformed under
paragraph 1.c. of this section) and the Davis-Bacon poster
(WH-1321) must be posted at all times by the contractor and
its subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.

b. Frequently recurring classifications. (1) In addition to wage
and fringe benefit rates that have been determined to be
prevailing under the procedures set forth in 29 CFR part 1, a
wage determination may contain, pursuant to § 1.3(f), wage
and fringe benefit rates for classifications of laborers and
mechanics for which conformance requests are regularly
submitted pursuant to paragraph 1.c. of this section, provided
that:

(i) The work performed by the classification is not
performed by a classification in the wage determination for
which a prevailing wage rate has been determined;
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(i) The classification is used in the area by the
construction industry; and

(iii) The wage rate for the classification bears a reasonable
relationship to the prevailing wage rates contained in the
wage determination.

(2) The Administrator will establish wage rates for such
classifications in accordance with paragraph 1.c.(1)(iii) of this
section. Work performed in such a classification must be paid
at no less than the wage and fringe benefit rate listed on the
wage determination for such classification.

c. Conformance. (1) The contracting officer must require that
any class of laborers or mechanics, including helpers, which is
not listed in the wage determination and which is to be
employed under the contract be classified in conformance with
the wage determination. Conformance of an additional
classification and wage rate and fringe benefits is appropriate
only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is used in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

(2) The conformance process may not be used to split,
subdivide, or otherwise avoid application of classifications
listed in the wage determination.

(3) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken will be sent by the contracting officer by email to
DBAconformance@dol.gov. The Administrator, or an
authorized representative, will approve, modify, or disapprove
every additional classification action within 30 days of receipt
and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(4) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and
the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer
will, by email to DBAconformance@dol.gov, refer the
questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator
for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(5) The contracting officer must promptly notify the
contractor of the action taken by the Wage and Hour Division

under paragraphs 1.c.(3) and (4) of this section. The contractor
must furnish a written copy of such determination to each
affected worker or it must be posted as a part of the wage
determination. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of
this section must be paid to all workers performing work in the
classification under this contract from the first day on which
work is performed in the classification.

d. Fringe benefits not expressed as an hourly rate.
Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor may
either pay the benefit as stated in the wage determination or
may pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

e. Unfunded plans. If the contractor does not make
payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona
fide fringe benefits under a plan or program, Provided, That
the Secretary of Labor has found, upon the written request of
the contractor, in accordance with the criteria set forth in
§ 5.28, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

f. Interest. In the event of a failure to pay all or part of the
wages required by the contract, the contractor will be required
to pay interest on any underpayment of wages.

2. Withholding (29 CFR 5.5)

a. Withholding requirements. The contracting agency may,
upon its own action, or must, upon written request of an
authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor so much of the
accrued payments or advances as may be considered
necessary to satisfy the liabilities of the prime contractor or any
subcontractor for the full amount of wages and monetary relief,
including interest, required by the clauses set forth in this
section for violations of this contract, or to satisfy any such
liabilities required by any other Federal contract, or federally
assisted contract subject to Davis-Bacon labor standards, that
is held by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to Davis-Bacon labor standards requirements and is
held by the same prime contractor, regardless of whether the
other contract was awarded or assisted by the same agency,
and such funds may be used to satisfy the contractor liability
for which the funds were withheld. In the event of a
contractor's failure to pay any laborer or mechanic, including
any apprentice or helper working on the site of the work all or
part of the wages required by the contract, or upon the
contractor's failure to submit the required records as discussed
in paragraph 3.d. of this section, the contracting agency may
on its own initiative and after written notice to the contractor,
take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of
funds until such violations have ceased.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with paragraph
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2.a. of this section or Section V, paragraph 3.a., or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

3. Records and certified payrolls (29 CFR 5.5)

a. Basic record requirements (1) Length of record retention.
All regular payrolls and other basic records must be
maintained by the contractor and any subcontractor during the
course of the work and preserved for all laborers and
mechanics working at the site of the work (or otherwise
working in construction or development of the project under a
development statute) for a period of at least 3 years after all
the work on the prime contract is completed.

(2) Information required. Such records must contain the
name; Social Security number; last known address, telephone
number, and email address of each such worker; each
worker's correct classification(s) of work actually performed;
hourly rates of wages paid (including rates of contributions or
costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act); daily and weekly number
of hours actually worked in total and on each covered contract;
deductions made; and actual wages paid.

(3) Additional records relating to fringe benefits. Whenever
the Secretary of Labor has found under paragraph 1.e. of this
section that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing
benefits under a plan or program described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act, the contractor must
maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected,
and records which show the costs anticipated or the actual
cost incurred in providing such benefits.

(4) Additional records relating to apprenticeship. Contractors
with apprentices working under approved programs must
maintain written evidence of the registration of apprenticeship
programs, the registration of the apprentices, and the ratios
and wage rates prescribed in the applicable programs.

b. Certified payroll requirements (1) Frequency and method
of submission. The contractor or subcontractor must submit
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting

agency. The prime contractor is responsible for the submission
of all certified payrolls by all subcontractors. A contracting
agency or prime contractor may permit or require contractors
to submit certified payrolls through an electronic system, as
long as the electronic system requires a legally valid electronic
signature; the system allows the contractor, the contracting
agency, and the Department of Labor to access the certified
payrolls upon request for at least 3 years after the work on the
prime contract has been completed; and the contracting
agency or prime contractor permits other methods of
submission in situations where the contractor is unable or
limited in its ability to use or access the electronic system.

(2) Information required. The certified payrolls submitted
must set out accurately and completely all of the information
required to be maintained under paragraph 3.a.(2) of this
section, except that full Social Security numbers and last
known addresses, telephone numbers, and email addresses
must not be included on weekly transmittals. Instead, the
certified payrolls need only include an individually identifying
number for each worker ( e.g., the last four digits of the
worker's Social Security number). The required weekly
certified payroll information may be submitted using Optional
Form WH-347 or in any other format desired. Optional Form
WH-347 is available for this purpose from the Wage and Hour
Division website at https.//www.dol.gov/sites/dolqov/files/WHD/
leqacy/files/wh347/.pdf or its successor website. It is not a
violation of this section for a prime contractor to require a
subcontractor to provide full Social Security numbers and last
known addresses, telephone numbers, and email addresses to
the prime contractor for its own records, without weekly
submission by the subcontractor to the contracting agency.

(3) Statement of Compliance. Each certified payroll
submitted must be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor, or the
contractor's or subcontractor's agent who pays or supervises
the payment of the persons working on the contract, and must
certify the following:

(i) That the certified payroll for the payroll period contains
the information required to be provided under paragraph 3.b.
of this section, the appropriate information and basic records
are being maintained under paragraph 3.a. of this section,
and such information and records are correct and complete;

(i) That each laborer or mechanic (including each helper
and apprentice) working on the contract during the payroll
period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set
forth in 29 CFR part 3; and

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification(s) of work actually
performed, as specified in the applicable wage determination
incorporated into the contract.

(4) Use of Optional Form WH-347. The weekly submission
of a properly executed certification set forth on the reverse
side of Optional Form WH-347 will satisfy the requirement for
submission of the “Statement of Compliance” required by
paragraph 3.b.(3) of this section.
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(5) Signature. The signature by the contractor,
subcontractor, or the contractor's or subcontractor's agent
must be an original handwritten signature or a legally valid
electronic signature.

(6) Falsification. The falsification of any of the above
certifications may subject the contractor or subcontractor to
civil or criminal prosecution under 18 U.S.C. 1001 and 31
U.S.C. 3729.

(7) Length of certified payroll retention. The contractor or
subcontractor must preserve all certified payrolls during the
course of the work and for a period of 3 years after all the work
on the prime contract is completed.

c. Contracts, subcontracts, and related documents. The
contractor or subcontractor must maintain this contract or
subcontract and related documents including, without
limitation, bids, proposals, amendments, modifications, and
extensions. The contractor or subcontractor must preserve
these contracts, subcontracts, and related documents during
the course of the work and for a period of 3 years after all the
work on the prime contract is completed.

d. Required disclosures and access (1) Required record
disclosures and access to workers. The contractor or
subcontractor must make the records required under
paragraphs 3.a. through 3.c. of this section, and any other
documents that the contracting agency, the State DOT, the
FHWA, or the Department of Labor deems necessary to
determine compliance with the labor standards provisions of
any of the applicable statutes referenced by § 5.1, available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and must permit such
representatives to interview workers during working hours on
the job.

(2) Sanctions for non-compliance with records and worker
access requirements. If the contractor or subcontractor fails to
submit the required records or to make them available, or
refuses to permit worker interviews during working hours on
the job, the Federal agency may, after written notice to the
contractor, sponsor, applicant, owner, or other entity, as the
case may be, that maintains such records or that employs
such workers, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available, or to permit
worker interviews during working hours on the job, may be
grounds for debarment action pursuant to § 5.12. In addition,
any contractor or other person that fails to submit the required
records or make those records available to WHD within the
time WHD requests that the records be produced will be
precluded from introducing as evidence in an administrative
proceeding under 29 CFR part 6 any of the required records
that were not provided or made available to WHD. WHD will
take into consideration a reasonable request from the
contractor or person for an extension of the time for
submission of records. WHD will determine the
reasonableness of the request and may consider, among other
things, the location of the records and the volume of
production.

(3) Required information disclosures. Contractors and
subcontractors must maintain the full Social Security number
and last known address, telephone number, and email address

of each covered worker, and must provide them upon request
to the contracting agency, the State DOT, the FHWA, the
contractor, or the Wage and Hour Division of the Department
of Labor for purposes of an investigation or other compliance
action.

4. Apprentices and equal employment opportunity (29 CFR
5.5)

a. Apprentices (1) Rate of pay. Apprentices will be permitted
to work at less than the predetermined rate for the work they
perform when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship (OA), or with a State
Apprenticeship Agency recognized by the OA. A person who is
not individually registered in the program, but who has been
certified by the OA or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice, will be permitted to work at less than the
predetermined rate for the work they perform in the first 90
days of probationary employment as an apprentice in such a
program. In the event the OA or a State Apprenticeship
Agency recognized by the OA withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to use apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

(2) Fringe benefits. Apprentices must be paid fringe benefits
in accordance with the provisions of the apprenticeship
program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe
benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringe benefits must be paid in accordance with that
determination.

(3) Apprenticeship ratio. The allowable ratio of apprentices to
journeyworkers on the job site in any craft classification must
not be greater than the ratio permitted to the contractor as to
the entire work force under the registered program or the ratio
applicable to the locality of the project pursuant to paragraph
4.a.(4) of this section. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in paragraph 4.a.(1) of this section, must
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any apprentice performing work on the job site in
excess of the ratio permitted under this section must be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

(4) Reciprocity of ratios and wage rates. Where a contractor
is performing construction on a project in a locality other than
the locality in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyworker's
hourly rate) applicable within the locality in which the
construction is being performed must be observed. If there is
no applicable ratio or wage rate for the locality of the project,
the ratio and wage rate specified in the contractor's registered
program must be observed.

b. Equal employment opportunity. The use of apprentices
and journeyworkers under this part must be in conformity with
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the equal employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR part 30.

c. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
23 CFR 230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of
apprentices and trainees to journeyworkers shall not be
greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor must insert
FHWA-1273 in any subcontracts, along with the applicable
wage determination(s) and such other clauses or contract
modifications as the contracting agency may by appropriate
instructions require, and a clause requiring the subcontractors
to include these clauses and wage determination(s) in any
lower tier subcontracts. The prime contractor is responsible for
the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this section. In
the event of any violations of these clauses, the prime
contractor and any subcontractor(s) responsible will be liable
for any unpaid wages and monetary relief, including interest
from the date of the underpayment or loss, due to any workers
of lower-tier subcontractors, and may be subject to debarment,
as appropriate. 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor
set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility. a. By entering into this contract,
the contractor certifies that neither it nor any person or firm
who has an interest in the contractor's firm is a person or firm
ineligible to be awarded Government contracts by virtue of 40

U.S.C. 3144(b) or § 5.12(a).

b. No part of this contract shall be subcontracted to any
person or firm ineligible for award of a Government contract by

virtue of 40 U.S.C. 3144(b) or § 5.12(a).

c. The penalty for making false statements is prescribed in
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18
U.S.C. 1001.

11. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the DBA, Related
Acts, this part, or 29 CFR part 1 or 3;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under the DBA, Related
Acts, this part, or 29 CFR part 1 or 3; or

d. Informing any other person about their rights under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the
Contract Work Hours and Safety Standards Act. These
clauses shall be inserted in addition to the clauses required by
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the
terms laborers and mechanics include watchpersons and
guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1. of this section the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages and interest from the date of the underpayment.
In addition, such contractor and subcontractor shall be liable to
the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or
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mechanic, including watchpersons and guards, employed in
violation of the clause set forth in paragraph 1. of this section,
in the sum currently provided in 29 CFR 5.5(b)(2)* for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1. of this section.

*$31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may
be adjusted annually by the Department of Labor, pursuant to
the Federal Civil Penalties Inflation Adjustment Act of 1990.

3. Withholding for unpaid wages and liquidated damages

a. Withholding process. The FHWA or the contracting
agency may, upon its own action, or must, upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor so
much of the accrued payments or advances as may be
considered necessary to satisfy the liabilities of the prime
contractor or any subcontractor for any unpaid wages;
monetary relief, including interest; and liquidated damages
required by the clauses set forth in this section on this
contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract subject to
the Contract Work Hours and Safety Standards Act that is held
by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to the Contract Work Hours and Safety Standards Act
and is held by the same prime contractor, regardless of
whether the other contract was awarded or assisted by the
same agency, and such funds may be used to satisfy the
contractor liability for which the funds were withheld.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with Section IV
paragraph 2.a. or paragraph 3.a. of this section, or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

4. Subcontracts. The contractor or subcontractor must insert
in any subcontracts the clauses set forth in paragraphs 1.
through 5. of this section and a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor is responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1. through 5. In the

event of any violations of these clauses, the prime contractor
and any subcontractor(s) responsible will be liable for any
unpaid wages and monetary relief, including interest from the
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and
may be subject to debarment, as appropriate.

5. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the Contract
Work Hours and Safety Standards Act (CWHSSA) or its
implementing regulations in this part;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under
CWHSSA or this part;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under CWHSSA or this
part; or

d. Informing any other person about their rights under
CWHSSA or this part.

VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1 of Section VI refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators.
Such term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;
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(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and
(4) the prime contractor remains ultimately responsible for
the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph (1) of Section VI
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work
in accordance with the contract requirements, and is in charge
of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
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health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR Part 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as
amended and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."



IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2
CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related
subcontracts. 48 CFR 2.101; 2 CFR 200.327.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders
or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported
to the Federal Highway Administration and the Regional Office
of the Environmental Protection Agency. 2 CFR Part 200,
Appendix II.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may
direct as a means of enforcing such requirements. 2 CFR
200.327.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.
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e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant," "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant
who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2
CFR 180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR
180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for
ensuring that its principals are not suspended, debarred, or
otherwise ineligible to participate in covered transactions. 2
CFR 180.335. To verify the eligibility of its principals, as well
as the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.

* ok ok ok ok
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2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;.

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2
CFR 180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2
CFR 180.335 and 180.340.

* ok ok Kk ok

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200). 2 CFR 180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900 — 180.1020, and 1200.
You may contact the person to which this proposal is
submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
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excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.

* Kk ok Kk ok

4. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

a. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(1) is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.355;

(2) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(3) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

b. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.

* ok ok ok ok

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
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cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

Xll. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. ltis not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great
Lakes) are necessary for materials or equipment acquired for a
specific Federal-aid construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.



ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B)
This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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The wage rates listed herein are those predetermined by the Secretary of Labor and State Statue and listed in the United States Department of Labor's (USDOL) General Decisions dated 01-05-2024 and are
the minimum wages to be paid accordingly for each specified classification. To determine the applicable wage rate zone, a list entitled "TEXAS COUNTIES IDENTIFIED BY WAGE RATE ZONES" is provided
in the contract. Any wage rate that is not listed herein and not in the USDOL's general decision, must be requested by the contractor through the completion of an Additional Classification and Wage Rate

Request and be submitted for approval. IMPORTANT NOTICE FOR STATE PROJECTS: only the controlling wage rate zone applies to the contract. Effective 01-05-2024.

ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE
CLASS. # CLASSIFICATION DESCRIPTION TX02 TX03 TX04 TX05 TX06 TX07 TX08 TX24 TX25 TX27 TX28 TX29 TX30 TX37 TX38 TX42
*TX 2) | *(Tx: 3) | *(TX: 4) | *(TX )| “(TX )| *(TX: 7) | *(TX ) | *(TX ) [*(TX )| <(Tx 7) | *(TX )| *(TX )| *(TX20240030) | *(TX20240037) | *(TX20240038) | *(TX20240042)
1428 |Agricultural Tractor Operator $12.69 $12.35 $11.75
1300 |Asphalt Distributor Operator $14.87 $13.48 $13.88 $15.72 $15.58 $15.55 $15.72 $13.28 $15.32 $15.62 $14.36 $14.25 $14.03 $13.75 $14.06 $14.40
1303 |Asphalt Paving Machine Operator $13.40 $12.25 $12.35 $13.87 $14.05 $14.36 $14.20 $13.26 $13.99 $14.68 $12.92 $13.44 $12.53 $14.00 $14.32 $12.99
1106 |Asphalt Raker $12.28 $10.61 $12.02 $14.21 $11.65 $12.12 $11.64 $11.44 $12.69 $12.05 $11.34 $11.67 $11.40 $12.59 $12.36 $11.78
1112 |Batching Plant Operator, Asphalt
1115 |Batching Plant Operator, Concrete
1214 |Blaster
1615 |Boom Truck Operator $18.36
1444 |Boring Machine Operator
1305 |Broom or Sweeper Operator $11.21 $10.33 $10.08 $11.99 $11.04 $11.62 $11.74 $11.41 $10.30 $10.23 $10.60 $12.68 $11.05
1144 |Communications Cable Installer
Toncrete FInisher, Paving and
1124 |Structures $13.55 $12.46 $13.16 $12.85 $12.64 $12.56 $12.77 $12.44 $14.12 $13.04 $13.38 $12.64 $12.80 $12.79 $12.98 $13.32
Concrete Pavement Fisning
1318 |Machine Operator $16.05 $15.48 $16.05 $19.31 $13.07
Concrete Paving, curing, rloat,
1315 |Texturing Machine Operator $16.34 $11.71
1333 |Concrete Saw Operator $14.67 $14.48 $17.33 $13.99
1399 |Concrete/Gunite Pump Operator
TT: ;
1344 |orless $18.22 $18.36 $18.12 $18.04 $20.21 $18.63 $13.86
Crane Operator, Hydraulic Over
1345 |80 Tons
Crane Operator, Lattice Boom 80
1342 |Tons or Less $16.82 $14.39 $13.85 $17.27 $15.87 $17.27 $14.67 $16.42 $14.97 $13.87
Crane Operator, Lattice Boom Over
1343 |80 Tons $20.52 $19.38 $20.52 $17.49 $25.13 $15.80
1306 |Crawler Tractor Operator $13.96 $16.63 $13.62 $14.26 $15.67 $14.07 $13.15 $13.38 $14.60 $13.68 $13.50
1351 |Crusher or Screen Plant Operator
1446 |Directional Drilling Locator $11.67
1445 |Directional Drilling Operator $20.32 $17.24
1139 |Electrician $20.96 $19.87 $19.80 $26.35 $20.27 $19.80 $20.92 $27.11 $19.87
Excavator Operator, 50,000
1347 |pounds or less $13.46 $12.56 $13.67 $17.19 $12.88 $14.38 $13.49 $17.19 $13.88 $14.09 $12.71 $14.42
Excavator Operator, Over 50,000
1348 |pounds $15.23 $13.52 $17.04 $17.71 $16.99 $18.80 $16.22 $14.53 $13.52
1150 |Flagger $9.30 $9.10 $8.50 $10.28 $8.81 $9.45 $8.70 $10.06 $9.71 $9.03 $8.81 $9.08 $9.90 $10.33 $8.10
1151 |Form Builder/Setter, Structures $13.52 $12.30 $13.38 $12.91 $12.71 $12.87 $12.38 $12.26 $13.84 $12.98 $13.07 $13.61 $12.82 $14.73 $12.23 $12.25
1160 |Form Setter, Paving & Curb $12.36 $12.16 $13.93 $11.83 $10.71 $12.94 $13.16 $12.54 $11.33 $10.69 $13.33 $12.34 $13.93
Foundation Dl Operator, Crawler
1360 |Mounted $17.99 $17.99 $17.43
Foundation Drill Operator,
1363 |Truck Mounted $16.86 $22.05 $21.51 $16.93 $21.07 $20.20 $20.76 $17.54 $21.39 $15.89 $22.05
Front End Loader Operator,
1369 |3 CY orLess $12.28 $13.49 $13.40 $13.85 $13.04 $13.15 $13.29 $13.69 $12.64 $12.89 $13.51 $13.32 $12.17
Front End Loader Operator,
1372 |Over3CY $12.77 $13.69 $12.33 $14.96 $13.21 $12.86 $13.57 $14.72 $13.75 $12.32 $13.19 $13.17 $13.02
1329 |Joint Sealer
1172 |Laborer, Common $10.30 $9.86 $10.08 $10.51 $10.71 $10.50 $10.24 $10.58 $10.72 $10.45 $10.30 $10.25 $10.03 $10.54 $11.02 $10.15
1175 |Laborer, Utility $11.80 $11.53 $12.70 $12.17 $11.81 $12.27 $12.11 $11.33 $12.32 $11.80 $11.53 $11.23 $11.50 $11.95 $11.73 $12.37
1346 |Loader/Backhoe Operator $14.18 $12.77 $12.97 $15.68 $14.12 $15.18 $13.58 $12.87 $13.21 $14.13 $14.29 $12.90
1187 |Mechanic $20.14 $15.47 $17.47 $17.74 $17.00 $17.10 $17.68 $18.94 $18.58 $17.00 $16.61 $18.46 $16.96 $17.47




ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE
CLASS. # CLASSIFICATION DESCRIPTION TX02 TX03 TX04 TX05 TX06 TX07 TX08 TX24 TX25 TX27 TX28 TX29 TX30 TX37 TX38 TX42
*TX: 2) | *Tx 3) | *Tx 4) | *(TX )| *(TX )| *(TX: 7) | *(TX: )| *(TX: ) [*(Tx )| *(Tx 7) | *(TX )| *(TX )| *(TX20240030) | *(TX20240037) | *(TX20240038) | *(TX20240042)
1380 |Milling Machine Operator $15.54 $14.64 $12.22 $14.29 $14.18 $14.32 $14.35 $12.86 $14.75 $13.53 $12.80
Motor Grader Operator,
1390 |Fine Grade $17.49 $16.52 $16.88 $17.12 $18.37 $18.51 $16.69 $16.13 $17.19 $18.35 $17.07 $17.74 $17.47 $17.08 $15.69 $20.01
1393 |Motor Grader Operator, Rough $16.15 $14.62 $15.83 $16.20 $17.07 $14.63 $18.50 $16.02 $16.44 $15.12 $16.85 $14.47 $17.39 $14.23 $15.53
1413 |Off Road Hauler $10.08 $12.26 $11.88 $12.25 $12.23 $13.00 $14.60
1196 |Painter, Structures $21.29 $18.34 $21.29 $18.62
Pavement Markimng Machime
1396 |Operator $16.42 $13.10 $13.55 $19.17 $12.01 $13.63 $14.60 $13.17 $16.65 $10.54 $11.18 $13.10
1443 |Percussion or Rotary Drill Operator
1202 |Piledriver $14.95
1205 |Pipelayer $11.87 $14.64 $13.17 $11.17 $12.79 $11.37 $13.24 $12.66 $13.24 $11.17 $11.67 $12.12 $14.64
1384 |Reclaimer/Pulverizer Operator $12.85 $11.90 $12.88 $11.01 $10.46
1500 |Reinforcing Steel Worker $13.50 $14.07 $17.53 $16.17 $14.00 $16.18 $12.74 $15.83 $17.10 $15.15 $17.72
1402 |Roller Operator, Asphalt $10.95 $11.96 $13.29 $12.78 $11.61 $13.08 $12.36 $11.68 $11.71 $11.95 $11.50
1405 [Roller Operator, Other $10.36 $10.44 $11.82 $10.50 $11.64 $11.51 $10.59 $10.30 $12.04 $12.85 $11.57 $10.66
1411 |Scraper Operator $10.61 $11.07 $10.85 $12.88 $12.27 $11.12 $12.96 $11.88 $12.43 $11.22 $13.95 $13.47 $10.89
1417 |Self-Propelled Hammer Operator
1194 |Servicer $13.98 $12.34 $14.11 $14.74 $14.51 $15.56 $13.44 $14.58 $14.31 $13.83 $12.43 $13.72 $13.97 $14.11
1513 |Sign Erector
Slurry Seal or Micro-surfacing
1708 |Machine Operator
1341 |Small Slipform Machine Operator $15.96
1515 |Spreader Box Operator $12.60 $13.12 $14.71 $14.04 $14.73 $13.84 $13.68 $13.45 $11.83 $13.58 $14.05
1705 |Structural Steel Welder $12.85
1509 |Structural Steel Worker $19.29 $14.39
1339 |Subgrade Trimmer
1143 |Telecommunication Technician
1145 |Traffic Signal/Light Pole Worker $16.00
Trenching Macnine Operator,
1440 |Heavy $18.48
Trenching Macnine Operator,
1437 |Light
1609 |Truck Driver Lowboy-Float $14.46 $13.63 $13.41 $15.00 $15.93 $15.66 $16.24 $16.39 $14.30 $16.62 $15.63 $14.28 $16.03 $13.41
1612 |Truck Driver Transit-Mix $14.14 $14.14
1600 |Truck Driver, Single Axle $12.74 $10.82 $10.75 $13.04 $11.61 $11.79 $13.53 $13.16 $12.31 $13.40 $10.30 $11.61 $11.97 $11.46 $10.75
TTUCK Driver, Sigle or 1andem AXIe
1606 |Dump Truck $11.33 $14.53 $11.95 $12.95 $11.68 $14.06 $12.62 $11.45 $12.28 $13.08 $11.68 $11.48 $11.10
TTUCK Driver, Tandem AXIE Tractor
1607 |withSemi Trailer $12.49 $12.12 $12.50 $13.42 $12.81 $13.16 $12.86 $16.22 $12.50 $13.80 $12.27 $12.50
TUnnelng Machime Operator,
1441 |Heavy
1442 |Tunneling Machine Operator, Light
1706 |Welder $14.02 $14.86 $15.97 $13.74 $14.84 $13.78
1520 |Work Zone Barricade Servicer $10.30 $12.88 $11.46 $11.70 $11.57 $11.85 $10.77 $11.68 $12.20 $11.22 $11.51 $12.96 $10.54 $11.67 $11.76
Notes:

*Represents the USDOL wage decision.

Any worker employed on this project shall be paid at the rate of one and one half (1-1/2) times the regular rate for every hour worked in excess of forty (40) hours per week.

For reference, the titles and descriptions for the classifications listed here are detailed further in the AGC of Texas’ Standard Job Classifications and Descriptions for Highway, Heavy, Utilities, and Industrial Construction in
Texas posted on the AGC's Web site for any contractor.




TEXAS COUNTIES IDENTIFIED BY

WAGE RATE ZONES: 2, 3, 4,5, 6,7, 8, 24, 25, 27, 28, 29, 30, 37, 38, 42

County Name Zone County Name Zone County Name Zone County Name Zone
Anderson 28|Donley 37|Karnes 27|Reagan 37
Andrews 37|Duval 30|Kaufman 25|Real 37
Angelina 28|Eastland 37|Kendall 7 |Red River 28
Aransas 29(Ector 2 [Kenedy 30|Reeves 8
Archer 25|Edwards 8 [Kent 37|Refugio 27
Armstrong 2 |El Paso 24(Kerr 27|Roberts 37
Atascosa 7 |[Ellis 25(Kimble 37|Robertson 7
Austin 38(Erath 28(King 37 [Rockwall 25
Bailey 37|Falls 28|Kinney 8 |Runnels 37
Bandera 7 |Fannin 28|Kleberg 27|Rusk 4
Bastrop 7 |Fayette 27|Knox 37|Sabine 28
Baylor 37(Fisher 37|Lamar 28[San Augustine 28
Bee 27|Floyd 37|Lamb 37|San Jacinto 38
Bell 7 |Foard 37|Lampasas 7 [San Patricio 29
Bexar 7 |Fort Bend 38|LasSalle 30(San Saba 37
Blanco 27|Franklin 28|Lavaca 27|Schleicher 37
Borden 37|Freestone 28|Lee 27|Scurry 37
Bosque 28|Frio 27|Leon 28|Shackelford 37
Bowie 4 |Gaines 37|Liberty 38|Shelby 28
Brazoria 38|Galveston 38|Limestone 28|Sherman 37
Brazos 7 |Garza 37|Lipscomb 37|Smith 4
Brewster 8 |Gillespie 27|Live Oak 27|Somervell 28
Briscoe 37|Glasscock 37|Llano 27 [Starr 30
Brooks 30(Goliad 29(Loving 37|Stephens 37
Brown 37|Gonzales 27 |Lubbock 2 |Sterling 37
Burleson 7 (Gray 37|Lynn 37[Stonewall 37
Burnet 27|Grayson 25|Madison 28|Sutton 8
Caldwell 7 |Gregg 4 |Marion 28|Swisher 37
Calhoun 29(Grimes 28|Martin 37|Tarrant 25
Callahan 25(Guadalupe 7 [Mason 27 (Taylor 2
Cameron 3 |Hale 37|Matagorda 27|Terrell 8
Camp 28(Hall 37|Maverick 30(Terry 37
Carson 2 |Hamilton 28(MccCulloch 37|Throckmorton 37
Cass 28|Hansford 37|McLennan 7 |Titus 28
Castro 37(Hardeman 37[McMullen 30(Tom Green 2
Chambers 38|Hardin 38|Medina 7 |Travis 7
Cherokee 28|Harris 38|Menard 37| Trinity 28
Childress 37[Harrison 42(Midland 2 [Tyler 28
Clay 25|Hartley 37|Milam 28|Upshur 4
Cochran 37[Haskell 37| Mills 37|Upton 37
Coke 37|Hays 7 |Mitchell 37|Uvalde 30
Coleman 37 [Hemphill 37|Montague 37|Val Verde 8
Collin 25|Henderson 28|Montgomery 38|Van Zandt 28
Collingsworth 37(Hidalgo 3 |Moore 37|Victoria 6
Colorado 27 [Hill 28(Morris 28(Walker 28
Comal 7 [Hockley 37|Motley 37|Waller 38
Comanche 37|Hood 28|Nacogdoches 28|Ward 37
Concho 37 (Hopkins 28[Navarro 28(Washington 28
Cooke 37[Houston 28[Newton 28(Webb 3
Coryell 7 |Howard 37|Nolan 37|Wharton 27
Cottle 37[Hudspeth 8 [Nueces 29(Wheeler 37
Crane 37|Hunt 25]0Ochiltree 37|Wichita 5
Crockett 8 [Hutchinson 37|Oldham 37 |Wilbarger 37
Croshy 2 |lrion 2 |Orange 38| Willacy 30
Culberson 8 [Jack 28|Palo Pinto 28[Williamson 7
Dallam 37|Jackson 27|Panola 28|Wilson 7
Dallas 25(Jasper 28|Parker 25(Winkler 37
Dawson 37|Jeff Davis 8 |Parmer 37|Wise 25
Deaf Smith 37(Jefferson 38|Pecos 8 [Wood 28
Delta 25|Jim Hogg 30|Polk 28|Yoakum 37
Denton 25(Jim Wells 27 |Potter 2 [Young 37
DeWitt 27|Johnson 25|Presidio 8 |Zapata 30
Dickens 37(Jones 25(Rains 28(zavala 30
Dimmit 30 Randall 2

01/05/2024




000-002

Special Provision to Item 000 % ’

Texas

Nondiscrimination liz“'

DESCRIPTION

All recipients of federal financial assistance are required to comply with various nondiscrimination laws
including Title VI of the Civil Rights Act of 1964, as amended, (Title V). Title VI forbids discrimination against
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal
funds.

Texas Department of Transportation, as a recipient of Federal financial assistance, and under Title VI and
related statutes, ensures that no person shall on the grounds of race, religion (where the primary objective of
the financial assistance is to provide employment per 42 U.S.C. § 2000d-3), color, national origin, sex, age or
disability be excluded from participation in, be denied the benefits of, or otherwise be subjected to
discrimination under any Department programs or activities.

DEFINITION OF TERMS

Where the term “contractor” appears in the following six nondiscrimination clauses, the term “contractor” is
understood to include all parties to contracts or agreements with the Texas Department of Transportation.

3.1.

3.2.

3.3.

34.

NONDISCRIMINATION PROVISIONS

During the performance of this contract, the contractor agrees as follows:

Compliance with Regulations. The Contractor shall comply with the Regulations relative to
nondiscrimination in Federally-assisted programs of the Department of Transportation (hereinafter, “DOT”)
Title 49, Code of Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter
referred to as the Regulations), which are herein incorporated by reference and made a part of this contract.

Nondiscrimination. The contractor, with regard to the work performed by it during the contract, shall not
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors,
including procurements of materials and leases of equipment. The contractor shall not participate either
directly or indirectly in the discrimination prohibited by section 21.5 of the Regulations, including employment
practices when the contract covers a program set forth in Appendix B of the Regulations.

Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations
either by competitive bidding or negotiation made by the contractor for work to be performed under a
subcontract, including procurements of materials or leases of equipment, each potential subcontractor or
supplier shall be notified by the contractor of the contractor's obligations under this contract and the
Regulations relative to nondiscrimination on the grounds of race, color, or national origin.

Information and Reports: The contractor shall provide all information and reports required by the
Regulations or directives issued pursuant thereto, and shall permit access to its books, records, accounts,
other sources of information, and its facilities as may be determined by the Recipient or the Texas
Department of Transportation to be pertinent to ascertain compliance with such Regulations, orders and
instructions. Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish this information the contractor shall so certify to the Recipient, or the Texas
Department of Transportation as appropriate, and shall set forth what efforts it has made to obtain the
information.

1 09-14
Statewide



3.5.

3.6.

000-002

Sanctions for Noncompliance. In the event of the contractor's noncompliance with the nondiscrimination
provisions of this contract, the Recipient shall impose such contract sanctions as it or the Texas Department
of Transportation may determine to be appropriate, including, but not limited to:

m withholding of payments to the contractor under the contract until the contractor complies, and/or
m cancellation, termination or suspension of the contract, in whole or in part.

Incorporation of Provisions. The contractor shall include the provisions of paragraphs (1) through (6) in
every subcontract, including procurements of materials and leases of equipment, unless exempt by the
Regulations, or directives issued pursuant thereto. The contractor shall take such action with respect to any
subcontract or procurement as the Recipient or the Texas Department of Transportation may direct as a
means of enforcing such provisions including sanctions for non-compliance: Provided, however, that, in the
event a contractor becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a
result of such direction, the contractor may request the Recipient to enter into such litigation to protect the
interests of the Recipient, and, in addition, the contractor may request the United States to enter into such
litigation to protect the interests of the United States.
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000-003

Special Provision to Item 000 % ’

Texas

Certification of Nondiscrimination in Employment liz“'

1.

GENERAL

By signing this proposal, the Bidder certifies that he has participated in a previous contract or subcontract
subject to the equal opportunity clause, as required by Executive Orders 10925, 11114, or 11246, or if he
has not participated in a previous contract of this type, or if he has had previous contract or subcontracts and
has not filed, he will file with the Joint Reporting Committee, the Director of the Office of Federal Contract
Compliance, a Federal Government contracting or administering agency, or the former President's
Committee on Equal Employment Opportunity, all reports due under the applicable filing requirements.

Note—The above certification is required by the Equal Employment Opportunity Regulations of the Secretary
of Labor (41 CFR 60-1.7(b)(1)), and must be submitted by Bidders and proposed subcontractors only in
connection with contracts and subcontracts which are subject to the equal opportunity clause. Contracts and
subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally
only contracts or subcontracts of $10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their
implementing regulations.

Proposed prime contractors and subcontractors who have participated in a previous contract or subcontract
subject to the Executive Orders and have not filed the required reports should note that 41 CFR 60-1.7(b)(1)
prevents the award of contracts and subcontracts unless such contractor submits a report covering the
delinquent period or such other period specified by the Federal Highway Administration or by the Director,
Office of Federal Contract Compliance, U.S. Department of Labor.

1 09-14
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000-004

Special Provision to Item 000 % ’

Texas

Notice of Requirement for Affirmative Action to Ensure lﬁ.ﬁ“‘
Equal Employment Opportunity (Executive Order 11246)

1. GENERAL

In addition to the affirmative action requirements of the Special Provision titled “Standard Federal Equal
Employment Opportunity Construction Contract Specifications” as set forth elsewhere in this proposal, the
Bidder's attention is directed to the specific requirements for utilization of minorities and females as set forth

below.
2. GOALS
2.1. Goals for minority and female participation are hereby established in accordance with 41 CFR 60-4.
2.2. The goals for minority and female participation expressed in percentage terms for the Contractor's aggregate
work force in each trade on all construction work in the covered area are as follows:
Goals for minority participation Goals for female participation
in each trade, % in each trade, %
See Table 1 6.9
2.3. These goals are applicable to all the Contractor’s construction work (whether or not it is Federal or federally

assisted) performed in the covered area. If the Contractor performs construction work in a geographical area
located outside of the covered area, it will apply the goals established for such geographical area where the
work is actually performed. With regard to this second area, the Contractor also is subject to the goals for
both its federally involved and non-federally involved construction. The Contractor’'s compliance with the
Executive Order and the regulations in 41 CFR Part 60-4 will be based on its implementation of the Standard
Federal Equal Employment Opportunity Construction Contract Specifications Special Provision and its efforts
to meet the goals. The hours of minority and female employment and training must be substantially uniform
throughout the length of the Contract, and in each trade, and the Contractor must make a good faith effort to
employ minorities and women evenly on each of its projects. The transfer of minority and female employees
or trainees from Contractor to Contractor or from project to project for the sole purpose of meeting the
Contractor’s goals will be a violation of the Contract, the Executive Order and the regulations in 41 CFR Part
60-4. Compliance with the goals will be measured against the total work hours performed.

24, A Contractor or subcontractor will be considered in compliance with these provisions by participation in the
Texas Highway-Heavy Branch, AGC, Statewide Training and Affirmative Action Plan. Provided that each
Contractor or subcontractor participating in this plan must individually comply with the equal opportunity
clause set forth in 41 CFR 60-1.4 and must make a good faith effort to achieve the goals set forth for each
participating trade in the plan in which it has employees. The overall good performance of other Contractors
and subcontractors toward a goal in an approved plan does not excuse any covered Contractor’s or
subcontractor’s failure to make good faith efforts to achieve the goals contained in these provisions.
Contractors or subcontractors participating in the plan must be able to demonstrate their participation and
document their compliance with the provisions of this Plan.

3. SUBCONTRACTING

The Contractor must provide written notification to the Department within 10 working days of award of any
construction subcontract in excess of $10,000 at any tier for construction work under the Contract resulting
from this solicitation pending concurrence of the Department in the award. The notification will list the names,
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address and telephone number of the subcontractor; employer identification number; estimated dollar
amount of the subcontract; estimated starting and completion dates of the subcontract; and the geographical
area in which the Contract is to be performed.

COVERED AREA

As used in this special provision, and in the Contract resulting from this solicitation, the geographical area
covered by these goals for female participation is the State of Texas. The geographical area covered by
these goals for other minorities are the counties in the State of Texas as indicated in Table 1.

REPORTS

The Contractor is hereby notified that he may be subject to the Office of Federal Contract Compliance
Programs (OFCCP) reporting and record keeping requirements as provided for under Executive Order 11246
as amended. OFCCP will provide direct notice to the Contractor as to the specific reporting requirements that
he will be expected to fulfill.

Table 1
Goals for Minority Participation
County Participation, % County Participation, %
Anderson 22.5 Chambers 27.4
Andrews 18.9 Cherokee 22.5
Angelina 225 Childress 11.0
Aransas 44.2 Clay 124
Archer 11.0 Cochran 19.5
Armstrong 11.0 Coke 20.0
Atascosa 49.4 Coleman 10.9
Austin 274 Collin 18.2
Bailey 19.5 Collingsworth 11.0
Bandera 49.4 Colorado 27.4
Bastrop 24.2 Comal 47.8
Baylor 11.0 Comanche 10.9
Bee 44.2 Concho 20.0
Bell 16.4 Cooke 17.2
Bexar 47.8 Coryell 16.4
Blanco 24.2 Cottle 11.0
Borden 19.5 Crane 18.9
Bosque 18.6 Crockett 20.0
Bowie 19.7 Crosby 19.5
Brazoria 27.3 Culberson 49.0
Brazos 23.7 Dallam 11.0
Brewster 49.0 Dallas 18.2
Briscoe 11.0 Dawson 19.5
Brooks 44.2 Deaf Smith 11.0
Brown 10.9 Delta 17.2
Burleson 27.4 Denton 18.2
Burnet 24.2 DeWitt 27.4
Caldwell 24.2 Dickens 19.5
Calhoun 27.4 Dimmit 49.4
Callahan 11.6 Donley 11.0
Cameron 71.0 Duval 44.2
Camp 20.2 Eastland 10.9
Carson 11.0 Ector 15.1
Cass 20.2 Edwards 49.4
Castro 11.0 Ellis 18.2
2 09-14
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County Participation, % County Participation, %
El Paso 57.8 Kenedy 442
Erath 17.2 Kent 10.9
Falls 18.6 Kerr 49.4
Fannin 17.2 Kimble 20.0
Fayette 274 King 19.5
Fisher 10.9 Kinney 494
Floyd 19.5 Kleberg 442
Foard 11.0 Knox 10.9
Fort Bend 27.3 Lamar 20.2
Franklin 17.2 Lamb 19.5
Freestone 18.6 Lampasas 18.6
Frio 49.4 LaSalle 49.4
Gaines 19.5 Lavaca 27.4
Galveston 28.9 Lee 24.2
Garza 19.5 Leon 27.4
Gillespie 49.4 Liberty 27.3
Glasscock 18.9 Limestone 18.6
Goliad 274 Lipscomb 11.0
Gonzales 49.4 Live Oak 44.2
Gray 11.0 Llano 242
Grayson 9.4 Loving 18.9
Gregg 22.8 Lubbock 19.6
Grimes 274 Lynn 19.5
Guadalupe 47.8 Madison 274
Hale 19.5 Marion 22.5
Hall 11.0 Martin 18.9
Hamilton 18.6 Mason 20.0
Hansford 11.0 Matagorda 274
Hardeman 11.0 Maverick 49.4
Hardin 22.6 McCulloch 20.0
Harris 27.3 McLennan 20.7
Harrison 22.8 McMullen 49.4
Hartley 11.0 Medina 494
Haskell 10.9 Menard 20.0
Hays 24.1 Midland 19.1
Hemphill 11.0 Milam 18.6
Henderson 22.5 Mills 18.6
Hidalgo 72.8 Mitchell 10.9
Hill 18.6 Montague 17.2
Hockley 19.5 Montgomery 273
Hood 18.2 Moore 11.0
Hopkins 17.2 Morris 20.2
Houston 225 Motley 19.5
Howard 18.9 Nacogdoches 225
Hudspeth 49.0 Navarro 17.2
Hunt 17.2 Newton 22.6
Hutchinson 11.0 Nolan 10.9
Irion 20.0 Nueces 4M1.7
Jack 17.2 Ochiltree 11.0
Jackson 27.4 Oldham 11.0
Jasper 226 Orange 226
Jeff Davis 49.0 Palo Pinto 17.2
Jefferson 22.6 Panola 22.5
Jim Hogg 494 Parker 18.2
Jim Wells 44.2 Parmer 11.0
Johnson 18.2 Pecos 18.9
Jones 11.6 Polk 27.4
Karnes 49.4 Potter 9.3
Kaufman 18.2 Presidio 49.0
Kendall 49.4 Randall 9.3
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County Participation, % County Participation, %
Rains 17.2 Reagan 20.0
Real 494 Throckmorton 10.9
Red River 20.2 Titus 20.2
Reeves 18.9 Tom Green 19.2
Refugio 44.2 Travis 241
Roberts 11.0 Trinity 274
Robertson 274 Tyler 226
Rockwall 18.2 Upshur 22.5
Runnels 20.0 Upton 18.9
Rusk 22.5 Uvalde 49.4
Sabine 22.6 Val Verde 494
San Augustine 225 Van Zandt 17.2
San Jacinto 274 Victoria 274
San Patricio 4.7 Walker 274
San Saba 20.0 Waller 273
Schleicher 20.0 Ward 18.9
Scurry 10.9 Washington 274
Shackelford 10.9 Webb 87.3
Shelby 225 Wharton 2714
Sherman 11.0 Wheeler 11.0
Smith 235 Wichita 124
Somervell 17.2 Wilbarger 11.0
Starr 72.9 Willacy 729
Stephens 10.9 Williamson 24.1
Sterling 20.0 Wilson 494
Stonewall 10.9 Winkler 18.9
Sutton 20.0 Wise 18.2
Swisher 11.0 Wood 225
Tarrant 18.2 Yoakum 19.5
Taylor 11.6 Young 11.0
Terrell 20.0 Zapata 494
Terry 19.5 Zavala 494
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Special Provision to ltem 000

Standard Federal Equal Employment Opportunity % ’
Construction Contract Specifications lepam
(Executive Order 11246)

f Transportation

1.

1.1.

1.2.

1.3.

1.4.

GENERAL

As used in these specifications:

m “Covered area” means the geographical area described in the solicitation from which this Contract
resulted;

m “Director” means Director, Office of Federal Contract Compliance Programs, United States Department
of Labor, or any person to whom the Director delegates authority;

m “Employer identification number” means the Federal Social Security number used on the Employer's
Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

B “Minority” includes:

o Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);

¢ Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other
Spanish Culture or origin, regardless of race);

o Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East,
Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and

o American Indian or Alaskan Native (all persons having origins in any of the original peoples of
North American and maintaining identifiable tribal affiliations through membership and participation
or community identification).

Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving any
construction trade, it will physically include in each subcontract in excess of $10,000 the provisions of these
specifications and the Notice which contains the applicable goals for minority and female participation and
which is set forth in the solicitations from which this Contract resulted.

If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U. S.
Department of Labor in the covered area either individually or through an association, its affirmative action
obligations on all work in the Plan area (including goals and timetables) will be in accordance with that plan
for those trades which have unions participating in the Plan. Contractors must be able to demonstrate their
participation in and compliance with the provisions of any such Hometown Plan. Each Contractor or
Subcontractor participating in an approved Plan is individually required to comply with its obligations under
the equal employment opportunity (EEO) clause, and to make a good faith effort to achieve each goal under
the Plan in each trade in which it has employees. The overall good faith performance by other Contractors or
Subcontractors toward a goal in an approved Plan does not excuse any covered Contractor's or
Subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables.

The Contractor will implement the specific affirmative action standards provided in Section 1.7.1. through
Section 1.7.16. of these specifications. The goals set forth in the solicitation from which this Contract resulted
are expressed as percentages of the total hours of employment and training of minority and female utilization
the Contractor should reasonably be able to achieve in each construction trade in which it has employees in
the covered area. Covered construction Contractors performing Contracts in geographical areas where they
do not have a Federal or federally assisted construction Contract will apply the minority and female goals
established for the geographical area where the Contract is being performed. Goals are published
periodically in the Federal Register in notice form and such notices may be obtained from any Office of
Federal Contract Compliance Programs office or any Federal procurement contracting officer. The
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1.6.

1.7.

1.7.1.

1.7.2.

1.7.3.

1.7.4.

1.7.5.

1.7.6.

1.7.7.
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Contractor is expected to make substantially uniform progress toward its goals in each craft during the period
specified.

Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the
Contractor has a collective bargaining agreement, to refer either minorities or women will excuse the
Contractor's obligations under these specifications, Executive Order 11246, or the regulations promulgated
pursuant thereto.

In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals,
such apprentices and trainees must be employed by the Contractor during the training period, and the
Contractor must have made a commitment to employ the apprentices and trainees at the completion of their
training, subject to the availability of employment opportunities. Trainees must be trained pursuant to training
programs approved by the U. S. Department of Labor.

The Contractor will take specific affirmative actions to ensure equal employment opportunity. The evaluation
of the Contractor's compliance with these specifications will be based upon its effort to achieve maximum
results from its actions. The Contractor will document these efforts fully, and will implement affirmative action
steps at least as extensive as the following:

Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and in
all facilities at which the Contractor's employees are assigned to work. The Contractor, where possible, will
assign two or more women to each construction project. The Contractor will specifically ensure that all
foremen, superintendents, and other on-site supervisory personnel are aware of and carry out the
Contractor's obligation to maintain such a working environment, with specific attention to minority or female
individuals working at such sites or in such facilities.

Establish and maintain a current list of minority and female recruitment sources, provide written notification to
minority and female recruitment sources and to community organizations when the Contractor or its unions
have employment opportunities available, and maintain a record of the organizations' responses.

Maintain a current file of the names, addresses and telephone numbers of each minority and female off-the-
street applicant and minority or female referral from a union, a recruitment source or community organization
and of what action was taken with respect to each such individual. If such individual was sent to the union
hiring hall for referral and was not referred back to the Contractor by the union or, if referred, not employed
by the Contractor, this will be documented in the file with the reason therefor, along with whatever additional
actions the Contractor may have taken.

Provide immediate written notification to the Director when the union or unions with which the Contractor has
a collective bargaining agreement has not referred to the Contractor a minority person or woman sent by the
Contractor, or when the Contractor has other information that the union referral Process has impeded the
Contractor's efforts to meet its obligations.

Develop on-the-job training opportunities and/or participate in training programs for the area which expressly
include minorities and women, including upgrading programs and apprenticeship and trainee programs
relevant to the Contractor's employment needs, especially those programs funded or approved by the
Department of Labor. The Contractor will provide notice of these programs to the sources compiled under 7b
above.

Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training programs
and requesting their cooperation in assisting the Contractor in meeting its EEO obligations; by including it in
any policy manual and Collective bargaining agreement; by publicizing it in the company newspaper, annual
report, etc.; by specific review of the policy with all management personnel and with all minority and female
employees at least once a year; and by posting the company EEO policy on bulletin boards accessible to all
employees at each location where construction work is performed.

Review, at least annually, the company's EEO policy and affirmative action obligations under these
specifications with all employees having any responsibility for hiring, assignment, layoff, termination or other
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employment decisions including specific review of these items with on-site supervisory personnel such as
Superintendents, General Foremen, etc., before the initiation of construction work at any job site. A written
record must be made and maintained identifying the time and place of these meetings, persons attending,
subject matter discussed, and disposition of the subject matter.

Disseminate the Contractor's EEO policy externally by including it in any advertising in the news media,
specifically including minority and female news media, and providing written notification to and discussing the
Contractor's EEO policy with other Contractors and Subcontractors with whom the Contractor does or
anticipates doing business.

Direct its recruitment efforts, both oral and written, to minority, female and community organizations, to
schools with minority and female students and to minority and female recruitment and training organizations
serving the Contractor's recruitment area and employment needs. Not later than one month before the date
for the acceptance of applications for apprenticeship or other training by any recruitment source, the
Contractor will send written notification to organizations such as the above, describing the openings,
screening procedures, and tests to be used in the selection process.

Encourage present minority and female employees to recruit other minority persons and women and, where
reasonable, provide after school, summer and vacation employment to minority and female youth both on the
site and in other areas of a Contractor's workforce.

Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR
Part 60-3.

Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for
promotional opportunities and encourage these employees to seek or to prepare for, through appropriate
training, etc., such opportunities.

Ensure that seniority practices, job classifications, work assignments and other personnel practices, do not
have a discriminatory effect by continually monitoring all personnel and employment-related activities to
ensure that the EEO policy and the Contractor's obligations under these specifications are being carried out.

Ensure that all facilities and company activities are non-segregated except that separate or single-user toilet
and necessary changing facilities will be provided to assure privacy between the sexes.

Document and maintain a record of all solicitations of offers for subcontracts from minority and female
construction contractors and suppliers, including circulation of solicitations to minority and female contractor
associations and other business associations.

Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's
EEO policies and affirmative action obligations.

Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of
their affirmative action obligations (Section 7.1. through Section 7.16.). The efforts of a contractor
association, joint contractor-union, contractor-community, or other similar group of which the Contractor is a
member and participant, may be asserted as fulfilling any one or more of its obligations under Section 7.1.
through Section 7.16. of these Specifications provided that the Contractor actively participates in the group,
makes every effort to assure that the group has a positive impact on the employment of minorities and
women in the industry, ensures that the concrete benefits of the program are reflected in the Contractor's
minority and female workforce participation, makes a good faith effort to meet its individual goals and
timetables, and can provide access to documentation which demonstrates the effectiveness of actions taken
on behalf of the Contractor. The obligation to comply, however, is the Contractor's and failure of such a group
to fulfill an obligation will not be a defense for the Contractor's noncompliance.

A single goal for minorities and a separate single goal for women have been established. The Contractor,
however, is required to provide equal employment opportunity and to take affirmative action for all minority
groups, both male and female, and all women, both minority and non-minority. Consequently, the Contractor
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may be in violation of the Executive Order if a particular group is employed in a substantially disparate
manner (for example, even though the Contractor has achieved its goals for women generally, the Contractor
may be in violation of the Executive Order if a specific minority group of women is underutilized).

The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against
any person because of race, color, religion, sex, or national origin.

The Contractor will not enter into any Subcontract with any person or firm debarred from Government
Contracts pursuant to Executive Order 11246.

The Contractor will carry out such sanctions and penalties for violation of these specifications and of the
Equal Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as
may be imposed or ordered pursuant to Executive Order 11246, as amended, and its implementing
regulations, by the Office of Federal Contract Compliance Programs. Any Contractor who fails to carry out
such sanctions and penalties will be in violation of these specifications and Executive Order 11246, as
amended.

The Contractor, in fulfilling its obligations under these specifications, will implement specific affirmative action
steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as to
achieve maximum results from its efforts to ensure equal employment opportunity. If the Contractor fails to
comply with the requirements of the Executive Order, the implementing regulations, or these specifications,
the Director will proceed in accordance with 41 CFR 60-4.8.

The Contractor will designate a responsible official to monitor all employment-related activity to ensure that
the company EEO policy is being carried out, to submit reports relating to the provisions hereof as may be
required by the Government and to keep records. Records must at least include for each employee the
name, address, telephone numbers, construction trade, union affiliation if any, employee identification
number when assigned, social security number, race, sex, status (e.g., mechanic, apprentice, trainee, helper,
or laborer), dates of changes in status, hours worked per week in the indicated trade, rate of pay, and
locations at which the work was performed. Records must be maintained in an easily understandable and
retrievable form; however, to the degree that existing records satisfy this requirement, Contractors shall not
be required to maintain separate records.

Nothing herein provided will be construed as a limitation upon the application of other laws which establish
different standards of compliance or upon the application of requirements for the hiring of local or other area
residents (e.g., those under the Public Works Employment Act of 1977 and the Community Development
Block Grant Program).

In addition to the reporting requirements set forth elsewhere in this Contract, the Contractor and the
subcontractors holding subcontracts, not including material suppliers, of $10,000 or more, will submit for
every month of July during which work is performed, employment data as contained under Form PR 1391
(Appendix C to 23 CFR, Part 230), and in accordance with the included instructions.
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10.2. Asbestos Requirements. The plans will indicate locations or elements where asbestos containing materials (ACM) are
known to be present. Where ACM is known to exist or where previously unknown ACM has been found, the Department will
arrange for abatement by a separate contractor prior to or during the Contract. Notify the Engineer of proposed dates of
demolition or removal of structural elements with ACM at least 60 days before beginning work to allow the Department sufficient
time for abatement.

The Department of State Health Services (DSHS), Asbestos Programs Branch, is responsible for administering the requirements
of the National Emissions Standards for Hazardous Air Pollutants, 40 CFR Part 61, Subpart M and the Texas Asbestos Health
Protection Rules (TAHPR). Based on EPA guidance and regulatory background information, bridges are considered to be a
regulated “facility” under NESHAP. Therefore, federal standards for demolition and renovation apply.

The Department is required to notify the DSHS at least 10 working days (by postmarked date) before initiating demolition or
renovation of each structure or load bearing member shown on the plans. If the actual demolition or renovation date is changed
or delayed, notify the Engineer in writing of the revised dates in sufficient time to allow for the Department’s notification to DSHS
to be postmarked at least 10 days in advance of the actual work.

Failure to provide the above information may require the temporary suspension of work under Article 8.4., “Temporary
Suspension of Work or Working Day Charges,” due to reasons under the control of the Contractor. The Department retains the
right to determine the actual advance notice needed for the change in date to address post office business days and staff
availability.

10.3. Lead Abatement. Provide traffic control as shown on the plans, and coordinate and cooperate with the third party and the
Department for managing or removing hazardous materials. Work for the traffic control shown on the plans and coordination
work will not be paid for directly but will be subsidiary to pertinent Items.
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Special Provision to Item 6 —

Control of Materials If-f”'

Item 6, “Control of Materials” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 1.1. “Buy America.,” This section is voided and replaced by the following:

1.1. Buy America. Comply with the latest provisions of Build America, Buy America Act (BABA Act) of the
Bipartisan Infrastructure Law and applicable CFR, which restrict funds being made available from Federal
financial assistance programs unless all the iron products, steel products, manufactured products, and
construction materials used in the project are produced in the United States. Use iron or steel products,
manufactured products, or construction materials produced in the United States for all permanently installed
materials and products except when defined in Section 1.1.5., “Buy America Exceptions.”

A material is solely classified based on its status at the time it is brought to the work site as either an iron or
steel product, construction material, manufactured product, or Section 70917(c) material. Refer to the Buy
America Material Classification Sheet found in the general notes or txdot.gov for additional clarification on
material classification.

1.1.1. Iron or Steel. Iron or steel products means articles, materials, or supplies that consist of iron or steel or a
combination of both. For iron or steel products, manufacturing includes any process that modifies the
chemical content, physical shape or size, or final finish of a product. The manufacturing process begins with
initial melting and mixing and continues through fabrication (cutting, drilling, welding, bending, etc.) and
coating (paint, galvanizing, epoxy, etc.).

For iron or steel products submit a notarized original FORM D-9-USA-1 (Department Form 1818) with the
proper attachments for verification of compliance.

1.1.2. Section 70917(c) Materials. Section 70917(c) materials mean cement and cementitious material;
aggregates such as stone, sand, or gravel; or aggregate binding agents or additives. Section 70917(c)
materials do not require domestic sourcing or Buy America certification.

1.1.3. Construction Materials. Construction materials are classified as articles, materials, or supplies that consist
of only one of the items listed in bullets below. Minor additions (as determined by plans or Engineer) to any of
the items listed is still a construction material.

m non-ferrous metals,
W plastic and polymer-based products (including polyvinyl chloride, composite building materials, and
polymers used in fiber optic cables),

glass (including optic glass),

fiber optic cable (including drop cable),

optical fiber,

lumber,

engineered wood, or

drywall.

For construction materials, submit a Construction Material Buy America Certification Form (Department
Form 2806) for verification of compliance that all manufacturing processes, as required, occurred in the
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United States. Each construction material has specific certification requirements stated below. Provide
additional documentation as requested.

Details shown on the plans provide additional clarification on Buy America requirements.

For non-ferrous metals, certification requires all manufacturing processes, from initial smelting or melting
through final shaping, coating, and assembly, occurred in the United States.

For plastic and polymer-based products (including polyvinyl chloride, composite building materials, and
polymers used in fiber optic cables), certification requires all manufacturing processes, from initial
combination of constituent plastic or polymer-based inputs, or, where applicable, constituent composite
materials, until the item is in its final form, occurred in the United States.

For glass (including optic glass), certification requires all manufacturing processes, from initial batching and
melting of raw materials through annealing, cooling, and cutting, occurred in the United States.

For fiber optic cable (including drop cable), certification requires all manufacturing processes, from the initial
ribboning (if applicable), through buffering, fiber stranding and jacketing, occurred in the United States. Al
manufacturing processes also include the standards for glass and optical fiber, but not for non-ferrous
metals, plastic and polymer-based products, or any others.

For optical fiber, certification requires all manufacturing processes, from the initial preform fabrication stage
through the completion of the draw, occurred in the United States.

For lumber, certification requires all manufacturing processes, from initial debarking through treatment and
planing, occurred in the United States.

For engineered wood, certification requires all manufacturing processes from the initial combination of
constituent materials until the wood product is in its final form, occurred in the United States.

For drywall, certification requires all manufacturing processes, from initial blending of mined or synthetic
gypsum plaster and additives through cutting and drying of sandwiched panels, occurred in the United
States.

Manufactured Products. Materials classified as a manufactured product are currently waived from Buy
America requirements by an FHWA general waiver and are not required to be domestically sourced.
However, iron or steel products incorporated into manufactured products must meet iron and steel
compliance requirements.

Buy America Exceptions. Use of iron, steel, construction materials, and manufactured products

manufactured in the United States is required unless the material meets an exception below.

B Awaiver exists exempting the material from Buy America compliance.

B The total value of the non-compliant products (other than iron or steel products) is no more than the
lesser of $1,000,000 or 5% of Total Applicable Costs for the project. Total Applicable Cost means the
actual cost of all materials requiring Buy America compliance including iron, steel, or other materials that
are within the scope of existing waivers. Contractor must provide documentation showing under
threshold in advance for Engineer’s consideration.

B The total value of foreign iron and steel products, including delivery, does not exceed 0.1% of the total
Contract cost or $2,500, whichever is greater. Contractor must provide documentation showing under
threshold in advance for Engineer’s consideration.

m Foreign steel may be allowed when the Contract contains an alternate item for a foreign source iron or
steel product and the Contract is awarded based on the alternate item.
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B The materials are temporarily installed or are supplies, tools and equipment not incorporated into the
project. Temporarily installed means the materials and products must be removed at the end of the
project or may be removed at the contractor’s convenience with Engineers approval.
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Special Provision to Item 7 % ’

Texas

Legal Relations and Responsibilities liz“'

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this Item are waived or changed.

Section 7.7.2., “Texas Pollutant Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention
Plans (SWP3),” is voided and replaced by the following:

7.2. Texas Pollution Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention Plans
(SWP3).

7.21.  Projects with less than one acre of soil disturbance including required associated project specific locations
(PSL’s) per TPDES GP TXR 150000.

No posting or filing will be required for soil disturbances within the right of way. Adhere to the requirements of the
SWP3.

7.2.2.  Projects with one acre but less than five acres of soil disturbance including required associated PSL’s per
TPDES GP TXR 150000.

The Department will be considered a primary operator for Operational Control Over Plans and Specifications as
defined in TPDES GP TXR 150000 for construction activity in the right of way. The Department will post a smalll site
notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having operational control
over plans and specifications for work shown on the plans in the right of way.

The Contractor will be considered a Primary Operator for Day-to-Day Operational Control as defined in TPDES GP
TXR 150000 for construction activity in the right of way. In addition to the Department’s actions, the Contractor will
post a small site notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having
day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor
being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL's. Adhere to
all requirements of the SWP3 as shown on the plans. The Contractor will be responsible for Implement the SWP3 for
the project site in accordance with the plans and specifications, TPDES General Permit TXR150000, and as directed.

7.2.3.  Projects with 5 acres or more of soil disturbance including required associated PSL’s per TPDES GP TXR
150000.

The Department will be considered a primary operator for Operational Control Over Plans and Specifications as
defined in TPDES GP TXR 150000 for construction activities in the right of way. The Department will post a large site
notice, file a notice of intent (NOI), notice of change (NOC), if applicable, and a notice of termination (NOT) along with
other requirements per TPDES GP TXR 150000 as the entity having operational control over plans and specifications
for work shown on the plans in the right of way.

The Contractor will be considered a primary operator for Day-to-Day Operational Control as defined in TPDES GP TXR
150000 for construction activities in the right of way. In addition to the Department’s actions, the Contractor shall file a
NOI, NOC, if applicable, and NOT and post a large site notice along with other requirements as the entity of having
day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor

1.2 10-15
Statewide



007-004

being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s. Adhere to
all requirements of the SWP3 as shown on the plans.
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Special Provision to Item 7 % ’

Texas

Legal Relations and Responsibilities liz“'

Item 7, “Legal Relations and Responsibilities” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this ltem are waived or changed.

Section 19.1., Minimum Wage Requirements for Federally Funded Contracts. The second paragraph is voided and replaced
by the following:

Submit electronic payroll records to the Engineer using the Department’s payroll system.

Section 19.2., Minimum Wage Requirements for State Funded Contracts. The second paragraph is voided and replaced by
the following:

Submit electronic payroll records to the Engineer using the Department’s payroll system.
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Special Provision to Item 7 % ’

Texas

Legal Relations and Responsibilities liz“'

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this Item are waived or changed.

Section 7.2.4., “Public Safety and Convenience.” The first paragraph is deleted and replaced by the following.

Ensure the safety and convenience of the public and property as provided in the Contract and as directed. Keep existing
roadways open to traffic or construct and maintain detours and temporary structures for safe public travel. Manage construction
to minimize disruption to traffic. Maintain the roadway in a good and passable condition, including proper drainage and provide
for ingress and egress to adjacent property.

If the construction of the project requires the closing of a highway, as directed, coordinate the closure with the Engineer and work
to ensure all lanes and ramps possible are available during peak traffic periods before, during, and after significant traffic
generator events to avoid any adverse economic impact on the municipalities during:

B dates or events as shown on the plans, and

m  otherdates as directed.
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Special Provision to ltem 007

Texas

Legal Relations and Responsibilities y L

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below.
Section 2.6., “Barricades, Signs, and Traffic Handling,” the first paragraph is voided and replaced by the following:

2.6. Barricades, Signs, and Traffic Handling. Comply with the requirements of Item 502 “Barricades, Signs, and
Traffic Handling,” and as directed. Provide traffic control devices that conform to the details shown on the
plans, the TMUTCD, and the Department’'s Compliant Work Zone Traffic Control Device List maintained by
the Traffic Safety Division. When authorized or directed, provide additional signs or traffic control devices not
required by the plans.

Section 2.6.1., “Contractor Responsible Person and Alternative,” is voided and replaced by the following:

2.6.1. Contractor Responsible Person and Alternative. Designate in writing, a Contractor's Responsible Person
(CRP) and an alternate to be the representative of the Contractor who is responsible for taking or directing
corrective measures regarding the traffic control. The CRP or alternate must be accessible by phone 24 hr. per
day and able to respond when notified. The CRP and alternate must comply with the requirements of Section
2.6.5., “Training.”

Section 2.6.2, “Flaggers,” the first paragraph is voided and replaced by the following:

2.6.2. Flaggers. Designate in writing, a flagger instructor who will serve as a flagging supervisor and is responsible
for training and assuring that all flaggers are qualified to perform flagging duties. Certify to the Engineer that
all flaggers will be trained and make available upon request a list of flaggers trained to perform flagging
duties.

Section 2.6.5, “Training,” is voided and replaced by the following:

2.6.5. Training. Train workers involved with the traffic control using Department-approved training as shown on the
“Traffic Control Training” Material Producer List.

Coordinate enrollment, pay associated fees, and successfully complete Department-approved training or
Contractor-developed training. Training is valid for the period prescribed by the provider. Except for law
enforcement personnel training, refresher training is required every 4 yr. from the date of completion unless
otherwise specified by the course provider. The Engineer may require training at a frequency instead of the
period prescribed based on the Department’s needs. Training and associated fees will not be measured or
paid for directly but are considered subsidiary to pertinent ltems.

Certify to the Engineer that workers involved in traffic control and other work zone personnel have been
trained and make available upon request a copy of the certification of completion to the Engineer. Ensure the
following is included in the certification of completion:

® name of provider and course title,
H name of participant,

m date of completion, and

m date of expiration.
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Where Contractor-developed training or a Department-approved training course does not produce a
certification, maintain a log of attendees. Make the log available upon request. Ensure the log is legible and
includes the following:

B printed name and signature of participant,

B name and title of trainer, and

B date of training.

Contractor-developed Training. Develop and deliver Contractor-developed training meeting the minimum
requirements established by the Department. The outline for this training must be submitted to the Engineer
for approval at the preconstruction meeting. The CRP or designated alternate may deliver the training
instead of the Department-approved training. The work performed and materials furnished to develop and
deliver the training will not be measured or paid for directly but will be considered subsidiary to pertinent
ltems.

Flagger Training Minimum Requirements. A Contractor’s certified flagging instructor is permitted to train
other flaggers.

Optional Contractor-developed Training for Other Work Zone Personnel. For other work zone personnel,
the Contractor may provide training meeting the curriculum shown below instead of Department-approved
training.

Minimum curriculum for Contractor-provided training is as follows:

Contractor-developed training must provide information on the use of personnel protection equipment,
occupational hazards and health risks, and other pertinent topics related to traffic management. The type and
amount of training will depend on the job duties and responsibilities. Develop training applicable to the work
being performed. Develop training to include the following topics.
m The Life You Save May Be Your Own (or other similar company safety motto).
m Purpose of the training.
= |t'sthe Law.
= To make work zones safer for workers and motorist.
= To understand what is needed for traffic control.
= To save lives including your own.
m Personal and Co-Worker Safety.
= High Visibility Safety Apparel. Discuss compliant requirements; inspect regularly for fading and
reduced reflective properties; if night operations are required, discuss the additional and
appropriate required apparel in addition to special night work risks; if moving operations are
underway, discuss appropriate safety measures specific to the situation and traffic control plan.
= Blind Areas. A blind area is the area around a vehicle or piece of construction equipment not
visible to the operators, either by line of sight or indirectly by mirrors. Discuss the “Circle of Safety”
around equipment and vehicles; use of spotters; maintain eye contact with equipment operators;
and use of hand signals.
=  Runovers and Backovers. Remain alert at all times; keep a safe distance from traffic; avoid
turning your back to traffic and if you must then use a spotter; and stay behind protective barriers,
whenever possible. Note: It is not safe to sit on or lean against a concrete barrier, these barriers
can deflect four plus feet when struck by a vehicle.
= | ook out for each other, warn co-workers.
= Be courteous to motorists.
= Do not run across active roadways.
= Workers must obey traffic laws and drive courteously while operating vehicles in the work zones.
= Workers must be made aware of company distracted driving policies.
m Night Time Operations. Focus should be placed on projects with a nighttime element.
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Traffic Control Training. Basics of Traffic Control.

Identify work zone traffic control supervisor and other appropriate persons to report issues to when
they arise.

Emphasize that work zone traffic control devices must be in clean and in undamaged condition. If
devices have been hit but not damaged, put back in their correct place and report to traffic control
supervisor. If devices have been damaged, replace with new one and report to traffic control
supervisor. If devices are dirty, faded or have missing or damaged reflective tape clean or replace
and report to traffic control supervisor. Show examples of non-acceptable device conditions.
Discuss various types of traffic control devices to be used and where spacing requirements can be
found.

Channelizing Devices and Barricades with Slanted Stripes. Stripes are to slant in the direction
you want traffic to stay or move to; demonstrate this with a device.

Traffic Queuing. Workers must be made aware of traffic queuing and the dangers created by it.
Workers must be instructed to immediately notify the traffic control supervisor and other
supervisory personnel if traffic is queuing beyond advance warning sign and devices or
construction limits.

Signs. Signs must be straight and not leaning. Report problems to the traffic control supervisor or
other as designated for immediate repair. Covered signs must be fully covered. If covers are
damaged or out of place, report to traffic control supervisor or other as designated.
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Special Provision to ltem 7

Texas

Legal Relations and Responsibilities y L

Item 7, “Legal Relations and Responsibilities” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this Item are waived or changed.

Article 7.20., “Security Incidents,” is added.

20.1. Reporting of Security Incidents. Immediately notify the Department’s Cyber Security Operations Center
(CSOC) via the Report Cybersecurity Incident Page on www.txdot.gov, of any potential cybersecurity incident
or breach involving Department data. A breach of system security is the unauthorized acquisition of
computerized data that compromises the security, confidentiality, or integrity of sensitive personal information
maintained by a person, including data that is encrypted if the person accessing the data has the key
required to decrypt the data.

20.2. Liability for costs incurred. The Department reserves the right to hold the Contractor liable for all costs
incurred by the Department to resolve a security incident introduced by the Contractor, their Subcontractors,
or their Suppliers.
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Special Provision to Item 8

Texas

Prosecution and Progress Iiﬁ”

Item 8, “Prosecution and Progress” of the Standard Specification is amended with respect to the clauses cited below. No other
clauses or requirements of this Item are waived or changed.

Article 8.2., “Subcontracting,” is supplemented by the following paragraph, which is added as paragraph six to this article:

The Contractor certifies by signing the Contract that the Contractor will not enter into any subcontract with a subcontractor that is
not registered in the Department of Homeland Security's (DHS) E-Verify system. Require that all subcontractors working on the
project register and require that all subcontractors remain active in the DHS E-Verify system until their work is complete on the
project.
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Special Provision to Item 8 % ’

Texas

Prosecution and Progress y L

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clause cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 8.7.2., “Wrongful Default,” is revised and replaced by the following:
If it is determined after the Contractor is declared in default, that the Contractor was not in default, the rights and obligations of all

parties will be the same as if termination had been issued for the convenience of the public as provided in Article 8.8
“Termination of Contract.”
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Special Provision to Item 8 % ’

Texas

Prosecution and Progress lif“"

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 3., “Computation of Contract Time for Completion.” The second paragraph is voided and replaced by the following:

The development of the conceptual time determination is intended to establish the number of working days on the Contract.
Upon request, the Engineer will provide the conceptual time determination schedule to the Contractor for informational purposes
only. The schedule assumes generic resources, production rates, sequences of construction, and average weather conditions
based on historic data. Schedule labor, equipment, procurement of materials, subcontractor work, and all other necessary means
to prosecute the work within the number of working days specified by the Contract.
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Special Provision to Item 8 % ’

Texas

Prosecution and Progress lif“"

Item 8, “Prosecution and Progress,” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 8.1., “Prosecution of Work.” The article is voided and replaced by the following.

Begin work within 90 calendar days after the authorization date to begin work. Prosecute the work continuously to completion
within the working days specified. Unless otherwise shown on the plans, work may be prosecuted in concurrent phases if no
changes are required to the traffic control plan or if a revised traffic control plan is approved. Notify the Engineer at least 24 hr.
before beginning work or before beginning any new operation. Do not start new operations to the detriment of work already
begun. Minimize interference to traffic.

For Contracts with callout work and work orders, begin work in the right of way within the specified time and continuously
prosecute the work until completion.
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Special Provision to ltem 009 . i

Texas

Measurement and Payment If-f”'

Item 009 “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Article 9.5., “PROGRESS PAYMENTS” is supplemented with the following:

Itis the Department's desire to pay a Contractor for work through the last working day of the month; however, the use of early
cut-off dates for monthly estimates and MOH is a project management practice to manage workload at the Area Office level.
Approval for using early cut-off dates is at the District’s discretion. The earliest cut-off date for estimates is the 25t of the month.

Article 9.6., “PAYMENT FOR MATERIAL ON HAND (MOH)” first paragraph is amended as follows:

If payment for MOH is desired, request compensation for the invoice cost of acceptable nonperishable materials that have not
been used in the work before the request, and that have been delivered to the work location or are in acceptable storage places.
Nonperishable materials are those that do not have a shelf life or whose characteristics do not materially change when exposed
to the elements. Include only materials that have been sampled, tested, approved, or certified, and are ready for incorporation
into the work. Only materials which are completely constructed or fabricated on the Contractor’s order for a specific Contract and
are so marked and on which an approved test report has been issued are eligible. Payment for MOH may include the following
types of items: concrete traffic barrier, precast concrete box culverts, concrete piling, reinforced concrete pipe, and illumination
poles. Any repairs required after fabricated materials have been approved for storage will require approval of the Engineer before
being made and will be made at the Contractor’s expense. Include only those materials and products, when cumulated under an
individual item or similar bid items, that have an invoice cost of at least $1,000 in the request for MOH payment (e.g. For MOH
eligibility, various sizes of conductor are considered similar bid items and may be cumulated to meet the threshold; for small
roadside signs, the sign supports, mounting bolts, and the sign face is considered one bid item or similar bid items for more than
one pay item for sign supports.) Requests for MOH are to be submitted at least two days before but not later than the estimate
cutoff date unless otherwise agreed. If there is a need to request MOH after the established cut-off date, the district can make
accommodation as the need arises. This needed accommodation is to be the exception, though, and not the rule.
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Special Provision to Item 9 % ’

Texas

Measurement and Payment lif“"

Item 9, “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 7.1.4.3., “Standby Equipment Costs,” is voided and replaced by the following:

71.4.3. Standby Equipment Costs. Payment for standby equipment will be made in accordance with Section
9.7.1.4., “Equipment.” The 15% markup will be paid when standby is associated with extra work but will not
be paid when standby is associated with damages.

Section 7.1.4.3.1., “Contractor-Owned Equipment,” is voided and replaced by the following:

7.1.4.3.1. Contractor-Owned Equipment. For Contractor-owned equipment:
m  Standby will be paid at 50% of the monthly Rental Rate Blue Book rate after the regional and age
adjustment factors have been applied. Operating costs will not be allowed. Calculate the standby rate as
follows.

Standby rate = (FHWA hourly rate - operating costs) x 50%

m If an hourly rate is needed, divide the monthly Rental Rate Blue Book rate by 176.
® No more than 8 hr. of standby will be paid during a 24-hr. day period, nor more than 40 hr. per week.
m Standby costs will not be allowed during periods when the equipment would have otherwise been idle.
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Special Provision to ltem 247 =
Flexible Base b

Item 247, “Flexible Base,” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or
requirements of this Item are waived or changed.

Section 247.2.1., “Aggregate.” This Section is voided and replaced by the following.

Furnish aggregate of the type and grade shown on the plans and meeting the requirements shown in Table 1. Each source must
meet Table 1 requirements for liquid limit, plasticity index, and wet ball mill for the grade specified. Do not use additives, such as
but not limited to cement, emulsion, foamed asphalt, or lime, to modify aggregates to meet the requirements of Table 1, unless
otherwise shown on the plans.

Unless otherwise shown on the plans, the unconfined compressive strength is waived when the flexible base material meets the
#200 sieve requirement.

Table 1
Material Requirements
Property Test Method Grade 1-23 Grade 3 Grade 4 Grade 5°
Master gradation sieve size
(cumulative % retained) - - B
2-1/2" 0 0 0
1-3/4" 0-10 0-10 0-5
7/8" Tex-110-E 10-35 - 10-35
3/8" 30-65 - 35-65
#4 45-75 45-75 45-75
#40 65-90 50-85 70-90
#2001.2 85-95 - -
Liquid limit, % Max Tex-104-E 40 40 As shown on 35
Plasticity index, Max 10 12 the plans 10
- . Tex-106-E As shownon | Asshownon As shown on
Plasticity index, Min
the plans the plans the plans
Wet ball mill, % Max 40 - 40
Wet ball mill, % Max increase Tex-116-E 20 - 20
passing the #40 sieve
Min compressive strength?, psi - - -
lateral pressure 0 psi TexA17-E 35 - -
lateral pressure 3 psi — - - 90
lateral pressure 15 psi 175 - 175

1. The #200 sieve test is only required to meet the waiver of the unconfined compressive strength. The #200 sieve
test requirement is only applicable to stockpile samples from Section 247.2.4.

2. Compressive strength and #200 sieve test requirements are waived when the flexible base is mixed with or without
existing material and treated with cement, emulsion, foamed asphalt, or lime, unless otherwise shown on the
plans.

3. Grade 3 may be substituted for Grade 1-2 or Grade 5 when the flexible base is mixed with or without existing

material and treated with cement, emulsion, foamed asphalt, or lime, as approved. The Grade 3 flexible base must
meet the wet ball mill requirements of Grade 1-2 or Grade 5.

Section 247.2.1.2.4., “Type D.” The third sentence is voided and replaced by the following.

Crushed concrete must meet the requirements in Section 247.2.1.3., “Recycled Material,” and be managed in a way to provide
for uniform quality.

Section 247.2.1.3., “Recycled Material.” This Section is voided and replaced by the following.

1-3 11-23
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Reclaimed asphalt pavement (RAP) and other recycled materials may be used as shown on the plans. Request approval to
blend two or more sources of recycled materials. When RAP is allowed, do not exceed 20% RAP by weight, unless otherwise
shown on the plans. The percentage limitations for other recycled materials are as shown on the plans.

Provide recycled materials, other than RAP, that have a maximum sulfate content of 3,000 ppm when tested in accordance with
Tex-145-E. Certify accordance with DMS-11000, “Evaluating and Using Nonhazardous Recyclable Materials Guidelines.” In
addition, recycled materials must be free of reinforcing steel and other objectionable material and have at most 1.5% deleterious
material when tested in accordance with Tex-413-A. The liquid limit, plasticity index, wet ball mill, and compressive strength for
all recycled materials are waived. When using RAP, crush RAP so that 100% passes the 2-in. sieve and does not exceed a
maximum percent loss from decantation of 5.0% when tested in accordance with Tex-406-A. Test RAP without removing the
asphalt. The final product must meet the requirements shown in Table 1 for the grade specified, except when the Department
requires a specific amount of Department-furnished RAP be added to the blend, unless otherwise shown on the plans.

The Contractor is responsible for uniformly blending the recycled material with the flexible base material to build a stockpile to
meet the percentages required. Any Contractor-furnished surplus of recycled materials must remain the property of the
Contractor. Remove Contractor-owned recycled materials from the project, and dispose of them in conformance with federal,
state, and local regulations before project acceptance.

Section 247.2.4., “Stockpile Approval.” This Section is added.
Stockpile is approved when the Engineer’s test results meet the material requirements shown in Table 1.
Section 247.2.4.1., “Sampling.” This Section is added.

The Contractor and the Engineer will sample flexible base from completed stockpiles in accordance with Tex-100-A. Personnel
conducting sampling must be certified by the Department-approved soils and base certification program.

Sampling stockpiles may be located at the production site or at the project location. The Contractor must witness the Engineer's
sampling and sample the stockpile for their own testing, and label as deemed necessary.

Sample the stockpile for the Engineer as shown on the plans. When the Contractor samples the stockpile for the Engineer, the
Engineer will witness the sampling of material designated for the Engineer and the Materials and Tests Division (MTD). The
Engineer will label their sampling containers as “Engineer” and “MTD,” or as deemed necessary.

The Engineer will take immediate possession of the sample containers for the Engineer and MTD. The Engineer will maintain
custody of the samples until all testing and reporting are completed.

Section 247.2.4.2., “Referee Testing.” This Section is added.

Referee testing is applicable for stockpile testing only. MTD is the referee laboratory. MTD may designate a laboratory from the
Department's MPL for Commercial Laboratories Approved for Flexible Base Referee Requests as the referee laboratory as
deemed necessary. The designated laboratory must not perform any testing under this Item for the Engineer or Contractor.

The Contractor may request referee testing when the Engineer’s test results fail to meet any of the material requirements shown
in Table 1 and when the Contractor's sample from Section 247.2.4.1., “Sampling,” for the same failing Department test passes.
The tests must be performed by a laboratory on the Department's MPL for Commercial Laboratories Approved for Flexible Base
Referee Requests. Submit the request by email within 5 working days after receiving failing test results from the Engineer.
Include completed test reports passing the applicable requirements shown in Table 1 in the email.

Record and submit completed test reports electronically on Department-provided templates in their original format meeting the
applicable material requirements shown in Table 1. Use Department-provided templates to record and calculate all test data. The
Engineer and the Contractor will provide any available test results to the other party when requested.

Section 247.4.3., “Compaction.” The first paragraph is voided and replaced by the following.
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Compact using density control unless otherwise shown on the plans. Multiple lifts are permitted as shown on the plans or
approved. Bring each layer to the moisture content directed. When necessary, sprinkle the material in accordance with ltem 204,
“Sprinkling.” Maintain moisture during compaction within £2.0% of the optimum moisture content as determined in accordance
with Tex-113-E.

Section 247.4.3.2., “Density Control.” This Section is voided and replaced by the following.

Compact to at least 100% of the maximum dry density and within £2.0% of the optimum moaisture content as determined in
accordance with Tex-113-E, unless otherwise shown on the plans. Provide the Engineer with the beginning and ending station
numbers of the area completed for testing. The Engineer will determine roadway density and moisture content of completed
sections in accordance with Tex-115-E, Part |. The Engineer will determine random locations for testing in accordance with
Tex-115-E, Part IV. Do not achieve density by drying the material after compaction.

When the density is less than 100% of the maximum dry density, the Engineer may perform additional testing to determine the
extent of the area to correct. The Engineer may accept the section if no more than one of the five most recent density tests is
below the specified density and the failing test is no more than 3 pcf below the specified density.

Section 247.4.3.3., “Miscellaneous and Small Areas.” This Section is added.

Miscellaneous areas are those that typically involve handwork or discontinuous paving operations, such as temporary detours,
driveways, mailbox turnouts, crossovers, gores, spot level-up areas, and other similar areas. Miscellaneous and small areas are
not subject to random sampling procedure but may be tested as directed.

Section 247.4.6., “Ride Quality.” This Section is voided and replaced by the following.

Measurement of ride quality only applies to the final travel lanes that receive a one- or two-course surface treatment for the final
riding surface, unless otherwise shown on the plans. Measure the ride quality of the base course either before or after the
application of the prime coat, as directed, and before placement of the surface treatment. Use a certified profiler operator on the
Department's MPL. When requested, furnish the Engineer with documentation for the person certified to operate the profiler.

Provide all profile data to the Engineer in electronic data files within 3 days of measuring the ride quality using the format
specified in Tex-1001-S. The Engineer will use Department software to evaluate longitudinal profiles to determine areas requiring
corrective action. Correct 0.1-mi. sections with an average international roughness index (IRI) value greater than 100 in. per mile
to an IRl value of 100 in. per mile or less, unless otherwise shown on the plans. Re-profile and correct sections that fail to
maintain ride quality before the placement of the surface treatment, as directed. Unless ride deterioration is due to environmental
impact, traffic, or other incidents outside the Contractor’s control, perform this work at no additional expense to the Department,
as approved.
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Special Provision to ltem 300 . i
Asphalt, Oils, and Emulsions y L=

Item 300, “Asphalt, Qils, and Emulsions” of the Standard Specifications is replaced by Special Specification 3096, “Asphalts,
Qils, and Emulsions.” All Item 300 Special Provisions are no longer available, beginning with the April 2022 letting.
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Special Provision to ltem 302
Aggregates for Surface Treatments
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Section 2.1., “Aggregate.” Tables 2 and 3 are voided and replaced by the following.

Item 302, “Aggregates for Seal Coats,” of the Standard Specifications, is hereby amended with respect to the clauses cited
below, and no other clauses or requirements of this Item are waived or changed hereby.

Table 2
Aggregate Gradation Requirements (Cumulative % Retained")
Grade
Sieve 1 2 382 3 482 4 582 5
Non- Lightweight
Lightweight

7/8" 0-2 0 - - - -

3/4" | 20-35 | 0-2 0 0 0 - - - -

5/8" |85-100 | 2040 | 0-5 0-5 0-2 0 0 - -

12" - 80-100 | 55-85 20-40 10-25 0-5 0-5 0 0

3/8" | 95-100 | 95-100 | 95-100 | 80-100 60-80 60-85 | 20-40 0-5 0-5

1/4" - - 95-100 95-100 - - 65-85 -

#4 - - - - - 95-100 | 95-100 | 95-100 | 50-80

#3 | 99-100 | 99-100 | 99-100 | 98-100 98-100 | 98-100 | 98-100 | 98-100 | 98-100
1. Round test results to the nearest whole number.
2. Single-size gradation.

Table 3
Aggregate Quality Requirements
i 1
Property Test Method Minimum Reqwlrement Maximum
SAC AQMP As shown on the plans
Deleterious Material2, % Tex-217-F, Part | . 20
Decantation, % Tex-406-A - 15
Flakiness Index, % Tex-224-F - 17
Gradation Tex-200-F, Part | Table 2 Requirements
Los Angeles Abrasion, % Tex-410-A - 35
Ie\s/l?;?/:f:";/zn Sulfate Soundness, Tex-411-A i 25
Micro-Deval Abrasion, % Tex-461-A Note 3
Coarse Aggregate Angularity*
2 Crusheggllzages, % ? 4 Tex-460-A, Part | 8
Additional Requirements for Lightweight Aggregate

Dry Loose Unit Wt., Ib./cu. ft. Tex-404-A 35 60
Pressure Slaking, % Tex-431-A - 6.0
Freeze-Thaw Loss, % Tex-432-A - 10.0
Water Absorption, 24hr., % Tex-433-A - 12.0

1. Material requirements are listed below, unless otherwise shown on the plans.
2. Not required for lightweight aggregate.

3. Used to estimate the magnesium sulfate soundness loss in accordance with Section 2.1.1.
4,

Only required for crushed gravel.
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302-003
Section 2.1.1., “Micro-Deval Abrasion,” is added.

The Engineer will perform a minimum of one Micro-Deval abrasion test in accordance with Tex-461-A for each coarse aggregate
source per project that has a Rated Source Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC.
The Engineer may waive all Micro-Deval testing based on a satisfactory test history of the same aggregate source.

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when tested, using the
following formula.

Mgest = (RSSM)(MDact/RSMD)

where:

Mgest = magnesium sulfate soundness loss
MDact = actual Micro-Deval percent loss
RSMD = Rated Source Micro-Deval

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate soundness loss
specified, the coarse aggregate source will not be allowed for use unless otherwise approved by the Engineer. The Engineer
may require additional testing before granting approval.

Section 2.2., “Precoating.” The third paragraph is voided and replaced by the following.

The Engineer retains the right to remove precoat material from aggregate samples in accordance with Tex-210-F, or as
recommended by the Construction Division, and test the aggregate to verify compliance with Table 2 and Table 3 requirements.
Gradation testing may be performed with precoat intact.

Section 2.3., “Sampling,” is added.

Personnel who conduct sampling and witnessing of sampling must be certified by the Department-approved certification
program. Supply the Engineer with a list of certified personnel and copies of their current certificates before beginning
construction and when personnel changes are made. At any time during the project, the Engineer may perform production tests
as deemed necessary in accordance with ltem 5, “Control of the Work.”

The Engineer will sample aggregate from stockpiles located at the production site, intermediate distribution site, or project
location in accordance with Tex-221-F, Section 3.2.3. The Engineer will split each sample into 2 equal portions in accordance
with Tex-200-F, Section 3.3, and label these portions “Engineer” and “Contractor” or “Supplier.” Witness the sampling and
splitting, and take immediate possession of the samples labeled “Contractor” or “Supplier”.

Section 2.4., “Reporting and Responsibilities,” is added.

The Engineer will provide test results to the Contractor and Supplier within 10 working days from the date the stockpile was
sampled for sources listed on the Department’s Bituminous Rated Source Quality Catalog (BRSQC), unless otherwise directed.
The Engineer will provide test results for the LA Abrasion (Tex-410-A) and Magnesium Sulfate Soundness (Tex-411-A) tests
within 30 calendar days for sources not listed on the BRSQC, or for sources not meeting the requirements of Section 2.1.1.,
“Micro-Deval Abrasion.” The Engineer will report to the other party within 24 hours when any test result does not meet the
requirements listed in Table 2 or Table 3.
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316-002

Special Provision to Item 316 % ’

Texas

Seal Coat lfz“'

Item 316, “Seal Coat” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or
requirements of this Item are waived or changed.

Section 4.8, “Asphalt Placement” is supplemented by the following:

4.8.5. Collect all samples in accordance with Tex-500-C, “Sampling Bituminous Materials, Pre-Molded Joint Fillers,
and Joint Sealers” from the distributor and with witness by the Engineer.

At least once per project, collect split samples of each binder grade and source used. The Engineer will
submit one split sample to MTD for testing and retain the other split sample.

In addition, collect one sample of each binder grade and source used on the project for each production day.
The Engineer will retain these samples.

The Engineer will keep all retained samples for one yr., for hot-applied binders and cutback asphalts; or for
two mo., for emulsified asphalts. The Engineer may submit retained samples to MTD for testing as necessary
or as requested by MTD.
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360-001

Special Provision to ltem 360

Texas

Concrete Pavement Iiﬁ”

Item 360, “Concrete Pavement” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 360.2.1., “Materials,” the third paragraph is voided and replaced by the following:

For continuously reinforced concrete pavements, use a coarse aggregate with a rated coefficient of thermal expansion of not
more than 5.5 x 10%in./in./°F as listed in the Department's Concrete Rated Source Quality Catalog.

Section 360.4.8.3., “Surface Texture,” the second paragraph is voided and replaced by the following:

A metal-tine texture finish is required unless otherwise shown on the plans. Provide transverse or longitudinal tining unless
otherwise shown on the plans. Immediately following the carpet drag, apply a single coat of evaporation retardant, if needed, at
the rate recommended by the manufacturer. Provide the metal-tine finish immediately after the concrete surface has set enough
for consistent tining. Operate the metal-tine device to obtain grooves approximately 3/16 in. deep, with a minimum depth of

1/8 in., and approximately 1/12 in. wide. Do not overlap a previously tined area. Use manual methods to achieve similar results
on ramps, small or irregular areas, and narrow width sections of pavements. Repair damage to the edge of the slab and joints
immediately after texturing. Do not tine pavement that will be overlaid or that is scheduled for blanket diamond grinding or shot
blasting.
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420-001

Special Provision to Item 420 % ’

Texas

Concrete Substructure lif“"

Item 420, “Concrete Substructures” of the Standard Specifications is amended with respect to the clause cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 420.6., “Payment.” The first paragraph is replaced by the following:

The work performed and materials furnished in accordance with this ltem and measured as provided under “Measurement” will
be paid for at the unit price bid for the class of concrete and element identified and by the special designation when appropriate.
This price is full compensation for furnishing, hauling, and mixing concrete materials; furnishing, bending, fabricating, splicing,
welding and placing the required reinforcement; clips, blocks, metal spacers, ties, wire, or other materials used for fastening
reinforcement in place; placing, finishing, and curing concrete; mass placement controls; applying ordinary surface finish;
furnishing and placing drains, metal flashing strips, and expansion-joint material; excavation, subgrade preparation; and forms
and falsework, equipment, labor, tools, and incidentals.
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421-012

Special Provision to Item 421 o

Texas

Hydraulic Cement Concrete lif“"

Item 421, “Hydraulic Cement Concrete” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Article 421.2., “Materials,” the second sentence of the first paragraph is voided and replaced by the following.
Provide aggregates from sources listed in the Department's Concrete Rated Source Quality Catalog (CRSQC).
Article 421.2.2., Supplementary Cementing Materials (SCM), is voided and replaced with the following.

Supplementary Cementitious Materials (SCM).

m Coal Ash. Furnish sources of fly ash, , Modified fly ash (MFA), harvested coal ash, and Ground Bottom Ash (GBA)
conforming to DMS-4610, “Coal Ash.”

m Slag Cement. Furnish Slag Cement in accordance with DMS-4620, “Slag Cement.”

m Silica Fume. Furnish silica fume in accordance with DMS-4630, “Silica Fume.”

m Natural Pozzolans. Furnish Natural Pozzolans in accordance with DMS-4635, “Natural Pozzolans.”

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” the first paragraph is voided and replaced by the following.

Provide stationary and truck mixers capable of combining the ingredients of the concrete into a thoroughly mixed and uniform
mass and capable of discharging the concrete so that the requirements of Tex-472-A are met.

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” is supplemented with the following.

Truck mixers with automated water and chemical admixture measurement and slump and slump flow monitoring equipment
meeting the requirement of ASTM C94 will be allowed. Provide data every 6 mo. substantiating the accuracy of slump, slump
flow, temperature, water, and chemical admixture measurements. The slump measured by the automated system must be within
1 in. of the slump measured in accordance with Tex-415-A. The concrete temperature measured by the automated system must
be within 1°F of concrete temperature measured in accordance with Tex-422-A. The Engineer will not use the automated
measurements for acceptance.
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Article 421.4.2., “Mix Design Proportioning,” Table 8 is voided and replaced by the following.

Table 8

Concrete Classes

421-012

Design Max Coarse Mix .
Class of . Cement . Exceptions to s
Concrete Strength, wicm Aggregate Types Design Mix Design Options General Usage
Min f'c (psi) Ratio Grades?34 Options
When thée cemertnitious (;naterial Curb, gutter, curb & gutter, conc.
content does not excee retards, sidewalks, driveways,
A 3,000 0.60 1-4,8 520 Ib.Jeu. yd., any coal ash o | pacicun walls, anchors, nor¥-
LI, 12487 natural pozzolan listed in the reinforced drilled shafts
IP, IS, IT,V 14 MPL may be used at a cement
replacement of 20% to 50%. Riprap, traffic signal controller
B 2,000 0.60 2-7 foundations, small roadside
signs, and anchors
Drilled shafts, bridge
LI P substructure, traffic rail, culverts
Co 3,600 0.45 1-6 ”’_ IYS I‘T V 1-8 except top slab of direct traffic
B culverts, headwalls, wing walls,
inlets, manholes, traffic barrier
When the cementitious material | geq) concrete
LI 1L content does not exceed
520 Ib./cu. yd., any coal ash or
E 3,000 050 -5 IL, 1P, 1S, 1T, natural pozzolan listed in the
v 1-8 MPL may be used at a cement
replacement of 20% to 50%.
LI P Railroad structures; occasionally
Fé Note” 0.45 2-5 ”’_ iS I’T V for bridge piers, columns, bents,
e post-tension members
Mix design options 1-8 allowed | precast concrete, post-tension
for cast-in-place concrete and members
the following precast elements
unless otherwise stated in the
plans:
W Bridge Deck Panels,
W Retaining Wall Systems,
m Coping,
m Sound Walls,
m Wall Columns,
m Traffic Rail,
m Traffic Barrier,
m Long/Arch Span Culverts,
11 1, and
Hé Note” 0.45 3-6 IP,IL, IS, IT, 14,8 W precast concrete products
v included in Item 462,
“Concrete Box Culverts and
Drains, Item 464, “Reinforced
Concrete Pipe,” and Item
465, “Junction Boxes,
Manholes, and Inlets.”
Do not use Type Ill cement in
mass placement concrete.
Up to 20% of blended cement
may be replaced with listed
SCMs when Option 4 is used for
precast concrete.
Options 6, & 7 allowed for cast-
in-place Class H concrete.
1, 11, 101, 1P, Bridge slabs, top slabs of direct
s 4,000 045 25 IL, IS, 1T,V -8 traffic culverts, approach slabs
2.7 09-23
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421-012

Design Max Coarse Mix

Strength,’ w/cm Aggregate Cement Exceptions to

Design . . .
Min f'c (psi) Ratio Grades234 Options Mix Design Options

Class of

General Usage®
Concrete 9

Types

When the cementitious material
content does not exceed

520 Ib./cu. yd., any coal ash or
1-8 natural pozzolan listed in the
MPL’s may be used ata
cement replacement of 20% to
50%.

Concrete pavement
See
Item 360,
“Concrete
Pavement.”

L AL 1L IL,

0.50 23 1 plis, TV

COos 4,600 0.40 6 Bridge deck concrete overlay

1-8
LmCe 4,000 0.40 6-8 Latex-modified concrete overlay

111, 1L, 1P, Use a Min cementitious material | gjrry displacement shafts,
IL, IS, IT,V content of 658 Ib./cu. yd. of underwater drilled shafts

concrete.
ss¢ 3,600 0.45 4-6 18| Limit the alkaliloading to 4.0

Ibs./cu. yd. or less when using
Option 7.

L AL 1 Note’
K® Note” 0.40 Note’ IP,IL, IS, IT, 1-8
v

Mix design options do not apply.
I, L, 11, 1 700 Ib. of cementitious material

1l per cubic yard limit does not
apply.

Concrete pavement, concrete

HES Note? 0.45 Note? pavement repair

Max coal ash replacement for
Option 3 may be increased to
50%.

Up to 20% of a blended cement
may be replaced with listed
SCMs for Option 4.

Do not use Option 8 for precast
concrete.

X [, 1, 1,
(HPC) Note10 0.45 Note'0 IP,IL, IS, IT, 14,88
68,9 Vv

When using coal ash, only use
coal ashes allowed for SRC as
listed in the Coal Ash MPL.
Type Ill-MS may be used where
allowed.
Type |, Type IL, and Type IlI
cements may be used when
111 1P, 1L natural pozzolans are used or
(MS or HS), 1-4 87 when coal ashes allowed for
IS, IT (MS or ' SRC as listed in the Coal Ash
HS), Vv MPL are used, and with a Max
w/cm of 0.40.
Up to 20% of blended cement
may be replaced with listed
SCMs when Option 4 is used for
precast concrete.
Use Option 7 for precast
concrete where allowed.

o
(SRC) Note'0 0.45 Note™0

68,9

1. Design strength must be attained within 56 days.

Do not use Grade 1 coarse aggregate except in massive foundations with 4 in. Min clear spacing between reinforcing steel bars, unless
otherwise permitted. Do not use Grade 1 aggregate in drilled shafts.

Use Grade 8 aggregate in extruded curbs unless otherwise approved.

Other grades of coarse aggregate maybe used in non-structural concrete classes when allowed by the Engineer.
For information only.

Structural concrete classes.

As shown on the plans or specified.

“X” denotes class of concrete shown on the plans or specified.

. (HPC): High Performance Concrete, (SRC): Sulfate Resistant Concrete.

0. Same as class of concrete shown on the plans.

N

0o NO O AW
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421-012
Article 421.4.2.2., “Aggregates,” is supplemented by the following.

Use the following equation to determine if the aggregate combination meets the sand equivalency requirement when blending
fine aggregate or using an intermediate aggregate:

CALIMESTAC XL AR

where:

SE+ = sand equivalency (%) of fine aggregate 1

SE: = sand equivalency (%) of fine aggregate 2

SEia = sand equivalency (%) of intermediate aggregate passing the 3/8 in. sieve
P1 = percent by weight of fine aggregate 1 of the fine aggregate blend

P2 = percent by weight of fine aggregate 2 of the fine aggregate blend

Pia = percent by weight of intermediate aggregate passing the 3/8 in. sieve

Article 421.4.2.3., Chemical Admixtures,” the second paragraph is voided and replaced with the following.

Use a 30% calcium nitrite solution when a corrosion-inhibiting admixture is required. Dose the admixture at the rate of gallons of
admixture per cubic yard of concrete shown on the plans. Use set retarding admixtures, as needed, to control setting time to
ensure concrete containing corrosion inhibiting admixtures remain workable for the entire duration of the concrete placement.
Perform setting time testing and slump loss testing during trial batch testing.

Article 421.4.2.5., “Slump,” the second paragraph is voided and not replaced. Table 9 is voided and replaced with below:

Table 9
Placement Slump Requirements

Placement Slump
General Usage Range,'2 in.
Walls (over 9 in. thick), caps, columns, piers 3-7
Bridge slabs, top slabs of direct traffic culverts, approach slabs, concrete overlays, latex-
o X 3-6
modified concrete for bridge deck overlays
Inlets, manholes, walls (less than 9 in. thick), bridge railing, culverts, concrete traffic barrier, 46
concrete pavement (formed)
Precast concrete 4-9
Underwater concrete placements 6-8-172
See Item 416,
Drilled shafts, slurry displaced and underwater drilled shafts “Drilled Shaft
Foundations.”
Curb, gutter, curb and gutter, concrete retards, sidewalk, driveways, seal concrete, anchors,
. Y ) . ) As approved
riprap, small roadside sign foundations, concrete pavement repair, concrete repair

1. Max slump values may be increase above these values shown using chemical admixtures, provided the
admixture treated concrete has the same or lower water-to-cementitious ratio and does not exhibit segregation
or excessive bleeding. Request approval to increase slump limits in advance for proper evaluation by the
Engineer.

2. Forfiber reinforced concrete, perform slump before addition of fibers.

Article 421.4.2.6., “Mix Design Options,” is voided and replaced with the following.

Option 1. Replace cement with at least the minimum dosage listed in the MPL for the coal ash or natural pozzolan used in the
mixture. Do not replace more than 50% of the cement. Conduct Option 8 testing as listed on the MPL.

Option 2. Replace 35% to 50% of the cement with slag cement.

Option 3. Replace 35% to 50% of the cement with a combination of coal ash, slag cement, natural pozzolan, or at least 3% silica
fume; however, no more than 10% may be silica fume.

Option 4. Use Type IP, Type IS, or Type IT cement as allowed in Table 8 for each class of concrete. When replacing blended
cements with additional SCM's, the replacement limits in Option 3 will apply to the final cementitious mixture. When using coal
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421-012

ash or natural pozzolans not having a minimum dosage listed in the MPL in the final cementitious mixture, perform Option 8
testing.

Option 5. Option 5 is left intentionally blank.
Option 6. Use a lithium nitrate admixture at a minimum dosage determined by testing conducted in accordance with Tex-471-A.
Before use of the mix, provide an annual certified test report signed and sealed by a licensed professional engineer, from a

laboratory listed on the MPL, certified by the Materials and Tests Division as being capable of testing according to Tex-471-A.

Option 7. Ensure the total alkali contribution from the cement in the concrete does not exceed 3.5 Ib. per cubic yard of concrete
when using hydraulic cement not containing SCMs calculated as follows:

(Ib. cement percu.yd.) x (% Na20 equivalentin cement)

Ib. alkali percu.yd. =
100

In the above calculation, use the maximum cement alkali content reported on the cement mill certificate.

Option 8. Use Table 10 when deviating from Options 1-3 or when required by the Coal Ash MPL. Perform required testing
annually and submit results to the Engineer. Laboratories performing ASTM C1260, ASTM C1567, and ASTM C1293 testing
must be listed on the MPL. Before use of the mix, provide a certified test report signed and sealed by a licensed professional
engineer demonstrating the proposed mixture in accordance with the requirements of Table 10.

Provide a certified test report signed and sealed by a licensed professional engineer, when HPC is required, and less than 20%
of the cement is replaced with SCMs, demonstrating ASTM C1876 test results indicate the uniaxial resistivity of the concrete is
greater than 15.6 kQ-cm tested immediately after either of the following curing schedules:

m Moisture cure specimens 56 days at 73°F.
m Moisture cure specimens 7 days at 73°F followed by 21 days at 100°F.
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421-012

Table 10
Option 8 Testing and Mix Design Requirements
.2
§ ASTM C1260 Result Testing Requirements for Mix Design Materials
8| Mix Design Mix Design or Prescriptive Mix Design Options
“ | Fine Aggregate | Coarse Aggregate
Determine the dosage of SCMs needed to limit the 14-day expansion of
o o each aggregate’ to 0.10% when tested individually in accordance with
Al >010% >0.10% | ASTM C1567.
Use the Min replacement listed in the Coal Ash MPL, or
o o when Option 8 is listed on the MPL, use a Min of 40% coal ash with a
B <0.10% <0.10% Max CaO? content of 25%, or

use any ternary combination which replaces 35% to 50% of cement.

ASTM C1293 1 yr. | Use a minimum of 20% of any coal ash; or

Expansion < 0.04% | Use any ternary combination which replaces 20% to 50% of cement.

Determine the dosage of SCMs needed to limit the 14-day expansion of

c <0.10% >0.10% coarse and intermediate’ aggregate to <0.10% when tested individually

in accordance with ASTM C1567.

Use the Min replacement listed in the Coal Ash MPL, or

when Option 8 is listed on the MPL, use a Min of 40% coal ash with a

>0.10% <0.10% Max CaO? content of 25%, or

D use any ternary combination which replaces 35% to 50% of cement.
Determine the dosage of SCMs needed to limit the 14-day expansion of

é( Sp)zwsi?):]zg% 1031/5/0 each fine aggregate to <0.10% when individually tested in accordance

T with ASTM C1567.
1. Intermediate size aggregates will fall under the requirements of mix design coarse aggregate.
2. Average the CaO content from the previous ten values as listed on the test certificate.

<0.10%

>0.10%

Article 421.4.2.7., “Optimized Aggregate Gradation (OAG) Concrete,” the first sentence of the first paragraph is voided and
replaced by the following.

The gradations requirements in Table 4 and Table 6 do not apply when OAG concrete is specified or used by the Contractor
unless otherwise shown on the plans.

The fineness modulus for fine aggregate listed in Table 5, does not apply when OAG concrete is used,

Article 421.4.6.2., Delivering Concrete,” the third paragraph is supplemented by the following.

When truck mixers are equipped with automated water or chemical admixture measurement and slump or slump flow monitoring
equipment, the addition of water or chemical admixtures during transit is allowed. Reports generated by this equipment must be
submitted to the Engineer daily.

Article 421.4.6.2., “Delivering Concrete,” the fifth paragraph is voided and replaced with the following. Begin the discharge of
concrete delivered in truck mixers within the times listed in Table 14. Concrete delivered after these times, and concrete that has
not begun to discharge within these times will be rejected.

Article 421.4.8.3., “Testing of Fresh Concrete,” is voided and replaced with the following.

Testing Concrete. The Engineer, unless specified in other ltems or shown on the plans, will test the fresh and hardened
concrete in accordance with the following methods:
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421-012

Slump. Tex-415-A;

Air Content. Tex-414-A or Tex-416-A;

Temperature. Tex-422-A;

Making and Curing Strength Specimens. Tex-447-A;
Compressive Strength. Tex-418-A;

Flexural Strength. Tex-448-A; and

Maturity. Tex-426-A.

Flexural strength and maturity specimens will not be made unless specified in other items or shown on the plans.

Concrete with slump less than minimum required after all addition of water withheld will be rejected, unless otherwise allowed by
the Engineer. Concrete with slump exceeding maximum allowed may be used at the Contractor’s option. If used, Engineer will
make, test, and evaluate strength specimens as specified in Article 421.5., “Acceptance of Concrete.” Acceptance of concrete
not meeting air content or temperature requirements will be determined by Engineer. Fresh concrete exhibiting segregation and
excessive bleeding will be rejected.

Article 421.4.8.3.1., “Job-Control Testing,” is voided and not replaced.
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423-005

Special Provision to ltem 423

Texas

Retaining Walls y L%

Item 423, “Retaining Walls” of the Standard Specifications is amended with respect to the clause cited below. No other clauses
or requirements of this Iltem are waived or changed.

Article 2.1., “General” is supplemented with the following:
Construct permanent retaining walls approved for use in accordance with DMS 4800, “Proprietary Earth Retaining Wall System,”

and on the Approved System list for Concrete Block Retaining Walls Systems and Mechanically Stabilized Earth Panel Type
Systems.
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427-003

Special Provision to ltem 427

Texas

Surface Finishes for Concrete li—i"“"

Item 427, “Surface Finishes for Concrete” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Article 427.2.1 “Coatings,” is supplemented with the following:

Epoxy Waterproofing. Provide Type X Epoxy per DMS-6100 “Epoxies and Adhesives.” Match color of coating with Federal
Standard 595C color 35630, concrete gray, unless otherwise shown on the plans.

Article 427.4.2.2 “Application,” is supplemented with the following:

Epoxy Waterproofing. Mix epoxy per manufacturer’s instructions. Apply the coating on a dry surface at a maximum application
rate of 100 sq. ft per gallon. Apply a thin uniform film of mixed epoxy to the substrate by the use of a short nap roller or brush.
The epoxy may be sprayed following the thinning requirements of the manufacturer. No more than 15% reduction is permitted.

Match the color of the applied coating with the color standard shown on the plans. Apply when ambient temperature is between
50°F and 100°F.

Article 427.6 “Payment,” the second paragraph is voided and replaced in its entirety with:

When a surface finish for concrete is specified as a pay item, the work performed and materials furnished in accordance with this
Item and measured as provided under “Measurement” will be paid for at the unit price bid for “Adhesive Grout Finish,” “Concrete
Paint Finish,” “Opaque Sealer Finish,” “Silicone Resin Paint Finish,” “Epoxy Waterproof Finish,” or “Blast Finish.” This price is full
compensation for materials; cleaning and preparing surfaces; application of materials; and equipment, labor, tools, and
incidentals.
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440-005

Special Provision to ltem 440

Texas

Reinforcement for Concrete Iiﬁ”

Item 440, “Reinforcement for Concrete,” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this Item are waived or changed.

Article 440.2., “Materials,” is supplemented with the following.

2.7. Welded Deformed Bar Mat Reinforcement. Provide welded deformed bar mats in accordance with
ASTM A184 except as otherwise noted in this Specification. Fabricate welded bar mats from deformed steel
bars in accordance with ASTM A706 by securely connecting every intersection with a process of electrical
resistance welding that employs the principle of fusion combined with pressure. The bars must be assembled
by automatic machines or by other suitable mechanical means that will assure accurate spacing and
alignment of all bars of the finished product.

2.14. Zinc-Coated, Hot-Dip Galvanized Class | or Class Il Steel Reinforcement. Provide zinc-coated, hot-dip
galvanized Class | or Class Il steel reinforcement in accordance with ASTM A767, Grade 60 or Grade 75,
when shown on the plans and as allowed.

2.15. Continuously Hot-Dip Galvanized Reinforcement (CGR). Provide CGR in accordance with ASTM A1094
steel reinforcement, Grade 60 or Grade 75, when shown on the plans and as allowed.

Section 440.2.1., “Approved Mills.” The second paragraph is voided and not replaced.
Section 440.2.5., “Weldable Reinforcing Steel,” is supplemented with the following.
All welding operations must be performed before hot-dip galvanizing.

Section 440.2.8., “Mechanical Couplers,” is voided and replaced with the following.

Use couplers of the type specified in DMS-4510, “Mechanical Couplers for Reinforcing Steel,” Section 4510.6.1., “General
Requirements,” when mechanical splices in reinforcing steel bars are shown on the plans.

Furnish only couplers pre-qualified in accordance with DMS-4510, “Mechanical Couplers for Reinforcing Steel.” Ensure
sleeve-wedge type couplers are not used on coated reinforcing. Sample mechanical couplers in accordance with Tex-743-I for
testing before use on individual projects. Test the mechanical couplers for every project in which mechanical couplers are used
in accordance with Tex-744-1. Furnish couplers only at locations shown on the plans.

Furnish couplers for stainless reinforcing steel with the same alloy designation as the reinforcing steel.
Provide hot-dip or mechanically galvanized couplers when splicing galvanized reinforcing or CGR.
Section 440.2.11., “Low Carbon/Chromium Reinforcing Steel.” The first sentence is voided and replaced by the following.

Provide deformed steel bars in accordance with ASTM A1035, Grade 100, Type CS, when low-carbon, chromium-reinforcing
steel is required on the plans. Type CM will be permitted only if specified on the plans.

Section 440.3.1., “Bending,” is supplemented with the following.
Do not bend hot-dip galvanized reinforcement. Only minor positioning adjustments are permitted.
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Bending of CGR is permitted after galvanizing.
Section 440.3.5., “Placing.” The following will be added to the fourth paragraph.

Use Class 1 or Class 1A supports with CGR. Provide epoxy- or plastic-coated tie wires and clips for use with epoxy-coated
reinforcing steel.

Section 440.3.6.3., “Repairing Coating,” is supplemented with the following:

Repair damaged galvanized surfaces in accordance with Section 445.3.5.2., “Repair Processes.”
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441-004

Special Provisionto ltem 441

Texas

Steel Structures Iiﬁ“’

Item 441, “Steel Structures” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses
or requirements of this Item are waived or changed.

Section 441.2.2., Approved Electrodes and Flux-Electrode Combinations,” is voided and replaced with the following:

Use only electrodes and flux-electrode combinations conforming to AWS A5 specifications, and pertinent classifications for the
applicable welding processes. When requested, submit a current Certificate of Conformance (COC) containingall test results as
required by the applicable AWS A5 specification and welding code. Provide proof of Buy America compliance for welding
consumables when requested. For bridge main member fabrication, submit the COC annually.

Section 441.2.3., “High-Strength Bolts,” is revised and replaced by the following:

Use fasteners that meet Item 447, “Structural Bolting.” Use galvanized fasteners on field connections of bridge members when
ASTM F3125-Grade A325 bolts are specified, and steel is painted.

Section 441.3.1.5.1., “Plants,” The second and third paragraphs are voided and replacedwith the following:

Fabrication plants that produce the following non-bridge steel members must be approvedin accordance with DMS-7380, “Steel
Non-Bridge Member Fabrication Plant Qualification.”

= Item610, ‘Roadway lllumination Poles”

Item 613, “High Mast lllumination Poles”

Item 614, “High Mast Rings and Support Assemblies”

Item 650, “Overhead Sign Support Structures”

ltem 654, “Sign Walkways”

ltem 686, “Traffic Signal Poles”

Special Specification 6064, “Intelligent Transportation System (ITS) Poles.”

The Materials and Tests Division (MTD) maintains a list of approved non-bridge fabrication plants on the Department MPL that
produce these members.

Section 441.3.1.6.1., “Erection Drawings,” the third paragraphis voided and replaced with the following:

Perform erection engineering evaluation of the structural adequacy and stability of constructing the bridge system for each step
of the steel erection.

Section 441.3.1.5.3., “Nondestructive Testing (NDT),” is voided and replaced with the following:

Personnel performing NDT must be qualified in accordance with the applicable AWS code and the employer's Written Practice.
Level lll personnelwho qualifies Level | and Level Il technicians must be certified by ASNT for which the NDT Level lllis
qualified. In addition, NDT technicians must pass hands-on tests that MTD administers. This will remain current providedthey
continue to perform testing on Department materials as evidenced by test reports requiring their signature. A technician who fails
any of the hands-on tests must wait 3 mo. or as approved otherwise before retesting. Qualification to performNDT will be
revoked when the technician’s employment is terminated or when the technician goes 6 mo. without performing a teston a
Department project. The technician must pass a new hands-on test to be re-certified. Testing of similar weld joints for non-
Department projects may be considered by the Engineerinstead of re-testing provided enough documentation is submitted with
the signature of the project’s Engineer. These requirements also apply to testing agencies, and individual third-party contractors.
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Section 441.3.1.54., “Welding Procedure Specification Qualification Testing,” is voided and replaced by the following:
For Fabricators qualified in accordance with DMS-7370, DMS-7380, or DMS-7395, laboratories performing procedure
qualification testing for welding procedure specifications (WPSs) must be accredited by a nationally recognized agency that
performs testing in accordance with ISO/Intemational Electrotechnical Commission (IEC) 17025 in the mechanical field of
testing.

Section 441.3.1.9,, “Material Identification,” isamended to include the following paragraph:

Low-stress stencil marks musthave a radius instead of a sharp point. Acceptable stencils include dot, vibration, and
rounded-V stencils. Label these stencils so that they are easily distinguishable from other stencils that are not low-
stress.

Section 441.3.2.4.1., “Flange Tilt,” the last sentence is voided and replaced with the following:

Minor jacking that does not deform the material will be permitted.

Section 441.3.2.5.3., “MagneticParticle Testing,” is voided and replaced with the following:

Use alternating current (AC) when using the yoke method unless otherwise approved. Welds may be further evaluated with half-
wave rectified DC for subsurface indications. Centerline cracking may be detected with aluminum prod methodwhen approved.

Section 441.3.5.8., “Hammering,” is added to state the following:

Do not perform hammeringon any portion of the member that causes the material to permanently deform. Avoid damage to the
material by measures such as use of brass or aluminum hammers or by padding the area to be hammered.

Section 441.3.8.1,, “Shop Painting,” isamended to include with the following paragraph:

Measure the anchor profile after blast cleaning at random locations along the thermal cut surfaces. If specified anchor profile is
not achieved over the entire flame cut surface, grind the edges and re-blast to achieve the required anchor pattem.

Section 441.3.9., “Handling and Storage of Materials,” The second sentence of the second paragraphis replaced by the
following:

Keep materials clean and avoid damaging of the applied coating.

2.9 01-22
Statewide



442-001

Special Provision to ltem 442 —

Metal for Structures lfz“"

Item 442, “Metal for Structures” of the Standard Specifications is amended with respect to the clause cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 442.2.1.3.3., “Fasteners.” The first sentence of the first paragraph is replaced by the following:
Fasteners. Provide high-strength bolts that meet ASTM F3125-Grade A325 unless otherwise shown on the plans.

Section 442.2.1.3.3., “Fasteners.” The third paragraph is deleted and not replaced.
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Special Provisionto ltem 448

Texas

Structural Field Welding y L2

Item 448, “Structural Field Welding” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this Item are waived or changed.

Article 448.2., “Materials,” the third paragraph is voided and replaced with the following:

Use only electrodes and flux-electrode combinations conforming to AWS A5 specifications and pertinent classifications for the
applicable welding processes. When requested, submit a current Certificate of Conformance (COC) containingacceptable
wording indicating Buy America compliance and all tests required by the applicable AWS specifications and welding codes. Tests
must be conducted on electrodes of the same class, size, and brand; and manufactured by the same process and with the same
materials as the electrodes to be furnished.
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Special Provision to ltem 449 % ’

Anchor Bolts lfz“"

Item 449, "Anchor Bolts” of the Standard Specifications is amended with respect to the clause cited below. No other clauses or
requirements of this Item are waived or changed.

Section 449.2.1., “Bolts and Nuts.” Table 1 is replaced by the following:

Table 1
Bolt and Nut Standards
Specified Anchor Bolt Category Bolt Standards Nut Standards
Mild steel ASTM A307 Gr. A, F1554 Gr. ASTM A563
36, or A36

ASTM F1554 Gr. 55 with ASTM A194 Gr. 2 or

Medium-strength, supplementary requirement A563 Gr. D or better

mild steel

$1
High-strength steel ASTM F3125-Grade A325 ASTM A194 or
or ASTM A449! A563, heavy hex
Alloy steel ASTM A193 Gr. B7 or F1554 | ASTM A194 Gr. 2H or
Gr. 105 A563 Gr. DH, heavy hex

1. If headed bolts are specified, ASTM A449 bolts must be heavy hex head.

Section 449.3.3.1,” Anchor Bolt Thread Lubricant Coating,” The first sentence of the first paragraph is voided and replaced
by the following.

Coat anchor bolt threads before installing nuts with an electrically conducting lubricant compound described in
Section 449.3.3.2.1., “Definitions,” for traffic signal poles, roadway illumination poles, high mast illumination poles, intelligent
transportation system poles, overhead sign support structures, and steel electrical service supports.

Section 449.3.3.2,”Anchor Bolt Tightening Procedure,” The first sentence of the first paragraph is voided and replaced by the
following.

Tighten anchor bolts for traffic signal poles, shoe base and concrete traffic barrier base roadway illumination poles, high mast
illumination poles, intelligent transportation system poles, and overhead sign support structures in accordance with this Section.
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465-001

Special Provision to Iltem 465 % ’

Texas

Junction Boxes, Manholes, and Inlets liz“'

Item 465, “Junction Boxes, Manholes, and Inlets,” of the Standard Specifications, is hereby amended with respect to the clauses
cited below, and no other clauses or requirements of this Item are waived or changed hereby.

Section 2.1., “Concrete,” The section is voided and replaced with the following.

Furnish concrete per DMS-7305 for formed and machine-made precast junction boxes, manholes, and inlets. Furnish Class C
concrete for cast-in-place junction boxes, manholes, and inlets unless otherwise shown on the plans.

Section 3.1., “Precast Junction Boxes, Manholes, and Inlets,” The section is voided and replaced with the following.

Construct formed and machine-made precast junction boxes, manholes, and inlets in accordance with DMS-7305, “Fabrication
and Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures” and the Contract
Plans, except as otherwise noted in this Item.

Multi-project fabrication plants as defined in ltem 424 “Precast Concrete Structural Members (Fabrication),” that produce junction
boxes, manholes, and inlets will be approved by the Materials and Tests Division in accordance with DMS-7305, “Fabrication
and Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.” The Department’s
MPL has a list of approved multi-project fabrication plants.

Section 3.1.1., “Lifting Holes,” The section is voided and not replaced.

Section 3.1.2., “Marking.” The section is voided and replaced with the following.
Marking. Clearly mark each precast junction box, manhole, and inlet unit with the following information:

name or trademark of fabricator and plant location;

product designation;

ASTM designation (if applicable);

date of manufacture;

designation “TX" for precast units fabricated per DMS-7305;

designated fabricator’s approval stamp for each approved unit; and

designation “SR” for product meeting sulfate-resistant concrete plan requirements (when applicable).
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502-008

Special Provision to Item 502 % ’

Texas

Barricades, Signs and Traffic Handling lif“"

Item 502, “Barricades, Signs and Traffic Handling” of the Standard Specifications, is hereby amended with respect to the clauses
cited below, and no other clauses or requirements of this Item are waived or changed hereby.

Article 502.1., “Description,” is supplemented by the following:

Temporary work-zone (TWZ) traffic control devices manufactured after December 31, 2019, must have been successfully tested
to the crashworthiness requirements of the 2016 edition of the Manual for Assessing Safety Hardware (MASH). Such devices
manufactured on or before this date and successfully tested to NCHRP Report 350 or the 2009 edition of MASH may continue to
be used throughout their normal service lives. An exception to the manufacture date applies when, based on the project’s date of
letting, a category of MASH-2016 compliant TWZ traffic control devices are not approved, or are not self-certified after the
December 31, 2019, date. In such case, devices that meet NCHRP-350 or MASH-2009 may be used regardless of the
manufacture date.

Such TWZ traffic control devices include: portable sign supports, barricades, portable traffic barriers designated exclusively for
use in temporary work zones, crash cushions designated exclusively for use in temporary work zones, longitudinal channelizers,
truck and trailer mounted attenuators. Category | Devices (i.e., lightweight devices) such as cones, tubular markers and drums
without lights or signs attached however, may be self-certified by the vendor or provider, with documentation provided to
Department or as are shown on Department’s Compliant Work Zone Traffic Control Device List.

Article 502.4., “Payment,” is supplemented by the following:
Truck mounted attenuators and trailer attenuators will be paid for under Special Specification, “Truck Mounted Attenuator (TMA)

and Trailer Attenuator (TA).” Portable Changeable Message Signs will be paid for under Special Specification, “Portable
Changeable Message Sign.” Portable Traffic Signals will be paid for under Special Specification, “Portable Traffic Signals.”
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506-002

Special Provision to ltem 506 %«@

Temporary Erosion, Sedimentation, and I‘*"“’
Environmental Controls

of Transportation

For this project, Item 506, “Temporary Erosion, Sedimentation, and Environmental Controls,” of the Standard Specifications, is
hereby amended with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or
changed hereby.

Article 506.1., “Description,” is voided and replaced by the following:

Install, maintain, and remove erosion, sedimentation, and environmental control measures to prevent or
reduce the discharge of pollutants in accordance with the Storm Water Pollution Prevention Plan (SWP3) or
as directed. Ensure the installation and maintenance of control measures is performed in accordance with
the manufacturer's or designer's specifications. Erosion and sediment control devices must be selected from
the “Erosion Control Approved Products” or “Sediment Control Approved Products” lists. Perform work in a
manner to prevent degradation of receiving waters, facilitate project construction, and comply with applicable
federal, state, and local regulations.

Article 506.3., “Qualifications, Training, and Employee Requirements,” is voided and not replaced.

Section 506.4.1., “Contractor Responsibilities,” Section 506.4.2., “Implementation,” and Section 506.4.3., “General,” are
voided and replaced by the following:

41. Contractor Responsibilities. Implement the SWP3 for the project site in accordance with the plans and
specifications, and as directed. Coordinate storm water management with all other work on the project.
Develop and implement an SWP3 for project-specific material supply plants within and outside of the
Department's right of way in accordance with the specific or general storm water permit requirements.
Prevent water pollution from storm water associated with construction activity from entering any surface
water or private property on or adjacent to the project site.

4.2. Implementation.

421, Commencement. Implement the SWP3 as shown and as directed. Contractor proposed recommendations
for changes will be allowed as approved. Do not implement changes until approval has been received and
changes have been incorporated into the plans by the Engineer. Minor adjustments to meet field conditions
are allowed and will be recorded by the Engineer in the SWP3.

Implement control measures before the commencement of activities that result in soil disturbance. Phase
and minimize the soil disturbance to the areas shown on the plans. Coordinate temporary control measures
with permanent control measures and all other work activities on the project to assure economical, effective,
safe, continuous water pollution prevention. Provide control measures that are appropriate to the
construction means, methods, and sequencing allowed by the Contract.

Do not prolong final grading and shaping. Preserve vegetation where possible throughout the project and
minimize clearing, grubbing, and excavation within stream banks, bed, and approach sections.

43. General.
4.31. Temporary Alterations or Control Measure Removal. Altering or removal of control measures is allowed
when control measures are restored within the same working day.
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4.3.2. Stabilization. Initiate stabilization for disturbed areas no more than 14 days after the construction activities in
that portion of the site has temporarily or permanently ceased. Establish a uniform vegetative cover or use
another stabilization practice as approved.

43.3. Finished Work. Upon the Engineer's acceptance of vegetative cover or other stabilization practice, remove
and dispose of all temporary control measures unless otherwise directed. Complete soil disturbing activities
and establish a uniform perennial vegetative cover. A project will not be considered for acceptance until a
vegetative cover of 70% density of existing adjacent undisturbed areas is obtained or equivalent permanent
stabilization is obtained as approved.

434, Restricted Activities and Required Precautions. Do not discharge onto the ground or surface waters any
pollutants such as chemicals, raw sewage, fuels, lubricants, coolants, hydraulic fluids, bitumens, or any other
petroleum product. Operate and maintain equipment on site in a manner as to prevent actual or potential
water pollution. Manage, control, and dispose of litter on site such that no adverse impacts to water quality
occur. Prevent dust from creating a potential or actual unsafe condition, public nuisance, or condition
endangering the value, utility, or appearance of any property. Wash out concrete trucks only in approved
contained areas. Use appropriate controls to minimize the offsite transport of suspended sediments and
other pollutants if it is necessary to pump or channel standing water (i.e. dewatering). Prevent discharges
that would contribute to a violation of Edwards Aquifer Rules, water quality standards, the impairment of a
listed water body, or other state or federal law.

Section 506.4.4., “Installation, Maintenance, and Removal Work.” The first paragraph is voided and replaced by the
following.

Perform work in accordance with the SWP3, and according to the manufacturers’ guidelines. Install and
maintain the integrity of temporary erosion and sedimentation control devices to accumulate silt and debris
until soil disturbing activities are completed and permanent erosion control features are in place or the
disturbed area has been adequately stabilized as determined by the Engineer.

Section 506.4.5., “Monitoring and Documentation,” is voided and not replaced.

Section 506.6.5.2., “Maintenance Earthwork for Erosion and Sediment Control for Cleaning and/or Restoring Control
Measures,” is voided and replaced by the following:

Earthwork needed to remove and obliterate of erosion-control features will not be paid for directly but is
subsidiary to pertinent Items unless otherwise shown on the plans.

Sprinkling and rolling required by this ltem will not be paid for directly but will be subsidiary to this Item.
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Special Provision to Item 636 % ’
Signs y 2

Item 636, “Signs” of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no other
clauses or requirements of this ltem are waived or changed hereby.

Section 636.3.1, “Fabrication.” is deleted.
Section 636.3.1.2, “Sheeting Application.” The last sentence of the fourth paragraph is voided and replaced by the following.

Do not splice sheeting or overlay films for signs fabricated with ink or with colored transparent films.
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n . = ®
Special Provision to Item 656 %
Foundations for Traffic Control Devices lﬁ.-f“"

Item 656, “Foundations for Trafiic Confrol Devices” ofthe Standard Specifications is amended with respectto the clauses cited
below. No other clauses or requirements of this ltem are waived or changed.

Article 3. “Construction.,” the first paragraph is supplemented by the following:

Ensure the top of the foundation and anchor bolts meet specified requirementsin relation to the final grade.
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Special Provision to Item 666 % ’

Texas

Retroreflectorized Pavement Markings lif“"

Item 666, “Retroreflectorized Pavement Markings,” of the Standard Specifications is amended with respect to the clauses cited
below. No other clauses or requirements of this Item are waived or changed.

Section 2.3., “Glass Traffic Beads.” The first paragraph is voided and replaced by the following:

Furnish drop-on glass beads in accordance with DMS-8290, “Glass Traffic Beads,” or as approved. Furnish a double-drop of
Type Il and Type Ill drop-on glass beads for longitudinal pavement markings where each type bead is applied separately in equal
portions (by weight), unless otherwise approved. Apply the Type Ill beads before applying the Type Il beads. Furnish Type Il
beads for work zone pavement markings and transverse markings or symbols.

Section 4.3.1., “Type | Markings.,” is supplemented by the following:

4.3.1.3. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans.
Section 4.3.2., “Type Il Markings.,” is supplemented by the following:

4.3.2.1. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans.
Section 4.4., “Retroreflectivity Requirements.,” is voided and replaced by the following.

Type | markings for Contracts totaling more than 20,000 ft. of pavement markings must meet the following minimum
retroreflectivity values for all longitudinal edgeline, centerline or no passing barrier-line, and lane line markings when measured
any time after 3 days, but not later than 10 days after application.

®  White markings: 250 millicandelas per square meter per lux (mcd/m?/Ix)

m  Yellow markings: 175 mcd/m2/Ix

Retroreflectivity requirements for Type | markings are not required for Contracts with less than 20,000 ft. of pavement markings
or Contracts with callout work, unless otherwise shown on the plans.

Section 4.5., “Retroreflectivity Measurements.,” is voided and replaced by the following:

Use a mobile retroreflectometer to measure retroreflectivity for Contracts totaling more than 50,000 ft. of pavement markings,
unless otherwise shown on the plans. For Contracts with less than 50,000 ft. of pavement markings, mobile or portable
retroreflectometers may be used at the Contractor’s discretion. Coordinate with and obtain authorization from the Engineer
before starting any retroreflectivity data collection.

Section 4.5.1., “Mobile Retroreflectometer Measurements.” The last paragraph is voided and replaced by the following.

Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type | marking material if the average of
these measurements falls below the minimum retroreflectivity requirements. Take measurements every 0.1 miles a minimum of
10 days after this third application within that mile segment for that series of markings. If the markings do not meet minimum
retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new application as initially
specified, and a repeat of the application process until minimum retroreflectivity requirements are met.
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Section 4.5.2., “Portable Retroreflectometer Measurements.” The first and second paragraphs are voided and replaced by
the following.

Provide portable measurement averages for every 1.0 mile unless otherwise specified or approved. Take a minimum of

20 measurements for each 1-mi. section of roadway for each series of markings (e.g., edgeline, center skip line, each line of a
double line) and direction of traffic flow when using a portable reflectometer. Measure each line in both directions for centerlines
on two-way roadways (i.e., measure both double solid lines in both directions and measure all center skip lines in both
directions). The spacing between each measurement must be at least 100 ft. The Engineer may decrease the mileage frequency
for measurements if the previous measurements provide satisfactory results. The Engineer may require the original number of
measurements if concerns arise.

Restripe at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type | marking material if the averages of these
measurements fail. Take a minimum of 10 more measurements after 10 days of this second application within that mile segment
for that series of markings. Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type | marking
material if the average of these measurements falls below the minimum retroreflectivity requirements. If the markings do not
meet minimum retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new
application as initially specified, and a repeat of the application process until minimum retroreflectivity requirements are met.

Section 4.6. “Performance Period.” The first sentence is voided and replaced by the following:

All longitudinal markings must meet the minimum retroreflectivity requirements within the time frame specified. All markings must
meet all other performance requirements of this specification for at least 30 calendar days after installation.

Article 6. “Payment.” The first two paragraphs are voided and replaced by the following.

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will
be paid for at the unit price bid for “Pavement Sealer” of the size specified; “Retroreflectorized Pavement Markings” of the type
and color specified and the shape, width, size, and thickness (Type | markings only) specified, as applicable; “Retroreflectorized
Pavement Markings with Retroreflective Requirements” of the types, colors, sizes, widths, and thicknesses specified;
“Retroreflectorized Profile Pavement Markings” of the various types, colors, shapes, sizes, and widths specified; or “Reflectorized
Pavement Marking (Call Out)” of the shape, width, size, and thickness (Type | markings only) specified, as applicable; or
“Pavement Sealer (Call Out)” of the size specified.

This price is full compensation for materials, application of pavement markings, equipment, labor, tools, and incidentals.
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680-006

Special Provision to Item 680 % ’
Highway Traffic Signals y L

Item 680, “Highway Traffic Signals” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 680.3.1.1.2,”Conduit,” The fourth sentence of the first paragraph is voided and replaced by the following.

Seal the ends of each conduit with approved sealant, after all cables and conductors are installed.

1-1 04-18
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3096-003

Special Provision to Special Specification 3096
Asphalts, Oils, and Emulsions

% ’
Texas
Department
of Transportation

Special Specification 3096, “Asphalts, Qils, and Emulsions,” is amended with respect to the clause cited below. No other clause
or requirements of this ltem are waived or changed.

Section 3096.2.2., Table 3 Polymer-Modified Asphalt Cement has been voided and replaced by the following:

Table 3

Polymer-Modified Asphalt Cement

Property Test Polymer-Modified Viscosity Grade
Procedure | AC-12-5TR NT-HA! AC-15P AC-20XP | AC-10-2TR | AC-20-5TR
Min | Max [ Min | Max | Min | Max | Min | Max | Min | Max | Min | Max
Polymer TR - SBS SBS TR TR
Polymer content, % (solids basis) | Tex-533-C | 5.0 - - - 3.0 - - - 2.0 - 5.0 -
or Tex-
553-C
Dynamic shear, G*/sin 3, 82°C, T315 - - 1.0 - - - - - - - - -
10 rad/s, kPa
Dynamic shear, G*/sin 8, 64°C, T315 - - - - - - - - - 1.0 -
10 rad/s, kPa 1.0
Dynamic shear, G*/sin 8, 58°C, T315 1.0 - - - - - - - 1.0 - - -
10 rad/s, kPa
Viscosity
140°F, poise T202 1,200 { - - - 1,500 { - |2000{ - [1,000; - |2000;{ -
275°F, poise T202 - - - - - 8.0 - - - 8.0 - 10.0
275°F, Pa-s T316 - - - 4.0 - - - - - - - -
Penetration, 77°F, 100 g, 5 sec. T49 110 | 150 - 25 100 {150 | 75 {115 | 95 {130 | 75 115
Elastic recovery, 50°F, % Tex-539-C 55 55 - 55 - 30 - 55 -
Polymer separation Tex-540-C None - None None None None
Flash point, C.0.C., °F T48 425 425 425 - | 425 - 425 - 425 -
Tests on residue from RTFOT T 240
aging and pressure aging: and R 28
Creep stiffness T313
S, -18°C, MPa - 300 - - - 300 - 300 - 300 - 300
m-value, -18°C 0.300 | - - - ]0300; - 0300 - |0300; - ]0300; -

1. This is a hot-applied TRAIL product.

Section 3096.2.5., Diluted Emulsions tables has been added.

Diluted Emulsions. Provide emulsified asphalt that is homogeneous, does not separate after thorough mixing, and meets the
requirements for the specified type and grade in Tables 12A, and 12B, where the suffixes 50/50, 40/60, and 30/70 mean 50%
emulsion diluted with 50% water; 40% emulsion diluted with 60% water, and 30% emulsion diluted with 70% water, respectively.
For example, CSS-1H 40/60 means 40% CSS-1H diluted with 60% water and AE-P 30/70 means 30% AE-P diluted with 70%

water.

1-1
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Table 12A
Diluted CSS-1H
Type-Grade
P Test Diluted Slow-Setting
roperty Procedure|  CSS-1H 50/50 CSS-1H40/60 | CSS-1H 30/70
Min Max Min Max Min Max
Viscosity, Saybolt Furol
77°F, sec. T72 Report Only Report Only Report Only
Distillation test:
Residue by distillation, % by wt. T59 30 - 24 - 18 -
Oil distillate, % by volume of emulsion - 05 - 0.5 - 05
Tests on residue from distillation:
Penetration, 77°F, 100 g, 5 sec. T 49 40 110 40 110 40 110
Solubility, % T 44 97.5 - 97.5 - 97.5 -
Ductility, 77°F, 5 cm/min., cm T51 80 - 80 - 80 -
Table 12B
Diluted AE-P
Type-Grade
Property Test Diluted Slow-Setting
Procedure AE-P 50/50 AE-P 40/60 | AE-P 30/70
Min Max Min { Min | Max | Min
Viscosity, Saybolt Furol T72
122°F, sec. Report Only Report Only | Report Only
Asphalt emulsion distillation to 500°F
followed by Cutback asphalt distillation of T59&T78
residue to 680°F:
Residue after both distillations, % by wt. 20 - 16 - 12 -
Total oil distillate from both distillations, % 12.5 20 10.0 16 75 12
by volume of emulsion
Tests on residue after all distillations:
Solubility, % T 44 97.5 - 97.5 - 97.5 -
Float test, 122°F, sec. T50 50 200 50 200 50 | 200
1-2 11-23
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6185-002

Special Provision to Special Specification 6185 % ’

Truck Mounted Attenuator (TMA) and Trailer lﬁ.ﬁ“‘
Attenuator (TA)

Item 6185, “Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA)” of the Standard Specifications, is hereby amended
with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed hereby.

Article 4. “Measurement”, is voided and replaced by the following:

41, Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the day. TMA/TAs must
be set up in a work area and operational before a calendar day can be considered measureable. A day will be
measured for each TMA/TA set up and operational on the worksite.

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation). This Item will be measured by the hour or by the
day. The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified by the
Engineer. When measurement by the hour is specified, a minimum of 4 hr. will be paid each day for each operating
TMA/TA used in a mobile operation. When measurement by the day is specified, a day will be measured for each
TMA/TA set up and operational on the worksite.
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Special Specification 3096

Texas

Asphalts, Oils, and Emulsions li.-i’“'

1. DESCRIPTION
Provide asphalt cements, cutback and emulsified asphalts, performance-graded asphalt binders, and other
miscellaneous asphalt materials as specified on the plans.

2. MATERIALS

Provide asphalt materials that meet the stated requirements when tested in conformance with the referenced
Department, AASHTO, and ASTM test methods. Use asphalt containing recycled materials only if the
recycled components meet the requirements of Article 6.9., “Recycled Materials.” Provide asphalt materials
that the Department has preapproved for use in accordance with Tex-545-C, “Asphalt Binder Quality
Program.”

Inform the Department of all additives or modifiers included in the asphalt binder as part of the facility quality
plan, as required by Tex-545-C, “Asphalt Binder Quality Program,” and provide that information to
Department personnel. The Department reserves the right to prohibit the use of any asphalt additive or
modifier.

Limit the use of polyphosphoric acid to no more than 0.5% by weight of the asphalt binder.

The use of re-refined engine oil bottoms is prohibited.

Acronyms used in this Item are defined in Table 1.

1-17 12-21
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Table1
Acronyms
Acronym Definition
Test Procedure Designations
Tex Department
TorR AASHTO
D ASTM
Polymer Modifier Designations

P polymer-modified
SBRorL styrene-butadiene rubber (latex)
SBS styrene-butadiene-styrene block co-polymer
TR tire rubber (from ambient temperature grinding of truck and

passenger tires)
AC asphalt cement
AE asphalt emulsion
AE-P asphalt emulsion prime
A-R asphalt-rubber
C cationic
EAP&T emulsified asphalt prime and tack
EBL emulsified bonding layer
FDR full depth reclamation
H-suffix harder residue (lower penetration)
HF high float
HY high yield
MC medium-curing
MS medium-setting
PCE prime, cure, and erosion control
PG performance grade
RC rapid-curing
RS rapid-setting
S-suffix stockpile usage
SCM special cutback material
SS slow-setting
SY standard yield
TRAIL tracking resistant asphalt interlayer

3096

Asphalt Cement. Provide asphalt cement that is homogeneous, water-free, and nonfoaming when heated to
347°F, and meets the requirements in Table 2.

Table 2
Asphalt Cement
Test Viscosity Grade
Property Procedure AC-0.6 AC-1.5 AC-3 AC-5 AC-10
Min | Max | Min | Max | Min { Max | Min { Max | Min | Max
Viscosity T202
140°F, poise 40 { 80 | 100 i 200 | 250 ; 350 | 400 i 600 | 800 1,200
275°F, poise 04 i - 107 - |11 - | 14: - |19} -
ponetialon, 77,1006, | 149 350 - 20 - 20 - |15 - |85 | -
Flash point, C.0.C., °F T48 425 ¢ - | 425 - | 425 — [ 425 - | 450 i -
Solubility in
trichloroethylene, % T44 9.0 - 1990 - |90 - |90 - [90: -
Spot test Tex-509-C Neg. Neg. Neg. Neg. Neg.
Tests on residue from
RTFOT: T 240
Viscosity, 140°F, poise T 202 - 1180 | - {450 | - {900| - {1,500 - {3,000
o e
Ductiity, 77°F TS0 | 100 - (100 - (100 | - 100 - |100| -
5 cm/min., cm

1. 1f AC-0.6 or AC-1.5 ductility at 77°F is less than 100 cm, material is acceptable if ductility at 60°F is

more than 100 cm.

12-21
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2.2. Polymer-Modified Asphalt Cement. Provide polymer-modified asphalt cement that is smooth,
homogeneous, and meets the requirements Table 3. Supply samples of the base asphalt cement and
polymer additives if requested.
Table 3
Polymer-Modified Asphalt Cement
Property Test Polymer-Modified Viscosity Grade
Procedure AC-12-5TR NT-HA! AC-15P AC-20XP AC-10-2TR AC-20-5TR
Min [ Max | Min | Max | Min [ Max | Min [ Max | Min [ Max [ Min | Max
Polymer TR - SBS SBS TR TR
Polymer content, % Tex-533-C 5.0 - - - 3.0 - - - 20 - 5.0 -
(solids basis) or Tex-553-C
Dynamic shear, T315 1.0 -
G*/sing, 82°C,
10 rad/s, kPa
Dynamic shear, T315 - - - - - - 1.0 - - - 1.0 -
G*/sing, 64°C,
10 rad/s, kPa
Dynamic shear, T315 1.0 - - - - - - - 1.0 - - -
G*/sing, 58°C,
10 rad/s, kPa
Viscosity
140°F, poise T202 1,200 - 1,500 - 2,000 - 1,000 - 2,000 -
275°F, poise T202 - 4,000 - 8.0 - - - 8.0 - 10.0
Penetration, 77°F, T49 110 150 - 25 100 150 75 115 95 130 75 115
100 g, 5 sec.
Ductility, 5cm/min., T51 - - - - - - - -
39.2°F, cm
Elastic recovery, Tex-539-C 55 - 55 - 55 - 30 - 55 -
50°F, %
Softening point, °F T53 113 - 170 - - - 120 - 110 - 120 -
Polymer separation, Tex-540-C None None None None None
5hr.
Flash point, C.0.C., T48 425 - 425 - 425 - 425 - 425 - 425 -
°F
Tests on residue T 240
from RTFOT aging and R 28
and pressure aging:
Creep stiffness T313
S, -18°C, MPa - 300 - - - 300 - 300 - 300 - 300
m-value, -18°C 0.300 - - - 0.300 - 0.300 - 0.300 - 0.300 -

1. Non-Tracking Hot Applied Tack Coat - TRAIL product

2.3.

Cutback Asphalt. Provide cutback asphalt that meets the requirements of Tables 4, 5, and 6, for the
specified type and grade. Supply samples of the base asphalt cement and polymer additives if requested.
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Table 4
Rapid-Curing Cutback Asphalt
Test Type-Grade
Property Procedure
RC-250 RC-800 RC-3000
Min Max Min Max Min Max
Kinematic viscosity, 140°F, cSt T 201 250 400 800 | 1,600 | 3,000 | 6,000
Water, % D95 - 0.2 - 0.2 - 0.2
Flash point, T.0.C., °F T79 80 - 80 - 80 -
Distillation test: T78
Distillate, percentage by volume of total
distillate to 680°F
to 437°F 40 75 35 70 20 55
to 500°F 65 90 55 85 45 75
to 600°F 85 - 80 - 70 -
Residue from distillation, volume % 70 - 75 - 82 -
Tests on distillation residue:
Viscosity, 140°F, poise T202 600 2,400 600 | 2,400 | 600 | 2,400
Ductility, 5 cm/min., 77°F, cm T51 100 - 100 - 100 -
Solubility in trichloroethylene, % T44 99.0 - 99.0 - 99.0 -
Spot test Tex-509-C Neg. Neg. Neg.
Table 5
Medium-Curing Cutback Asphalt
Property Test Type-Grade
Procedure MC-30 MC-250 MC-800 MC-3000
Min Max Min Max Min Max Min Max
Kinematic viscosity, T 201 30 60 250 500 800 1,600 | 3,000 6,000
140°F, cSt
Water, % D95 - 0.2 - 0.2 - 0.2 - 0.2
Flash point, T.0.C., °F T79 95 - 122 - 140 - 149 -
Distillation test: T78
Distillate, percentage by
volume of total distillate
to 680°F
to 437°F - 35 - 20 - - - -
to 500°F 30 75 5 55 - 40 - 15
to 600°F 75 95 60 90 45 85 15 75
Residue from 50 - 67 - 75 - 80 -
distillation, volume %
Tests on distillation
residue:
Viscosity, 140°F, poise T 202 300 | 1,200 | 300 1,200 300 1,200 300 1,200
Ductility, 5 cm/min., T51 100 - 100 - 100 - 100 -
77°F, cm
Solubility in T 44 99.0 - 99.0 - 99.0 - 99.0 -
trichloroethylene, %
Spot test Tex-509-C Neg. Neg. Neg. Neg.
4-17 12-21
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Table 6
Special-Use Cutback Asphalt
Property Test Type-Grade
Procedure MC-2400L SCMI SCMII
Min Max Min Max Min Max
Kinematic viscosity, 140°F, cSt T 201 2,400 | 4,800 | 500 | 1,000 | 1,000 | 2,000
Water, % D95 - 0.2 - 0.2 - 0.2
Flash point, T.0.C., °F T79 150 - 175 - 175 -
Distillation test: T78
Distillate, percentage by volume of
total distillate to 680°F
to 437°F - - - - - -
to 500°F - 35 - 0.5 - 0.5
to 600°F 35 80 20 60 15 50
Residue from distillation, volume % 78 - 76 - 82 -
Tests on distillation residue:
Polymer SBR - -
Polymer content, % (solids basis) Tex-533-C 2.0 - - - - -
Penetration, 100 g, 5 sec., 77°F T49 150 300 180 - 180 -
Ductility, 5 cm/min., 39.2°F, cm T51 50 - - - - -
Solubility in trichloroethylene, % T44 99.0 - 99.0 - 99.0 -

Emulsified Asphalt. Provide emulsified asphalt that is homogeneous, does not separate after thorough
mixing, and meets the requirements for the specified type and grade in Tables 7, 8, 9, 10, and 10A-C.
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Table 7
Emulsified Asphalt
Property Test Type-Grade
Procedure | Rapid-Setting Medium-Setting Slow-Setting
HFRS-2 MS-2 AES-300 S8 SS-1H
Min Max Min Max Min Max Min Max Min Max
Viscosity, Saybolt Furol T72

77°F, sec. - - - - 75 400 20 100 20 100

122°F, sec. 150 400 100 300 - - - - - -
Sieve test, % T59 - 0.1 - 0.1 - 0.1 - 0.1 - 0.1
Miscibility T59 - - - Pass Pass
Cement mixing, % T59 - | - - | - - [ - - [ 20 - ] 20
Coating ability and water T59
resistance:

Dry aggregate/after spray - - Good/Fair - -

Wet aggregate/after spray - - Fair/Fair - -
Demulsibility, 35 mL of 0.02 T59 50 - - 30 - - - - - -
N CaCly, %

Storage stability, 1 day, % T59 - 1 - 1 - 1 - 1 - 1
Freezing test, 3 cycles! T59 - Pass - Pass Pass
Distillation test: T59

Residue by distillation, % 65 - 65 - 65 - 60 - 60 -

by wt.

Oil distillate, % by volume - 05 - 05 - 5 - 05 - 05

of emulsion
Tests on residue from
distillation:

Penetration, 77°F, 100 g, T49 100 140 120 160 300 - 120 160 70 100

5 sec.

Solubility in T44 97.5 - 97.5 - 97.5 - 97.5 - 97.5 -

trichloroethylene, %

Ductility, 77°F, 5 cm/min., T51 100 - 100 - - - 100 - 80 -

cm

Float test, 140°F, sec. T50 1,200 - - - 1,200 - - - - -
1. Applies only when the Engineer designates material for winter use.

Table 8
Cationic Emulsified Asphalt
Property Test Type-Grade
Procedure Rapid-Setting Medium-Setting Slow-Setting
CRS-2 CRS-2H CMS-2 CMS-28 CSS-1 CSS-1H
Min | Max | Min | Max | Min Max Min Max Min Max Min Max
Viscosity, Saybolt Furol T72

77°F, sec. - - - - - - - - 20 100 20 100

122°F, sec. 150 | 400 150 | 400 100 300 100 300 - - - -
Sieve test, % T59 - 0.1 - 0.1 - 0.1 - 041 - 0.1 - 0.1
Cement mixing, % T59 - - - - - - - - - 2.0 - 2.0
Coating ability and water resistance: T59

Dry aggregate/after spray - - Good/Fair Good/Fair - -

Wet aggregate/after spray - - Fair/Fair Fair/Fair - -
Demulsibility, 35 mL of 0.8% T59 70 - 70 - - - - - - - - -
Sodium dioctyl sulfosuccinate, %

Storage stability, 1 day, % T59 - 1 - 1 - 1 - 1 - 1 - 1
Particle charge T59 Positive Positive Positive Positive Positive Positive
Distillation test:

Residue by distillation, % by wt. 759 65 - 65 - 65 - 65 60 - 60 -

QOil distillate, % by volume of - 05 - 05 - 7 - 5 - 05 - 05

emulsion
Tests on residue from distillation:

Penetration, 77°F, 100 g, 5 sec. T49 120 160 70 110 120 200 300 - 120 160 70 110

Solubility in trichloroethylene, % T 44 975 - 975 - 975 - 975 - 97.5 - 975 -

Ductility, 77°F, 5 cm/min., cm T51 100 - 80 - 100 - - 100 - 80 -

6-17 12-21

Statewide




3096

Table 9
Polymer-Modified Emulsified Asphalt
Property Test Type-Grade
Procedure Rapid-Setting Medium-Setting Slow-Setting
HFRS-2P AES-150P AES-300P AES-3008 SS-1P
Min Max Min Max Min Max Min Max Min Max
Viscosity, Saybolt Furol T72
77°F, sec. - - 75 400 75 400 75 400 30 100
122°F, sec. 150 400 - - - -
Sieve test, % T59 - 0.1 - 0.1 - 0.1 - 0.1 - 0.1
Miscibility T59 - - - Pass
Coating ability and water resistance:
Dry aggregate/after spray T59 Good/Fair Good/Fair Good/Fair -
Wet aggregate/after spray Fair/Fair Fair/Fair Fair/Fair -
Demulsibility, 35 mL of 0.02 N CaClz, T59 50 - - - - - - - - -
%
Storage stability, 1 day, % T59 - - 1 - 1 - 1 - 1
Breaking index, g Tex-542-C - -
Distillation test:" T59
Residue by distillation, % by wt. 65 - 65 - 65 - 65 - 60 -
QOil distillate, % by volume of - 0.5 - 3 - 5 - 7 - 0.5
emulsion
Tests on residue from distillation:
Polymer content, wt. % (solids Tex-533-C 3.0 - - - - - - - 3.0 -
basis)
Penetration, 77°F, 100 g, 5 sec. T49 90 140 150 300 300 - 300 - 100 140
Solubility in trichloroethylene, % T44 97.0 - 97.0 - 97.0 - 97.0 - 97.0 -
Viscosity, 140°F, poise T 202 1,500 - - - - - - - 1,300 -
Float test, 140°F, sec T50 1,200 - 1,200 - 1,200 - 1,200 - - -
Ductility,2 39.2°F, 5 cm/min., cm T51 50 - - - - - - - 50 -
Elastic recovery,2 50°F, % Tex-539-C 55 - - - - - - - - -
Tests on RTFO curing of distillation T 240
residue
Elastic recovery, 50°F, % Tex-536-C - - 50 - 50 - 30 - - -

1. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350°F +10°F. Maintain at this temperature for 20 min. Complete total distillation

in 60 min. (5 min.) from the first application of heat.

2. HFRS-2P must meet one of either the ductility or elastic recovery requirements.
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Table 10
Polymer-Modified Cationic Emulsified Asphalt
Property Test Type-Grade
Procedure Rapid-Setting Medium-Setting Slow-Setting
CRS-2P CHFRS-2P CRS-2TR CMS-1P3 CMS-2P3 CSS 1P
Min Max Min Max Min Max | Min Max | Min | Max Min Max
Viscosity, Saybolt Furol T72
77°F, sec. - - - - - - 10 100 - - 20 100
122°F, sec. 150 400 100 400 150 500 - - 50 400 - -
Sieve test, % T59 - 0.1 - 0.1 - 0.1 - 0.1 - 0.1 - 0.1
Demulsibility, 35 ml of 0.8% sodium T59 70 - 60 - 40 - - - - - - -
dioctyl sulfosuccinate, %
Storage stability, 1 day, % T59 - 1 - 1 - 1 - 1 - 1 -
Breaking index, g Tex-542-C - - - - - - - - - - - -
Particle charge T59 Positive Positive Positive Positive Positive Positive
Distillation test!: T59
Residue by distillation, % by weight 65 - 65 - 65 - 30 - 60 - 62 -
Qil distillate, % by volume of emulsion - 05 - 0.5 - 3 - 0.5 - 05 - 05
Tests on residue from distillation:
Polymer content, wt. % (solids basis) Tex-533-C 3.0 - 3.0 - 5.0 - - - - - 3.0 -
Penetration, 77°F, 100 g, 5 sec. T49 90 150 80 130 90 150 30 - 30 - 55 90
Viscosity, 140°F, poise T 202 1,300 - 1,300 - 1,000 - - - - - - -
Solubility in trichloroethylene, % T44 97.0 - 95.0 - 98 - - - - - 97.0 -
Softening point, °F T53 - - - - - - - - - - 135 -
Ductility, 77°F, 5 cm/min., cm T51 - - - - 40 - - - - - 70 -
Float test, 140°F, sec. T50 - - 1,800 - - - - - - - - -
Ductility,2 39.2°F, 5 cm/min., cm T51 50 - - - - - - - - - - -
Elastic recovery,? 50°F, % Tex-539-C 55 - 55 - - - - - - - - -
Tests on residue from evaporative R 78,
recovery: Procedure
B
Nonrecoverable creep compliance of T 350 - - - - - - - 2.0 - 4.0 - -
residue, 3.2 kPa, 52°C, kPa-!
Tests on rejuvenating agent:
Viscosity, 140°F, cSt T 201 - - - - - - 50 175 50 175 - -
Flash point, C.0.C., °F T48 - - - - - - 380 - 380 - - -
Saturates, % by weight D 2007 - - - - - - - 30 - 30 - -
Solubility in n-pentane, % by weight D 2007 - - - - - - 99 - 99 - - -
Tests on rejuvenating agent after RTFO T 240
Weight Change, % - - - - - - - 6.5 - 6.5 - -
Viscosity Ratio - - - - - - - 3.0 - 3.0 - -
Tests on latex*:
Tensile strength, die C dumbbell, psi D 4125 - - - - - - 800 - 800 - - -
Change in mass after immersion in D 471 - - - - - - - 400 - 408 - -
rejuvenating agent, %
1. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350°F (+0°F). Maintain at this temperature for 20 min. Complete total
distillation in 60 min. (£5 min.) from the first application of heat.
2. CRS-2P must meet one of either the ductility or elastic recovery requirements.
3. With all precertification samples of CMS-1P or CMS-2P, submit certified test reports showing that the rejuvenating agent and latex meet the stated
requirements. Submit samples of these raw materials if requested by the Engineer.
4.  Preparation of latex specimens: use any substrate and recovery method which produces specimens of uniform dimensions and which delivers enough
material to achieve desired residual thickness.
5. Cutsamples for tensile strength determination using a crosshead speed of 20 in. per minute.
6.  Specimen must remain intact after exposure and removal of excess rejuvenating agent.
7. Modifier type is tire rubber.
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Table 10A
Non-Tracking Tack Coat Emulsion’
Property Test Procedure NT-HRE NT-RRE NT-SRE
Min Max Min Max Min Max

Viscosity, Saybolt Furol T72 15 - 15 - 10 100
77°F, sec.
Storage stability, 1 Day, % T59 - 1 - 1 - 1
Settlement, 5-day, % T59 - 5 - 5 - 5
Sieve test, % T59 - 0.30 - 0.30 - 0.1
Distillation test:2 T59

Residue by distillation, % by wt. 50 - 58 - 50 -

Qil distillate, by volume of emulsion - 1.0 - 1.0 - 1.0
Test on residue from distillation:

Penetration, 77°F, 100 g, 5 sec. T49 - 20 15 45 40 90

Solubility in trichloroethylene, % T44 97.5 - 97.5 - 97.5 -

Softening point, °F T53 150 - - - - -

Dynamic shear, G*/sin(d), 82°C, 10 T315 1.0 - - - - -

rad/s, kPa

1. Due to the hardness of the residue, these emulsions should be heated to 120-140°F before thoroughly mixing as the emulsion is
being prepared for testing.

2. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350°F + 10°F. Maintain at this temperature for 20 min.
Complete total distillation in 60 + 5 min. from first application of heat.

Table10B
Spray Applied Underseal Membrane Polymer-Modified Emulsions (EBL)
Property Test Procedure Min Max

Viscosity @ 77°F, SSF 172 20 100
Storage Stability’, % T59 - 1
Demulsibility? T59 55 -

Anionic emulsions — 35 mL of 0.02 N CaCl2, %

Cationic emulsions — 35 mL of 0.8% sodium

dioctyl sulfosuccinate, %
Sieve Test?, % T59 - 0.05
Distillation Test* T59

Residue by distillation, % by wt. 63

Oil portion of distillate, % by vol. 05
Test on Residue from Distillation

Elastic Recovery @ 50°F, 50 mm/min., % Tex-539-C 60 -

Penetration @ 77°F, 100 g, 5 sec., 0.1 mm T49 80 130

1. After standing undisturbed for 24 hr., the surface must be smooth, must not exhibit a white or milky
colored substance, and must be a homogeneous color throughout.

2. Material must meet demulsibility test for emulsions.

3. May be required by the Engineer only when the emulsion cannot be easily applied in the field.

4. The temperature on the lower thermometer should be brought slowly to 350°F + 10°F and
maintained at this temperature for 20 min. The total distillation should be completed in 60 + 5 min.
from the first application of heat.

Table 10C
Full-Depth Reclamation Emulsion (FDR EM)
Property Test Procedure Standard Yield (SY) High Yield (HY)
Min Max Min Max
Sieve test, % T59 - 041 - 0.1
Viscosity Saybolt Furol @ 77°F, sec. T59 20 100 20 100
Distillation test!: T59
Residue by distillation, % by wt. 60 - 63 -
Qil portion of distillate, % by vol. - 0.5 - 0.5
Test on residue from distillation: T49
Penetration @ 77°F, dmm 55 95 120 -
Test on rejuvenating agent:
BWOA, %? b - - 2 -
Viscosity @ 140°F, cSt T201 - - 50 175
Flash Point, COC, °F T48 - - 380 -
Solubility in n-pentane, % by wt. D2007 - - 99 -

1. The temperature on the lower thermometer should be brought slowly to 350°F +£10°F and maintained at this temperature for
20 min. The total distillation should be completed in 60 + 5 min. from the first application of heat.
2. BWOA = By weight of asphalt. Provide a manufacturer’s certificate of analysis (COA) with the percent of rejuvenator added.

9-17 12-21
Statewide



https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf

25.

3096

Specialty Emulsions. Provide specialty emulsion that is either asphalt-based or resin-based and meets the

requirements of Table 11 or Table 11A.

Table 11

Specialty Emulsions

Property Test Procedure Type-Grade
Medium-Setting Slow-Setting |
AE-P EAP&T PCE!
Min Max Min Max Min Max
Viscosity, Saybolt Furol T72
77°F, sec. - - - - 10 100
122°F, sec. 15 150 - - - -
Sieve test, % T59 - 0.1 - 0.1 - 0.1
Miscibility? T59 - Pass Pass
Demulsibility, 35 mL of 0.10 N CaClI2, % T59 - 70 - - - -
Storage stability, 1 day, % T59 - - - -
Particle size,5 % by volume < 2.5 um Tex-238-F3 - - 90 - 90 -
Asphalt emulsion distillation to 500°F
followed by Cutback asphalt distillation of T59&T78
residue to 680°F:
Residue after both distillations, % by wt. 40 - - - - -
Total oil distillate from both distillations, % 25 40 - - - -
by volume of emulsion
Residue by distillation, % by wt. T59 - - 60 - - -
Residue by evaporation,* % by wt. T59 - - - - 60 -
Tests on residue after all distillations:
Viscosity, 140°F, poise T 202 - - 800 - - -
Kinematic viscosity,5 140°F, cSt T 201 - - - - 100 350
Flash point C.0.C., °F T48 - - - - 400 -
Solubility in trichloroethylene, % T44 97.5 - - - - -
Float test, 122°F, sec. T50 50 200 - - - -

1. Supply with each shipment of PCE:

H  acopy of alab report from an approved analytical lab, signed by a lab official, indicating the PCE

formulation does not meet any characteristics of a Resource Conservation Recovery Act (RCRA) hazardous

waste;

B a certification from the producer that the formulation supplied does not differ from the one tested
and that no listed RCRA hazardous wastes or Polychlorinated Biphenyls (PCBs) have been mixed

with the product; and
W a Safety Data Sheet.

2. Exception to T 59: In dilution, use 350 mL of distilled or deionized water and a 1,000-mL beaker.
3. Use Tex-238-F, beginning at “Particle Size Analysis by Laser Diffraction,” with distilled or deionized water as a
medium and no dispersant, or use another approved method.
4. Exception to T 59: Leave sample in the oven until foaming ceases, then cool and weigh.
5. PCE must meet either the kinematic viscosity requirement or the particle size requirement.
10-17 12-21
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Table 11A
Hard Residue Surface Sealant
Property Test Min Max
Procedure

Viscosity, Krebs unit, 77°F, Krebs units D 562 45 75
Softening point, °F Tex-505-C! 250 -
Uniformity D 2939 Pass?
Resistance to heat D 2939 Pass®
Resistance to water D 2939 Pass*
Wet flow, mm D 2939 - \ 0
Resistance to Kerosene (optional)s D 2939 Pass®
Ultraviolet exposure, UVA-340, 0.77 W/m?, G154 Pass8
50°C chamber, 8 hr. UV lamp, 5 min. spray,
3 hr. 55 min. condensation, 1,000 hr. total
exposure’
Abrasion loss, 1.6 mm thickness, liquid only, % ISSA TB-100 - 1.0
Residue by evaporation, % by weight D 2939 33 -
Tests on residue from evaporation:

Penetration, 77°F, 100 g, 5 sec. T49 15 30

Flash point, Cleveland open cup, °F T48 500
Tests on base asphalt before emulsification

Solubility in trichloroethylene, % T44 98 -

1. Cure the emulsion in the softening point ring in a 200°F + 5°F oven for 2 hr.

2. Product must be homogenous and show no separation or coagulation that cannot be
overcome by moderate stirring.

3. No sagging or slippage of film beyond the initial reference line.

4. No blistering or re-emulsification.

5. Recommended for airport applications or where fuel resistance is desired.

6.

condition and loss of adhesion.

No absorption of Kerosene into the clay tile past the sealer film. Note sealer surface

7. Other exposure cycles with similar levels of irradiation and conditions may be used with

Department approval.

8. No cracking, chipping, surface distortion, or loss of adhesion. No color fading or lightening.

3096

Recycling Agent. Recycling agent and emulsified recycling agent must meet the requirements in Table 12.
Additionally, recycling agent and residue from emulsified recycling agent, when added in the specified

proportions to the recycled asphalt, must meet the properties specified on the plans.
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Recycling Agent and Emulsified Recycling Agent
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Property Test Recycling Agent Emulsified Polymer Modified
Procedure Recycling Agent Emulsified
(ARA-1) Recycling Agent
(ARA-1P)
Min Max Min Max Min Max
Viscosity, Saybolt Furol, 77°F, sec. T72 - - 15 100 15 110
Sieve test, % T59 - - - 0.1 - 0.1
Miscibility T59 - No coagulation
Residue by evaporation, % by wt. T59 - - 60 - - -
Distillation test: T59
Residue by distillation, % by wt. 60 65
Qil distillate, % by volume of emulsion - 2
Penetration of Distillation Residue at T49 110 190
39.2°F, 100 g, 5 sec.
Tests on recycling agent or residue from
evaporation:
Flash point, C.0.C., °F T48 400 - 400 - 400 -
Kinematic viscosity, T 201
140°F, cSt 75 200 75 200
275°F, ¢St - 10.0 - 10.0

1. Exception to T 59: Use 0.02 N CaCl2 solution in place of water.
2. Exception to T 59: Maintain sample at 300°F until foaming ceases, then cool and weigh.

Crumb Rubber Modifier. Crumb rubber modifier (CRM) consists of automobile and truck tires processed by

ambient temperature grinding.

CRM must be:

m free from contaminants including fabric, metal, and mineral and other nonrubber substances;

m free-flowing; and

® nonfoaming when added to hot asphalt binder.

Ensure rubber gradation meets the requirements of the grades in Table 13 when tested in accordance with
Tex-200-F, Part I, using a 50-g sample.

Table 13
CRM Gradations
Sieve Size Grade A Grade B Grade C Grade D Grade E
(% Passing) Min Max Min Max Min Max
#8 100 - - - - -

#10 95 100 100 - - -

#16 - - 70 100 100 - As shown on As approved

#30 - - 25 60 90 100 the plans

#40 - - - - 45 100

#50 0 10 - - - -

#200 - - 0 5 - -

Crack Sealer. Provide polymer-modified asphalt-emulsion crack sealer meeting the requirements of
Table 14. Provide rubber-asphalt crack sealer meeting the requirements of Table 15.
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Table 14
Polymer-Modified Asphalt-Emulsion Crack Sealer
Property Test Procedure Min Max

Rotational viscosity, 77°F, cP D 2196, Method A 10,000 25,000
Sieve test, % T59 - 01
Storage stability, 1 day, % T59 - 1
Evaporation Tex-543-C

Residue by evaporation, % by wt. 65 -
Tests on residue from evaporation:

Penetration, 77°F, 100 g, 5 sec. T49 35 75

Softening point, °F T53 140 -

Ductility, 39.2°F, 5 cm/min., cm T51 100 -

Table 15
Rubber-Asphalt Crack Sealer
Property Test Class A Class B
Procedure | Min | Max | Min | Max

CRM content, Grade A or B, % by wt. Tex-544-C | 22 26 - -
CRM content, Grade B, % by wt. Tex-544-C - - 13 17
Virgin rubber content,! % by wt. - - 2 -
Flash point,2 C.0.C., °F T48 400 - 400 -
Penetration,® 77°F, 150 g, 5 sec. T49 30 50 30 50
Penetration,® 32°F, 200 g, 60 sec. T49 12 - 12 -
Softening point, °F T53 - - 170 -
Bond Test, non-immersed, 0.5 in specimen,
50% extension, 20°F4 D5329 - Pass

1. Provide certification that the Min % virgin rubber was added.

2. Agitate the sealing compound with a 3/8- to 1/2 in. (9.5- to 12.7 mm) wide, square-end
metal spatula to bring the material on the bottom of the cup to the surface (i.e., turn the
material over) before passing the test flame over the cup. Start at one side of the
thermometer, move around to the other, and then return to the starting point using 8 to
10 rapid circular strokes. Accomplish agitation in 3 to 4 sec. Pass the test flame over the
cup immediately after stirring is completed.

iad

Exception to T 49: Substitute the cone specified in D 217 for the penetration needle.

4. Allow no crack in the crack sealing materials or break in the bond between the sealer and
the mortar blocks over 1/4 in. deep for any specimen after completion of the test.

3096

Asphalt-Rubber Binders. Provide asphalt-rubber (A-R) binders that are mixtures of asphalt binder and

CRM, which have been reacted at elevated temperatures. Provide A-R binders meeting D6114 and

containing a minimum of 15% CRM by weight. Provide Types | or Il, containing CRM Grade C, for use in hot-
mixed aggregate mixtures. Provide Types Il or Ill, containing CRM Grade B, for use in surface treatment
binder. Ensure binder properties meet the requirements of Table 16.
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Table 16
A-R Binders
Property Test Binder Type
Procedure Type | Type ll Typel lll
Min Max Min Max Min Max
Apparent viscosity, 347°F, cP D2196, 1,500 5,000 1,500 | 5,000 | 1,500 | 5,000
Method A
Penetration, 77°F, 100 g, 5 sec. T49 25 75 25 75 50 100
Penetration, 39.2°F, 200 g, 60 sec. T49 10 - 15 - 25 -
Softening point, °F T53 135 - 130 - 125 -
Resilience, 77°F, % D5329 25 - 20 - 10 -
Flash point, C.0.C., °F T48 450 - 450 - 450 -
Tests on residue from Thin-Film T179
Oven Test:
Retained penetration ratio, 39.2°F, T49 75 - 75 - 75 -
200 g, 60 sec., % of original

Performance-Graded Binders. Provide PG binders that are smooth and homogeneous, show no separation
when tested in accordance with Tex-540-C, and meet the requirements of Table 17.

Separation testing is not required if:

® a modifier is introduced separately at the mix plant either by injection in the asphalt line or mixer,

W the binder is blended on site in continuously agitated tanks, or

W binder acceptance is based on field samples taken from an in-line sampling port at the hot-mix plant

after the addition of modifiers.
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Property and Test Method

Performance Grade

PG 58

PG 64 PG 70

PG 76

PG 82

22 |

-28\-

16 | 22 | 28 | -34

46 | 22 | 28 |

34

-22

_23|.

22 |

Average 7-day max pavement design
temperature, °C!

58

64 70

76

82

Min pavement design temperature, °C’

28 [ -

16 | 22 [ -28 | 34

16 [ 22 | 28 ]

-22

-28[-

22 ]

Original Binder

Flash point, T 48, Min, °C

230

Viscosity, T 3162 3;
Max, 3.0 Pas, test temperature, °C

135

Dynamic shear, T 3154
G*/sin(8), Min, 1.00 kPa, Max, 2.00
kPa?,
Test temperature @ 10 rad/sec., °C

58

64 70

76

82

Elastic recovery, D6084, 50°F, % Min8

30

- [ - [37] 50 -

| 30|

50

60

30

60 |

50

60 |

70

Rolling Thin-Film Oven (Tex-506-C)

Mass change, T 240, Max, %

1.0

Dynamic shear, T 315:

G*/sin(8), Min, 2.20 kPa, Max, 5.00
kPa’,

Test temperature @ 10 rad/sec., °C

58

64 70

76

82

MSCR, T350, Recovery, 0.1 kPa, High
Temperature, % Min8

20

- 20 30 - 20

30

40

20

30

40

50

30

40

50

P

@

ssure Aging Vessel (PAV) Residue (R 28)

PAV aging temperature, °C

100

Dynamic shear, T 315:
G*sin(8), Max, 5,000 kPa
Test temperature @ 10 rad/sec., °C

25

22

25 22 19 28 25

22

28

25

22

28

25

22

Creep stiffness, T 31356

S, max, 300 MPa,

m-value, Min, 0.300

Test temperature @ 60 sec., °C

-24

-24

-24

Direct tension, T 3146;
Failure strain, min, 1.0%
Test temperature @ 1.0 mm/min., °C

-12

-18

24

6

12 | 18 -24 6 -12

-18

24

6

-12

-18

24

6

-12

-18

1. Pavement temperatures are estimated from air temperatures and using an algorithm contained in a Department-supplied computer program, may be provided
by the Department, or by following the procedures outlined in AASHTO MP 2 and PP 28.

2. This requirement may be waived at the Department’s discretion if the supplier warrants that the asphalt binder can be adequately pumped, mixed, and
compacted at temperatures that meet all applicable safety, environmental, and constructability requirements. At test temperatures where the binder is a
Newtonian fluid, any suitable standard means of viscosity measurement may be used, including capillary (T 201 or T 202) or rotational viscometry (T 316).

3. Viscosity at 135°C is an indicator of mixing and compaction temperatures that can be expected in the lab and field. High values may indicate high mixing and
compaction temperatures. Additionally, significant variation can occur from batch to batch. Contractors should be aware that variation could significantly impact

their mixing and compaction operations. Contractors are therefore responsible for addressing any constructability issues that may arise.

4. For quality control of unmodified asphalt binder production, measurement of the viscosity of the original asphalt binder may be substituted for dynamic shear
measurements of G*/sin(5) at test temperatures where the asphalt is a Newtonian fluid. Any suitable standard means of viscosity measurement may be used,
including capillary (T 201 or T 202) or rotational viscometry (T 316).

5. Silicone beam molds, as described in AASHTO TP 1-93, are acceptable for use.

6. If creep stiffness is below 300 MPa, direct tension test is not required. If creep stiffness is between 300 and 600 MPa, the direct tension failure strain
requirement can be used instead of the creep stiffness requirement. The m value requirement must be satisfied in both cases.

7. Maximum values for unaged and RTFO aged dynamic shear apply only to materials used as substitute binders, as described in Item 340, “Dense-Graded Hot-

Mix Asphalt (Small Quantity)”, ltem 341, “Dense-Graded Hot-Mix Asphalt, and Item 344, “Superpave Mixtures.”

8.  Elastic Recovery (ASTM D6084) is not required unless MSCR (AASHTO T 350) is less than the minimum % recovery. Elastic Recovery must be used for the

acceptance criteria in this ins

tance.

EQUIPMENT

Provide all equipment necessary to transport, store, sample, heat, apply, and incorporate asphalts, oils, and
emulsions.
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41.

CONSTRUCTION

Typical Material Use. Use materials shown in Table 18, unless otherwise determined by the

Engineer.

Table18

Typical Material Use

Material Application

Typically Used Materials

Hot-mixed, hot-laid asphalt mixtures

PG binders, A-R binders Types | and ||

Surface treatment

AC-5, AC-10, AC-15P, AC-20XP, AC-10-2TR, AC-20-5TR,
HFRS-2, MS-2, CRS-2, CRS-2H, CRS-2TR, CMS-2P HFRS-2P,
CRS-2P, CHFRS-2P, A-R hinders Types Il and Il

Surface treatment (cool weather)

AC12-5TR, RC-250, RC-800, RC-3000, MC-250, MC-800,
MC-3000, MC-2400L, CMS-2P

Precoating AC-5, AC-10, PG 64-22, SS-1, SS-1H, CSS-1, CSS-1H
Tack coat PG Binders, SS-1H, CSS-1H, EAP&T, TRAIL, EBL
Fog seal SS-1, SS-1H, CSS-1, CSS-1H, CMS-1P

Hot-mixed, cold-laid asphalt
mixtures

AC-0.6, AC-1.5, AC-3, AES-300, AES-300P, CMS-2, CMS-2S

Patching mix

MC-800, SCM |, SCM II, AES-300S

Recycling

AC-0.6, AC-1.5, AC-3, AES-150P, AES-300P, recycling agent,
emulsified recycling agent

Crack sealing

SS-1P, polymer mod AE crack sealant, rubber asphalt crack
sealers (Class A, Class B)

Microsurfacing

CSS-1P

Prime

MC-30, AE-P, EAP&T, PCE

Curing membrane

SS-1, 8S-1H, CSS-1, CSS-1H, PCE

Erosion control

SS-1, 8S-1H, CSS-1, CSS-1H, PCE

FDR -Foaming

PG 64-22, FDR EM-SY, FDR EM-HY

Storage and Application Temperatures. Use storage and application temperatures in accordance with
Table 19. Store and apply materials at the lowest temperature yielding satisfactory results. Follow the
manufacturer’s instructions for any agitation requirements in storage. Manufacturer’s instructions regarding
recommended application and storage temperatures supersede those of Table 19.
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Table19
Storage and Application Temperatures
Application Storage
Type-Grade Recommended Range Max Allowable Max (°F)
(°F) (°F)
AC-0.6, AC-1.5, AC-3 200-300 350 350
AC-5, AC-10 275-350 350 350
AC-15P, AC-20-5TR, AC12-5TR
and AC10-2TR 300-375 375 360
RC-250 125-180 200 200
RC-800 170-230 260 260
RC-3000 215-275 285 285
MC-30, AE-P 70-150 175 175
MC-250 125-210 240 240
MC-800, SCM I, SCM i 175-260 275 275
MC-3000, MC-2400L 225-275 290 290
HFRS-2, MS-2, CRS-2, CRS-2H,
HFRS-2P, CRS-2P, CMS-2,
CMS-2S, AES-300, AES-300S, 120-160 180 180
AES-150P, AES-300P, CRS-2TR
SS-1, SS-1H, CSS-1, CSS-1H,
PCE, EAP&T, SS-1P, RS-1P,
CRS-1P, CSS-1P, recycling agent, 50-130 140 140
emulsified recycling agent, polymer
mod AE crack sealant
PG binders 275-350 350 350
Rubber asphalt crack sealers (Class 350-375 400 B
A, Class B)
A-R binders Types |, I, and Il 325-425 425 425

3096

MEASUREMENT AND PAYMENT

The work performed, materials furnished, equipment, labor, tools, and incidentals will not be measured or

paid for directly but is subsidiary or is included in payment for other pertinent ltems.
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Special Specification 6000 — o

Texas

llumination Maintenance y A%

DESCRIPTION

Maintain, install, repair, or replace the various appurtenances related to existing illumination systems.

LICENSES AND CERTIFICATION

Provide personnel with electrical licensing and electrical certification in accordance with ltem 7, “Legal
Relations and Responsibilities,” and all applicable Special Provisions to Item 7, “Legal Relations and
Responsibilities.”

MATERIALS

Unless otherwise noted on the plans, the Department will furnish luminaires, luminaire poles, mast arms,
anchor bolts, and transformer bases. Assume responsibility for all materials furnished by the Department.
Use material furnished by the Department for this contract only.

Furnish all materials required to repair breaks or shorts in electrical conductors and cables, including, but not
be limited to, all concrete, ground boxes, wire mesh, conduit, conductors, and pipe casing. Ensure materials
furnished by the Contractor meet all Department standards and specification requirements.

Return unused or removed salvageable material to the Department upon completion of work and before final
payment, at the location shown on the plans or as directed. Dispose of any unsalvageable material in
accordance with federal, state, and local regulations.

When performing maintenance on luminaires, verify if fixtures are covered under the manufacturer’s
warranty. If warranty applies, coordinate with the Department and follow any necessary procedures to have
the manufacturer replace or repair fixtures.

EQUIPMENT

Furnish all equipment, tools and machinery necessary for the proper prosecution of the work. This will
include, but is not limited to, an aerial device capable of reaching, installing and erecting all overhead lights
and poles, trenching machine, boring machine, underground conductor detectors, underground fault
detectors and splicing tools.

Ensure equipment, tools, and machinery is at the worksite and is in good repair and operating condition
before beginning work. Immediately repair or replace any equipment that may affect the quality of the work,
as directed.

WORK METHODS

Conform to the latest edition of the National Electric Code (NEC) as adopted by the Texas Department of
Licensing and Regulations, local utility requirements, the requirements of this Item, and the pertinent
requirements of the following ltems:

m ltem 104, “Removing Concrete”

m Item 400, “Excavation and Backfill for Structures”

B Item 416, “Drilled Shaft Foundations”

1-11 08-15
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5.2.

5.3.

54.

5.5.

6000

ltem 421, “Hydraulic Cement Concrete”

ltem 431, “Pneumatically Placed Concrete”

Item 432, “Riprap”

Item 440, “Reinforcing Steel”

Item 476, “Jacking, Boring or Tunneling Pipe or Box”
Item 610, “Roadway lllumination Assemblies”

Item 613, “High Mast lllumination Poles”

Item 614, “High Mast lllumination Assemblies”

Item 616, “Performance Testing of Lighting Systems’
Item 618, “Conduit”

Item 620, “Conductors”

ltem 621, “Tray Cable”

ltem 622, “Duct Cable”

ltem 624, “Ground Boxes”

ltem 627, “Treated Timber Poles”

Item 628, “Electrical Services”

Item 652, “Highway Sign Lighting Fixtures”

Perform work on this contract as directed. Maintain existing roadway illumination systems as directed.
Perform a monthly inspection to determine if any maintenance of the illumination system are needed and
provide a detailed report to the Engineer. Provide proper maintenance or repairs within 48 hr. of notification.
Submit completed maintenance log as directed. Coordinate electric power issues with local utility company.

The term “duct cable” as used herein consists of a complete assembly of conductors enclosed in a high
density polyethylene duct.

Perform maintenance, installation, removal, or replacement activities located near any overhead or
underground utilities using established industry and utility safety practices. Consult with the appropriate utility
company before beginning such work.

Maintain, install, repair or replace the following items in accordance with the details as shown on the plans,
the NEC and as directed:

Conduit. Install, remove, or replace conduits in accordance with Item 618, “Conduit.” Use 90° “sweep” type
elbows on conduits entering a ground box or foundation.

Electrical Conductors. Install, remove, or replace electrical conductors in accordance with Item 620,
“Electrical Conductors.”

Strap cable as required when installing or replacing conductors in aerial runs. This work is subsidiary to this
ltem.

Tray Cable. Install, remove, or replace tray cable in accordance with ltem 621, “Tray Cable.”
Duct Cable. Install, remove, or replace duct cable in accordance with Item 622, “Duct Cable.”

Conduit or Duct Cable Repair and Conductor Splices. Notify the Engineer when an underground break in
duct cable or conduit must be located or if a short in a conductor must be located.

Expose the break or short, install the ground box, repair the conduit or duct cable, perform the electrical
splices, and backfill. Backfill in accordance with the construction methods of ltem 400, “Excavation and
Backfill for Structures.” New ground boxes will be paid for under, “Install Ground Box.”
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5.7.

5.8.

5.9.

5.10.

5.11.

5.12.

5.13.

5.14.

5.15.

5.16.

6000

When a ground box is not needed, expose the break or short, repair conduit or duct cable, remove damaged
conductors, and install new conductors. Replace up to 3 ft. of conduit when repairing duct cable, regardless
of the number of conduits in trench. Only one repair will be considered for payment per trench. If more than
3 ft. of conduit or duct cable needs to be replaced the additional will be paid for under “Replace Underground
Conduit” or “Replace Duct Cable.” Replacement of conductors will be paid for under “Install or Replace
Conductor.” Backfill in accordance with the construction methods of Item 400, “Excavation and Backfill for
Structures.”

An electrical splice will include the replacement of up to 3 ft. of conductor, regardless of the number of
conductors in the conduit. Only one splice will be considered for payment per conduit. If more than 3 ft. of
conductor needs to be replaced the additional will be paid for under “Install or Replace Conductor.”

Above-ground conduit repairs performed in conjunction with a bid item will be considered subsidiary to the
pertinent bid item. Above-ground conduit repairs not performed in conjunction with a bid item will include the
replacement of up to 3 ft. of conduit per repair. If more than 3 ft. of conduit must be replaced, the additional
will be paid for under “Replace Above-Ground Conduit.”

Bore Operations. Place underground wiring under roadways by boring in accordance with the construction
methods for boring as outlined in Item 476, “Jacking, Boring or Tunneling Pipe or Box.” Bore a minimum of
60 in. below the roadway surface (and a minimum of 36 in. below the ditch flow-line) and extend 10 ft.
outside the edge of the roadway or as directed. Placement of conduit for the length of the bore will be
considered subsidiary to this bid item. Electrical conductors will be paid for under the bid item “Install or
Replace Conductor.”

Install, Remove, or Replace Roadway lllumination Assembly. Install, remove, or replace roadway
illumination assemblies. This will include the base, pole, luminaire arms, luminaire, and required wiring.

Install, Remove, or Replace Underpass Luminaire. Install, remove, or replace underpass luminaires. This
will include the luminaire, junction box, mounting hardware, and required wiring.

Install, Remove, or Replace Induction Fluorescent Fixture. Install, remove, or replace induction
fluorescent fixture.

Install, Remove, or Replace Luminaire. Install, remove, or replace luminaire.
Replace High Mast Luminaires. Replace high mast luminaires.

Replace Luminaire Pole. Replace luminaire pole. Removing and reinstalling existing luminaires and arms is
subsidiary to this item.

Replace Luminaire Arms. Replace luminaire arms.

Maintenance of Roadway lllumination. Maintain roadway illumination assemblies including replacement of
lamps, fuses, fuse holder, starting aid, photocells, ballasts, and other work required to keep lights
operational. Relevel the fixture. Clean the reflector and inside and outside of lens with an approved cleaning
solution.

Maintenance of High Mast lllumination. Maintain high mast illumination assemblies including lowering the
ring assembly and the replacement of lamps, fuses, fuse holder, starting aid, photocells, ballasts, and other
work required to keep lights operational. Re-aim the lights and clean the lenses and reflectors as directed.
Clean the reflector and inside and outside of lens with an approved cleaning solution. Maintain mechanical
and electrical equipment as directed.

Maintenance of Overhead Sign Lighting. Maintain overhead sign lighting for large signs mounted over the
roadway including replacing the ballast, lamps, fuses and lamp sockets in order to properly restore the
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6292

Special Specification 6292 —

Texas

Radar Vehicle Detection System for Signalized lif”"
Intersection Control

DESCRIPTION

Furnish, install, relocate, or remove radar vehicle detection systems (RVDS) of the specified devices at
signalized intersections to provide the required zones of detection as shown on the plans, or as directed.

2.1

22.

2.3.

24.

MATERIALS

General. Except as allowed for relocation of RVDS equipment, ensure all equipment and component parts
are new in accordance with Section 1.0 through Section 6.0 of Division Specification TO-8000, “Radar
Vehicle Detection System.” and in an operable condition at time of delivery and installation.

The Traffic Management Section of the Traffic Operations Division (TRF-TM) maintains the Prequalified
Products Master List (QPL) of all RVDS conforming to the requirements of this Specification. New materials
appearing on the QPL for TO-8000 require no further sampling and testing before use unless deemed
necessary by the Project Engineer or TRF-TM. Provide prequalified RVDSs from the Division’s QPL.

Ensure all RVDS serving the same detection purpose within the project are from the same manufacturer.
RVDS devices are classified by their functional requirements. The functional requirements are for radar
presence detection devices (RPDD) and radar advance detection devices (RADD). The RVDS system
classifications are RVDS (RPDD Only), RVDS (RADD Only)” and “RVDS (RPDD and RADD).

Provide each RVDS sensor with a mounting bracket designed to mount directly to a pole, mast-arm, or other
structure. Ensure bracket is designed such that the sensor can be tilted both vertically and horizontally for
alignment and then locked into place after proper alignment is achieved. All hardware must be designed to
support the load of the RVDS sensor and mounting bracket.

Configuration. Ensure the RVDS will provide vehicle detection as required on the plans, or as directed.

Ensure the RVDS does not require tuning or recalibration to maintain performance once initial calibration and
configuration is complete. RVDS must not require cleaning or adjustment to maintain performance.

RVDS must self-recover from power failure once power is restored.

Cabling. Provide appropriate length of all cables necessary to complete the work (of making the RVDS fully
operational) at each installation site.

Software. Ensure the RVDS manufacturer includes all software required to configure and monitor operation
of RVDS field equipment locally and remotely. RVDS software must be a stable production release.

Software must allow the user to configure, operate, exercise, diagnose, and read current status of all RVDS
features and functions using a laptop computer.

Software must include the ability to save a local copy of RVDS field device configurations, and load saved
configurations to RVDS field devices.

Ensure all licenses required for operation and use of software are included at no additional cost.
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25.

26.

2.7.

238.

6292
Software updates must be provided at no additional cost during the warranty period.

Electrical. All conductors supplying the equipment must meet National Electrical Code® (NEC)
requirements.

Ensure equipment is designed to protect personnel from exposure to high voltage during installation,
operation, and maintenance.

Mechanical. Ensure that all parts are fabricated from corrosion resistant materials, such as plastic, stainless
steel, aluminum, or brass.

Ensure that all screws, nuts, and locking washers are corrosion resistant. Do not use self-tapping screws.

Ensure equipment is clearly and permanently marked with manufacturer name or trademark, part number,
date of manufacture, and serial number.

Ensure RVDS is modular in design for ease of field replacement and maintenance. Provide a sensor that will
minimize weight and wind loading when mounted on a traffic signal pole or mast arm.

All printed circuit boards (PCB) must have conformal coating.

Environmental. RVDS sensor must be able to withstand the maximum wind load based on the Department’'s
basic wind velocity zone map standard without any damage or loosening from structure.

The RVDS enclosure must conform to criteria set forth in the NEMA 250 Standard for Type 4X enclosures.

The RVDS must meet all NEMA TS2 environmental requirements for temperature, humidity, transients,
vibration, and shock.

Connectors and Harnesses. Ensure all conductors are properly color coded and identified.

Ensure cable connector design prohibits improper connections. Cable connector pins are plated to improve
conductivity and resist corrosion.

Connections for both data and power must be made to the RVDS sensor using waterproof, quick disconnect
connectors. Pigtails from the sensor to a waterproof junction box (NEMA 4) or an approved waterproof
connector must be allowed for splicing. The pigtails must not be shorter than 3 ft. unless otherwise shown on
the plans.

3.1.

CONSTRUCTION

System Installation. Install RVDS system devices according to the manufacturer's recommendations to
provide properly functioning detection as required. This will include the installation of sensors on signal poles
or mast-arms, controller interface modules, power and surge protection panels, cabling and all associated
equipment, software, serial and Ethernet communication ports, connectors and hardware required to setup
and operate. Ensure that the supplier of the RVDS provides competent on-site support representative during
installation to supervise installation and testing of the RVDS. Ensure the radar sensor locations are optimal
for system operation and operate as required. Maintain safe construction practices during equipment
installation.

Ensure installation and configuration of software on Department computers is included with the RVDS.

Use care to prevent damage to any support structures. Any equipment or structure damaged or lost must be
replaced by the Contractor (with items approved by the Engineer) at no cost to the Department.
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3.2.

3.3.

34.

3.5.

3.6.

3.7.

6292

Mechanical Components. Ensure that all fasteners, including bolts, nuts, and washers with a diameter less
than 5/8 in. are Type 316 or 304 stainless steel and meet the requirements of ASTM F593 and ASTM F594
for corrosion resistance. Ensure that all bolts and nuts 5/8 in. and over in diameter are galvanized and meet
the requirements of ASTM A307. Separate dissimilar metals with an inert dielectric material.

Wiring. Install all wiring and electrical work supplying power to the equipment in a neat workmanlike manner.
Supply and install all wiring necessary to interconnect RVDS sensors to the traffic signal cabinet and
incidentals necessary to complete the work. Furnish and install any additional required wiring at no additional
cost to the Department.

Wiring must be cut to proper length prior to installation. Provide cable slack for ease of removal and
replacement. All cable slack must be neatly laced with lacing or straps in the bottom of the cabinet. Ensure
cables are secured with clamps.

Grounding. Ensure all RVDS components, cabinets, and supports are grounded in accordance with the
NEC and manufacturer recommendations.

Relocation of RVDS Field Equipment. Perform the relocation in strict conformance with the requirements
herein and as shown on the plans. Completion of the work will present a neat, workmanlike, and finished
appearance. Maintain safe construction practices during relocation.

Inspect the existing RVDS field equipment with a representative from the Department and document any
evidence of damage prior to removal. Conduct a pre-removal test in accordance with the testing
requirements contained in this Item to document operational functionality. Remove and deliver equipment
that fails inspection to the Department.

Prior to removal of existing RVDS field equipment, disconnect and isolate the power cables from the electric
power supply and disconnect all communication cabling from the equipment located inside the cabinet. Coil
and store power and communication cabling inside the cabinet until relocation. Remove existing RVDS field
equipment as shown on the plans only when authorized by the Engineer.

Use care to prevent damage to any support structures. Any equipment or structure damaged or lost must be
replaced by the Contractor (with items approved by the Engineer) at no cost to the Department.

Make all arrangements for connection to the power supply and communication source including any permits
required for the work to be done under the Contract. Provide wire for the power connection at least the
minimum size indicated on the plans and insulated for 600 V. Meet the requirements of the NEC, latest
edition.

Removal of RVDS Field Equipment. Perform the removal in strict conformance with the requirements
herein and as shown on the plans. Completion of the work will present a neat, workmanlike, and finished
appearance. Maintain safe construction practices during removal.

Disconnect and isolate any existing electrical supply prior to removal of existing field equipment.

Use care to prevent damage to any support structures. Any equipment or structure damaged or lost must be
replaced by the Contractor (with items approved by the Engineer) at no cost to the Department.

All materials not designated for reuse or retention by the Department will become the property of the
Contractor and be removed from the project site at the Contractor's expense. Deliver items to be retained by
the Department to a location shown on the plans or general notes. The Contractor is fully responsible for any
removed equipment until released by the Engineer.

Documentation. Provide electronic copy operation and maintenance manuals, along with a copy of all
product documentation on electronic media. Include the following documentation:

m Complete and accurate schematic diagrams,

3-6 10-18
Statewide



3.8.

3.9.

6292

Complete installation procedures,

Manufacturer's specifications (functional, electrical, mechanical, and environmental),
Complete maintenance and trouble-shooting procedures, and

Explanation of product operation.

Warranty as specified in Section 3.8.

The RVDS must pass testing to ensure functionality and reliability prior to delivery. These include functional
tests for internal subassemblies, a 24 hr. minimum unit level burn-in test, and a unit functionality test. Provide
test results and supporting documentation, including serial number tested, must be submitted for each
RVDS. If requested, manufacturing data per serial number must be provided for each RVDS.

Unless deemed unnecessary by the Project Engineer or TRF-TM, Provide certification from an independent
laboratory demonstrating compliance with NEMA TS2 environmental requirements for temperature, humidity,
transients, vibration, and shock.

Unless deemed unnecessary by the Project Engineer or TRF-TM, Provide third party enclosure test results
demonstrating the sensor enclosure meets Type 4X criteria.

Unless deemed unnecessary by the Project Engineer or TRF-TM, Provide evidence of RVDS manufacturer's
quality assurance program, including proof that the manufacturer of the RVDS is either ISO 9001 certified or
other quality management system programs for manufacturing RVDS.

Warranty. Ensure that the detection system has a manufacturer's warranty covering defects for a minimum
of 5 years from the date of final acceptance. In addition to the terms required by Article 8 of TO-8000, Ensure
the warranty includes providing replacements, within 10 calendar days of notification, for defective parts and
equipment during the warranty period at no cost to the Department.

Training and Support. Provide manufacturer approved end user training to the Department and their
representatives. Training must include instruction on system configuration, operation, and maintenance.
Provide training for a minimum of 10 Department-designated representatives up to 8 hs., including both class
and field training.

Ensure that the detection system manufacturer will provide product support for a minimum of 5 years from
the date of final acceptance.

41.

4.2.

43.

44

TESTING

Perform the following tests on equipment and systems unless otherwise shown on the plans. The
Department may witness all the tests.

Stand-Alone Test. Conduct a Stand-Alone Test for each unit after installation. The test must exercise all
stand-alone (non-network) functional operations and verify that RVDS is placing detector contact closure to
assigned detector channels in the traffic signal controller assembly. Notify the Engineer 5 working days
before conducting this test.

Consequences of Test Failure. If a unit fails a test, provide a new unit and then repeat the test until
successfully completed.

Final Acceptance Test. Conduct a Final Acceptance Test on the complete functional system. Demonstrate
all control, monitoring, and communication requirements and operate the system for 30 days. The Engineer
will furnish a Letter of Approval stating the first day of the Final Acceptance Test.

Consequences of Final Acceptance Test Failure. If a defect within the system is detected during the Final
Acceptance Test, document and correct the source of failure. Once corrective measures are taken, monitor
the point of failure until a consecutive 30 day period free of defects is achieved.
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45.1.

452.

6292
Relocation

Pre-Test. Provide 5 copies of the test procedures to include tests of the basic functionality of the unit and
blank data forms to the Engineer for review and comment as part of material documentation requirements.
Functionality tests may include, but are not limited to, physical inspection of the unit and cable assemblies.
Include the sequence of the tests in the procedures along with acceptance thresholds. The Engineer will
comment, approve, or reject test procedures within 30 days after Contractor submittal of test procedures.
Rejected test procedures must be resubmitted within 10 days. Review time is calendar days. Conduct all
tests in accordance with the approved test procedures.

Conduct basic functionality testing prior to removal of RVDS field equipment. Test all functional operations of
the equipment in the presence of representatives of the Contractor and the Department. Ensure that both
representatives sign the test report indicating that the equipment has passed or failed each function. Once
removed, the equipment becomes the responsibility of the Contractor until accepted by the Department.
Compare test data prior to removal and after installation. The performance test results after relocation must
be equal to or better than the test results prior to removal. Repair or replace those components within the
system that failed after relocation but passed prior to removal.

Post-Test. Testing of the RVDS field equipment is to relieve the Contractor of system maintenance. The
Contractor will be relieved of the responsibility for system maintenance in accordance with ltem 7, “Legal
Relations and Responsibilities” after a successful test period. The Contractor will not be required to pay for
electrical energy consumed by the system.

After all existing RVDS field equipment has been installed, conduct approved continuity, stand alone, and
performance tests. Furnish test data forms containing the sequence of tests including all the data taken as
well as quantitative results for all tests. Submit the test data forms to the Engineer at least 30 days prior to
the day the tests are to begin. Obtain Engineer’s approval of test procedures prior to submission of
equipment for tests. Send at least 1 copy of the data forms to the Engineer.

Conduct an approved stand-alone test of the equipment installation at the field sites. At a minimum, exercise
all stand-alone (non-network) functional operations of the field equipment with all the equipment installed per
the plans as directed by the Engineer. Complete the approved data forms with test results and turn over to
the Engineer for review and either acceptance or rejection of equipment. Give at least 30 working days’
notice prior to all tests to permit the Engineer or his representative to observe each test.

The Department will conduct approved RVDS field equipment system tests on the field equipment with the
central equipment. The tests will, as a minimum, exercise all remote control functions and display the return
status codes from the controller.

If any unit fails to pass a test, prepare and deliver a report to the Engineer. Describe the nature of the failure
and the corrective action needed. If the failure is the result of improper installation or damage during
reinstallation, reinstall or replace the unit and repeat the test until the unit passes successfully, at no
additional cost to the Department or extension of the Contract period.

MEASUREMENT

New RVDS furnished and installed by the Contractor will be measured by each approach to the signalized
intersection.

RVDS furnished by the Department for the Contractor to install only will be measured by each approach to
the signalized intersection.

Existing RVDS to be relocated or removed will be measured by each sensor relocated or removed.
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6.1.

6.2.

6.3.

6.4.

6.5.

PAYMENT

Furnish and Install. The work performed and materials furnished in accordance with this ltem and
measured as provided under “Measurement” will be paid for at the unit bid price for “RVDS (Presence
Detection Only)”, “RVDS (Advance Detection Only)” and “RVDS (Presence and Advance Detection).”

This price is full compensation for furnishing, installing, configuring, integrating, and testing the completed
installation including RVDS equipment, voltage converters or injectors, cables, connectors, associated
equipment, and mounting hardware; and for all labor, tools, equipment, any required equipment modifications
for electrical service, documentation, testing, training, software, warranty and incidentals necessary to
complete the work.

Install Only. The work performed and materials furnished in accordance with this Item will be paid for at the
unit bid price for “RVDS (Presence Detection Only) (Install Only)”, “RVDS (Advance Detection Only) (Install
Only)” and “RVDS (Presence and Advance Detection) (Install Only).”

This price is full compensation for making fully operational a radar vehicle detection system furnished by the
Department; installing, configuring, integrating, and testing the completed installation including RVDS
equipment, voltage converters or injectors, cables, connectors, associated equipment, and mounting
hardware; and for all labor, tools, equipment, any required equipment modifications for electrical service,
documentation, testing, training, software, and incidentals necessary to complete the work.

Relocate. The work performed and materials furnished in accordance with this Item will be paid for at the
unit bid price for “Relocate RVDS.” This price is full compensation for relocating and making fully operational
existing RVDS field equipment; furnishing and installing additional cables or connectors; for testing, delivery
and storage of components designated for salvage or reuse; and all testing, training, software, equipment,
any required equipment modifications for electrical service, labor, materials, tools, and incidentals necessary
to complete the work.

Remove. The work performed and materials furnished in accordance with this Item will be paid for at the unit
bid price for “Remove RVDS.” This price is full compensation for removing existing RVDS equipment;
removal of cables and connectors; for testing, delivery and storage of components designated for salvage;
and all testing training, software, equipment, labor, materials, tools, and incidentals necessary to complete
the work.

Communication Cable. All communication cables necessary to make the RVDS fully operational will be
subsidiary to this Item.
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Special Specification 6306 — o

Texas

Video Imaging Vehicle Detection System y L

1.

DESCRIPTION

Furnish, install, relocate, or remove video imaging vehicle detection system (VIVDS) at locations shown on
the plans, or as directed. Use VIVDS listed on the Department’s Prequalified Products List.

2.1.

22.

MATERIALS

General. Furnish, assemble, and install only new materials except as allowed for relocation of VIVDS
equipment. Ensure all VIVDS within the project are from the same manufacturer.

VIVDS must analyze video images and produce vehicle detector outputs that can serve as inputs to a traffic
signal controller. Provide VIVDS field equipment that is compatible with existing infrastructure and software

located in the Department’s Traffic Management Control Centers across the state as directed. VIVDS must

meet Department TSS Protocol requirements when integration with Traffic Management Center software or
systems is shown on the plans.

VIVDS equipment must include the following:

m Camera and mounting hardware (fixed or variable focal length; infrared; or 360° “fish-eye”),
m VIVDS processor,

m Cabinet control unit and associated devices required for system integration, and

m Data, power, and communication cable, connectors, and assemblies.

The VIVDS must use one or more cameras and video processing equipment to accurately provide detector
calls for the intersection, approach, or roadway segment where they are installed, and provide detection as
shown on the plans. A single camera placed per manufacturer recommendations must be capable of
monitoring and detecting 5 lanes of traffic simultaneously.

Ensure the system is designed and constructed with subassemblies, circuits, cards, and modules to
maximize standardization and commonality.

Ensure field replaceable parts are accessible for inspection and maintenance. Provide test points for
checking essential voltages and waveforms.

VIVDS devices must self-recover from power failure once power is restored.

Configuration and Management. Ensure that the VIVDS allows local and remote configuration and
monitoring. The VIVDS must allow the user to fully configure the system and place detection zones using a
mouse, monitor, and keyboard (or keypad) connected to the VIVDS. Provide each VIVDS with all associated
equipment required to configure and operate the system in a field environment including a video monitor,
mouse, keyboard (or keypad), software, and interface cables as applicable. The VIVDS must also support
local configuration and monitoring using a laptop computer, but must not require a computer for local
configuration, monitoring, and operation.

Ensure that the system can display detection zones and detection activations overlaid on live video from
VIVDS cameras.

Ensure that the VIVDS allows a user to edit previously defined configuration parameters, including size,
placement, and sensitivity of detection zones.
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2.3.

24.

25.

26.

6306

Ensure that the VIVDS retains its programming in nonvolatile memory. Ensure that the detection system
configuration settings can be saved to a computer and restored from a saved file locally and remotely. The
system must allow stored configurations to be modified for fine-tuning and optimization. The VIVDS must
continue to detect vehicles and operate normally while configuration and detection zone modifications are
made.

Ensure the VIVDS does not require adjustment or recalibration to maintain performance once initial
calibration and configuration is complete.

Detection Zones. The VIVDS must allow a user to configure detection zones using a graphical user
interface (GUI) superimposed on a video image of the roadway. Ensure detection zones can be placed
anywhere within a camera field of view. Ensure VIVDS detection zones can detect vehicle presence and
collect traffic data, such as traffic counts.

Detection zones must appear as lines or polygons in the field of view. The system must allow a minimum of 8
detection zones per field of view. VIVDS detection zones must be able to provide detection equivalent to a 6
ft. by 6 ft. loop. Ensure zones can be sized, shaped, and overlapped to accurately detect vehicles at the
locations shown on the plans.

The system must allow zones to be configured with directionality, delay, extension, and logic functions
including “AND” and “OR.” If each detection zone provides a unique output to the signal controller and the
controller includes logical functions, then the VIVDS is not required to support logic functions.

Ensure zones displayed on a monitor provide a visual indication when vehicles are detected during
configuration and operation.

Detection. VIVDS processor must compensate for minor camera movement. Movement up to 2% of field of
view at 400 ft. must not produce a false detection.

Ensure VIVDS processor operates regardless of whether monitoring equipment is connected. If monitoring
equipment is connected to the processor unit, vehicle detections are displayed real-time as they occur.

VIVDS must simultaneously detect vehicles in all lanes. VIVDS must be able to accurately detect
approaching and departing vehicles in multiple lanes. VIVDS is configurable for which direction of travel to
detect. Ensure vehicles traveling in any direction other than the configured direction of travel (e.g., cross-
street and wrong-way traffic) do not activate a call to the controller.

Ensure a constant call is placed on outputs associated with zones or cameras that are in an error state or
failed. Ensure a constant call is placed on assigned outputs whenever the system is unable to provide
accurate detection.

Accuracy. Ensure VIVDS individual lane accuracy for vehicle presence detection is within 5% of actual.

Camera. Use color or thermal cameras that are provided as part of an engineered system by the VIVDS
processor manufacturer or approved for use by the VIVDS processor manufacturer. Ensure that analog
cameras provide NTSC composite video with a minimum resolution of at least 480 TVL.

Cameras must produce useable video suitable for detection in low light. Cameras with day and night modes
must automatically and seamlessly transition between modes without producing vehicle detection errors such
as false calls and missed calls. Nighttime monochrome operation must produce feature resolvable video with
luminance as low as 0.1 lux. Nighttime color operation must produce feature resolvable video with luminance
as low as 1.0 lux.

Cameras must produce resolvable features in the video with luminance as high as 10,000 lux.
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26.2.

2.7.

6306

Visual spectrum cameras must include automatic electronic shutter and iris control based on average scene
luminance.

Variable focal length lenses must be adjustable from 6 mm to 34 mm.

Processed images produced by the VIVDS must use a standard encoding format such as H.264 or MJPEG
unless otherwise shown on the plans.

Thermal cameras. Thermal imaging cameras must use a long-life, uncooled vanadium oxide
microbolometer thermal detector with a spectral range of 7.5 to 13.5 pum.

Ensure analog video is compliant with National Television System Committee (NTSC) Standard and has a
minimum NTSC array format of 320 x 240 with a 76,800 pixel effective resolution.

Camera enclosure. Camera and lens assembly must be housed in an enclosure designed for outdoor use.
The housing must be light in color to limit solar heating and prolong equipment life. Enclosure, including
cable connections, must be waterproof and dust tight with a NEMA Type 4 rating.

Ensure enclosures for visual spectrum cameras include a sunshield. Sunshield must protrude beyond the
front edge of the enclosure and divert water away from the camera's field of view. Ensure the sunshield
overhang is adjustable. Any plastics used in the construction of the enclosure must include ultraviolet
inhibitors.

Ensure the enclosure allows the camera horizon to be rotated in the field during installation. Ensure camera
focus and zoom can be adjusted, if necessary, without entering the camera enclosure.

The camera enclosure must be provided with mounting bracket designed to mount directly to a pole, mast-
arm, or other structure. Ensure the bracket allows the camera to be panned and tilted for alignment and then
locked into place once properly positioned.

The camera enclosure with camera and lens installed must weigh 10 Ib. or less.

Camera housing must include a means to prevent the formation of ice or condensation. If camera housing
includes a heater, wiper, or other electronically controlled mechanism, such mechanism does not interfere
with the camera operation or video signal.

Video Processor. Ensure the VIVDS includes a machine vision processor that provides video analysis,
presence detection, and interfaces for inputs and outputs. VIVDS must provide data collection features,
including storage and reporting of collected vehicle detection data, when shown on the plans.

VIVDS must be able to interface with the traffic controller unit (CU) via the detector rack, SDLC, or another
detector interface described in NEMA TS2-2016, unless otherwise shown on the plans. Solid state detection
outputs must meet the requirements of NEMA TS2-2016, 6.5.2.26.

Each VIVDS detector rack card must have a minimum of 4 detector outputs. The system must be able to
provide a total of 24 detection outputs. Ensure each zone and output is user definable, and previously saved
zones can be redefined.

The system must be capable of functioning as a detector BIU using an RS-485 SDLC connector. TS2 Type 1
VIVDS must include indicators that display detector output status for verification of calls.

Analog video inputs must use BNC connectors or be routed through existing loop inputs using connections
designed for that purpose. Analog video outputs must use BNC or RCA connectors. Use of external cable
connections to create a combined video output is not allowed.

Ensure processor includes provisions to view video image in the field and remotely.
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29.

2.10.

2.11.
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VIVDS processors installed in the traffic controller cabinet must utilize digital video or accommodate
asynchronous, synchronous, and line-locked analog video as part of a complete system engineered by the
VIVDS manufacturer.

Camera Interface Panel. Supply the VIVDS with a camera interface panel as required by the manufacturer
that provides a cabinet connection point between field wiring from VIVDS cameras and VIVDS equipment in
the cabinet. The interface panel must be provided by the VIVDS manufacturer as part of a complete
engineered system. The panel must include terminal facilities and surge suppression for all conductors used
to connect VIVDS field equipment, including camera power and communications. Interface panels for analog
cameras must include a 10 amp breaker or blade type fuses and a power terminal strip with a minimum of
eight (8) 8/32 binder head screws for camera power connections. The panel must also have, as a minimum,
four (4) coax protectors (EDCO CX06 or equivalent). Additional lightning and transient protection will be
allowed. All components that reside on the panel must be Department approved. For cameras utilizing POE
the interface panel must consist of surge protection meeting GR 1089 standards.

Ensure interface panel is capable of being mounted on the side walls of the controller cabinet. Video
connections must be isolated from earth ground.

Cabling. Supply the VIVDS with connector cables of the appropriate length for each installation site.
Connector cables must include all conductors necessary for power, video, and communication. All cabling
used must meet the minimum recommended specifications of the VIVDS manufacturer.

Ensure the power and data cable connectors are IP 67 to protect against intrusion of solids and water.
External connectors must be quick disconnect and keyed to prevent improper connections. All wiring must be
color coded and marked appropriately. Ensure all conductors that interface with the connector are encased in
a single jacket.

Fiber optic cable, if used, must meet the requirements of Special Specification Item Intelligent Transportation
System (ITS) Fiber Optic Cable.

If coaxial cable is used, it must be low loss, 75 ohm, precision video cable suited for outdoor installation and
approved by the VIVDS manufacturer.

RS-485 and RS-232 communication cable must meet the requirements of Special Specification 6004
Networking Intelligent Transportation System (ITS) Communications Cable.

Communication. Ensure that the VIVDS includes a minimum of one serial or Ethernet communications
interface.

Ensure serial interfaces and connectors conform to Telecommunications Industry Association (TIA)-232
standards. Ensure that the serial ports support data rates up to 115200 bps; error detection utilizing parity
bits (i.e., none, even, and odd); and stop bits (1 or 2).

Ensure that wired Ethernet interfaces provide a 10/100 Base TX connection. Verify that all unshielded twisted
pair/shielded twisted pair network cables and connectors comply with TIA-568.

Ensure wireless communications are secure and that wireless devices are Federal Communications
Commission (FCC) certified. Ensure that the FCC identification number is displayed on an external label and
that all detection system devices operate within their FCC frequency allocation.

Ensure the system can be configured and monitored via one or more communications interface. Ensure that
all communication addresses are user programmable.

Software. Ensure the VIVDS manufacturer includes all software required to configure and monitor operation
of VIVDS field equipment locally and remotely. VIVDS software must be a stable production release
approved by the Department’s Traffic Operations Division.
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Ensure VIVDS computer software includes a GUI that displays all configured lanes and provides visual
representation of all detected vehicles. Server software must be designed to run on the Windows Server
operating system (Windows Server 2012 or newer). Client workstation software must be designed to run on
Microsoft Windows 7 Professional and newer.

VIVDS software must allow the user to program, operate, exercise, diagnose, and read status of all VIVDS
features and functions using a laptop computer.

VIVDS computer software must be able to communicate with VIVDS field devices using TCP/IP and serial
connections. The software must provide for local and remote configuration and monitoring, including display
of detection zone activations on live video and modification of existing detection zone layouts.

System software must provide the user complete control over the configuration process for VIVDS devices
and allow the user to load new firmware into non-volatile memory of VIVDS field devices locally and over any
supported communication channel including TCP/IP networks.

The system software must include the ability to retrieve and store data collected by VIVDS field devices.
Ensure all licenses required for operation and use of software are included at no additional cost.

Software updates must be provided at no additional cost during the warranty period.

Mechanical. VIVDS detector card rack units must comply with dimensions specified in NEMA TS2-2016,
6.52.2.2.

Ensure that all parts are fabricated from corrosion resistant materials, such as plastic, stainless steel,
aluminum, or brass.

Ensure that all screws, nuts, and locking washers are stainless steel. Do not use self-tapping screws.

Ensure equipment is clearly and permanently marked with manufacturer name or trademark and part number
as well as date of manufacture or serial number.

Ensure VIVDS is modular in design for ease of field replacement and maintenance.
All printed circuit boards must have conformal coating to protect against moisture and fungus.

Electrical. Ensure equipment is designed to protect personnel from exposure to high voltage during
installation, operation, and maintenance. Ensure all connections include the manufacturer recommend surge
protective device (SPD). SPDs must not interfere with the performance of the VIVDS. VIVDS electrical
design must be modular.

Ensure the VIVDS operates on nominal 120 Vac. A power converter must be provided for devices that do not
operate on nominal 120 Vac. Camera sensors must operate between 12 Voc and 28 Voc.

Environmental. All VIVDS devices must operate properly during and after being subjected to the
environmental testing procedures described in NEMA TS2, Section 2. VIVDS cameras must be able to
withstand the maximum wind load defined in the Department’s basic wind velocity zone map standard
without any damage or loosening from structure.

Connectors and Harnesses. External connections exposed to the outdoor environment must be made with
weatherproof connectors. Connectors must be keyed to ensure correct alignment and mating.

Ensure all conductors are properly color coded and identified. Ensure that every conductive contact surface
or pin is gold-plated or made of a noncorrosive, nonrusting, conductive metal.
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RS-485 and RS-232 communication cables must:

B be shielded, twisted pair cable with a drain wire,

have a nominal capacitance conductor to conductor @ 1Khz = 26pF/ ft.,
have nominal conductor DC resistance @ 68°F < 15 ohms/1,000 ft.,

be one continuous run with no splices, and

be terminated only on the two farthest ends of the cable.

Documentation. Provide hardcopy operation and maintenance manuals, along with a copy of all product
documentation on electronic media. Include the following documentation for all system devices and software:

B operator manuals,

® installation manuals with installation procedures,

B maintenance and troubleshooting procedures, and

B manufacturer's specifications (functional, electrical, mechanical, and environmental).

Provide certification from an independent laboratory demonstrating compliance with NEMA TS2
environmental requirements for temperature, humidity, transients, vibration, and shock.

Provide certification that VIVDS electronic equipment meets FCC Class B requirements for electromagnetic
interference and emissions.

Ensure the VIVDS system manufacturer has a quality assurance program for manufacturing VIVDS as
described in this specification. Manufacturer of the VIVDS must be ISO 9001 certified, or provide a copy of
the company quality manual for review.

The VIVDS must pass testing to ensure functionality and reliability before delivery. Test results and
supporting documentation, including serial number tested, must be submitted for each VIVDS. If requested,
manufacturing data per serial number must be provided for each VIVDS.

Warranty. Warrant the equipment against defects or failure in design, materials, and workmanship for a
minimum of 5 yr. or in accordance with the manufacturer’s standard warranty if that warranty period is
greater. The start date of the manufacturer’s standard warranty will begin after the equipment has
successfully passed all tests contained in the final acceptance test plan. Any VIVDS equipment with less
than 90% of its warranty remaining after the final acceptance test is completed will not be accepted by the
Department. Guarantee that equipment furnished and installed for this project performs per the
manufacturer’s published specifications. Assign, to the Department, all manufacturer’s normal warranties or
guarantees on all electronic, electrical, and mechanical equipment, materials, technical data, and products
furnished for and installed on the project.

Malfunctioning equipment must be repaired or replaced at the Contractor's expense before completion of the
final acceptance test plan. Furnish replacement parts for all equipment within 10 days of notification of failure
by the Department.

During the warranty period, technical support must be available via telephone within 4 hr. of the time a call is
made by a user, and this support must be available from factory certified personnel.

Training. Conduct a training class for a minimum of 8 hr., unless otherwise directed, for up to 10
representatives designated by the Department on installation, configuration, operation, testing, maintenance,
troubleshooting, and repair. Submit a training session agenda, a complete set of training material, the names
and qualifications of proposed instructors, and proposed training location for approval at least 30 days before
the training. Conduct training within the local area unless otherwise directed. Provide 1 copy of course
material for each attendee. Ensure that training includes:

[ | “Hands-on” operation of system software and equipment;

[ | explanation of all system commands, their function and usage; and

[ | system “troubleshooting,” operation, and maintenance.
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3.1.

3.2.

3.3.

34.

3.5.

3.6.

3.7.

CONSTRUCTION

System Installation. Install VIVDS devices and configure detection zones and settings as shown on the
plans, in accordance with the manufacturer’'s recommendations, and as directed. Provide configuration file
backups, including detector placement, names, communication settings, and output assignments.
Completion of the work must present a neat, workmanlike, and finished appearance.

VIVDS installer must be certified by VIVDS manufacturer in proper installation setup and procedures. VIVDS
integrator must be certified by the manufacturer for training end users in the maintenance, configuration, and
operation of VIVDS.

Ensure VIVDS detector rack cards are properly installed and seated in the controller cabinet detector rack
and use the card edge connector to obtain power and provide outputs. Rewiring the backplane or any other
cabinet panel for the system is not permitted except for power and grounding for camera interface panels,
wiring from the video camera sensor to the loop detector panel for the video signal inputs, as applicable, and
wiring to obtain power for the VIVDS cameras.

Mount and aim cameras in a manner that eliminates as much environmentally generated glare as possible.

All' wiring must be cut to proper length before assembly. Provide cable service loops. All cable slack must be
neatly laced and placed in the bottom of the cabinet. Ensure cables are secured with clamps. Ensure cables
between the controller cabinet and VIVDS cameras are continuous with no splices.

Provisions must be made for installation and configuration of software on Department computers.

Temporary Use. When shown on the plans, the VIVDS equipment must be used to provide vehicle detection
on a temporary basis. When the permanent vehicle detection system and related equipment are installed and
made operational, the VIVDS equipment must be carefully removed and delivered to the location shown on
the plans.

Mechanical Components. Ensure that all fasteners, including bolts, nuts, and washers with a diameter less
than 5/8 in. are Type 316 or 304 stainless steel and meet the requirements of ASTM F593 and ASTM F594
for corrosion resistance. Ensure that all bolts and nuts 5/8 in. and over in diameter are galvanized and meet
the requirements of ASTM A307. Separate dissimilar metals with an inert dielectric material.

Wiring. All wiring and electrical work supplying the equipment must meet the requirements of the most
current version of the National Electrical Code (NEC). Supply and install all wiring necessary to interconnect
VIVDS cameras to the controller cabinet and incidentals necessary to complete the work. If additional cables
are required, the Contractor must furnish and install them at no additional cost to the Department. Provide
conductors at least the minimum size indicated on the plans and insulated for 600 V.

Cables must be cut to proper length before assembly. Provide cable slack for ease of removal and
replacement. All cable slack must be neatly laced with lacing or straps in the bottom of the cabinet. Ensure
cables are secured with clamps and include service loops.

Electrical Service. The Contractor is responsible for checking the local electrical service to determine if a
modification is needed for the equipment.

Grounding. Ensure all VIVDS devices and supports are grounded in accordance with the NEC and
manufacturer recommendations.

Relocation of VIVDS Field Equipment. Perform the relocation in strict conformance with the requirements
herein and as shown on the plans. Completion of the work will present a neat, workmanlike, and finished
appearance. Maintain safe construction practices during relocation.
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Inspect the existing VIVDS field equipment with a representative from the Department and document any
evidence of damage before removal. Conduct a pre-removal test in accordance with the testing requirements
contained in this ltem to document operational functionality. Remove and deliver equipment that fails
inspection to the Department.

Before removal of existing VIVDS field equipment, disconnect and isolate the power cables from the electric
power supply and disconnect all communication cabling from the equipment located inside the cabinet. Coil
and store power and communication cabling inside the cabinet until such time that it can be relocated.
Remove existing VIVDS field equipment as shown on the plans only when authorized by the Engineer.

Use care to prevent damage to any support structures. Any equipment or structure damaged or lost must be
replaced by the Contractor (with items approved by the Engineer) at no cost to the Department.

Make all arrangements for connection to power and communications including any permits required for the
work to be done under the Contract. Provide conductors for the power connection at least the minimum size
indicated on the plans and insulated for 600 V. Meet the requirements of the NEC most current version.

Removal of VIVDS Field Equipment. Perform the removal in strict conformance with the requirements
herein and as shown on the plans. Completion of the work will present a neat, workmanlike, and finished
appearance. Maintain safe construction practices during removal.

Disconnect and isolate any existing electrical power supply before removal of existing field equipment.

Use care to prevent damage to any support structures. Any equipment or structure damaged or lost must be
replaced by the Contractor (with items approved by the Engineer) at no cost to the Department.

All materials not designated for reuse or retention by the Department will become the property of the
Contractor and be removed from the project site at the Contractor's expense. Deliver items to be retained by
the Department to a location shown on the plans or general notes. The Contractor is fully responsible for any
removed equipment until released by the Engineer.

Contractor Experience Requirements. Contractor or designated subcontractor must meet the following
experience requirements:

Minimum Experience. Three years of continuous existence offering services in the installation of VIVDS.

Completed Projects. Three completed projects where personnel installed, tested, and integrated VIVDS
field equipment. The completed installations must have been in continuous satisfactory operation for a
minimum of 1 yr.

Equipment Experience. One project (may be 1 of the 3 projects in the preceding paragraph) in which the
personnel worked in cooperation with technical representatives of the equipment supplier to perform
installation, integration, or acceptance testing of the work. The Contractor will not be required to furnish
equipment on this project from the same supplier who was referenced in the qualification documentation.

Submit the names, addresses, and telephone numbers of the references that can be contacted to verify the
experience requirements given above.

41.

TESTING

Ensure that the following tests are performed on equipment and systems unless otherwise shown on the
plans. The Department may witness all the tests.

Test Procedures Documentation. Provide an electronic copy of the test procedures and blank data forms
60 days before testing for each test required on this project. Include the sequence of the tests in the
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43.2.

433.

4.4,

441,

45.

4.6.
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procedures. The Engineer will approve test procedures before submission of equipment for tests. Conduct all
tests in accordance with the approved test procedures.

Record test data on the data forms as well as quantitative results. Ensure the data forms are signed by an
authorized representative (company official) of the equipment manufacturer.

Design Approval Test. Ensure that the VIVDS has successfully completed a Design Approval Test that
confirms compliance with the environmental requirements of this specification.

Provide a certification and test report from an independent testing laboratory as evidence of a successfully
completed Design Approval Test. Ensure that the testing by this laboratory is performed in accordance with
the requirements of this specification.

Demonstration Test. Conduct a Demonstration Test on applicable equipment at an approved Contractor
facility. Notify the Engineer 10 working days before conducting this testing. Perform the following tests:

Examination of Product. Examine each unit carefully to verify that the materials, design, construction,
markings, and workmanship comply with the requirements of this specification.

Continuity Tests. Check the wiring to determine conformance with the requirements this specification.

Operational Test. Operate each unit for at least 15 min. to permit equipment temperature stabilization and
observation of a sufficient number of performance characteristics to ensure compliance with this
specification.

Stand-Alone Test. Conduct a Stand-Alone Test for each unit after installation. The test must exercise all
stand-alone (non-network) functional operations. Notify the Engineer 5 working days before conducting this
test.

Performance Test. Ensure the VIVDS meets functional performance requirements of Section 2.55 using the
following methods:

Verify presence detection accuracy at installed field sites by comparing sample data collected from the
detection system with ground truth data collected by human observation. Collect samples and ground truth
data for each detection zone for a minimum of 5 minutes during a peak period and 5 minutes during an off-
peak period. Ensure the sample period for each zone includes a minimum of 3 vehicles. Perform tests in the
presence of the Engineer.

Recorded video of all cameras showing vehicle detections during a 24 hr. period at each intersection must be
provided within 30 days upon request. This video must allow verification of proper camera placement, field of
view, focus, detection zone placement, and operation.

System Integration Test. Conduct a System Integration Test on the complete functional system.
Demonstrate all control and monitor functions for each system component and operate the system for 72 hr..
Supply 2 copies of the System Operations manual before the System Integration Test. Notify the Engineer 10
working days before conducting this testing. The Department may witness all the tests. Conduct a System
Integration Test on the complete functional system. Demonstrate all control and monitor functions for each
system component for 72 hr. Supply 2 copies of the System Operations manual before the System
Integration Test. Notify the Engineer 10 working days before conducting this testing.

Consequences of Test Failure. If a unit fails a test, submit a report describing the nature of the failure and
the actions taken to remedy the situation before modification or replacement of the unit. If a unit requires
modification, correct the fault and then repeat the test until successfully completed. Correct minor
discrepancies within 30 days of written notice to the Engineer. If a unit requires replacement, provide a new
unit and then repeat the test until successfully completed. Major discrepancies that will substantially delay
receipt and acceptance of the unit will be enough cause for rejection of the unit.
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If a failure pattern develops in similar units within the system, implement corrective measures, including
modification or replacement of units, to all similar units within the system as directed. Perform the corrective
measures without additional cost or extension of the contract period.

Final Acceptance Test. Conduct a Final Acceptance Test on the complete functional system. Demonstrate
all control, monitor, and communication requirements and operate the system for 90 days. The Engineer will
furnish a Letter of Approval stating the first day of the Final Acceptance Test. The completion of the Final
Acceptance Test occurs when system downtime due to mechanical, electrical, or other malfunctions to
equipment furnished or installed does not exceed 72 hr. and any individual points of failure identified during
the test period have operated free of defects.

Consequences of Final Acceptance Test Failure. If a defect within the system is detected during the Final
Acceptance Test, document and correct the source of failure. Once corrective measures are taken, monitor
the point of failure until a consecutive 30-day period free of defects is achieved.

If after completion of the initial test period, the system downtime exceeds 72 hr. or individual points of failure
have not operated for 30 consecutive days free of defects, extend the test period by an amount of time equal
to the greater of the downtime more than 72 hr. or the number of days required to complete the performance
requirement of the individual point of failure.

Relocation and Removal

Pre-Test. Tests may include, but are not limited to, physical inspection of the unit and cable assemblies.
Include the sequence of the tests in the procedures along with acceptance thresholds. Contractor to
resubmit, if necessary, rejected test procedures for final approval within 10 days. Review time is calendar
days. Conduct all tests in accordance with the approved test procedures.

Conduct basic functionality testing before removal of VIVDS field equipment. Test all functional operations of
the equipment in the presence of representatives of the Contractor and the Department. Ensure that both
representatives sign the test report indicating that the equipment has passed or failed each function. Once
removed, the equipment becomes the responsibility of the Contractor until accepted by the Department.
Compare test data before removal and test data after installation. The performance test results after
relocation must be equal to or better than the test results before removal. Repair or replace those
components within the system that failed after relocation, but passed before removal.

Post-Test. Testing of the VIVDS field equipment is for relieving the Contractor of maintenance of the system.
The Contractor will be relieved of the responsibility for maintenance of the system in accordance with ltem 7,
“Legal Relations and Responsibilities,” after a successful test period. The Contractor will not be required to
pay for electrical energy consumed by the system.

After all existing VIVDS field equipment has been installed, conduct approved continuity, stand alone, and
performance tests. Furnish test data forms containing the sequence of tests including all the data taken as
well as quantitative results for all tests. Submit the test data forms to the Engineer at least 30 days before the
day the tests are to begin. Obtain Engineer’s approval of test procedures before submission of equipment for
tests. Send at least 1 copy of the data forms to the Engineer.

Conduct an approved stand-alone test of the equipment installation at the field sites. At a minimum, exercise
all stand-alone (non-network) functional operations of the field equipment installed per the plans as directed.
Complete the approved data forms with test results and turn over to the Engineer for review and either
acceptance or rejection of equipment. Give at least 30 working days notice before all tests to permit the
Engineer or his representative to observe each test.

The Department will conduct approved VIVDS field equipment system tests on the field equipment with the
central equipment. The tests will, as a minimum, exercise remote control functions and confirm
communication with field equipment.
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If any unit fails to pass a test, prepare a report and deliver it to the Engineer. Describe the nature of the
failure and the corrective action needed. If the failure is the result of improper installation or damage during
reinstallation, reinstall or replace the unit and repeat the test until the unit passes successfully, at no
additional cost to the Department or extension of the Contract period.

MEASUREMENT

The VIVDS will be measured as each major system component furnished, installed, relocated, made fully
operational, and tested or removed in accordance with this Special Specification or as directed.

The VIVDS communication cable will be measured by the foot of the appropriate media type furnished,
installed, made fully operational, and tested in accordance with this Specification, other referenced Special
Specifications, or as directed.

When the VIVDS is used on a temporary basis, the VIVDS will be measured as each system furnished,
installed, made fully operational, including reconfiguration and removal if required by the plans, and tested in
accordance with this Special Specification or as directed.

This is a plans quantity measurement Item. The quantity to be paid is the quantity shown in the proposal
unless modified by Article 9.2., “Plans Quantity Measurement.” Additional measurements or calculations will
be made if adjustments of quantities are required.

When recorded, video is required. It will be paid for by each camera recorded.

6.1.

6.2.

6.3.

6.4.

PAYMENT

Furnish and Install. The work performed, materials, and all accompanying software furnished in accordance
with this Item and measured as provided under "Measurement” will be paid for at the unit price bid for
"VIVDS Processor System,” "VIVDS Camera Assembly” of the various types, "VIVDS Central Control
Software,” "VIVDS Temporary,” "VIVDS Cabling," and “VIVDS Video Recording.” These prices are full
compensation for furnishing, configuring, placing, and testing all materials and equipment, and for all tools,
labor, equipment, hardware, operational software packages, supplies, support, personnel training, shop
drawings, documentation, and incidentals.

These prices include all interfaces required for the field and remote communications links along with any
associated peripheral equipment, including cables; all associated mounting hardware and associated field
equipment; and incidentals required for a complete and fully functional video imaging vehicle detection
system.

Install Only. The work performed and materials furnished in accordance with this Item will be paid for at the
unit bid price for "VIVDS Processor System (Install Only),” "VIVDS Camera Assembly (Install Only),” "VIVDS
Temporary (Install Only),” and "VIVDS Cabling (Install Only).” This price is full compensation for installing,
configuring, integrating, and testing the completed installation, including VIVDS equipment, voltage
converters or injectors, cables, connectors, associated equipment, and mounting hardware; and for all labor,
tools, equipment, documentation, testing, training, software, and incidentals necessary to complete the work.

Relocate. The work performed and materials furnished in accordance with this Item will be paid for at the
unit bid price for "VIVDS Processor System (Relocate),” "VIVDS Camera Assembly (Relocate),” "VIVDS
Temporary (Relocate),” and "VIVDS Cabling (Relocate)." This price is full compensation for relocating and
making fully operational existing equipment; furnishing and installing additional cables or connectors; testing,
delivery, and storage of components designated for salvage or reuse; and all labor, tools, equipment and
incidentals necessary to complete the work.

Remove. The work performed and materials furnished in accordance with this Item will be paid for at the unit
bid price for "VIVDS Processor System (Remove),” "VIVDS Camera Assembly (Remove),” "VIVDS
Temporary (Remove),” and "VIVDS Cabling (Remove)." This price is full compensation for removing existing
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equipment as shown on the plans; testing, delivery, and storage of components designated for salvage; and
all labor, materials, tools, equipment, and incidentals necessary to complete the work.
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Special Specification 6438 %a)

Mobile Retroreflectivity Data Collection for I
Pavement Markings

Department
of Transportation

1.

DESCRIPTION

Furnish mobile retroreflectivity data collection (MRDC) for pavement markings on roadways as shown on the
plans or as designated by the Engineer. Conduct MRDC on dry pavement only. Provider is defined as the
Contractor or Subcontractor who collects the MRDC data.

2.1

2.2.

2.3.

24.

25.

EQUIPMENT AND PERSONNEL

Mobile Retroreflectometer. Provide a self-propelled, mobile retroreflectometer certified by the Texas A&M
Transportation Institute (TTI) Mobile Retroreflectometer Certification Program.

Portable Retroreflectometer. Provide a portable retroreflectometer that uses 30-meter geometry meeting
the requirements described in ASTM E 1710. Maintain, service, and calibrate all portable retroreflectometers
according to the manufacturer’s instructions.

Operating Personnel for Mobile Retroreflectometer. Provide all personnel required to operate the mobile
retroreflectometer and portable retroreflectometer. Ensure MRDC system operator has a current certification
from the TTI Mobile Retroreflectometer Certification Program to conduct MRDC with the certified mobile
retroreflectometer provided.

Additional Personnel. Provide any other personnel necessary to compile, evaluate, and submit MRDC.

Safety Equipment. Supply and operate all required safety equipment to perform this service.

3.1.

3.2.

3.3.

MRDC DOCUMENTATION AND TESTING

Document all MRDC by county and roadway or as directed by the Engineer. Submit all data to the
Department and to the TTI Mobile Retroreflectometer Certification Program no later than three working days
after the day the data is collected. Submit all raw data collected in addition to all other data submitted.
Provide data files in Microsoft Excel format or a format approved by the Engineer. Provide measurement
notification and field tests as specified. Verification and referee testing may be conducted at the
Department’s discretion.

Preliminary Documentation Sample. Submit a sample data file, video, and map of MRDC data in the
required format 10 working days before beginning any work. The format must meet specification and be
approved by the Engineer before any work may begin.

Initial Documentation Review and Approval. The Department will review documentation submitted for the
first day of MRDC, and if it does not meet specification requirements, will not allow further MRDC until
deficiencies are corrected. The Department will inform the Provider no later than three working days after
submittal if the first day of MRDC does not meet specification requirements. Time charges will continue
unless otherwise directed by the Engineer.

Data File. Provide data files with the following:
m date;
m district number;
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3.5.

3.6.
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county;

Project CSJ number;

name of mobile retroreflectometer operator;

route number with reference markers or other reference information provided by the Engineer to indicate
the location of beginning and end data collection points on that roadway;

cardinal direction;

line type (single solid, single broken, double solid, etc.);

line color;

file name corresponding to video;

data for each centerline listed separately;

average reading taken for each 0.1-mi. interval (or interval designated by the Engineer);

accurate GPS coordinates (within 20 ft.) for each interval;

color-coding for each interval indicating passing or failing, unless otherwise directed by the Engineer
(passing and failing thresholds provided by the Engineer);

graphical representation of the MRDC (y-axis showing retroreflectivity and x-axis showing intervals)
corresponding with each data file;

distance in miles driven while measuring the pavement markings;

event codes (pre-approved by the Engineer) indicating problems with measurement;

portable retroreflectometer field check average reading and corresponding mobile average reading for
that interval when applicable; and

upper validation threshold (may be included separately with the raw data but must be clearly identified
with the data collected using that threshold).

Map. Provide a map in an electronic format approved by the Engineer with each MRDC submission that
includes the following information:

date;

district number;

county;

color-coded 1-mi. intervals (or interval length designated by the Engineer) for passing and failing
retroreflectivity values or retroreflectivity threshold values provided by the Engineer; and
percentage of passing and failing intervals, if required by the Engineer.

Video. Provide a high-quality DVD or electronic video file with the following information:

date and corresponding data file name on label;

district number;

county;

route number with reference markers or other designated reference information to indicate the location
of beginning and end collection points on that roadway; and

retroreflectivity values presented on the same screen with the following information:

date;

location;

starting and ending mileage;

total miles;

retroreflectivity readings; and

upper validation thresholds (may be included separately with the raw data but must be clearly
identified with the data collected using that threshold).

Field Comparison Checks with a Portable Retroreflectometer. Take a set of field comparison readings
with the portable retroreflectometer at least once every 4 hr. while conducting MRDC or at the frequency
designated by the Engineer. Take a minimum of 20 readings, spread out over the interval measured. List the
average portable retroreflectometer reading next to the mobile average reading for that interval with the
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3.8.

3.9.

3.10.
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reported MRDC data. Request approval from the Engineer to take field comparison readings on a separate
roadway, when measuring a roadway where portable retroreflectometer readings are difficult to take. Take
the off-location field comparison readings at no additional cost. Submit the portable retroreflectometer
printout of all the readings taken for the field comparison check with the corresponding MRDC data
submitted. The mobile average reading must be within £15% of the portable average reading. The Engineer
may require new MRDC for some or all of the pavement markings measured in a 4-hr. interval before a field
comparison check not meeting the £15% range. Provide the new MRDC at no extra cost to the Department.
The Engineer may take readings with a Department portable retroreflectometer to ensure accuracy at any
time. The Department's Materials and Tests Division (MTD) will take comparison readings and serve as the
referee if there is a significant difference between the Engineer’s portable readings and the Provider's mobile
and handheld readings. For best results, take field comparison readings on a fairly flat and straight roadway
when possible.

Periodic Field Checks at Pre-Measured Locations. When requested by the Engineer, measure with the
mobile unit and report to the Engineer immediately after measurement the average retroreflectivity values for
a designated pre-measured test location. The Engineer will have taken measurements at the test location
within 10 days of the test. The test location will not include pavement markings less than 30 days old. If the
measured averages do not fall within £15% of the pre-measured averages, further calibration and
comparison measurements may be required before any further MRDC. Submit the results of the field check
with the MRDC report for that day.

Measurement Notification. Provide notification via email to Mobileretro@tamu.edu with a carbon copy to
the Engineer a minimum of 24 hr. before mobile retroreflectivity data collection to allow for scheduling
verification testing when needed.

Verification Testing. The Engineer or a third party may perform retroreflectivity verification testing within
seven days of the Provider’s retroreflectivity readings. The Provider-submitted retroreflectivity data will be
compared to the verification test data to determine acceptability of the Provider’s mobile retroreflectometer
data. Comparison of the data will result in one of the two scenarios below:

W Provider's Data is Validated - if the difference between Provider's and Engineer-third party data is 20%
or less, then the Provider’s data is validated. The Provider’s data will be used for acceptance.

m Provider's Data is not Validated - if the difference between Provider's and Engineer-third party data is
more than 20%, then the Provider’s data is not validated. The Engineer-third party data will be used for
acceptance and the Provider will be required to take corrective action before additional Provider data
collection and may require re-certification of the mobile retroreflectometer. If the Engineer determines
that the Provider's data might be correct then, referee testing may be requested by the Engineer.

Referee Testing. MTD will perform referee testing using portable retroreflectometers to determine if the
markings need to be restriped to meet the required retroreflectivity level. The referee test results will be final.
Referee testing will be conducted on the verification test sections using the method for portable
retroreflectometers specified in Item 666, “Reflectorized Pavement Markings.”

FINAL REPORT

Submit a final report in the format specified by the Engineer to the Department's Traffic Engineering
representative within one calendar week after the service is complete. The final report must contain a list of
all problems encountered (pre-approved event codes) and the locations where problems occurred during
MRDC.

MEASUREMENT

When mobile retroreflectivity data collection for pavement markings is specified on the plans to be a pay
item, measurement will be by the mile driven while measuring pavement markings.
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PAYMENT

Unless otherwise specified on the plans, the work performed, materials furnished, equipment, labor, tools,
and incidentals will not be paid for directly, but will be considered subsidiary to bid items of the Contract.
When mobile retroreflectivity data collection for pavement markings is specified on the plans to be a pay
item, the work performed in accordance with this ltem and measured as provided under “Measurement” will
be paid for at the unit price bid for “Mobile Retroreflectivity Data Collection.” This price is full compensation
for providing summaries of readings to the Engineer, equipment calibration and prequalification, equipment,
labor, tools, and incidentals.
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Special Specification 7056 % ’

Texas

Water Utilities y A%

DESCRIPTION

Furnish, install, or replace water pipe, valves, drain valve assemblies, auto combo air/vacuum release valve,
wet connections, fire hydrant, pipe fittings, encasement pipes for water lines, lateral service, temporary fence
6 ft. chain link fabrics, cut and plug, and supporting materials or remove/abandon/dispose of existing lines,
hydrants, PRV and vaults in conformance with the City of Austin requirements and details shown on the
plans. Obtain necessary permits, provide testing as necessary, and request inspection of the completed
water and sewer lines prior to being placed in service.

MATERIALS

Furnish all materials in accordance with the requirements shown on the plans and in the details for each
particular system in accordance with all material requirements of the City of Austin Standard Products Lists
and the referenced City of Austin Specifications items or pick-up materials furnished by the utility companies
and deliver to the project site. See Article 5, “Measurement,” Table 1 - Water in this document.

3.1.

3.2.

3.3.

PERMITS, TESTING, AND INSPECTION

Permits. Acquire all necessary permits from the City in which the work is to be performed in. For this
Contract, street cut permits will not be required within State right of way.

Testing. Provide testing for water mains in conformance to the City of Austin requirements or as directed by
the Engineer. Retesting charges will be deducted from payments to the Contractor for any test that fails to
meet the required Standards described in the City of Austin Specification items. The Contractor is
responsible for making appropriate repairs to those elements that do not pass any of the tests. Perform the
following testing as minimum:

m For water mains: hydrostatic test, low pressure air test, leakage test, poly pigging, and sterilization test.
m Reference Specification ltem No. 510 Pipe — “Quality Testing for Installed Pipe.”

Inspection. All water main, sewer lines, and their appurtenances will be inspected by a representative of the
local municipality. These representatives’ decision of acceptability of the installation will be final. The local
municipality will hold 2 final inspections, one at water completion and the other at roadway completion for
final utility grade adjustments according to specifications.

41.

4.2.

421.

CONSTRUCTION

Protect all water mains, sewer lines, vaults and appurtenances at all times during the construction. Promptly
repair, at no additional cost to the Owner, any damage to the existing water or sewer system and any
interruption to the services such as line stoppages or breakage caused by the Contractor’s operation.

Specifications. Perform the work in conformance with Department Standards, Special Specifications, and
City of Austin Standards (Supp. No. 2-2015). Reference the following Specifications for the work to be
performed:

Specific Cross Reference Materials:

m  Section 00020 - Invitation for Bids
W Section 00220 - Geotechnical Data
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Section 00650 - Certificate of Insurance

Section 00700, Article 6.11 - Safety and Protection

Section 00810 - Supplemental General Conditions

Item No. 509S, "Excavation Safety Systems"

29 CFR, Occupational Safety and Health Administration, Part 1926 Safety and Health Regulations for
Construction, Subpart P, Excavation

Texas Health and Safety Code Title 9 Chapter 756 Subchapter C

Texas Government Code Chapter 2254

42.2. Related Specifications:

B [tem 104, “‘Removing Concrete”

B [tem 110, “Excavation”

B ltem 402, “Trench Excavation Protection”

B City of Austin Standard Specification Items:

= |tem No. 101S, “Preparing Right of Way”

= |tem No. 1028, “Clearing and Grubbing”

= |tem No. 1108, “Street Excavation”

= [tem No. 1118S, “Excavation”

= [tem No. 130S, “Borrow”

= [tem No. 132S, “Embankment”

= [tem No. 201S, “Subgrade Preparation”

= [tem No. 4028, “Controlled Low Strength Material”

= [tem No. 5018, “Jacking or Boring Pipe”

= [tem No. 5028, “Tunneling”

= |tem No. 5038, “Frames, Grates, Rings and Covers”
= |tem No. 5048, “Adjusting Structures”

= [tem No. 5058, “Concrete Encasement and Encasement Pipe”
=  |tem No. 506, “Manholes”

= ltem No. 507S, “Bulkheads”

= |tem No. 509S, "Excavation Safety Systems"

= |tem No. 510, “Pipe”

= Jtem No. 511S, “Water Valves”

=  Jtem No. 593S, “Concrete Retards”

= |tem No. 5945, “Gabions and Revet Mattresses”

The specifications can be viewed on the City of Austin’s Internet Home Page at http://www.austintexas.gov/.
43. Submittals. Submittals and types per submittal will be requirements per the associated specification.
5. MEASUREMENT

Water main replacement items will be measured as follows:

Table 1

Water
Austin Bid Item Description Unit (;ity o_f_Au§tin
pecification

Pipe (4”) DI Class 350 (All Depths) LF SS510

Pipe (6”) DI Class 350 (All Depths) LF $S510

Pipe (8”) DI Class 350 (All Depths) LF $S510

Pipe (12”) DI Class 350 (All Depths) LF SS510

Pipe (16”) DI Class 250 (All Depths) LF $S510

Carrier Pipe (16”) DI Class 250 LF SS510
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Table 1 (cont.)

Water
Austin Bid Item Description Unit (élty o'f.Au§t|n
pecification
Bore or Jack Pipe (Steel)(30") LF SS510
Pipe Encasement (16")Steel(Split) LF SS510
Pipe Encasement (18")Steel(Split) LF SS510
Pipe Encasement (24")Steel(Split) LF SS510
Pipe Encasement (30")Steel(Split) LF SS510
Pressure Tap and Valve 6"X6” EA SS511
Water Service Line, (HDPE)(1") LF SS510
Water Service Line, (HDPE)(1.5") LF SS510
Water Service Line, (HDPE)(2") LF SS510
WTR(Restrained Joint)(DI)6” LF SS510
WTR(Restrained Joint)(DI)16" LF SS510
Pressure Tap and Valve 8"X8” EA SS511
Pressure Tap and Valve 12"X12” EA SS511
Valve (Gate)(6") EA SS511
Valve (Gate)(8") EA SS511
Valve (Gate)(12") EA SS511
Valve (Gate)(16") EA SS511
Valve (InsertTM)(12") EA SS511
Wet Connection 6 DIA X 6 DIA EA SS510
Wet Connection 8 DIA X 8 DIA EA SS510
Auto Combo Air/Vacuum Release Valve AM (27) EA SS511
Drain Valve Assembly EA SS511
Hydra-StopTM(6")w/Cover EA SS511
Hydra-StopTM(8")w/Cover EA SS511
Testing & Disinfection EA SS510
Pressure Reducing Valve(6"X2") and Vault EA SS511
Pressure Reducing Valve(16"X8”) and Vault EA SS511
Fire Hydrants EA SS511
Install or Reconnect Lateral Service 1(Long) EA SS510
Install or Reconnect Lateral Service 1(Short) EA SS510
Install or Reconnect Lateral Service 2(Long) EA SS510
Install or Reconnect Lateral Service 2(Short) EA SS510
Cut and Plug Exist WL (2.25) EA SS510
Cut and Plug Exist WL (6”) EA SS510
Cut and Plug Exist WL (8") EA S$S510
Cut and Plug Exist WL (12") EA SS510
Abandon/Remove/Disposal of Exist Line (All TY & Size) LF SS510
Remove and Disposal of Exist Fire Hydrant EA SS510
Remove and Disposal of Exist PRV and Vault EA SS511

7056

PAYMENT

The work performed and materials furnished in accordance with this ltem and measured as provided by

under “Measurement,” will be paid for at the unit price bid for the various items specified on the plans. This

price is for full compensation for furnishing all equipment, materials, tools, labor, permits, testing, and
incidentals necessary to satisfactorily complete the work as detailed on the plans including excavation,

embedment, and backfill.
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