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ADDENDUM ACKNOWLEDGMENT

Each bidder is required to acknowledge receipt of an addendum issued for a specific 
project. This page is provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT 
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging 
that they have taken the addendum(s) into consideration when preparing their bid and that the information 
contained in the addendum will be included in the contract, if awarded by the Commission or other 
designees.
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2014 SPECIFICATIONS

WORK CONSISTING OF HAZARD ELIMINATION & SAFETY
                                 CAMERON   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 225 working days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

ONE HUNDRED THOUSAND (Dollars) (     $100,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes.
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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TEXAS DEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we,  (Contractor Name) _____________________________________________________________

____________________________________________________________________________________

Hereinafter called the Principal, and (Surety Name) ___________________________________________

____________________________________________________________________________________

a corporation or firm duly authorized to transact surety business in the State of Texas, hereinafter called the 
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in 
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one 
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount 
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and 
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, the principal has submitted a bid for the following project identified as:  

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the  Principal shall enter into 
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and 
void.  If in the event of failure of the Principal to execute  such Contract in accordance with the terms of such bid, 
this bond shall become the property of the  Obligee, without recourse of the Principal and/or Surety, not as a 
penalty but as liquidated damages.

Signed this _______________________________ Day of _______________________ 20_________

By:  ________________________________________________________________________________
(Contractor/Principal Name)

____________________________________________________________________________________
(Signature and Title of Authorized Signatory for Contractor/Principal)

*By: ________________________________________________________________________________
(Surety Name)

____________________________________________________________________________________
(Signature of Attorney-in-Fact)

*Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

This form may be removed from the proposal.
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BIDDER’S CHECK RETURN

IMPORTANT

The space provided for the return address must be completed to facilitate the return of 
your bidder’s check.  Care must be taken to provide a legible, accurate, and complete return 
address, including zip code.  A copy of this sheet should be used for each different return 
address.

NOTE

Successful bidders will receive their guaranty checks with the executed contract.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

IMPORTANT

PLEASE RETURN THIS SHEET IN ITS ENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in 
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: __________________________________ Date:  ____________________________

Title: ________________________________________________________________________________

For (Contractor's Name): ________________________________________________________________

Project _____________________________________________  County __________________________
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be 
read publicly by the Department at the public bid opening. 

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is 
not binding on either the bidder or the Department. It is further agreed that the official total bid amount 
for this proposal will be determined by multiplying the unit bid prices for each pay item by the 
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

$______________________________________

Total Bid Amount

 



Control                                                                                           
Project                                                                                        
Highway                                                                                               
County                                                                                                
                                                                                                              
===============================================================================================
ALT     ITEM   DESC   SP                   Bid Item Description                Unit              Quantity                Bid Price          Amount          Seq   
===============================================================================================
  

                                                                
                                                                                                               
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          
                                                                                                              
Additional Signature for Joint Venture:                                                                       
                                                                                                              
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          

 

Total Bid Amount _______$2,664.00________

  EXAMPLE OF BID PRICES SUBMITTED BY COMPUTER PRINTOUT

0001-03-030
STP 2000(938)HES
SH 20
EL PASO

              104       509              REMOV CONC (SDWLK)                 SY               266.400                $10.000        $2,664.00           1



                                  

                                  

                                                                                                                                                                                                                                                    

                    EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE

EXAMPLES
             BID PRICES SUBMITTED BY HAND WRITTEN FORMAT

  Unit price for each plant in place

  249      014  FLEX BASE(DEL)(DENSCOT)(TY A GR4 CL2)  TON         56,787.00         14

 ALT
       ITEM-CODE

ITEM
 NO

 DESC

   NO

  S.P.

  NO.

            UNIT BID PRICE ONLY

              WRITTEN IN WORDS UNIT
     APPROX

   QUANTITIES

    DEPT

     USE

    ONLY

  190     026   RED OAK 1 1/2  - 1 3/4  GAL BB   EA                9.000          1

     
                 DLRS

                CENTS

                 DLRS

                CENTS

Unit price for each ton of Flexible Base

  430    001   001  CL  A  CONC FOR EXT STR  (CULV)    CY                45.000         27

Unit price for each cubic yard of Concrete

                 DLRS

                CENTS

  610    007   001  RDWY ILL ASSEM(TY ST 50T-8-8)(.4 KW)S    EA              13.000           7

Unit price of each Roadway Illumination Assembly

                 DLRS

                CENTS

                 EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE
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PROPOSAL SHEET

Proposal Sheet
PROJECT STP 2B24(212)HES TxDOT
COUNTY  CAMERON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 6002 PREPARING ROW
DOLLARS

and CENTS

STA 39.000 1

104 6027 REMOVING CONC (APPR SLAB)
DOLLARS

and CENTS

SY 164.000 2

105 6014 REMOVING STAB BASE & ASPH PAV (7"-12")
DOLLARS

and CENTS

SY 11,330.000 3

106 6001 OBLITERATING ABANDONED ROAD
DOLLARS

and CENTS

STA 22.000 4

110 6001 EXCAVATION (ROADWAY)
DOLLARS

and CENTS

CY 2,327.000 5

132 6006 EMBANKMENT (FINAL)(DENS CONT)(TY C)
DOLLARS

and CENTS

CY 18,438.000 6

160 6003 FURNISHING AND PLACING TOPSOIL (4")
DOLLARS

and CENTS

SY 38,491.000 7

164 6035 DRILL SEEDING (PERM) (RURAL) (CLAY)
DOLLARS

and CENTS

SY 36,570.000 8

166 6002 FERTILIZER
DOLLARS

and CENTS

TON 1.800 9

168 6001 VEGETATIVE WATERING
DOLLARS

and CENTS

MG 615.000 10

247 6060 005 FL BS (CMP IN PLC)(TY E GR 4)(FNAL POS)
DOLLARS

and CENTS

CY 2,799.000 11

260 6011 LIME TRT (EXST MATL) (12")
DOLLARS

and CENTS

SY 12,200.000 12
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260 6016 LIME (HYD, COM, OR QK(SLURRY))
DOLLARS

and CENTS

TON 302.000 13

275 6001 CEMENT
DOLLARS

and CENTS

TON 91.000 14

275 6009 CEMENT TREAT (NEW BASE) (8")
DOLLARS

and CENTS

SY 12,110.000 15

310 6009 PRIME COAT (MC-30)
DOLLARS

and CENTS

GAL 2,474.000 16

400 6005 001 CEM STABIL BKFL
DOLLARS

and CENTS

CY 224.000 17

403 6001 TEMPORARY SPL SHORING
DOLLARS

and CENTS

SF 690.000 18

416 6001 DRILL SHAFT (18 IN)
DOLLARS

and CENTS

LF 122.000 19

416 6003 DRILL SHAFT (30 IN)
DOLLARS

and CENTS

LF 1,134.000 20

416 6004 DRILL SHAFT (36 IN)
DOLLARS

and CENTS

LF 495.000 21

416 6005 DRILL SHAFT (42 IN)
DOLLARS

and CENTS

LF 2,445.000 22

420 6013 001 CL C CONC (ABUT)
DOLLARS

and CENTS

CY 62.600 23

420 6029 001 CL C CONC (CAP)
DOLLARS

and CENTS

CY 332.200 24

Proposal Sheet
PROJECT STP 2B24(212)HES TxDOT
COUNTY  CAMERON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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420 6037 001 CL C CONC (COLUMN)
DOLLARS

and CENTS

CY 207.400 25

420 6043 001 CL C CONC (FOOTING)
DOLLARS

and CENTS

CY 147.000 26

422 6001 REINF CONC SLAB
DOLLARS

and CENTS

SF 43,700.000 27

422 6015 APPROACH SLAB
DOLLARS

and CENTS

CY 70.600 28

425 6037 001 PRESTR CONC GIRDER (TX40)
DOLLARS

and CENTS

LF 4,296.000 29

425 6039 001 PRESTR CONC GIRDER (TX54)
DOLLARS

and CENTS

LF 1,374.000 30

432 6031 RIPRAP (STONE PROTECTION)(12 IN)
DOLLARS

and CENTS

CY 15.000 31

432 6033 RIPRAP (STONE PROTECTION)(18 IN)
DOLLARS

and CENTS

CY 366.000 32

432 6045 RIPRAP (MOW STRIP)(4 IN)
DOLLARS

and CENTS

CY 78.000 33

450 6006 001 RAIL (TY T223)
DOLLARS

and CENTS

LF 1,960.000 34

454 6001 SEALED EXPANSION JOINT (4 IN) (SEJ - A)
DOLLARS

and CENTS

LF 226.000 35

464 6014 001 RC PIPE (CL III)(72 IN)
DOLLARS

and CENTS

LF 56.000 36

Proposal Sheet
PROJECT STP 2B24(212)HES TxDOT
COUNTY  CAMERON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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464 6025 001 RC PIPE (CL V)(18 IN)
DOLLARS

and CENTS

LF 92.000 37

467 6363 SET (TY II) (18 IN) (RCP) (6: 1) (P)
DOLLARS

and CENTS

EA 3.000 38

467 6506 SET (TY II) (72 IN) (RCP) (4: 1) (P)
DOLLARS

and CENTS

EA 1.000 39

496 6006 REMOV STR (HEADWALL)
DOLLARS

and CENTS

EA 1.000 40

496 6007 REMOV STR (PIPE)
DOLLARS

and CENTS

LF 25.000 41

496 6010 REMOV STR (BRIDGE 100 - 499 FT LENGTH)
DOLLARS

and CENTS

EA 1.000 42

496 6043 REMOV STR (SMALL FENCE)
DOLLARS

and CENTS

LF 1,500.000 43

500 6001 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 44

502 6001 008 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 15.000 45

506 6002 005 ROCK FILTER DAMS (INSTALL) (TY 2)
DOLLARS

and CENTS

LF 120.000 46

506 6038 005 TEMP SEDMT CONT FENCE (INSTALL)
DOLLARS

and CENTS

LF 6,975.000 47

530 6005 DRIVEWAYS (ACP)
DOLLARS

and CENTS

SY 80.000 48

Proposal Sheet
PROJECT STP 2B24(212)HES TxDOT
COUNTY  CAMERON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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540 6001 001 MTL W-BEAM GD FEN (TIM POST)
DOLLARS

and CENTS

LF 1,275.000 49

540 6006 001 MTL BEAM GD FEN TRANS (THRIE-BEAM)
DOLLARS

and CENTS

EA 4.000 50

542 6001 REMOVE METAL BEAM GUARD FENCE
DOLLARS

and CENTS

LF 825.000 51

542 6002 REMOVE TERMINAL ANCHOR SECTION
DOLLARS

and CENTS

EA 8.000 52

544 6001 GUARDRAIL END TREATMENT (INSTALL)
DOLLARS

and CENTS

EA 4.000 53

644 6027 IN SM RD SN SUP&AM TYS80(1)SA(P)
DOLLARS

and CENTS

EA 16.000 54

644 6030 IN SM RD SN SUP&AM TYS80(1)SA(T)
DOLLARS

and CENTS

EA 7.000 55

644 6076 REMOVE SM RD SN SUP&AM
DOLLARS

and CENTS

EA 14.000 56

658 6062 INSTL DEL ASSM (D-SW)SZ 1(BRF)GF2(BI)
DOLLARS

and CENTS

EA 14.000 57

658 6071 INSTL DEL ASSM (D-SY)SZ  (BRF)CTB (BI)
DOLLARS

and CENTS

EA 20.000 58

666 6174 007 REFL PAV MRK TY II (W) 6" (SLD)
DOLLARS

and CENTS

LF 7,770.000 59

666 6208 007 REFL PAV MRK TY II (Y) 6" (BRK)
DOLLARS

and CENTS

LF 50.000 60

Proposal Sheet
PROJECT STP 2B24(212)HES TxDOT
COUNTY  CAMERON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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666 6210 007 REFL PAV MRK TY II (Y) 6" (SLD)
DOLLARS

and CENTS

LF 7,880.000 61

672 6009 REFL PAV MRKR TY II-A-A
DOLLARS

and CENTS

EA 95.000 62

678 6002 PAV SURF PREP FOR MRK (6")
DOLLARS

and CENTS

LF 15,630.000 63

3076 6049 D-GR HMA TY-D SAC-A PG76-22
DOLLARS

and CENTS

TON 46.000 64

3077 6033 SP MIXES SP-C SAC-A PG76-22
DOLLARS

and CENTS

TON 1,970.000 65

Proposal Sheet
PROJECT STP 2B24(212)HES TxDOT
COUNTY  CAMERON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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CERTIFICATION OF INTEREST IN OTHER BID 
PROPOSALS FOR THIS WORK

By signing this proposal, the bidding firm and the signer certify that the following information, as 
indicated by checking “Yes” or “No” below, is true, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in this work for consideration for performing a portion of this work. 

________   YES

________    NO 

B. If this proposal is the low bid, the bidder agrees to provide the following 
information prior to award of the contract.

1. Identify firms which bid as a prime contractor and from which the bidder
 received quotations for work on this project.

2. Identify all the firms which bid as a prime contractor to which the bidder 
gave quotations for work on this project.

 



DISCLOSURE OF LOBBYING ACTIVITIES

 Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352 (See reverse for public burden disclosure.)

1. Type of Federal Action:
a. contract
b. grant 
c. cooperative agreement 
d. loan
e. loan guarantee
f. loan insurance 

2. Status of Federal Action: 
a. bid/offer/application
b. initial award 
c. post-award

3. Report Type:
a. initial filing
b. grant

For material change only:
year _______    quarter _____
date of last report ___________

4. Name and Address of Reporting Entity: 

? Prime ? Subawardee

Tier __________, if known:
 Congressional District, if known:  

5.   If Reporting Entity in No. 4 is Subawardee, 
Enter Name and Address of Prime:

Congressional District, if known:

6. Federal Department/Agency: 7. Federal Program Name/Description: 

CFDA Number, if applicable: _____________________________

8. Federal Action Number, if known:  9. Award Amount, if known:

$ __________________________________________________

10.   a. Name and Address of Lobbying Entity 
(if individual, last name, first name, MI):

b. Individuals Performing Services (including address if different 
from No. 10a) (last name, first name, MI):

(attach Continuation Sheet(s) SF-LLL-A, if necessary)

11.  Amount of Payment (check all that apply):  

 $ ___________________________        actual            planned

13. Type of Payment (check all that apply):
a. retainer
b. one-time fee 
c. commission 
d. contingent fee
e. deferred
f. other; specify: _______________________________ 

12. Form of Payment (check all that apply)
a.  cash 
b.  in-kind; specify: nature ____________________

value  ____________________

14. Brief Description of Services Performed or to be Performed and Date(s) of Service, including
officer(s), employee(s), or Member(s) contacted, for Payment Indicated in Item 11:

(attach Continuation Sheet(s) SF-LLL-A, if necessary)

 15. Continuation Sheet(s) SF-LLL-A attached: ? Yes ? No

16.  Information requested through this form is authorized by title 
31 U.S.C.  section 1352. This disclosure of lobbying activities is a 
material representation of fact upon which reliance was placed by 
the tier above when this transaction was made or entered into. This 
disclosure is required pursuant to 31 U.S.C. 1352. This information 
will be reported to the Congress semi-annually and will be available 
for public inspection. Any person who fails to file the required dis-
closure shall be subject to a civil penalty of not less than $10,000 
and not more than $100,000 for each such failure.

Signature:  __________________________________________

Print Name: _________________________________________

Title: ______________________________________________

Telephone No: _____________________  Date:  ___________

FEDERAL USE ONLY Authorized for Local Reproduction 
Standard Form - LLL



INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

    This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal
recipient, at the initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to
title 31 U.S.C section 1352. The filing of a form is required for each payment or agreement to make payment to any
lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of Congress,
an officer or employee of Congress, or an employee of a Member of Congress in connection with a covered Federal
action. Use the SF-LLL-A Continuation Sheet for additional information if the space on the form is inadequate. Com-
plete all items that apply for both the initial filing and material change report. Refer to the implementing guidance pub-
lished by the Office of Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured  to influence 
the outcome of a covered Federal action.

2. Identify the status of the covered Federal action.
3. Identify the appropriate classification of this report. If this is a follow-up report caused by a material change to

the information previously reported, enter the year and quarter in which the change occurred. Enter the date of 
the last previously submitted report by this reporting entity or this covered Federal action.

4. Enter the full name, address, city, state and zip code of the reporting entity. Include Congressional District, if 
known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a 
prime or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the
1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.

5. If the organization filing the report in item 4 checks "Subawardee", then enter the full name, address, city, state
and zip code of the prime Federal recipient. Include Congressional District, if known.

6. Enter the name of the Federal agency making the award or loan commitment. Include at least one
organizational level below agency name, if known. For example, Department of Transportation, United States
 Coast Guard.

7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full 
Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans, and loan 
commitments.

8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., 
Request for Proposal (RFP) number; Invitation for Bid (IFB) number; grant announcement number, the 
contract, grant, or loan award number; the application/proposal control number assigned by the Federal 
agency). Include prefixes, e.g., "RFP-DE-90-001."

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter
the Federal amount of the award/loan commitment for the prime entity identified in item 4 or 5.

10. (a) Enter the full name, address, city, state and zip code of the lobbying entity engaged by the reporting entity 
identified in item 4 to influence the covered Federal action.
(b) Enter the full names of the individual(s) performing services, and include full address if different from 10(a). 
Enter Last Name, First Name, and Middle Initial (MI).

11. Enter the amount of compensation paid or reasonably expected to be paid by the reporting entity (item 4) to the
lobbying entity (item 10). Indicate whether the payment has been made (actual) or will be made (planned). 
Check all boxes that apply. If this is a material change report, enter the cumulative amount of payment made 
or  planned to be made.

12. Check the appropriate box(es). Check all boxes that apply. If payment is made through an in-kind contribution, 
specify the nature and value of the in-kind payment.

13. Check the appropriate box(es). Check all boxes that apply. If other, specify nature.
14. Provide a specific and detailed description of the services that the lobbyist has performed, or will be expected 

to perform, and the date(s) of any services rendered. Include all preparatory and related activity, not just time
spent in actual contact with Federal officials. Identify the Federal official(s) or employee(s) contacted or the 
officer(s), employee(s), or Member(s) of Congress that were contacted.

15. Check whether or not a SF-LLL-A Continuation Sheet(s) is attached. 
16.           The certifying official shall sign and date the form, print his/her name, title, and telephone number.

          
                
                
               
               

Public reporting burdon for this collection of infromation is estimated to average 30 minutes per response, including time for
reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and
 reviewing the collection of information.  Send comments reguarding the burden estimate or any other aspect of this collection of
information, including suggestions for reducing this burdon,  to the Office of Management and Budget, Paperwork Reduction
Project (0348-0046), Washington, D.C. 20503.



                   DISCLOSURE OF LOBBYING ACTIVITIES            Approved by OMB  
                                                                                                                                     0348-0046

CONTINUATION SHEET

Authorized for Local Reproduction
Standard Form - LLL-A

 

Reporting Entity: ____________________________________ Page ______ of ______



          
 

CONTRACTOR’S ASSURANCE
(Subcontracts-Federal Aid Projects)

                               

                                    

                                   

                                  

08-20

Special Provision

Special Provision

Special Provision

Form FHWA 1273

Certification of Nondiscrimination in Employment

Notice of Requirement for Affirmative Action to Ensure 
Equal Employment Opportunity (Executive Order 11246)

Standard Federal Equal Employment Opportunity 

Required Contract Provisions Federal-aid Construction 
Contracts (Form FHWA 1273 must also be physically 
attached to subcontracts and all lower-tier subcontracts)

By signing this proposal, the contractor is giving assurances that all subcontract 
agreements will incorporate the Standard Specification and Special Provisions to 
Section 9.9., Payment Provisions for Subcontractors, all subcontract agreements 
exceeding $2,000 will incorporate the applicable Wage Determination Decision, 
and all subcontract agreements will incorporate the following: 

 Construction Construction Specifications (Executive Order 11246)

Special Provision

Special Provision

Special Provision

 Nondiscrimination (Include provisions of Sections 3.1 – 
3.6 in all subcontracts and agreements for materials) 

Special Provision

Cargo Preference Act Requirements in Federal-Aid 
Contracts 

Disadvantaged Business Enterprise in Federal-Aid 
Contracts 



ENGINEER SEAL

 

          Control

          Project

          Highway

          County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special 
Provisions, General Notes and Specification Data 
in this document have been selected by me, or 
under my responsible supervision as being appli-
cable to this project.  Alteration of a sealed docu-
ment without proper notification to the 
responsible engineer is an offense under the 
Texas Engineering Practice Act.

         The seal appearing on this
        document was authorized by

2529-02-010

STP 2B24(212)HES

FM 2556

CAMERON

 Eugene Palacios

105110

Eugene Palacios, P.E.
   MAY 15, 2024
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2014 SPECS GENERAL NOTES: 

************************************************************************************ 
General Requirements and Covenants to ITEMS 1 thru 9   

For all pits or quarries, comply with the “Texas Aggregate Quarry and Pit Safety Act.” 

Provide on a weekly basis a list of equipment, including idle equipment, utilized on the project that 
week. 

The 1-800 call services for utility locations do not include TxDOT facilities. Contact the Pharr 
District Signal Section (956-702-6225) for coordination regarding TxDOT underground lines. 

ITEM 2:  Instructions to Bidders 

Contractor questions on this project are to be addressed to the following individual(s): 

Andres Espinoza, P.E., San Benito Area Engineer;  Andres.Espinoza@txdot.gov  
Gabriel Villareal, P.E., Assist. Area Engineer; Gabriel.Villarreal@txdot.gov    

Contractor questions will be accepted through email, phone, and in person by the above individuals.  
Questions may also be submitted via the Letting Pre-Bid Q&A web page. This webpage can be 
accessed from the Notice to Contractors dashboard located at the following Address: 

https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 

All contractor questions will be reviewed by the Engineer. All questions and any corresponding 
responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.   

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to 
navigate to the project you are interested in by scrolling or filtering the dashboard using the controls 
on the left. Hover over the blue hyperlink for the project you want to view the Q&A for and click on 
the link in the window that pops up. 

Information found on TxDOT's FTP server will be considered for informational purposes only. 
Index of /pub/txdot-info/Pre-Letting Responses/Pharr District/21-Pharr District (Construction) 
(state.tx.us) 

mailto:Andres.Espinoza@txdot.gov
mailto:Gabriel.Villarreal@txdot.gov
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors
https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/Pharr%20District/21-Pharr%20District%20(Construction)/
https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/Pharr%20District/21-Pharr%20District%20(Construction)/
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ITEM 5:  Control of the Work 

The responsibility for the construction surveying on this contract will be in accordance with Article 
5.9.1., “Method A.”  

Prior to contract letting, bidders may obtain a free computerized transfer of files (from the 
Engineer’s office) that contains the earthwork information. If copies of the actual cross-sections in 
additional to, or instead of the electronic files are requested, they will be available at the Engineer’s 
office for borrowing by copying companies for the purpose of making copies for the bidder at the 
bidder’s expense. 

When a precast or cast-in-place concrete element is included in the plans, a precast concrete 
alternate may be submitted in accordance with “Standard Operating Procedure for Alternate Precast 
Proposal Submission” found online at 
https://www.txdot.gov/business/resources/highway/bridge/bridge-publications.html#design.  
Acceptance or denial of an alternate is at the sole discretion of the Engineer. Impacts to the project 
schedule and any additional costs resulting from the use of alternates are the sole responsibility of 
the Contractor. 

ITEM 6: Control of Materials  

To comply with the latest provisions of Build America, Buy America Act (BABA Act) of the 
Bipartisan Infrastructure Law, the contractor must submit an original of the TxDOT Construction 
Material Buy America Certification Form for all items classified as construction materials. This 
form is not required for materials classified as a manufactured product.  

Refer to the Buy America Material Classification Sheet for clarification on material categorization. 

The Buy America Material Classification Sheet is located at the below link. 
https://www.txdot.gov/business/resources/materials/buy-america-material-classification-sheet.html 
for clarification on material categorization. 

ITEM 7:  Legal Relations and Responsibilities 

No significant traffic generator events identified. 

Roadway or Lane closures during the following key dates and/or special events are prohibited: 
• National Holidays
• The day before a National Holiday
• During emergency events such as natural disasters or as directed by the Engineer

https://www.txdot.gov/business/resources/highway/bridge/bridge-publications.html#design
https://www.txdot.gov/business/resources/materials/buy-america-material-classification-sheet.html
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404 Permit Requirements: 
The Contractor shall note that discharge of permanent or temporary fill material into the waters of 
the United States (U.S.), including jurisdictional wetlands, as necessary for construction, will 
require specific approval of the U.S. Army Corps of Engineers (USACE) under Section 404 of the 
Clean Water Act. 

TxDOT will obtain the appropriate nationwide or individual permit(s) when necessary, as dictated 
by project specific conditions and the potential to affect USACE jurisdictional areas to address the 
work detailed in the plans. The Contractor may review the permitted plans at the office of the Area 
Engineer in charge of construction. TxDOT will hold the Contractor responsible for following all 
conditions of the approved permit. If the Contractor cannot work within the limits or scope of this 
permit(s), then it becomes the Contractor’s entire responsibility to consult with the USACE on the 
need for changes or amendments to the conditions of the existing permit(s) as originally obtained by 
TxDOT. However, the Contractor may request TxDOT to assist in this process by providing 
complete and specific revised details for TxDOT review and submittal to the USACE. For off 
project right of way coordination, the Contractor or his agent shall handle all activities directly with 
the USACE. 

It is essential that any impacts to USACE jurisdictional waters of the U.S., including jurisdictional 
wetlands, be the minimum necessary to complete the proposed work. If the Contractor needs further 
explanation of the conditions of the permit, including means of compliance, they may contact the 
Pharr District Environmental Coordinator. 

Project Specific Locations (PSL’s) Coordination 
The Contractor shall not initiate activities in a project specific location (PSL) associated with a U.S. 
Army Corps of Engineers (USACE) permit area that has not been previously evaluated by the 
USACE as part of the permitting for this project. Such activities include, but are not limited to, haul 
roads, equipment staging areas, borrow and disposal sites. Associated defined here includes 
materials delivered to or from the PSL. The permit area includes all waters of the U.S. or associated 
wetlands affected by activities associated with this project. Special restrictions may be required for 
such work. The Contractor shall be responsible for any and all consultations with the USACE 
regarding activities, including project specific locations (PSLs) that have not been previously 
evaluated by the USACE. 

The Contractor shall provide the department with a copy of all consultation(s), or approval(s), from 
the USACE prior to initiating activities. 
The Contractor may proceed with activities in PSLs that do not affect a USACE permit area if a 
self-determination has been made that the PSL is non-jurisdictional or proper USACE clearances 
have been obtained in jurisdictional areas or have been previously evaluated by the USACE as part 
of the permit review of this project. The Contractor is solely responsible for documenting any 
determination(s) that their activities do not affect a USACE permit area. The Contractor shall 
maintain copies of their determination(s) for review by the department or any regulatory agency. 
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The disturbed area for all project locations in the Contract, and the Contractor project specific 
locations (PSLs) within 1 mile of the project limits for the Contract, will further establish the 
authorization requirements for storm water discharges. The Department will obtain an authorization 
to discharge storm water from the Texas Commission on Environmental Quality (TCEQ) for the 
construction activities shown on the plans. The Contractor is to obtain required authorization from 
the TCEQ for Contractor PSLs for construction support activities on or off the right of way. When 
the total area disturbed in the Contract and PSLs within 1 mile of the project limits exceeds 5 acres, 
provide a copy of the Contractor NOI for PSLs on the right of way to the Engineer and to the local 
government that operates a separate storm sewer system. 

In order to expedite the approval process for PSL’s or to eliminate or minimize potential impacts to 
project progress, initiate coordination efforts with the USACE within 30 days from the date of 
“authorization to begin work”. If this is not done, the Contractor waives the right to request any 
contract time considerations if project progress is impacted and PSL’S approval is still pending. 

Requests submitted to the Area Engineer will be evaluated on this basis and will require 
documentation showing substantial early coordination efforts to expedite the approval process as 
herein stated. The request shall include a detailed chronological summary status with dates of 
coordination activities with the resource agencies, including those occurring after the initial 
coordination, to be reviewed and confirmed by the district’s environmental section. 

ITEM 8:  Prosecution and Progress 

Working days will be computed and charged in accordance with Article 8.3.1.4. Standard 
Workweek. 

Where road closures or detours around structures are necessary to accomplish proposed work, the 
removal of existing structures and/or cutting of existing pavement will not be permitted until all 
precast members for the proposed structure have been cast, tested, and approved for use. 

TxDOT is required to provide 10 working days advanced written notice of all proposed bridge 
widening, rehabilitation, or demolition work to the Texas Department of State Health Services 
(TDSHS) to allow them the opportunity to both verify information provided regarding asbestos 
containing materials and abatement and observe the demolition/renovation work. Considering that 
this notice will be provided TDSHS at the beginning of the project for all affected bridge work 
based on start and finish dates included in the Contractor's original submitted work schedule, any 
schedule changes proposed by the Contractor shall be submitted to TxDOT at least 15 days prior to 
the revised or original start date to accommodate the required coordination with TDSHS. 

Working days will be computed and charged in accordance with Article 8.3.1.6. defined as follows: 
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Work and time charges will continue until the start of the bird nesting season. Upon the start of the 
bird nesting season, work and time charges will stop for a maximum period of 120-Working days 
for the bird nesting season delay to be completed. Time charges in accordance with Article 8.3.1.4. 
will resume at the end of the 120-day bird nesting season delay or earlier if mutually agreed in 
writing by the Engineer and Contractor. 

Prepare progress schedules using the Critical Path Method (CPM). Also provide a Project Schedule 
Summary Report (PSSR) in accordance with Article 8.5.5.2.3.1.  

ITEM 100:  Preparing Right of Way 

Preparation of right of way will be done in accordance with the construction phasing shown on the 
Traffic Control Plans. Performance of this item will not be allowed outside of the project’s current 
construction phase without prior approval by the Engineer. 

Removal of all existing vegetation and trees within the ROW will be subsidiary to prep ROW. 

ITEM 132:  Embankment 

Embankment (DENS CONT) shall be Type C with a max. PI of 40. Material used as embankment 
material in the top two feet below the bottom of Flexible Base shall meet the following 
requirements based on preliminary tests and such other tests found necessary by the Engineer. 

1. The material shall be such as to produce a well-bonded embankment and shall have a
minimum PI of 8 and a maximum PI of 30.

It is the Contractor's responsibility to advise the Engineer of the location of the source sufficiently 
in advance to avoid delay. 

ITEM 160:  Topsoil  

Use topsoil as needed and directed by the Project Engineer for select problem areas. Unless 
otherwise approved by the Project Engineer, use topsoil from approved sources outside the right of 
way as per standard specifications. Existing topsoil is to be salvaged and retained for re-use on the 
project as topsoil. 

For certain locations as shown in the plans, use Biotic Soil Amendments to the topsoil as per the 
following specification. 

Use a natural medium of organic soil amending materials, meeting the following requirements: 
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1. Free from roots, clods, hard clay, noxious weeds, tall grass, brush, sticks, stubble, or other
litter and free draining and non-toxic.

2. Containing 40% by volume of thermally and mechanically processed straw, flexible flax
fibers; 58% by volume of sphagnum peat moss or compost, 2% by volume of additional
materials that provide plant derived valuable trace minerals, sugars, starches, proteins fiber
and 16 amino acids including folic acid, vitamin A, and tricontanol growth
stimulant/regulator; and mycorrhiza inoculants.

3. Total organic matter content of 93% or greater.
4. Application rate must meet manufacturer’s recommendation.

Notify the Engineer of the source of topsoil Biotic Soil Amendments at least 30 days prior to 
delivery of topsoil to the project. The Engineer will confirm the topsoil Biotic Soil Amendments 
meet or exceed topsoil requirements before approval will be granted for its use. The cost of the 
Biotic Soil Amendments will be subsidiary to this bid Item. 

ITEM 164:  Seeding for Erosion Control 

During drill seeding operations, application methods shall be in accordance with the method shown 
in the Standard Specification Book. 

SS-1 Tacking Agent shall be a ratio of 2:1, two (Emulsion) to one (water) and applied at a rate of 
0.05 gallons per square yard. The SS-1 Tacking Agent required for Drill Seed operations, will not 
be paid for directly, but will be subsidiary to Item 164 “Drill Seeding.” Watering shall not be used 
with the Drill Seed Method. A biodegradable tacking agent may be used in lieu of the SS-1 tacking 
agent in accordance with the manufacturer’s recommendations when approved by the Engineer. 

Cool Season or Warm Season Grasses shall be included as part of Item 164 (See Table 3 and/or 
Table 4 in the Standard Specification Book or dates and seed type). 

Seed mixture shall be as specified under Item 164. 

ITEM 166:  Fertilizer 

Fertilizer rate is based on a rate of 100 Lbs. of Nitrogen per acre. The Nitrogen-Phosphorous 
Potassium (NPK) ratio shall include a minimum of 5% Phosphorous and 5% Potassium.  

Fertilizer shall be homogenized. 
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ITEM 247:  Flexible Base 

Flexible Base Type E will be composed of caliche (argillaceous Limestone, calcareous or calcareous 
clay particles) and may contain stone, conglomerate, gravel, sand, or granular materials when these 
materials are in situ with the caliche. 

Flexible Base (TY E GR 4) caliche shall conform to the following requirements: 

Table 1: Gradation Requirements for Flexible Base 
Retained on Sq. Sieve: Percent Retained 

2” 0 
½” 20-60

No. 4 40-75
No. 40 70-90
Max. PI 15 

Max. Wet Ball PI 15 
Wet Ball Mill Max. Amount 50 

Min. Comp. Strength PSI 150 at 15 PSI lateral pressure 
Triaxial Test Tex-117-E 

The Wet Ball Test (Tex-116-E) shall be run and the Plasticity Index of the material passing the 
No.40 sieve shall be determined (Wet Ball PI). 

Flexible Base (TY E GR 4) caliche shall meet minimum compressive strength specified on Table 1 
Gradation Requirements for Flexible Base above. 

The percent of density as determined by Compaction Ratio (Tex-113-E) for the new Flexible Base 
shall be a minimum of 98%.  

The Contractor's attention is called to the fact that certain existing and/or proposed structures may 
be within the limits of the Flexible Base. It shall be the Contractor's responsibility to perform 
construction operations without damage to these structures. 

For water added under Item 247, the sulfate content will not exceed 3000-ppm and the chloride 
content will not exceed 3000-ppm. 

ITEM 260:  Lime Treatment (Road-Mixed) 

The Contractor's attention is called to the fact that certain existing and/or proposed structures are 
within the limits of the lime-treated Subgrade.  Unless otherwise directed by the Engineer, these 
structures shall be installed before the final rolling of this Subgrade. It shall be the Contractor's 
responsibility to perform the proper lime treating operation without damage to these structures. 
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The slurry method of applying lime will be required, except when the lime is to be added to 
naturally wet materials as directed by the Engineer. 

For this project, the Engineer will direct a random number of lime trucks to be check weighed. 

The percent of density as determined by Tex-121-E for the new and salvage Flexible Base shall be a 
minimum of 98% for all courses. 

Proof roll all constructed lime treated subgrade and bases courses in accordance with Item 216, 
“Proof Rolling.” Correct soft spots as directed.  Correction of soft spots in the subgrade or base 
courses will be at the Contractor’s expense.       

Contractor is to place an underseal and/or pavement course as indicated on plans within 14 calendar 
days of initial prime coat application. Otherwise, reapply prime coat as directed by the Engineer.  
Reapplication of the prime coat will be at the Contractor’s expense.   

Allow the mixture to mellow for a minimum period of 48 hours for all types of lime utilized. 
Additional time might be required due to sulfate and organic testing requirements, as directed by 
Engineer. 

ITEM 275:  Cement Treatment (Road-Mixed) 

The percent of density as determined by Tex-120-E for the new and salvage Flexible Base shall be a 
minimum of 98% for all courses. 

Proof roll all constructed cement treated subgrade and bases courses in accordance with Item 216, 
“Proof Rolling.” Correct soft spots as directed. Correction of soft spots in the subgrade or base 
courses will be at the Contractor’s expense. 

Contractor is to place an underseal and/or pavement course as indicated on plans within 14 calendar 
days of initial prime coat application. Otherwise, reapply prime coat as directed by the Engineer. 
Reapplication of the prime coat will be at the Contractor’s expense.   

ITEM 3096:  Asphalts, Oils, and Emulsions 

Temporary ramps/detours and driveways may use Performance Grade Binder 64-22. 
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ITEM 301:  Asphalt Antistripping Agents 

Hydrated Lime shall be added as an Antistripping additive between the rates of 1% minimum and 
2.0% maximum by weight for Items 292, 3076, 3077, and 3080. If the Hamburg Wheel Test cannot 
be met within these limits, Liquid Antistripping agents as approved by the Engineer may be used in 
conjunction with lime for Items 3076, 3077, and 3080.  

ITEM 310:  Prime Coat 

The Contractor shall exercise diligence in the application of asphalt by the use of flagging and 
rolling procedures to keep from spraying or splattering the traveling public with asphaltic material. 

Do not apply subsequent courses over the initial prime coat no earlier than 12 hours after the prime 
coat was applied, unless otherwise authorized or directed by the Engineer. 

ITEM 314:  Emulsified Asphalt Treatment 

The Contractor shall exercise diligence in the application of emulsified asphalt by the use of 
flagging to keep from spraying or splattering the traveling public with asphaltic material. 

 ITEM 3076:  Dense-Graded Hot-Mix Asphalt 

The Contractor shall exercise diligence in the application of "Bonding Course" by the use of 
flagging and rolling procedures to keep from spraying or splattering the traveling public with 
asphaltic material. 

Blading (not to exceed more than 3-ft from the pavement edge) may also be necessary to clean dirt 
and grass from pavement edges and turnout areas as work under this bid Item. The cost of this 
blading will not be paid for directly but shall be considered subsidiary to this bid Item. 

Level-up will be placed before the surface course. An asphaltic concrete spreading and finishing 
machine and/or motor graders; when approved by the Engineer may be used to place the ACP level-
up. 

All unconfined longitudinal joints shall be constructed with a joint maker providing a maximum ½-
inch vertical edge and a minimum 6:1 edge taper or as approved by the Engineer. The Engineer may 
waive this requirement when no impacts to the traveling public are foreseen. 
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The Hamburg Wheel Test requirement for PG 64 binder will be 5,000 passes @ 0.5-inch rut depth. 

Design mixture using a Superpave Gyratory Compactor. 

Design layers as shown on typical section to 97.5% density. 

Public and private driveways need to have a smooth vertical transition between the edge of 
pavement and the existing driveways. The Contractor is to add a vertical taper if needed which will 
be subsidiary to Item 3076. 

The use of RAP and RAS (recycled asphalt shingles) will not be allowed as part of the mix design for 
the final riding surface. 

Use a release agent from the Department’s MPL to clean and to coat the inside of truck beds for 
hauling equipment. Hauling equipment shall be cleaned prior to hauling material to job site. Submit 
a copy of the bill of lading to the Engineer as part of the QCP. Ensure the pavement is free from any 
spillage of hydraulic oil or diesel from construction equipment. The Department may reject trucks 
that contain any foreign material and suspend production if the pavement is contaminated by any 
pollutants mentioned above. 

The percentage of RAS used in the total mix shall not exceed 3% when allowed.  

When SAC B aggregate is used, material properties are required to be 10 or less on the magnesium 
sulfate soundness test and 20 or less on the Micro-Deval test. 

ITEM 3077:  Superpave Mixtures 

The Contractor shall exercise diligence in the application of "Bonding Course" by the use of 
flagging and rolling procedures to keep from spraying or splattering the traveling public with 
asphaltic material. 
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Blading (not to exceed more than 3-ft from the pavement edge) may also be necessary to clean dirt 
and grass from pavement edges and turnout areas as work under this bid Item. The cost of this 
blading will not be paid for directly but shall be considered subsidiary to this bid Item. 

Level-up will be placed before the surface course. An asphaltic concrete spreading and finishing 
machine and/or motor graders; when approved by the Engineer may be used to place the ACP level-
up. 

Aggregates used on shoulders and ramps are required to meet SAC requirements. 

All unconfined longitudinal joints shall be constructed with a joint maker providing a maximum ½-
inch vertical edge and a minimum 6:1 edge taper or as approved by the Engineer. The Engineer may 
waive this requirement when no impacts to the traveling public are foreseen. 

Public and private driveways need to have a smooth vertical transition between the edge of pavement 
and the existing driveways. The Contractor is to add a vertical taper if needed which will be 
subsidiary to Item 3077. 

The use of RAP and RAS (recycled asphalt shingles) will not be allowed as part of the mix design 
for the final riding surface. 

Use a release agent from the Department’s MPL to clean and to coat the inside of truck beds for 
hauling equipment. Hauling equipment shall be cleaned prior to hauling material to job site. Submit 
a copy of the bill of lading to the Engineer as part of the QCP. Ensure the pavement is free from any 
spillage of hydraulic oil or diesel from construction equipment. The Department may reject trucks 
that contain any foreign material and suspend production if the pavement is contaminated by any 
pollutants mentioned above. 

The percentage of RAS used in the total mix shall not exceed 3% when allowed. 

SAC B aggregate must have material properties that require 10 or less on the magnesium sulfate 
soundness test and 20 or less on the Micro-Deval test.   



Project Number: 

County: Cameron 

Sheet L 

Control: 2529-02-010 

Highway: FM 2556 

General Notes Sheet L 

ITEM 400:  Excavation and Backfill for Structures 

If the Contractor elects to cut pavement (existing/detour) for structural work beyond that required 
by the construction phasing shown in the plans and approved by the Engineer, it shall be restored at 
his expense and backfilled to its original condition or better in accordance with Item 400. 

Unless shown otherwise in the plans, use a 1-ft depth for Item 400 Structural Excavation (Special) 
for gravel bedding needed below drainage structures with unstable material. 

Structural Excavation Special (Gravel): 

Use durable natural stone when tested in accordance with Tex-411-A, has weight loss of no more 
than 18% after 5 cycles of magnesium sulfate solution. Provide gravel conforming to an aggregate 
Grade No. 1 as shown on Table 4 of Article 421.2.  

ITEM 416:  Drilled Shaft Foundations 

Payment for furnishing and installing anchor bolts mounted in drill shafts will be included in the 
unit price bid for the various diameter drill shafts. 

The Contractor shall coordinate with the utility companies to verify utility locations before drilling 
foundations.  

The Contractor shall form, or provide a smooth finish, the portions of drilled shaft that project 
above the ground line. Place a ¾ inch chamfer on the top edge of each pole foundation. This work 
will not be paid for directly but will be considered subsidiary to this bid Item. 

All drilled shaft foundations will be based on the lengths shown on the plans or those established in 
writing. Adequate calculations for measurements of foundations have been made in accordance with 
Article 9.1. of the Standard Specifications. Increases or decreases in the quantities required by 
change in design will be measured as specified and the revised quantities will be the basis for 
payment. 

In the presence of excess ground water and/or unstable conditions in sub-grade soils prevents 
excavation to the line and depths indicated on the plans for “Drilled Shaft Foundation”, other 
proposed methods of foundation installation such as casing, etc. shall be submitted for review and 
approved by the Engineer. 

ITEM 420:  Concrete Substructures 

Pay bent concrete as plan quantity. 
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ITEM 421:  Hydraulic Cement Concrete 

Provide Sulfate Resistant Concrete for all concrete piling and drilled shafts. 

Provide equipment at the batch plant for determining the free moisture and/or absorption of 
aggregates in accordance with applicable TXDOT Test. 

Provide the following items for concrete batch inspection in accordance with specifications outlined 
in DMS-10101, “Computer Equipment”: 

(1) One Desktop Microcomputer or One Laptop Microcomputer
(2) One Integrated Printer/Scanner/Copier/Fax Unit
(3) Contractor-Furnished Software
(4) Hardware

Submit to the Engineer for approval the project locations for all Portland Cement concrete washout 
areas prior to starting any concrete work. 

Fiber Reinforced Concrete is not permitted. 

ITEM 427:  Surface Finishes for Concrete 

Provide surface finishes for concrete as follows: 

(1) Bridge overpass and underpass structures – surface area I, opaque sealer coating (color to be
determined by the Engineer).

(2) Bridge waterway crossings and bridge class box culvert structures – surface area II, opaque
sealer coating (color to be determined by the Engineer).

Concrete traffic barrier/railing (roadway and bridge) and retaining wall coping - opaque sealer 
coating (color to be determined by the Engineer) to all exposed surfaces. 

ITEM 432:  Riprap 

Provide Class “A” concrete minimum for riprap aprons placed around all box culvert and pipe 
safety end treatments.  Provide ¼-inch thick dummy joints at least every 15-ft for riprap aprons 
placed around box and pipe culverts. 

Do not use fiber reinforced concrete RIPRAP on side slopes equal to or steeper than 6:1 unless 
approved by the Engineer. 
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ITEM 464:  Reinforced Concrete Pipe 

Use tongue and groove pipe where the RCP extends into the lime treated subgrade.  The 4-foot 
depth restriction for heavy equipment passage over pipe structures is voided.  The Contractor will 
be responsible for any construction damage to these facilities. 

Do not use mortar joints. 

All reinforced concrete pipe shall include rubber gaskets unless shown otherwise on the plans or 
directed by the Engineer. 

ITEM 467:  Safety End Treatment 

All Type II SET’s shall have riprap, Class “A” minimum, aprons as shown on the plans. The 
Contractor may submit an alternate precast SET design for approval by the Engineer. 

ITEM 496:  Removing Structures 

Submit a demolition plan in accordance with Item 496 and the plans for bridge structures identified 
for removal.  

ITEM 502:  Barricades, Signs, and Traffic Handling 

Shadow vehicles equipped with Truck-Mounted Attenuators are required for traffic handling. See 
notes for Item 6185: Truck Mounted Attenuator/Trailer Attenuator, for additional references 
pertaining to the TMAs. 

Replace/relocate all regulatory signs removed due to construction operations with the same sign on 
fixed support(s) immediately upon its removal. First obtain Project Engineer approval before 
removing any regulatory roadway sign. Required flaggers are to be available to direct traffic during 
sign intermediate down time. 

Relocate any Directional Sign Assemblies removed during construction operations immediately 
upon their removal. 

These signs shall be relocated to a location in accordance with the Latest Version of the “Texas 
Manual on Uniform Traffic Control Devices”. In no case will a sign be removed without a 
replacement sign and support(s) being readily available and a location established. Removal and 
relocation of these signs required for traffic control will not be paid for directly but shall be 
considered subsidiary to Item 502. 
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From the beginning to the end of the project, all traffic control devices need to be in acceptable 
condition as per the Texas Quality Guidelines for Work Zone Traffic Control Devices. 

The Contractor Force Account “Safety Contingency” that has been established for this project is 
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 
Control Plan, that could not be foreseen in the project planning and design stage. These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 
Person based on weekly or more frequent traffic management reviews on the project. The “Safety 
Contingency” is not intended to be used in lieu of bid Items established by the contract. 

Remove and dispose of all litter, debris, objectionable material, excess materials that accumulate at 
the base of all traffic control devices as directed by the Engineer. 

ITEM 504:  Field Office and Laboratory 

Furnish (1) Field Office (Type C). 

The Contractor will furnish a Type D Structure (Asphalt Mix Laboratory) modified by the 
following.  

Laboratory room: 

The other room of this building will be used as a laboratory and will include access to a bathroom 
facility from the interior. The laboratory and bathroom facility will have the walls, ceiling and floor 
insulated such that the air temperature can always be maintained at 76 degrees Fahrenheit.   

Furnish for the Department's use in the asphalt laboratory one (1) desktop computer. 

ITEM 506:  Temporary Erosion, Sedimentation, and Environmental Controls 

Before starting each phase of construction, review with the Engineer the SW3P used for temporary 
erosion control as outlined on the plans. Before construction, place the temporary erosion and 
sedimentation control features as shown on the SW3P. Location of Construction Exits are to be 
approved by the Engineer. After completing earthwork operations, restore and reseed the disturbed 
areas in accordance with the Department’s specifications for permanent or temporary erosion 
control. Before starting grading operations and during the project duration, place the temporary or 
permanent erosion control measures to prevent sediment from leaving the right of way. 

The Contractor Force Account “Erosion Control Maintenance” that has been established for this 
project is intended to be utilized for work zone Best Management Practice (BMP) maintenance, to 
improve the effectiveness of the Environmental Controls that may need maintenance attention 
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and/or require replacement while the project is still under the construction stage. These procedures 
will be mutually agreed upon by the Engineer and the Contractor’s Responsible Person based on 
weekly or more frequent BMP management reviews on the project. The “Erosion Control 
Maintenance” is not intended to be used in lieu of bid Items established by the contract. 

 ITEM 529:  Concrete Curb, Gutter, and Combined Curb and Gutter 

Before final acceptance of the project, remove discoloration caused by tire marks, mud, asphalt, 
paint, or other similar material by any method satisfactory to the Engineer to achieve a uniform 
color and texture of the finished surface exposed to view. 

Curb attached to the MBGF thrie-beam transition section will be subsidiary to the MBGF transition. 

ITEM 530:  Intersections, Driveways, and Turnouts 

Prime coat shall meet the requirements of Item 310. 

Public and private driveways need to have a smooth vertical transition tie-in between the proposed 
driveway and the existing driveway. The Contractor is to add a vertical taper if needed which will 
be subsidiary to Item 530. 

ITEM 538:  Right of Way Markers 

Right of way markers will be set under the supervision of a registered public land surveyor. 

Existing right of way monuments to be reset with proposed right of way markers will be referenced to 
a minimum of three reference points set under the supervision of a registered public land surveyor. 

The Contractor will inform the Engineer when all reference points have been installed and allow the 
TXDOT survey crew to survey the reference points before installing the proposed right of way 
markers. 

ITEM 540:  Metal Beam Guard Fence 

The optional terminal anchor post with the terminal connector will be required as shown on the 
Metal Beam Guard Fence Standard. 

Galvanize the rail elements supplied for this project using a Type II Zinc Coating. 
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ITEM 542:  Removing Metal Beam Guard Fence 

Dispose all metal beam guard fence materials unless shown otherwise in the plans. 

ITEM 544:  Guardrail End Treatments 

Label “end treatment type” on backside of unit at time of installation. 

ITEM 552:  Wire Fence 

Contractor is to repair any wire fence that is damaged by the Contractor’s construction operations to 
insure the retention of livestock, if any, in their respective pastures along the project. 

ITEM 560:  Mailbox Assemblies 

Coordinate and verify final mailbox locations with TxDOT and the US Postmaster. 

ITEMS 636:  Signs 

Complete sign blanks and panels shall be handled and stored at the job site in such a manner that 
corners, edges and faces are not damaged. Finished sign blanks shall be stored in either a 
weatherproof warehouse or outside and off the ground in a vertical position. All paper, cardboard 
and chemically treated separators and packaging shall be removed prior to outside storage. 

ITEM 644:  Small Roadside Sign Assemblies 

All signs shall be installed as shown in the plans and in accordance with the current edition of the 
"Texas Manual on Uniform Traffic Control Devices" and the “Sign Crew Field Book” (SCFB). 

All signs shall be erected according to the locations shown on the signing layout sheets except that a 
sign may be shifted in order to secure a more desirable location. All sign locations will be staked as 
shown in the plans and as approved. It is the intent of the plans to erect all roadside traffic signs 
with the sign edge a minimum of 6 feet from the edge of the shoulder, or if none, 12 feet from the 
edge of the travel lane. In curb and gutter sections, the sign edge shall be a minimum of 2 feet from 
the face of the curb. 

For this project, aluminum type sign blanks as provided for under Item 636 will be required for all 
proposed signing installed under Item 644. Aluminum sign blanks less than 7.5 square feet shall be 
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0.08-inch-thick, sign blanks 7.5 to 15 square feet shall be 0.100-inch-thick and sign blanks greater 
than 15 square feet shall be 0.125 inch thick.  

All excess excavation shall be spread uniformly inside the right of way as directed and shall be 
included in the price of these Items. 

Sign types which design details are not shown on the plans shall conform with the latest edition of 
the Department's "Standard Highway Sign Design for Texas" Manual. 

Signs shown to be removed shall include the complete sign installation and separate the sign post at 
the concrete foundation. The concrete foundation shall be disposed in accordance with this bid Item. 
Except for concrete foundations, all removed sign panels, sign posts, and hardware shall remain 
then property of the Department. All removed sign installations shall be completely disassembled. 
All salvageable sections of sign panels shall be recycled by TxDOT. The removed sign material will 
be required to be hauled to the maintenance yard closest to the project. No signs shall be removed 
without prior approval. 

ITEM 658: Delineator and Object Marker Assemblies 

Delineator assemblies shall be installed 8 feet from the edge of the shoulder unless restricted by 
some obstruction, in which case, the delineator assembly shall be placed between 2 and 8 feet from 
the edge of the shoulder. 

Bi-directional object markers shall be in accordance with the D&OM standard sheets. The 
Contractor is directed to the standards when instructed where and how to install the object markers. 

ITEMS 662 and 666:  Work Zone Pavement Markings and Retroreflectorized Pavement Markings 

All permanent pavement markings and work zone pavement markings for this project under these 
Items shall be 0.100 inches (100 mil) thick thermoplastic. 

Any permanent pavement markings or non-removal work zone pavement markings lacking 
reflectivity in accordance with the requirements of Tex 828-B, or that fail to meet minimum retro 
reflectivity requirements for longitudinal pavement markings when required, will be addressed per 
the requirements of the specification. The roadway will be re-striped at no additional compensation.  

Pavement surface preparation for markings and markers will not be paid for directly but shall be 
considered subsidiary to Item 666. 

Prior to any striping operations, an on-site coordination meeting between all the parties involved 
will be required to review striping details and requirements to ensure quality work. 
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The beads used on this project shall meet the requirements of Departmental Materials Specification 
DMS-8290, Glass Traffic Beads Texas Type II & III. Use a 50% Type II/ 50% Type III mix 
utilizing a double drop system with Type III beads dropped first. 
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                                                    CONTROL :  2529-02-010              
                                                    PROJECT :  STP 2B24(212)HES         
                                                    HIGHWAY :  FM 2556                  
                                                    COUNTY  :  CAMERON                  
                                                                                        
                                                                                        
                                                                                        
                                                                                        
                                  TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                        

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                        
                                                                                        
                 ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
                 ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                        
                 STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
                 ------------------------  TRANSPORTATION  NOVEMBER 1, 2014.            
                                           STANDARD SPECIFICATIONS ARE INCORPORATED     
                                           INTO THE CONTRACT BY REFERENCE.              
                                                                                        
                 ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                 ITEM 100  PREPARING RIGHT OF WAY (103)                                 
                 ITEM 104  REMOVING CONCRETE                                            
                 ITEM 105  REMOVING TREATED AND UNTREATED BASE AND ASPHALT PAVEMENT     
                 ITEM 106  OBLITERATING ABANDONED ROAD                                  
                 ITEM 110  EXCAVATION (132)                                             
                 ITEM 132  EMBANKMENT (100)(160)(204)(210)(216)(260)(400)               
                 ITEM 160  TOPSOIL (168)                                                
                 ITEM 164  SEEDING FOR EROSION CONTROL (162)(166)(168)                  
                 ITEM 166  FERTILIZER (520)                                             
                 ITEM 168  VEGETATIVE WATERING                                          
                 ITEM 247  FLEXIBLE BASE (105)(204)(210)(216)(520)                      
                 ITEM 260  LIME TREATMENT (ROAD-MIXED) (105)(132)(204)(210)(216)        
                           (247)(300)(310)(520)<3096>                                   
                 ITEM 275  CEMENT TREATMENT (ROAD-MIXED) (132)(204)(210)(216)(247)      
                           (300)(310)(520)<3096>                                        
                 ITEM 310  PRIME COAT (300)(316)<3096>                                  
                 ITEM 400  EXCAVATION AND BACKFILL FOR STRUCTURES (110)(132)(401)       
                           (402)(403)(416)(420)(421)(423)                               
                 ITEM 403  TEMPORARY SPECIAL SHORING (410)(411)(423)                    
                 ITEM 416  DRILLED SHAFT FOUNDATIONS (405)(420)(421)(423)(440)(448)     
                 ITEM 420  CONCRETE SUBSTRUCTURES (400)(404)(421)(422)(426)(427)        
                           (440)(441)(448)                                              
                 ITEM 422  CONCRETE SUPERSTRUCTURES (420)(421)(424)(438)(440)(448)      
                           (454)<780>                                                   
                 ITEM 425  PRECAST PRESTRESSED CONCRETE STRUCTURAL MEMBERS (409)        
                           (420)(421)(424)(426)(427)(434)(440)(442)(445)<448>           
                 ITEM 432  RIPRAP (247)(420)(421)(431)(440)                             
                 ITEM 450  RAILING (420)(421)(422)(424)(440)(441)(442)(445)(446)        
                           (448)<540>                                                   
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                 ITEM 454  BRIDGE EXPANSION JOINTS (429)(442)(785)                      
                 ITEM 464  REINFORCED CONCRETE PIPE (400)(402)(403)(467)(476)           
                 ITEM 467  SAFETY END TREATMENT (400)(420)(421)(432)(440)(442)(445)     
                           (460)(464)                                                   
                 ITEM 496  REMOVING STRUCTURES                                          
                 ITEM 500  MOBILIZATION                                                 
                 ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
                 ITEM 504  FIELD OFFICE AND LABORATORY                                  
                 ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                           CONTROLS (161)(432)(556)                                     
                 ITEM 530  INTERSECTIONS, DRIVEWAYS, AND TURNOUTS (247)(260)(263)       
                           (275)(276)(292)(316)(330)(334)(340)<341>(360)(421)(440)      
                           <3076>                                                       
                 ITEM 540  METAL BEAM GUARD FENCE (421)(441)(445)<492>(529)             
                 ITEM 542  REMOVING METAL BEAM GUARD FENCE                              
                 ITEM 544  GUARDRAIL END TREATMENTS                                     
                 ITEM 644  SMALL ROADSIDE SIGN ASSEMBLIES (421)(440)(441)(442)(445)     
                           (636)(643)(656)                                              
                 ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)                
                 ITEM 666  RETROREFLECTORIZED PAVEMENT MARKINGS (316)(502)(662)(677)    
                           (678)<6438>                                                  
                 ITEM 672  RAISED PAVEMENT MARKERS (677)(678)                           
                 ITEM 678  PAVEMENT SURFACE PREPARATION FOR MARKINGS (677)              
                                                                                        
                                                                                        
                 SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
                 ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                      HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                        
                                                                                        
                 REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
                                      (FORM FHWA 1273)                                  
                 WAGE RATES                                                             
                 SPECIAL PROVISION "NONDISCRIMINATION" (000---002)                      
                 SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                      (000---003)                                       
                 SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                      ENSURE EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE    
                                      ORDER 11246" (000---004)                          
                 SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                      CONSTRUCTION CONTRACT SPECIFICATIONS" (000---005) 
                 SPECIAL PROVISION "ONTHEJOB TRAINING PROGRAM" (000---006)              
                 SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"      
                                      (000--1019)                                       
                 SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1243)         
                 SPECIAL PROVISION "CARGO PREFERENCE ACT REQUIREMENTS IN FEDERAL AID    
                                      CONTRACTS" (000---241)                            
                 SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERALAID     
                                      CONTRACTS" (000---394)                            
                 SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"       
                                      (000---659)                                       
                 SPECIAL PROVISIONS TO ITEM     2  (002---009)(002---013)(002---014)    
                                                   (002---015)                          
                 SPECIAL PROVISIONS TO ITEM     3  (003---011)(003---013)               



3-4

                 SPECIAL PROVISIONS TO ITEM     5  (005---002)(005---003)               
                 SPECIAL PROVISIONS TO ITEM     6  (006---001)(006---012)(006---040)    
                 SPECIAL PROVISIONS TO ITEM     7  (007---004)(007---008)(007---010)    
                                                   (007---011)(007---013)               
                 SPECIAL PROVISIONS TO ITEM     8  (008---030)(008---033)(008---054)    
                 SPECIAL PROVISIONS TO ITEM     9  (009---010)(009---016)               
                 SPECIAL PROVISION  TO ITEM   247  (247---005)                          
                 SPECIAL PROVISION  TO ITEM   300  (300---020)                          
                 SPECIAL PROVISION  TO ITEM   316  (316---002)                          
                 SPECIAL PROVISION  TO ITEM   334  (334---004)                          
                 SPECIAL PROVISION  TO ITEM   340  (340---004)                          
                 SPECIAL PROVISION  TO ITEM   341  (341---004)                          
                 SPECIAL PROVISION  TO ITEM   342  (342---005)                          
                 SPECIAL PROVISION  TO ITEM   344  (344---005)                          
                 SPECIAL PROVISION  TO ITEM   347  (347---003)                          
                 SPECIAL PROVISION  TO ITEM   348  (348---004)                          
                 SPECIAL PROVISION  TO ITEM   360  (360---001)                          
                 SPECIAL PROVISION  TO ITEM   400  (400---001)                          
                 SPECIAL PROVISION  TO ITEM   420  (420---001)                          
                 SPECIAL PROVISION  TO ITEM   421  (421---012)                          
                 SPECIAL PROVISION  TO ITEM   423  (423---005)                          
                 SPECIAL PROVISION  TO ITEM   425  (425---001)                          
                 SPECIAL PROVISION  TO ITEM   426  (426---005)                          
                 SPECIAL PROVISION  TO ITEM   427  (427---003)                          
                 SPECIAL PROVISION  TO ITEM   434  (434---004)                          
                 SPECIAL PROVISION  TO ITEM   440  (440---005)                          
                 SPECIAL PROVISION  TO ITEM   441  (441---004)                          
                 SPECIAL PROVISION  TO ITEM   442  (442---001)                          
                 SPECIAL PROVISION  TO ITEM   446  (446---005)                          
                 SPECIAL PROVISION  TO ITEM   448  (448---001)                          
                 SPECIAL PROVISION  TO ITEM   450  (450---001)                          
                 SPECIAL PROVISION  TO ITEM   464  (464---001)                          
                 SPECIAL PROVISION  TO ITEM   502  (502---008)                          
                 SPECIAL PROVISION  TO ITEM   506  (506---005)                          
                 SPECIAL PROVISION  TO ITEM   520  (520---002)                          
                 SPECIAL PROVISION  TO ITEM   540  (540---001)                          
                 SPECIAL PROVISION  TO ITEM   636  (636---001)                          
                 SPECIAL PROVISION  TO ITEM   643  (643---001)                          
                 SPECIAL PROVISION  TO ITEM   656  (656---001)                          
                 SPECIAL PROVISION  TO ITEM   666  (666---007)                          
                 SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  3096  (3096--003)    
                                                                                        
                                                                                        
                 SPECIAL SPECIFICATIONS:                                                
                 ----------------------                                                 
                                                                                        
                 ITEM 3076 DENSE-GRADED HOT-MIX ASPHALT <300><301><316><320><340>       
                           <341><342><347><348><520><585><3079><3081><3082><3096>       
                 ITEM 3077 SUPERPAVE MIXTURES <300><301><316><320><342><344><348>       
                           <520><3079><3081><3082><3096>                                
                 ITEM 3079 PERMEABLE FRICTION COURSE (PFC) <300><301><320><342><520>    
                           <585><3096>                                                  
                 ITEM 3081 THIN OVERLAY MIXTURES (TOM) <300><301><320><347><520>        
                           <585><3096>                                                  
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                 ITEM 3082 THIN BONDED FRICTION COURSES <210><300><301><320><342>       
                           <348><520><585><3079><3096>                                  
                 ITEM 3096 ASPHALTS, OILS, AND EMULSIONS                                
                 ITEM 6438 MOBILE RETROREFLECTIVITY DATA COLLECTION FOR PAVEMENT        
                           MARKINGS                                                     
                                                                                        
                                                                                        
                 GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
                 -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                           PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                           LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                           PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                           CATIONS FOR THIS PROJECT.                                    
                                                                                        



 
          Control

          Project

          Highway

          County

The following goal for disadvantaged business enterprises is established: 

2529-02-010

STP 2B24(212)HES

FM 2556

CAMERON

      

CAMERON

DISADVANTAGED BUSINESS ENTERPRISE 
REQUIREMENTS

  DBE
7.0%

By signing the proposal, the Bidder certifies that the above DBE goal will be met 
by committing to DBE participation that meets or exceeds the goal or providing 
adequate documentation of good faith efforts (GFE) to achieve the goal.

The DBE participation or GFE must be submitted within five (5) calendar days 
after bid opening. If the fifth day falls on a weekend or a day when TxDOT offices 
are closed, the deadline moves to the next business day. 

The Department may impose remedies as defined by state or local law if a bidder 
fails to submit required documentation, including forfeiting the bid proposal 
guaranty and exclusion from rebidding on the contract if it is re-advertised.

Certification of DBE Goal Attainment
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CHILD SUPPORT STATEMENT

Under Section 231.006,  Family Code, the vendor or applicant certifies that the 
individual or business entity named in this contract, bid, or application is not ineligible to 
receive the specified grant, loan, or payment and acknowledges that this contract may be 
terminated and payment may be withheld if this certification is inaccurate. 

 



 

 

 

CONFLICT OF INTEREST CERTIFICATION 
 
Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into 
contracts in which Department officers and employees have a financial interest.  
 
By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with 
the Department as a result of a financial interest as defined under Texas Government Code Section 
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict of interest with the Department. 
 
The Contractor also certifies that none of the following individuals, nor any of their family members within 
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as 
defined under Texas Government Code Section 2261.252(b) in the Contractor: 
 
 Any member of the Texas Transportation Commission; and 
 The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support 

Operations, Director of Procurement, and Director of Contract Services. 

Violation of this certification may result in action by the Department. 

 



E-VERIFY CERTIFICATION 
 
 
Pursuant to Texas Transportation Code §223.051, all TxDOT contracts for construction, maintenance, or 
improvement of a highway must include a provision requiring Contractors and subcontractors to use the 
U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing 
the contract, the Contractor certifies that prior to the award of the Contract: 
 

  
 

the Contractor has registered with and will, to the extent permitted by law, utilize the United 
States Department of Homeland Security’s E-Verify system during the term of the Contract to 
determine the eligibility of all persons hired to perform duties within Texas during the term of 
the agreement; and 

  
 

the Contractor will require that all subcontractors also register with and, to the extent 
permitted by law, utilize the United States Department of Homeland Security’s E-Verify 
system during the term of the subcontract to determine the eligibility of all persons hired to 
perform duties within Texas during the term of the agreement. 

 
Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to 
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in 
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and 
Suspension for Ethical Violations by Entities Doing Business with the Department.” 
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Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a

governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable

    to Texas Department of Transportation (TxDOT) for the duration of the contract,

2) on request of TxDOT, promptly provide any contracting information related to the contract that is in

    the custody or possession of the entity, and

3) on completion of the contract, either:

A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the

     custody or possession of the entity, or

B. preserve the contracting information related to the contract as provided by the records

     retention requirements applicable to TxDOT

The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the

contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or

intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

              • provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all

 records, including electronic and payment records related to the contract, for the same period provided by the

                   records retention schedule applicable to TxDOT, and

               • ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information

maintained by a governmental body or sent between a governmental body and a vendor, contractor,

potential vendor, or potential contractor:

1)  information in a voucher or contract relating to the receipt or expenditure of public funds by a

     governmental body;

2) solicitation or bid documents relating to a contract with a governmental body;

                3) communications sent between a governmental body and a vendor, contractor, potential vendor, or

     potential contractor during the solicitation, evaluation, or negotiation of a contract;

4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates

     each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if

    applicable, an explanation of why the vendor or contractor was selected; and

5) communications and other information sent between a governmental body and a vendor or contractor

related to the performance of a final contract with the governmental body or work performed on behalf

of the governmental body. 



CERTIFICATION TO NOT BOYCOTT ISRAEL 

 
Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code 
§808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract 
that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel 
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with, 
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled 
territory, but does not include an action made for ordinary business purposes. 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott energy companies, as defined in 
Government Code §809.001, and will not boycott energy companies during the term of the contract. This 
provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not 
boycott energy companies during the term of this contract. “Boycott” means taking any action that is 
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the 
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of 
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond 
applicable federal and state law; or (2) does business with a company described by (1). 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT DISCRIMINATE AGAINST 
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor: 

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or 
firearm trade association, as defined in Government Code §2274.001, and 

2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.  

This provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or 
firearm trade association as described and will not do so during the term of this contract. "Discriminate 
against a firearm entity or firearm trade association" means, with respect to the entity or association, to: 
(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its 
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business 
relationship with the entity or association based solely on its status as a firearm entity or firearm trade 
association; or (3) terminate an existing business relationship with the entity or association based solely on 
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm 
trade association" does not include: (1) the established policies of a merchant, retail seller, or platform that 
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s 
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing 
business relationship, or decision to terminate an existing business relationship to comply with federal, 
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business 
reason that is specific to the customer or potential customer and not based solely on an entity ’s or 
association’s status as a firearm entity or firearm trade association. 

Violation of this certification may result in action by the Department. 
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PROHIBITION ON CERTAIN TELECOMMUNICATIONS 
EQUIPMENT OR SERVICES

The Federal Register Notice issued the Final Rule and states that the amendment to 2 CFR
200.216 is effective on August 13, 2020. The new 2 CFR 200.471 regulation provides clarity that 
the telecommunications and video surveillance costs associated with 2 CFR 200.216 are 
unallowable for services and equipment from these specific providers. OMB’s Federal Register 
Notice includes the new 2 CFR 200.216 and 2 CFR 200.471 regulations. 

https://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and- 
agreements
Per the Federal Law referenced above, use of services, systems, or services or systems that 
contain components produced by any of the following manufacturers is strictly prohibited for use 
on this project. Therefore, for any telecommunications, CCTV, or video surveillance 
equipment, services or systems cannot be manufactured by, or have components manufactured 
by:

• Huawei Technologies Company,
• ZTE Corporation (any subsidiary and affiliate of such entities),
• Hyatera Communications Corporation,
• Hangzhou Hikvision Digital Technology Company,
• Dahua Technology Company (any subsidiary and affiliate of such entities).

Violation of this prohibition will require replacement of the equipment at the contractor’s 
e xpense.

http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
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FHWA-1273 – Revised October 23, 2023 
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
XII.    Use of United States-Flag Vessels: 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).  23 CFR 
633.102(e).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  23 
CFR 633.102(e).   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102.  The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract).  23 CFR 633.102(b). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.  23 
CFR 633.102(d). 
  
3.  A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA.   
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  23 U.S.C. 114(b).  
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors.  
23 U.S.C. 101(a). 
 
  
II.  NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627.  The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements.   
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 
are incorporated by reference in this contract. In the execution 
of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract.  23 CFR 230.409 (g)(4) & (5). 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

  
d.  Notices and posters setting forth the contractor's EEO 

policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5.  Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability.  
The following procedures shall be followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance).  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  23 CFR 
230.409.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph.  In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder.  Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment.  The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference.  49 CFR Part 21. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
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    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women.  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000.  41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result.  The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom.  The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated.  The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees.  The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5.  The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  23 U.S.C. 113.  
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt.  23 U.S.C. 101.  
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project.  Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.    

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages (29 CFR 5.5) 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 
paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that:  

(i) The work performed by the classification is not 
performed by a classification in the wage determination for 
which a prevailing wage rate has been determined;  

http://www.fhwa.dot.gov/eforms/
https://www.ecfr.gov/current/title-29/part-3
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.ecfr.gov/current/title-29/part-1
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(ii) The classification is used in the area by the 
construction industry; and  

(iii) The wage rate for the classification bears a reasonable 
relationship to the prevailing wage rates contained in the 
wage determination.  

(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification.  

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met:  

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.  

(2) The conformance process may not be used to split, 
subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

(3) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(4) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(5) The contracting officer must promptly notify the 
contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

e. Unfunded plans. If the contractor does not make 
payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 
§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program.  

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages.  

2.  Withholding (29 CFR 5.5)  

a. Withholding requirements. The contracting agency may, 
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with paragraph 

mailto:DBAconformance@dol.gov
mailto:DBAconformance@dol.gov
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;  

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

3. Records and certified payrolls (29 CFR 5.5) 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed.  

(2) Information required. Such records must contain the 
name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid.  

(3) Additional records relating to fringe benefits. Whenever 
the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits.  

(4) Additional records relating to apprenticeship. Contractors 
with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs.  

b. Certified payroll requirements (1) Frequency and method 
of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system.  

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency.  

(3) Statement of Compliance. Each certified payroll 
submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following:  

(i) That the certified payroll for the payroll period contains 
the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete;  

(ii) That each laborer or mechanic (including each helper 
and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and  

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract.  

(4) Use of Optional Form WH–347. The weekly submission 
of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section.  

https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.dol.gov/sites/dolgov/files/WHD/legacy/files/wh347/.pdf
https://www.ecfr.gov/current/title-29/part-3
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature.  

(6) Falsification. The falsification of any of the above 
certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729.  

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed.  

c. Contracts, subcontracts, and related documents. The 
contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed.  

d. Required disclosures and access (1) Required record 
disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job.  

(2) Sanctions for non-compliance with records and worker 
access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production.  

(3) Required information disclosures. Contractors and 
subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

a. Apprentices (1) Rate of pay. Apprentices will be permitted 
to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.  

(2) Fringe benefits. Apprentices must be paid fringe benefits 
in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination.  

(3) Apprenticeship ratio. The allowable ratio of apprentices to 
journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed.  

(4) Reciprocity of ratios and wage rates. Where a contractor 
is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed.  

b. Equal employment opportunity. The use of apprentices 
and journeyworkers under this part must be in conformity with 

https://www.govinfo.gov/link/uscode/18/1001
https://www.govinfo.gov/link/uscode/31/3729
https://www.govinfo.gov/link/uscode/31/3729
https://www.ecfr.gov/current/title-29/part-6
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

c.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program.   

5. Compliance with Copeland Act requirements.  The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate.  29 CFR 5.5. 

7. Contract termination: debarment.  A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b) or § 5.12(a).  

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b) or § 5.12(a). 

c. The penalty for making false statements is prescribed in 
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

d. Informing any other person about their rights under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 
V.  CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6.  As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

1. Overtime requirements.  No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.  29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 

https://www.ecfr.gov/current/title-29/part-30
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/40/3144
https://www.govinfo.gov/link/uscode/18/1001
https://www.govinfo.gov/link/uscode/18/1001
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
https://www.ecfr.gov/current/title-29/part-1
https://www.ecfr.gov/current/title-29/part-3
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

3. Withholding for unpaid wages and liquidated damages  

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs; 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under 
CWHSSA or this part. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a.  The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

https://www.govinfo.gov/link/uscode/31/3901
https://www.govinfo.gov/link/uscode/31/3901
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   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract.  23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements.  23 CFR 635.116(d).  
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract.  23 CFR 635.108. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704).  29 CFR 1926.10. 
 
3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 
CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts.  48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency.  2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements.  2 CFR 
200.327. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200.  2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction.  2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default.  2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances.  2 CFR 180.345 and 180.350. 

 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.  
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract).  
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  2 
CFR 180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  2 CFR 180.300; 
180.320, and 180.325.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  2 
CFR 180.335.  To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/).  2 CFR 
180.300, 180.320, and 180.325.  
 
    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default.  2 CFR 180.325. 
 
* * * * * 
 

https://www.sam.gov/
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2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.  2 
CFR 180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal.  2 
CFR 180.335 and 180.340. 
 
* * * * * 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200).  2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances.  2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200.  
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations.  “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor).  “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated.  2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.  2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration.  2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 

https://www.sam.gov/
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment.  2 CFR 180.325. 
 
* * * * * 
 
4.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 
 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 

(3) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  b. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.   
 
* * * * * 
 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000.  49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XII.  USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction.  46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project.  46 CFR 
381.7.  It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels.  46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor).  46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 

 
 
 



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20240002)

ZONE
TX03

*(TX20240003)

ZONE
TX04

*(TX20240004)

ZONE
TX05

*(TX20240005)

ZONE
TX06

*(TX20240006)

ZONE
TX07

*(TX20240007)

ZONE
TX08

*(TX20240008)

ZONE
 TX24

*(TX20240024)

ZONE
TX25

*(TX20240025)

ZONE
TX27

*(TX20240027)

ZONE
TX28

*(TX20240028)

ZONE
TX29

*(TX20240029)

ZONE
TX30

*(TX20240030)

ZONE
TX37

*(TX20240037)

ZONE
TX38

*(TX20240038)

ZONE
TX42

*(TX20240042)

1428 Agricultural Tractor Operator $12.69 $12.35 $11.75
1300 Asphalt Distributor Operator $14.87 $13.48 $13.88 $15.72 $15.58 $15.55 $15.72 $13.28 $15.32 $15.62 $14.36 $14.25 $14.03 $13.75 $14.06 $14.40
1303 Asphalt Paving Machine Operator $13.40 $12.25 $12.35 $13.87 $14.05 $14.36 $14.20 $13.26 $13.99 $14.68 $12.92 $13.44 $12.53 $14.00 $14.32 $12.99
1106 Asphalt Raker $12.28 $10.61 $12.02 $14.21 $11.65 $12.12 $11.64 $11.44 $12.69 $12.05 $11.34 $11.67 $11.40 $12.59 $12.36 $11.78
1112 Batching Plant Operator, Asphalt
1115 Batching Plant Operator, Concrete
1214 Blaster
1615 Boom Truck Operator $18.36
1444 Boring Machine Operator
1305 Broom or Sweeper Operator $11.21 $10.33 $10.08 $11.99 $11.04 $11.62 $11.74 $11.41 $10.30 $10.23 $10.60 $12.68 $11.05
1144 Communications Cable Installer

1124
Concrete Finisher, Paving and
Structures $13.55 $12.46 $13.16 $12.85 $12.64 $12.56 $12.77 $12.44 $14.12 $13.04 $13.38 $12.64 $12.80 $12.79 $12.98 $13.32

1318
Concrete Pavement Finishing 
Machine Operator $16.05 $15.48 $16.05 $19.31 $13.07

1315
Concrete Paving, Curing, Float, 
Texturing Machine Operator $16.34 $11.71

1333 Concrete Saw Operator $14.67 $14.48 $17.33 $13.99
1399 Concrete/Gunite Pump Operator

1344
Crane Operator, Hydraulic 80 tons
or less $18.22 $18.36 $18.12 $18.04 $20.21 $18.63 $13.86

1345
Crane Operator, Hydraulic Over
80 Tons

1342
Crane Operator, Lattice Boom 80 
Tons or Less $16.82 $14.39 $13.85 $17.27 $15.87 $17.27 $14.67 $16.42 $14.97 $13.87

1343
Crane Operator, Lattice Boom Over 
80 Tons $20.52 $19.38 $20.52 $17.49 $25.13 $15.80

1306 Crawler Tractor Operator $13.96 $16.63 $13.62 $14.26 $15.67 $14.07 $13.15 $13.38 $14.60 $13.68 $13.50
1351 Crusher or Screen Plant Operator
1446 Directional Drilling Locator $11.67
1445 Directional Drilling Operator $20.32 $17.24
1139 Electrician $20.96 $19.87 $19.80 $26.35 $20.27 $19.80 $20.92 $27.11 $19.87

1347
Excavator Operator, 50,000
pounds or less $13.46 $12.56 $13.67 $17.19 $12.88 $14.38 $13.49 $17.19 $13.88 $14.09 $12.71 $14.42

1348
Excavator Operator, Over 50,000
pounds $15.23 $13.52 $17.04 $17.71 $16.99 $18.80 $16.22 $14.53 $13.52

1150 Flagger $9.30 $9.10 $8.50 $10.28 $8.81 $9.45 $8.70 $10.06 $9.71 $9.03 $8.81 $9.08 $9.90 $10.33 $8.10
1151 Form Builder/Setter, Structures $13.52 $12.30 $13.38 $12.91 $12.71 $12.87 $12.38 $12.26 $13.84 $12.98 $13.07 $13.61 $12.82 $14.73 $12.23 $12.25
1160 Form Setter, Paving & Curb $12.36 $12.16 $13.93 $11.83 $10.71 $12.94 $13.16 $12.54 $11.33 $10.69 $13.33 $12.34 $13.93

1360
Foundation Drill Operator, Crawler 
Mounted $17.99 $17.99 $17.43

1363
Foundation Drill Operator,
Truck Mounted $16.86 $22.05 $21.51 $16.93 $21.07 $20.20 $20.76 $17.54 $21.39 $15.89 $22.05

1369
Front End Loader Operator,
3 CY or Less $12.28 $13.49 $13.40 $13.85 $13.04 $13.15 $13.29 $13.69 $12.64 $12.89 $13.51 $13.32 $12.17

1372
Front End Loader Operator,
Over 3 CY $12.77 $13.69 $12.33 $14.96 $13.21 $12.86 $13.57 $14.72 $13.75 $12.32 $13.19 $13.17 $13.02

1329 Joint Sealer
1172 Laborer, Common $10.30 $9.86 $10.08 $10.51 $10.71 $10.50 $10.24 $10.58 $10.72 $10.45 $10.30 $10.25 $10.03 $10.54 $11.02 $10.15
1175 Laborer, Utility $11.80 $11.53 $12.70 $12.17 $11.81 $12.27 $12.11 $11.33 $12.32 $11.80 $11.53 $11.23 $11.50 $11.95 $11.73 $12.37
1346 Loader/Backhoe Operator $14.18 $12.77 $12.97 $15.68 $14.12 $15.18 $13.58 $12.87 $13.21 $14.13 $14.29 $12.90
1187 Mechanic $20.14 $15.47 $17.47 $17.74 $17.00 $17.10 $17.68 $18.94 $18.58 $17.00 $16.61 $18.46 $16.96 $17.47

The wage rates listed herein are those predetermined by the Secretary of Labor and State Statue and listed in the United States Department of Labor's (USDOL) General Decisions dated 01-05-2024 and are 
the minimum wages to be paid accordingly for each specified classification. To determine the applicable wage rate zone, a list entitled "TEXAS COUNTIES IDENTIFIED BY WAGE RATE ZONES" is provided 
in the contract.  Any wage rate that is not listed herein and not in the USDOL's general decision, must be requested by the contractor through the completion of an Additional Classification and Wage Rate 
Request and be submitted for approval. IMPORTANT NOTICE FOR STATE PROJECTS: only the controlling wage rate zone applies to the contract. Effective 01-05-2024.



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20240002)

ZONE
TX03

*(TX20240003)

ZONE
TX04

*(TX20240004)

ZONE
TX05

*(TX20240005)

ZONE
TX06

*(TX20240006)

ZONE
TX07

*(TX20240007)

ZONE
TX08

*(TX20240008)

ZONE
 TX24

*(TX20240024)

ZONE
TX25

*(TX20240025)

ZONE
TX27

*(TX20240027)

ZONE
TX28

*(TX20240028)

ZONE
TX29

*(TX20240029)

ZONE
TX30

*(TX20240030)

ZONE
TX37

*(TX20240037)

ZONE
TX38

*(TX20240038)

ZONE
TX42

*(TX20240042)

1380 Milling Machine Operator $15.54 $14.64 $12.22 $14.29 $14.18 $14.32 $14.35 $12.86 $14.75 $13.53 $12.80

1390
Motor Grader Operator,
Fine Grade $17.49 $16.52 $16.88 $17.12 $18.37 $18.51 $16.69 $16.13 $17.19 $18.35 $17.07 $17.74 $17.47 $17.08 $15.69 $20.01

1393 Motor Grader Operator, Rough $16.15 $14.62 $15.83 $16.20 $17.07 $14.63 $18.50 $16.02 $16.44 $15.12 $16.85 $14.47 $17.39 $14.23 $15.53
1413 Off Road Hauler $10.08 $12.26 $11.88 $12.25 $12.23 $13.00 $14.60
1196 Painter, Structures $21.29 $18.34 $21.29 $18.62

1396
Pavement Marking Machine
Operator $16.42 $13.10 $13.55 $19.17 $12.01 $13.63 $14.60 $13.17 $16.65 $10.54 $11.18 $13.10

1443 Percussion or Rotary Drill Operator
1202 Piledriver $14.95
1205 Pipelayer $11.87 $14.64 $13.17 $11.17 $12.79 $11.37 $13.24 $12.66 $13.24 $11.17 $11.67 $12.12 $14.64
1384 Reclaimer/Pulverizer Operator $12.85 $11.90 $12.88 $11.01 $10.46
1500 Reinforcing Steel Worker $13.50 $14.07 $17.53 $16.17 $14.00 $16.18 $12.74 $15.83 $17.10 $15.15 $17.72
1402 Roller Operator, Asphalt $10.95 $11.96 $13.29 $12.78 $11.61 $13.08 $12.36 $11.68 $11.71 $11.95 $11.50
1405 Roller Operator, Other $10.36 $10.44 $11.82 $10.50 $11.64 $11.51 $10.59 $10.30 $12.04 $12.85 $11.57 $10.66
1411 Scraper Operator $10.61 $11.07 $10.85 $12.88 $12.27 $11.12 $12.96 $11.88 $12.43 $11.22 $13.95 $13.47 $10.89
1417 Self-Propelled Hammer Operator
1194 Servicer $13.98 $12.34 $14.11 $14.74 $14.51 $15.56 $13.44 $14.58 $14.31 $13.83 $12.43 $13.72 $13.97 $14.11
1513 Sign Erector

1708
Slurry Seal or Micro-Surfacing 
Machine Operator

1341 Small Slipform Machine Operator $15.96
1515 Spreader Box Operator $12.60 $13.12 $14.71 $14.04 $14.73 $13.84 $13.68 $13.45 $11.83 $13.58 $14.05
1705 Structural Steel Welder $12.85
1509 Structural Steel Worker $19.29 $14.39
1339 Subgrade Trimmer
1143 Telecommunication Technician
1145 Traffic Signal/Light Pole Worker $16.00

1440
Trenching Machine Operator,
Heavy $18.48

1437
Trenching Machine Operator,
Light

1609 Truck Driver Lowboy-Float $14.46 $13.63 $13.41 $15.00 $15.93 $15.66 $16.24 $16.39 $14.30 $16.62 $15.63 $14.28 $16.03 $13.41
1612 Truck Driver Transit-Mix $14.14 $14.14
1600 Truck Driver, Single Axle $12.74 $10.82 $10.75 $13.04 $11.61 $11.79 $13.53 $13.16 $12.31 $13.40 $10.30 $11.61 $11.97 $11.46 $10.75

1606
Truck Driver, Single or Tandem Axle 
Dump Truck $11.33 $14.53 $11.95 $12.95 $11.68 $14.06 $12.62 $11.45 $12.28 $13.08 $11.68 $11.48 $11.10

1607
Truck Driver, Tandem Axle Tractor 
withSemi Trailer $12.49 $12.12 $12.50 $13.42 $12.81 $13.16 $12.86 $16.22 $12.50 $13.80 $12.27 $12.50

1441
Tunneling Machine Operator,
Heavy

1442 Tunneling Machine Operator, Light
1706 Welder $14.02 $14.86 $15.97 $13.74 $14.84 $13.78
1520 Work Zone Barricade Servicer $10.30 $12.88 $11.46 $11.70 $11.57 $11.85 $10.77 $11.68 $12.20 $11.22 $11.51 $12.96 $10.54 $11.67 $11.76

Notes:
*Represents the USDOL wage decision.
Any worker employed on this project shall be paid at the rate of one and one half (1-1/2) times the regular rate for every hour worked in excess of forty (40) hours per week.

For reference, the titles and descriptions for the classifications listed here are detailed further in the AGC of Texas’ Standard Job Classifications and Descriptions for Highway, Heavy, Utilities, and Industrial Construction in 
Texas posted on the AGC's Web site for any contractor.



TEXAS COUNTIES IDENTIFIED BY
WAGE RATE ZONES: 2, 3, 4, 5, 6, 7, 8, 24, 25, 27, 28, 29, 30, 37, 38, 42

County Name Zone County Name Zone County Name Zone County Name Zone

Anderson 28 Donley 37 Karnes 27 Reagan 37
Andrews 37 Duval 30 Kaufman 25 Real 37
Angelina 28 Eastland 37 Kendall 7 Red River 28
Aransas 29 Ector 2 Kenedy 30 Reeves 8
Archer 25 Edwards 8 Kent 37 Refugio 27
Armstrong 2 El Paso 24 Kerr 27 Roberts 37
Atascosa 7 Ellis 25 Kimble 37 Robertson 7
Austin 38 Erath 28 King 37 Rockwall 25
Bailey 37 Falls 28 Kinney 8 Runnels 37
Bandera 7 Fannin 28 Kleberg 27 Rusk 4
Bastrop 7 Fayette 27 Knox 37 Sabine 28
Baylor 37 Fisher 37 Lamar 28 San Augustine 28
Bee 27 Floyd 37 Lamb 37 San Jacinto 38
Bell 7 Foard 37 Lampasas 7 San Patricio 29
Bexar 7 Fort Bend 38 LaSalle 30 San Saba 37
Blanco 27 Franklin 28 Lavaca 27 Schleicher 37
Borden 37 Freestone 28 Lee 27 Scurry 37
Bosque 28 Frio 27 Leon 28 Shackelford 37
Bowie 4 Gaines 37 Liberty 38 Shelby 28
Brazoria 38 Galveston 38 Limestone 28 Sherman 37
Brazos 7 Garza 37 Lipscomb 37 Smith 4
Brewster 8 Gillespie 27 Live Oak 27 Somervell 28
Briscoe 37 Glasscock 37 Llano 27 Starr 30
Brooks 30 Goliad 29 Loving 37 Stephens 37
Brown 37 Gonzales 27 Lubbock 2 Sterling 37
Burleson 7 Gray 37 Lynn 37 Stonewall 37
Burnet 27 Grayson 25 Madison 28 Sutton 8
Caldwell 7 Gregg 4 Marion 28 Swisher 37
Calhoun 29 Grimes 28 Martin 37 Tarrant 25
Callahan 25 Guadalupe 7 Mason 27 Taylor 2
Cameron 3 Hale 37 Matagorda 27 Terrell 8
Camp 28 Hall 37 Maverick 30 Terry 37
Carson 2 Hamilton 28 McCulloch 37 Throckmorton 37
Cass 28 Hansford 37 McLennan 7 Titus 28
Castro 37 Hardeman 37 McMullen 30 Tom Green 2
Chambers 38 Hardin 38 Medina 7 Travis 7
Cherokee 28 Harris 38 Menard 37 Trinity 28
Childress 37 Harrison 42 Midland 2 Tyler 28
Clay 25 Hartley 37 Milam 28 Upshur 4
Cochran 37 Haskell 37 Mills 37 Upton 37
Coke 37 Hays 7 Mitchell 37 Uvalde 30
Coleman 37 Hemphill 37 Montague 37 Val Verde 8
Collin 25 Henderson 28 Montgomery 38 Van Zandt 28
Collingsworth 37 Hidalgo 3 Moore 37 Victoria 6
Colorado 27 Hill 28 Morris 28 Walker 28
Comal 7 Hockley 37 Motley 37 Waller 38
Comanche 37 Hood 28 Nacogdoches 28 Ward 37
Concho 37 Hopkins 28 Navarro 28 Washington 28
Cooke 37 Houston 28 Newton 28 Webb 3
Coryell 7 Howard 37 Nolan 37 Wharton 27
Cottle 37 Hudspeth 8 Nueces 29 Wheeler 37
Crane 37 Hunt 25 Ochiltree 37 Wichita 5
Crockett 8 Hutchinson 37 Oldham 37 Wilbarger 37
Crosby 2 Irion 2 Orange 38 Willacy 30
Culberson 8 Jack 28 Palo Pinto 28 Williamson 7
Dallam 37 Jackson 27 Panola 28 Wilson 7
Dallas 25 Jasper 28 Parker 25 Winkler 37
Dawson 37 Jeff Davis 8 Parmer 37 Wise 25
Deaf Smith 37 Jefferson 38 Pecos 8 Wood 28
Delta 25 Jim Hogg 30 Polk 28 Yoakum 37
Denton 25 Jim Wells 27 Potter 2 Young 37
DeWitt 27 Johnson 25 Presidio 8 Zapata 30
Dickens 37 Jones 25 Rains 28 Zavala 30
Dimmit 30 Randall 2

01/05/2024
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Special Provision to Item 000 

Nondiscrimination 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with various nondiscrimination laws 
including Title VI of the Civil Rights Act of 1964, as amended, (Title VI). Title VI forbids discrimination against 
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal 
funds.  

Texas Department of Transportation, as a recipient of Federal financial assistance, and under Title VI and 
related statutes, ensures that no person shall on the grounds of race, religion (where the primary objective of 
the financial assistance is to provide employment per 42 U.S.C. § 2000d-3), color, national origin, sex, age or 
disability be excluded from participation in, be denied the benefits of, or otherwise be subjected to 
discrimination under any Department programs or activities. 

2. DEFINITION OF TERMS 

Where the term “contractor” appears in the following six nondiscrimination clauses, the term “contractor” is 
understood to include all parties to contracts or agreements with the Texas Department of Transportation.  

3. NONDISCRIMINATION PROVISIONS 

During the performance of this contract, the contractor agrees as follows: 

3.1. Compliance with Regulations. The Contractor shall comply with the Regulations relative to 
nondiscrimination in Federally-assisted programs of the Department of Transportation (hereinafter, “DOT”) 
Title 49, Code of Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter 
referred to as the Regulations), which are herein incorporated by reference and made a part of this contract. 

3.2. Nondiscrimination. The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The contractor shall not participate either 
directly or indirectly in the discrimination prohibited by section 21.5 of the Regulations, including employment 
practices when the contract covers a program set forth in Appendix B of the Regulations. 

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations 
either by competitive bidding or negotiation made by the contractor for work to be performed under a 
subcontract, including procurements of materials or leases of equipment, each potential subcontractor or 
supplier shall be notified by the contractor of the contractor's obligations under this contract and the 
Regulations relative to nondiscrimination on the grounds of race, color, or national origin. 

3.4. Information and Reports: The contractor shall provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and shall permit access to its books, records, accounts, 
other sources of information, and its facilities as may be determined by the Recipient or the Texas 
Department of Transportation to be pertinent to ascertain compliance with such Regulations, orders and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish this information the contractor shall so certify to the Recipient, or the Texas 
Department of Transportation as appropriate, and shall set forth what efforts it has made to obtain the 
information. 
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3.5. Sanctions for Noncompliance. In the event of the contractor's noncompliance with the nondiscrimination 
provisions of this contract, the Recipient shall impose such contract sanctions as it or the Texas Department 
of Transportation may determine to be appropriate, including, but not limited to: 

 withholding of payments to the contractor under the contract until the contractor complies, and/or 

 cancellation, termination or suspension of the contract, in whole or in part. 

3.6. Incorporation of Provisions. The contractor shall include the provisions of paragraphs (1) through (6) in 
every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Regulations, or directives issued pursuant thereto. The contractor shall take such action with respect to any 
subcontract or procurement as the Recipient or the Texas Department of Transportation may direct as a 
means of enforcing such provisions including sanctions for non-compliance: Provided, however, that, in the 
event a contractor becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a 
result of such direction, the contractor may request the Recipient to enter into such litigation to protect the 
interests of the Recipient, and, in addition, the contractor may request the United States to enter into such 
litigation to protect the interests of the United States. 
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Special Provision to Item 000 

Certification of Nondiscrimination in Employment 

1. GENERAL 

By signing this proposal, the Bidder certifies that he has participated in a previous contract or subcontract 
subject to the equal opportunity clause, as required by Executive Orders 10925, 11114, or 11246, or if he 
has not participated in a previous contract of this type, or if he has had previous contract or subcontracts and 
has not filed, he will file with the Joint Reporting Committee, the Director of the Office of Federal Contract 
Compliance, a Federal Government contracting or administering agency, or the former President's 
Committee on Equal Employment Opportunity, all reports due under the applicable filing requirements. 

Note—The above certification is required by the Equal Employment Opportunity Regulations of the Secretary 
of Labor (41 CFR 60-1.7(b)(1)), and must be submitted by Bidders and proposed subcontractors only in 
connection with contracts and subcontracts which are subject to the equal opportunity clause. Contracts and 
subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally 
only contracts or subcontracts of $10,000 or under are exempt.) 

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their 
implementing regulations. 

Proposed prime contractors and subcontractors who have participated in a previous contract or subcontract 
subject to the Executive Orders and have not filed the required reports should note that 41 CFR 60-1.7(b)(1) 
prevents the award of contracts and subcontracts unless such contractor submits a report covering the 
delinquent period or such other period specified by the Federal Highway Administration or by the Director, 
Office of Federal Contract Compliance, U.S. Department of Labor. 
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Special Provision to Item 000 

Notice of Requirement for Affirmative Action to Ensure 
Equal Employment Opportunity (Executive Order 11246) 

1. GENERAL 

In addition to the affirmative action requirements of the Special Provision titled “Standard Federal Equal 
Employment Opportunity Construction Contract Specifications” as set forth elsewhere in this proposal, the 
Bidder's attention is directed to the specific requirements for utilization of minorities and females as set forth 
below. 

2. GOALS 

2.1. Goals for minority and female participation are hereby established in accordance with 41 CFR 60-4. 

2.2. The goals for minority and female participation expressed in percentage terms for the Contractor’s aggregate 
work force in each trade on all construction work in the covered area are as follows: 

Goals for minority participation  
in each trade, %  

Goals for female participation  
in each trade, %  

See Table 1 6.9 

2.3. These goals are applicable to all the Contractor’s construction work (whether or not it is Federal or federally 
assisted) performed in the covered area. If the Contractor performs construction work in a geographical area 
located outside of the covered area, it will apply the goals established for such geographical area where the 
work is actually performed. With regard to this second area, the Contractor also is subject to the goals for 
both its federally involved and non-federally involved construction. The Contractor’s compliance with the 
Executive Order and the regulations in 41 CFR Part 60-4 will be based on its implementation of the Standard 
Federal Equal Employment Opportunity Construction Contract Specifications Special Provision and its efforts 
to meet the goals. The hours of minority and female employment and training must be substantially uniform 
throughout the length of the Contract, and in each trade, and the Contractor must make a good faith effort to 
employ minorities and women evenly on each of its projects. The transfer of minority and female employees 
or trainees from Contractor to Contractor or from project to project for the sole purpose of meeting the 
Contractor’s goals will be a violation of the Contract, the Executive Order and the regulations in 41 CFR Part 
60-4. Compliance with the goals will be measured against the total work hours performed. 

2.4. A Contractor or subcontractor will be considered in compliance with these provisions by participation in the 
Texas Highway-Heavy Branch, AGC, Statewide Training and Affirmative Action Plan. Provided that each 
Contractor or subcontractor participating in this plan must individually comply with the equal opportunity 
clause set forth in 41 CFR 60-1.4 and must make a good faith effort to achieve the goals set forth for each 
participating trade in the plan in which it has employees. The overall good performance of other Contractors 
and subcontractors toward a goal in an approved plan does not excuse any covered Contractor’s or 
subcontractor’s failure to make good faith efforts to achieve the goals contained in these provisions. 
Contractors or subcontractors participating in the plan must be able to demonstrate their participation and 
document their compliance with the provisions of this Plan. 

3. SUBCONTRACTING 

The Contractor must provide written notification to the Department within 10 working days of award of any 
construction subcontract in excess of $10,000 at any tier for construction work under the Contract resulting 
from this solicitation pending concurrence of the Department in the award. The notification will list the names, 
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address and telephone number of the subcontractor; employer identification number; estimated dollar 
amount of the subcontract; estimated starting and completion dates of the subcontract; and the geographical 
area in which the Contract is to be performed. 

4. COVERED AREA 

As used in this special provision, and in the Contract resulting from this solicitation, the geographical area 
covered by these goals for female participation is the State of Texas. The geographical area covered by 
these goals for other minorities are the counties in the State of Texas as indicated in Table 1. 

5. REPORTS 

The Contractor is hereby notified that he may be subject to the Office of Federal Contract Compliance 
Programs (OFCCP) reporting and record keeping requirements as provided for under Executive Order 11246 
as amended. OFCCP will provide direct notice to the Contractor as to the specific reporting requirements that 
he will be expected to fulfill. 

Table 1 
Goals for Minority Participation 

County Participation, % County Participation, % 

Anderson 22.5 Chambers 27.4 

Andrews 18.9 Cherokee 22.5 

Angelina 22.5 Childress 11.0 

Aransas 44.2 Clay 12.4 

Archer 11.0 Cochran 19.5 

Armstrong 11.0 Coke 20.0 

Atascosa 49.4 Coleman 10.9 

Austin 27.4 Collin 18.2 

Bailey 19.5 Collingsworth 11.0 

Bandera 49.4 Colorado 27.4 

Bastrop 24.2 Comal 47.8 

Baylor 11.0 Comanche 10.9 

Bee 44.2 Concho 20.0 

Bell 16.4 Cooke 17.2 

Bexar 47.8 Coryell 16.4 

Blanco 24.2 Cottle 11.0 

Borden 19.5 Crane 18.9 

Bosque 18.6 Crockett 20.0 

Bowie 19.7 Crosby 19.5 

Brazoria 27.3 Culberson 49.0 

Brazos 23.7 Dallam 11.0 

Brewster 49.0 Dallas 18.2 

Briscoe 11.0 Dawson 19.5 

Brooks 44.2 Deaf Smith 11.0 

Brown 10.9 Delta 17.2 

Burleson 27.4 Denton 18.2 

Burnet 24.2 DeWitt 27.4 

Caldwell 24.2 Dickens 19.5 

Calhoun 27.4 Dimmit 49.4 

Callahan 11.6 Donley 11.0 

Cameron 71.0 Duval 44.2 

Camp 20.2 Eastland 10.9 

Carson 11.0 Ector 15.1 

Cass 20.2 Edwards 49.4 

Castro 11.0 Ellis 18.2 
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County Participation, % County Participation, % 

El Paso 57.8 Kenedy 44.2 

Erath 17.2 Kent 10.9 

Falls 18.6 Kerr 49.4 

Fannin 17.2 Kimble 20.0 

Fayette 27.4 King 19.5 

Fisher 10.9 Kinney 49.4 

Floyd 19.5 Kleberg 44.2 

Foard 11.0 Knox 10.9 

Fort Bend 27.3 Lamar 20.2 

Franklin 17.2 Lamb 19.5 

Freestone 18.6 Lampasas 18.6 

Frio 49.4 LaSalle 49.4 

Gaines 19.5 Lavaca 27.4 

Galveston 28.9 Lee 24.2 

Garza 19.5 Leon 27.4 

Gillespie 49.4 Liberty 27.3 

Glasscock 18.9 Limestone 18.6 

Goliad 27.4 Lipscomb 11.0 

Gonzales 49.4 Live Oak 44.2 

Gray 11.0 Llano 24.2 

Grayson 9.4 Loving 18.9 

Gregg 22.8 Lubbock 19.6 

Grimes 27.4 Lynn 19.5 

Guadalupe 47.8 Madison 27.4 

Hale 19.5 Marion 22.5 

Hall 11.0 Martin 18.9 

Hamilton 18.6 Mason 20.0 

Hansford 11.0 Matagorda 27.4 

Hardeman 11.0 Maverick 49.4 

Hardin 22.6 McCulloch 20.0 

Harris 27.3 McLennan 20.7 

Harrison 22.8 McMullen 49.4 

Hartley 11.0 Medina 49.4 

Haskell 10.9 Menard 20.0 

Hays 24.1 Midland 19.1 

Hemphill 11.0 Milam 18.6 

Henderson 22.5 Mills 18.6 

Hidalgo 72.8 Mitchell 10.9 

Hill 18.6 Montague 17.2 

Hockley 19.5 Montgomery 27.3 

Hood 18.2 Moore 11.0 

Hopkins 17.2 Morris 20.2 

Houston 22.5 Motley 19.5 

Howard 18.9 Nacogdoches 22.5 

Hudspeth 49.0 Navarro 17.2 

Hunt 17.2 Newton 22.6 

Hutchinson 11.0 Nolan 10.9 

Irion 20.0 Nueces 41.7 

Jack 17.2 Ochiltree 11.0 

Jackson 27.4 Oldham 11.0 

Jasper 22.6 Orange 22.6 

Jeff Davis 49.0 Palo Pinto 17.2 

Jefferson 22.6 Panola 22.5 

Jim Hogg 49.4 Parker 18.2 

Jim Wells 44.2 Parmer 11.0 

Johnson 18.2 Pecos 18.9 

Jones 11.6 Polk 27.4 

Karnes 49.4 Potter 9.3 

Kaufman 18.2 Presidio 49.0 

Kendall 49.4 Randall 9.3 
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County Participation, % County Participation, % 

Rains 17.2 Reagan 20.0 

Real 49.4 Throckmorton 10.9 

Red River 20.2 Titus 20.2 

Reeves 18.9 Tom Green 19.2 

Refugio 44.2 Travis 24.1 

Roberts 11.0 Trinity 27.4 

Robertson 27.4 Tyler 22.6 

Rockwall 18.2 Upshur 22.5 

Runnels 20.0 Upton 18.9 

Rusk 22.5 Uvalde 49.4 

Sabine 22.6 Val Verde 49.4 

San Augustine 22.5 Van Zandt 17.2 

San Jacinto 27.4 Victoria 27.4 

San Patricio 41.7 Walker 27.4 

San Saba 20.0 Waller 27.3 

Schleicher 20.0 Ward 18.9 

Scurry 10.9 Washington 27.4 

Shackelford 10.9 Webb 87.3 

Shelby 22.5 Wharton 27.4 

Sherman 11.0 Wheeler 11.0 

Smith 23.5 Wichita 12.4 

Somervell 17.2 Wilbarger 11.0 

Starr 72.9 Willacy 72.9 

Stephens 10.9 Williamson 24.1 

Sterling 20.0 Wilson 49.4 

Stonewall 10.9 Winkler 18.9 

Sutton 20.0 Wise 18.2 

Swisher 11.0 Wood 22.5 

Tarrant 18.2 Yoakum 19.5 

Taylor 11.6 Young 11.0 

Terrell 20.0 Zapata 49.4 

Terry 19.5 Zavala 49.4 
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Special Provision to Item 000 

Standard Federal Equal Employment Opportunity 
Construction Contract Specifications  
(Executive Order 11246) 

1. GENERAL 

1.1. As used in these specifications: 

 “Covered area” means the geographical area described in the solicitation from which this Contract 

resulted; 

 “Director” means Director, Office of Federal Contract Compliance Programs, United States Department 

of Labor, or any person to whom the Director delegates authority; 

 “Employer identification number” means the Federal Social Security number used on the Employer's 

Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 

 “Minority” includes: 

 Black (all persons having origins in any of the Black African racial groups not of Hispanic origin); 

 Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other 
Spanish Culture or origin, regardless of race); 

 Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, 
Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and 

 American Indian or Alaskan Native (all persons having origins in any of the original peoples of 
North American and maintaining identifiable tribal affiliations through membership and participation 
or community identification). 

1.2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving any 
construction trade, it will physically include in each subcontract in excess of $10,000 the provisions of these 
specifications and the Notice which contains the applicable goals for minority and female participation and 
which is set forth in the solicitations from which this Contract resulted. 

1.3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U. S. 
Department of Labor in the covered area either individually or through an association, its affirmative action 
obligations on all work in the Plan area (including goals and timetables) will be in accordance with that plan 
for those trades which have unions participating in the Plan. Contractors must be able to demonstrate their 
participation in and compliance with the provisions of any such Hometown Plan. Each Contractor or 
Subcontractor participating in an approved Plan is individually required to comply with its obligations under 
the equal employment opportunity (EEO) clause, and to make a good faith effort to achieve each goal under 
the Plan in each trade in which it has employees. The overall good faith performance by other Contractors or 
Subcontractors toward a goal in an approved Plan does not excuse any covered Contractor's or 
Subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables. 

1.4. The Contractor will implement the specific affirmative action standards provided in Section 1.7.1. through 
Section 1.7.16. of these specifications. The goals set forth in the solicitation from which this Contract resulted 
are expressed as percentages of the total hours of employment and training of minority and female utilization 
the Contractor should reasonably be able to achieve in each construction trade in which it has employees in 
the covered area. Covered construction Contractors performing Contracts in geographical areas where they 
do not have a Federal or federally assisted construction Contract will apply the minority and female goals 
established for the geographical area where the Contract is being performed. Goals are published 
periodically in the Federal Register in notice form and such notices may be obtained from any Office of 
Federal Contract Compliance Programs office or any Federal procurement contracting officer. The 
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Contractor is expected to make substantially uniform progress toward its goals in each craft during the period 
specified. 

1.5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the 
Contractor has a collective bargaining agreement, to refer either minorities or women will excuse the 
Contractor's obligations under these specifications, Executive Order 11246, or the regulations promulgated 
pursuant thereto. 

1.6. In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, 
such apprentices and trainees must be employed by the Contractor during the training period, and the 
Contractor must have made a commitment to employ the apprentices and trainees at the completion of their 
training, subject to the availability of employment opportunities. Trainees must be trained pursuant to training 
programs approved by the U. S. Department of Labor. 

1.7. The Contractor will take specific affirmative actions to ensure equal employment opportunity. The evaluation 
of the Contractor's compliance with these specifications will be based upon its effort to achieve maximum 
results from its actions. The Contractor will document these efforts fully, and will implement affirmative action 
steps at least as extensive as the following: 

1.7.1. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and in 
all facilities at which the Contractor's employees are assigned to work. The Contractor, where possible, will 
assign two or more women to each construction project. The Contractor will specifically ensure that all 
foremen, superintendents, and other on-site supervisory personnel are aware of and carry out the 
Contractor's obligation to maintain such a working environment, with specific attention to minority or female 
individuals working at such sites or in such facilities. 

1.7.2. Establish and maintain a current list of minority and female recruitment sources, provide written notification to 
minority and female recruitment sources and to community organizations when the Contractor or its unions 
have employment opportunities available, and maintain a record of the organizations' responses. 

1.7.3. Maintain a current file of the names, addresses and telephone numbers of each minority and female off-the-
street applicant and minority or female referral from a union, a recruitment source or community organization 
and of what action was taken with respect to each such individual. If such individual was sent to the union 
hiring hall for referral and was not referred back to the Contractor by the union or, if referred, not employed 
by the Contractor, this will be documented in the file with the reason therefor, along with whatever additional 
actions the Contractor may have taken. 

1.7.4. Provide immediate written notification to the Director when the union or unions with which the Contractor has 
a collective bargaining agreement has not referred to the Contractor a minority person or woman sent by the 
Contractor, or when the Contractor has other information that the union referral Process has impeded the 
Contractor's efforts to meet its obligations. 

1.7.5. Develop on-the-job training opportunities and/or participate in training programs for the area which expressly 
include minorities and women, including upgrading programs and apprenticeship and trainee programs 
relevant to the Contractor's employment needs, especially those programs funded or approved by the 
Department of Labor. The Contractor will provide notice of these programs to the sources compiled under 7b 
above. 

1.7.6. Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training programs 
and requesting their cooperation in assisting the Contractor in meeting its EEO obligations; by including it in 
any policy manual and Collective bargaining agreement; by publicizing it in the company newspaper, annual 
report, etc.; by specific review of the policy with all management personnel and with all minority and female 
employees at least once a year; and by posting the company EEO policy on bulletin boards accessible to all 
employees at each location where construction work is performed. 

1.7.7. Review, at least annually, the company's EEO policy and affirmative action obligations under these 
specifications with all employees having any responsibility for hiring, assignment, layoff, termination or other 
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employment decisions including specific review of these items with on-site supervisory personnel such as 
Superintendents, General Foremen, etc., before the initiation of construction work at any job site. A written 
record must be made and maintained identifying the time and place of these meetings, persons attending, 
subject matter discussed, and disposition of the subject matter. 

1.7.8. Disseminate the Contractor's EEO policy externally by including it in any advertising in the news media, 
specifically including minority and female news media, and providing written notification to and discussing the 
Contractor's EEO policy with other Contractors and Subcontractors with whom the Contractor does or 
anticipates doing business. 

1.7.9. Direct its recruitment efforts, both oral and written, to minority, female and community organizations, to 
schools with minority and female students and to minority and female recruitment and training organizations 
serving the Contractor's recruitment area and employment needs. Not later than one month before the date 
for the acceptance of applications for apprenticeship or other training by any recruitment source, the 
Contractor will send written notification to organizations such as the above, describing the openings, 
screening procedures, and tests to be used in the selection process. 

1.7.10. Encourage present minority and female employees to recruit other minority persons and women and, where 
reasonable, provide after school, summer and vacation employment to minority and female youth both on the 
site and in other areas of a Contractor's workforce. 

1.7.11. Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR 
Part 60-3. 

1.7.12. Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for 
promotional opportunities and encourage these employees to seek or to prepare for, through appropriate 
training, etc., such opportunities. 

1.7.13. Ensure that seniority practices, job classifications, work assignments and other personnel practices, do not 
have a discriminatory effect by continually monitoring all personnel and employment-related activities to 
ensure that the EEO policy and the Contractor's obligations under these specifications are being carried out. 

1.7.14. Ensure that all facilities and company activities are non-segregated except that separate or single-user toilet 
and necessary changing facilities will be provided to assure privacy between the sexes. 

1.7.15. Document and maintain a record of all solicitations of offers for subcontracts from minority and female 
construction contractors and suppliers, including circulation of solicitations to minority and female contractor 
associations and other business associations. 

1.7.16. Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's 
EEO policies and affirmative action obligations. 

1.8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of 
their affirmative action obligations (Section 7.1. through Section 7.16.). The efforts of a contractor 
association, joint contractor-union, contractor-community, or other similar group of which the Contractor is a 
member and participant, may be asserted as fulfilling any one or more of its obligations under Section 7.1. 
through Section 7.16. of these Specifications provided that the Contractor actively participates in the group, 
makes every effort to assure that the group has a positive impact on the employment of minorities and 
women in the industry, ensures that the concrete benefits of the program are reflected in the Contractor's 
minority and female workforce participation, makes a good faith effort to meet its individual goals and 
timetables, and can provide access to documentation which demonstrates the effectiveness of actions taken 
on behalf of the Contractor. The obligation to comply, however, is the Contractor's and failure of such a group 
to fulfill an obligation will not be a defense for the Contractor's noncompliance. 

1.9. A single goal for minorities and a separate single goal for women have been established. The Contractor, 
however, is required to provide equal employment opportunity and to take affirmative action for all minority 
groups, both male and female, and all women, both minority and non-minority. Consequently, the Contractor 
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may be in violation of the Executive Order if a particular group is employed in a substantially disparate 
manner (for example, even though the Contractor has achieved its goals for women generally, the Contractor 
may be in violation of the Executive Order if a specific minority group of women is underutilized). 

1.10. The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against 
any person because of race, color, religion, sex, or national origin. 

1.11. The Contractor will not enter into any Subcontract with any person or firm debarred from Government 
Contracts pursuant to Executive Order 11246. 

1.12. The Contractor will carry out such sanctions and penalties for violation of these specifications and of the 
Equal Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as 
may be imposed or ordered pursuant to Executive Order 11246, as amended, and its implementing 
regulations, by the Office of Federal Contract Compliance Programs. Any Contractor who fails to carry out 
such sanctions and penalties will be in violation of these specifications and Executive Order 11246, as 
amended. 

1.13. The Contractor, in fulfilling its obligations under these specifications, will implement specific affirmative action 
steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as to 
achieve maximum results from its efforts to ensure equal employment opportunity. If the Contractor fails to 
comply with the requirements of the Executive Order, the implementing regulations, or these specifications, 
the Director will proceed in accordance with 41 CFR 60-4.8. 

1.14. The Contractor will designate a responsible official to monitor all employment-related activity to ensure that 
the company EEO policy is being carried out, to submit reports relating to the provisions hereof as may be 
required by the Government and to keep records. Records must at least include for each employee the 
name, address, telephone numbers, construction trade, union affiliation if any, employee identification 
number when assigned, social security number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, 
or laborer), dates of changes in status, hours worked per week in the indicated trade, rate of pay, and 
locations at which the work was performed. Records must be maintained in an easily understandable and 
retrievable form; however, to the degree that existing records satisfy this requirement, Contractors shall not 
be required to maintain separate records. 

1.15. Nothing herein provided will be construed as a limitation upon the application of other laws which establish 
different standards of compliance or upon the application of requirements for the hiring of local or other area 
residents (e.g., those under the Public Works Employment Act of 1977 and the Community Development 
Block Grant Program). 

1.16. In addition to the reporting requirements set forth elsewhere in this Contract, the Contractor and the 
subcontractors holding subcontracts, not including material suppliers, of $10,000 or more, will submit for 
every month of July during which work is performed, employment data as contained under Form PR 1391 
(Appendix C to 23 CFR, Part 230), and in accordance with the included instructions. 
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Special Provision to Item 000 

On-the-Job Training Program 

1. DESCRIPTION 

The primary objective of this Special Provision is the training and advancement of minorities, women and 
economically disadvantaged persons toward journeyworker status. Accordingly, make every effort to enroll 
minority, women and economically disadvantaged persons to the extent that such persons are available 
within a reasonable area of recruitment. This training commitment is not intended, and will not be used to 
discriminate against any applicant for training, whether or not he/she is a member of a minority group. 

2. TRAINEE ASSIGNMENT 

Training assignments are based on the past volume of state-let highway construction contracts awarded with 
the Department. Contractors meeting the selection criteria will be notified of their training assignment at the 
beginning of the reporting year by the Department’s Office of Civil Rights. 

3. PROGRAM REQUIREMENTS 

Fulfill all of the requirements of the On-the-Job Training Program including the maintenance of records and 
submittal of periodic reports documenting program performance. Trainees will be paid at least 60% of the 
appropriate minimum journeyworker’s rate specified in the Contract for the first half of the training period, 
75% for the third quarter, and 90% for the last quarter, respectively. 

4. REIMBURSEMENT 

If requested, Contractors may be reimbursed $0.80 per training hour at no additional cost to the Department. 
Training may occur on this project, all other Department contracts, or local-administered federal-aid projects 
with concurrence of the local government entity. However, reimbursement for training is not available on 
projects to the extent that such projects that do not contain federal funds. 

5. COMPLIANCE 

The Contractor will have fulfilled the contractual responsibilities by having provided acceptable training to the 
number of trainees specified in their goal assignment. Noncompliance may be cause for corrective and 
appropriate measures pursuant to Article 8.7., “Abandonment of Work or Default of Contract,” which may be 
used to comply with the sanctions for noncompliance pursuant to 23 CFR Part 230. 
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Special Provision 000 

Certificate of Interested Parties (Form 1295) 

 

Submit a notarized Form 1295, “Certificate of Interested Parties,” in the following instances: 

 at Contract execution for Contracts awarded by the Commission; 

 at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1,000,000 

or more; at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to 

$1,000,000 or more due to changes in the Contract; at any time there is an increase of $1,000,000 or more to an existing 

Contract (change orders, extensions, and renewals); or 

 at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract. 

Form 1295 and instructions on completing and filing the form are available on the Texas Ethics Commission website. 
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Special Provision 000 

Important Notice to Contractors 

 

For Dollar Amount of Original Contract Dollar Amount of Daily Contract 
Administration Liquidated 
Damages per Working Day 

From More Than To and including 

0 1,000,000 618 

1,000,000 3,000,000 832 

3,000,000 5,000,000 940 

5,000,000 15,000,000 1317 

15,000,000 25,000,000 1718 

25,000,000 50,000,000 2411 

50,000,000 Over 50,000,000 4265 

In addition to the amount shown in Table 1, the Liquidated Damages will be increased by the amount shown in Item 8 of the 
General Notes for Road User Cost (RUC), when applicable. 
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Special Provision 000 

Cargo Preference Act Requirements in Federal Aid 
Contracts 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with the U.S. Department of 
Transportation’s (DOT) Cargo Preference Act Requirements, 46 CFR Part 381, Use of United States-Flag 
Vessels. 

This requirement applies to material or equipment that is acquired specifically for a Federal-aid highway 
project.  It is not applicable to goods or materials that come into inventories independent of a Federal   
Highway Administration (FHWA) funded contract. 

When oceanic shipments are necessary for materials or equipment acquired for a specific Federal-aid 
construction project, the contractor agrees to: 

 Utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross 
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever 
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels 
are available at fair and reasonable rates for United States-flag commercial vessels. 

 Furnish a legible copy of a rated, on-board commercial ocean bill-of-lading in English for each shipment 
of cargo described in paragraph (b) (1) of 46 CFR Part 381 Section 7, “Federal Grant, Guaranty, Loan 
and Advance of Funds Agreements,” within 20 days following the date of loading for shipments 
originating within the United States or within 30 working days following the date of loading for shipments 
originating outside the United States,  to both the Engineer (through the prime contractor in the case of 
subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market Development, 
Maritime Administration, Washington, DC 20590. 

 Insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract. 
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Special Provision to Item 000 

Disadvantaged Business Enterprise in Federal-Aid 
Contracts 

1. DESCRIPTION 

The purpose of this Special Provision is to carry out the U.S. Department of Transportation's (DOT) policy of 
ensuring nondiscrimination in the award and administration of DOT-assisted Contracts and creating a level 
playing field on which firms owned and controlled by individuals who are determined to be socially and 
economically disadvantaged can compete fairly for DOT-assisted Contracts. 

2. DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL-AID CONTRACTS 

2.1. Policy. It is the policy of the DOT and the Texas Department of Transportation (Department) that DBEs, as 
defined in 49 CFR Part 26, Subpart A, and the Department's DBE Program, will have the opportunity to 
participate in the performance of Contracts financed in whole or in part with federal funds. The DBE 
requirements of 49 CFR Part 26, and the Department’s DBE Program, apply to this Contract as follows. 

The Contractor will solicit DBEs through reasonable and available means, as defined in 49 CFR Part 26, 
Appendix A, and the Department's DBE Program, or show a good faith effort to meet the DBE goal for this 
Contract. 

The Contractor, subrecipient, or subcontractor will not discriminate on the basis of race, color, national origin, 
or sex in the performance of this Contract. Carry out applicable requirements of 49 CFR Part 26 in the award 
and administration of DOT-assisted Contracts. Failure to carry out these requirements is a material breach of 
this Contract, which may result in the termination of this Contract or such other remedy as the  Department 
deems appropriate. 

The requirements of this Special Provision must be physically included in any subcontract. 

By signing the Contract proposal, the Bidder is certifying that the DBE goal as stated in the proposal will be 
met by obtaining commitments from eligible DBEs or that the Bidder will provide acceptable evidence of good 
faith effort to meet the commitment. 

2.2. Definitions. 

2.2.1. Administrative Reconsideration. A process by which the low bidder may request reconsideration when the 
Department determines the good faith effort (GFE) requirements have not been met. 

2.2.2. Commercially Useful Function (CUF). A CUF occurs when a DBE has the responsibility for the execution 
of the work and carrying out such responsibilities by actually performing, managing, and supervising the 
work. 

2.2.3. Disadvantaged Business Enterprise (DBE). A for-profit small business certified through the Texas Unified 
Certification Program in accordance with 49 CFR Part 26, that is at least 51% owned by one or more socially 
and economically disadvantaged individuals, or in the case of a publicly owned business, in which is at least 
51% of the stock is owned by one or more socially and economically disadvantaged individuals, and whose 
management and daily business operations are controlled by one or more of the individuals who own it. 

2.2.4. DBE Joint Venture. An association of a DBE firm and one or more other firms to carry out a single business 
enterprise for profit for which purpose they combine their property, capital, efforts, skills, and knowledge, and 
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in which the DBE is responsible for a distinct, clearly defined portion of the work of the Contract and whose 
share in the capital contribution, control, management, risks, and profits of the joint venture are 
commensurate with its ownership interest. 

2.2.5. DOT. The U.S. Department of Transportation, including the Office of the Secretary, the Federal Highway 
Administration (FHWA), the Federal Transit Administration (FTA), and the Federal Aviation Administration 
(FAA). 

2.2.6. Federal-Aid Contract. Any Contract between the Department and a Contractor that is paid for in whole or in 
part with DOT financial assistance. 

2.2.7. Good Faith Effort. All necessary and reasonable steps to achieve the contract goal which, by their scope, 
intensity, and appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if not fully successful. Good faith efforts are evaluated prior to award and throughout 
performance of the Contract. For guidance on good faith efforts, see 49 CFR Part 26, Appendix A. 

2.2.8. North American Industry Classification System (NAICS). A designation that best describes the primary 
business of a firm. The NAICS is described in the North American Industry Classification Manual—United 
States, which is available on the Internet at the U.S. Census Bureau website: 
http://www.census.gov/eos/www/naics/. 

2.2.9. Race-Conscious. A measure or program that is focused specifically on assisting only DBEs, including 
women-owned businesses. 

2.2.10. Race-Neutral DBE Participation. Any participation by a DBE through customary competitive procurement 
procedures. 

2.2.11. Texas Unified Certification Program (TUCP) Directory. An online directory listing all DBEs currently 
certified by the TUCP. The Directory identifies DBE firms whose participation on a Contract may be counted 
toward achievement of the assigned DBE Contract goal. 

2.3. Contractor’s Responsibilities. 

2.3.1. DBE Liaison Officer. Designate a DBE liaison officer who will administer the Contractor’s DBE program and 
who will be responsible for maintenance of records of efforts and contacts made to subcontract with DBEs. 

2.3.2. Compliance Tracking System (CTS). This Contract is subject to electronic Contract compliance tracking. 
Contractors and DBEs are required to provide any noted and requested Contract compliance-related data 
electronically in the Department’s tracking system. This includes commitments, payments, substitutions, and 
good faith efforts. Contractors and DBEs are responsible for responding by any noted response date or due 
date to any instructions or request for information, and to check the system on a regular basis. A Contractor 
is responsible for ensuring all DBEs have completed all requested items and that their contact information is 
accurate and up-to-date. The Department may require additional information related to the Contract to be 
provided electronically through the system at any time before, during, or after contract award. The system is 
web-based and can be accessed at the following Internet address: https://txdot.txdotcms.com/. 
 
In its sole discretion, the Department may require that contract compliance tracking data be submitted by 
Contractors and DBEs in an alternative format prescribed by the Department. 

2.3.3. Apparent Low Bidder. The apparent low bidder must submit DBE commitments to satisfy the DBE goal or 
submit good faith effort Form 2603 and supporting documentation demonstrating why the goal could not be 
achieved, in whole or part, no later than 5 calendar days after bid opening. The means of transmittal and the 
risk of timely receipt of the information will be the bidder’s responsibility and no extension of the 5-calendar-
day timeframe will be allowed for any reason. 

http://www.census.gov/eos/www/naics/
https://txdot.txdotcms.com/
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2.3.4. DBE Contractor. A DBE Contractor may receive credit toward the DBE goal for work performed by its own 
forces and work subcontracted to DBEs. In the event a DBE  subcontracts to a non-DBE, that information 
must be reported monthly. 

2.3.5. DBE Committal. Only those DBEs certified by the TUCP are eligible to be used for goal attainment. The 
Department maintains the TUCP DBE Directory. The Directory can be accessed at the following Internet 
address: https://txdot.txdotcms.com/FrontEnd/VendorSearchPublic.asp?TN=txdot&XID=2340. 

A DBE must be certified on the day the commitment is considered and at time of subcontract execution. It is 
the Contractor’s responsibility to ensure firms identified for participation are approved certified DBE firms. 

The Bidder is responsible to ensure that all submittals are checked for accuracy. Any and all omissions, 
deletions, and/or errors that may affect the end result of the commitment package are the sole liabilities of 
the bidder. 

Commitments in excess of the goal are considered race-neutral commitments. 

2.3.6. Good Faith Effort Requirements. A Contractor who cannot meet the Contract goal, in whole or in part, 
must make adequate good faith efforts to obtain DBE participation as so stated and defined in 
49 CFR Part 26, Appendix A. 

2.3.6.1. Administrative Reconsideration. If the Department determines that the apparent low bidder has failed to 
satisfy the good faith efforts requirement, the Department will notify the Bidder of the failure and will give the 
Bidder an opportunity to provide written documentation or argument concerning the issue of whether it met 
the goal or made adequate good faith efforts to do so..   

The Bidder must request an administrative reconsideration of that determination within 3 days of the date of 
receipt of the notice. The request must be submitted directly to the Texas Department of Transportation, 
Civil Rights Division, 125 East 11th Street, Austin, Texas 78701-2483. 

If a request for administrative reconsideration is not filed within the period specified the determination made 
is final and further administrative appeal is barred. 

If a reconsideration request is timely received, the reconsideration decision will be made by the Department's 
DBE liaison officer or, if the DBE liaison officer took part in the original determination, the Department’s 
executive director will appoint a department employee to perform the administrative reconsideration. The 
employee will hold a senior leadership position and will report directly to the executive director. 

The meeting or written documentation must be provided or held within 7 days of the date the request was 
submitted.  

The Department will provide to the Bidder a written decision if  the Bidder did or did not  make adequate 
good faith efforts to meet the Contract goal. The reconsideration decision is final and is not administratively 
appealed to DOT. 

2.3.7. Determination of DBE Participation. The work performed by the DBE must be reasonably construed to be 
included in the work area and NAICS work code identified by the Contractor in the approved commitment. 

Participation by a DBE on a Contract will not be counted toward DBE goals until the amount of the 
participation has been paid to the DBE. 

Payments made to a DBE that was not on the original commitment may be counted toward the Contract goal 
if that DBE was certified as a DBE before the execution of the subcontract and has performed a 
Commercially Useful Function. 

https://txdot.txdotcms.com/FrontEnd/VendorSearchPublic.asp?TN=txdot&XID=2340
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The total amount paid to the DBE for work performed with its own forces is counted toward the DBE goal. 
When a DBE subcontracts part of the work of its Contract to another firm, the value of the subcontracted 
work may be counted toward DBE goals only if the subcontractor is itself a DBE. 

DBE Goal credit for the DBE subcontractors leasing of equipment or purchasing of supplies from the 
Contractor or its affiliates is not allowed. Project materials or supplies acquired from an affiliate of the 
Contractor cannot directly or indirectly (second or lower tier subcontractor) be used for DBE goal credit. 

If a DBE firm is declared ineligible due to DBE decertification after the execution of the DBE’s subcontract, 
the DBE firm may complete the work and the DBE firm's participation will be counted toward the Contract 
goal. If the DBE firm is decertified before the DBE firm has signed a subcontract, the Contractor is obligated 
to replace the ineligible DBE firm or demonstrate that it has made good faith efforts to do so. 

The Contractor may count 100% of its expenditure to a DBE manufacturer. According to 
49 CFR 26.55(e)(1)(i), a DBE manufacturer is a firm that operates or maintains a factory or establishment 
that produces, on the premises, the materials, supplies, articles, or equipment required under the Contract 
and of the general character described by the specifications. 

The Contractor may count only 60% of its expenditure to a DBE regular dealer. According to 
49 CFR 26.55(e)(2)(i), a DBE regular dealer is a firm that owns, operates, or maintains a store, warehouse, 
or other establishment in which the materials, supplies, articles, or equipment of the general character 
described by the specifications and required under the Contract are bought, kept in stock, and regularly sold 
or leased to the public in the usual course of business. A firm may be a regular dealer in such bulk items as 
petroleum products, steel, cement, gravel, stone, or asphalt without owning, operating, or maintaining a place 
of business if the firm both owns and operates distribution equipment for the products. Any supplementing of 
regular dealers' own distribution equipment must be by a long-term lease agreement and not on an ad hoc or 
contract-by-contract basis. A long-term lease with a third-party transportation company is not eligible for 60% 
goal credit. 

With respect to materials or supplies purchased from a DBE that is neither a manufacturer nor a regular 
dealer, the Contractor may count the entire amount of fees or commissions charged for assistance in the 
procurement of the materials and supplies, or fees or transportation charges for the delivery of materials or 
supplies required on a job site. 

A Contractor may count toward its DBE goal a portion of the total value of the Contract amount paid to a DBE 
joint venture equal to the distinct, clearly defined portion of the work of the Contract performed by the DBE. 

2.3.8. Commercially Useful Function. It is the Contractor’s obligation to ensure that each DBE used on 
federal-assisted contracts performs a commercially useful function on the Contract. 

The Department will monitor performance during the Contract to ensure each DBE is performing a CUF. 

Under the terms established in 49 CFR 26.55, a DBE performs a CUF when it is responsible for execution of 
the work of the Contract and is carrying out its responsibilities by actually performing, managing, and 
supervising the work involved. 

With respect to material and supplies used on the Contract, a DBE must be responsible for negotiating price, 
determining quality and quantity, ordering the material, installing the material, if applicable, and paying for the 
material itself. 

With respect to trucking, the DBE trucking firm must own and operate at least one fully licensed, insured, and 
operational truck used on the Contract. The DBE may lease trucks from another DBE firm, including an 
owner-operator who is certified as a DBE. The DBE who leases trucks from another DBE receives credit for 
the total value of the transportation services the lessee DBE provides on the Contract. The DBE may also 
lease trucks from a non-DBE firm, including from an owner-operator. The DBE that leases trucks equipped 
with drivers from a non-DBE is entitled to credit for the total value of transportation services provided by non-
DBE leased trucks equipped with drivers not to exceed the value of transportation services on the Contract 
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provided by DBE-owned trucks or leased trucks with DBE employee drivers. Additional participation by non-
DBE owned trucks equipped with drivers receives credit only for the fee or commission it receives as a result 
of the lease arrangement. 

A DBE does not perform a CUF when its role is limited to that of an extra participant in a transaction, 
Contract, or project through which funds are passed in order to obtain the appearance of DBE participation. 
The Department will evaluate similar transactions involving non-DBEs in order to determine whether a DBE 
is an extra participant. 

If a DBE does not perform or exercise responsibility for at least 30% of the total cost of its Contract with its 
own work force, or the DBE subcontracts a greater portion of the work than would be expected on the basis 
of normal industry practice for the type of work involved, the Department will presume that the DBE is not 
performing a CUF. 

If the Department determines that a DBE is not performing a CUF, no work performed by such DBE will 
count as eligible participation. The denial period of time may occur before or after a determination has been 
made by the Department. 

In case of the denial of credit for non-performance of a CUF, the Contractor will be required to provide a 
substitute DBE to meet the Contract goal or provide an adequate good faith effort when applicable. 

2.3.8.1. Rebuttal of a Finding of No Commercially Useful Function. Consistent with the provisions of 49 CFR 
26.55(c)(4)&(5), before the Department makes a final finding that no CUF has been performed by a DBE, the 
Department will notify the DBE and provide the DBE the opportunity to provide rebuttal information. 

CUF determinations are not subject to administrative appeal to DOT. 

2.3.9. Joint Check. The use of joint checks between a Contractor and a DBE is allowed with Department approval. 
To obtain approval, the Contractor must submit a completed Form 2178, “DBE Joint Check Approval,” to the 
Department. 

The Department will closely monitor the use of joint checks to ensure that such a practice does not erode the 
independence of the DBE nor inhibit the DBE’s ability to perform a CUF. When joint checks are utilized, DBE 
credit toward the Contract goal will be allowed only when the subcontractor is performing a CUF in 
accordance with 49 CFR 26.55(c)(1). 

Long-term or open-ended joint checking arrangements may be a basis for further scrutiny and may result in 
the lack of participation towards the Contract goal requirement if DBE independence cannot be established. 

Joint checks will not be allowed simply for the convenience of the Contractor. 

If the proper procedures are not followed or the Department determines that the arrangements result in a 
lack of independence for the DBE involved, no credit for the DBE’s participation as it relates to the material 
cost will be used toward the Contract goal requirement, and the Contractor will need to make up the 
difference elsewhere on the project. 

2.3.10. DBE Termination and Substitution. No DBE named in the commitment submitted under Section 2.3.5. will 
be terminated for convenience, in whole or part, without the Department’s approval. This includes, but is not 
limited to, instances in which a Contractor seeks to perform work originally designated for a DBE 
subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with another DBE firm. 

Unless consent is provided, the Contractor will not be entitled to any payment for work or material unless it is 
performed or supplied by the listed DBE. 
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The Contractor, prior to submitting its request to terminate, must first give written notice to the DBE of its 
intent to terminate and the reason for the termination. The Contractor will copy the Department on the Notice 
of Intent to terminate.  

The DBE has 5 calendar days to respond to the Contractor’s notice and will advise the Contractor and the 
Department of the reasons, if any, why it objects to the proposed termination of its subcontract and why the 
Department should not approve the prime Contractor’s request for termination. 

The Department may provide a shorter response time if required in a particular case as a matter of public 
necessity. 

The Department will consider both the Contractor’s request and DBE’s stated position prior to approving the 
request. The Department may provide a written approval only if it agrees, for reasons stated in its 
concurrence document, that the Contractor has good cause to terminate the DBE. If the Department does 
not approve the request, the Contractor must continue to use the committed DBE firm in accordance with the 
Contract. For guidance on what good cause includes, see 49 CFR 26.53. 

Good cause does not exist if the Contractor seeks to terminate, reduce, or substitute a DBE it relied upon to 
obtain the Contract so that the Contractor can self-perform the work for which the DBE firm was engaged. 

When a DBE subcontractor is terminated, make good faith efforts to find, as a substitute for the original DBE, 
another DBE to perform, at least to the extent needed to meet the established Contract goal, the work that 
the original DBE was to have performed under the Contract. 

Submit the completed Form 2228, “DBE Termination Substitution Request,” within seven (7) days, which 
may be extended for an additional 7 days if necessary at the request of the Contractor. The Department will 
provide a written determination to the Contractor stating whether or not good faith efforts have been 
demonstrated. If the Department determines that good faith efforts were not demonstrated, the Contractor 
will have the opportunity to appeal the determination to the Civil Rights Division. 

2.3.11. Reports and Records. By the 15th of each month and after work begins, report payments to meet the DBE 
goal and for DBE race-neutral participation on projects with or without goals. These payment reports will be 
required until all DBE subcontracting or material supply activity is completed. Negative payment reports are 
required when no activity has occurred in a monthly period. 

Notify the Area Engineer if payment to any DBE subcontractor is withheld or reduced. 

Before receiving final payment from the Department, the Contractor must indicate a final payment on the 
compliance tracking system. The final payment is a summary of all payments made to the DBEs on the 
project. 

All records must be retained for a period of 3 years following completion of the Contract work, and must be 
available at reasonable times and places for inspection by authorized representatives of the Department or 
the DOT. Provide copies of subcontracts or agreements and other documentation upon request. 

2.3.12. Failure to Comply. If the Department determines the Contractor has failed to demonstrate good faith efforts 
to meet the assigned goal, the Contractor will be given an opportunity for reconsideration by the Department. 

A Contractor’s failure to comply with the requirements of this Special Provision will constitute a material 
breach of this Contract. In such a case, the Department reserves the right to terminate the Contract; to 
deduct the amount of DBE goal not accomplished by DBEs from the money due or to become due the 
Contractor; or to secure a refund, not as a penalty but as liquidated damages, to the Department or such 
other remedy or remedies as the Department deems appropriate. 

2.3.13. Investigations. The Department may conduct reviews or investigations of participants as necessary. All 
participants, including, but not limited to, DBEs and complainants using DBE Subcontractors to meet the 
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Contract goal, are required to cooperate fully and promptly with compliance reviews, investigations, and 
other requests for information. 

2.3.14. Falsification and Misrepresentation. If the Department determines that a Contractor or subcontractor was 
a knowing and willing participant in any intended or actual subcontracting arrangement contrived to artificially 
inflate DBE participation or any other business arrangement determined by the Department to be 
unallowable, or if the Contractor engages in repeated violations, falsification, or misrepresentation, the 
Department may: 

 refuse to count any fraudulent or misrepresented DBE participation; 

 withhold progress payments to the Contractor commensurate with the violation; 

 reduce the Contractor’s prequalification status; 

 refer the matter to the Office of Inspector General of the US Department of Transportation for 

investigation; and/or 

 seek any other available contractual remedy. 
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Special Provision 000 

Notice of Contractor Performance Evaluations 

1. GENERAL 

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance 
based on quality, safety, and timeliness of the project.  

2. DEFINITIONS 

2.1. Project Recovery Plan (PRP)—a formal, enforceable plan developed by the Contractor, in consultation with 
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the 
Contractor proposes to correct project-specific performance deficiencies.  

In accordance with Title 43, Texas Administrative Code (TAC), §9.23, the District will request a PRP if the 
Contractor’s performance on a project is below the Department’s acceptable standards and will monitor the 
Contractor’s compliance with the established plan. 

2.2. Corrective Action Plan (CAP)—a formal, enforceable plan developed by the Contractor, and proposed for 
adoption by the Construction or Maintenance Division, that documents the cause of noted quality, safety, and 
timeliness issues and specifies how the Contractor proposes to correct statewide performance deficiencies.  

In accordance with 43 TAC §9.23, the Division will request a CAP if the average of the Contractor’s statewide 
final evaluation scores falls below the Department’s acceptable standards for the review period and will 
monitor the Contractor’s compliance with the established plan. 

3. CONTRACTOR EVALUATIONS 

In accordance with Title 43, Texas Administrative Code (TAC) §9.23, the Engineer will schedule evaluations 
at the following intervals, at minimum: 

 Interim evaluations—at or within 30 days after the anniversary of the notice to proceed, for Contracts 

extending beyond 1 yr., and 

 Final evaluation—upon project closeout. 

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated. 

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time 
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to 
develop a PRP to document expectations for correcting deficiencies. 

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions 
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s 
satisfaction may result in immediate referral to the Performance Review Committee for consideration of 
further action against the Contractor.  

The Engineer will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a PRP, including consideration of sufficient time. 

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The 
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision 
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on a Contractor’s evaluation score and recommendation of action required in a PRP or follow up for non-
compliance is final. 

4. DIVISION OVERSIGHT 

Upon request of the Construction or Maintenance Division, develop and submit for Division approval a 
proposed CAP to document expectations for correcting deficiencies in the performance of projects statewide. 

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after 
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted 
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review 
Committee for consideration of further action against the Contractor. 

The Division will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and 
associated costs as appropriate. 

5. PERFORMANCE REVIEW COMMITTEE 

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final 
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any 
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any 
documentation submitted by the Contractor and may recommend one or more of the following actions: 

 take no action, 

 reduce the Contractor’s bidding capacity, 

 prohibit the Contractor from bidding on one or more projects, 

 immediately suspend the Contractor from bidding for a specified period of time, by reducing the 

Contractor’s bidding capacity to zero, or 

 prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder. 

The Deputy Executive Director will determine any further action against the Contractor. 

6. APPEALS PROCESS 

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy 
Executive Director. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 2.3., “Issuing Proposal Forms,” second paragraph, is supplemented by the following. 

The Department will not issue a proposal form if one or more of the following apply: 

 the Bidder or affiliate of the Bidder that was originally determined as the apparent low Bidder on a project, but was deemed 

nonresponsive for failure to submit a DBE commitment as specified in Article 2.14., “Disadvantaged Business Enterprise 

(DBE),” is prohibited from rebidding that specific project. 

Article 2.7., “Nonresponsive Bid,” is supplemented by the following: 

The Department will not accept a nonresponsive bid. A bid that has one or more of the deficiencies listed below is considered 
nonresponsive: 

 the Bidder failed to submit a DBE commitment as specified in Article 2.14., “Disadvantaged Business Enterprise (DBE).” 

Article 2.14., “Disadvantaged Business Enterprise (DBE),” is added. 

The apparent low bidder must submit DBE commitment information on federally funded projects with DBE goals within 5 
calendar days (as defined in 49 CFR Part 26, Subpart A) of bid opening. For a submission that meets the 5-day requirement, 
administrative corrections will be allowed. 

If the apparent low Bidder fails to submit their DBE information within the specified timeframe, they will be deemed 
nonresponsive and the proposal guaranty will become the property of the State, not as a penalty, but as liquidated damages. The 
Bidder forfeiting the proposal guaranty will not be considered in future proposals for the same work unless there has been a 
substantial change in the design of the work. The Department may recommend that the Commission: 

 reject all bids, or 

 award the Contract to the new apparent low Bidder, if the new apparent low Bidder submits DBE information within  

one calendar day of notification by the Department. 

If the new apparent low Bidder is unable to submit the required DBE information within one calendar day: 

 the new apparent low Bidder will not be deemed nonresponsive,  

 the new apparent low Bidder’s guaranty will not be forfeited,  

 the Department will reject all bids, and 

 the new apparent low Bidder will remain eligible to receive future proposals for the same project. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 3., “Issuing Proposal Forms,” is supplemented by the following: 

The Electronic State Business Daily (ESBD), the Integrated Contractor Exchange (iCX) system, and the project proposal are the 
official sources of advertisement and bidding information for the State and Local Lettings. Bidders should bid the project using 
the information found therein, including any addenda. These sources take precedence over information from other sources, 
including TxDOT webpages, which are unofficial and intended for informational purposes only. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 2.8.2., “Proposal Guaranty,” third paragraph is replaced by the following. 

It is the Bidder’s responsibility to ensure the electronic bid bond is issued in the name or Department vendor identification 
numbers of the Bidder or Bidders. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 2.3., “Issuing Proposal Forms,” is supplemented by the following: 

 the Bidder or affiliate of the Bidder that was originally determined as the apparent low Bidder on a 

project but was deemed nonresponsive for failure to register or participate in the Department of 

Homeland Security’s (DHS) E-Verify system as specified in Article 2.15., “Department of Homeland 

Security (DHS) E-Verify System,” is prohibited from rebidding that specific project. 

Article 2.7., “Nonresponsive Bid,” is supplemented by the following: 

 the Bidder failed to participate in the Department of Homeland Security’s (DHS) as specified in Article 

2.15., “Department of Homeland Security (DHS) E-Verify System.” 

Article 2.15., “Department of Homeland Security (DHS) E-Verify System,” is added. 

The Department will not award a Contract to a Contractor that is not registered in the DHS E-Verify system. Remain active in E-
Verify throughout the life of the Contract. In addition, in accordance with paragraph six of Article 8.2., “Subcontracting,” include 
this requirement in all subcontracts and require that subcontractors remain active in E-Verify until their work is completed. 

If the apparent low Bidder does not appear in the DHS E-Verify system before award, the Contractor must submit documentation 
showing that they are compliant within 5 calendar days after bid opening. A Contractor that fails to comply or respond within the 
deadline will be declared nonresponsive. The Bidder forfeiting the proposal guaranty will not be considered in future proposals 
for the same work unless there has been a substantial change in the scope of the work. 

The Department may recommend that the Commission: 

 reject all bids, or 

 award the Contract to the new apparent low Bidder, if the Department is able to verify the Bidder’s 

participation in the DHS E-Verify system. 

If the Department is unable to verify the new apparent low Bidder’s participation in the DHS E-Verify system: 

 the new apparent low Bidder will not be deemed nonresponsive, 

 the new apparent low Bidder’s guaranty will not be forfeited, 

 the Department will reject all bids, 

 the new apparent low Bidder will remain eligible to receive future proposals for the same project, and 

 the proposal guaranty of the original low bidder will become the property of the State, not as a penalty, 

but as liquidated damages. 

 



003-011 

1 - 1 03-19 
Statewide 

 

Special Provision to Item 3 

Award and Execution Contract 

 

Item 3, Award and Execution of Contract,” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Section 4.3, “Insurance.” The first sentence is voided and replaced by the following: 

For construction and building Contracts, submit a certificate of insurance showing coverages in accordance with Contract 
requirements. For routine maintenance Contracts, refer to Article 8, “Beginning of Work.”   

Article 8, “Beginning of Work.” The first sentence is supplemented by the following: 

For a routine maintenance Contract, do not begin work until a certificate of insurance showing coverages in accordance with the 
Contract requirements is provided and accepted. 
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Special Provision to Item 3 

Award and Execution of Contract 

 

Item 3, “Award and Execution of Contract” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Section 4.3 “Insurance” is being amended by the following: 

 
 

Table 2 
Insurance Requirements 

Type of Insurance Amount of Coverage 

Commercial General Liability Insurance 
 

Not Less Than: 
$600,000 each occurrence 

Business Automobile Policy Not Less Than: 
$600,000 combined single limit 

Workers’ Compensation 
 

Not Less Than: 
Statutory 

All Risk Builder’s Risk Insurance 
(For building-facilities contracts only) 

100% of Contract Price 
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Special Provision to Item 5 
Control of the Work 
 

Item 5, “Control of the Work,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 5.1, “Authority of Engineer,” is voided and replaced by the following. 

The Engineer has the authority to observe, test, inspect, approve, and accept the work. The Engineer decides all questions 
about the quality and acceptability of materials, work performed, work progress, Contract interpretations, and acceptable 
Contract fulfillment. The Engineer has the authority to enforce and make effective these decisions. 

The Engineer acts as a referee in all questions arising under the terms of the Contract. The Engineer’s decisions will be final and 
binding. 

The Engineer will pursue and document actions against the Contractor as warranted to address Contract performance issues. 
Contract remedies include, but are not limited to, the following: 
 conducting interim performance evaluations requiring a Project Recovery Plan, in accordance with Title 43, 

Texas Administrative Code (TAC) §9.23, 
 requiring the Contractor to remove and replace defective work, or reducing payment for defective work, 
 removing an individual from the project, 
 suspending the work without suspending working day charges, 
 assessing standard liquidated damages to recover the Department’s administrative costs, including additional project-

specific liquidated damages when specified in the Contract in accordance with 43 TAC §9.22, 
 withholding estimates, 
 declaring the Contractor to be in default of the Contract, and 
 in case of a Contractor’s failure to meet a Project Recovery Plan, referring the issue directly to the Performance Review 

Committee for consideration of further action against the Contractor in accordance with 43 TAC §9.24. 

The Engineer will consider and document any events outside the Contractor’s control that contributed to the failure to meet 
performance standards, including consideration of sufficient time. 

Follow the issue escalation ladder if there is disagreement regarding the application of Contract remedies. 
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Special Provision to Item 5 

Control of the Work 

 

Item 5, “Control of the Work” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses 
or requirements of this Item are waived or changed. 

Article 5.4, “Coordination of Plans, Specifications, and Special Provisions,” the last sentence of the last paragraph is 
replaced by the following: 

Failure to promptly notify the Engineer will constitute a waiver of all contract claims against the Department for 
misunderstandings or ambiguities that result from the errors, omissions, or discrepancies.  
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Special Provision to Item 6 

Control of Materials 

 

For this project, Item 6, “Control of Materials,” of the Standard Specifications, is hereby amended with 
respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed 
hereby. 

Article 4., “Sampling, Testing, and Inspection,” is supplemented by the following: 

Meet with the Engineer and choose either the Department or a Department-selected Commercial Lab (CL) 
for conducting the subset of project-level sampling and testing shown in Table 1, “Select Guide Schedule 
Sampling and Testing.” Selection may be made on a test by test basis. CLs will meet the testing turnaround 
times shown (includes test time and time for travel/sampling and reporting) and in all cases issue test reports 
as soon as possible. 

If the Contractor chooses a Department-selected CL for any Table 1 sampling and testing: 

 notify the Engineer, District Lab, and the CL of project scheduling that may require CL testing; 
 provide the Engineer, District Lab, and CL at least 24 hours’ notice by phone and e-mail; 
 reimburse the Department for CL Table 1 testing using the contract fee schedule for the CL (including 

mileage and travel/standby time) at the minimum guide schedule testing frequencies; 
 reimburse the Department for CL Table 1 testing above the minimum guide schedule frequencies for 

retesting when minimum frequency testing results in failures to meet specification limits; 
 agree with the Engineer and CL upon a policy regarding notification for testing services; 
 give any cancellation notice to the Engineer, District Lab, and CL by phone and e-mail; 
 reimburse the Department a $150 cancellation fee to cover technician time and mileage charges for 

previously scheduled work cancelled without adequate notice, which resulted in mobilization of 
technician and/or equipment by the CL; and  

 all CL charges will be reimbursed to the Department by a deduction from the Contractor's monthly pay 
estimate. 

If the CL does not meet the Table 1 turnaround times, testing charge to the Contractor will be reduced by 
50% for the first late day and an additional 5% for each succeeding late day. 

Approved CL project testing above the minimum testing frequencies in the Guide Schedule of Sampling and 
Testing, and not as the result of failing tests, will be paid by the Department. 

Other project-level Guide Schedule sampling and testing not shown on Table 1 will be the responsibility of 
the Department. 
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Table 1 
Select Guide Schedule Sampling and Testing (Note 1) 

TxDOT Test Test Description 

Turn- 
Around  

Time 
(Calendar days)  

SOILS/BASE 

Tex-101-E Preparation of Soil and Flexible Base Materials for Testing (included in other tests)  

Tex-104-E Liquid Limit of Soils (included in 106-E)  

Tex-105-E Plastic Limit of Soils (included in 106-E)  

Tex-106-E Calculating the Plasticity Index of Soils 7 

Tex-110-E Particle Size Analysis of Soils 6 

Tex-113-E Moisture-Density Relationship of Base Materials 7 

Tex-114-E Moisture-Density Relationship of Subgrade and Embankment Soil 7 

Tex-115-E Field Method for In-Place Density of Soils and Base Materials 2 

Tex-116-E Ball Mill Method for the Disintegration of Flexible Base Material 5 

Tex-117-E, Part II Triaxial Compression Tests For Disturbed Soils and Base Materials (Part II) 6 

Tex-113-E  
w/ Tex-117-E 

Moisture-Density Relationship of Base Materials with Triaxial Compression Tests For Disturbed Soils and 
Base Materials (Part II) 

10 

Tex-140-E Measuring Thickness of Pavement Layer 2 

Tex-145-E Determining Sulfate Content in Soils - Colorimetric Method 4 
HOT MIX ASPHALT 

Tex-200-F Sieve Analysis of Fine and Coarse Aggregate (dry, from ignition oven with known correction factors) 
1  

(Note 2) 

Tex-203-F Sand Equivalent Test 3 

Tex-206-F, 
w/ Tex-207-F, Part I,  

w/ Tex-227-F 

(Lab-Molded Density of Production Mixture – Texas Gyratory) 
Method of Compacting Test Specimens of Bituminous Mixtures  with Density of Compacted Bituminous 
Mixtures, Part I - Bulk Specific Gravity of Compacted Bituminous Mixtures, with Theoretical Maximum 
Specific Gravity of Bituminous Mixtures 

1  
(Note 2) 

Tex-207-F, Part I 
&/or Part VI 

(In-Place Air Voids of Roadway Cores) 
Density of Compacted Bituminous Mixtures, Part  I- Bulk Specific Gravity of Compacted Bituminous 
Mixtures &/or Part VI - Bulk Specific Gravity of Compacted Bituminous Mixtures Using the Vacuum Method 

1  
(Note 2) 

Tex-207-F, Part V 
Density of Compacted Bituminous Mixtures, Part  V- Determining Mat Segregation using a Density-Testing 
Gauge 

3 

Tex-207-F, Part VII 
Density of Compacted Bituminous Mixtures, Part  VII - Determining Longitudinal Joint Density using a 
Density-Testing Gauge 

4 

Tex-212-F Moisture Content of Bituminous Mixtures 3 

Tex-217-F Deleterious Material and Decantation Test for Coarse Aggregate 4 

Tex-221-F Sampling Aggregate for Bituminous Mixtures, Surface Treatments, and LRA (included in other tests)  

Tex-222-F Sampling Bituminous Mixtures (included in other tests)  

Tex-224-F Determination of Flakiness Index 3 

Tex-226-F Indirect Tensile Strength Test (production mix) 4 

Tex-235-F Determining Draindown Characteristics in Bituminous Materials 3 
Tex-236-F 

(Correction Factors) 
Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Determining Correction Factors) 4 

Tex-236-F Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Production Mixture) 
1  

(Note 2) 

Tex-241-F 
w/ Tex-207-F, Part I, 

w/ Tex-227-F 

(Lab-Molded Density of Production Mixture – Superpave Gyratory) 
Superpave Gyratory Compacting of Specimens of Bituminous Mixtures (production mixture) with Density 
of Compacted Bituminous Mixtures, Part I- Part I - Bulk Specific Gravity of Compacted Bituminous 
Mixtures, with Theoretical Maximum Specific Gravity of Bituminous Mixtures 

1  
(Note 2) 

Tex-242-F Hamburg Wheel-Tracking Test (production mix, molded samples) 3 

Tex-244-F Thermal Profile of Hot Mix Asphalt 1 

Tex-246-F Permeability of Water Flow of Hot Mix Asphalt 3 

Tex-280-F Flat and Elongated Particles 3 

Tex-530-C Effect of Water on Bituminous Paving Mixtures (production mix) 4 
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AGGREGATES 

Tex-400-A Sampling Flexible Base, Stone, Gravel, Sand, and Mineral Aggregates 3 

Tex-410-A Abrasion of Coarse Aggregate Using the Los Angeles Machine 5 

Tex-411-A Soundness of Aggregate by Use of Sodium Sulfate or Magnesium Sulfate 12 

Tex-461-A Degradation of Coarse Aggregate by Micro-Deval Abrasion 5 
CHEMICAL 

Tex-612-J Acid Insoluble Residue for Fine Aggregate 4 
GENERAL 

HMA Production Specialist [TxAPA – Level 1-A] ($/hr)  

HMA Roadway Specialist [TxAPA – Level 1-B] ($/hr)  

Technician Travel/Standby Time ($/hr)  

Per Diem ($/day – meals and lodging)  

Mileage Rate ($/mile from closest CL location)  
Note 1– Turn-Around Time includes test time and time for travel/sampling and reporting. 
Note 2 – These tests require turn-around times meeting the governing specifications. Provide test results within the stated turn-around time. 
CL is allowed one additional day to provide the signed and sealed report. 
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Special Provision to Item 6 
Control of Materials 
 

Item 6, “Control of Materials” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 6.10., “Hazardous Materials,” is voided and replaced by the following: 

Comply with the requirements of Article 7.12., “Responsibility for Hazardous Materials.”  

Notify the Engineer immediately when a visual observation or odor indicates that materials on sites owned or controlled by the 
Department may contain hazardous materials. Except as noted herein, the Department is responsible for testing, removing, and 
disposing of hazardous materials not introduced by the Contractor. The Engineer may suspend work wholly or in part during the 
testing, removing, or disposing of hazardous materials, except in the case where hazardous materials are introduced by the 
Contractor. 

Use materials that are free of hazardous materials. Notify the Engineer immediately if materials are suspected to contain 
hazardous materials. If materials delivered to the project by the Contractor are suspected to contain hazardous materials, have 
an approved commercial laboratory test the materials for the presence of hazardous materials as approved. Remove, remediate, 
and dispose of any of these materials found to contain hazardous materials. The work required to comply with this section will be 
at the Contractor’s expense if materials are found to contain hazardous materials. Working day charges will not be suspended 
and extensions of working days will not be granted for activities related to handling hazardous material introduced by the 
Contractor. If suspected materials are not found to contain hazardous materials, the Department will   reimburse the Contractor 
for hazardous materials testing and will adjust working day charges if the Contractor can show that this work impacted the critical 
path.  

10.1. Painted Steel Requirements. Coatings on existing steel contain hazardous materials unless otherwise shown on the 
plans. Remove paint and dispose of steel coated with paint containing hazardous materials is in accordance with the following: 

10.1.1. Removing Paint From Steel For contracts that are specifically for painting steel, Item 446, “Field Cleaning and Painting 
Steel” will be included as a pay item. Perform work in accordance with that item. 

For projects where paint must be removed to allow for the dismantling of steel or to perform other work, the Department will 
provide for a separate contractor (third party) to remove paint containing hazardous materials prior to or during the Contract. 
Remove paint covering existing steel shown not to contain hazardous materials in accordance with Item 446, “Field Cleaning and 
Painting Steel.” 

10.1.2. Removal and Disposal of Painted Steel. For steel able to be dismantled by unbolting, paint removal will not be 
performed by the Department. The Department will remove paint, at locations shown on the plans or as agreed, for the 
Contractor’s cutting and dismantling purposes. Utilize Department cleaned locations for dismantling when provided or provide 
own means of dismantling at other locations. 

Painted steel to be retained by the Department will be shown on the plans. For painted steel that contains hazardous materials, 
dispose of the painted steel at a steel recycling or smelting facility unless otherwise shown on the plans. Maintain and make 
available to the Engineer invoices and other records obtained from the facility showing the received weight of the steel and the 
facility name. Dispose of steel that does not contain hazardous material coatings in accordance with federal, state and local 
regulations. 
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10.2. Asbestos Requirements. The plans will indicate locations or elements where asbestos containing materials (ACM) are 
known to be present. Where ACM is known to exist or where previously unknown ACM has been found, the Department will 
arrange for abatement by a separate contractor prior to or during the Contract. Notify the Engineer of proposed dates of 
demolition or removal of structural elements with ACM at least 60 days before beginning work to allow the Department sufficient 
time for abatement.  

The Department of State Health Services (DSHS), Asbestos Programs Branch, is responsible for administering the requirements 
of the National Emissions Standards for Hazardous Air Pollutants, 40 CFR Part 61, Subpart M and the Texas Asbestos Health 
Protection Rules (TAHPR). Based on EPA guidance and regulatory background information, bridges are considered to be a 
regulated “facility” under NESHAP. Therefore, federal standards for demolition and renovation apply.  

The Department is required to notify the DSHS at least 10 working days (by postmarked date) before initiating demolition or 
renovation of each structure or load bearing member shown on the plans. If the actual demolition or renovation date is changed 
or delayed, notify the Engineer in writing of the revised dates in sufficient time to allow for the Department’s notification to DSHS 
to be postmarked at least 10 days in advance of the actual work.  

Failure to provide the above information may require the temporary suspension of work under Article 8.4., “Temporary 
Suspension of Work or Working Day Charges,” due to reasons under the control of the Contractor. The Department retains the 
right to determine the actual advance notice needed for the change in date to address post office business days and staff 
availability.  

10.3. Lead Abatement. Provide traffic control as shown on the plans, and coordinate and cooperate with the third party and the 
Department for managing or removing hazardous materials. Work for the traffic control shown on the plans and coordination 
work will not be paid for directly but will be subsidiary to pertinent Items. 
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Special Provision to Item 6 

Control of Materials 

 

Item 6, “Control of Materials” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 1.1. “Buy America.,” This section is voided and replaced by the following: 

1.1. Buy America. Comply with the latest provisions of Build America, Buy America Act (BABA Act) of the 
Bipartisan Infrastructure Law and applicable CFR, which restrict funds being made available from Federal 
financial assistance programs unless all the iron products, steel products, manufactured products, and 
construction materials used in the project are produced in the United States. Use iron or steel products, 
manufactured products, or construction materials produced in the United States for all permanently installed 
materials and products except when defined in Section 1.1.5., “Buy America Exceptions.” 

A material is solely classified based on its status at the time it is brought to the work site as either an iron or 
steel product, construction material, manufactured product, or Section 70917(c) material. Refer to the Buy 
America Material Classification Sheet found in the general notes or txdot.gov for additional clarification on 
material classification. 

1.1.1. Iron or Steel. Iron or steel products means articles, materials, or supplies that consist of iron or steel or a 
combination of both. For iron or steel products, manufacturing includes any process that modifies the 
chemical content, physical shape or size, or final finish of a product. The manufacturing process begins with 
initial melting and mixing and continues through fabrication (cutting, drilling, welding, bending, etc.) and 
coating (paint, galvanizing, epoxy, etc.). 

For iron or steel products submit a notarized original FORM D-9-USA-1 (Department Form 1818) with the 
proper attachments for verification of compliance. 

1.1.2. Section 70917(c) Materials. Section 70917(c) materials mean cement and cementitious material; 
aggregates such as stone, sand, or gravel; or aggregate binding agents or additives. Section 70917(c) 
materials do not require domestic sourcing or Buy America certification. 

1.1.3. Construction Materials. Construction materials are classified as articles, materials, or supplies that consist 
of only one of the items listed in bullets below. Minor additions (as determined by plans or Engineer) to any of 
the items listed is still a construction material.  

 non-ferrous metals,  

 plastic and polymer-based products (including polyvinyl chloride, composite building materials, and 

polymers used in fiber optic cables), 

 glass (including optic glass), 

 fiber optic cable (including drop cable), 

 optical fiber, 

 lumber, 

 engineered wood, or 

 drywall. 

For construction materials, submit a Construction Material Buy America Certification Form (Department 
Form 2806) for verification of compliance that all manufacturing processes, as required, occurred in the 
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United States. Each construction material has specific certification requirements stated below. Provide 
additional documentation as requested.  

Details shown on the plans provide additional clarification on Buy America requirements. 

For non-ferrous metals, certification requires all manufacturing processes, from initial smelting or melting 
through final shaping, coating, and assembly, occurred in the United States. 

For plastic and polymer-based products (including polyvinyl chloride, composite building materials, and 
polymers used in fiber optic cables), certification requires all manufacturing processes, from initial 
combination of constituent plastic or polymer-based inputs, or, where applicable, constituent composite 
materials, until the item is in its final form, occurred in the United States.  

For glass (including optic glass), certification requires all manufacturing processes, from initial batching and 
melting of raw materials through annealing, cooling, and cutting, occurred in the United States. 

For fiber optic cable (including drop cable), certification requires all manufacturing processes, from the initial 
ribboning (if applicable), through buffering, fiber stranding and jacketing, occurred in the United States. All 
manufacturing processes also include the standards for glass and optical fiber, but not for non-ferrous 
metals, plastic and polymer-based products, or any others. 

For optical fiber, certification requires all manufacturing processes, from the initial preform fabrication stage 
through the completion of the draw, occurred in the United States. 

For lumber, certification requires all manufacturing processes, from initial debarking through treatment and 
planing, occurred in the United States. 

For engineered wood, certification requires all manufacturing processes from the initial combination of 
constituent materials until the wood product is in its final form, occurred in the United States.  

For drywall, certification requires all manufacturing processes, from initial blending of mined or synthetic 
gypsum plaster and additives through cutting and drying of sandwiched panels, occurred in the United 
States. 

1.1.4. Manufactured Products. Materials classified as a manufactured product are currently waived from Buy 
America requirements by an FHWA general waiver and are not required to be domestically sourced. 
However, iron or steel products incorporated into manufactured products must meet iron and steel 
compliance requirements. 

1.1.5. Buy America Exceptions. Use of iron, steel, construction materials, and manufactured products 
manufactured in the United States is required unless the material meets an exception below.   

 A waiver exists exempting the material from Buy America compliance. 

 The total value of the non-compliant products (other than iron or steel products) is no more than the 

lesser of $1,000,000 or 5% of Total Applicable Costs for the project. Total Applicable Cost means the 

actual cost of all materials requiring Buy America compliance including iron, steel, or other materials that 

are within the scope of existing waivers. Contractor must provide documentation showing under 

threshold in advance for Engineer’s consideration.  

 The total value of foreign iron and steel products, including delivery, does not exceed 0.1% of the total 

Contract cost or $2,500, whichever is greater. Contractor must provide documentation showing under 

threshold in advance for Engineer’s consideration. 

 Foreign steel may be allowed when the Contract contains an alternate item for a foreign source iron or 

steel product and the Contract is awarded based on the alternate item. 
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 The materials are temporarily installed or are supplies, tools and equipment not incorporated into the 

project. Temporarily installed means the materials and products must be removed at the end of the 

project or may be removed at the contractor’s convenience with Engineers approval. 
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Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

Section 7.7.2., “Texas Pollutant Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention 
Plans (SWP3),” is voided and replaced by the following: 
 

7.2. Texas Pollution Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention Plans 

(SWP3). 

7.2.1. Projects with less than one acre of soil disturbance including required associated project specific locations 

(PSL’s) per TPDES GP TXR 150000. 

No posting or filing will be required for soil disturbances within the right of way. Adhere to the requirements of the 

SWP3. 

7.2.2. Projects with one acre but less than five acres of soil disturbance including required associated PSL’s per 

TPDES GP TXR 150000. 

The Department will be considered a primary operator for Operational Control Over Plans and Specifications as 

defined in TPDES GP TXR 150000 for construction activity in the right of way. The Department will post a small site 

notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having operational control 

over plans and specifications for work shown on the plans in the right of way. 

The Contractor will be considered a Primary Operator for Day-to-Day Operational Control as defined in TPDES GP 

TXR 150000 for construction activity in the right of way.  In addition to the Department’s actions, the Contractor will 

post a small site notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having 

day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor 

being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s. Adhere to 

all requirements of the SWP3 as shown on the plans. The Contractor will be responsible for Implement the SWP3 for 

the project site in accordance with the plans and specifications, TPDES General Permit TXR150000, and as directed. 

7.2.3. Projects with 5 acres or more of soil disturbance including required associated PSL’s per TPDES GP TXR 
150000. 

 
The Department will be considered a primary operator for Operational Control Over Plans and Specifications as 

defined in TPDES GP TXR 150000 for construction activities in the right of way. The Department will post a large site 

notice, file a notice of intent (NOI), notice of change (NOC), if applicable, and a notice of termination (NOT) along with 

other requirements per TPDES GP TXR 150000 as the entity having operational control over plans and specifications 

for work shown on the plans in the right of way.   

The Contractor will be considered a primary operator for Day-to-Day Operational Control as defined in TPDES GP TXR 

150000 for construction activities in the right of way. In addition to the Department’s actions, the Contractor shall file a 

NOI, NOC, if applicable, and NOT and post a large site notice along with other requirements as the entity of having 

day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor 
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being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s.  Adhere to 

all requirements of the SWP3 as shown on the plans. 
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Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

Section 19.1., Minimum Wage Requirements for Federally Funded Contracts. The second paragraph is voided and replaced 
by the following: 

Submit electronic payroll records to the Engineer using the Department’s payroll system. 

Section 19.2., Minimum Wage Requirements for State Funded Contracts. The second paragraph is voided and replaced by 
the following: 

Submit electronic payroll records to the Engineer using the Department’s payroll system. 
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Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

 Section 7.2.4., “Public Safety and Convenience.” The first paragraph is deleted and replaced by the following. 

Ensure the safety and convenience of the public and property as provided in the Contract and as directed. Keep existing 
roadways open to traffic or construct and maintain detours and temporary structures for safe public travel. Manage construction 
to minimize disruption to traffic. Maintain the roadway in a good and passable condition, including proper drainage and provide 
for ingress and egress to adjacent property. 

If the construction of the project requires the closing of a highway, as directed, coordinate the closure with the Engineer and work 
to ensure all lanes and ramps possible are available during peak traffic periods before, during, and after significant traffic 
generator events to avoid any adverse economic impact on the municipalities during: 

 dates or events as shown on the plans, and 

 other dates as directed. 
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Special Provision to Item 007 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 

Section 2.6., “Barricades, Signs, and Traffic Handling,” the first paragraph is voided and replaced by the following: 

2.6. Barricades, Signs, and Traffic Handling. Comply with the requirements of Item 502 “Barricades, Signs, and 
Traffic Handling,” and as directed. Provide traffic control devices that conform to the details shown on the 
plans, the TMUTCD, and the Department’s Compliant Work Zone Traffic Control Device List maintained by 
the Traffic Safety Division. When authorized or directed, provide additional signs or traffic control devices not 
required by the plans. 

Section 2.6.1., “Contractor Responsible Person and Alternative,” is voided and replaced by the following: 

2.6.1. Contractor Responsible Person and Alternative. Designate in writing, a Contractor’s Responsible Person 
(CRP) and an alternate to be the representative of the Contractor who is responsible for taking or directing 
corrective measures regarding the traffic control. The CRP or alternate must be accessible by phone 24 hr. per 
day and able to respond when notified. The CRP and alternate must comply with the requirements of Section 
2.6.5., “Training.” 

Section 2.6.2, “Flaggers,” the first paragraph is voided and replaced by the following: 

2.6.2. Flaggers. Designate in writing, a flagger instructor who will serve as a flagging supervisor and is responsible 
for training and assuring that all flaggers are qualified to perform flagging duties. Certify to the Engineer that 
all flaggers will be trained and make available upon request a list of flaggers trained to perform flagging 
duties. 

Section 2.6.5, “Training,” is voided and replaced by the following: 

2.6.5. Training. Train workers involved with the traffic control using Department-approved training as shown on the 
“Traffic Control Training” Material Producer List. 

Coordinate enrollment, pay associated fees, and successfully complete Department-approved training or 
Contractor-developed training. Training is valid for the period prescribed by the provider. Except for law 
enforcement personnel training, refresher training is required every 4 yr. from the date of completion unless 
otherwise specified by the course provider. The Engineer may require training at a frequency instead of the 
period prescribed based on the Department’s needs. Training and associated fees will not be measured or 
paid for directly but are considered subsidiary to pertinent Items. 

Certify to the Engineer that workers involved in traffic control and other work zone personnel have been 
trained and make available upon request a copy of the certification of completion to the Engineer. Ensure the 
following is included in the certification of completion: 

 name of provider and course title, 

 name of participant, 

 date of completion, and 

 date of expiration. 
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Where Contractor-developed training or a Department-approved training course does not produce a 
certification, maintain a log of attendees. Make the log available upon request. Ensure the log is legible and 
includes the following: 

 printed name and signature of participant, 

 name and title of trainer, and 

 date of training. 

2.6.5.1. Contractor-developed Training. Develop and deliver Contractor-developed training meeting the minimum 
requirements established by the Department. The outline for this training must be submitted to the Engineer 
for approval at the preconstruction meeting. The CRP or designated alternate may deliver the training 
instead of the Department-approved training. The work performed and materials furnished to develop and 
deliver the training will not be measured or paid for directly but will be considered subsidiary to pertinent 
Items. 

2.6.5.1.1. Flagger Training Minimum Requirements. A Contractor’s certified flagging instructor is permitted to train 
other flaggers. 

2.6.5.1.2. Optional Contractor-developed Training for Other Work Zone Personnel. For other work zone personnel, 
the Contractor may provide training meeting the curriculum shown below instead of Department-approved 
training. 

Minimum curriculum for Contractor-provided training is as follows: 

Contractor-developed training must provide information on the use of personnel protection equipment, 
occupational hazards and health risks, and other pertinent topics related to traffic management. The type and 
amount of training will depend on the job duties and responsibilities. Develop training applicable to the work 
being performed. Develop training to include the following topics. 

 The Life You Save May Be Your Own (or other similar company safety motto). 

 Purpose of the training. 

▪ It’s the Law. 

▪ To make work zones safer for workers and motorist. 

▪ To understand what is needed for traffic control. 

▪ To save lives including your own. 

 Personal and Co-Worker Safety. 

▪ High Visibility Safety Apparel. Discuss compliant requirements; inspect regularly for fading and 

reduced reflective properties; if night operations are required, discuss the additional and 

appropriate required apparel in addition to special night work risks; if moving operations are 

underway, discuss appropriate safety measures specific to the situation and traffic control plan. 

▪ Blind Areas. A blind area is the area around a vehicle or piece of construction equipment not 

visible to the operators, either by line of sight or indirectly by mirrors. Discuss the “Circle of Safety” 

around equipment and vehicles; use of spotters; maintain eye contact with equipment operators; 

and use of hand signals. 

▪ Runovers and Backovers. Remain alert at all times; keep a safe distance from traffic; avoid 

turning your back to traffic and if you must then use a spotter; and stay behind protective barriers, 

whenever possible. Note: It is not safe to sit on or lean against a concrete barrier, these barriers 

can deflect four plus feet when struck by a vehicle. 

▪ Look out for each other, warn co-workers. 

▪ Be courteous to motorists. 

▪ Do not run across active roadways. 

▪ Workers must obey traffic laws and drive courteously while operating vehicles in the work zones. 

▪ Workers must be made aware of company distracted driving policies. 

 Night Time Operations. Focus should be placed on projects with a nighttime element. 
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 Traffic Control Training. Basics of Traffic Control. 

▪ Identify work zone traffic control supervisor and other appropriate persons to report issues to when 

they arise. 

▪ Emphasize that work zone traffic control devices must be in clean and in undamaged condition. If 

devices have been hit but not damaged, put back in their correct place and report to traffic control 

supervisor. If devices have been damaged, replace with new one and report to traffic control 

supervisor. If devices are dirty, faded or have missing or damaged reflective tape clean or replace 

and report to traffic control supervisor. Show examples of non-acceptable device conditions. 

Discuss various types of traffic control devices to be used and where spacing requirements can be 

found. 

▪ Channelizing Devices and Barricades with Slanted Stripes. Stripes are to slant in the direction 

you want traffic to stay or move to; demonstrate this with a device. 

▪ Traffic Queuing. Workers must be made aware of traffic queuing and the dangers created by it. 

Workers must be instructed to immediately notify the traffic control supervisor and other 

supervisory personnel if traffic is queuing beyond advance warning sign and devices or 

construction limits. 

▪ Signs. Signs must be straight and not leaning. Report problems to the traffic control supervisor or 

other as designated for immediate repair. Covered signs must be fully covered. If covers are 

damaged or out of place, report to traffic control supervisor or other as designated. 



007-013 

1 - 1 10-23 
Statewide 

 

Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

Article 7.20., “Security Incidents,” is added. 

20.1. Reporting of Security Incidents. Immediately notify the Department’s Cyber Security Operations Center 
(CSOC) via the Report Cybersecurity Incident Page on www.txdot.gov, of any potential cybersecurity incident 
or breach involving Department data. A breach of system security is the unauthorized acquisition of 
computerized data that compromises the security, confidentiality, or integrity of sensitive personal information 
maintained by a person, including data that is encrypted if the person accessing the data has the key 
required to decrypt the data. 

20.2. Liability for costs incurred. The Department reserves the right to hold the Contractor liable for all costs 
incurred by the Department to resolve a security incident introduced by the Contractor, their Subcontractors, 
or their Suppliers.  

 

https://www.txdot.gov/about/contact-us/cybersecurity.html
https://www.txdot.gov/about/contact-us/cybersecurity.html
http://www.txdot.gov/
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Special Provision to Item 8 
Prosecution and Progress 
 
Item 8, “Prosecution and Progress” of the Standard Specification is amended with respect to the clauses cited below.  No other 
clauses or requirements of this Item are waived or changed. 
 
Article 8.2., “Subcontracting,” is supplemented by the following paragraph, which is added as paragraph six to this article: 
 
The Contractor certifies by signing the Contract that the Contractor will not enter into any subcontract with a subcontractor that is 
not registered in the Department of Homeland Security’s (DHS) E-Verify system. Require that all subcontractors working on the 
project register and require that all subcontractors remain active in the DHS E-Verify system until their work is complete on the 
project. 
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Special Provision to Item 8 

Prosecution and Progress 

 

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clause cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 8.7.2., “Wrongful Default,” is revised and replaced by the following: 

If it is determined after the Contractor is declared in default, that the Contractor was not in default, the rights and obligations of all 
parties will be the same as if termination had been issued for the convenience of the public as provided in Article 8.8 
“Termination of Contract.” 
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Special Provision to Item 300 

Asphalt, Oils, and Emulsions 

 

Item 300, “Asphalt, Oils, and Emulsions” of the Standard Specifications is replaced by Special Specification 3096, “Asphalts, 
Oils, and Emulsions.” All Item 300 Special Provisions are no longer available, beginning with the April 2022 letting. 
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ash or natural pozzolans not having a minimum dosage listed in the MPL in the final cementitious mixture, perform Option 8 
testing. 

Option 5. Option 5 is left intentionally blank. 

Option 6. Use a lithium nitrate admixture at a minimum dosage determined by testing conducted in accordance with Tex-471-A. 
Before use of the mix, provide an annual certified test report signed and sealed by a licensed professional engineer, from a 
laboratory listed on the MPL, certified by the Materials and Tests Division as being capable of testing according to Tex-471-A. 

Option 7. Ensure the total alkali contribution from the cement in the concrete does not exceed 3.5 lb. per cubic yard of concrete 
when using hydraulic cement not containing SCMs calculated as follows: 

 
( ) ( )

100

cementin  equivalent 
 

In the above calculation, use the maximum cement alkali content reported on the cement mill certificate. 

Option 8. Use Table 10 when deviating from Options 1–3 or when required by the Coal Ash MPL. Perform required testing 
annually and submit results to the Engineer. Laboratories performing ASTM C1260, ASTM C1567, and ASTM C1293 testing 
must be listed on the MPL. Before use of the mix, provide a certified test report signed and sealed by a licensed professional 
engineer demonstrating the proposed mixture in accordance with the requirements of Table 10. 

Provide a certified test report signed and sealed by a licensed professional engineer, when HPC is required, and less than 20% 
of the cement is replaced with SCMs, demonstrating ASTM C1876 test results indicate the uniaxial resistivity of the concrete is 

greater than 15.6 kΩ-cm tested immediately after either of the following curing schedules: 

 Moisture cure specimens 56 days at 73°F. 
 Moisture cure specimens 7 days at 73°F followed by 21 days at 100°F. 
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Table 10 

Option 8 Testing and Mix Design Requirements 

S
ce

n
ar

io
 

ASTM C1260 Result 
Testing Requirements for Mix Design Materials  

or Prescriptive Mix Design Options Mix Design  
Fine Aggregate 

Mix Design  
Coarse Aggregate 

A > 0.10% > 0.10% 

Determine the dosage of SCMs needed to limit the 14-day expansion of 
each aggregate1 to 0.10% when tested individually in accordance with 
ASTM C1567.  
 

B 
≤ 0.10% ≤ 0.10% 

Use the Min replacement listed in the Coal Ash MPL, or 
when Option 8 is listed on the MPL, use a Min of 40% coal ash with a 
Max CaO2 content of 25%, or 
use any ternary combination which replaces 35% to 50% of cement.  

≤ 0.10% 
ASTM C1293 1 yr. 
Expansion ≤ 0.04% 

Use a minimum of 20% of any coal ash; or  
Use any ternary combination which replaces 20% to 50% of cement. 

C ≤ 0.10% > 0.10% 

Determine the dosage of SCMs needed to limit the 14-day expansion of 

coarse and intermediate1 aggregate to ≤0.10% when tested individually 

in accordance with ASTM C1567. 

D 

> 0.10% ≤ 0.10% 

Use the Min replacement listed in the Coal Ash MPL, or 
when Option 8 is listed on the MPL, use a Min of 40% coal ash with a 
Max CaO2 content of 25%, or 
use any ternary combination which replaces 35% to 50% of cement.  

> 0.10% 
ASTM C1293 1 yr. 
Expansion ≤ 0.04% 

Determine the dosage of SCMs needed to limit the 14-day expansion of 

each fine aggregate to ≤0.10% when individually tested in accordance 

with ASTM C1567. 

1. Intermediate size aggregates will fall under the requirements of mix design coarse aggregate. 
2. Average the CaO content from the previous ten values as listed on the test certificate. 

Article 421.4.2.7., “Optimized Aggregate Gradation (OAG) Concrete,” the first sentence of the first paragraph is voided and 
replaced by the following.  

The gradations requirements in Table 4 and Table 6 do not apply when OAG concrete is specified or used by the Contractor 
unless otherwise shown on the plans. 

The fineness modulus for fine aggregate listed in Table 5, does not apply when OAG concrete is used,  

Article 421.4.6.2., Delivering Concrete,” the third paragraph is supplemented by the following. 

When truck mixers are equipped with automated water or chemical admixture measurement and slump or slump flow monitoring 
equipment, the addition of water or chemical admixtures during transit is allowed. Reports generated by this equipment must be 
submitted to the Engineer daily. 

Article 421.4.6.2., “Delivering Concrete,” the fifth paragraph is voided and replaced with the following. Begin the discharge of 
concrete delivered in truck mixers within the times listed in Table 14. Concrete delivered after these times, and concrete that has 
not begun to discharge within these times will be rejected.  

Article 421.4.8.3., “Testing of Fresh Concrete,” is voided and replaced with the following.  

Testing Concrete. The Engineer, unless specified in other Items or shown on the plans, will test the fresh and hardened 
concrete in accordance with the following methods: 
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 Slump. Tex-415-A; 
 Air Content. Tex-414-A or Tex-416-A; 
 Temperature. Tex-422-A; 
 Making and Curing Strength Specimens. Tex-447-A; 
 Compressive Strength. Tex-418-A; 
 Flexural Strength. Tex-448-A; and 
 Maturity. Tex-426-A. 

Flexural strength and maturity specimens will not be made unless specified in other items or shown on the plans.  

Concrete with slump less than minimum required after all addition of water withheld will be rejected, unless otherwise allowed by 
the Engineer. Concrete with slump exceeding maximum allowed may be used at the Contractor’s option. If used, Engineer will 
make, test, and evaluate strength specimens as specified in Article 421.5., “Acceptance of Concrete.” Acceptance of concrete 
not meeting air content or temperature requirements will be determined by Engineer. Fresh concrete exhibiting segregation and 
excessive bleeding will be rejected. 

Article 421.4.8.3.1., “Job-Control Testing,” is voided and not replaced. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn415.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn414.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn416.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn422.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn447.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn418.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn448.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn426.pdf


423-005 

1 - 1 08-23 
Statewide 

 

Special Provision to Item 423 

Retaining Walls 

 

Item 423, “Retaining Walls” of the Standard Specifications is amended with respect to the clause cited below. No other clauses 
or requirements of this Item are waived or changed. 

Article 2.1., “General” is supplemented with the following:  

Construct permanent retaining walls approved for use in accordance with DMS 4800, “Proprietary Earth Retaining Wall System,” 
and on the Approved System list for Concrete Block Retaining Walls Systems and Mechanically Stabilized Earth Panel Type 
Systems. 

chrome-extension://efaidnbmnnnibpcajpcglclefindmkaj/https:/ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4800.pdf


425-001 

1 - 1 05-22 
Statewide 

 

Special Provision to Item 425 

Precast Prestressed Concrete Structural Members 

 

Item 425, “Precast Prestressed Concrete Structural Members” of the Standard Specifications is amended with respect to the 
clauses cited below. No other clauses or requirements of this Item are waived or changed. 

Section 2.3., “Prestressing Steel.” The first bullet is voided and replaced with the following. 

 Seven-wire steel strand meeting DMS-4500, “Steel Strand, Uncoated Seven-Wire Low Relaxation for Prestressed 
Concrete.” 

Section 2.3., “Prestressing Steel.” The second paragraph is voided and replaced with the following. 

Use 7-wire steel strand produced by a prequalified manufacturer on the list in the Department MPL maintained by the Materials 
and Tests Division. The Department may take samples in accordance with Tex-710-I to verify compliance with specification 
requirements.  

https://ftp.txdot.gov/pub/txdot-info/cst/DMS/4000_series/pdfs/4500.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/700-I_series/pdfs/str710.pdf


426-005 

1 - 3 05-22 
Statewide 

 

Special Provision to Item 426 

Post-Tensioning  

 

Item 426, “Post-Tensioning” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses 
or requirements of this Item are waived or changed. 

Section 2.1., “Prestressing Steel.” The first bullet is voided and replaced with the following. 

 Seven-wire steel strand meeting DMS-4500, “Steel Strand, Uncoated Seven-Wire Low Relaxation for 

Prestressed Concrete,” or 

Section 2.2., “Post-Tensioning System.” The second bulleted item is voided and replaced with the following: 

 Provide pre-packaged grouts in accordance with DMS-4670, “Grouts for Post-Tensioning.” Do not use 

grouts that exceed the manufacturers’ recommended shelf life or 6 mo. after date of manufacture, 

whichever is less. 

Section 4.2., “Required Submittals.” The section is voided and replaced with the following. 

4.2. Required Submittals. Submit information required in this Section for post-tensioned elements, in addition to 
forming and falsework plans required by Item 420, “Concrete Substructures,” and Item 424, “Precast 
Concrete Structural Members (Fabrication).” Include all necessary construction information in these 
submittals for cast-in-place and precast construction including, but not limited to the information required in 
this Section. 

4.2.1. Design Calculations. Provide design procedures, coefficients, allowable stresses, tendon spacing, and 
clearances in accordance with the AASHTO LRFD Bridge Design Specifications and PTI/ASBI M50 unless 
otherwise shown on the plans. Submit enough calculations to support the proposed system and method of 
post-tensioning including friction loss diagrams. When the required jacking force for a particular type of 
tendon, duct, and configuration is furnished on the plans, design calculations are not required except to 
adjust for conditions different from those shown on the plans. 

4.2.2. Post-Tensioning Details. Provide drawings with details that meet the requirements of PTI/ASBI M50 and 
this Specification. 

4.2.3. Grouting Plan. Submit for approval written grouting procedures at least four weeks before the start of the 
element’s construction. Include items required by PTI M55. 

  Include the names of people responsible for PT installation and grouting operations, with the foreman of each 
  grouting crew certified as a PTI Level 2 Bonded PT Field Specialist and ASBI Certified Grouting Technician. 

4.2.4. Stressing Safety Plan. Provide a plan to protect the public, workers, and Department personnel on and 
around the vicinity where post-tensioning operations are occurring. 

  Submit for approval, a detailed safety plan which identifies potential risk associated with post-tensioning  
  operations, including but not limited to: 

 tendon alignment, 

 temporary shoring, 

 ram operations, and  

 stand anchorage. 

https://ftp.txdot.gov/pub/txdot-info/cst/DMS/4000_series/pdfs/4500.pdf
https://ftp.txdot.gov/pub/txdot-info/cst/DMS/4000_series/pdfs/4670.pdf
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Section 4.3., “Design Calculations.” The section is voided and replaced with the following. 

4.3. Packaging, Storing, and Handling of Post-Tensioning Components. Package, store, and handle post-
tensioning steel, grout, duct, and other accessories in accordance with PTI/ASBI M50 and PTI M55 unless 
otherwise indicated. Acceptance and rejection criteria for strand will follow PTI/ASBI M50 and PTI M55. 

  The following exceptions apply: 

 grout storage onsite will be limited to 30 days unless approval by the Engineer is given in advance of 

material delivery, 

 install grout caps and ensure vents are closed at all times so that water and other contaminants cannot 

enter the duct before strand installation, and 

 do not flush ducts at any time. 

Section 4.4., “Packaging, Storing, and Handling of Post-Tensioning Components.” The section is voided and replaced with 
the following. 

4.4. Duct and Prestressing Steel Installation for Post-Tensioning. Follow PTI/ASBI M50 for duct and 
prestressing steel installation procedures and requirements unless otherwise specified. Verify that concrete 
strength requirements on the plans are met for stressing and staged loading of post-tensioned structural 
elements. 

  Stress the tendons within seven days of installing the strand in the ducts unless otherwise approved in  
  advance. Follow the tensioning procedure noted in the approved post-tensioning details. 

Section 4.5., “Duct and Prestressing Steel Installation for Post-Tensioning.” The section is voided and replaced with the 
following. 

4.5. Grouting. Grout in accordance with PTI M55. 

Grout within 14 days of tendon stressing unless otherwise specified or approved. Obtain approval to extend 
the grouting time before stressing tendons. 

  Do not allow the grout temperature to exceed 85°F during mixing and pumping. Do not grout when the  
  ambient temperature is below 35°F. Field-test the grout in accordance with Table 1 during grout installation.  
  Perform field-testing by trained personnel at the Contractor’s expense while witnessed by the Engineer.  
  Pump at the lowest pressure possible that will maintain a continuous flow of grout. 

Table1 
Requirements for Field-Testing of Grout 

Test Frequency Requirement 

Schupak Pressure Bleed Test (ASTM C1741) 1 per day Per DMS-4670 

Fluidity test (Tex-437-A, Method 2) 2 every 2 hr. 
2 min. per day 

per DMS-4670 

Compressive Strength test (3" × 6" cylinders) 1 per day per DMS-4670 

Mud Balance test (Tex-130-E, Part II)1, 2 2 per day per PTI M55 

1. Take one sample from the mixer and one sample from the farthest duct outlet. 
2. Verify wet density is within the range established by the department. 

Section 4.6., “Grouting.” The section is voided and not replaced. 

Article 5., “MEASUREMENT AND PAYMENT.” The section is voided and replaced with the following. 

5.  MEASUREMENT 

This Item will be measured by the each PT element or member. An element or member is defined by one of 
the following individual components. 

 PT Cap 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4670.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn437.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4670.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4670.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi130.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4670.pdf
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 PT Column 
 PT Bent 
 Other elements shown in the plans. 

The PT may extend into other elements which is subsidiary to the main element being post-tensioned.  

6.  PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “PT” for the member type shown on the plans. This 
price is full compensation for submittals, mock-ups, prestressing steel, post-tensioning, ducts, grout fittings, 
grout, end anchorages, bearing plates, equipment, labor, materials, tools, and incidentals. Materials 
furnished for testing will not be paid for directly. 

  Post-tensioning of precast members, tensioned at a fabrication plant, will not be paid for directly but will be  
  subsidiary to pertinent Items. 
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Special Provision to Item 427 

Surface Finishes for Concrete 

 

Item 427, “Surface Finishes for Concrete” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 427.2.1 “Coatings,” is supplemented with the following: 

Epoxy Waterproofing. Provide Type X Epoxy per DMS-6100 “Epoxies and Adhesives.”  Match color of coating with Federal 
Standard 595C color 35630, concrete gray, unless otherwise shown on the plans. 

Article 427.4.2.2 “Application,” is supplemented with the following: 

Epoxy Waterproofing. Mix epoxy per manufacturer’s instructions.  Apply the coating on a dry surface at a maximum application 
rate of 100 sq. ft per gallon.  Apply a thin uniform film of mixed epoxy to the substrate by the use of a short nap roller or brush.  
The epoxy may be sprayed following the thinning requirements of the manufacturer.  No more than 15% reduction is permitted.   

Match the color of the applied coating with the color standard shown on the plans.  Apply when ambient temperature is between 
50°F and 100°F. 

Article 427.6 “Payment,” the second paragraph is voided and replaced in its entirety with: 

When a surface finish for concrete is specified as a pay item, the work performed and materials furnished in accordance with this 
Item and measured as provided under “Measurement” will be paid for at the unit price bid for “Adhesive Grout Finish,” “Concrete 
Paint Finish,” “Opaque Sealer Finish,” “Silicone Resin Paint Finish,” “Epoxy Waterproof Finish,” or “Blast Finish.” This price is full 
compensation for materials; cleaning and preparing surfaces; application of materials; and equipment, labor, tools, and 
incidentals. 

 

 

 

 

 

 

 

 

 

 

  

https://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/6000_series/pdfs/6100.pdf
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Special Provision to Item 434 
Bridge Bearings 
 

Item 434, “Bridge Bearings” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses 
or requirements of this Item are waived or changed. 

Section 434.2.1., “Plain and Laminated Elastomeric Bearings,” is voided and replaced with the following: 

Manufacturers of plain and laminated elastomeric bearing pads must be approved in accordance with DMS-7365, “Qualification 
Procedure for Elastomeric Bridge Bearing Pad Manufacturers.” The Materials and Tests Division (MTD) maintains a list of 
approved elastomeric bridge bearing pad manufacturers. 

Manufacturers that produce laminated elastomeric bearings with a top steel plate or special components (steel guide bars and 
bottom plate) must comply with AASHTO’s NTPEP Committee Work Plan for Evaluation of Plain and Laminated Elastomeric 
Bridge Bearing Manufacturers. DMS-7365 does not apply to manufacturers of bridge bearings where the laminated 
elastomeric bearing pad is a component of the completed bearing assembly. 

Section 434.2.1.1., “Elastomer,” is voided and replaced with the following: 

Provide elastomer for bearings formulated from previously unvulcanized 100% virgin polychloroprene rubber polymers meeting 
the physical properties, heat resistance, and compression set requirements of AASHTO M 251, Table X1.1, unless otherwise 
shown on the plans. Do not provide bearings containing previously vulcanized synthetic rubber or other synthetic rubber-like 
polymers. Perform material tests on the finished product in accordance with the applicable test methods. Do not use standard 
laboratory test slabs for this purpose. Prepare test specimens from the finished product in accordance with ASTM D3183. 

Obtain approval for each elastomer formulation before use on Department projects. Submit certified test results to MTD to 
prequalify and obtain approval of a particular formulation. Show actual test values obtained and the required values for the 
physical properties, heat resistance, and compression set of the elastomer when tested for compliance with the minimum 
requirements of AASHTO M 251, Table X1.1. 

Forward samples (freight prepaid) to MTD, or their contracted testing laboratory when directed. 

Submit only elastomer of the type or types to be supplied. Submit prequalification samples consisting of 2 finished bearing pads 
typical of the formulation and workmanship for Department projects. Submit 2 samples of each type when laminated and plain 
bearing pads are required. Laminated sample bearing pads may represent both plain bearing pads and laminated bearing pads 
for an elastomer formulation. 

Plain sample bearing pads must measure 9 in. × 19 in. × 1 in. Laminated sample bearing pads must measure 9 in. × 14 in. × 1-
1/2 in. with the following number of steel laminates: 

■ 50 durometer—3 steel laminates, 
■ 60 durometer—2 steel laminates, and 
■ 70 durometer—2 steel laminates. 

Bond strength testing of laminated prequalification samples will be performed by the Department in accordance with Tex-601-J, 
Part I—"Bond Strength Test Method 1”. The tested sample must achieve a minimum bond strength of 40 lbf/in. of width. 
Presence of chlorinated compounds (neoprene) in the elastomer will be verified by the Department in accordance with Tex-601-
J, Part III—Chlorinated Compound Test Method 3. 

https://www.dot.state.tx.us/apps-cg/test_procedures/tms_series.htm?series=600-J
https://www.dot.state.tx.us/apps-cg/test_procedures/tms_series.htm?series=600-J
https://www.dot.state.tx.us/apps-cg/test_procedures/tms_series.htm?series=600-J
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Costs associated with testing elastomer formulations failing to conform to the requirements of this Item are borne by the bearing 
manufacturer. This cost will be assessed at the rate established by MTD at the time of testing. 

Certify that the submitted samples are of the same basic elastomer formulation and of equivalent cure as the finished products to 
be furnished on Department projects. 

Complete prequalification testing will be performed for each formulation at least once every 2 yr. and when necessary. 

Section 434.2.1.2., “Steel Laminates,” is voided and replaced with the following: 

Provide steel laminates, for laminated bearing pads, of commercial grade steel strip or sheet with a thickness of 0.105 
±0.015 in. 

Section 434.2.2.1.2., “Laminated Elastomeric Bearing Pad and Steel Plate,” the first paragraph is amended to include the 
following sentence: 

Bearing manufacturers that produce the laminated elastomeric bearing pad component of a sliding elastomeric bearing must 
comply with AASHTO’s NTPEP Committee Work Plan for Evaluation of Plain and Laminated Elastomeric Bridge Bearing 
Manufacturers. 

Section 434.3.1., “Plain and Laminated Elastomeric Bearings,” is voided and replaced with the following: 

Electronically submit shop drawings for the complete assembly before fabrication of laminated elastomeric bearings with or 
without steel top plates or special components in accordance with the plans and Item 441, “Steel Structures.” Provide a bearing 
layout with the shop drawings. 

Mold together components of a laminated bearing pad to form an integral unit free of voids or separations in the elastomer or 
between the elastomer and the steel laminates or plates, unless otherwise shown on the plans. Provide well-vulcanized 
elastomer between the laminates or plates and on the outer surfaces of the bearing pad that is uniform and integral and resists 
separation by mechanical means into separate, definite, well-defined elastomeric layers. Evidence of this layered construction, 
either at the outer surfaces or within the bearing pad, will be cause for rejection. Repair of damaged elastomer on sides of 
laminated bearing pads is not allowed for product acceptance. Repair of damaged elastomer on top or bottom surfaces of 
laminated bearing pads is allowed when approved. 

Cover edges of steel laminates with 1/8 in. to 1/4 in. of elastomer except exposure of the laminates will be permitted at approved 
laminate restraining devices and around holes entirely enclosed in the finished structure. Position laminates within 1/8 in. of plan 
location. 

Plain bearing pads may be molded individually, cut from previously molded strips or slabs molded to the full thickness of the 
finished bearing pads, or extruded and cut to length. The finish of cut surfaces must be ANSI 250, or smoother. The finished 
bearing pads must have no voids or separations detectable either at the bearing surfaces or within the bearing pad. Plain 
elastomeric bearing pads must be well vulcanized, uniform, and integral units of such construction that the bearing pad is 
incapable of being separated by any mechanical means into separate, definite, well-defined elastomeric layers. Evidence of 
layered construction either at the outer surfaces or within the bearing pad will be cause for rejection. 

The permissible variation from the dimensions and configuration shown on the plans for both plain and laminated bearing pads 
will be as listed in AASHTO M 251, Table 2. Flash tolerance, finish, and appearance must meet the requirements of the latest 
edition of the Rubber Handbook published by the US Tire Manufacturer’s Association, RMA F3 and T.063 for molded bearings, 
and RMA F2 for extruded bearings. 

Perform required welding in accordance with Item 441, “Steel Structures.” Manufacture guide bars, when required, so adjacent 
top and bottom bar surfaces are parallel to within 1/16 in. in the assembled position. The tolerance for diameter of anchor bolt 
holes is +1/8 in., −0. The maximum deviation for flatness of steel plates is 1/16 in. in any 24 in. or as shown on the plans. 

Section 434.3.1.1., “Marking,” the first paragraph is voided and replaced with the following: 
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Mark the bearing type on the surface of each bearing as shown on the plans. The marking must remain legible until 
placement in the structure. Permanently mark, in addition, laminated bearings with: 
■ manufacturer’s name or trademark, 
■ lot number, and 
■ date of manufacture (month-year). 

Section 434.3.1.2., “Testing and Acceptance,” is voided and replaced with the following: 

Perform testing, inspection, and acceptance of plain and laminated elastomeric bearing pads in accordance with DMS-7365, 
“Qualification Procedure for Elastomeric Bridge Bearing Pad Manufacturers.” 

For laminated elastomeric bearings with a steel top plate or special components (steel guide bars and bottom plate), apply a 
compression load of 2,250 psi or a stress approved by the Engineer to each bearing. Provide calibrated equipment per ASTM E4 
for this compression testing. Each bearing will be acceptable if there is no visible evidence of bond failure or other damage and if 
the finished bearing meets other pertinent portions of this Item. Samples may be taken if the quality of production becomes 
questionable. 

Section 434.3.2.2.1., “Lower Component,” is voided and replaced with the following: 

Manufacture one additional bearing lower component per project for testing purposes. Notify MTD, which will sample a 
bearing lower component at random from the lot, after bearings have been manufactured for a project. Forward selected 
samples (freight prepaid) to MTD, or to their contracted testing laboratory when directed. Lower component samples will be 
tested to the following: 
■ Tex-601-J, Part II— “Adhesion Test Method 2.” Adhesion between the PTFE material and steel plate must meet a 

minimum 20 lb. per inch of width; 
■ Tex-601-J, Part III— “Chlorinated Compound Test Method 3.” Laminated bearing pad elastomer must contain 

chlorinated compounds (neoprene); and 
■ PTFE physical properties in accordance with Table 1, with the exception of Melting Point Testing (ASTM D4894). 
 
Costs associated with testing sliding elastomeric bearing lower component project samples failing to conform to these 
requirements are borne by the bearings manufacturer. This cost will be assessed at the rate established by Construction 
Division at the time of testing. 

Section 434.3.3.2., “Testing and Acceptance.” The last paragraph is voided. 
 

 

https://www.dot.state.tx.us/apps-cg/test_procedures/tms_series.htm?series=600-J
https://www.dot.state.tx.us/apps-cg/test_procedures/tms_series.htm?series=600-J


440-005 

1 - 2 09-23 
Statewide 

 

Special Provision to Item 440 
Reinforcement for Concrete 
 

Item 440, “Reinforcement for Concrete,” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 440.2., “Materials,” is supplemented with the following. 

2.7. Welded Deformed Bar Mat Reinforcement. Provide welded deformed bar mats in accordance with 
ASTM A184 except as otherwise noted in this Specification. Fabricate welded bar mats from deformed steel 
bars in accordance with ASTM A706 by securely connecting every intersection with a process of electrical 
resistance welding that employs the principle of fusion combined with pressure. The bars must be assembled 
by automatic machines or by other suitable mechanical means that will assure accurate spacing and 
alignment of all bars of the finished product. 

2.14. Zinc-Coated, Hot-Dip Galvanized Class I or Class II Steel Reinforcement. Provide zinc-coated, hot-dip 
galvanized Class I or Class II steel reinforcement in accordance with ASTM A767, Grade 60 or Grade 75, 
when shown on the plans and as allowed. 

2.15. Continuously Hot-Dip Galvanized Reinforcement (CGR). Provide CGR in accordance with ASTM A1094 
steel reinforcement, Grade 60 or Grade 75, when shown on the plans and as allowed. 

Section 440.2.1., “Approved Mills.” The second paragraph is voided and not replaced. 

Section 440.2.5., “Weldable Reinforcing Steel,” is supplemented with the following. 

All welding operations must be performed before hot-dip galvanizing. 

Section 440.2.8., “Mechanical Couplers,” is voided and replaced with the following. 

Use couplers of the type specified in DMS-4510, “Mechanical Couplers for Reinforcing Steel,” Section 4510.6.1., “General 
Requirements,” when mechanical splices in reinforcing steel bars are shown on the plans. 

Furnish only couplers pre-qualified in accordance with DMS-4510, “Mechanical Couplers for Reinforcing Steel.” Ensure 
sleeve-wedge type couplers are not used on coated reinforcing. Sample mechanical couplers in accordance with Tex-743-I for 
testing before use on individual projects. Test the mechanical couplers for every project in which mechanical couplers are used 
in accordance with Tex-744-I. Furnish couplers only at locations shown on the plans. 

Furnish couplers for stainless reinforcing steel with the same alloy designation as the reinforcing steel. 

Provide hot-dip or mechanically galvanized couplers when splicing galvanized reinforcing or CGR. 

Section 440.2.11., “Low Carbon/Chromium Reinforcing Steel.” The first sentence is voided and replaced by the following. 

Provide deformed steel bars in accordance with ASTM A1035, Grade 100, Type CS, when low-carbon, chromium-reinforcing 
steel is required on the plans. Type CM will be permitted only if specified on the plans. 

Section 440.3.1., “Bending,” is supplemented with the following. 

Do not bend hot-dip galvanized reinforcement. Only minor positioning adjustments are permitted. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4510.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4510.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/700-I_series/pdfs/str743.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/700-I_series/pdfs/str744.pdf
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Bending of CGR is permitted after galvanizing.   

Section 440.3.5., “Placing.” The following will be added to the fourth paragraph. 

Use Class 1 or Class 1A supports with CGR. Provide epoxy- or plastic-coated tie wires and clips for use with epoxy-coated 
reinforcing steel. 

Section 440.3.6.3., “Repairing Coating,” is supplemented with the following: 

Repair damaged galvanized surfaces in accordance with Section 445.3.5.2., “Repair Processes.” 
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Special Provision to Item 441 
Steel Structures 
 

Item 441, “Steel Structures” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses 
or requirements of this Item are waived or changed. 

Section 441.2.2., Approved Electrodes and Flux-Electrode Combinations,” is voided and replaced with the following: 

Use only electrodes and flux-electrode combinations conforming to AWS A5 specifications, and pertinent classifications for the 
applicable welding processes. When requested, submit a current Certificate of Conformance (COC) containing all test results as 
required by the applicable AWS A5 specification and welding code. Provide proof of Buy America compliance for welding 
consumables when requested. For bridge main member fabrication, submit the COC annually.  

Section 441.2.3., “High-Strength Bolts,” is revised and replaced by the following:  

Use fasteners that meet Item 447, “Structural Bolting.” Use galvanized fasteners on field connections of bridge members when 
ASTM F3125-Grade A325 bolts are specified, and steel is painted.  

Section 441.3.1.5.1., “Plants,” The second and third paragraphs are voided and replaced with the following:  

Fabrication plants that produce the following non-bridge steel members must be approved in accordance with DMS-7380, “Steel 
Non-Bridge Member Fabrication Plant Qualification.”  
 Item 610, “Roadway Illumination Poles” 
 Item 613, “High Mast Illumination Poles” 
 Item 614, “High Mast Rings and Support Assemblies” 
 Item 650, “Overhead Sign Support Structures”  
 Item 654, “Sign Walkways”  
 Item 686, “Traffic Signal Poles” 
 Special Specification 6064, “Intelligent Transportation System (ITS) Poles.”  

The Materials and Tests Division (MTD) maintains a list of approved non-bridge fabrication plants on the Department MPL that 
produce these members.  

Section 441.3.1.6.1., “Erection Drawings,” the third paragraph is voided and replaced with the following:  

Perform erection engineering evaluation of the structural adequacy and stability of constructing the bridge system for each step 
of the steel erection.  

Section 441.3.1.5.3., “Nondestructive Testing (NDT),” is voided and replaced with the following: 

Personnel performing NDT must be qualified in accordance with the applicable AWS code and the employer’s Written Practice. 
Level III personnel who qualifies Level I and Level II technicians must be certified by ASNT for which the NDT Level III is 
qualified. In addition, NDT technicians must pass hands-on tests that MTD administers. This will remain current provided they 
continue to perform testing on Department materials as evidenced by test reports requiring their signature. A technician who fails 
any of the hands-on tests must wait 3 mo. or as approved otherwise before retesting. Qualification to perform NDT will be 
revoked when the technician’s employment is terminated or when the technician goes 6 mo. without performing a test on a 
Department project. The technician must pass a new hands-on test to be re-certified. Testing of similar weld joints for non-
Department projects may be considered by the Engineer instead of re-testing provided enough documentation is submitted with 
the signature of the project’s Engineer. These requirements also apply to testing agencies, and individual third-party contractors. 
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Section 441.3.1.5.4., “Welding Procedure Specification Qualification Testing,” is voided and replaced by the following: 

For Fabricators qualified in accordance with DMS-7370, DMS-7380, or DMS-7395, laboratories performing procedure 
qualification testing for welding procedure specifications (WPSs) must be accredited by a nationally recognized agency that 
performs testing in accordance with ISO/International Electrotechnical Commission (IEC) 17025 in the mechanical field of 
testing.  

Section 441.3.1.9., “Material Identification,” is amended to include the following paragraph:  

Low-stress stencil marks must have a radius instead of a sharp point. Acceptable stencils include dot, vibration, and 
rounded-V stencils. Label these stencils so that they are easily distinguishable from other stencils that are not low-
stress.  

Section 441.3.2.4.1., “Flange Tilt,” the last sentence is voided and replaced with the following: 

Minor jacking that does not deform the material will be permitted. 

Section 441.3.2.5.3., “Magnetic Particle Testing,” is voided and replaced with the following: 

Use alternating current (AC) when using the yoke method unless otherwise approved. Welds may be further evaluated with half-
wave rectified DC for subsurface indications. Centerline cracking may be detected with aluminum prod method when approved. 

Section 441.3.5.8., “Hammering,” is added to state the following: 

Do not perform hammering on any portion of the member that causes the material to permanently deform. Avoid damage to the 
material by measures such as use of brass or aluminum hammers or by padding the area to be hammered. 

Section 441.3.8.1., “Shop Painting,” is amended to include with the following paragraph: 

Measure the anchor profile after blast cleaning at random locations along the thermal cut surfaces. If specified anchor profile is 
not achieved over the entire flame cut surface, grind the edges and re-blast to achieve the required anchor pattern. 

Section 441.3.9., “Handling and Storage of Materials,” The second sentence of the second paragraph is replaced by the 
following: 

Keep materials clean and avoid damaging of the applied coating. 
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Special Provision to Item 442 

Metal for Structures 

 

Item 442, “Metal for Structures” of the Standard Specifications is amended with respect to the clause cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 442.2.1.3.3., “Fasteners.”  The first sentence of the first paragraph is replaced by the following: 

Fasteners. Provide high-strength bolts that meet ASTM F3125-Grade A325 unless otherwise shown on the plans.  

Section 442.2.1.3.3., “Fasteners.”  The third paragraph is deleted and not replaced. 
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Special Provision to Item 446 

Field Cleaning and Painting Steel 

 

For this project, Item 446, “Field Cleaning and Painting Steel,” of the Standard Specifications, is hereby amended with respect to 
the clauses cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Section 446.4.1., “Qualification,” the first and second paragraphs are voided and replaced by the following: 

Submit to the Engineer documentation verifying SSPC QP 1 or NACE NIICAP AS-1 certification for work 
requiring the removal or application of coatings. Additionally, submit to the Engineer documentation verifying 
SSPC QP 2 Cat A or NACE NIICAP AS-2 certification when work requires removal of coatings containing 
hazardous materials. Maintain certifications throughout the project. No work may be performed without 
current and active certifications unless otherwise shown on the plans. The Engineer may waive certification 
requirements for minor, touch-up repair work and coating steel members repaired in accordance with 
Item 784, “Steel Member Repair.” 

The Engineer may waive certification requirements, when stated on the plans, for the purpose of qualification 
in either contractor certification program if the project has been accepted as a qualification project as part of 
the process for obtaining SSPC QP1 Cat A or NACE NIICAP AS-1 certification. Submit certification 
applications and proof of acceptance before beginning work or provide SSPC QP 7 certification when 
required on the plans. 

Section 446.4.7.3.2., “Classes of Cleaning,” is amended with the following: 

 Prepare all surfaces of painted steel members subsequently exposed from structural operations, such as 
deck removal or steel repair, in accordance with this Item. Prevent loose or damaged paint from entering the 
environment. 
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Special Provision to Item 448 
Structural Field Welding 
 

Item 448, “Structural Field Welding” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 448.2., “Materials,” the third paragraph is voided and replaced with the following: 
Use only electrodes and flux-electrode combinations conforming to AWS A5 specifications and pertinent classifications for the 
applicable welding processes. When requested, submit a current Certificate of Conformance (COC) containing acceptable 
wording indicating Buy America compliance and all tests required by the applicable AWS specifications and welding codes. Tests 
must be conducted on electrodes of the same class, size, and brand; and manufactured by the same process and with the same 
materials as the electrodes to be furnished.  
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Special Provision to Item 450 
Railing 
 

Item 450, “Railing” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or 
requirements of this Item are waived or changed. 

Section 450.3.1.2., “Fabrication,” is supplemented with the following.  

Fabrication plants that produce metal railing (steel and aluminum) must be approved in accordance with DMS-7395, “Metal 
Railing Fabrication Plant Qualification.” This required approval does not include fabricators of chain link fence. The Materials and 
Tests Division maintains a MPL of approved fabrication plants of metal railing.  

Permanently mark each metal railing post base plate, at a visible location when erected, with the fabrication plant’s insignia or 
trademark. For fabricated rail panels, provide this permanent mark on one post base plate, per panel. 
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Special Provision to Item 464 

Reinforced Concrete Pipe  

 

Item 464, “Reinforced Concrete Pipe,” of the Standard Specifications, is hereby amended with respect to the clauses cited 
below, and no other clauses or requirements of this Item are waived or changed hereby. 

Section 2.1., “Fabrication.” The section is voided and replaced with the following. 

Fabrication plants must be approved by the Materials and Tests Division in accordance with DMS-7305, “Fabrication and 
Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures,” before furnishing precast 
reinforced concrete pipe for Departmental projects. The Department’s MPL has a list of approved reinforced concrete pipe 
plants. 

Furnish material and fabricate reinforced concrete pipe in accordance with DMS-7305, “Fabrication and Qualification Procedure 
for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.” 

 

Section 2.3., “Marking.” The first paragraph is voided and replaced with the following. 
 
Furnish each section of reinforced concrete pipe marked with the following information specified in DMS-7305, “Fabrication and 
Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.” 

 Class or D-Load of pipe, 
 ASTM designation, 
 Date of manufacture, 
 Pipe size, 
 Name or trademark of fabricator and plant location, 
 Designation “TX” for precast units fabricated per DMS-7305; 
 Designated fabricator’s approval stamp for each approved unit, 
 Pipe to be used for jacking and boring (when applicable), and  
 Designation “SR” for pipe meeting sulfate-resistant concrete plan requirements (when applicable). 

 
Section 2.5., “Causes for Rejection.” The section is voided and replaced with the following. 
 
Individual sections of pipe may be rejected for any of the conditions stated in the Annex of DMS-7305, “Fabrication and 
Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.” 
 
Section 2.6., “Repairs.” The section is voided and replaced with the following: 
 
Make repairs, if necessary, as stated in the Annex of DMS-7305, “Fabrication and Qualification Procedure for Multi-Project 
Fabrication Plants of Precast Concrete Drainage Structures.” 
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Special Provision to Item 502 

Barricades, Signs and Traffic Handling 

 

Item 502, “Barricades, Signs and Traffic Handling” of the Standard Specifications, is hereby amended with respect to the clauses 
cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Article 502.1., “Description,” is supplemented by the following: 

Temporary work-zone (TWZ) traffic control devices manufactured after December 31, 2019, must have been successfully tested 
to the crashworthiness requirements of the 2016 edition of the Manual for Assessing Safety Hardware (MASH). Such devices 
manufactured on or before this date and successfully tested to NCHRP Report 350 or the 2009 edition of MASH may continue to 
be used throughout their normal service lives. An exception to the manufacture date applies when, based on the project’s date of 
letting, a category of MASH-2016 compliant TWZ traffic control devices are not approved, or are not self-certified after the 
December 31, 2019, date. In such case, devices that meet NCHRP-350 or MASH-2009 may be used regardless of the 
manufacture date. 

Such TWZ traffic control devices include: portable sign supports, barricades, portable traffic barriers designated exclusively for 
use in temporary work zones, crash cushions designated exclusively for use in temporary work zones, longitudinal channelizers, 
truck and trailer mounted attenuators. Category I Devices (i.e., lightweight devices) such as cones, tubular markers and drums 
without lights or signs attached however, may be self-certified by the vendor or provider, with documentation provided to 
Department or as are shown on Department’s Compliant Work Zone Traffic Control Device List.  

Article 502.4., “Payment,” is supplemented by the following: 

Truck mounted attenuators and trailer attenuators will be paid for under Special Specification, “Truck Mounted Attenuator (TMA) 
and Trailer Attenuator (TA).” Portable Changeable Message Signs will be paid for under Special Specification, “Portable 
Changeable Message Sign.” Portable Traffic Signals will be paid for under Special Specification, “Portable Traffic Signals.”  
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Special Provision to Item 506 

Temporary Erosion, Sedimentation, and Environmental 
Controls 

 

Item 506, “Temporary Erosion, Sedimentation, and Environmental Controls,” of the Standard Specifications is amended with 
respect to the clauses cited below. No other clauses or requirements of this Item are waived or changed. 

Article 506.1., “Description.” The second paragraph is voided and replaced by the following. 

Contractor is considered primary operator to have day-to-day operational control as defined in TPDES GP TXR150000. 

1.1. For projects with soil disturbance of less than 1 acre, no submittal to TCEQ will be required but Contractor will follow SWP3. 
For projects with soil disturbance of 1acre to less than 5 acres a small site notice will be posted at the site. For projects with 
soil disturbance of 5 acres or more a Notice of Intent (NOI) is required and a large site notice posted at site. Postings will be 
in accordance with TPDES GP TXR150000. Postings not associated with project specific locations will be in same location 
as Department’s postings. 

1.2. Notice of Intent (NOI). Submit a NOI, if applicable, with the TCEQ under the TPDES GP TXR150000 at least 7 days prior 
to commencement of construction activities at the project site. Provide a signed copy to the Engineer and any other MS4 
operators at the time of submittal. The Department will submit their NOI prior to contractor submission and will provide a 
copy for Contractor’s use in completing the Contractor’s NOI form. 

1.3. Notice of Change (NOC).  Upon concurrence of the Engineer, submit a NOC, if applicable, to the TCEQ within 14 days of 
discovery of a change or revision to the NOI as required by the TPDES GP TXR150000. Provide a signed copy of the NOC 
to the Engineer and any other MS4 operators at the time of submittal. 

1.4. Notice of Termination (NOT).  Upon concurrence of the Engineer, submit a NOT, if applicable, to the TCEQ within 30 days 
of the Engineer’s approval that 70% native background vegetative cover is met or equivalent permanent stabilization have 
been employed in accordance with the TPDES GP TXR 150000. Provide a signed copy of the NOT to the Engineer and any 
other MS4 operators at the time of submittal. 

Section 506.3.1, “Contractor Responsible Person Environmental (CRPE) Qualifications and Responsibilities,” is 
supplemented by the following: 

3.1. Contractor Responsible Person Environmental (CRPE) Qualifications and Responsibilities. Provide and designate in 
writing at the preconstruction conference a CRPE and alternate CRPE who have overall responsibility for the storm water 
management program. The CRPE will implement stormwater and erosion control practices; will oversee and observe 
stormwater control measure monitoring and management; will monitor the project site daily and produce daily monitoring 
reports as long as there are BMPs in place or soil disturbing activities are evident to ensure compliance with the SWP3 and 
TPDES General Permit TXR150000. Daily monitor reports shall be maintained and made available upon request. During 
time suspensions when work is not occurring or on contract non-work days, daily inspections are not required unless a rain 
event has occurred. The CRPE will provide recommendations on how to improve the effectiveness of control measures. 
Attend the Department’s preconstruction conference for the project. Ensure training is completed as identified in Section 
506.3.3., “Training,” by all applicable personnel before employees work on the project. Document and maintain and make 
available upon request, a list, signed by the CRPE, of all applicable Contractor and subcontractor employees who have 
completed the training. Include the employee’s name, the training course name, and date the employee completed the 
training. 

Section 506.3.3., “Training,” is supplemented by the following: 
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Training is provided by the Department at no cost to the Contractor and is valid for 3 yr. from the date of completion. The 
Engineer may require the following training at a frequency less than 3 yr. based on environmental needs: 

 “Environmental Management System: Awareness Training for the Contractor” (English and Spanish) (Approximate 

running time 20 min.), and 

 “Storm Water: Environmental Requirements During Construction” (English and Spanish) (Approximate running time 20 

min.). 

The Contractor responsible person environmental (CRPE), alternate CRPE designated for emergencies, Contractor’s 
superintendent, Contractor, and subcontractor lead personnel involved in soil disturbing or SWP3 activities must enroll in and 
complete the training listed below and maintain and make available upon request the certificate of completion. Training is 
provided by a third party and is valid for 3 yr. from the date shown on the Certificate of Completion. Coordinate enrollment as 
prescribed by the Department and pay associated fees for the following training: 

 “Revegetation During Construction,” 

 “Construction General Permit Compliance,” and 

 “Construction Stage Gate Checklist (CSGC).” 

Training and associated fee will not be measured or paid for directly but are subsidiary to this Item. 
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Special Provision to Item 520 

Weighing and Measuring Equipment 

 

Item 520, “Weighing and Measuring Equipment” of the Standard Specifications is amended with respect to the clauses cited 
below. No other clauses or requirements of this Item are waived or changed. 

 

Article 520.2., “Equipment.” The third paragraph is voided and replaced by the following. 

Calibrate truck scales using weights certified by the Texas Department of Agriculture (TDA) or an equivalent agency as 
approved. Provide a written calibration report from a scale mechanic for truck scale calibrations. Cease plant operations during 
the checking operation. Do not use inaccurate or inadequate scales. Bring performance errors as close to zero as practicable 
when adjusting equipment. 

Article 520.2., “Equipment.” The fourth paragraph is amended to include the following: 

At the Contractors option, an electronic ticket delivery system (e-ticketing) may be used instead of printed tickets. The use of e-
ticketing will require written approval of the Engineer.  At a minimum, the approved system will: 

 Provide electronic, real-time e-tickets meeting the requirements of the applicable bid items; 

 Automatically generate e-tickets using software and hardware fully integrated with the automated scale 

system used to weigh the material, and be designed in such a way that data input cannot be altered by 

the Contractor or the Engineer; 

 Provide the Engineer access to the e-ticketing data in real-time with a web-based or app-based system 

compatible with iOS; 

 Provide offline capabilities to prevent data loss if power or connectivity is lost; 

 Require both the Contractor and the Engineer to accept or reject the e-ticket and provide the ability to 

record the information required by the applicable bid items, as well as any comments. Record the time 

of the approval/rejection and include it in the summary spreadsheet described below. Provide each 

party the capability to edit their respective actions and any entered information; 

 

The Contractor may discontinue use of the e-ticket system and provide printed tickets as needed to meet the requirements of the 

applicable bid items. 
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Special Provision to Item 540 

Metal Beam Guard Fence 

 

Item 540, “Metal Beam Guard Fence” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 540.4.7, “Measurement,” is voided and replaced with the following: 

Long Span System. Measurement will be by each long span system, complete in place. Each long span 
system will be from the first CRT to the last CRT in the system. 
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Special Provision to Item 636 

Signs 

 

Item 636, “Signs” of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no other 
clauses or requirements of this Item are waived or changed hereby. 

Section 636.3.1, “Fabrication.” is deleted. 

Section 636.3.1.2, “Sheeting Application.” The last sentence of the fourth paragraph is voided and replaced by the following. 

Do not splice sheeting or overlay films for signs fabricated with ink or with colored transparent films.  
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Special Provision to Item 643 

Sign Identification Decals  

 

Item 643, “Sign Identification Decals,” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 2. “Materials.” The sign identification decal design shown in Figure 1 and the description for each row in Table 1 are 
supplemented by the following. 

 

Texas Department of Transportation  

C Fabrication Date T 1 

J F M A M J J A S O N D 2 

 201 202 203 204 205  3 

 0 1 2 3 4 5 6 7 8 9  4 

Sheeting MFR - Substrate  

A B C D E F G H J K L M 5 

Film MFR  

A B C D E F G H J K L M 6 

Sheeting MFR - Legend  

A B C D E F G H J K L M 7 

Installation Date  

    0 1 2 3     8 

 0 1 2 3 4 5 6 7 8 9  9 

J F M A M J J A S O N D 10 

 201 202 203 204 205  11 

 0 1 2 3 4 5 6 7 8 9  12 

Name of Sign Fabricator 
Physical Address 

City, State, Zip Code 

 

13 

Figure 1 
Decal Design (Row numbers explained in Table 1) 
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Table 1 
Decal Description  

Row Explanation 

1 – Sign fabricator 

2 – Month fabricated 

3 – First 3 digits of year fabricated 

4 – Last digit of year fabricated 

5 – Manufacturer of the sheeting applied to the substrate 

6 – Film (colored transparent or non-reflective black) manufacturer 

7 – Manufacturer of the sheeting for the legend 

8 – Tens digit of date installed 

9 - Ones digit of date installed 

10 – Month installed 

11 – First 3 digits of year installed 

12 – Last digit of year installed  

13 – Name of sign fabricator and physical location of sign shop 
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Special Provision to Item 656 
Foundations for Traffic Control Devices 
 

Item 656, “Foundations for Traffic Control Devices” of the Standard Specifications is amended with respect to the clauses cited 
below. No other clauses or requirements of this Item are waived or changed. 

Article 3. “Construction.,” the first paragraph is supplemented by the following:   

Ensure the top of the foundation and anchor bolts meet specified requirements in relation to the final grade.    
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Special Provision to Item 666 
Retroreflectorized Pavement Markings 
 

Item 666, “Retroreflectorized Pavement Markings,” of the Standard Specifications is amended with respect to the clauses cited 
below. No other clauses or requirements of this Item are waived or changed. 

Section 2.3., “Glass Traffic Beads.” The first paragraph is voided and replaced by the following: 

Furnish drop-on glass beads in accordance with DMS-8290, “Glass Traffic Beads,” or as approved. Furnish a double-drop of 
Type II and Type III drop-on glass beads for longitudinal pavement markings where each type bead is applied separately in equal 
portions (by weight), unless otherwise approved. Apply the Type III beads before applying the Type II beads. Furnish Type II 
beads for work zone pavement markings and transverse markings or symbols. 

Section 4.3.1., “Type I Markings.,” is supplemented by the following: 

4.3.1.3. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans. 

Section 4.3.2., “Type II Markings.,” is supplemented by the following: 

4.3.2.1. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans. 

Section 4.4., “Retroreflectivity Requirements.,” is voided and replaced by the following. 

Type I markings for Contracts totaling more than 20,000 ft. of pavement markings must meet the following minimum 
retroreflectivity values for all longitudinal edgeline, centerline or no passing barrier-line, and lane line markings when measured 
any time after 3 days, but not later than 10 days after application. 

 White markings: 250 millicandelas per square meter per lux (mcd/m2/lx) 

 Yellow markings: 175 mcd/m2/lx 

Retroreflectivity requirements for Type I markings are not required for Contracts with less than 20,000 ft. of pavement markings 
or Contracts with callout work, unless otherwise shown on the plans. 

Section 4.5., “Retroreflectivity Measurements.,” is voided and replaced by the following: 

Use a mobile retroreflectometer to measure retroreflectivity for Contracts totaling more than 50,000 ft. of pavement markings, 
unless otherwise shown on the plans. For Contracts with less than 50,000 ft. of pavement markings, mobile or portable 
retroreflectometers may be used at the Contractor’s discretion. Coordinate with and obtain authorization from the Engineer 
before starting any retroreflectivity data collection. 

Section 4.5.1., “Mobile Retroreflectometer Measurements.” The last paragraph is voided and replaced by the following. 

Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type I marking material if the average of 
these measurements falls below the minimum retroreflectivity requirements. Take measurements every 0.1 miles a minimum of 
10 days after this third application within that mile segment for that series of markings. If the markings do not meet minimum 
retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new application as initially 
specified, and a repeat of the application process until minimum retroreflectivity requirements are met. 
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Section 4.5.2., “Portable Retroreflectometer Measurements.” The first and second paragraphs are voided and replaced by 
the following. 

Provide portable measurement averages for every 1.0 mile unless otherwise specified or approved. Take a minimum of 
20 measurements for each 1-mi. section of roadway for each series of markings (e.g., edgeline, center skip line, each line of a 
double line) and direction of traffic flow when using a portable reflectometer. Measure each line in both directions for centerlines 
on two-way roadways (i.e., measure both double solid lines in both directions and measure all center skip lines in both 
directions). The spacing between each measurement must be at least 100 ft. The Engineer may decrease the mileage frequency 
for measurements if the previous measurements provide satisfactory results. The Engineer may require the original number of 
measurements if concerns arise. 

Restripe at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type I marking material if the averages of these 
measurements fail. Take a minimum of 10 more measurements after 10 days of this second application within that mile segment 
for that series of markings. Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type I marking 
material if the average of these measurements falls below the minimum retroreflectivity requirements. If the markings do not 
meet minimum retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new 
application as initially specified, and a repeat of the application process until minimum retroreflectivity requirements are met. 

Section 4.6. “Performance Period.” The first sentence is voided and replaced by the following:  

All longitudinal markings must meet the minimum retroreflectivity requirements within the time frame specified. All markings must 
meet all other performance requirements of this specification for at least 30 calendar days after installation.   

Article 6. “Payment.” The first two paragraphs are voided and replaced by the following. 

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will 
be paid for at the unit price bid for “Pavement Sealer” of the size specified; “Retroreflectorized Pavement Markings” of the type 
and color specified and the shape, width, size, and thickness (Type I markings only) specified, as applicable; “Retroreflectorized 
Pavement Markings with Retroreflective Requirements” of the types, colors, sizes, widths, and thicknesses specified; 
“Retroreflectorized Profile Pavement Markings” of the various types, colors, shapes, sizes, and widths specified; or “Reflectorized 
Pavement Marking (Call Out)” of the shape, width, size, and thickness (Type I markings only) specified, as applicable; or 
“Pavement Sealer (Call Out)” of the size specified.  

This price is full compensation for materials, application of pavement markings, equipment, labor, tools, and incidentals. 
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Special Provision to Special Specification 3096 

Asphalts, Oils, and Emulsions 

 

Special Specification 3096, “Asphalts, Oils, and Emulsions,” is amended with respect to the clause cited below. No other clause 
or requirements of this Item are waived or changed. 

Section 3096.2.2., Table 3 Polymer-Modified Asphalt Cement has been voided and replaced by the following: 

 
Table 3 

Polymer-Modified Asphalt Cement 

Property Test 
Procedure 

Polymer-Modified Viscosity Grade 

AC-12-5TR NT-HA1 AC-15P AC-20XP AC-10-2TR AC-20-5TR 

Min Max Min Max Min Max Min Max Min Max Min Max 

Polymer  TR – SBS SBS TR TR 

Polymer content, % (solids basis) Tex-533-C 
or Tex-
553-C 

5.0 – – – 3.0 – – – 2.0 – 5.0 – 

Dynamic shear, G*/sin , 82°C, 
10 rad/s, kPa 

T 315 – – 1.0 – – – – – – – – – 

Dynamic shear, G*/sin , 64°C, 
10 rad/s, kPa 

T 315 – – – – – –  
1.0 

– – – 1.0 – 

Dynamic shear, G*/sin , 58°C, 
10 rad/s, kPa 

T 315 1.0 – – – – – – – 1.0 – – – 

Viscosity              
 140°F, poise T 202 1,200 – – – 1,500 – 2,000 – 1,000 – 2,000 – 
 275°F, poise 

275°F, Pa-s 
T 202 
T 316 

– 
– 

– 
– 

– 
– 

– 
4.0 

– 
– 

8.0 
– 

– 
– 

– 
– 

– 
– 

8.0 
– 

– 
– 

10.0 
– 

Penetration, 77°F, 100 g, 5 sec. T 49 110 150 – 25 100 150 75 115 95 130 75 115 

Elastic recovery, 50°F, % Tex-539-C 55    55 – 55 – 30 – 55 – 

Polymer separation Tex-540-C None  – None None None None 

Flash point, C.O.C., °F T 48 425  425  425 – 425 – 425 – 425 – 

Tests on residue from RTFOT 
aging and pressure aging: 

T 240 
and R 28 

            

 Creep stiffness T 313             
  S, -18°C, MPa  – 300 – – – 300 – 300 – 300 – 300 
  m-value, -18°C  0.300 – – – 0.300 – 0.300 – 0.300 – 0.300 – 

1. This is a hot-applied TRAIL product. 

Section 3096.2.5., Diluted Emulsions tables has been added. 

Diluted Emulsions. Provide emulsified asphalt that is homogeneous, does not separate after thorough mixing, and meets the 
requirements for the specified type and grade in Tables 12A, and 12B, where the suffixes 50/50, 40/60, and 30/70 mean 50% 
emulsion diluted with 50% water; 40% emulsion diluted with 60% water, and 30% emulsion diluted with 70% water, respectively. 
For example, CSS-1H 40/60 means 40% CSS-1H diluted with 60% water and AE-P 30/70 means 30% AE-P diluted with 70% 
water. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph553.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph553.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph540.pdf
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Table 12A 
Diluted CSS-1H 

Property 
Test 

Procedure 

Type-Grade 

Diluted Slow-Setting 

CSS-1H 50/50 CSS-1H 40/60 CSS-1H 30/70 

Min Max Min Max Min Max 

Viscosity, Saybolt Furol        

 77°F, sec. T 72 Report Only Report Only Report Only 

Distillation test: 

T 59 

      

 Residue by distillation, % by wt. 30 – 24 – 18 – 

 Oil distillate, % by volume of emulsion – 0.5 – 0.5 – 0.5 

Tests on residue from distillation: 
 

      

 Penetration, 77°F, 100 g, 5 sec. T 49 40 110 40 110 40 110 

 Solubility, % T 44 97.5 – 97.5 – 97.5 – 
 Ductility, 77°F, 5 cm/min., cm T 51 80 – 80 – 80 – 

 
 

Table 12B 
Diluted AE-P 

 

 

 

 

 

Property 
Test 

Procedure 

Type–Grade 

Diluted Slow-Setting 

AE-P 50/50 AE-P 40/60 AE-P 30/70 

Min Max Min Min Max Min 

Viscosity, Saybolt Furol T 72       
 122°F, sec.  Report Only Report Only Report Only 

Asphalt emulsion distillation to 500°F 
followed by Cutback asphalt distillation of 
residue to 680°F: 

T 59 & T 78       

 Residue after both distillations, % by wt.  20 – 16 – 12 – 
 Total oil distillate from both distillations, % 

by volume of emulsion 
 

12.5 20 10.0 16 7.5 12 

Tests on residue after all distillations:        
 Solubility, % T 44 97.5 – 97.5 – 97.5 – 
 Float test, 122°F, sec. T 50 50 200 50 200 50 200 
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341 

Special Specification 3076 

Dense-Graded Hot-Mix Asphalt 

1. DESCRIPTION 

Construct a hot-mix asphalt (HMA) pavement layer composed of a compacted, dense-graded mixture of 
aggregate and asphalt binder mixed hot in a mixing plant. Payment adjustments will apply to HMA placed 
under this specification unless the HMA is deemed exempt in accordance with Section 3076.4.9.4., “Exempt 
Production.” 

2. MATERIALS 

Furnish uncontaminated materials of uniform quality that meet the requirements of the plans and 
specifications. 

Notify the Engineer of all material sources and before changing any material source or formulation. The 
Engineer will verify that the specification requirements are met when the Contractor makes a source or 
formulation change, and may require a new laboratory mixture design, trial batch, or both. The Engineer may 
sample and test project materials at any time during the project to verify specification compliance in 
accordance with Item 6, “Control of Materials.” 

2.1. Aggregate. Furnish aggregates from sources that conform to the requirements shown in Table 1 and as 
specified in this Section. Aggregate requirements in this Section, including those shown in Table 1, may be 
modified or eliminated when shown on the plans. Additional aggregate requirements may be specified when 
shown on the plans. Provide aggregate stockpiles that meet the definitions in this Section for coarse, 
intermediate, or fine aggregate. Aggregate from reclaimed asphalt pavement (RAP) is not required to meet 
Table 1 requirements unless otherwise shown on the plans. Supply aggregates that meet the definitions in 
Tex-100-E for crushed gravel or crushed stone. The Engineer will designate the plant or the quarry as the 
sampling location. Provide samples from materials produced for the project. The Engineer will establish the 
Surface Aggregate Classification (SAC) and perform Los Angeles abrasion, magnesium sulfate soundness, 
and Micro-Deval tests. Perform all other aggregate quality tests listed in Table 1. Document all test results on 
the mixture design report. The Engineer may perform tests on independent or split samples to verify 
Contractor test results. Stockpile aggregates for each source and type separately. Determine aggregate 
gradations for mixture design and production testing based on the washed sieve analysis given in Tex-200-F, 
Part II. 

2.1.1. Coarse Aggregate. Coarse aggregate stockpiles must have no more than 20% material passing the No. 8 
sieve. Aggregates from sources listed in the Department’s Bituminous Rated Source Quality Catalog 
(BRSQC) are preapproved for use. Use only the rated values for hot-mix listed in the BRSQC. Rated values 
for surface treatment (ST) do not apply to coarse aggregate sources used in hot-mix asphalt. 

For sources not listed on the Department’s BRSQC: 

 build an individual stockpile for each material; 

 request the Department test the stockpile for specification compliance; and 

 once approved, do not add material to the stockpile unless otherwise approved. 

Provide aggregate from non-listed sources only when tested by the Engineer and approved before use. Allow 
30 calendar days for the Engineer to sample, test, and report results for non-listed sources. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi100.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdfhttp:/ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
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Provide coarse aggregate with at least the minimum SAC shown on the plans. SAC requirements only apply 
to aggregates used on the surface of travel lanes. SAC requirements apply to aggregates used on surfaces 
other than travel lanes when shown on the plans. The SAC for sources on the Department’s Aggregate 
Quality Monitoring Program (AQMP) (Tex-499-A) is listed in the BRSQC. 

2.1.1.1. Blending Class A and Class B Aggregates. Class B aggregate meeting all other requirements in Table 1 
may be blended with a Class A aggregate to meet requirements for Class A materials, unless otherwise 
shown on the plans. Ensure that at least 50% by weight, or volume if required, of the material retained on the 
No. 4 sieve comes from the Class A aggregate source when blending Class A and B aggregates to meet a 
Class A requirement unless otherwise shown on the plans. Blend by volume if the bulk specific gravities of 
the Class A and B aggregates differ by more than 0.300. Coarse aggregate from RAP and Recycled Asphalt 
Shingles (RAS) will be considered as Class B aggregate for blending purposes. 

The Engineer may perform tests at any time during production, when the Contractor blends Class A and B 
aggregates to meet a Class A requirement, to ensure that at least 50% by weight, or volume if required, of 
the material retained on the No. 4 sieve comes from the Class A aggregate source. The Engineer will use the 
Department’s mix design template, when electing to verify conformance, to calculate the percent of Class A 
aggregate retained on the No. 4 sieve by inputting the bin percentages shown from readouts in the control 
room at the time of production and stockpile gradations measured at the time of production. The Engineer 
may determine the gradations based on either washed or dry sieve analysis from samples obtained from 
individual aggregate cold feed bins or aggregate stockpiles. The Engineer may perform spot checks using 
the gradations supplied by the Contractor on the mixture design report as an input for the template; however, 
a failing spot check will require confirmation with a stockpile gradation determined by the Engineer. 

2.1.1.2. Micro-Deval Abrasion. The Engineer will perform a minimum of one Micro-Deval abrasion test in 
accordance with Tex-461-A for each coarse aggregate source used in the mixture design that has a Rated 
Source Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC. The Engineer will 
perform testing before the start of production and may perform additional testing at any time during 
production. The Engineer may obtain the coarse aggregate samples from each coarse aggregate source or 
may require the Contractor to obtain the samples. The Engineer may waive all Micro-Deval testing based on 
a satisfactory test history of the same aggregate source. 

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when 
tested, using the following formula: 

Mgest. = (RSSM)(MDact./RSMD) 

where: 
Mgest. = magnesium sulfate soundness loss 
MDact. = actual Micro-Deval percent loss 
RSMD = Rated Source Micro-Deval 

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate 
soundness loss specified, the coarse aggregate source will not be allowed for use unless otherwise 
approved. The Engineer will consult the  Soils and Aggregates Section  of the Materials and Tests Division, 
and additional testing may be required before granting approval. 

2.1.2. Intermediate Aggregate. Aggregates not meeting the definition of coarse or fine aggregate will be defined 
as intermediate aggregate. Supply intermediate aggregates, when used that are free from organic impurities. 
The Engineer may test the intermediate aggregate in accordance with Tex-408-A to verify the material is free 
from organic impurities. Supply intermediate aggregate from coarse aggregate sources, when used that meet 
the requirements shown in Table 1 unless otherwise approved. 

Test the stockpile if 10% or more of the stockpile is retained on the No. 4 sieve, and verify that it meets the 
requirements in Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F). 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
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2.1.3. Fine Aggregate. Fine aggregates consist of manufactured sands, screenings, and field sands. Fine 
aggregate stockpiles must meet the gradation requirements in Table 2. Supply fine aggregates that are free 
from organic impurities. The Engineer may test the fine aggregate in accordance with Tex-408-A to verify the 
material is free from organic impurities. Unless otherwise shown on the plans,  up to 10% of the total 
aggregate may be field sand or other uncrushed fine aggregate. Use fine aggregate, with the exception of 
field sand, from coarse aggregate sources that meet the requirements shown in Table 1 unless otherwise 
approved. 

Test the stockpile if 10% or more of the stockpile is retained on the No. 4 sieve and verify that it meets the 
requirements in Table 1 for crushed face count (Tex-460-A) and flat and elongated particles (Tex-280-F). 

Table 1 
Aggregate Quality Requirements 

Property Test Method Requirement 

Coarse Aggregate 

SAC Tex-499-A (AQMP) As shown on the plans 

Deleterious material, %, Max Tex-217-F, Part I 1.5 

Decantation, %, Max Tex-217-F, Part II 1.5 

Micro-Deval abrasion, % Tex-461-A Note 1 

Los Angeles abrasion, %, Max Tex-410-A 40 

Magnesium sulfate soundness, 5 cycles, %, 
Max 

Tex-411-A 30 

Crushed face count,2 %, Min Tex-460-A, Part I 85 

Flat and elongated particles @ 5:1, %, Max Tex-280-F 10 

Fine Aggregate 

Linear shrinkage, %, Max Tex-107-E 3 

Sand equivalent, %, Min Tex-203-F 45 

1. Used to estimate the magnesium sulfate soundness loss in accordance with 
Section 3076.2.1.1.2., “Micro-Deval Abrasion.” 

2. Only applies to crushed gravel. 
Table 2 

Gradation Requirements for Fine Aggregate 

Sieve Size % Passing by Weight or Volume 

3/8″ 100 

#8 70–100 

#200 0–30 

2.2. Mineral Filler. Mineral filler consists of finely divided mineral matter such as agricultural lime, crusher fines, 
hydrated lime, or fly ash. Mineral filler is allowed unless otherwise shown on the plans. Use no more than 2% 
hydrated lime or fly ash unless otherwise shown on the plans. Use no more than 1% hydrated lime if a 
substitute binder is used unless otherwise shown on the plans or allowed. Test all mineral fillers except 
hydrated lime and fly ash in accordance with Tex-107-E to ensure specification compliance. The plans may 
require or disallow specific mineral fillers. Provide mineral filler, when used, that: 

 is sufficiently dry, free-flowing, and free from clumps and foreign matter as determined by the 

Engineer; 

 does not exceed 3% linear shrinkage when tested in accordance with Tex-107-E; and 

 meets the gradation requirements in Table 3, unless otherwise shown on the plans. 

Table 3 
Gradation Requirements for Mineral Filler 

Sieve Size % Passing by Weight or Volume 

#8 100 

#200 55–100 

2.3. Baghouse Fines. Fines collected by the baghouse or other dust-collecting equipment may be reintroduced 
into the mixing drum. 

2.4. Asphalt Binder. Furnish the type and grade of performance-graded (PG) asphalt specified on the plans. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
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2.5. Tack Coat. Furnish CSS-1H, SS-1H, or a PG binder with a minimum high-temperature grade of PG 58 for 
tack coat binder in accordance with Item 300, “Asphalts, Oils, and Emulsions.” Specialized tack coat 
materials listed on the Department’s MPL are allowed or required when shown on the plans. Do not dilute 
emulsified asphalts at the terminal, in the field, or at any other location before use. 

2.6. Additives. Use the type and rate of additive specified when shown on the plans. Additives that facilitate 
mixing, compaction, or improve the quality of the mixture are allowed when approved. Provide the Engineer 
with documentation such as the bill of lading showing the quantity of additives used in the project unless 
otherwise directed. 

2.6.1. Lime and Liquid Antistripping Agent. When lime or a liquid antistripping agent is used, add in accordance 
with Item 301, “Asphalt Antistripping Agents.” Do not add lime directly into the mixing drum of any plant 
where lime is removed through the exhaust stream unless the plant has a baghouse or dust collection 
system that reintroduces the lime into the drum. 

2.6.2. Warm Mix Asphalt (WMA). Warm Mix Asphalt (WMA) is defined as HMA that is produced within a target 
temperature discharge range of 215°F and 275°F using approved WMA additives or processes from the 
Department’s MPL. 

WMA is allowed for use on all projects and is required when shown on the plans. When WMA is required, the 
maximum placement or target discharge temperature for WMA will be set at a value below 275°F. 

Department-approved WMA additives or processes may be used to facilitate mixing and compaction of HMA 
produced at target discharge temperatures above 275°F; however, such mixtures will not be defined as 
WMA. 

2.6.3. Compaction Aid. Compaction Aid is defined as a chemical warm mix additive that is used to produce an 
asphalt mixture at a discharge temperature greater than 275°F. 

Compaction Aid is allowed for use on all projects and is required when shown on the plans. 

2.7. Recycled Materials. Use of RAP and RAS is permitted unless otherwise shown on the plans. Use of RAS is 
restricted to only intermediate and base mixes unless otherwise shown on the plans. Do not exceed the 
maximum allowable percentages of RAP and RAS shown in Table 4. The allowable percentages shown in 
Table 4 may be decreased or increased when shown on the plans. Determine the asphalt binder content and 
gradation of the RAP and RAS stockpiles for mixture design purposes in accordance with Tex-236-F, Part I. 
The Engineer may verify the asphalt binder content of the stockpiles at any time during production. Perform 
other tests on RAP and RAS when shown on the plans. Asphalt binder from RAP and RAS is designated as 
recycled asphalt binder. Calculate and ensure that the ratio of the recycled asphalt binder to total binder does 
not exceed the percentages shown in Table 5 during mixture design and HMA production when RAP or RAS 
is used. Use a separate cold feed bin for each stockpile of RAP and RAS during HMA production. 

Surface, intermediate, and base mixes referenced in Tables 4 and 5 are defined as follows: 

 Surface. The final HMA lift placed at the top of the pavement structure or placed directly below mixtures 

produced in accordance with Items 316, 342, 347, or 348; 

 Intermediate. Mixtures placed below an HMA surface mix and less than or equal to 8.0 in. from the 

riding surface; and 

 Base. Mixtures placed greater than 8.0 in. from the riding surface. Unless otherwise shown on the 

plans, mixtures used for bond breaker are defined as base mixtures. 

2.7.1. RAP. RAP is salvaged, milled, pulverized, broken, or crushed asphalt pavement. Fractionated RAP is 
defined as a stockpile that contains RAP material with a minimum of 95.0% passing the 3/8-in. or 1/2-in. 
sieve, before burning in the ignition oven, unless otherwise approved. The Engineer may allow the 
Contractor to use an alternate to the 3/8-in. or 1/2-in. screen to fractionate the RAP. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
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Use of Contractor-owned RAP including HMA plant waste is permitted unless otherwise shown on the plans. 
Department-owned RAP stockpiles are available for the Contractor’s use when the stockpile locations are 
shown on the plans. If Department-owned RAP is available for the Contractor’s use, the Contractor may use 
Contractor-owned fractionated RAP and replace it with an equal quantity of Department-owned RAP. 
Department-owned RAP generated through required work on the Contract is available for the Contractor’s 
use when shown on the plans. Perform any necessary tests to ensure Contractor- or Department-owned 
RAP is appropriate for use. The Department will not perform any tests or assume any liability for the quality 
of the Department-owned RAP unless otherwise shown on the plans. The Contractor will retain ownership of 
RAP generated on the project when shown on the plans. 

Do not use Department- or Contractor-owned RAP contaminated with dirt or other objectionable materials. 
Do not use Department- or Contractor-owned RAP if the decantation value exceeds 5% and the plasticity 
index is greater than 8. Test the stockpiled RAP for decantation in accordance with Tex-406-A, Part I. 
Determine the plasticity index in accordance with Tex-106-E if the decantation value exceeds 5%. The 
decantation and plasticity index requirements do not apply to RAP samples with asphalt removed by 
extraction or ignition. 

Do not intermingle Contractor-owned RAP stockpiles with Department-owned RAP stockpiles. Remove 
unused Contractor-owned RAP material from the project site upon completion of the project. Return unused 
Department-owned RAP to the designated stockpile location. 

 
Table 4 

Maximum Allowable Amounts of RAP1 

Maximum Allowable 
Fractionated RAP (%) 

Surface Intermediate Base 

15.0 25.0 30.0 

1. Must also meet the recycled binder to total 
binder ratio shown in Table 5. 

2.7.2. RAS. Use of post-manufactured RAS or post-consumer RAS (tear-offs) is not permitted in surface mixtures 
unless otherwise shown on the plans. RAS may be used in intermediate and base mixtures unless otherwise 
shown on the plans. Up to 3% RAS may be used separately or as a replacement for fractionated RAP in 
accordance with Table 4 and Table 5. RAS is defined as processed asphalt shingle material from 
manufacturing of asphalt roofing shingles or from re-roofing residential structures. Post-manufactured RAS is 
processed manufacturer’s shingle scrap by-product. Post-consumer RAS is processed shingle scrap 
removed from residential structures. Comply with all regulatory requirements stipulated for RAS by the 
TCEQ. RAS may be used separately or in conjunction with RAP. 

Process the RAS by ambient grinding or granulating such that 100% of the particles pass the 3/8 in. sieve 
when tested in accordance with Tex-200-F, Part I. Perform a sieve analysis on processed RAS material 
before extraction (or ignition) of the asphalt binder. 

Add sand meeting the requirements of Table 1 and Table 2 or fine RAP to RAS stockpiles if needed to keep 
the processed material workable. Any stockpile that contains RAS will be considered a RAS stockpile and be 
limited to no more than 3.0% of the HMA mixture in accordance with Table 4. 

Certify compliance of the RAS with DMS-11000, “Evaluating and Using Nonhazardous Recyclable Materials 
Guidelines.” Treat RAS as an established nonhazardous recyclable material if it has not come into contact 
with any hazardous materials. Use RAS from shingle sources on the Department’s MPL. Remove 
substantially all materials before use that are not part of the shingle, such as wood, paper, metal, plastic, and 
felt paper. Determine the deleterious content of RAS material for mixture design purposes in accordance with 
Tex-217-F, Part III. Do not use RAS if deleterious materials are more than 0.5% of the stockpiled RAS unless 
otherwise approved. Submit a sample for approval before submitting the mixture design. The Department will 
perform the testing for deleterious material of RAS to determine specification compliance. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn406.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi106.pdf
https://www.txdot.gov/business/resources/testing.html?CFC__target=http%3A%2F%2Fwww.dot.state.tx.us%2Fapps-cg%2Ftest_procedures%2Ftms_series.htm%3Fseries%3D200-F
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/11000_series/pdfs/11000.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf


3076 

6 - 31 

10-19 

Statewide 

2.8. Substitute Binders. Unless otherwise shown on the plans, the Contractor may use a substitute PG binder 
listed in Table 5 instead of the PG binder originally specified, if using recycled materials, and if the substitute 
PG binder and mixture made with the substitute PG binder meet the following: 

 the substitute binder meets the specification requirements for the substitute binder grade in accordance 

with Section 300.2.10., “Performance-Graded Binders;” and 

 the mixture has less than 10.0 mm of rutting on the Hamburg Wheel test (Tex-242-F) after the number 

of passes required for the originally specified binder. Use of substitute PG binders may only be allowed 

at the discretion of the Engineer if the Hamburg Wheel test results are between 10.0 mm and 12.5 mm. 

Table 5 
Allowable Substitute PG Binders and Maximum Recycled Binder Ratios 

Originally 
Specified 
PG Binder 

Allowable Substitute 
PG Binder for 
Surface Mixes 

Allowable Substitute 
PG Binder for 

Intermediate and 
Base Mixes 

Maximum Ratio of Recycled Binder1 
to Total Binder (%) 

Surface Intermediate Base 

76-224,5 70-22 70-22 10.0 20.0 25.0 

70-222,5 N/A 64-22 10.0 20.0 25.0 

64-222,3 N/A N/A 10.0 20.0 25.0 

76-284,5 70-28 70-28 10.0 20.0 25.0 

70-282,5 N/A 64-28 10.0  20.0 25.0 

64-282,3 N/A N/A 10.0 20.0 25.0 

1. Combined recycled binder from RAP and RAS. RAS is not permitted in surface mixtures unless 
otherwise shown on the plans. 

2. Binder substitution is not allowed for surface mixtures.  
3. Binder substitution is not allowed for intermediate and base mixtures. 
4. Use no more than 10.0% recycled binder in surface mixtures when using this originally specified PG 

binder.  
5. Use no more than 20.0% recycled binder when using this originally specified PG binder for 

intermediate mixtures. Use no more than 25.0% recycled binder when using this originally specified 
PG binder for base mixtures. 

3. EQUIPMENT 

Provide required or necessary equipment in accordance with Item 320, “Equipment for Asphalt Concrete 
Pavement.” 

4. CONSTRUCTION 

Produce, haul, place, and compact the specified paving mixture. In addition to tests required by the 
specification, Contractors may perform other QC tests as deemed necessary. At any time during the project, 
the Engineer may perform production and placement tests as deemed necessary in accordance with Item 5, 
“Control of the Work.” Schedule and participate in a mandatory pre-paving meeting with the Engineer on or 
before the first day of paving unless otherwise shown on the plans. 

4.1. Certification. Personnel certified by the Department-approved hot-mix asphalt certification program must 
conduct all mixture designs, sampling, and testing in accordance with Table 6. Supply the Engineer with a list 
of certified personnel and copies of their current certificates before beginning production and when personnel 
changes are made. Provide a mixture design developed and signed by a Level 2 certified specialist. Provide 
Level 1A certified specialists at the plant during production operations. Provide Level 1B certified specialists 
to conduct placement tests. Provide AGG101 certified specialists for aggregate testing. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
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 Table 6 
 Test Methods, Test Responsibility, and Minimum Certification Levels 

Test Description Test Method Contractor Engineer Level1 

1. Aggregate and Recycled Material Testing 
Sampling Tex-221-F   1A/AGG101 

Dry sieve Tex-200-F, Part I   1A/AGG101 

Washed sieve Tex-200-F, Part II   1A/AGG101 
Deleterious material Tex-217-F, Parts I & III   AGG101 

Decantation Tex-217-F, Part II   AGG101 
Los Angeles abrasion Tex-410-A   TxDOT 

Magnesium sulfate soundness Tex-411-A   TxDOT 
Micro-Deval abrasion Tex-461-A   AGG101 

Crushed face count Tex-460-A   AGG101 

Flat and elongated particles Tex-280-F   AGG101 
Linear shrinkage Tex-107-E   AGG101 

Sand equivalent Tex-203-F   AGG101 
Organic impurities Tex-408-A   AGG101 

2. Asphalt Binder & Tack Coat Sampling 
Asphalt binder sampling Tex-500-C, Part II   1A/1B 

Tack coat sampling Tex-500-C, Part III   1A/1B 

3. Mix Design & Verification 
Design and JMF changes Tex-204-F   2 

Mixing Tex-205-F   2 
Molding (TGC) Tex-206-F   1A 

Molding (SGC) Tex-241-F   1A 

Laboratory-molded density Tex-207-F, Parts I & VI   1A 
Rice gravity Tex-227-F, Part II   1A 

Ignition oven correction factors2 Tex-236-F, Part II   2 
Indirect tensile strength Tex-226-F   1A 

Hamburg Wheel test Tex-242-F   1A 
Boil test Tex-530-C   1A 

4. Production Testing 

Selecting production random numbers Tex-225-F, Part I   1A 
Mixture sampling Tex-222-F   1A/1B 

Molding (TGC) Tex-206-F   1A 
Molding (SGC) Tex-241-F   1A 

Laboratory-molded density Tex-207-F, Parts I & VI   1A 

Rice gravity Tex-227-F, Part II   1A 
Gradation & asphalt binder content2 Tex-236-F, Part I   1A 

Control charts Tex-233-F   1A 
Moisture content Tex-212-F, Part II   1A/AGG101 

Hamburg Wheel test Tex-242-F   1A 
Micro-Deval abrasion Tex-461-A   AGG101 

Boil test Tex-530-C   1A 

Abson recovery Tex-211-F   TxDOT 
5. Placement Testing 

Selecting placement random numbers Tex-225-F, Part II   1B 
Trimming roadway cores Tex-251-F, Parts I & II   1A/1B 

In-place air voids Tex-207-F, Parts I & VI   1A 
In-place density (nuclear method) Tex-207-F, Part III   1B 

Establish rolling pattern Tex-207-F, Part IV   1B 

Control charts Tex-233-F   1A 
Ride quality measurement Tex-1001-S   Note 3 

Segregation (density profile) Tex-207-F, Part V   1B 
Longitudinal joint density Tex-207-F, Part VII   1B 

Thermal profile Tex-244-F   1B 

Shear Bond Strength Test Tex-249-F   TxDOT 
1. Level 1A, 1B, AGG101, and 2 are certification levels provided by the Hot Mix Asphalt Center certification program. 
2. Refer to Section 3076.4.9.2.3., “Production Testing,” for exceptions to using an ignition oven. 
3. Profiler and operator are required to be certified at the Texas A&M Transportation Institute facility when Surface Test Type B is 

specified. 
 
 
 
 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi107.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn408.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit205.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit211.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit225.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit251.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/1000-S_series/pdfs/spe1001.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit249.pdf
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4.2. Reporting and Responsibilities. Use Department-provided templates to record and calculate all test data, 
including mixture design, production and placement QC/QA, control charts, thermal profiles, segregation 
density profiles, and longitudinal joint density. Obtain the current version of the templates at 
http://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html or from 
the Engineer. The Engineer and the Contractor will provide any available test results to the other party when 
requested. The maximum allowable time for the Contractor and Engineer to exchange test data is as given in 
Table 7 unless otherwise approved. The Engineer and the Contractor will immediately report to the other 
party any test result that requires suspension of production or placement, a payment adjustment less than 
1.000, or that fails to meet the specification requirements. Record and electronically submit all test results 
and pertinent information on Department-provided templates. 

Subsequent sublots placed after test results are available to the Contractor, which require suspension of 
operations, may be considered unauthorized work. Unauthorized work will be accepted or rejected at the 
discretion of the Engineer in accordance with Article 5.3., “Conformity with Plans, Specifications, and Special 
Provisions.” 

 Table 7 
 Reporting Schedule 

Description Reported By Reported To To Be Reported Within 

Production Quality Control 

Gradation1 

Contractor Engineer 
1 working day of completion of 

the sublot 

Asphalt binder content1 

Laboratory-molded density2 

Moisture content3 

Boil test3 

Production Quality Assurance 

Gradation3 

Engineer Contractor 
1 working day of completion of 

the sublot 

Asphalt binder content3 

Laboratory-molded density1 

Hamburg Wheel test4 

Boil test3 

Binder tests4 

Placement Quality Control 

In-place air voids2 

Contractor Engineer 
1 working day of completion of 

the lot 
Segregation1 

Longitudinal joint density1 

Thermal profile1 

Placement Quality Assurance 

In-place air voids1 

Engineer Contractor 

1 working day after receiving the 
trimmed cores5 

Segregation3 

1 working day of completion of 
the lot 

Longitudinal joint density3 

Thermal profile3 

Aging ratio4 

Payment adjustment summary Engineer Contractor 

2 working days of performing all 
required tests 

 and receiving Contractor test 
data 

1. These tests are required on every sublot. 
2. Optional test. When performed on split samples, report the results as soon as they become available. 
3. To be performed at the frequency specified in Table 16 or as shown on the plans. 
4. To be reported as soon as the results become available. 
5. 2 days are allowed if cores cannot be dried to constant weight within 1 day. 

The Engineer will use the Department-provided template to calculate all payment adjustment factors for the 
lot. Sublot samples may be discarded after the Engineer and Contractor sign off on the payment adjustment 
summary documentation for the lot. 

http://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/forms/site-manager.html
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Use the procedures described in Tex-233-F to plot the results of all quality control (QC) and quality 
assurance (QA) testing. Update the control charts as soon as test results for each sublot become available. 
Make the control charts readily accessible at the field laboratory. The Engineer may suspend production for 
failure to update control charts. 

4.3. Quality Control Plan (QCP). Develop and follow the QCP in detail. Obtain approval for changes to the QCP 
made during the project. The Engineer may suspend operations if the Contractor fails to comply with the 
QCP. 

Submit a written QCP before the mandatory pre-paving meeting. Receive approval of the QCP before 
beginning production. Include the following items in the QCP: 

4.3.1. Project Personnel. For project personnel, include: 

 a list of individuals responsible for QC with authority to take corrective action; 

 current contact information for each individual listed; and 

 current copies of certification documents for individuals performing specified QC functions. 

4.3.2. Material Delivery and Storage. For material delivery and storage, include: 

 the sequence of material processing, delivery, and minimum quantities to assure continuous plant 

operations; 

 aggregate stockpiling procedures to avoid contamination and segregation; 

 frequency, type, and timing of aggregate stockpile testing to assure conformance of material 

requirements before mixture production; and 

 procedure for monitoring the quality and variability of asphalt binder. 

4.3.3. Production. For production, include: 

 loader operation procedures to avoid contamination in cold bins; 

 procedures for calibrating and controlling cold feeds; 

 procedures to eliminate debris or oversized material; 

 procedures for adding and verifying rates of each applicable mixture component (e.g., aggregate, 

asphalt binder, RAP, RAS, lime, liquid antistrip, WMA); 

 procedures for reporting job control test results; and 

 procedures to avoid segregation and drain-down in the silo. 

4.3.4. Loading and Transporting. For loading and transporting, include: 

 type and application method for release agents; and 

 truck loading procedures to avoid segregation. 

4.3.5. Placement and Compaction. For placement and compaction, include: 

 proposed agenda for mandatory pre-paving meeting, including date and location; 

 proposed paving plan (e.g., paving widths, joint offsets, and lift thicknesses); 

 type and application method for release agents in the paver and on rollers, shovels, lutes, and other 

utensils; 

 procedures for the transfer of mixture into the paver, while avoiding segregation and preventing material 

spillage; 

 process to balance production, delivery, paving, and compaction to achieve continuous placement 

operations and good ride quality; 

 paver operations (e.g., operation of wings, height of mixture in auger chamber) to avoid physical and 

thermal segregation and other surface irregularities; and 

 procedures to construct quality longitudinal and transverse joints. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit233.pdf
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4.4. Mixture Design. 

4.4.1. Design Requirements. The Contractor will design the mixture using a Superpave Gyratory Compactor 
(SGC). A Texas Gyratory Compactor (TGC) may be used when shown on the plans. Use the dense-graded 
design procedure provided in Tex-204-F. Design the mixture to meet the requirements listed in Tables 1, 2, 
3, 4, 5, 8, 9, and 10. 

4.4.1.1. Design Number of Gyrations (Ndesign) When The SGC Is Used. Design the mixture at 50 gyrations 
(Ndesign). Use a target laboratory-molded density of 96.0% to design the mixture; however, adjustments can 
be made to the Ndesign value as noted in Table 9. The Ndesign level may be reduced to at least 
35 gyrations at the Contractor’s discretion. 

Use an approved laboratory from the Department’s MPL to perform the Hamburg Wheel test, and provide 
results with the mixture design, or provide the laboratory mixture and request that the Department perform 
the Hamburg Wheel test. The Engineer will be allowed 10 working days to provide the Contractor with 
Hamburg Wheel test results on the laboratory mixture design. 

The Engineer will provide the mixture design when shown on the plans. The Contractor may submit a new 
mixture design at any time during the project. The Engineer will verify and approve all mixture designs 
(JMF1) before the Contractor can begin production. 

Provide the Engineer with a mixture design report using the Department-provided template. Include the 
following items in the report: 

 the combined aggregate gradation, source, specific gravity, and percent of each material used; 

 asphalt binder content and aggregate gradation of RAP and RAS stockpiles; 

 the target laboratory-molded density (or Ndesign level when using the SGC); 

 results of all applicable tests; 

 the mixing and molding temperatures; 

 the signature of the Level 2 person or persons that performed the design; 

 the date the mixture design was performed; and 

 a unique identification number for the mixture design. 

 
 Table 8  

Master Gradation Limits (% Passing by Weight or Volume) and VMA Requirements 

Sieve 
Size 

B 
Fine 
Base 

C 
Coarse 
Surface 

D 
Fine 

Surface 

F 
Fine 

Mixture 

2″ – – – – 

1-1/2″ 100.01 – – – 

1″ 98.0–100.0 100.01 – – 

3/4″ 84.0–98.0 95.0–100.0 100.01 – 

1/2″ – – 98.0–100.0 100.01 

3/8″ 60.0–80.0 70.0–85.0 85.0–100.0 98.0–100.0 

#4 40.0–60.0 43.0–63.0 50.0–70.0 70.0–90.0 

#8 29.0–43.0 32.0–44.0 35.0–46.0 38.0–48.0 

#30 13.0–28.0 14.0–28.0 15.0–29.0 12.0–27.0 

#50 6.0–20.0 7.0–21.0 7.0–20.0 6.0–19.0 

#200 2.0–7.0 2.0–7.0 2.0–7.0 2.0–7.0 

Design VMA, % Minimum 

– 13.0 14.0 15.0 16.0 

Production (Plant-Produced) VMA, % Minimum 

– 12.5 13.5 14.5 15.5 

1. Defined as maximum sieve size. No tolerance allowed. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
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Table 9 
Laboratory Mixture Design Properties 

Mixture Property Test Method Requirement 

Target laboratory-molded density, % (SGC) Tex-207-F 96.0 

Design gyrations (Ndesign for SGC) Tex-241-F 501 

Indirect tensile strength (dry), psi Tex-226-F 85–2002 

Boil test3 Tex-530-C – 

1. Adjust within a range of 35–100 gyrations when shown on the plans or specification or when 
mutually agreed between the Engineer and Contractor. 

2. The Engineer may allow the IDT strength to exceed 200 psi if the corresponding Hamburg 
Wheel rut depth is greater than 3.0 mm and less than 12.5 mm. 

3. Used to establish baseline for comparison to production results. May be waived when 
approved. 

Table 10 
Hamburg Wheel Test Requirements 

High-Temperature  
Binder Grade 

Test Method 
Minimum # of Passes 

@ 12.5 mm1 Rut Depth, Tested @ 50°C 

PG 64 or lower 

Tex-242-F 

10,0002 

PG 70 15,0003 

PG 76 or higher 20,000 

1. When the rut depth at the required minimum number of passes is less than 3 mm, the 
Engineer may require the Contractor to increase the target laboratory-molded density 
(TGC) by 0.5% to no more than 97.5% or lower the Ndesign level (SGC) to at least 
35 gyrations. 

2. May be decreased to at least 5,000 passes when shown on the plans. 
3. May be decreased to at least 10,000 passes when shown on the plans. 

4.4.1.2. Target Laboratory-Molded Density When The TGC Is Used. Design the mixture at a 96.5% target 
laboratory-molded density. Increase the target laboratory-molded density to 97.0% or 97.5% at the 
Contractor’s discretion or when shown on the plans or specification. 

4.4.2. Job-Mix Formula Approval. The job-mix formula (JMF) is the combined aggregate gradation, target 
laboratory-molded density (or Ndesign level), and target asphalt percentage used to establish target values 
for hot-mix production. JMF1 is the original laboratory mixture design used to produce the trial batch. When 
WMA is used, JMF1 may be designed and submitted to the Engineer without including the WMA additive. 
When WMA is used, document the additive or process used and recommended rate on the JMF1 submittal. 
The Engineer and the Contractor will verify JMF1 based on plant-produced mixture from the trial batch 
unless otherwise approved. The Engineer may accept an existing mixture design previously used on a 
Department project and may waive the trial batch to verify JMF1. The Department may require the Contractor 
to reimburse the Department for verification tests if more than 2 trial batches per design are required. 

4.4.2.1. Contractor’s Responsibilities. 

4.4.2.1.1. Providing Gyratory Compactor. Use a SGC calibrated in accordance with Tex-241-F  to design the mixture 
in accordance with Tex-204-F, Part IV, for molding production samples. Locate the SGC, if used, at the 
Engineer’s field laboratory and make the SGC available to the Engineer for use in molding production 
samples. Furnish a TGC calibrated in accordance with Tex-914-K when shown on the plans to design the 
mixture in accordance with Tex-204-F, Part I, for molding production samples.  

4.4.2.1.2. Gyratory Compactor Correlation Factors. Use Tex-206-F, Part II, to perform a gyratory compactor 
correlation when the Engineer uses a different gyratory compactor. Apply the correlation factor to all 
subsequent production test results. 

4.4.2.1.3. Submitting JMF1. Furnish a mix design report (JMF1) with representative samples of all component 
materials and request approval to produce the trial batch. Provide approximately 10,000 g of the design 
mixture if opting to have the Department perform the Hamburg Wheel test on the laboratory mixture, and 
request that the Department perform the test. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/900-K_series/pdfs/cal914.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
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4.4.2.1.4. Supplying Aggregates. Provide approximately 40 lb. of each aggregate stockpile unless otherwise directed. 

4.4.2.1.5. Supplying Asphalt. Provide at least 1 gal. of the asphalt material and enough quantities of any additives 
proposed for use. 

4.4.2.1.6. Ignition Oven Correction Factors. Determine the aggregate and asphalt correction factors from the ignition 
oven in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 months old. 
Provide the Engineer with split samples of the mixtures before the trial batch production, including all 
additives (except water), and blank samples used to determine the correction factors for the ignition oven 
used for QA testing during production. Correction factors established from a previously approved mixture 
design may be used for the current mixture design if the mixture design and ignition oven are the same as 
previously used, unless otherwise directed. 

4.4.2.1.7. Boil Test. Perform the test and retain the tested sample from Tex-530-C until completion of the project or as 
directed. Use this sample for comparison purposes during production. The Engineer may waive the 
requirement for the boil test. 

4.4.2.1.8. Trial Batch Production. Provide a plant-produced trial batch upon receiving conditional approval of JMF1 
and authorization to produce a trial batch, including the WMA additive or process if applicable, for verification 
testing of JMF1 and development of JMF2. Produce a trial batch mixture that meets the requirements in 
Table 4, Table 5, and Table 11. The Engineer may accept test results from recent production of the same 
mixture instead of a new trial batch. 

4.4.2.1.9. Trial Batch Production Equipment. Use only equipment and materials proposed for use on the project to 
produce the trial batch. 

4.4.2.1.10. Trial Batch Quantity. Produce enough quantity of the trial batch to ensure that the mixture meets the 
specification requirements. 

4.4.2.1.11. Number of Trial Batches. Produce trial batches as necessary to obtain a mixture that meets the 
specification requirements. 

4.4.2.1.12. Trial Batch Sampling. Obtain a representative sample of the trial batch and split it into 3 equal portions in 
accordance with Tex-222-F. Label these portions as “Contractor,” “Engineer,” and “Referee.” Deliver samples 
to the appropriate laboratory as directed. 

4.4.2.1.13. Trial Batch Testing. Test the trial batch to ensure the mixture produced using the proposed JMF1 meets the 
mixture requirements in Table 11. Ensure the trial batch mixture is also in compliance with the Hamburg 
Wheel requirement in Table 10. Use a Department-approved laboratory to perform the Hamburg Wheel test 
on the trial batch mixture or request that the Department perform the Hamburg Wheel test. The Engineer will 
be allowed 10 working days to provide the Contractor with Hamburg Wheel test results on the trial batch. 
Provide the Engineer with a copy of the trial batch test results. 

4.4.2.1.14. Development of JMF2. Evaluate the trial batch test results after the Engineer grants full approval of JMF1 
based on results from the trial batch, determine the optimum mixture proportions, and submit as JMF2. 
Adjust the asphalt binder content or gradation to achieve the specified target laboratory-molded density. The 
asphalt binder content established for JMF2 is not required to be within any tolerance of the optimum asphalt 
binder content established for JMF1; however, mixture produced using JMF2 must meet the voids in mineral 
aggregates (VMA) requirements for production shown in Table 8. If the optimum asphalt binder content for 
JMF2 is more than 0.5% lower than the optimum asphalt binder content for JMF1, the Engineer may perform 
or require the Contractor to perform Tex-226-F on Lot 1 production to confirm the indirect tensile strength 
does not exceed 200 psi. Verify that JMF2 meets the mixture requirements in Table 5. 

4.4.2.1.15. Mixture Production. Use JMF2 to produce Lot 1 as described in Section 3076.4.9.3.1.1., “Lot 1 Placement,” 
after receiving approval for JMF2 and a passing result from the Department’s or a Department-approved 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
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laboratory’s Hamburg Wheel test on the trial batch. If desired, proceed to Lot 1 production, once JMF2 is 
approved, at the Contractor’s risk without receiving the results from the Department’s Hamburg Wheel test 
on the trial batch. 

Notify the Engineer if electing to proceed without Hamburg Wheel test results from the trial batch. Note that 
the Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test to be 
removed and replaced at the Contractor’s expense. 

4.4.2.1.16. Development of JMF3. Evaluate the test results from Lot 1, determine the optimum mixture proportions, and 
submit as JMF3 for use in Lot 2. 

4.4.2.1.17. JMF Adjustments. If JMF adjustments are necessary to achieve the specified requirements, make the 
adjustments before beginning a new lot. The adjusted JMF must: 

 be provided to the Engineer in writing before the start of a new lot; 

 be numbered in sequence to the previous JMF; 

 meet the mixture requirements in Table 4 and Table 5; 

 meet the master gradation limits shown in Table 8; and 

 be within the operational tolerances of JMF2 listed in Table 11. 

4.4.2.1.18. Requesting Referee Testing. Use referee testing, if needed, in accordance with Section 3076.4.9.1., 
“Referee Testing,” to resolve testing differences with the Engineer. 

Table 11 
Operational Tolerances 

Description Test Method 
Allowable Difference 
Between Trial Batch 

and JMF1 Target 

Allowable Difference 
from Current JMF 

Target 

Allowable Difference 
between Contractor 

and Engineer1 

Individual % retained for #8 sieve and larger 
Tex-200-F 

or 
Tex-236-F 

Must be Within 
Master Grading Limits 

in Table 8 

±5.02,3 ±5.0 

Individual % retained for sieves smaller than #8 
and larger than #200 

±3.02,3 ±3.0 

% passing the #200 sieve ±2.02,3 ±1.6 

Asphalt binder content, % Tex-236-F ±0.5 ±0.33 ±0.3 

Laboratory-molded density, % 

Tex-207-F 

±1.0 ±1.0 ±1.0 

In-place air voids, % N/A N/A ±1.0 

Laboratory-molded bulk specific gravity N/A N/A ±0.020 

VMA, %, min Tex-204-F Note4 Note4 N/A 

Theoretical maximum specific (Rice) gravity Tex-227-F N/A N/A ±0.020 

1. Contractor may request referee testing only when values exceed these tolerances. 
2. When within these tolerances, mixture production gradations may fall outside the master grading limits; however, the % passing the 

#200 will be considered out of tolerance when outside the master grading limits. 
3. Only applies to mixture produced for Lot 1 and higher. 
4. Test and verify that Table 8 requirements are met. 

4.4.2.2. Engineer’s Responsibilities. 

4.4.2.2.1. Gyratory Compactor. For SGC mixtures designed in accordance with Tex-204-F, Part IV, the Engineer will 
use a Department SGC, calibrated in accordance with Tex-241-F, to mold samples for laboratory mixture 
design verification. For molding trial batch and production specimens, the Engineer will use the Contractor-
provided SGC at the field laboratory or provide and use a Department SGC at an alternate location. The 
Engineer will make the Contractor-provided SGC in the Department field laboratory available to the 
Contractor for molding verification samples. 

For TGC mixtures designed in accordance with Tex-204-F, Part I, the Engineer will use a Department TGC, 
calibrated in accordance with Tex-914-K, to mold samples for trial batch and production testing. The 
Engineer will make the Department TGC and the Department field laboratory available to the Contractor for 
molding verification samples, if requested by the Contractor. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit204.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/900-K_series/pdfs/cal914.pdf
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4.4.2.2.2. Conditional Approval of JMF1 and Authorizing Trial Batch. The Engineer will review and verify 
conformance of the following information within 2 working days of receipt: 

 the Contractor’s mix design report (JMF1); 

 the Contractor-provided Hamburg Wheel test results; 

 all required materials including aggregates, asphalt, additives, and recycled materials; and  

 the mixture specifications. 

The Engineer will grant the Contractor conditional approval of JMF1 if the information provided on the paper 
copy of JMF1 indicates that the Contractor’s mixture design meets the specifications. When the Contractor 
does not provide Hamburg Wheel test results with laboratory mixture design, 10 working days are allowed for 
conditional approval of JMF1. The Engineer will base full approval of JMF1 on the test results on mixture 
from the trial batch. 

Unless waived, the Engineer will determine the Micro-Deval abrasion loss in accordance with 
Section 3076.2.1.1.2., “Micro-Deval Abrasion.” If the Engineer’s test results are pending after two working 
days, conditional approval of JMF1 will still be granted within two working days of receiving JMF1. When the 
Engineer’s test results become available, they will be used for specification compliance. 

After conditionally approving JMF1, including either Contractor- or Department-supplied Hamburg Wheel test 
results, the Contractor is authorized to produce a trial batch. 

4.4.2.2.3. Hamburg Wheel Testing of JMF1. If the Contractor requests the option to have the Department perform the 
Hamburg Wheel test on the laboratory mixture, the Engineer will mold samples in accordance with Tex-242-F 
to verify compliance with the Hamburg Wheel test requirement in Table 10. 

4.4.2.2.4. Ignition Oven Correction Factors. The Engineer will use the split samples provided by the Contractor to 
determine the aggregate and asphalt correction factors for the ignition oven used for QA testing during 
production in accordance with Tex-236-F, Part II. Provide correction factors that are not more than 12 
months old. 

4.4.2.2.5. Testing the Trial Batch. Within 1 full working day, the Engineer will sample and test the trial batch to ensure 
that the mixture meets the requirements in Table 11. If the Contractor requests the option to have the 
Department perform the Hamburg Wheel test on the trial batch mixture, the Engineer will mold samples in 
accordance with Tex-242-F to verify compliance with the Hamburg Wheel test requirement in Table 10. 

The Engineer will have the option to perform the following tests on the trial batch: 

 Tex-226-F, to verify that the indirect tensile strength meets the requirement shown in Table 9; and 

 Tex-530-C, to retain and use for comparison purposes during production. 

4.4.2.2.6. Full Approval of JMF1. The Engineer will grant full approval of JMF1 and authorize the Contractor to 
proceed with developing JMF2 if the Engineer’s results for the trial batch meet the requirements in Table 11. 
The Engineer will notify the Contractor that an additional trial batch is required if the trial batch does not meet 
these requirements. 

4.4.2.2.7. Approval of JMF2. The Engineer will approve JMF2 within one working day if the mixture meets the 
requirements in Table 5 and the gradation meets the master grading limits shown in Table 8. The asphalt 
binder content established for JMF2 is not required to be within any tolerance of the optimum asphalt binder 
content established for JMF1; however, mixture produced using JMF2 must meet the VMA requirements 
shown in Table 8. If the optimum asphalt binder content for JMF2 is more than 0.5% lower than the optimum 
asphalt binder content for JMF1, the Engineer may perform or require the Contractor to perform Tex-226-F 
on Lot 1 production to confirm the indirect tensile strength does not exceed 200 psi. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
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4.4.2.2.8. Approval of Lot 1 Production. The Engineer will authorize the Contractor to proceed with Lot 1 production 
(using JMF2) as soon as a passing result is achieved from the Department’s or a Department-approved 
laboratory’s Hamburg Wheel test on the trial batch. The Contractor may proceed at its own risk with Lot 1 
production without the results from the Hamburg Wheel test on the trial batch. 

If the Department’s or Department-approved laboratory’s sample from the trial batch fails the Hamburg 
Wheel test, the Engineer will suspend production until further Hamburg Wheel tests meet the specified 
values. The Engineer may require up to the entire sublot of any mixture failing the Hamburg Wheel test be 
removed and replaced at the Contractor’s expense. 

4.4.2.2.9. Approval of JMF3 and Subsequent JMF Changes. JMF3 and subsequent JMF changes are approved if 
they meet the mixture requirements shown in Table 4, Table 5, and the master grading limits shown in 
Table 8, and are within the operational tolerances of JMF2 shown in Table 11. 

4.5. Production Operations. Perform a new trial batch when the plant or plant location is changed. Take 
corrective action and receive approval to proceed after any production suspension for noncompliance to the 
specification. Submit a new mix design and perform a new trial batch when the asphalt binder content of: 

 any RAP stockpile used in the mix is more than 0.5% higher than the value shown on the mixture design 

report; or 

 RAS stockpile used in the mix is more than 2.0% higher than the value shown on the mixture design 

report. 

4.5.1. Storage and Heating of Materials. Do not heat the asphalt binder above the temperatures specified in 
Item 300, “Asphalts, Oils, and Emulsions,” or outside the manufacturer’s recommended values. Provide the 
Engineer with daily records of asphalt binder and hot-mix asphalt discharge temperatures (in legible and 
discernible increments) in accordance with Item 320, “Equipment for Asphalt Concrete Pavement,” unless 
otherwise directed. Do not store mixture for a period long enough to affect the quality of the mixture, nor in 
any case longer than 12 hr. unless otherwise approved. 

4.5.2. Mixing and Discharge of Materials. Notify the Engineer of the target discharge temperature and produce 
the mixture within 25°F of the target. Monitor the temperature of the material in the truck before shipping to 
ensure that it does not exceed the maximum production temperatures listed in Table 12 (or 275°F for WMA). 
The Department will not pay for or allow placement of any mixture produced above the maximum production 
temperatures listed in Table 12. 

Table 12 
Maximum Production Temperature  

High-Temperature 
Binder Grade1 

Maximum Production Temperature 

PG 64 325˚F 

PG 70 335˚F 
PG 76 345˚F 

1. The high-temperature binder grade refers to the high-temperature  
grade of the virgin asphalt binder used to produce the mixture.  

Produce WMA within the target discharge temperature range of 215°F and 275°F when WMA is required. 
Take corrective action any time the discharge temperature of the WMA exceeds the target discharge range. 
The Engineer may suspend production operations if the Contractor’s corrective action is not successful at 
controlling the production temperature within the target discharge range. Note that when WMA is produced, it 
may be necessary to adjust burners to ensure complete combustion such that no burner fuel residue remains 
in the mixture. 

Control the mixing time and temperature so that substantially all moisture is removed from the mixture before 
discharging from the plant. Determine the moisture content, if requested, by oven-drying in accordance with 
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Tex-212-F, Part II, and verify that the mixture contains no more than 0.2% of moisture by weight. Obtain the 
sample immediately after discharging the mixture into the truck, and perform the test promptly. 

4.6. Hauling Operations. Clean all truck beds before use to ensure that mixture is not contaminated. Use a 
release agent shown on the Department’s MPL to coat the inside bed of the truck when necessary. 

Use equipment for hauling as defined in Section 3076.4.7.3.3., “Hauling Equipment.” Use other hauling 
equipment only when allowed. 

4.7. Placement Operations. Collect haul tickets from each load of mixture delivered to the project and provide 
the Department’s copy to the Engineer approximately every hour, or as directed. Use a hand-held thermal 
camera or infrared thermometer, when a thermal imaging system is not used, to measure and record the 
internal temperature of the mixture as discharged from the truck or Material Transfer Device (MTD) before or 
as the mix enters the paver and an approximate station number or GPS coordinates on each ticket. Calculate 
the daily yield and cumulative yield for the specified lift and provide to the Engineer at the end of paving 
operations for each day unless otherwise directed. The Engineer may suspend production if the Contractor 
fails to produce and provide haul tickets and yield calculations by the end of paving operations for each day. 

Prepare the surface by removing raised pavement markers and objectionable material such as moisture, dirt, 
sand, leaves, and other loose impediments from the surface before placing mixture. Remove vegetation from 
pavement edges. Place the mixture to meet the typical section requirements and produce a smooth, finished 
surface with a uniform appearance and texture. Offset longitudinal joints of successive courses of hot-mix by 
at least 6 in. Place mixture so that longitudinal joints on the surface course coincide with lane lines and are 
not placed in the wheel path, or as directed. Ensure that all finished surfaces will drain properly. Place the 
mixture at the rate or thickness shown on the plans. The Engineer will use the guidelines in Table 13 to 
determine the compacted lift thickness of each layer when multiple lifts are required. The thickness 
determined is based on the rate of 110 lb./sq. yd. for each inch of pavement unless otherwise shown on the 
plans. 

Table 13 
Compacted Lift Thickness and Required Core Height 

Mixture 
Type 

Compacted Lift Thickness Guidelines Minimum Untrimmed Core 
Height (in.) Eligible for Testing Minimum (in.) Maximum (in.) 

B 2.50 5.00 1.75 

C 2.00 4.00 1.50 

D 1.50 3.00 1.25 

F 1.25 2.50 1.25 

4.7.1. Weather Conditions. 

4.7.1.1. When Using a Thermal Imaging System. Place mixture when the roadway surface is dry and the roadway 
surface temperature is at or above the temperatures listed in Table 14A. The Engineer may restrict the 
Contractor from paving surface mixtures if the ambient temperature is likely to drop below 32°F within 12 hr. 
of paving. Place mixtures only when weather conditions and moisture conditions of the roadway surface are 
suitable as determined by the Engineer. Provide output data from the thermal imaging system to 
demonstrate to the Engineer that no recurring severe thermal segregation exists in accordance with 
Section 3076.4.7.3.1.2., “Thermal Imaging System.” 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
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Table 14A 
Minimum Pavement Surface Temperatures 

High-Temperature 
Binder Grade1 

Minimum Pavement Surface Temperatures (°F) 

Subsurface Layers or  
Night Paving Operations 

Surface Layers Placed in 
Daylight Operations 

PG 64 35 40 

PG 70 452 502 

PG 76 452 502 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin 
asphalt binder used to produce the mixture. 

2. Contractors may pave at temperatures 10°F lower than these values when a chemical 
WMA additive is used as a compaction aid in the mixture or when using WMA. 

4.7.1.2. When Not Using a Thermal Imaging System. When using a thermal camera instead of the thermal imaging 
system, place mixture when the roadway surface temperature is at or above the temperatures listed in 
Table 14B unless otherwise approved or as shown on the plans. Measure the roadway surface temperature 
with a hand-held thermal camera or infrared thermometer. The Engineer may allow mixture placement to 
begin before the roadway surface reaches the required temperature if conditions are such that the roadway 
surface will reach the required temperature within 2 hr. of beginning placement operations. Place mixtures 
only when weather conditions and moisture conditions of the roadway surface are suitable as determined by 
the Engineer. The Engineer may restrict the Contractor from paving if the ambient temperature is likely to 
drop below 32°F within 12 hr. of paving. 

Table 14B 
Minimum Pavement Surface Temperatures 

High-Temperature 
Binder Grade1 

Minimum Pavement Surface Temperatures (°F) 

Subsurface Layers or  
Night Paving Operations 

Surface Layers Placed in 
Daylight Operations 

PG 64 45 50 

PG 70 552 602 

PG 76 602 602 

1. The high-temperature binder grade refers to the high-temperature grade of the virgin 
asphalt binder used to produce the mixture. 

2. Contractors may pave at temperatures 10°F lower than these values when a chemical 
WMA additive is used as a compaction aid in the mixture, when using WMA, or utilizing 
a paving process with equipment that eliminates thermal segregation. In such cases, for 
each sublot and in the presence of the Engineer, use a hand-held thermal camera 
operated in accordance with Tex-244-F to demonstrate to the satisfaction of the 
Engineer that the uncompacted mat has no more than 10°F of thermal segregation. 

4.7.2. Tack Coat.  

4.7.2.1. Application. Clean the surface before placing the tack coat. The Engineer will set the rate between 0.04 and 
0.10 gal. of residual asphalt per square yard of surface area. Apply a uniform tack coat at the specified rate 
unless otherwise directed. Apply the tack coat in a uniform manner to avoid streaks and other irregular 
patterns. Apply the tack coat to all surfaces that will come in contact with the subsequent HMA placement, 
unless otherwise directed.  Allow adequate time for emulsion to break completely before placing any 
material. Prevent splattering of tack coat when placed adjacent to curb, gutter, and structures. Do not dilute 
emulsified asphalts at the terminal, in the field, or at any other location before use.  

4.7.2.2. Sampling. The Engineer will obtain at least one sample of the tack coat binder per project in accordance 
with Tex-500-C, Part III, and test it to verify compliance with Item 300, “Asphalts, Oils, and Emulsions.” The 
Engineer will notify the Contractor when the sampling will occur and will witness the collection of the sample 
from the asphalt distributor immediately before use.  

For emulsions, the Engineer may test as often as necessary to ensure the residual of the emulsion is greater 
than or equal to the specification requirement in Item 300, “Asphalts, Oils, and Emulsions.”    

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
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4.7.3. Lay-Down Operations. Use the placement temperatures in Table 15 to establish the minimum placement 
temperature of the mixture delivered to the paver. 

Table 15 
Minimum Mixture Placement Temperature 

High-Temperature 
Binder Grade1 

Minimum Placement Temperature  
(Before Entering Paver)2,3 

PG 64  260˚F 

PG 70 270˚F 
PG 76 280˚F 

1. The high-temperature binder grade refers to the high-temperature  
grade of the virgin asphalt binder used to produce the mixture.  

2. Minimum placement temperatures may be reduced 10°F if using a  
chemical WMA additive as a compaction aid. 

3. When using WMA, the minimum placement temperature is 215°F. 

4.7.3.1. Thermal Profile. Use a hand-held thermal camera or a thermal imaging system to obtain a continuous 
thermal profile in accordance with Tex-244-F. Thermal profiles are not applicable in areas described in 
Section 3076.4.9.3.1.4., “Miscellaneous Areas.” 

4.7.3.1.1. Thermal Segregation. 

4.7.3.1.1.1. Moderate. Any areas that have a temperature differential greater than 25°F, but not exceeding 50°F, are 
deemed as moderate thermal segregation. 

4.7.3.1.1.2. Severe. Any areas that have a temperature differential greater than 50°F are deemed as severe thermal 
segregation. 

4.7.3.1.2. Thermal Imaging System. Review the output results when a thermal imaging system is used, and provide 
the automated report described in Tex-244-F to the Engineer daily unless otherwise directed. Modify the 
paving process as necessary to eliminate any recurring (moderate or severe) thermal segregation identified 
by the thermal imaging system. The Engineer may suspend paving operations if the Contractor cannot 
successfully modify the paving process to eliminate recurring severe thermal segregation. Density profiles 
are not required and not applicable when using a thermal imaging system. Provide the Engineer with 
electronic copies of all daily data files that can be used with the thermal imaging system software to generate 
temperature profile plots daily or upon completion of the project or as requested by the Engineer. 

4.7.3.1.3. Thermal Camera. When using a thermal camera instead of the thermal imaging system, take immediate 
corrective action to eliminate recurring moderate thermal segregation when a hand-held thermal camera is 
used. Evaluate areas with moderate thermal segregation by performing density profiles in accordance with 
Section 3076.4.9.3.3.2., “Segregation (Density Profile).” Provide the Engineer with the thermal profile of 
every sublot within one working day of the completion of each lot. When requested by the Engineer, provide 
the thermal images generated using the thermal camera. Report the results of each thermal profile in 
accordance with Section 3076.4.2., “Reporting and Responsibilities.” The Engineer will use a hand-held 
thermal camera to obtain a thermal profile at least once per project. No production or placement payment 
adjustments greater than 1.000 will be paid for any sublot that contains severe thermal segregation. Suspend 
operations and take immediate corrective action to eliminate severe thermal segregation unless otherwise 
directed. Resume operations when the Engineer determines that subsequent production will meet the 
requirements of this Section. Evaluate areas with severe thermal segregation by performing density profiles 
in accordance with Section 3076.4.9.3.3.2., “Segregation (Density Profile).” Remove and replace the material 
in any areas that have both severe thermal segregation and a failing result for Segregation (Density Profile) 
unless otherwise directed. The sublot in question may receive a production and placement payment 
adjustment greater than 1.000, if applicable, when the defective material is successfully removed and 
replaced. 

4.7.3.2. Windrow Operations. Operate windrow pickup equipment so that when hot-mix is placed in windrows, 
substantially all the mixture deposited on the roadbed is picked up and loaded into the paver. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
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4.7.3.3. Hauling Equipment. Use belly dumps, live bottom, or end dump trucks to haul and transfer mixture; 
however, with exception of paving miscellaneous areas, end dump trucks are only allowed when used in 
conjunction with an MTD with remixing capability or when a thermal imaging system is used unless otherwise 
allowed. 

4.7.3.4. Screed Heaters. Turn off screed heaters to prevent overheating of the mat if the paver stops for more than 
5 min. The Engineer may evaluate the suspect area in accordance with Section 3076.4.9.3.3.4., “Recovered 
Asphalt Dynamic Shear Rheometer (DSR),” if the screed heater remains on for more than 5 min. while the 
paver is stopped. 

4.8. Compaction. Compact the pavement uniformly to contain between 3.8% and 8.5% in-place air voids. Take 
immediate corrective action to bring the operation within 3.8% and 8.5% when the in-place air voids exceed 
the range of these tolerances. The Engineer will allow paving to resume when the proposed corrective action 
is likely to yield between 3.8% and 8.5% in-place air voids. 

Obtain cores in areas placed under Exempt Production, as directed, at locations determined by the Engineer. 
The Engineer may test these cores and suspend operations or require removal and replacement if the in-
place air voids are less than 2.7% or more than 9.9%. Areas defined in Section 3076.4.9.3.1.4., 
“Miscellaneous Areas,” are not subject to in-place air void determination. 

Furnish the type, size, and number of rollers required for compaction as approved. Use additional rollers as 
required to remove any roller marks. Use only water or an approved release agent on rollers, tamps, and 
other compaction equipment unless otherwise directed. 

Use the control strip method shown in Tex-207-F, Part IV, on the first day of production to establish the 
rolling pattern that will produce the desired in-place air voids unless otherwise directed. 

Use tamps to thoroughly compact the edges of the pavement along curbs, headers, and similar structures 
and in locations that will not allow thorough compaction with rollers. The Engineer may require rolling with a 
trench roller on widened areas, in trenches, and in other limited areas. 

Complete all compaction operations before the pavement temperature drops below 160°F unless otherwise 
allowed. The Engineer may allow compaction with a light finish roller operated in static mode for pavement 
temperatures below 160°F. 

Allow the compacted pavement to cool to 160°F or lower before opening to traffic unless otherwise directed. 
Sprinkle the finished mat with water or limewater, when directed, to expedite opening the roadway to traffic. 

4.9. Acceptance Plan. Payment adjustments for the material will be in accordance with Article 3076.6., 
“Payment.” 

Sample and test the hot-mix on a lot and sublot basis. Suspend production until test results or other 
information indicates to the satisfaction of the Engineer that the next material produced or placed will result in 
payment factors of at least 1.000, if the production payment factor given in Section 3076.6.1., “Production 
Payment Adjustment Factors,” for two consecutive lots or the placement pay factor given in 
Section 3076.6.2., “Placement Payment Adjustment Factors,” for two consecutive lots is below 1.000. 

4.9.1. Referee Testing. The Materials and Tests Division is the referee laboratory. The Contractor may request 
referee testing if a “remove and replace” condition is determined based on the Engineer’s test results, or if 
the differences between Contractor and Engineer test results exceed the maximum allowable difference 
shown in Table 11 and the differences cannot be resolved. The Contractor may also request referee testing if 
the Engineer’s test results require suspension of production and the Contractor’s test results are within 
specification limits. Make the request within five working days after receiving test results and cores from the 
Engineer. Referee tests will be performed only on the sublot in question and only for the particular tests in 
question. Allow 10 working days from the time the referee laboratory receives the samples for test results to 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf

