Control 0110-04-209

Project C 110-4-209

Highway IH 45

County MONTGOMERY

ADDENDUM ACKNOWLEDGMENT

Each bidder isrequired to acknowledge receipt of an addendum issued for a specific
project. Thispageis provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

ADDENDUM NO.1 [ ]
ADDENDUM NO.2 [ |
ADDENDUM NO.3 [ |
ADDENDUM NO. 4 [ |
ADDENDUMNO.5 [ ]

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging
that they have taken the addendum(s) into consideration when preparing their bid and that the information
contained in the addendum will be included in the contract, if awarded by the Commission or other
designees.
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Control 0110-04-209

Project C 110-4-209

Highway IH 45

County MONTGOMERY

PROPOSAL TO THE TEXAS
TRANSPORTATION COMMISSION

2014 SPECIFICATIONS
WORK CONSISTING OF HIGHWAY IMPROVEMENT
MONTGOMERY COUNTY, TEXAS

The quantitiesin the proposal are approximate. The quantities of work and materials may be increased or decreased as
considered necessary to complete the work as planned and contemplated.

This project isto be completed in 78 working days and will be accepted when fully completed and finished to the
satisfaction of the Executive Director or designee.

Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union
made payable to the Texas Transportation Commission in the following amount:

THIRTY-FOUR THOUSAND (Dollars)  ( $34,000)

A bid bond may be used as the required proposal guaranty. The bond form may be detached from the proposal for
completion. The proposal may not be disassembled to remove the bond form. The bond must be in accordance with Item
2 of the specifications.

Any addendaissued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of
this proposal.
By signing the proposal the bidder certifies:
1. theonly personsor partiesinterested in this proposal arethose named and the bidder hasnot directly or indirectly

participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive
bidding in connection with the above captioned project.

2. inthe event of the award of a contract, the organization represented will secure bonds for the full amount of the
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the
proposal to be taken as a genuine government record.

e Signed: **

(1) 2) (3)
Print Name:

(1) (2) 3
Title:

(1) (2) 3
Company:

(1) 2) (3)

»  Signaturesto comply with Item 2 of the specifications.

**Note: Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.
* When theworking daysfield contains an asterisk (*) refer to the Special Provisions and General Notes.



NOTICE TO CONTRACTORS

ANY CONTRACTORSINTENDING TO BID ON ANY WORK TO BE AWARDED
BY THISDEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS
PRIOR TO THE LETTING DATE.

UNIT PRICESMUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR
EACH ITEM LISTED IN THISPROPOSAL.
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TEXASDEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we, (Contractor Name)

Hereinafter called the Principal, and (Surety Name)

acorporation or firm duly authorized to transact surety businessin the State of Texas, hereinafter called the
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally,
firmly by these presents.

WHEREAS, the principal has submitted a bid for the following project identified as:

Control 0110-04-209
Project C 110-4-209
Highway IH 45

County MONTGOMERY

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the Principal shall enter into
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and
void. If intheevent of failure of the Principal to execute such Contract in accordance with the terms of such bid,
this bond shall become the property of the Obligee, without recourse of the Principal and/or Surety, not as a
penalty but as liquidated damages.

Signed this Day of 20

By:

(Contractor/Principal Name)

(Signature and Title of Authorized Signatory for Contractor/Principal)

*By:
(Surety Name)
(Signature of Attorney-in-Fact) Impressed
* Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

Only

Thisform may be removed from the proposal.

1-1
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BIDDER'SCHECK RETURN

IMPORTANT

The space provided for thereturn address must be completed to facilitate the return of
your bidder’'scheck. Caremust betaken to providealegible, accurate, and completereturn

address, including zip code. A copy of this sheet should be used for each different return
address.

NOTE
Successful bidderswill receive their guaranty checkswith the executed contr act.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

Control 0110-04-209

Project C 110-4-209

Highway IH 45

County MONTGOMERY
IMPORTANT

PLEASE RETURN THISSHEET INITSENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: Date:

Title:

For (Contractor's Name):

Project County
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be
read publicly by the Department at the public bid opening.

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is
not binding on either the bidder or the Department. It is further agreed that the official total bid amount
for this proposal will be determined by multiplying the unit bid pricesfor each pay item by the
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

Total Bid Amount

11



Control 0001-03-030

Project STP 2000(938)HES

Highway SH 20

County EL PASO

ALT ITEM DESC SP Bid Item Description Unit Quantity Bid Price Amount Seq
104~ 509 ></EM OV CON 7§DWL K) M @ TO .000 $2,664.00 1

Total Bid Amount __ $2,664.00

Signed

Title

Date

Additional Signature for Joint Venture:

Signed
Title
Date

< EXAMPLE OF BID PRICESSUBMITTED BY COMPUTER PRINTOUT >




EXAMPLE

EXAMPLE

EXAMPLE

EXAMPLE

EXAMPLES

BID PRICESSUBMITTED BY HAND WRITTEN FORMAT

ITEM-CODE

ALT

ITEM|DESC | SP

NO NO

190 | 026

249 014 F FLEX §€SE(DEIADENSCM(TY
—
)&W‘M’b

and__ Tty thos

430 | 001

610 | 007

UNIT BID PRICE ONLY
NO. WRITTEN IN WORDS

DEPT
APPROX USE

UNIT| QUANTITIES, ONLY

RED OAK 11/2 -13/4 GAL BB

T sl )

CENTS

9.000 1

R E

Unit pricefor each plant in place

DLRS

CENTS

A @4 CL2) [ON €6,787.00 14

t pricefor each ton of Flexible Base

001 |CL A CONC FOR EXT STR (CULV)

s b )

CENTS

45.000 27

2 || F

Unit pricefor each cubic yard of Concrete

| E—

ot RDWY>I{L ASSIK(TY ST 50T-8-8)(.4,

Joundoon_hundnad 4

DLRS

and__ Jhinty swen

CENTS

pW)S [A E 13.000 7

Unit price of each Roadway Illumination Assembly

EXAMPLE

EXAMPLE

EXAMPLE

EXAMPLE
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PROJECT C 110-4-209
COUNTY MONTGOMERY

Proposal Sheet

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT [ Tem | pEsC | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
104 | 6001 REMOVING CONC (PAV) % 16.000 1
DOLLARS
and CENTS
104 | 6023 REMOVING CONC (CTB) LF 320.000 2
DOLLARS
and CENTS
360 | 6045 | 001 | CONC PVMT (CONT REINF)(FAST TRK)(15") | SY 10.000 3
DOLLARS
and CENTS
361 | 6061 HALF-DEPTH REPAIR CRCP (VAR DEPTH) sy 190.000 4
DOLLARS
and CENTS
416 | 6021 DRILL SHAFT (SIGN MTS) (42 IN) LF 50.000 5
DOLLARS
and CENTS
416 | 6023 DRILL SHAFT (SIGN MTS) (54 IN) LF 76.000 6
DOLLARS
and CENTS
500 | 6001 MOBILIZATION LS 1.000 7
DOLLARS
and CENTS
502 | 6001 | 008 | BARRICADES, SIGNSAND TRAFFIC HAN- MO 4.000 8
DLING
DOLLARS
and CENTS
512 | 6013 PORT CTB (DES SOURCE)(SGL SLP)(TY 1) LF 210.000 9
DOLLARS
and CENTS
512 | 6025 PORT CTB (MOVE)(SGL SLP)(TY 1) LF 630.000 10
DOLLARS
and CENTS
512 | 6037 PORT CTB (STKPL)(SGL SLP)(TY 1) LF 210.000 11
DOLLARS
and CENTS




PROJECT C 110-4-209
COUNTY MONTGOMERY

Proposal Sheet

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT ™ Tem | pEsc | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
512 | 6085 PTB (MOVE)(TY P&P) LF 25,360.000 12
DOLLARS
and CENTS
514 | 6657 PERM CTB (F-SHP) (PIER PROTECTION) LF 320.000 13
DOLLARS
and CENTS
636 | 6001 | 001 | ALUMINUM SIGNS(TY A) SF 30.000 14
DOLLARS
and CENTS
636 | 6003 | 001 | ALUMINUM SIGNS(TY O) SF 714.250 15
DOLLARS
and CENTS
644 | 6076 REMOVE SM RD SN SUP&AM EA 1.000 16
DOLLARS
and CENTS
650 | 6018 | 001 | INSOH SN SUP(20 FT CANT) EA 2.000 17
DOLLARS
and CENTS
650 | 6038 | 001 | INSOH SN SUP(35FT CANT) EA 1.000 18
DOLLARS
and CENTS
650 | 6045 | 001 | INSOH SN SUP(40FT CANT) EA 1.000 19
DOLLARS
and CENTS
668 | 6083 PREFAB PAV MRK TY C (W) (LNDPARROW) | EA 2.000 20
DOLLARS
and CENTS
668 | 6085 PREFAB PAV MRK TY C (W) (WORD) EA 2.000 21
DOLLARS
and CENTS
668 | 6090 PREFAB PAV MRK TY C (W) (SYMBOL) EA 17.000 22
DOLLARS
and CENTS
672 | 6006 REFL PAV MRKR TY I-A EA 128.000 23
DOLLARS
and CENTS




PROJECT C 110-4-209

COUNTY MONTGOMERY

Proposal Sheet

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT [ Tem | pEsC | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
672 | 6010 REFL PAV MRKR TY 1I-C-R EA 308.000 24
DOLLARS
and CENTS
677 | 6002 ELIM EXT PAV MRK & MRKS (6") LF 14,710.000 25
DOLLARS
and CENTS
677 | 6005 ELIM EXT PAV MRK & MRKS (12") LF 378.000 26
DOLLARS
and CENTS
677 | 6008 ELIM EXT PAV MRK & MRKS (ARROW) EA 2.000 27
DOLLARS
and CENTS
677 | 6012 ELIM EXT PAV MRK & MRKS (WORD) EA 2.000 28
DOLLARS
and CENTS
678 | 6002 PAV SURF PREP FOR MRK (6") LF 24,290.000 29
DOLLARS
and CENTS
678 | 6006 PAV SURF PREP FOR MRK (12") LF 836.000 30
DOLLARS
and CENTS
678 | 6009 PAV SURF PREP FOR MRK (ARROW) EA 2.000 31
DOLLARS
and CENTS
678 | 6016 PAV SURF PREP FOR MRK (WORD) EA 2.000 32
DOLLARS
and CENTS
678 | 6021 PAV SURF PREP FOR MRK (SYMBOL) EA 17.000 33
DOLLARS
and CENTS
738 | 6316 CLEANING/SWEEPING (HOV LANE) cYC 16.000 34
DOLLARS
and CENTS
6001 | 6001 PORTABLE CHANGEABLE MESSAGE SIGN DAY 150.000 35
DOLLARS
and CENTS




PROJECT C 110-4-209
COUNTY MONTGOMERY

Proposal Sheet

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE DEPT
ALT [ Tem | pEsC | sp UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
6038 | 6004 MULTIPOLYMER PAV MRK (W)(6")(SLD) LF 13,590.000 36
DOLLARS
and CENTS
6038 | 6012 MULTIPOLYMER PAV MRK (W)(12")(LNDP) LF 836.000 37
DOLLARS
and CENTS
6038 | 6017 MULTIPOLYMER PAV MRK (Y)(6")(SLD) LF 10,700.000 38
DOLLARS
and CENTS
6185 | 6002 | 002 | TMA (STATIONARY) DAY 2.000 39
DOLLARS
and CENTS
6185 | 6003 | 002 | TMA (MOBILE OPERATION) HR 40.000 40
DOLLARS
and CENTS




CERTIFICATION OF INTEREST IN OTHER BID
PROPOSALSFOR THISWORK

By signing this proposal, the bidding firm and the signer certify that the following information, as
indicated by checking “Yes’ or “No” below, istrue, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in thiswork for consideration for performing a portion of this work.

YES
NO

B. If thisproposal isthelow bid, the bidder agrees to provide the following
information prior to award of the contract.

1. Identify firmswhich bid as a prime contractor and from which the bidder
received quotations for work on this project.

2. ldentify all the firms which bid as a prime contractor to which the bidder
gave guotations for work on this project.

11



ENGINEER SEAL

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special
Provisions, General Notesand Specification Data
in this document have been selected by me, or
under my responsible supervision as being appli-
cabletothisproject. Alteration of a sealed docu-
ment without proper notification to the
responsible engineer isan offense under the

Texas Engineering Practice Act.

Control 0110-04-209
Project C 110-4-209
Highway |IH 45

County MONTGOMERY

The seal appearing on this
document was authorized by

Mcicair J Selnter, P.E.
APRIL 16, 2024



Sheet 5
County: MONGTOMERY Control: 0110-04-209

Highway: [H 45

General Notes:
General:
Area Engineer contact information for this project follows:

Abraham M. Guzman, P.E. 936-538-3300 Abraham.Guzman@txdot.gov
Matthew M. Connelly, P.E. 936-538-3300 Matthew.Connelly@txdot.gov

Submit any questions about this project via the Letting Pre-Bid Q&A web page, located at:

https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors

The Letting Pre-Bid Q&A web page for each project can be accessed by scrolling or filtering the
dashboard using the controls on the left side to navigate to the project. Hover over the blue
hyperlink of the project to view the Q&A and click on the link in the window that pops up.

Large files with relevant project documentation, such as Geotech reports, As-Built plans, and
cross-sections will continue to be provided on the following FTP site:

Index of /pub/txdot-info/Pre-Letting Responses/Houston District (state.tx.us) or

https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20R esponses/Houston%20District/

If fixed features require, the governing slopes shown may vary between the limits shown and to
the extent determined by the Engineer.

Superelevate the curves to match the existing surface.

Notify the Engineer immediately if discrepancies are discovered in the horizontal control or the
benchmark data.

References to manufacturer’s trade name or catalog numbers are for the purpose of identification
only. Similar materials from other manufacturers are permitted if they are of equal quality,
comply with the specifications for this project, and are approved, except for roadway
illumination, electrical, and traffic signal items.

The cost for materials, labor, and incidentals to provide for traffic across the roadway and for
ingress and egress to private property in accordance with Section 7.2.4 of the standard
specifications is subsidiary to the various bid items. Restore access roadways to their original
condition upon completing construction.

General Notes Sheet A
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Sheet 5
County: MONGTOMERY Control: 0110-04-209

Highway: [H 45

The lengths of the posts for ground mounted signs and the tower legs for the overhead sign
supports are approximate. Verify the lengths before ordering these materials to meet the existing
field conditions and to conform to the minimum sign mounting heights shown in the plans.

Furnish aluminum Type A signs instead of plywood signs for signs shown on the Summary of
Small Signs sheet.

Clearly mark or highlight on the shop drawings, the items being furnished for this project.
Submit required shop drawings in accordance with the shop drawing distribution list shown in
the note for Item 5 for review and distribution.

Procure permits and licenses, which are to be issued by the City, County, or Municipal Utility
District.

General: Site Management

Mark stations every 100 ft. and maintain the markings for the project duration. Remove the
station markings at the completion of the project. This work is subsidiary to the various bid
items.

Do not mix or store materials, or store or repair equipment, on top of concrete pavement or
bridge decks unless authorized by the Engineer. Permission will be granted to store materials on
surfaces if no damage or discoloration will result.

Personal vehicles of employees are not permitted to park within the right of way, including
sections closed to public traffic. Employees may park on the right of way at the Contractor’s
office, equipment, and materials storage yard sites.

Assume ownership of debris and dispose of at an approved location. Do not dispose of debris on
private property unless approved in writing by the District Engineer.

Control the dust caused by construction operations. For sweeping the base material in
preparation for laying asphalt and for sweeping the finished concrete pavement, use one of the
following types of sweepers or approved equal:

Tricycle Type Truck Type - 4 Wheel
Wayne Series 900 M-B Cruiser 11
Elgin White Wing Wayne Model 945

Elgin Pelican Mobile TE-3
Mobile TE-4
Murphy 4042

General Notes Sheet B



Sheet 5
County: MONGTOMERY Control: 0110-04-209

Highway: [H 45

General: Traffic Control and Construction

When design details are not shown on the plans, provide signs and arrows conforming to the
latest “Standard Highway Sign Designs for Texas” manual.

General: Utilities

Consider the locations of underground utilities depicted in the plans as approximate and employ
responsible care to avoid damaging utility facilities. Depending upon scope and magnitude of
planned construction activities, advanced field confirmation by the utility owner or operator may
be prudent. Where possible, protect and preserve permanent signs, markers, and designations of
underground facilities.

If the Contractor damages or causes damage (breaks, leaks, nicks, dents, gouges, etc.) to the utility,
contact the utility facility owner or operator immediately.

Be aware that an operational Computerized Transportation Management System (CTMS) exists
within the limits of this project and that the system must remain operational throughout
construction. If the Contractor damages or causes damage to this system, repair such damage
within 8 hours of occurrence at no cost to the Department. In the event of system damage, notify
the Director of Traffic Management Systems at 713-881-3283 within one hour of occurrence.
Failure of the Contractor to repair damage to the main fiber optic cable and CCTV cable trunk
lines, which convey all corridor information to TranStar, will result in the Contractor being billed
for the full cost of emergency repairs.

At least 72 hours before starting work, make arrangements for locating existing Department-
owned above ground and underground fiber optic, communications, power, illumination, and
traffic signal cabling and conduit. Do this by calling the Department’s Houston District Traffic
Signal Operations Office at 713-802-5662, or by e-mailing the Department’s Houston District
Traffic Signal Operations Office at: HOU-LocateRequest@txdot.gov, to schedule marking of
underground lines on the ground. Use caution if working in these areas to avoid damaging or
interfering with existing facilities.

Install or remove poles and luminaires located near overhead or underground electrical lines
using established industry and utility safety practices. Consult the appropriate utility company
before beginning such work.

If overhead or underground power lines need to be de-energized, contact the electrical service
provider to perform this work. Costs associated with de-energizing the power lines or other
protective measures required are at no expense to the Department.

If working near power lines, comply with the appropriate sections of Texas State Law and
Federal Regulations relating to the type of work involved.

General Notes Sheet C
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Sheet 5
County: MONGTOMERY Control: 0110-04-209

Highway: [H 45

Before beginning any underground work, notify the City of Houston’s Chief Inspector, Public
Works and Engineering, to establish the locations of any existing electrical systems for lighting
facilities within the limits of this project.

Item 5: Control of Work

Submit shop drawings electronically for the fabrication of items as documented in Table 1
below. Information and requirements for electronic submittals can be viewed in the “Guide to
Electronic Shop Drawing Submittal” which can be accessed through the following web link,
https:/ftp.txdot.gov/pub/txdot-info/library/pubs/bus/bridge/e_submit guide.pdf References to 11
in. x 17 in. sheets in individual specifications for structural items imply electronic CAD sheets.

Table 1
2014 Construction Specification Required Shop/Working Drawing Submittals - TxDOT Generated Plans
Spec _ Approval Contl:actor/ o Shop_ or
Itemn Product Subm.lttal Required Fabricator | Reviewing Work!ng
No's Required (YIN) P.E. S_eal Party Drawing
Required (Note 1)
7.16.1&.2 | Construction Load Analyses Y Y Y B WD
Excavation and Backfill for
400 Structures (cofferdams) Y N Y A WD
403 Temporary Special Shoring Y N Y C WD
420 Formwork/Falsework Y N Y A WD
423 Retaining Walls, (calcs req'd.) Y Y Y C SD
495 Optional Design Calculations Y v Y B sD
(Prstrs Bms)
425 Prestr Concr Sheet Piling Y Y N B SD
425 Prestr Concr Beams Y Y N B SD
425 Prestr Concr Bent Y Y N B SD
426 Post Tension Details Y Y N B SD
434 Elastomeric Bearing Pads (All) Y Y N B SD
441 Bridge Protective Assembly Y Y N B SD
441 Misc Ste'el (various steel Y v N B sD
assemblies)
441 Steel Pedestals (bridge raising) Y Y N B SD
441 Steel Bearings Y Y N B SD
441 Steel Bent Y Y N B SD
441 Steel Diaphragms Y Y N B SD
441 Steel Finger Joint Y Y N B SD
441 Steel Plate Girder Y Y N B SD
441 Steel Tub-Girders Y Y N B SD
441 Erection Plans, including Falsework Y N Y A WD
449 Sign Structure Anchor Bolts Y Y N T SD
450 Railing Y Y N A SD
462 Concrete Box Culvert Y Y N C SD
462 Conprete Box Culvert (Alternate Y v Y B sD
Designs Only,calcs reqd.)
Reinforced Concrete Pipe (Jack
464 and Bore only; ONLY when Y Y Y A SD
requested)
465 Pre-cast Junction Boxes, Grates, Y Y N A SD

General Notes Sheet D
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Sheet 5
County: MONGTOMERY Control: 0110-04-209

Highway: [H 45

and Inlets
Pre-cast Junction Boxes, Grates,
465 and Inlets (Alternate Designs Only, Y Y Y B SD
calcs req'd.)
466 Pre-cast Headwalls and Wingwalls Y Y N A SD
467 Pre-cast Safety End Treatments Y Y N A SD
495 Raising Existing Structure (calcs Y v Y B )
reqd.)
Roadway lllumination Supports
610 (Non-Standard only, calcs reqd.) Y Y Y BRG SD
613 High Mast Illlumination Poles (Non- v v v BRG sD
standard only, calcs reqd.)
627 Treated Timber Poles Y Y N T SD
Special Non-Standard Supports
644 (Bridge Mounts, Barrier Mounts, Y Y Y T SD
Etc.)
647 Large Roadside Sign Supports Y Y Y T SD
650 Cantilever Slgn. Structure Supports Y Y Y T sSD
- Alternate Design Calcs.
650 Sign Structures Y Y N T SD
680 In'stallatlon of Highway Traffic Y v N T sD
Signals
682 Vehicle and Pedestrian Signal Y v N T sD
Heads
684 Traffic Signal Cables Y Y N T SD
685 Road3|d§ Flashing Beacon v v N T sD
Assemblies
Traffic Signal Pole Assemblies
686 (Steel) (Non-Standard only) M Y Y T SD
687 Pedestal Pole Assemblies Y Y N T SD
688 Detectors Y Y N A SD
784 Repairing Steel Bridge Members Y Y Y B WD
SS Prestr Concr Crown Span Y Y N B SD
SS Sound Barrier Walls Y Y Y A SD
SS Camera Poles Y Y Y TMS SD
SS Pedestrian Bridge (Calcs req'd.) Y Y Y B SD
SS Screw-In Type Anchor Foundations Y Y N T SD
SS Fiber Optic/Communication Cable Y Y N TMS SD
ss Spread Spectrum Radios for Y v N T sD
Signals
SS VIVDS System for Signals Y Y N T SD
SS CTMS Equipment Y Y N TMS SD

Notes:
1.  Document flow for Working Drawings differs from Shop Drawings in that Working Drawings must be submitted
to the Engineer rather than the Engineer of Record and they are for the information of the Engineer only; an
approval stamp and distribution to all project offices is not required.

Key to Reviewing Party

A - Area Office

Area Office Email Address B - Houston Bridge
Montgomery Area Office HOU-MONTAShpDrwgs@txdot.gov Engineer
Bridge Design (Houston TxDOT) HOU-BrgShpDrwgs@txdot.gov

General Notes Sheet E
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Sheet 5
County: MONGTOMERY Control: 0110-04-209

Highway: [H 45

BRG - Austin Bridge Division

| Bridge Design (Austin TxDOT) | BRG_ShopPlanReview@txdot.gov
C - Construction Office
Construction HOU-ConstrShpDrwgs@txdot.gov
Laboratory HOU-LabShpDrwgs@txdot.gov

T - Traffic Engineer

| Traffic Operations | HOU-TrfShpDrwgs@txdot.gov

TMS — Traffic Management System

Computerized Traffic Management
Systems (CTMS) HOU-CTMSShpDrwgs@txdot.gov

When a precast or cast-in-place concrete element is included in the plans, a precast concrete
alternate may be submitted in accordance with “Standard Operating Procedure for Alternate
Precast Proposal Submission” found online at https://www.txdot.gov/inside-txdot/forms-
publications/consultants-contractors/publications/bridge.html#design. Acceptance or denial of an
alternate is at the sole discretion of the Engineer. Impacts to the project schedule and any
additional costs resulting from the use of alternates are the sole responsibility of the Contractor.

Item 7: Legal Relations and Responsibilities

Do not initiate activities in a Project Specific Location (PSL), associated with a U.S. Army Corps
of Engineers (USACE) permit area, that have not been previously evaluated by the USACE as
part of the permit review of this project. Such activities include those pertaining to, but are not
limited to, haul roads, equipment staging areas, borrow and disposal sites. Associated defined
here means materials are delivered to or from the PSL. The permit area includes the waters of
the U.S. or associated wetlands affected by activities associated with this project. Special
restrictions may be required for such work. Assume responsibility for consultations with the
USACE regarding activities, including PSLs that have not been previously evaluated by the
USACE. Provide the Department with a copy of consultations or approvals from the USACE
before initiating activities.

The Contractor may proceed with activities in PSLs that do not affect a USACE permit area if a
self-determination has been made that the PSL is non-jurisdictional or if proper USACE
clearances have been obtained in jurisdictional areas or have been previously evaluated by the
USACE as part of the permit review of this project. The Contractor is solely responsible for
documenting any determinations that their activities do not affect a USACE permit area.
Maintain copies of their determinations for review by the Department or any regulatory agency.

Document and coordinate with the USACE, if required, before hauling any excavation from or
hauling any embankment to a USACE permit area by either 1 or 2 below:
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1. Restricted Use of Materials for the Previously Evaluated Permit Areas.
Document both the Project Specific Locations (PSL) and their authorization.
Maintain copies for review by the Department or any regulatory agency. When an
area within the project limits has been evaluated by the USACE as part of the permit
process for this project:

a. Suitable excavation of required material in the areas shown on the plans and cross
sections as specified in the Item, “Excavation” is used for permanent or temporary
fill (under the Item, “Embankment”) within a USACE permit area.

b. Suitable embankment (under the Item, “Embankment’) from within the USACE
permit area is used as fill within a USACE evaluated area.

c. Unsuitable excavation or excess excavation, “Waste” (under the Item,
“Excavation”), that is disposed of at a location approved within a USACE
evaluated area.

2. Contractor Materials from Areas Other than Previously Evaluated Areas.
Provide the Department with a copy of USACE coordination or approvals before
initiating any activities for an area within the project limits that has not been
evaluated by the USACE or for any off right of way locations used for the following,
but not limited to, haul roads, equipment staging areas, borrow and disposal sites:

a. The Item, “Embankment” used for temporary or permanent fill within a USACE
permit area.

b. Unsuitable excavation or excess excavation, “Waste” (under the Item,
“Excavation”), that is disposed of outside a USACE evaluated area.

Maintain the roadway slope stability. Maintaining slope stability is subsidiary to the various bid
items.

This project is on a hurricane evacuation route. Provide at the pre-construction meeting a written
plan outlining procedures to suspend work, secure the job site, and safely handle traffic through
and across the project in the event of a hurricane evacuation.

During the hurricane season (June 1 through November 30), do not close any travel lanes except
when the Contractor can demonstrate that he/she can provide labor, equipment, material, a work
plan, and quality of work to satisfactorily return all lanes to an open, all-weather travel surface
within 3 days of receiving written or verbal notice but no later than 3 days before the predicted
hurricane landfall. Construction of temporary lanes to an all-weather surface will be paid for in
accordance with Article 9.7, “Payment for Extra Work and Force Account Method.”

In addition to lane closures, cease work 3 days before the predicted hurricane landfall on or near
the roadway that adversely impacts the flow of traffic and reduces the capacity of the highway
during an evacuation. Vehicles of the Contractor, subcontractors, or material suppliers will not
be allowed to enter or exit the traffic stream, including those for the purpose of material hauling
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and delivery, and mobilization or demobilization of equipment. When directed, this prohibition
will include a reasonable time period for the evacuees to return to their point of origin.

No significant traffic generator events have been identified.
Item 8: Prosecution and Progress

The road-user cost liquidated damages are $134,374 per day. After the project is substantially
complete, the liquidated damages become those based on contract administration costs.

The Department will not adjust the number of days for the project and milestones, if any, due to
differences in opinion regarding any assumptions made in the preparation of the schedule or for
errors, omissions, or discrepancies found in the time determination schedule.

Working days will be computed and charged based on a 5-day workweek in accordance with
Section 8.3.1.1.

The maximum number of days the time charges on this contract may be suspended due to
contractor mobilization, and material fabrication/accumulation or processing delays is 30 days.
The Engineer and the Contractor may mutually agree, in writing, to decrease this maximum
number of days.

The Lane Closure Assessment Fee is $ 700. This fee applies to the Contractor for closures or
obstructions that overlap into restricted hour traffic for each hour or portion thereof, per lane,
regardless of the length of lane closure or obstruction. For Restricted Hours subject to Lane
Assessment Fee refer to the Item, “Barricades, Signs, and Traffic Handling.” The time
increment for the Lane Closure Assessment fee for this project is one hour.

Item 104: Removing Concrete

Removing concrete curb is paid as a separate bid item if the existing pavement on which it rests
is not removed at the same time.

Item 361: Repair of Concrete Pavement

For full depth repair, remove only the quantity of pavement replaceable during the daily
allowable work schedule.

Remove loose sub-base material and replace it with concrete. Use a bondbreaker, such as a
polyethylene sheet, at the interface between the replaced sub-base material and the new concrete
pavement.

Supply polyethylene fabric on the job site sufficient to cover the area of repair.

Do not place concrete if impending weather may result in rainfall or low temperatures that may
impair the quality of the finished work.

Repair portions of the concrete pavement surfaces that are damaged while in a plastic state
before those areas receive permanent pavement markings and open to traffic. Perform repairs
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that are structurally equivalent to and cosmetically uniform with adjacent undamaged areas. Do
not repair by grouting onto the surface.

Ready mix concrete will be permitted if the equipment and construction methods can produce the
desired results. Hand finishing will be permitted.

Perform saw cutting as shown on the plans in accordance with Section 360.4.10, “Sawing
Joints.” This saw cutting is subsidiary to this bid Item.

Item 416: Drilled Shaft Foundations

Include the cost for furnishing and installing anchor bolts mounted in the drilled shafts in the unit
bid price for the various diameter drilled shafts.

The Department may test using ultrasonic methods the anchor bolts for overhead sign supports,
light standards, and traffic signal poles after they are installed. Replace faulty anchor bolts as
directed. Do not weld the anchor bolts.

Item 427: Surface Finishes for Concrete

Provide a Surface Area I finish for structures. Use concrete paint for the surface finish.
Item 442: Metal for Structures

Prestressed concrete panels will not be allowed on steel structures.

Item 502: Barricades, Signs, and Traffic Handling

Use a traffic control plan for handling traffic through the various phases of construction. Follow
the phasing sequence unless otherwise agreed upon by the Area Engineer and the Project
Manager. Ensure this plan conforms to the latest “Texas Manual on Uniform Traffic Control
Devices” and the latest Barricade and Construction (BC) Standard Sheets. The latest versions of
Work Zone Standard Sheets WZ (BTS-1) and WZ (BTS-2) are the traffic control plan for the
signal installations.

Submit changes to the traffic control plan to the Area Engineer. Provide a layout showing the
construction phasing, signs, striping, and signalizations for changes to the original traffic control
plan.

Furnish and maintain the barricades and warning signs, including the necessary temporary and
portable traffic control devices, during the various phases of construction. Place and construct
these barricades and warning signs in accordance with the latest “Texas Manual on Uniform
Traffic Control Devices” for typical construction layouts.

Cover work zone signs when work related to the signs is not in progress, or when any hazard
related to the signs no longer exists.
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Keep the delineation devices, signs, and pavement markings clean. This work is subsidiary to
the Item, “Barricades, Signs, and Traffic Handling.”

Coordinate and schedule the work with the appropriate Metro representative if requiring access
to the High Occupancy Vehicle lanes.

Cover or remove the permanent signs and construction signs that are incorrect or that do not
apply to the current situation for a particular phase.

Replace the overhead signs, informational signs, and exit signs to be removed, with temporary
signs providing the correct information to the traveling public. Size the replacement signs and
include them in the traffic control plan.

Do not mount signs on drums or barricades, except those listed in the latest Barricades and
Construction standard sheets.

Use traffic cones for daytime work only. Replace the cones with plastic drums during nighttime
hours.

Place positive barriers to protect drop-off conditions greater than 2 ft. within the clear zone that
remain overnight.

Do not reduce the existing number of lanes open to traffic except as shown on the following time
schedule:
One Lane Closure (Drill Shafts, Pavement Marking, Signs)

Day Daytime Closure Nighttime Closure | Restricted Hours Subject
Hours Hours to Lane Assessment Fee
Monday N/A 12:00 AM —4:59 AM 5:00 AM - 8:59 PM
9:00 PM -11: 59 PM
Tuesday N/A 12:00 AM - 4:59 AM 5:00 AM - 8:59 PM
9:00 PM - 11:59 PM
Wednesday N/A 12:00 AM - 4:59 AM 5:00 AM - 8:59 PM
9:00 PM - 11:59 PM
Thursday N/A 12:00 AM —4:59 AM 5:00 AM - 8:59 PM
9:00 PM - 11:59 PM
Friday N/A 12:00 AM —4:59 AM 5:00 AM - 8:59 PM
9:00 PM - 11:59 PM
Saturday No Closures No Closures 12:00 AM - 11:59 PM
Sunday No Closures 12:00 AM - 4:59 AM 5:00 AM - 8:59 PM
9:00 PM - 11:59 PM
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Two Lane Closure (Pavement Marking, Signs)

Day Daytime Closure Nighttime Closure | Restricted Hours Subject
Hours Hours to Lane Assessment Fee
Monday N/A 12:00 AM - 4:59 AM 5:00 AM - 8:59 PM
9:00 PM - 11:59 PM
Tuesday N/A 12:00 AM - 4:59 AM 5:00 AM - 8:59 PM
9:00 PM - 11:59 PM
Wednesday N/A 12:00 AM - 4:59 AM 5:00 AM - 8:59 PM
9:00 PM - 11:59 PM
Thursday N/A 12:00 AM —4:59 AM 5:00 AM - 8:59 PM
9:00 PM - 11:59 PM
Friday N/A 12:00 AM - 4:59 AM 5:00 AM - 8:59 PM
9:00 PM - 11:59 PM
Saturday No Closures No Closures 12:00 AM - 11:59 PM
Sunday No Closures 12:00 AM - 4:59 AM 5:00 AM - 8:59 PM
9:00 PM - 11:59 PM
One Lane Closure (Half-Depth Pavement Repair)
Day Daytime Closure Nighttime Closure | Restricted Hours Subject
Hours Hours to Lane Assessment Fee
Monday N/A 12:00 AM —4:59 AM 5:00 AM —-11:59 PM
Tuesday N/A N/A 12:00 AM - 11:59 PM
Wednesday N/A N/A 12:00 AM - 11:59 PM
Thursday N/A N/A 12:00 AM - 11:59 PM
Friday N/A 9:00 PM - 11:59 PM 12:00 AM - 8:59 PM
Saturday 5:00 AM - 8:59PM 12:00 AM - 4:59 AM N/A
9:00 PM - 11:59 PM
Sunday 5:00 AM - 8:59PM 12:00 AM - 4:59 AM N/A

9:00 PM - 11:59 PM
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Two Lane Closure (Half-Depth Pavement Repair)

Day Daytime Closure Nighttime Closure | Restricted Hours Subject
Hours Hours to Lane Assessment Fee
Monday N/A 12:00 AM —4:59 AM 5:00 AM - 11:59 PM
Tuesday N/A N/A 12:00 AM - 11:59 PM
Wednesday N/A N/A 12:00 AM - 11:59 PM
Thursday N/A N/A 12:00 AM - 11:59 PM
Friday N/A 9:00 PM —-11:59 PM 12:00 AM - 8:59 PM
Saturday 5:00 AM - 8:59PM | 12:00 AM —-4:59 AM N/A
9:00 PM —-11:59 PM
Sunday 5:00 AM - 8:59PM | 12:00 AM —-4:59 AM N/A
9:00 PM - 11:59 PM

The above times are approved for the traffic control conditions listed. The Area Engineer may
approve other closure times if traffic counts warrant. The Area Engineer may reduce the above
times for special events. All weekend closures will require the approval of the Area Engineer.

Law enforcement assistance will be required for this project and is expected to be required for
major traffic control changes and lane closures. Coordinate with local law enforcement and
arrange for law enforcement as directed or agreed by the Engineer. Before payment will be
made, complete the “Daily Report on Law Enforcement Force Account Work™ (Form 318),
provided by the Department, and submit daily invoices that agree with this form for any day
during the month in which approved services were provided.

Provide full-time, off-duty, uniformed, certified peace officers, as part of traffic control
operations. The peace officers must be able to show proof of certification by the Texas
Commission on Law Enforcement Officers Standards. The cost of the officers is paid for on a
force account basis.

A minimum of 7 days in advance of any total closure, notify the Houston District Public
Information Office of which roadways, ramps, intersections, or lanes will be closed, the dates
they will remain closed, and when they will be opened again to traffic.

A minimum of 7 days in advance of any total closure, place a portable changeable message
(PCM) sign at the location of each total closure which informs the traveling public of the details
of the closure. Alternately, if the Traffic Control Plan provides a positive barrier at the location,
a non-trailer mounted static message board sign behind the positive barrier may be used in place
ofa PCM.

During construction, remove, cover, adjust, or replace overhead sign panels to correspond with
each current traffic control phase. The desirable size of letters for freeways is 10 in., the
minimum is 8 in. This work is subsidiary to Item 502.
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The Contractor Force Account “Safety Contingency” that has been established for this project is
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic
Control Plan, that could not be foreseen in the project planning and design stage. These
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible
Person based on weekly or more frequent traffic management reviews on the project. The
Engineer may choose to use existing bid items if it does not slow the implementation of
enhancement.

Item 512: Portable Traffic Barrier

Transport Standard Height Portable Traffic Barriers (including J-J Hook and Safety Shape) used
for traffic handling from the Department’s stockpile located on the south side of IH 610 at Cedar
Crest Blvd. (located across IH 610 from Long Drive).

After completing the project, return Standard Height Portable Traffic Barriers (including J-J
Hook and Single Slope) used for traffic handling, to the Department’s stockpile located on the
south side of at IH 610 at Cedar Crest Blvd. (located across IH 610 from Long Drive). After
completing the project, return the associated Single Slope barrier connecting hardware to the area
office or as directed.

After completing the project, Standard Height Safety Shape Portable Traffic Barriers used for
traffic handling and the associated connecting hardware will become the property of the
Contractor.

If placing the portable traffic barrier on pre-stressed concrete box beams with exposed
reinforcing steel, protect the reinforcing steel by supporting the portable traffic barrier on 4 in. by
4 in. timbers. Place the timbers transversely and space them on 4 ft. centers. The cost of the
labor and materials to perform this work are subsidiary to the Item, “Portable Traffic Barrier.”

Item 514: Permanent Concrete Traffic Barrier

Add a 3/4-in. longitudinal chamfer to the Single Slope Concrete Barrier (SSCB) railing. Provide
a continuous chamfer typically located 6 in. above the final grade. The cost of this is subsidiary
to the Item, “Permanent Concrete Traffic Barrier.”

Item 636: Signs

The locations of sign panels on overhead structures are approximate. Verify in the field before
installing.

For design details not shown on the plans, provide signs and arrows conforming to the latest
“Standard Highway Sign Designs for Texas” manual.
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Item 644: Small Roadside Sign Assemblies

Sign locations shown on the plans are approximate. Before placing them, obtain approval of and
then stake the exact locations for these signs.

Use the Texas Universal Triangular Slip Base with the concrete foundation for small ground
mounted signs, unless otherwise shown in the plans.

When design details are not shown on the plans, provide signs and arrows conforming to the
latest ““Standard Highway Sign Designs for Texas” manual.

Assume ownership of the removed existing signposts. Store removed sign panels at the
Contractor’s field office, to be picked up by the maintenance office. This work is subsidiary to
this item.

Locations of the relocated signs are approximate. Before placing them, obtain approval of and
then stake the exact locations for these signs.

Replace existing signs that become damaged during relocation at no expense to the Department.
Item 650: Overhead Sign Supports
Stencil the structure numbers on the new structures for permanent identification.

If sign panels mounted on an overhead sign support face the same direction of traffic, keep the
bottoms of the sign panels in the same horizontal plane, unless otherwise shown in the plans.

There is no additional reimbursement for blocking or shims for fits of alignment.

Use the existing panel supports if removing existing guide signs and if placing new panels of
different sizes at the same location. Extend the supports, if needed. If the supports extend over
the top of the panel, cut off the supports at the top of the panel or the top of the truss, whichever
is higher.

Before fabricating, field check the sign structure elevations, details, and dimensions shown on
the plans.

If sign lighting and walkways are not used, trim the sign support brackets flush with the bottoms
of the signs.

Assume ownership of the removed existing signposts. Store removed sign panels at the
Contractor’s field office, to be picked up by the maintenance office. This work is subsidiary to
this item.
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Item 668: Prefabricated Pavement Markings
Item 6038: Multipolymer Pavement Markings (MPM)

Use Type III glass beads for thermoplastic and multipolymer pavement markings.

Use a 0.100 in. (100 mil) thickness for thermoplastic pavement markings, measured to the top of
the thermoplastic, not including the exposed glass beads.

Use a 0.022 in. (22 mil) thickness for multipolymer pavement markings, measured to the top of
the multipolymer, not including the exposed glass beads.

Purchase the traffic paint from the open market.

If the Type II markings become dirty and require cleaning by washing, brushing, compressed air,
or other approved methods before applying the Type I thermoplastic markings, this additional
cleaning is subsidiary to the Item, “Reflectorized Pavement Markings.”

Establish the alignment and layout for work zone striping and permanent striping.
Stripe all roadways before opening them to traffic.

Place pavement markings under these items in accordance with details shown on the plans, the
latest “Texas Manual on Uniform Traffic Control Devices,” or as directed.

When design details are not shown on the plans, provide pavement markings for arrows, words,
and symbols conforming to the latest “Standard Highway Sign Designs for Texas” manual.

Item 672: Raised Pavement Markers

If other operations are complete on the project and if the curing time period is not yet elapsed,
the contract time will be suspended until the curing is done.

Before placing the raised pavement markers on concrete pavement, blast clean the surface using
an abrasive-blasting medium. This work is subsidiary to the Item, “Raised Pavement Markers.”

Provide epoxy adhesive that is machine-mixed or nozzle-mixed and dispensed. Equip the
machine or nozzle with a mechanism to ensure positive mix measurement control.

Item 677: Eliminating Existing Pavement Markings and Markers

Remove existing pavement markings on concrete or asphalt surfaces by flail milling or as
directed.
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Item 678: Pavement Surface Preparation for Markings

Do not blast clean asphalt concrete pavement. Clean asphalt concrete pavement as required
under the applicable specifications or as directed.

On new concrete pavement or on existing concrete pavement when placing a new stripe on a new
location, remove the curing compounds and contamination from the pavement surface by flail
milling or as directed. In addition, air-blast the surface with compressed air just before placing
the new stripe.

On existing concrete pavement when placing a new stripe on an existing location, after removing
the existing stripe under the Item, “Eliminating Existing Pavement Markings and Markers,” air-
blast the surface with compressed air just before placing the new stripe.

Do not clean concrete pavement by grinding.

Item 738: Cleaning and Sweeping Highways

Sweep the roadway within the project limits according to the following chart for the duration of
the project or as directed. This work is paid for under their respective bid items.

Cleaning and Sweeping Highways
16 cycles (once a week)

Item 6185: Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA)

A shadow vehicle with Truck Mounted Attenuators (TMASs) or Trailer Attenuators (TAs) is
required as shown on the appropriate Traffic Control Plan (TCP) sheets. TMAs/TAs must meet
the requirements of the Compliant Work Zone Traffic Control Device List.

Level 3 Compliant TMAs/TAs are required for this project.

A total of one (1) shadow vehicle with a TMA/TA is required for the work with the exception of
Pavement Marking Operations. The Contractor is responsible for determining if one or more of
these operations will be ongoing at the same time to determine the total number of TMAs/TAs
needed on the project.

A total of three (3) shadow vehicles with a TMA/TA are required for Pavement Marking

Operations. The Contractor is responsible for determining if one or more of these operations will
be ongoing at the same time to determine the total number of TMAs/TAs needed on the project.
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CONTROL : 0110-04-209

PROJECT : C 110-4-209
HIGHWAY : TIH 45
COUNTY : MONTGOMERY

TEXAS DEPARTMENT OF TRANSPORTATION

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT
ARE IDENTIFIED AS FOLLOWS:

STANDARD SPECIFICATIONS: ADOPTED BY THE TEXAS DEPARTMENT OF

———————————————————————— TRANSPORTATION NOVEMBER 1, 2014.
STANDARD SPECIFICATIONS ARE INCORPORATED
INTO THE CONTRACT BY REFERENCE.

ITEMS 1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS

ITEM 104 REMOVING CONCRETE

ITEM 360 CONCRETE PAVEMENT (421) (422) (438) (440) (529) (585)

ITEM 361 REPAIR OF CONCRETE PAVEMENT (360) (421) (440)

ITEM 416 DRILLED SHAFT FOUNDATIONS (405) (420) (421) (423) (440) (448)

ITEM 500 MOBILIZATION

ITEM 502 BARRICADES, SIGNS, AND TRAFFIC HANDLING

ITEM 506 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL
CONTROLS <506>

ITEM 512 PORTABLE TRAFFIC BARRIER (420) (421) (424) (440) (442)

ITEM 514 PERMANENT CONCRETE TRAFFIC BARRIER (400) (416) (420) (421)
(424) (440) (442) (448)

ITEM 636 SIGNS (643)

ITEM 644 SMALL ROADSIDE SIGN ASSEMBLIES (421) (440) (441) (442) (445)
(636) (643) (656)

ITEM 650 OVERHEAD SIGN SUPPORTS (416) (420) (421) (441) (442) (445)
(449) (618) (636) (654)

ITEM 668 PREFABRICATED PAVEMENT MARKINGS (678)

ITEM 672 RAISED PAVEMENT MARKERS (677) (678)

ITEM 677 ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS

ITEM 678 PAVEMENT SURFACE PREPARATION FOR MARKINGS (677)

ITEM 738 CLEANING AND SWEEPING HIGHWAYS

SPECIAL PROVISIONS: SPECIAL PROVISIONS WILL GOVERN AND TAKE
—————————————————— PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED
HEREON WHEREVER IN CONFLICT THEREWITH.

SPECIAL LABOR PROVISIONS FOR STATE PROJECTS (000---008)
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WAGE RATES
SPECIAL PROVISION "NONDISCRIMINATION" (000---002)
SPECIAL PROVISION "SMALL BUSINESS ENTERPRISE IN STATE FUNDED PROJECTS

" (000---009)
SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"
(000--1019)

SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1243)
SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"
(000---659)

SPECIAL PROVISIONS TO ITEM 2 (002---013) (002---014) (002---015)

SPECIAL PROVISIONS TO ITEM 3 (003---011) (003---013)

SPECIAL PROVISIONS TO ITEM 5 (005---002) (005---003)

SPECIAL PROVISIONS TO ITEM 6 (006---001) (006---012)

SPECIAL PROVISIONS TO ITEM 7 (007---004) (007---008) (007---010)
(007---011) (007---013)

SPECIAL PROVISIONS TO ITEM 8 (008---030) (008---033) (008---045)
(008---054)

SPECIAL PROVISIONS TO ITEM 9 (009---010) (009---016)

SPECIAL PROVISION TO ITEM 360 (360---001)

SPECIAL PROVISION TO ITEM 420 (420---001)

SPECIAL PROVISION TO ITEM 421 (421---012)

SPECIAL PROVISION TO ITEM 423  (423---005)

SPECIAL PROVISION TO ITEM 440 (440---005)

SPECIAL PROVISION TO ITEM 441 (441---004)

SPECIAL PROVISION TO ITEM 442  (442---001)

SPECIAL PROVISION TO ITEM 448 (448---001)

SPECIAL PROVISION TO ITEM 449 (449---002)

SPECIAL PROVISION TO ITEM 502 (502---008)

SPECIAL PROVISION TO ITEM 506 (506---002)

SPECIAL PROVISION TO ITEM 636 (636---001)

SPECIAL PROVISION TO ITEM 643 (643---001)

SPECIAL PROVISION TO ITEM 650 (650---001)

SPECIAL PROVISION TO ITEM 654 (654---001)

SPECIAL PROVISION TO ITEM 656 (656---001)
SPECIAL PROVISION TO SPECIAL SPECIFICATION ITEM 6185 (6185--002)

SPECIAL SPECIFICATIONS:

ITEM 6001 PORTABLE CHANGEABLE MESSAGE SIGN
ITEM 6038 MULTI-POLYMER PAVEMENT MARKINGS (MPM) (677)<678>
ITEM 6185 TRUCK MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)

GENERAL: THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH

——————— PAYMENT IS TO BE MADE. THESE, TOGETHER WITH SUCH OTHER
PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE-
LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL
PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-
CATIONS FOR THIS PROJECT.
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Control 0110-04-209
Project C 110-4-209
Highway |IH 45

County MONTGOMERY

SMALL BUSINESS ENTERPRISE REQUIREMENTS

The following goal for small business enterprises is established:

SBE
0.0%



CHILD SUPPORT STATEMENT

Under Section 231.006, Family Code, the vendor or applicant certifiesthat the
individual or business entity named in this contract, bid, or application isnot ineligible to
receive the specified grant, loan, or payment and acknowledges that this contract may be
terminated and payment may be withheld if this certification isinaccurate.
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CONFLICT OF INTEREST CERTIFICATION

Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into
contracts in which Department officers and employees have a financial interest.

By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with
the Department as a result of a financial interest as defined under Texas Government Code Section
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions
that could result in a conflict of interest with the Department.

The Contractor also certifies that none of the following individuals, nor any of their family members within
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as
defined under Texas Government Code Section 2261.252(b) in the Contractor:

B Any member of the Texas Transportation Commission; and
B The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support
Operations, Director of Procurement, and Director of Contract Services.

Violation of this certification may result in action by the Department.



E-VERIFY CERTIFICATION

Pursuant to Texas Transportation Code 8223.051, all TXDOT contracts for construction, maintenance, or
improvement of a highway must include a provision requiring Contractors and subcontractors to use the

U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing
the contract, the Contractor certifies that prior to the award of the Contract:

m the Contractor has registered with and will, to the extent permitted by law, utilize the United
States Department of Homeland Security’s E-Verify system during the term of the Contract to
determine the eligibility of all persons hired to perform duties within Texas during the term of
the agreement; and

m the Contractor will require that all subcontractors also register with and, to the extent
permitted by law, utilize the United States Department of Homeland Security’s E-Verify
system during the term of the subcontract to determine the eligibility of all persons hired to
perform duties within Texas during the term of the agreement.

Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and
Suspension for Ethical Violations by Entities Doing Business with the Department.”



Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a
governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable
to Texas Department of Transportation (TxDOT) for the duration of the contract,
2) on request of TxDOT, promptly provide any contracting information related to the contract that is in
the custody or possession of the entity, and
3) on completion of the contract, either:
A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the
custody or possession of the entity, or
B. preserve the contracting information related to the contract as provided by the records
retention requirements applicable to TxDOT
The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the
contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or
intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

e provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all
records, including electronic and payment records related to the contract, for the same period provided by the
records retention schedule applicable to TxDOT, and

e ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information
maintained by a governmental body or sent between a governmental body and a vendor, contractor,
potential vendor, or potential contractor:
1) information in a voucher or contract relating to the receipt or expenditure of public funds by a
governmental body;
2) solicitation or bid documents relating to a contract with a governmental body;
3) communications sent between a governmental body and a vendor, contractor, potential vendor, or
potential contractor during the solicitation, evaluation, or negotiation of a contract;
4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates
each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if
applicable, an explanation of why the vendor or contractor was selected; and
5) communications and other information sent between a governmental body and a vendor or contractor
related to the performance of a final contract with the governmental body or work performed on behalf
of the governmental body.
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CERTIFICATION TO NOT BOYCOTT ISRAEL

Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code
8808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract
that:

1) is with a Contractor that is not a sole proprietorship,
2) is with a Contractor with 10 or more full-time employees, and
3) has avalue of $100,000 or more.

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with,
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled
territory, but does not include an action made for ordinary business purposes.

Violation of this certification may result in action by the Department.



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES

Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a
written verification affirming that the Contractor does not boycott energy companies, as defined in
Government Code 8809.001, and will not boycott energy companies during the term of the contract. This
provision applies to a contract that:

1) is with a Contractor that is not a sole proprietorship,
2) is with a Contractor with 10 or more full-time employees, and
3) has avalue of $100,000 or more.

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not
boycott energy companies during the term of this contract. “Boycott” means taking any action that is
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond
applicable federal and state law; or (2) does business with a company described by (1).

Violation of this certification may result in action by the Department.



CERTIFICATION TO NOT DISCRIMINATE AGAINST
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS

Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a
written verification affirming that the Contractor:

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or
firearm trade association, as defined in Government Code §2274.001, and
2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.

This provision applies to a contract that:

1) is with a Contractor that is not a sole proprietorship,
2) is with a Contractor with 10 or more full-time employees, and
3) has avalue of $100,000 or more.

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or
firearm trade association as described and will not do so during the term of this contract. "Discriminate
against a firearm entity or firearm trade association" means, with respect to the entity or association, to:

(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business
relationship with the entity or association based solely on its status as a firearm entity or firearm trade
association; or (3) terminate an existing business relationship with the entity or association based solely on
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm
trade association” does not include: (1) the established policies of a merchant, retail seller, or platform that
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing
business relationship, or decision to terminate an existing business relationship to comply with federal,
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business
reason that is specific to the customer or potential customer and not based solely on an entity 's or
association’s status as a firearm entity or firearm trade association.

Violation of this certification may result in action by the Department.



PROHIBITION ON CERTAIN TELECOMMUNICATIONS
EQUIPMENT OR SERVICES

The Federal Register Notice issued the Final Rule and states that the amendment to 2 CFR
200.216 is effective on August 13,2020. The new 2 CFR 200.471 regulation provides clarity that
the telecommunications and video surveillance costs associated with 2 CFR 200.216 are
unallowable for services and equipment from these specific providers. OMB’s Federal Register
Notice includes the new 2 CFR 200.216 and 2 CFR 200.471 regulations.
https://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
agreements

Per the Federal Law referenced above, use of services, systems, or services or systems that
contain components produced by any of the following manufacturers is strictly prohibited for use
on this project. Therefore, for any telecommunications, CCTYV, or video surveillance
equipment, services or systems cannot be manufactured by, or have components manufactured

by:

*  Huawei Technologies Company,

*  ZTE Corporation (any subsidiary and affiliate of such entities),

*  Hyatera Communications Corporation,

*  Hangzhou Hikvision Digital Technology Company,

*  Dahua Technology Company (any subsidiary and affiliate of such entities).

Violation of this prohibition will require replacement of the equipment at the contractor’s
expense.
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Special Provision to Item 000 % ’

Texas

Special Labor Provisions for State Projects liz“'

1.

GENERAL

This is a “Public Works” Project, as provided under Government Code Title 10, Chapter 2258, “Prevailing
Wage Rates,” and is subject to the provisions of the Statute. No provisions in the Contract are intended to be
in conflict with the provisions of the Statute.

The Texas Transportation Commission has ascertained and indicated in the special provisions the regular
rate of per diem wages prevailing in each locality for each craft or type of worker. Apply the wage rates
contained in the specifications as minimum wage rates for the Contract.

MINIMUM WAGES, HOURS AND CONDITIONS OF EMPLOYMENT

All workers necessary for the satisfactory completion of the work are within the purview of the Contract.
Whenever and wherever practical, give local citizens preference in the selection of labor.

Do not require any worker to lodge, board or trade at a particular place, or with a particular person as a
condition of employment.

Do not charge or accept a fee of any from any person who obtains work on the project. Do not require any
person who obtains work on the project to pay any fee to any other person or agency obtaining employment
for the person on the project.

Do not charge for tools or equipment used in connection with the duties performed, except for loss or
damage of property. Do not charge for necessary camp water.

Do not charge for any transportation furnished to any person employed on the project.

The provisions apply where work is performed by piece work, station work, etc. The minimum wage paid will
be exclusive of equipment rental on any shipment which the worker or subcontractor may furnish in
connection with his work.

Take responsibility for carrying out the requirements of this specification and ensure that each subcontractor
working on the project complies with its provisions.

Any form of subterfuge, coercion or deduction designated to evade, reduce or discount the established
minimum wage scales will be considered a violation of the Contract.

The Fair Labor Standards Acts (FLSA) established one and one-half (1-1/2) pay for overtime in excess of
40 hours worked in 1 week. Do not consider time consumed by the worker in going to and returning from the
place of work as part of the hours of work. Do not require or permit any worker to work in excess of 40 hours
in 1 week, unless the worker receives compensation at a rate not less than 1-1/2 times the basic rate of pay
for all hours worked in excess of 40 hours in the workweek.

The general rates of per diem wages prevailing in this locality for each class and type of workers whose
services are considered necessary to fulfill the Contract are indicated in the special provisions, and these
rates govern as minimum wage rates on this Contract. A penalty of $60.00 per calendar day or portion of a
calendar day for each worker that is paid less than the stipulated general rates of per diem wages for any
work done under the Contract will be deducted. The Department, upon receipt of a complaint by a worker,
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will determine within 30 days whether good cause exists to believe that the Contractor or a subcontractor has
violated wage rate requirements and notify the parties involved of the findings. Make every effort to resolve
the alleged violation within 14 days after notification. The next alternative is submittal to binding arbitration in
accordance with the provisions of the Texas General Arbitration Act (Art. 224 et seq., Revised Statutes).

Notwithstanding any other provision of the Contract, covenant and agree that the Contractor and its
subcontractors will pay each of their employees and contract labor engaged in any way in work under the
Contract, a wage not less than what is generally known as the “federal minimum wage” as set out in 29
U.S.C. 206 as that Statute may be amended from time to time.

Pay any worker employed whose position is not listed in the Contract, a wage not less than the per diem
wage rate established in the Contract for a worker whose duties are most nearly comparable.

RECORD AND INSPECTIONS

Keep copies of weekly payrolls for review. Require subcontractors to keep copies of weekly payrolls for
review. Show the name, occupation, number of hours worked each day and per diem wage paid each worker
together with a complete record of all deductions made from such wages. Keep records for a period of

3 years from the date of completion of the Contract.

Where the piece-work method is used, indicate on the payroll for each person involved:
m  Quantity of piece work performed.

W Price paid per piece-work unit.

m Total hours employed.

The Engineer may require the Contractor to file an affidavit for each payroll certifying that payroll is a true
and accurate report of the full wages due and paid to each person employed.

Post or make available to employees the prevailing wage rates from the Contract. Require subcontractors to
post or make available to employees the prevailing wage rates from the Contract.
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The wage rates listed herein are those predetermined by the Secretary of Labor and State Statue and listed in the United States Department of Labor's (USDOL) General Decisions dated 01-05-2024 and are
the minimum wages to be paid accordingly for each specified classification. To determine the applicable wage rate zone, a list entitled "TEXAS COUNTIES IDENTIFIED BY WAGE RATE ZONES" is provided
in the contract. Any wage rate that is not listed herein and not in the USDOL's general decision, must be requested by the contractor through the completion of an Additional Classification and Wage Rate

Request and be submitted for approval. IMPORTANT NOTICE FOR STATE PROJECTS: only the controlling wage rate zone applies to the contract. Effective 01-05-2024.

ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE
CLASS. # CLASSIFICATION DESCRIPTION TX02 TX03 TX04 TX05 TX06 TX07 TX08 TX24 TX25 TX27 TX28 TX29 TX30 TX37 TX38 TX42
*TX 2) | *(Tx: 3) | *(TX: 4) | *(TX )| “(TX )| *(TX: 7) | *(TX ) | *(TX ) [*(TX )| <(Tx 7) | *(TX )| *(TX )| *(TX20240030) | *(TX20240037) | *(TX20240038) | *(TX20240042)
1428 |Agricultural Tractor Operator $12.69 $12.35 $11.75
1300 |Asphalt Distributor Operator $14.87 $13.48 $13.88 $15.72 $15.58 $15.55 $15.72 $13.28 $15.32 $15.62 $14.36 $14.25 $14.03 $13.75 $14.06 $14.40
1303 |Asphalt Paving Machine Operator $13.40 $12.25 $12.35 $13.87 $14.05 $14.36 $14.20 $13.26 $13.99 $14.68 $12.92 $13.44 $12.53 $14.00 $14.32 $12.99
1106 |Asphalt Raker $12.28 $10.61 $12.02 $14.21 $11.65 $12.12 $11.64 $11.44 $12.69 $12.05 $11.34 $11.67 $11.40 $12.59 $12.36 $11.78
1112 |Batching Plant Operator, Asphalt
1115 |Batching Plant Operator, Concrete
1214 |Blaster
1615 |Boom Truck Operator $18.36
1444 |Boring Machine Operator
1305 |Broom or Sweeper Operator $11.21 $10.33 $10.08 $11.99 $11.04 $11.62 $11.74 $11.41 $10.30 $10.23 $10.60 $12.68 $11.05
1144 |Communications Cable Installer
Toncrete FInisher, Paving and
1124 |Structures $13.55 $12.46 $13.16 $12.85 $12.64 $12.56 $12.77 $12.44 $14.12 $13.04 $13.38 $12.64 $12.80 $12.79 $12.98 $13.32
Concrete Pavement Fisning
1318 |Machine Operator $16.05 $15.48 $16.05 $19.31 $13.07
Concrete Paving, curing, rloat,
1315 |Texturing Machine Operator $16.34 $11.71
1333 |Concrete Saw Operator $14.67 $14.48 $17.33 $13.99
1399 |Concrete/Gunite Pump Operator
TT: ;
1344 |orless $18.22 $18.36 $18.12 $18.04 $20.21 $18.63 $13.86
Crane Operator, Hydraulic Over
1345 |80 Tons
Crane Operator, Lattice Boom 80
1342 |Tons or Less $16.82 $14.39 $13.85 $17.27 $15.87 $17.27 $14.67 $16.42 $14.97 $13.87
Crane Operator, Lattice Boom Over
1343 |80 Tons $20.52 $19.38 $20.52 $17.49 $25.13 $15.80
1306 |Crawler Tractor Operator $13.96 $16.63 $13.62 $14.26 $15.67 $14.07 $13.15 $13.38 $14.60 $13.68 $13.50
1351 |Crusher or Screen Plant Operator
1446 |Directional Drilling Locator $11.67
1445 |Directional Drilling Operator $20.32 $17.24
1139 |Electrician $20.96 $19.87 $19.80 $26.35 $20.27 $19.80 $20.92 $27.11 $19.87
Excavator Operator, 50,000
1347 |pounds or less $13.46 $12.56 $13.67 $17.19 $12.88 $14.38 $13.49 $17.19 $13.88 $14.09 $12.71 $14.42
Excavator Operator, Over 50,000
1348 |pounds $15.23 $13.52 $17.04 $17.71 $16.99 $18.80 $16.22 $14.53 $13.52
1150 |Flagger $9.30 $9.10 $8.50 $10.28 $8.81 $9.45 $8.70 $10.06 $9.71 $9.03 $8.81 $9.08 $9.90 $10.33 $8.10
1151 |Form Builder/Setter, Structures $13.52 $12.30 $13.38 $12.91 $12.71 $12.87 $12.38 $12.26 $13.84 $12.98 $13.07 $13.61 $12.82 $14.73 $12.23 $12.25
1160 |Form Setter, Paving & Curb $12.36 $12.16 $13.93 $11.83 $10.71 $12.94 $13.16 $12.54 $11.33 $10.69 $13.33 $12.34 $13.93
Foundation Dl Operator, Crawler
1360 |Mounted $17.99 $17.99 $17.43
Foundation Drill Operator,
1363 |Truck Mounted $16.86 $22.05 $21.51 $16.93 $21.07 $20.20 $20.76 $17.54 $21.39 $15.89 $22.05
Front End Loader Operator,
1369 |3 CY orLess $12.28 $13.49 $13.40 $13.85 $13.04 $13.15 $13.29 $13.69 $12.64 $12.89 $13.51 $13.32 $12.17
Front End Loader Operator,
1372 |Over3CY $12.77 $13.69 $12.33 $14.96 $13.21 $12.86 $13.57 $14.72 $13.75 $12.32 $13.19 $13.17 $13.02
1329 |Joint Sealer
1172 |Laborer, Common $10.30 $9.86 $10.08 $10.51 $10.71 $10.50 $10.24 $10.58 $10.72 $10.45 $10.30 $10.25 $10.03 $10.54 $11.02 $10.15
1175 |Laborer, Utility $11.80 $11.53 $12.70 $12.17 $11.81 $12.27 $12.11 $11.33 $12.32 $11.80 $11.53 $11.23 $11.50 $11.95 $11.73 $12.37
1346 |Loader/Backhoe Operator $14.18 $12.77 $12.97 $15.68 $14.12 $15.18 $13.58 $12.87 $13.21 $14.13 $14.29 $12.90
1187 |Mechanic $20.14 $15.47 $17.47 $17.74 $17.00 $17.10 $17.68 $18.94 $18.58 $17.00 $16.61 $18.46 $16.96 $17.47




ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE ZONE
CLASS. # CLASSIFICATION DESCRIPTION TX02 TX03 TX04 TX05 TX06 TX07 TX08 TX24 TX25 TX27 TX28 TX29 TX30 TX37 TX38 TX42
*TX: 2) | *Tx 3) | *Tx 4) | *(TX )| *(TX )| *(TX: 7) | *(TX: )| *(TX: ) [*(Tx )| *(Tx 7) | *(TX )| *(TX )| *(TX20240030) | *(TX20240037) | *(TX20240038) | *(TX20240042)
1380 |Milling Machine Operator $15.54 $14.64 $12.22 $14.29 $14.18 $14.32 $14.35 $12.86 $14.75 $13.53 $12.80
Motor Grader Operator,
1390 |Fine Grade $17.49 $16.52 $16.88 $17.12 $18.37 $18.51 $16.69 $16.13 $17.19 $18.35 $17.07 $17.74 $17.47 $17.08 $15.69 $20.01
1393 |Motor Grader Operator, Rough $16.15 $14.62 $15.83 $16.20 $17.07 $14.63 $18.50 $16.02 $16.44 $15.12 $16.85 $14.47 $17.39 $14.23 $15.53
1413 |Off Road Hauler $10.08 $12.26 $11.88 $12.25 $12.23 $13.00 $14.60
1196 |Painter, Structures $21.29 $18.34 $21.29 $18.62
Pavement Markimng Machime
1396 |Operator $16.42 $13.10 $13.55 $19.17 $12.01 $13.63 $14.60 $13.17 $16.65 $10.54 $11.18 $13.10
1443 |Percussion or Rotary Drill Operator
1202 |Piledriver $14.95
1205 |Pipelayer $11.87 $14.64 $13.17 $11.17 $12.79 $11.37 $13.24 $12.66 $13.24 $11.17 $11.67 $12.12 $14.64
1384 |Reclaimer/Pulverizer Operator $12.85 $11.90 $12.88 $11.01 $10.46
1500 |Reinforcing Steel Worker $13.50 $14.07 $17.53 $16.17 $14.00 $16.18 $12.74 $15.83 $17.10 $15.15 $17.72
1402 |Roller Operator, Asphalt $10.95 $11.96 $13.29 $12.78 $11.61 $13.08 $12.36 $11.68 $11.71 $11.95 $11.50
1405 [Roller Operator, Other $10.36 $10.44 $11.82 $10.50 $11.64 $11.51 $10.59 $10.30 $12.04 $12.85 $11.57 $10.66
1411 |Scraper Operator $10.61 $11.07 $10.85 $12.88 $12.27 $11.12 $12.96 $11.88 $12.43 $11.22 $13.95 $13.47 $10.89
1417 |Self-Propelled Hammer Operator
1194 |Servicer $13.98 $12.34 $14.11 $14.74 $14.51 $15.56 $13.44 $14.58 $14.31 $13.83 $12.43 $13.72 $13.97 $14.11
1513 |Sign Erector
Slurry Seal or Micro-surfacing
1708 |Machine Operator
1341 |Small Slipform Machine Operator $15.96
1515 |Spreader Box Operator $12.60 $13.12 $14.71 $14.04 $14.73 $13.84 $13.68 $13.45 $11.83 $13.58 $14.05
1705 |Structural Steel Welder $12.85
1509 |Structural Steel Worker $19.29 $14.39
1339 |Subgrade Trimmer
1143 |Telecommunication Technician
1145 |Traffic Signal/Light Pole Worker $16.00
Trenching Macnine Operator,
1440 |Heavy $18.48
Trenching Macnine Operator,
1437 |Light
1609 |Truck Driver Lowboy-Float $14.46 $13.63 $13.41 $15.00 $15.93 $15.66 $16.24 $16.39 $14.30 $16.62 $15.63 $14.28 $16.03 $13.41
1612 |Truck Driver Transit-Mix $14.14 $14.14
1600 |Truck Driver, Single Axle $12.74 $10.82 $10.75 $13.04 $11.61 $11.79 $13.53 $13.16 $12.31 $13.40 $10.30 $11.61 $11.97 $11.46 $10.75
TTUCK Driver, Sigle or 1andem AXIe
1606 |Dump Truck $11.33 $14.53 $11.95 $12.95 $11.68 $14.06 $12.62 $11.45 $12.28 $13.08 $11.68 $11.48 $11.10
TTUCK Driver, Tandem AXIE Tractor
1607 |withSemi Trailer $12.49 $12.12 $12.50 $13.42 $12.81 $13.16 $12.86 $16.22 $12.50 $13.80 $12.27 $12.50
TUnnelng Machime Operator,
1441 |Heavy
1442 |Tunneling Machine Operator, Light
1706 |Welder $14.02 $14.86 $15.97 $13.74 $14.84 $13.78
1520 |Work Zone Barricade Servicer $10.30 $12.88 $11.46 $11.70 $11.57 $11.85 $10.77 $11.68 $12.20 $11.22 $11.51 $12.96 $10.54 $11.67 $11.76
Notes:

*Represents the USDOL wage decision.

Any worker employed on this project shall be paid at the rate of one and one half (1-1/2) times the regular rate for every hour worked in excess of forty (40) hours per week.

For reference, the titles and descriptions for the classifications listed here are detailed further in the AGC of Texas’ Standard Job Classifications and Descriptions for Highway, Heavy, Utilities, and Industrial Construction in
Texas posted on the AGC's Web site for any contractor.




TEXAS COUNTIES IDENTIFIED BY

WAGE RATE ZONES: 2, 3, 4,5, 6,7, 8, 24, 25, 27, 28, 29, 30, 37, 38, 42

County Name Zone County Name Zone County Name Zone County Name Zone
Anderson 28|Donley 37|Karnes 27|Reagan 37
Andrews 37|Duval 30|Kaufman 25|Real 37
Angelina 28|Eastland 37|Kendall 7 |Red River 28
Aransas 29(Ector 2 [Kenedy 30|Reeves 8
Archer 25|Edwards 8 [Kent 37|Refugio 27
Armstrong 2 |El Paso 24(Kerr 27|Roberts 37
Atascosa 7 |[Ellis 25(Kimble 37|Robertson 7
Austin 38(Erath 28(King 37 [Rockwall 25
Bailey 37|Falls 28|Kinney 8 |Runnels 37
Bandera 7 |Fannin 28|Kleberg 27|Rusk 4
Bastrop 7 |Fayette 27|Knox 37|Sabine 28
Baylor 37(Fisher 37|Lamar 28[San Augustine 28
Bee 27|Floyd 37|Lamb 37|San Jacinto 38
Bell 7 |Foard 37|Lampasas 7 [San Patricio 29
Bexar 7 |Fort Bend 38|LasSalle 30(San Saba 37
Blanco 27|Franklin 28|Lavaca 27|Schleicher 37
Borden 37|Freestone 28|Lee 27|Scurry 37
Bosque 28|Frio 27|Leon 28|Shackelford 37
Bowie 4 |Gaines 37|Liberty 38|Shelby 28
Brazoria 38|Galveston 38|Limestone 28|Sherman 37
Brazos 7 |Garza 37|Lipscomb 37|Smith 4
Brewster 8 |Gillespie 27|Live Oak 27|Somervell 28
Briscoe 37|Glasscock 37|Llano 27 [Starr 30
Brooks 30(Goliad 29(Loving 37|Stephens 37
Brown 37|Gonzales 27 |Lubbock 2 |Sterling 37
Burleson 7 (Gray 37|Lynn 37[Stonewall 37
Burnet 27|Grayson 25|Madison 28|Sutton 8
Caldwell 7 |Gregg 4 |Marion 28|Swisher 37
Calhoun 29(Grimes 28|Martin 37|Tarrant 25
Callahan 25(Guadalupe 7 [Mason 27 (Taylor 2
Cameron 3 |Hale 37|Matagorda 27|Terrell 8
Camp 28(Hall 37|Maverick 30(Terry 37
Carson 2 |Hamilton 28(MccCulloch 37|Throckmorton 37
Cass 28|Hansford 37|McLennan 7 |Titus 28
Castro 37(Hardeman 37[McMullen 30(Tom Green 2
Chambers 38|Hardin 38|Medina 7 |Travis 7
Cherokee 28|Harris 38|Menard 37| Trinity 28
Childress 37[Harrison 42(Midland 2 [Tyler 28
Clay 25|Hartley 37|Milam 28|Upshur 4
Cochran 37[Haskell 37| Mills 37|Upton 37
Coke 37|Hays 7 |Mitchell 37|Uvalde 30
Coleman 37 [Hemphill 37|Montague 37|Val Verde 8
Collin 25|Henderson 28|Montgomery 38|Van Zandt 28
Collingsworth 37(Hidalgo 3 |Moore 37|Victoria 6
Colorado 27 [Hill 28(Morris 28(Walker 28
Comal 7 [Hockley 37|Motley 37|Waller 38
Comanche 37|Hood 28|Nacogdoches 28|Ward 37
Concho 37 (Hopkins 28[Navarro 28(Washington 28
Cooke 37[Houston 28[Newton 28(Webb 3
Coryell 7 |Howard 37|Nolan 37|Wharton 27
Cottle 37[Hudspeth 8 [Nueces 29(Wheeler 37
Crane 37|Hunt 25]0Ochiltree 37|Wichita 5
Crockett 8 [Hutchinson 37|Oldham 37 |Wilbarger 37
Croshy 2 |lrion 2 |Orange 38| Willacy 30
Culberson 8 [Jack 28|Palo Pinto 28[Williamson 7
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Special Provision to Item 000 % ’

Texas

Nondiscrimination liz“'

DESCRIPTION

All recipients of federal financial assistance are required to comply with various nondiscrimination laws
including Title VI of the Civil Rights Act of 1964, as amended, (Title V). Title VI forbids discrimination against
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal
funds.

Texas Department of Transportation, as a recipient of Federal financial assistance, and under Title VI and
related statutes, ensures that no person shall on the grounds of race, religion (where the primary objective of
the financial assistance is to provide employment per 42 U.S.C. § 2000d-3), color, national origin, sex, age or
disability be excluded from participation in, be denied the benefits of, or otherwise be subjected to
discrimination under any Department programs or activities.

DEFINITION OF TERMS

Where the term “contractor” appears in the following six nondiscrimination clauses, the term “contractor” is
understood to include all parties to contracts or agreements with the Texas Department of Transportation.

3.1.

3.2.

3.3.

34.

NONDISCRIMINATION PROVISIONS

During the performance of this contract, the contractor agrees as follows:

Compliance with Regulations. The Contractor shall comply with the Regulations relative to
nondiscrimination in Federally-assisted programs of the Department of Transportation (hereinafter, “DOT”)
Title 49, Code of Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter
referred to as the Regulations), which are herein incorporated by reference and made a part of this contract.

Nondiscrimination. The contractor, with regard to the work performed by it during the contract, shall not
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors,
including procurements of materials and leases of equipment. The contractor shall not participate either
directly or indirectly in the discrimination prohibited by section 21.5 of the Regulations, including employment
practices when the contract covers a program set forth in Appendix B of the Regulations.

Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations
either by competitive bidding or negotiation made by the contractor for work to be performed under a
subcontract, including procurements of materials or leases of equipment, each potential subcontractor or
supplier shall be notified by the contractor of the contractor's obligations under this contract and the
Regulations relative to nondiscrimination on the grounds of race, color, or national origin.

Information and Reports: The contractor shall provide all information and reports required by the
Regulations or directives issued pursuant thereto, and shall permit access to its books, records, accounts,
other sources of information, and its facilities as may be determined by the Recipient or the Texas
Department of Transportation to be pertinent to ascertain compliance with such Regulations, orders and
instructions. Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish this information the contractor shall so certify to the Recipient, or the Texas
Department of Transportation as appropriate, and shall set forth what efforts it has made to obtain the
information.
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3.5.

3.6.

000-002

Sanctions for Noncompliance. In the event of the contractor's noncompliance with the nondiscrimination
provisions of this contract, the Recipient shall impose such contract sanctions as it or the Texas Department
of Transportation may determine to be appropriate, including, but not limited to:

m withholding of payments to the contractor under the contract until the contractor complies, and/or
m cancellation, termination or suspension of the contract, in whole or in part.

Incorporation of Provisions. The contractor shall include the provisions of paragraphs (1) through (6) in
every subcontract, including procurements of materials and leases of equipment, unless exempt by the
Regulations, or directives issued pursuant thereto. The contractor shall take such action with respect to any
subcontract or procurement as the Recipient or the Texas Department of Transportation may direct as a
means of enforcing such provisions including sanctions for non-compliance: Provided, however, that, in the
event a contractor becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a
result of such direction, the contractor may request the Recipient to enter into such litigation to protect the
interests of the Recipient, and, in addition, the contractor may request the United States to enter into such
litigation to protect the interests of the United States.
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Special Provision to Item 000 % ’

Texas

Small Business Enterprise in State Funded Projects lfz“'

1.

DESCRIPTION

The purpose of this Special Provision is to carry out the Texas Department of Transportation’s policy of
ensuring that Small Business Enterprise (SBE) has an opportunity to participate in the performance of
contracts. If the SBE goal is greater than zero, Article A of this Special Provision shall apply to this Contract;
otherwise, Article B of this Special Provision applies. The percentage goal for SBE participation in the work to
be performed under this contract will be shown in the proposal.

21.

2.1.1.

2111,

21.1.2.

2113

2.1.2.

21.21.

21.2.2.

DEFINITIONS

Small Business Enterprise (SBE) is a firm (including affiliates) certified by the Department whose annual
gross receipts do not exceed the U.S. Small Business Administration’s size standards for 4 consecutive
years. Firms certified as Historically Underutilized Businesses (HUBs) by the Texas Comptroller of Public
Accounts and as Disadvantaged Business Enterprises (DBEs) by the Texas Uniform Certification Program
automatically qualify as SBEs.

Article A - SBE Goal is Greater than Zero.

Policy. The Department is committed to providing contracting opportunities for small businesses. In this
regard, it is the Department’s policy to develop and maintain a program in order to facilitate contracting
opportunities for small businesses. Consequently, the requirements of the Department’s Small Business
Enterprise Program apply to this contract as follows:

The Contractor shall make a good faith effort to meet the SBE goal for this contract.

The Contractor and any Subcontractors shall not discriminate on the basis of race, color, national origin, age,
disability or sex in the award and performance of this contract. These nondiscrimination requirements shall
be incorporated into any subcontract and purchase order.

After a conditional award is made to the low bidder, the Department will determine the adequacy of a
Contractor’s efforts to meet the contract goal, as is outlined under Section 2, “Contractor’'s Responsibilities.”
If the requirements of Section 2 are met, the contract will be forwarded to the Contractor for execution.

The Contractor’s performance, during the construction period of the contract in meeting the SBE goal, will be
monitored by the Department.

Contractor's Responsibilities. These requirements must be satisfied by the Contractor. A SBE Contractor
may satisfy the SBE requirements by performing at least 25% of the contract work with its own organization
as defined elsewhere in the contract.

The Contractor shall submit a completed SBE Commitment Agreement Form for each SBE they intend to
use to satisfy the SBE goal so as to arrive in the Department’s Office of Civil Rights (OCR) in Austin, Texas
not later than 5:00 p.m. on the 10th business day, excluding national holidays, after the conditional award of
the contract. When requested, additional time, not to exceed 7 business days, excluding national holidays,
may be granted based on documentation submitted by the Contractor.

A Contractor who cannot meet the contract goal, in whole or in part, shall document the good faith efforts
taken to meet the SBE goal. The Department will consider as good faith efforts all documented explanations
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21221,

21222.

21223.

21224,

2.1.2.25.

2.1.2.286.

2123

2124,

2.1.25.

2.1.26.

21.217.

2.13.

2.1.31.

21.3.2.

2.1.33.

2.1.34.

2.1.35.

214.

000-009

that are submitted and that describe a Contractor’s failure to meet a SBE goal or obtain SBE participation,
including:

Advertising in general circulation, trade association, and/or minority/women focus media concerning
subcontracting opportunities,

Dividing the contract work into reasonable portions in accordance with standard industry practices,
Documenting reasons for rejection or meeting with the rejected SBE to discuss the rejection,

Providing qualified SBEs with adequate information about bonding, insurance, plans, specifications, scope of
work, and the requirements of the contract,

Negotiating in good faith with qualified SBEs, not rejecting qualified SBEs who are also the lowest responsive
bidder, and;

Using the services of available minorities and women, community organizations, contractor groups, local,
state and federal business assistance offices, and other organizations that provide support services to SBEs.

The good faith effort documentation is due at the time and place specified in Subarticle 2.(a). of this Special
Provision. The Director of the DBE & SBE Programs Section will evaluate the Contractor's documentation. If
it is determined that the Contractor has failed to meet the good faith effort requirements, the Contractor will
be given an opportunity for reconsideration by the Department.

Should the bidder to whom the contract is conditionally awarded refuse, neglect or fail to meet the SBE goal
and/or demonstrate to the Department’s satisfaction sufficient efforts to obtain SBE participation, the

proposal guaranty filed with the bid shall become the property of the State, not as a penalty, but as liquidated
damages to the Department.

The Contractor must not terminate a SBE subcontractor submitted on a commitment agreement for a
contract with an assigned goal without the prior written consent of the Department.

The Contractor shall designate a SBE contact person who will administer the Contractor's SBE program and
who will be responsible for submitting reports, maintaining records, and documenting good faith efforts to use
SBEs.

The Contractor must inform the Department of the representative's name, title and telephone number within
10 days of beginning work.

Eligibility of SBEs.
The Department certifies the eligibility of SBEs.
The Department maintains and makes available to interested parties a directory of certified SBEs.

Only firms certified at the time of letting or at the time the commitments are submitted are eligible to be used
in the information furnished by the Contractor required under Section 2.(a) above.

Certified HUBs and DBEs are eligible as SBEs.

Small Business Size Regulations and Eligibility is referenced on e-CFR (Code of Federal Regulations), Title
13 — Business Credit and Assistance, Chapter 1 — Small Business Administration, Part 121 — Small Business
Size Regulations, Subpart A — Size Eligibility Provisions and Standards.

Determination of SBE Participation. SBE participation shall be counted toward meeting the SBE goal in

this contract in accordance with the following:

2 09-14
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2.14.1.

2142

2143

21431,

2.143.2.

2.15.

2151,

2152

2153

2.186.

22.

2.2.1.

000-009

A Contractor will receive credit for all payments actually made to a SBE for work performed and costs
incurred in accordance with the contract, including all subcontracted work.

A SBE Contractor or subcontractor may not subcontract more than 75% of a contract. The SBE shall perform
not less than 25% of the value of the contract work with its own organization.

A SBE may lease equipment consistent with standard industry practice. A SBE may lease equipment from
the prime contractor if a rental agreement, separate from the subcontract specifying the terms of the lease
arrangement, is approved by the Department prior to the SBE starting the work in accordance with the
following:

If the equipment is of a specialized nature, the lease may include the operator. If the practice is generally
acceptable with the industry, the operator may remain on the lessor's payroll. The operator of the equipment
shall be subject to the full control of the SBE, for a short term, and involve a specialized piece of heavy
equipment readily available at the job site.

For equipment that is not specialized, the SBE shall provide the operator and be responsible for all payroll
and labor compliance requirements.

Records and Reports.

The Contractor shall submit monthly reports, after work begins, on SBE payments, (including payments to
HUBs and DBEs). The monthly reports are to be sent to the Area Engineer’s office. These reports will be due
within 15 days after the end of a calendar month.

These reports will be required until all SBE subcontracting or supply activity is completed. The “SBE
Progress Report” is to be used for monthly reporting. Upon completion of the contract and prior to receiving
the final payment, the Contractor shall submit the “SBE Final Report” to the Office of Civil Rights and a copy
to the Area Engineer. These forms may be obtained from the Office of Civil Rights and reproduced as
necessary. The Department may verify the amounts being reported as paid to SBEs by requesting, on a
random basis, copies of invoices and cancelled checks paid to SBEs. When the SBE goal requirement is not
met, documentation supporting Good Faith Efforts, as outlined in Section 2.(b) of this Special Provision, must
be submitted with the Final Report.

SBE subcontractors and/or suppliers should be identified on the monthly report by SBE certification number,
name and the amount of actual payment made to each during the monthly period. These reports are
required regardless of whether or not SBE activity has occurred in the monthly reporting period.

All such records must be retained for a period of 3 years following completion of the contract work and shall
be available at reasonable times and places for inspection by authorized representatives of the Department.

Compliance of Contractor. To ensure that SBE requirements of this contract are complied with, the
Department will monitor the Contractor’s efforts to involve SBEs during the performance of this contract. This
will be accomplished by a review of monthly reports submitted by the Contractor indicating his progress in
achieving the SBE contract goal and by compliance reviews conducted by the Department.

A Contractor’s failure to comply with the requirements of this Special Provision shall constitute a material
breach of this contract. In such a case, the Department reserves the right to employ remedies as the
Department deems appropriate in the terms of the contract.

Article B - No SBE Goal.
Policy. It is the policy of the Department that SBEs shall have an opportunity to participate in the

performance of contracts. Consequently, the requirements of the Department’s Small Business Enterprise
Program apply to this contract as specified in Section 2-5 of this Article.
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222.

223.

2.24.

2241,

2242

2243

000-009

Contractor's Responsibilities. If there is no SBE goal, the Contractor will offer SBEs an opportunity to
participate in the performance of contracts and subcontracts.

Prohibit Discrimination. The Contractor and any subcontractor shall not discriminate on the basis of race,
color, national origin, religion, age, disability or sex in the award and performance of contracts. These
nondiscrimination requirements shall be incorporated into any subcontract and purchase order.

Records and Reports.

The Contractor shall submit reports on SBE (including HUB and DBE) payments. The reports are to be sent
to the Area Engineer’s office. These reports will be due annually by the 31st of August or at project
completion, whichever comes first.

These reports will be required until all SBE subcontracting or supply activity is completed. The “SBE
Progress Report” is to be used for reporting. Upon completion of the contract and prior to receiving the final
payment, the Contractor shall submit the “SBE Final Report” to the Office of Civil Rights and a copy to the
Area Engineer. These forms may be obtained from the Office of Civil Rights and reproduced as necessary.
The Department may verify the amounts being reported as paid to SBEs by requesting copies of invoices
and cancelled checks paid to SBEs on a random basis.

SBE subcontractors and/or suppliers should be identified on the report by SBE Certification Number, name
and the amount of actual payment made.

All such records must be retained for a period of 3 years following completion of the contract work and shall
be available at reasonable times and places for inspection by authorized representatives of the Department.
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Special Provision 000 o

Texas

Certificate of Interested Parties (Form 1295) lif”"

Submit a notarized Form 1295, “Certificate of Interested Parties,” in the following instances:

m at Contract execution for Contracts awarded by the Commission;

m at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1,000,000
or more; at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to

$1,000,000 or more due to changes in the Contract; at any time there is an increase of $1,000,000 or more to an existing
Contract (change orders, extensions, and renewals); or

m at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract.

Form 1295 and instructions on completing and filing the form are available on the Texas Ethics Commission website.

1-1 03-21
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Special Provision 000

Important Notice to Contractors

% ’
Texas
Department
of Transportation

For Dollar Amount of Original Contract Dollar Amount of Daily Contract

Administration Liquidated

From More Than To and including Damages per Working Day
0 1,000,000 618
1,000,000 3,000,000 832
3,000,000 5,000,000 940
5,000,000 15,000,000 1317
15,000,000 25,000,000 1718
25,000,000 50,000,000 2411
50,000,000 Over 50,000,000 4265

In addition to the amount shown in Table 1, the Liquidated Damages will be increased by the amount shown in ltem 8 of the
General Notes for Road User Cost (RUC), when applicable.

1-1
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Special Provision 000 % ’

Texas

Notice of Contractor Performance Evaluations liz“'

GENERAL

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance
based on quality, safety, and timeliness of the project.

2.1.

22.

DEFINITIONS

Project Recovery Plan (PRP)—a formal, enforceable plan developed by the Contractor, in consultation with
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the
Contractor proposes to correct project-specific performance deficiencies.

In accordance with Title 43, Texas Administrative Code (TAC), §9.23, the District will request a PRP if the
Contractor’s performance on a project is below the Department’s acceptable standards and will monitor the
Contractor's compliance with the established plan.

Corrective Action Plan (CAP)—a formal, enforceable plan developed by the Contractor, and proposed for
adoption by the Construction or Maintenance Division, that documents the cause of noted quality, safety, and
timeliness issues and specifies how the Contractor proposes to correct statewide performance deficiencies.

In accordance with 43 TAC §9.23, the Division will request a CAP if the average of the Contractor’s statewide
final evaluation scores falls below the Department's acceptable standards for the review period and will
monitor the Contractor’'s compliance with the established plan.

CONTRACTOR EVALUATIONS

In accordance with Title 43, Texas Administrative Code (TAC) §9.23, the Engineer will schedule evaluations

at the following intervals, at minimum:

m Interim evaluations—at or within 30 days after the anniversary of the notice to proceed, for Contracts
extending beyond 1 yr., and

m Final evaluation—upon project closeout.

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated.

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to
develop a PRP to document expectations for correcting deficiencies.

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s
satisfaction may result in immediate referral to the Performance Review Committee for consideration of
further action against the Contractor.

The Engineer will consider and document any events outside the Contractor’s control that contributed to the
failure to meet performance standards or comply with a PRP, including consideration of sufficient time.

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision
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on a Contractor’s evaluation score and recommendation of action required in a PRP or follow up for non-
compliance is final.

DIVISION OVERSIGHT

Upon request of the Construction or Maintenance Division, develop and submit for Division approval a
proposed CAP to document expectations for correcting deficiencies in the performance of projects statewide.

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review
Committee for consideration of further action against the Contractor.

The Division will consider and document any events outside the Contractor’s control that contributed to the
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and
associated costs as appropriate.

PERFORMANCE REVIEW COMMITTEE

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final

evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any

information about events outside a Contractor’s control contributing to the Contractor’s performance, and any

documentation submitted by the Contractor and may recommend one or more of the following actions:

m take no action,

m reduce the Contractor’s bidding capacity,

m prohibit the Contractor from bidding on one or more projects,

m immediately suspend the Contractor from bidding for a specified period of time, by reducing the
Contractor’s bidding capacity to zero, or

m prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder.

The Deputy Executive Director will determine any further action against the Contractor.

APPEALS PROCESS

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy
Executive Director.
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Special Provision to Item 2 % )

Texas

Instructions to Bidders lfz“'

Item 2, “Instructions to Bidders” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 3., “Issuing Proposal Forms,” is supplemented by the following:

The Electronic State Business Daily (ESBD), the Integrated Contractor Exchange (iCX) system, and the project proposal are the
official sources of advertisement and bidding information for the State and Local Lettings. Bidders should bid the project using
the information found therein, including any addenda. These sources take precedence over information from other sources,
including TXDOT webpages, which are unofficial and intended for informational purposes only.

1-1 05-19
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Special Provision to ltem 2

Texas

Instructions to Bidders Iiﬁ”

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 2.8.2., “Proposal Guaranty,” third paragraph is replaced by the following.

It is the Bidder's responsibility to ensure the electronic bid bond is issued in the name or Department vendor identification
numbers of the Bidder or Bidders.
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Special Provision to ltem 2

Texas

Instructions to Bidders Iiﬁ”

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 2.3., “Issuing Proposal Forms,” is supplemented by the following:
m the Bidder or affiliate of the Bidder that was originally determined as the apparent low Bidder on a
project but was deemed nonresponsive for failure to register or participate in the Department of
Homeland Security’s (DHS) E-Verify system as specified in Article 2.15., “Department of Homeland
Security (DHS) E-Verify System,” is prohibited from rebidding that specific project.

Article 2.7., “Nonresponsive Bid,” is supplemented by the following:
m the Bidder failed to participate in the Department of Homeland Security’s (DHS) as specified in Article
2.15., “Department of Homeland Security (DHS) E-Verify System.”

Article 2.15., “Department of Homeland Security (DHS) E-Verify System,” is added.

The Department will not award a Contract to a Contractor that is not registered in the DHS E-Verify system. Remain active in E-
Verify throughout the life of the Contract. In addition, in accordance with paragraph six of Article 8.2., “Subcontracting,” include
this requirement in all subcontracts and require that subcontractors remain active in E-Verify until their work is completed.

If the apparent low Bidder does not appear in the DHS E-Verify system before award, the Contractor must submit documentation
showing that they are compliant within 5 calendar days after bid opening. A Contractor that fails to comply or respond within the
deadline will be declared nonresponsive. The Bidder forfeiting the proposal guaranty will not be considered in future proposals
for the same work unless there has been a substantial change in the scope of the work.

The Department may recommend that the Commission:
W reject all bids, or
m award the Contract to the new apparent low Bidder, if the Department is able to verify the Bidder's
participation in the DHS E-Verify system.

If the Department is unable to verify the new apparent low Bidder’s participation in the DHS E-Verify system:

m the new apparent low Bidder will not be deemed nonresponsive,
the new apparent low Bidder's guaranty will not be forfeited,
the Department will reject all bids,
the new apparent low Bidder will remain eligible to receive future proposals for the same project, and
the proposal guaranty of the original low bidder will become the property of the State, not as a penalty,
but as liquidated damages.
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Special Provision to Item 3 % ’

Texas

Award and Execution Contract lif“"

Item 3, Award and Execution of Contract,” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Section 4.3, “Insurance.” The first sentence is voided and replaced by the following:

For construction and building Contracts, submit a certificate of insurance showing coverages in accordance with Contract
requirements. For routine maintenance Contracts, refer to Article 8, “Beginning of Work.”

Article 8, “Beginning of Work.” The first sentence is supplemented by the following:

For a routine maintenance Contract, do not begin work until a certificate of insurance showing coverages in accordance with the
Contract requirements is provided and accepted.

1-1 03-19
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. " om ®
Special Provision to Item 3 %
Award and Execution of Contract lif“"

Item 3, “Award and Execution of Contract” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Section 4.3 “Insurance” is being amended by the following:

Table 2
Insurance Requirements
Type of Insurance Amount of Coverage
Commercial General Liability Insurance Not Less Than:
$600,000 each occurrence
Business Automobile Policy Not Less Than:
$600,000 combined single limit
Workers' Compensation Not Less Than:
Statutory
All Risk Builder's Risk Insurance 100% of Contract Price
(For building-facilities contracts only)
1-1 03-20
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Special Provision to ltem 5 % ’
Control of the Work y L

Item 5, “Control of the Work,” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this Iltem are waived or changed.

Article 5.1, “Authority of Engineer,” is voided and replaced by the following.

The Engineer has the authority to observe, test, inspect, approve, and accept the work. The Engineer decides all questions
about the quality and acceptability of materials, work performed, work progress, Contract interpretations, and acceptable
Contract fulfillment. The Engineer has the authority to enforce and make effective these decisions.

The Engineer acts as a referee in all questions arising under the terms of the Contract. The Engineer’s decisions will be final and
binding.

The Engineer will pursue and document actions against the Contractor as warranted to address Contract performance issues.

Contract remedies include, but are not limited to, the following:

B conducting interim performance evaluations requiring a Project Recovery Plan, in accordance with Title 43,

Texas Administrative Code (TAC) §9.23,

requiring the Contractor to remove and replace defective work, or reducing payment for defective work,

removing an individual from the project,

suspending the work without suspending working day charges,

assessing standard liquidated damages to recover the Department’s administrative costs, including additional project-

specific liquidated damages when specified in the Contract in accordance with 43 TAC §9.22,

withholding estimates,

declaring the Contractor to be in default of the Contract, and

m incase of a Contractor's failure to meet a Project Recovery Plan, referring the issue directly to the Performance Review
Committee for consideration of further action against the Contractor in accordance with 43 TAC §9.24.

The Engineer will consider and document any events outside the Contractor’s control that contributed to the failure to meet
performance standards, including consideration of sufficient time.

Follow the issue escalation ladder if there is disagreement regarding the application of Contract remedies.
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Special Provision to Item 5 % ’

Texas

Control of the Work liz“'

Item 5, “Control of the Work” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses
or requirements of this ltem are waived or changed.

Article 5.4, “Coordination of Plans, Specifications, and Special Provisions,” the last sentence of the last paragraph is
replaced by the following:

Failure to promptly notify the Engineer will constitute a waiver of all contract claims against the Department for
misunderstandings or ambiguities that result from the errors, omissions, or discrepancies.
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Special Provision to Item 6 % ’

Texas

Control of Materials lfz“"

For this project, Item 6, “Control of Materials,” of the Standard Specifications, is hereby amended with
respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed
hereby.

Article 4., “Sampling, Testing, and Inspection,” is supplemented by the following:

Meet with the Engineer and choose either the Department or a Department-selected Commercial Lab (CL)
for conducting the subset of project-level sampling and testing shown in Table 1, “Select Guide Schedule
Sampling and Testing.” Selection may be made on a test by test basis. CLs will meet the testing turnaround
times shown (includes test time and time for travel/sampling and reporting) and in all cases issue test reports
as soon as possible.

If the Contractor chooses a Department-selected CL for any Table 1 sampling and testing:

= notify the Engineer, District Lab, and the CL of project scheduling that may require CL testing;

= provide the Engineer, District Lab, and CL at least 24 hours’ notice by phone and e-mail;

= reimburse the Department for CL Table 1 testing using the contract fee schedule for the CL (including
mileage and travel/standby time) at the minimum guide schedule testing frequencies;

= reimburse the Department for CL Table 1 testing above the minimum guide schedule frequencies for
retesting when minimum frequency testing results in failures to meet specification limits;

= agree with the Engineer and CL upon a policy regarding notification for testing services;

= give any cancellation notice to the Engineer, District Lab, and CL by phone and e-mail;

= reimburse the Department a $150 cancellation fee to cover technician time and mileage charges for
previously scheduled work cancelled without adequate notice, which resulted in mobilization of
technician and/or equipment by the CL; and

= all CL charges will be reimbursed to the Department by a deduction from the Contractor's monthly pay
estimate.

If the CL does not meet the Table 1 turnaround times, testing charge to the Contractor will be reduced by
50% for the first late day and an additional 5% for each succeeding late day.

Approved CL project testing above the minimum testing frequencies in the Guide Schedule of Sampling and
Testing, and not as the result of failing tests, will be paid by the Department.

Other project-level Guide Schedule sampling and testing not shown on Table 1 will be the responsibility of
the Department.
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Table 1
Select Guide Schedule Sampling and Testing (Note 1)

006-001

Turn-
TxDOT Test Test Description Ar?und
Time
(Calendar days)
SOILS/BASE
Tex-101-E Preparation of Soil and Flexible Base Materials for Testing (included in other tests)
Tex-104-E Liquid Limit of Soils (included in 106-E)
Tex-105-E Plastic Limit of Soils (included in 106-E)
Tex-106-E Calculating the Plasticity Index of Soils 7
Tex-110-E Particle Size Analysis of Soils 6
Tex-113-E Moisture-Density Relationship of Base Materials 7
Tex-114-E Moisture-Density Relationship of Subgrade and Embankment Soil 7
Tex-115-E Field Method for In-Place Density of Soils and Base Materials 2
Tex-116-E Ball Mill Method for the Disintegration of Flexible Base Material 5
Tex-117-E, Part Il Triaxial Compression Tests For Disturbed Soils and Base Materials (Part Il) 6
Tex-113-E Moisture-Density Relationship of Base Materials with Triaxial Compression Tests For Disturbed Soils and 10
w/ Tex-117-E Base Materials (Part Il)
Tex-140-E Measuring Thickness of Pavement Layer 2
Tex-145-E Determining Sulfate Content in Soils - Colorimetric Method 4
HOT MIX ASPHALT
Tex-200-F Sieve Analysis of Fine and Coarse Aggregate (dry, from ignition oven with known correction factors) (No:e 2)
Tex-203-F Sand Equivalent Test 3
Tex-206-F (Lab-Molded Density of Production Mixture — Texas Gyratory)
wl Tex-207-F Isa il Method of Compacting Test Specimens of Bituminous Mixtures with Density of Compacted Bituminous 1
y " | Mixtures, Part | - Bulk Specific Gravity of Compacted Bituminous Mixtures, with Theoretical Maximum (Note 2)
w/ Tex-227-F " . Lo .
Specific Gravity of Bituminous Mixtures
Tex-207-F. Part | (In-Place Air Voids of Roadway Cores) 1
&lor Pa;‘t Vi Density of Compacted Bituminous Mixtures, Part |- Bulk Specific Gravity of Compacted Bituminous Note 2
Mixtures &/or Part VI - Bulk Specific Gravity of Compacted Bituminous Mixtures Using the Vacuum Method (Note 2)
Tex-207-F, Part V gzr&zl(tey of Compacted Bituminous Mixtures, Part V- Determining Mat Segregation using a Density-Testing 3
Tex-207-F, Part VIl Dens!ty of Cgmpacted Bituminous Mixtures, Part VII - Determining Longitudinal Joint Density using a 4
Density-Testing Gauge
Tex-212-F Moisture Content of Bituminous Mixtures 3
Tex-217-F Deleterious Material and Decantation Test for Coarse Aggregate 4
Tex-221-F Sampling Aggregate for Bituminous Mixtures, Surface Treatments, and LRA (included in other tests)
Tex-222-F Sampling Bituminous Mixtures (included in other tests)
Tex-224-F Determination of Flakiness Index 3
Tex-226-F Indirect Tensile Strength Test (production mix) 4
Tex-235-F Determining Draindown Characteristics in Bituminous Materials 3
Tex-236-F - " - .

(Correction Factors) Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Determining Correction Factors) 4
Tex-236-F Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Production Mixture) (No:e 2)
Tex-241-F (Lab-Molded Density of Production Mixture — Superpave Gyratory)

wl Tex-207-F. Part | Superpave Gyratory Compacting of Specimens of Bituminous Mixtures (production mixture) with Density 1

wl Tex-22,7-F " | of Compacted Bituminous Mixtures, Part |- Part | - Bulk Specific Gravity of Compacted Bituminous (Note 2)
Mixtures, with Theoretical Maximum Specific Gravity of Bituminous Mixtures
Tex-242-F Hamburg Wheel-Tracking Test (production mix, molded samples) 3
Tex-244-F Thermal Profile of Hot Mix Asphalt 1
Tex-246-F Permeability of Water Flow of Hot Mix Asphalt 3
Tex-280-F Flat and Elongated Particles 3
Tex-530-C Effect of Water on Bituminous Paving Mixtures (production mix) 4
2 09-14
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AGGREGATES
Tex-400-A Sampling Flexible Base, Stone, Gravel, Sand, and Mineral Aggregates 3
Tex-410-A Abrasion of Coarse Aggregate Using the Los Angeles Machine 5
Tex-411-A Soundness of Aggregate by Use of Sodium Sulfate or Magnesium Sulfate 12
Tex-461-A Degradation of Coarse Aggregate by Micro-Deval Abrasion 5
CHEMICAL
Tex-612-J | Acid Insoluble Residue for Fine Aggregate | 4
GENERAL

HMA Production Specialist [TXAPA - Level 1-A] ($/hr)

HMA Roadway Specialist [TXxAPA - Level 1-B] ($/hr)

Technician Travel/Standby Time ($/hr)

Per Diem ($/day — meals and lodging)

Mileage Rate ($/mile from closest CL location)

Note 1- Turn-Around Time includes test time and time for travel/sampling and reporting.
Note 2 - These tests require turn-around times meeting the governing specifications. Provide test results within the stated turn-around time.
CL is allowed one additional day to provide the signed and sealed report.
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Special Provision to ltem 6 % ’

Control of Materials lif“"

Item 6, “Control of Materials” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this Iltem are waived or changed.

Article 6.10., “Hazardous Materials,” is voided and replaced by the following:
Comply with the requirements of Article 7.12., “Responsibility for Hazardous Materials.”

Notify the Engineer immediately when a visual observation or odor indicates that materials on sites owned or controlled by the
Department may contain hazardous materials. Except as noted herein, the Department is responsible for testing, removing, and
disposing of hazardous materials not introduced by the Contractor. The Engineer may suspend work wholly or in part during the
testing, removing, or disposing of hazardous materials, except in the case where hazardous materials are introduced by the
Contractor.

Use materials that are free of hazardous materials. Notify the Engineer immediately if materials are suspected to contain
hazardous materials. If materials delivered to the project by the Contractor are suspected to contain hazardous materials, have
an approved commercial laboratory test the materials for the presence of hazardous materials as approved. Remove, remediate,
and dispose of any of these materials found to contain hazardous materials. The work required to comply with this section will be
at the Contractor’s expense if materials are found to contain hazardous materials. Working day charges will not be suspended
and extensions of working days will not be granted for activities related to handling hazardous material introduced by the
Contractor. If suspected materials are not found to contain hazardous materials, the Department will reimburse the Contractor
for hazardous materials testing and will adjust working day charges if the Contractor can show that this work impacted the critical
path.

10.1. Painted Steel Requirements. Coatings on existing steel contain hazardous materials unless otherwise shown on the
plans. Remove paint and dispose of steel coated with paint containing hazardous materials is in accordance with the following:

10.1.1. Removing Paint From Steel For contracts that are specifically for painting steel, ltem 446, “Field Cleaning and Painting
Steel” will be included as a pay item. Perform work in accordance with that item.

For projects where paint must be removed to allow for the dismantling of steel or to perform other work, the Department will
provide for a separate contractor (third party) to remove paint containing hazardous materials prior to or during the Contract.
Remove paint covering existing steel shown not to contain hazardous materials in accordance with ltem 446, “Field Cleaning and
Painting Steel.”

10.1.2. Removal and Disposal of Painted Steel. For steel able to be dismantled by unbolting, paint removal will not be
performed by the Department. The Department will remove paint, at locations shown on the plans or as agreed, for the
Contractor’s cutting and dismantling purposes. Utilize Department cleaned locations for dismantling when provided or provide
own means of dismantling at other locations.

Painted steel to be retained by the Department will be shown on the plans. For painted steel that contains hazardous materials,
dispose of the painted steel at a steel recycling or smelting facility unless otherwise shown on the plans. Maintain and make
available to the Engineer invoices and other records obtained from the facility showing the received weight of the steel and the
facility name. Dispose of steel that does not contain hazardous material coatings in accordance with federal, state and local
regulations.
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10.2. Asbestos Requirements. The plans will indicate locations or elements where asbestos containing materials (ACM) are
known to be present. Where ACM is known to exist or where previously unknown ACM has been found, the Department will
arrange for abatement by a separate contractor prior to or during the Contract. Notify the Engineer of proposed dates of
demolition or removal of structural elements with ACM at least 60 days before beginning work to allow the Department sufficient
time for abatement.

The Department of State Health Services (DSHS), Asbestos Programs Branch, is responsible for administering the requirements
of the National Emissions Standards for Hazardous Air Pollutants, 40 CFR Part 61, Subpart M and the Texas Asbestos Health
Protection Rules (TAHPR). Based on EPA guidance and regulatory background information, bridges are considered to be a
regulated “facility” under NESHAP. Therefore, federal standards for demolition and renovation apply.

The Department is required to notify the DSHS at least 10 working days (by postmarked date) before initiating demolition or
renovation of each structure or load bearing member shown on the plans. If the actual demolition or renovation date is changed
or delayed, notify the Engineer in writing of the revised dates in sufficient time to allow for the Department’s notification to DSHS
to be postmarked at least 10 days in advance of the actual work.

Failure to provide the above information may require the temporary suspension of work under Article 8.4., “Temporary
Suspension of Work or Working Day Charges,” due to reasons under the control of the Contractor. The Department retains the
right to determine the actual advance notice needed for the change in date to address post office business days and staff
availability.

10.3. Lead Abatement. Provide traffic control as shown on the plans, and coordinate and cooperate with the third party and the
Department for managing or removing hazardous materials. Work for the traffic control shown on the plans and coordination
work will not be paid for directly but will be subsidiary to pertinent Items.
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Special Provision to Item 7 % ’

Texas

Legal Relations and Responsibilities liz“'

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this Item are waived or changed.

Section 7.7.2., “Texas Pollutant Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention
Plans (SWP3),” is voided and replaced by the following:

7.2. Texas Pollution Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention Plans
(SWP3).

7.21.  Projects with less than one acre of soil disturbance including required associated project specific locations
(PSL’s) per TPDES GP TXR 150000.

No posting or filing will be required for soil disturbances within the right of way. Adhere to the requirements of the
SWP3.

7.2.2.  Projects with one acre but less than five acres of soil disturbance including required associated PSL’s per
TPDES GP TXR 150000.

The Department will be considered a primary operator for Operational Control Over Plans and Specifications as
defined in TPDES GP TXR 150000 for construction activity in the right of way. The Department will post a smalll site
notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having operational control
over plans and specifications for work shown on the plans in the right of way.

The Contractor will be considered a Primary Operator for Day-to-Day Operational Control as defined in TPDES GP
TXR 150000 for construction activity in the right of way. In addition to the Department’s actions, the Contractor will
post a small site notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having
day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor
being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL's. Adhere to
all requirements of the SWP3 as shown on the plans. The Contractor will be responsible for Implement the SWP3 for
the project site in accordance with the plans and specifications, TPDES General Permit TXR150000, and as directed.

7.2.3.  Projects with 5 acres or more of soil disturbance including required associated PSL’s per TPDES GP TXR
150000.

The Department will be considered a primary operator for Operational Control Over Plans and Specifications as
defined in TPDES GP TXR 150000 for construction activities in the right of way. The Department will post a large site
notice, file a notice of intent (NOI), notice of change (NOC), if applicable, and a notice of termination (NOT) along with
other requirements per TPDES GP TXR 150000 as the entity having operational control over plans and specifications
for work shown on the plans in the right of way.

The Contractor will be considered a primary operator for Day-to-Day Operational Control as defined in TPDES GP TXR
150000 for construction activities in the right of way. In addition to the Department’s actions, the Contractor shall file a
NOI, NOC, if applicable, and NOT and post a large site notice along with other requirements as the entity of having
day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor

1.2 10-15
Statewide



007-004

being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s. Adhere to
all requirements of the SWP3 as shown on the plans.
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Special Provision to Item 7 % ’

Texas

Legal Relations and Responsibilities liz“'

Item 7, “Legal Relations and Responsibilities” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this ltem are waived or changed.

Section 19.1., Minimum Wage Requirements for Federally Funded Contracts. The second paragraph is voided and replaced
by the following:

Submit electronic payroll records to the Engineer using the Department’s payroll system.

Section 19.2., Minimum Wage Requirements for State Funded Contracts. The second paragraph is voided and replaced by
the following:

Submit electronic payroll records to the Engineer using the Department’s payroll system.
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Special Provision to Item 7 % ’

Texas

Legal Relations and Responsibilities liz“'

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this Item are waived or changed.

Section 7.2.4., “Public Safety and Convenience.” The first paragraph is deleted and replaced by the following.

Ensure the safety and convenience of the public and property as provided in the Contract and as directed. Keep existing
roadways open to traffic or construct and maintain detours and temporary structures for safe public travel. Manage construction
to minimize disruption to traffic. Maintain the roadway in a good and passable condition, including proper drainage and provide
for ingress and egress to adjacent property.

If the construction of the project requires the closing of a highway, as directed, coordinate the closure with the Engineer and work
to ensure all lanes and ramps possible are available during peak traffic periods before, during, and after significant traffic
generator events to avoid any adverse economic impact on the municipalities during:

B dates or events as shown on the plans, and

m  otherdates as directed.
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Special Provision to ltem 007

Texas

Legal Relations and Responsibilities y L

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below.
Section 2.6., “Barricades, Signs, and Traffic Handling,” the first paragraph is voided and replaced by the following:

2.6. Barricades, Signs, and Traffic Handling. Comply with the requirements of Item 502 “Barricades, Signs, and
Traffic Handling,” and as directed. Provide traffic control devices that conform to the details shown on the
plans, the TMUTCD, and the Department’'s Compliant Work Zone Traffic Control Device List maintained by
the Traffic Safety Division. When authorized or directed, provide additional signs or traffic control devices not
required by the plans.

Section 2.6.1., “Contractor Responsible Person and Alternative,” is voided and replaced by the following:

2.6.1. Contractor Responsible Person and Alternative. Designate in writing, a Contractor's Responsible Person
(CRP) and an alternate to be the representative of the Contractor who is responsible for taking or directing
corrective measures regarding the traffic control. The CRP or alternate must be accessible by phone 24 hr. per
day and able to respond when notified. The CRP and alternate must comply with the requirements of Section
2.6.5., “Training.”

Section 2.6.2, “Flaggers,” the first paragraph is voided and replaced by the following:

2.6.2. Flaggers. Designate in writing, a flagger instructor who will serve as a flagging supervisor and is responsible
for training and assuring that all flaggers are qualified to perform flagging duties. Certify to the Engineer that
all flaggers will be trained and make available upon request a list of flaggers trained to perform flagging
duties.

Section 2.6.5, “Training,” is voided and replaced by the following:

2.6.5. Training. Train workers involved with the traffic control using Department-approved training as shown on the
“Traffic Control Training” Material Producer List.

Coordinate enrollment, pay associated fees, and successfully complete Department-approved training or
Contractor-developed training. Training is valid for the period prescribed by the provider. Except for law
enforcement personnel training, refresher training is required every 4 yr. from the date of completion unless
otherwise specified by the course provider. The Engineer may require training at a frequency instead of the
period prescribed based on the Department’s needs. Training and associated fees will not be measured or
paid for directly but are considered subsidiary to pertinent ltems.

Certify to the Engineer that workers involved in traffic control and other work zone personnel have been
trained and make available upon request a copy of the certification of completion to the Engineer. Ensure the
following is included in the certification of completion:

® name of provider and course title,
H name of participant,

m date of completion, and

m date of expiration.
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Where Contractor-developed training or a Department-approved training course does not produce a
certification, maintain a log of attendees. Make the log available upon request. Ensure the log is legible and
includes the following:

B printed name and signature of participant,

B name and title of trainer, and

B date of training.

Contractor-developed Training. Develop and deliver Contractor-developed training meeting the minimum
requirements established by the Department. The outline for this training must be submitted to the Engineer
for approval at the preconstruction meeting. The CRP or designated alternate may deliver the training
instead of the Department-approved training. The work performed and materials furnished to develop and
deliver the training will not be measured or paid for directly but will be considered subsidiary to pertinent
ltems.

Flagger Training Minimum Requirements. A Contractor’s certified flagging instructor is permitted to train
other flaggers.

Optional Contractor-developed Training for Other Work Zone Personnel. For other work zone personnel,
the Contractor may provide training meeting the curriculum shown below instead of Department-approved
training.

Minimum curriculum for Contractor-provided training is as follows:

Contractor-developed training must provide information on the use of personnel protection equipment,
occupational hazards and health risks, and other pertinent topics related to traffic management. The type and
amount of training will depend on the job duties and responsibilities. Develop training applicable to the work
being performed. Develop training to include the following topics.
m The Life You Save May Be Your Own (or other similar company safety motto).
m Purpose of the training.
= |t'sthe Law.
= To make work zones safer for workers and motorist.
= To understand what is needed for traffic control.
= To save lives including your own.
m Personal and Co-Worker Safety.
= High Visibility Safety Apparel. Discuss compliant requirements; inspect regularly for fading and
reduced reflective properties; if night operations are required, discuss the additional and
appropriate required apparel in addition to special night work risks; if moving operations are
underway, discuss appropriate safety measures specific to the situation and traffic control plan.
= Blind Areas. A blind area is the area around a vehicle or piece of construction equipment not
visible to the operators, either by line of sight or indirectly by mirrors. Discuss the “Circle of Safety”
around equipment and vehicles; use of spotters; maintain eye contact with equipment operators;
and use of hand signals.
=  Runovers and Backovers. Remain alert at all times; keep a safe distance from traffic; avoid
turning your back to traffic and if you must then use a spotter; and stay behind protective barriers,
whenever possible. Note: It is not safe to sit on or lean against a concrete barrier, these barriers
can deflect four plus feet when struck by a vehicle.
= | ook out for each other, warn co-workers.
= Be courteous to motorists.
= Do not run across active roadways.
= Workers must obey traffic laws and drive courteously while operating vehicles in the work zones.
= Workers must be made aware of company distracted driving policies.
m Night Time Operations. Focus should be placed on projects with a nighttime element.
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Traffic Control Training. Basics of Traffic Control.

Identify work zone traffic control supervisor and other appropriate persons to report issues to when
they arise.

Emphasize that work zone traffic control devices must be in clean and in undamaged condition. If
devices have been hit but not damaged, put back in their correct place and report to traffic control
supervisor. If devices have been damaged, replace with new one and report to traffic control
supervisor. If devices are dirty, faded or have missing or damaged reflective tape clean or replace
and report to traffic control supervisor. Show examples of non-acceptable device conditions.
Discuss various types of traffic control devices to be used and where spacing requirements can be
found.

Channelizing Devices and Barricades with Slanted Stripes. Stripes are to slant in the direction
you want traffic to stay or move to; demonstrate this with a device.

Traffic Queuing. Workers must be made aware of traffic queuing and the dangers created by it.
Workers must be instructed to immediately notify the traffic control supervisor and other
supervisory personnel if traffic is queuing beyond advance warning sign and devices or
construction limits.

Signs. Signs must be straight and not leaning. Report problems to the traffic control supervisor or
other as designated for immediate repair. Covered signs must be fully covered. If covers are
damaged or out of place, report to traffic control supervisor or other as designated.
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Special Provision to ltem 7

Texas

Legal Relations and Responsibilities y L

Item 7, “Legal Relations and Responsibilities” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this Item are waived or changed.

Article 7.20., “Security Incidents,” is added.

20.1. Reporting of Security Incidents. Immediately notify the Department’s Cyber Security Operations Center
(CSOC) via the Report Cybersecurity Incident Page on www.txdot.gov, of any potential cybersecurity incident
or breach involving Department data. A breach of system security is the unauthorized acquisition of
computerized data that compromises the security, confidentiality, or integrity of sensitive personal information
maintained by a person, including data that is encrypted if the person accessing the data has the key
required to decrypt the data.

20.2. Liability for costs incurred. The Department reserves the right to hold the Contractor liable for all costs
incurred by the Department to resolve a security incident introduced by the Contractor, their Subcontractors,
or their Suppliers.

1-1 10-23
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008-030

Special Provision to Item 8

Texas

Prosecution and Progress Iiﬁ”

Item 8, “Prosecution and Progress” of the Standard Specification is amended with respect to the clauses cited below. No other
clauses or requirements of this Item are waived or changed.

Article 8.2., “Subcontracting,” is supplemented by the following paragraph, which is added as paragraph six to this article:

The Contractor certifies by signing the Contract that the Contractor will not enter into any subcontract with a subcontractor that is
not registered in the Department of Homeland Security's (DHS) E-Verify system. Require that all subcontractors working on the
project register and require that all subcontractors remain active in the DHS E-Verify system until their work is complete on the
project.
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Special Provision to Item 8 % ’

Texas

Prosecution and Progress y L

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clause cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 8.7.2., “Wrongful Default,” is revised and replaced by the following:
If it is determined after the Contractor is declared in default, that the Contractor was not in default, the rights and obligations of all

parties will be the same as if termination had been issued for the convenience of the public as provided in Article 8.8
“Termination of Contract.”
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Special Provision to Item 8 % ’

Texas

Prosecution and Progress lif“"

Item 8, “Prosecution and Progress,” of the Standard Specifications, is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 8.6., “Failure to Complete Work on Time,” is supplemented by the following:
8.6.1. Lane Closure Assessment Fees.

Monetary assessment, as shown on the plans, will be made against the Contractor for any lane closure or
obstruction that overlaps into the peak hour traffic for each time increment defined on the plans or portion
thereof, per lane, regardless of the length of lane closure or obstruction.

8.6.1.1. Definition of Terms. For this Contract, the following definitions apply:

8.6.1.1.1. Time increment. Any continuous defined increment of time period or portion thereof for a period beginning
at that point when lanes are closed or obstructed by the Contractor’s operations.

8.6.1.1.2. Assessment Fee. The amount shown on the proposal for each defined time increment, representing the
average cost of interference and inconvenience to the road user for each lane closed or obstructed during
peak hour traffic. The Engineer may allow a proportional fee assessment for closures that do not involve an
entire defined time increment.

8.6.1.1.3. Closure or Obstruction. When the Contractor’s operations result in a reduced lane width of the travel way
or shoulder less than that specified on the plan documents.

8.6.1.1.4. Peak Hour Traffic Times. Schedule of days and times described in the General Notes, when lane closures
or obstructions are not allowed.

8.6.1.2. Fee Calculation and Collection. The assessment fee will be deducted from the amount due to the
Contractor on the monthly construction estimate, and thus retained by the Department. The Engineer will
determine the time of overlap of lane closures or obstructions for calculating the assessment fee. The
assessment fee is based on road user costs and is assessed not as a penalty, but for added expense
incurred by the traveling public.
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Special Provision to Item 8 % ’

Texas

Prosecution and Progress lif“"

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 3., “Computation of Contract Time for Completion.” The second paragraph is voided and replaced by the following:

The development of the conceptual time determination is intended to establish the number of working days on the Contract.
Upon request, the Engineer will provide the conceptual time determination schedule to the Contractor for informational purposes
only. The schedule assumes generic resources, production rates, sequences of construction, and average weather conditions
based on historic data. Schedule labor, equipment, procurement of materials, subcontractor work, and all other necessary means
to prosecute the work within the number of working days specified by the Contract.
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Special Provision to ltem 009 . i

Texas

Measurement and Payment If-f”'

Item 009 “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Article 9.5., “PROGRESS PAYMENTS” is supplemented with the following:

Itis the Department's desire to pay a Contractor for work through the last working day of the month; however, the use of early
cut-off dates for monthly estimates and MOH is a project management practice to manage workload at the Area Office level.
Approval for using early cut-off dates is at the District’s discretion. The earliest cut-off date for estimates is the 25t of the month.

Article 9.6., “PAYMENT FOR MATERIAL ON HAND (MOH)” first paragraph is amended as follows:

If payment for MOH is desired, request compensation for the invoice cost of acceptable nonperishable materials that have not
been used in the work before the request, and that have been delivered to the work location or are in acceptable storage places.
Nonperishable materials are those that do not have a shelf life or whose characteristics do not materially change when exposed
to the elements. Include only materials that have been sampled, tested, approved, or certified, and are ready for incorporation
into the work. Only materials which are completely constructed or fabricated on the Contractor’s order for a specific Contract and
are so marked and on which an approved test report has been issued are eligible. Payment for MOH may include the following
types of items: concrete traffic barrier, precast concrete box culverts, concrete piling, reinforced concrete pipe, and illumination
poles. Any repairs required after fabricated materials have been approved for storage will require approval of the Engineer before
being made and will be made at the Contractor’s expense. Include only those materials and products, when cumulated under an
individual item or similar bid items, that have an invoice cost of at least $1,000 in the request for MOH payment (e.g. For MOH
eligibility, various sizes of conductor are considered similar bid items and may be cumulated to meet the threshold; for small
roadside signs, the sign supports, mounting bolts, and the sign face is considered one bid item or similar bid items for more than
one pay item for sign supports.) Requests for MOH are to be submitted at least two days before but not later than the estimate
cutoff date unless otherwise agreed. If there is a need to request MOH after the established cut-off date, the district can make
accommodation as the need arises. This needed accommodation is to be the exception, though, and not the rule.
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009-016

Special Provision to Item 9 % ’

Texas

Measurement and Payment lif“"

Item 9, “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 7.1.4.3., “Standby Equipment Costs,” is voided and replaced by the following:

71.4.3. Standby Equipment Costs. Payment for standby equipment will be made in accordance with Section
9.7.1.4., “Equipment.” The 15% markup will be paid when standby is associated with extra work but will not
be paid when standby is associated with damages.

Section 7.1.4.3.1., “Contractor-Owned Equipment,” is voided and replaced by the following:

7.1.4.3.1. Contractor-Owned Equipment. For Contractor-owned equipment:
m  Standby will be paid at 50% of the monthly Rental Rate Blue Book rate after the regional and age
adjustment factors have been applied. Operating costs will not be allowed. Calculate the standby rate as
follows.

Standby rate = (FHWA hourly rate - operating costs) x 50%

m If an hourly rate is needed, divide the monthly Rental Rate Blue Book rate by 176.
® No more than 8 hr. of standby will be paid during a 24-hr. day period, nor more than 40 hr. per week.
m Standby costs will not be allowed during periods when the equipment would have otherwise been idle.
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360-001

Special Provision to ltem 360

Texas

Concrete Pavement Iiﬁ”

Item 360, “Concrete Pavement” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 360.2.1., “Materials,” the third paragraph is voided and replaced by the following:

For continuously reinforced concrete pavements, use a coarse aggregate with a rated coefficient of thermal expansion of not
more than 5.5 x 10%in./in./°F as listed in the Department's Concrete Rated Source Quality Catalog.

Section 360.4.8.3., “Surface Texture,” the second paragraph is voided and replaced by the following:

A metal-tine texture finish is required unless otherwise shown on the plans. Provide transverse or longitudinal tining unless
otherwise shown on the plans. Immediately following the carpet drag, apply a single coat of evaporation retardant, if needed, at
the rate recommended by the manufacturer. Provide the metal-tine finish immediately after the concrete surface has set enough
for consistent tining. Operate the metal-tine device to obtain grooves approximately 3/16 in. deep, with a minimum depth of

1/8 in., and approximately 1/12 in. wide. Do not overlap a previously tined area. Use manual methods to achieve similar results
on ramps, small or irregular areas, and narrow width sections of pavements. Repair damage to the edge of the slab and joints
immediately after texturing. Do not tine pavement that will be overlaid or that is scheduled for blanket diamond grinding or shot
blasting.
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420-001

Special Provision to Item 420 % ’

Texas

Concrete Substructure lif“"

Item 420, “Concrete Substructures” of the Standard Specifications is amended with respect to the clause cited below. No other
clauses or requirements of this ltem are waived or changed.

Article 420.6., “Payment.” The first paragraph is replaced by the following:

The work performed and materials furnished in accordance with this ltem and measured as provided under “Measurement” will
be paid for at the unit price bid for the class of concrete and element identified and by the special designation when appropriate.
This price is full compensation for furnishing, hauling, and mixing concrete materials; furnishing, bending, fabricating, splicing,
welding and placing the required reinforcement; clips, blocks, metal spacers, ties, wire, or other materials used for fastening
reinforcement in place; placing, finishing, and curing concrete; mass placement controls; applying ordinary surface finish;
furnishing and placing drains, metal flashing strips, and expansion-joint material; excavation, subgrade preparation; and forms
and falsework, equipment, labor, tools, and incidentals.
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421-012

Special Provision to Item 421 o

Texas

Hydraulic Cement Concrete lif“"

Item 421, “Hydraulic Cement Concrete” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this ltem are waived or changed.

Article 421.2., “Materials,” the second sentence of the first paragraph is voided and replaced by the following.
Provide aggregates from sources listed in the Department's Concrete Rated Source Quality Catalog (CRSQC).
Article 421.2.2., Supplementary Cementing Materials (SCM), is voided and replaced with the following.

Supplementary Cementitious Materials (SCM).

m Coal Ash. Furnish sources of fly ash, , Modified fly ash (MFA), harvested coal ash, and Ground Bottom Ash (GBA)
conforming to DMS-4610, “Coal Ash.”

m Slag Cement. Furnish Slag Cement in accordance with DMS-4620, “Slag Cement.”

m Silica Fume. Furnish silica fume in accordance with DMS-4630, “Silica Fume.”

m Natural Pozzolans. Furnish Natural Pozzolans in accordance with DMS-4635, “Natural Pozzolans.”

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” the first paragraph is voided and replaced by the following.

Provide stationary and truck mixers capable of combining the ingredients of the concrete into a thoroughly mixed and uniform
mass and capable of discharging the concrete so that the requirements of Tex-472-A are met.

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” is supplemented with the following.

Truck mixers with automated water and chemical admixture measurement and slump and slump flow monitoring equipment
meeting the requirement of ASTM C94 will be allowed. Provide data every 6 mo. substantiating the accuracy of slump, slump
flow, temperature, water, and chemical admixture measurements. The slump measured by the automated system must be within
1 in. of the slump measured in accordance with Tex-415-A. The concrete temperature measured by the automated system must
be within 1°F of concrete temperature measured in accordance with Tex-422-A. The Engineer will not use the automated
measurements for acceptance.
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Article 421.4.2., “Mix Design Proportioning,” Table 8 is voided and replaced by the following.

Table 8

Concrete Classes

421-012

Design Max Coarse Mix .
Class of . Cement . Exceptions to s
Concrete Strength, wicm Aggregate Types Design Mix Design Options General Usage
Min f'c (psi) Ratio Grades?34 Options
When thée cemertnitious (;naterial Curb, gutter, curb & gutter, conc.
content does not excee retards, sidewalks, driveways,
A 3,000 0.60 1-4,8 520 Ib.Jeu. yd., any coal ash o | pacicun walls, anchors, nor¥-
LI, 12487 natural pozzolan listed in the reinforced drilled shafts
IP, IS, IT,V 14 MPL may be used at a cement
replacement of 20% to 50%. Riprap, traffic signal controller
B 2,000 0.60 2-7 foundations, small roadside
signs, and anchors
Drilled shafts, bridge
LI P substructure, traffic rail, culverts
Co 3,600 0.45 1-6 ”’_ IYS I‘T V 1-8 except top slab of direct traffic
B culverts, headwalls, wing walls,
inlets, manholes, traffic barrier
When the cementitious material | geq) concrete
LI 1L content does not exceed
520 Ib./cu. yd., any coal ash or
E 3,000 050 -5 IL, 1P, 1S, 1T, natural pozzolan listed in the
v 1-8 MPL may be used at a cement
replacement of 20% to 50%.
LI P Railroad structures; occasionally
Fé Note” 0.45 2-5 ”’_ iS I’T V for bridge piers, columns, bents,
e post-tension members
Mix design options 1-8 allowed | precast concrete, post-tension
for cast-in-place concrete and members
the following precast elements
unless otherwise stated in the
plans:
W Bridge Deck Panels,
W Retaining Wall Systems,
m Coping,
m Sound Walls,
m Wall Columns,
m Traffic Rail,
m Traffic Barrier,
m Long/Arch Span Culverts,
11 1, and
Hé Note” 0.45 3-6 IP,IL, IS, IT, 14,8 W precast concrete products
v included in Item 462,
“Concrete Box Culverts and
Drains, Item 464, “Reinforced
Concrete Pipe,” and Item
465, “Junction Boxes,
Manholes, and Inlets.”
Do not use Type Ill cement in
mass placement concrete.
Up to 20% of blended cement
may be replaced with listed
SCMs when Option 4 is used for
precast concrete.
Options 6, & 7 allowed for cast-
in-place Class H concrete.
1, 11, 101, 1P, Bridge slabs, top slabs of direct
s 4,000 045 25 IL, IS, 1T,V -8 traffic culverts, approach slabs
2.7 09-23
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421-012

Design Max Coarse Mix

Strength,’ w/cm Aggregate Cement Exceptions to

Design . . .
Min f'c (psi) Ratio Grades234 Options Mix Design Options

Class of

General Usage®
Concrete 9

Types

When the cementitious material
content does not exceed

520 Ib./cu. yd., any coal ash or
1-8 natural pozzolan listed in the
MPL’s may be used ata
cement replacement of 20% to
50%.

Concrete pavement
See
Item 360,
“Concrete
Pavement.”

L AL 1L IL,

0.50 23 1 plis, TV

COos 4,600 0.40 6 Bridge deck concrete overlay

1-8
LmCe 4,000 0.40 6-8 Latex-modified concrete overlay

111, 1L, 1P, Use a Min cementitious material | gjrry displacement shafts,
IL, IS, IT,V content of 658 Ib./cu. yd. of underwater drilled shafts

concrete.
ss¢ 3,600 0.45 4-6 18| Limit the alkaliloading to 4.0

Ibs./cu. yd. or less when using
Option 7.

L AL 1 Note’
K® Note” 0.40 Note’ IP,IL, IS, IT, 1-8
v

Mix design options do not apply.
I, L, 11, 1 700 Ib. of cementitious material

1l per cubic yard limit does not
apply.

Concrete pavement, concrete

HES Note? 0.45 Note? pavement repair

Max coal ash replacement for
Option 3 may be increased to
50%.

Up to 20% of a blended cement
may be replaced with listed
SCMs for Option 4.

Do not use Option 8 for precast
concrete.

X [, 1, 1,
(HPC) Note10 0.45 Note'0 IP,IL, IS, IT, 14,88
68,9 Vv

When using coal ash, only use
coal ashes allowed for SRC as
listed in the Coal Ash MPL.
Type Ill-MS may be used where
allowed.
Type |, Type IL, and Type IlI
cements may be used when
111 1P, 1L natural pozzolans are used or
(MS or HS), 1-4 87 when coal ashes allowed for
IS, IT (MS or ' SRC as listed in the Coal Ash
HS), Vv MPL are used, and with a Max
w/cm of 0.40.
Up to 20% of blended cement
may be replaced with listed
SCMs when Option 4 is used for
precast concrete.
Use Option 7 for precast
concrete where allowed.

o
(SRC) Note'0 0.45 Note™0

68,9

1. Design strength must be attained within 56 days.

Do not use Grade 1 coarse aggregate except in massive foundations with 4 in. Min clear spacing between reinforcing steel bars, unless
otherwise permitted. Do not use Grade 1 aggregate in drilled shafts.

Use Grade 8 aggregate in extruded curbs unless otherwise approved.

Other grades of coarse aggregate maybe used in non-structural concrete classes when allowed by the Engineer.
For information only.

Structural concrete classes.

As shown on the plans or specified.

“X” denotes class of concrete shown on the plans or specified.

. (HPC): High Performance Concrete, (SRC): Sulfate Resistant Concrete.

0. Same as class of concrete shown on the plans.

N

0o NO O AW
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421-012
Article 421.4.2.2., “Aggregates,” is supplemented by the following.

Use the following equation to determine if the aggregate combination meets the sand equivalency requirement when blending
fine aggregate or using an intermediate aggregate:

CALIMESTAC XL AR

where:

SE+ = sand equivalency (%) of fine aggregate 1

SE: = sand equivalency (%) of fine aggregate 2

SEia = sand equivalency (%) of intermediate aggregate passing the 3/8 in. sieve
P1 = percent by weight of fine aggregate 1 of the fine aggregate blend

P2 = percent by weight of fine aggregate 2 of the fine aggregate blend

Pia = percent by weight of intermediate aggregate passing the 3/8 in. sieve

Article 421.4.2.3., Chemical Admixtures,” the second paragraph is voided and replaced with the following.

Use a 30% calcium nitrite solution when a corrosion-inhibiting admixture is required. Dose the admixture at the rate of gallons of
admixture per cubic yard of concrete shown on the plans. Use set retarding admixtures, as needed, to control setting time to
ensure concrete containing corrosion inhibiting admixtures remain workable for the entire duration of the concrete placement.
Perform setting time testing and slump loss testing during trial batch testing.

Article 421.4.2.5., “Slump,” the second paragraph is voided and not replaced. Table 9 is voided and replaced with below:

Table 9
Placement Slump Requirements

Placement Slump
General Usage Range,'2 in.
Walls (over 9 in. thick), caps, columns, piers 3-7
Bridge slabs, top slabs of direct traffic culverts, approach slabs, concrete overlays, latex-
o X 3-6
modified concrete for bridge deck overlays
Inlets, manholes, walls (less than 9 in. thick), bridge railing, culverts, concrete traffic barrier, 46
concrete pavement (formed)
Precast concrete 4-9
Underwater concrete placements 6-8-172
See Item 416,
Drilled shafts, slurry displaced and underwater drilled shafts “Drilled Shaft
Foundations.”
Curb, gutter, curb and gutter, concrete retards, sidewalk, driveways, seal concrete, anchors,
. Y ) . ) As approved
riprap, small roadside sign foundations, concrete pavement repair, concrete repair

1. Max slump values may be increase above these values shown using chemical admixtures, provided the
admixture treated concrete has the same or lower water-to-cementitious ratio and does not exhibit segregation
or excessive bleeding. Request approval to increase slump limits in advance for proper evaluation by the
Engineer.

2. Forfiber reinforced concrete, perform slump before addition of fibers.

Article 421.4.2.6., “Mix Design Options,” is voided and replaced with the following.

Option 1. Replace cement with at least the minimum dosage listed in the MPL for the coal ash or natural pozzolan used in the
mixture. Do not replace more than 50% of the cement. Conduct Option 8 testing as listed on the MPL.

Option 2. Replace 35% to 50% of the cement with slag cement.

Option 3. Replace 35% to 50% of the cement with a combination of coal ash, slag cement, natural pozzolan, or at least 3% silica
fume; however, no more than 10% may be silica fume.

Option 4. Use Type IP, Type IS, or Type IT cement as allowed in Table 8 for each class of concrete. When replacing blended
cements with additional SCM's, the replacement limits in Option 3 will apply to the final cementitious mixture. When using coal
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421-012

ash or natural pozzolans not having a minimum dosage listed in the MPL in the final cementitious mixture, perform Option 8
testing.

Option 5. Option 5 is left intentionally blank.
Option 6. Use a lithium nitrate admixture at a minimum dosage determined by testing conducted in accordance with Tex-471-A.
Before use of the mix, provide an annual certified test report signed and sealed by a licensed professional engineer, from a

laboratory listed on the MPL, certified by the Materials and Tests Division as being capable of testing according to Tex-471-A.

Option 7. Ensure the total alkali contribution from the cement in the concrete does not exceed 3.5 Ib. per cubic yard of concrete
when using hydraulic cement not containing SCMs calculated as follows:

(Ib. cement percu.yd.) x (% Na20 equivalentin cement)

Ib. alkali percu.yd. =
100

In the above calculation, use the maximum cement alkali content reported on the cement mill certificate.

Option 8. Use Table 10 when deviating from Options 1-3 or when required by the Coal Ash MPL. Perform required testing
annually and submit results to the Engineer. Laboratories performing ASTM C1260, ASTM C1567, and ASTM C1293 testing
must be listed on the MPL. Before use of the mix, provide a certified test report signed and sealed by a licensed professional
engineer demonstrating the proposed mixture in accordance with the requirements of Table 10.

Provide a certified test report signed and sealed by a licensed professional engineer, when HPC is required, and less than 20%
of the cement is replaced with SCMs, demonstrating ASTM C1876 test results indicate the uniaxial resistivity of the concrete is
greater than 15.6 kQ-cm tested immediately after either of the following curing schedules:

m Moisture cure specimens 56 days at 73°F.
m Moisture cure specimens 7 days at 73°F followed by 21 days at 100°F.
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421-012

Table 10
Option 8 Testing and Mix Design Requirements
.2
§ ASTM C1260 Result Testing Requirements for Mix Design Materials
8| Mix Design Mix Design or Prescriptive Mix Design Options
“ | Fine Aggregate | Coarse Aggregate
Determine the dosage of SCMs needed to limit the 14-day expansion of
o o each aggregate’ to 0.10% when tested individually in accordance with
Al >010% >0.10% | ASTM C1567.
Use the Min replacement listed in the Coal Ash MPL, or
o o when Option 8 is listed on the MPL, use a Min of 40% coal ash with a
B <0.10% <0.10% Max CaO? content of 25%, or

use any ternary combination which replaces 35% to 50% of cement.

ASTM C1293 1 yr. | Use a minimum of 20% of any coal ash; or

Expansion < 0.04% | Use any ternary combination which replaces 20% to 50% of cement.

Determine the dosage of SCMs needed to limit the 14-day expansion of

c <0.10% >0.10% coarse and intermediate’ aggregate to <0.10% when tested individually

in accordance with ASTM C1567.

Use the Min replacement listed in the Coal Ash MPL, or

when Option 8 is listed on the MPL, use a Min of 40% coal ash with a

>0.10% <0.10% Max CaO? content of 25%, or

D use any ternary combination which replaces 35% to 50% of cement.
Determine the dosage of SCMs needed to limit the 14-day expansion of

é( Sp)zwsi?):]zg% 1031/5/0 each fine aggregate to <0.10% when individually tested in accordance

T with ASTM C1567.
1. Intermediate size aggregates will fall under the requirements of mix design coarse aggregate.
2. Average the CaO content from the previous ten values as listed on the test certificate.

<0.10%

>0.10%

Article 421.4.2.7., “Optimized Aggregate Gradation (OAG) Concrete,” the first sentence of the first paragraph is voided and
replaced by the following.

The gradations requirements in Table 4 and Table 6 do not apply when OAG concrete is specified or used by the Contractor
unless otherwise shown on the plans.

The fineness modulus for fine aggregate listed in Table 5, does not apply when OAG concrete is used,

Article 421.4.6.2., Delivering Concrete,” the third paragraph is supplemented by the following.

When truck mixers are equipped with automated water or chemical admixture measurement and slump or slump flow monitoring
equipment, the addition of water or chemical admixtures during transit is allowed. Reports generated by this equipment must be
submitted to the Engineer daily.

Article 421.4.6.2., “Delivering Concrete,” the fifth paragraph is voided and replaced with the following. Begin the discharge of
concrete delivered in truck mixers within the times listed in Table 14. Concrete delivered after these times, and concrete that has
not begun to discharge within these times will be rejected.

Article 421.4.8.3., “Testing of Fresh Concrete,” is voided and replaced with the following.

Testing Concrete. The Engineer, unless specified in other ltems or shown on the plans, will test the fresh and hardened
concrete in accordance with the following methods:

6-7 09-23
Statewide



421-012

Slump. Tex-415-A;

Air Content. Tex-414-A or Tex-416-A;

Temperature. Tex-422-A;

Making and Curing Strength Specimens. Tex-447-A;
Compressive Strength. Tex-418-A;

Flexural Strength. Tex-448-A; and

Maturity. Tex-426-A.

Flexural strength and maturity specimens will not be made unless specified in other items or shown on the plans.

Concrete with slump less than minimum required after all addition of water withheld will be rejected, unless otherwise allowed by
the Engineer. Concrete with slump exceeding maximum allowed may be used at the Contractor’s option. If used, Engineer will
make, test, and evaluate strength specimens as specified in Article 421.5., “Acceptance of Concrete.” Acceptance of concrete
not meeting air content or temperature requirements will be determined by Engineer. Fresh concrete exhibiting segregation and
excessive bleeding will be rejected.

Article 421.4.8.3.1., “Job-Control Testing,” is voided and not replaced.
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423-005

Special Provision to ltem 423

Texas

Retaining Walls y L%

Item 423, “Retaining Walls” of the Standard Specifications is amended with respect to the clause cited below. No other clauses
or requirements of this Iltem are waived or changed.

Article 2.1., “General” is supplemented with the following:
Construct permanent retaining walls approved for use in accordance with DMS 4800, “Proprietary Earth Retaining Wall System,”

and on the Approved System list for Concrete Block Retaining Walls Systems and Mechanically Stabilized Earth Panel Type
Systems.
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440-005

Special Provision to ltem 440

Texas

Reinforcement for Concrete Iiﬁ”

Item 440, “Reinforcement for Concrete,” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this Item are waived or changed.

Article 440.2., “Materials,” is supplemented with the following.

2.7. Welded Deformed Bar Mat Reinforcement. Provide welded deformed bar mats in accordance with
ASTM A184 except as otherwise noted in this Specification. Fabricate welded bar mats from deformed steel
bars in accordance with ASTM A706 by securely connecting every intersection with a process of electrical
resistance welding that employs the principle of fusion combined with pressure. The bars must be assembled
by automatic machines or by other suitable mechanical means that will assure accurate spacing and
alignment of all bars of the finished product.

2.14. Zinc-Coated, Hot-Dip Galvanized Class | or Class Il Steel Reinforcement. Provide zinc-coated, hot-dip
galvanized Class | or Class Il steel reinforcement in accordance with ASTM A767, Grade 60 or Grade 75,
when shown on the plans and as allowed.

2.15. Continuously Hot-Dip Galvanized Reinforcement (CGR). Provide CGR in accordance with ASTM A1094
steel reinforcement, Grade 60 or Grade 75, when shown on the plans and as allowed.

Section 440.2.1., “Approved Mills.” The second paragraph is voided and not replaced.
Section 440.2.5., “Weldable Reinforcing Steel,” is supplemented with the following.
All welding operations must be performed before hot-dip galvanizing.

Section 440.2.8., “Mechanical Couplers,” is voided and replaced with the following.

Use couplers of the type specified in DMS-4510, “Mechanical Couplers for Reinforcing Steel,” Section 4510.6.1., “General
Requirements,” when mechanical splices in reinforcing steel bars are shown on the plans.

Furnish only couplers pre-qualified in accordance with DMS-4510, “Mechanical Couplers for Reinforcing Steel.” Ensure
sleeve-wedge type couplers are not used on coated reinforcing. Sample mechanical couplers in accordance with Tex-743-I for
testing before use on individual projects. Test the mechanical couplers for every project in which mechanical couplers are used
in accordance with Tex-744-1. Furnish couplers only at locations shown on the plans.

Furnish couplers for stainless reinforcing steel with the same alloy designation as the reinforcing steel.
Provide hot-dip or mechanically galvanized couplers when splicing galvanized reinforcing or CGR.
Section 440.2.11., “Low Carbon/Chromium Reinforcing Steel.” The first sentence is voided and replaced by the following.

Provide deformed steel bars in accordance with ASTM A1035, Grade 100, Type CS, when low-carbon, chromium-reinforcing
steel is required on the plans. Type CM will be permitted only if specified on the plans.

Section 440.3.1., “Bending,” is supplemented with the following.
Do not bend hot-dip galvanized reinforcement. Only minor positioning adjustments are permitted.
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440-005
Bending of CGR is permitted after galvanizing.
Section 440.3.5., “Placing.” The following will be added to the fourth paragraph.

Use Class 1 or Class 1A supports with CGR. Provide epoxy- or plastic-coated tie wires and clips for use with epoxy-coated
reinforcing steel.

Section 440.3.6.3., “Repairing Coating,” is supplemented with the following:

Repair damaged galvanized surfaces in accordance with Section 445.3.5.2., “Repair Processes.”
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441-004

Special Provisionto ltem 441

Texas

Steel Structures Iiﬁ“’

Item 441, “Steel Structures” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses
or requirements of this Item are waived or changed.

Section 441.2.2., Approved Electrodes and Flux-Electrode Combinations,” is voided and replaced with the following:

Use only electrodes and flux-electrode combinations conforming to AWS A5 specifications, and pertinent classifications for the
applicable welding processes. When requested, submit a current Certificate of Conformance (COC) containingall test results as
required by the applicable AWS A5 specification and welding code. Provide proof of Buy America compliance for welding
consumables when requested. For bridge main member fabrication, submit the COC annually.

Section 441.2.3., “High-Strength Bolts,” is revised and replaced by the following:

Use fasteners that meet Item 447, “Structural Bolting.” Use galvanized fasteners on field connections of bridge members when
ASTM F3125-Grade A325 bolts are specified, and steel is painted.

Section 441.3.1.5.1., “Plants,” The second and third paragraphs are voided and replacedwith the following:

Fabrication plants that produce the following non-bridge steel members must be approvedin accordance with DMS-7380, “Steel
Non-Bridge Member Fabrication Plant Qualification.”

= Item610, ‘Roadway lllumination Poles”

Item 613, “High Mast lllumination Poles”

Item 614, “High Mast Rings and Support Assemblies”

Item 650, “Overhead Sign Support Structures”

ltem 654, “Sign Walkways”

ltem 686, “Traffic Signal Poles”

Special Specification 6064, “Intelligent Transportation System (ITS) Poles.”

The Materials and Tests Division (MTD) maintains a list of approved non-bridge fabrication plants on the Department MPL that
produce these members.

Section 441.3.1.6.1., “Erection Drawings,” the third paragraphis voided and replaced with the following:

Perform erection engineering evaluation of the structural adequacy and stability of constructing the bridge system for each step
of the steel erection.

Section 441.3.1.5.3., “Nondestructive Testing (NDT),” is voided and replaced with the following:

Personnel performing NDT must be qualified in accordance with the applicable AWS code and the employer's Written Practice.
Level lll personnelwho qualifies Level | and Level Il technicians must be certified by ASNT for which the NDT Level lllis
qualified. In addition, NDT technicians must pass hands-on tests that MTD administers. This will remain current providedthey
continue to perform testing on Department materials as evidenced by test reports requiring their signature. A technician who fails
any of the hands-on tests must wait 3 mo. or as approved otherwise before retesting. Qualification to performNDT will be
revoked when the technician’s employment is terminated or when the technician goes 6 mo. without performing a teston a
Department project. The technician must pass a new hands-on test to be re-certified. Testing of similar weld joints for non-
Department projects may be considered by the Engineerinstead of re-testing provided enough documentation is submitted with
the signature of the project’s Engineer. These requirements also apply to testing agencies, and individual third-party contractors.
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Section 441.3.1.54., “Welding Procedure Specification Qualification Testing,” is voided and replaced by the following:
For Fabricators qualified in accordance with DMS-7370, DMS-7380, or DMS-7395, laboratories performing procedure
qualification testing for welding procedure specifications (WPSs) must be accredited by a nationally recognized agency that
performs testing in accordance with ISO/Intemational Electrotechnical Commission (IEC) 17025 in the mechanical field of
testing.

Section 441.3.1.9,, “Material Identification,” isamended to include the following paragraph:

Low-stress stencil marks musthave a radius instead of a sharp point. Acceptable stencils include dot, vibration, and
rounded-V stencils. Label these stencils so that they are easily distinguishable from other stencils that are not low-
stress.

Section 441.3.2.4.1., “Flange Tilt,” the last sentence is voided and replaced with the following:

Minor jacking that does not deform the material will be permitted.

Section 441.3.2.5.3., “MagneticParticle Testing,” is voided and replaced with the following:

Use alternating current (AC) when using the yoke method unless otherwise approved. Welds may be further evaluated with half-
wave rectified DC for subsurface indications. Centerline cracking may be detected with aluminum prod methodwhen approved.

Section 441.3.5.8., “Hammering,” is added to state the following:

Do not perform hammeringon any portion of the member that causes the material to permanently deform. Avoid damage to the
material by measures such as use of brass or aluminum hammers or by padding the area to be hammered.

Section 441.3.8.1,, “Shop Painting,” isamended to include with the following paragraph:

Measure the anchor profile after blast cleaning at random locations along the thermal cut surfaces. If specified anchor profile is
not achieved over the entire flame cut surface, grind the edges and re-blast to achieve the required anchor pattem.

Section 441.3.9., “Handling and Storage of Materials,” The second sentence of the second paragraphis replaced by the
following:

Keep materials clean and avoid damaging of the applied coating.
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Special Provision to ltem 442 —

Metal for Structures lfz“"

Item 442, “Metal for Structures” of the Standard Specifications is amended with respect to the clause cited below. No other
clauses or requirements of this ltem are waived or changed.

Section 442.2.1.3.3., “Fasteners.” The first sentence of the first paragraph is replaced by the following:
Fasteners. Provide high-strength bolts that meet ASTM F3125-Grade A325 unless otherwise shown on the plans.

Section 442.2.1.3.3., “Fasteners.” The third paragraph is deleted and not replaced.
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448-001

Special Provisionto ltem 448

Texas

Structural Field Welding y L2

Item 448, “Structural Field Welding” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this Item are waived or changed.

Article 448.2., “Materials,” the third paragraph is voided and replaced with the following:

Use only electrodes and flux-electrode combinations conforming to AWS A5 specifications and pertinent classifications for the
applicable welding processes. When requested, submit a current Certificate of Conformance (COC) containingacceptable
wording indicating Buy America compliance and all tests required by the applicable AWS specifications and welding codes. Tests
must be conducted on electrodes of the same class, size, and brand; and manufactured by the same process and with the same
materials as the electrodes to be furnished.
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Special Provision to ltem 449 % ’

Anchor Bolts lfz“"

Item 449, "Anchor Bolts” of the Standard Specifications is amended with respect to the clause cited below. No other clauses or
requirements of this Item are waived or changed.

Section 449.2.1., “Bolts and Nuts.” Table 1 is replaced by the following:

Table 1
Bolt and Nut Standards
Specified Anchor Bolt Category Bolt Standards Nut Standards
Mild steel ASTM A307 Gr. A, F1554 Gr. ASTM A563
36, or A36

ASTM F1554 Gr. 55 with ASTM A194 Gr. 2 or

Medium-strength, supplementary requirement A563 Gr. D or better

mild steel

$1
High-strength steel ASTM F3125-Grade A325 ASTM A194 or
or ASTM A449! A563, heavy hex
Alloy steel ASTM A193 Gr. B7 or F1554 | ASTM A194 Gr. 2H or
Gr. 105 A563 Gr. DH, heavy hex

1. If headed bolts are specified, ASTM A449 bolts must be heavy hex head.

Section 449.3.3.1,” Anchor Bolt Thread Lubricant Coating,” The first sentence of the first paragraph is voided and replaced
by the following.

Coat anchor bolt threads before installing nuts with an electrically conducting lubricant compound described in
Section 449.3.3.2.1., “Definitions,” for traffic signal poles, roadway illumination poles, high mast illumination poles, intelligent
transportation system poles, overhead sign support structures, and steel electrical service supports.

Section 449.3.3.2,”Anchor Bolt Tightening Procedure,” The first sentence of the first paragraph is voided and replaced by the
following.

Tighten anchor bolts for traffic signal poles, shoe base and concrete traffic barrier base roadway illumination poles, high mast
illumination poles, intelligent transportation system poles, and overhead sign support structures in accordance with this Section.
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502-008

Special Provision to Item 502 % ’

Texas

Barricades, Signs and Traffic Handling lif“"

Item 502, “Barricades, Signs and Traffic Handling” of the Standard Specifications, is hereby amended with respect to the clauses
cited below, and no other clauses or requirements of this Item are waived or changed hereby.

Article 502.1., “Description,” is supplemented by the following:

Temporary work-zone (TWZ) traffic control devices manufactured after December 31, 2019, must have been successfully tested
to the crashworthiness requirements of the 2016 edition of the Manual for Assessing Safety Hardware (MASH). Such devices
manufactured on or before this date and successfully tested to NCHRP Report 350 or the 2009 edition of MASH may continue to
be used throughout their normal service lives. An exception to the manufacture date applies when, based on the project’s date of
letting, a category of MASH-2016 compliant TWZ traffic control devices are not approved, or are not self-certified after the
December 31, 2019, date. In such case, devices that meet NCHRP-350 or MASH-2009 may be used regardless of the
manufacture date.

Such TWZ traffic control devices include: portable sign supports, barricades, portable traffic barriers designated exclusively for
use in temporary work zones, crash cushions designated exclusively for use in temporary work zones, longitudinal channelizers,
truck and trailer mounted attenuators. Category | Devices (i.e., lightweight devices) such as cones, tubular markers and drums
without lights or signs attached however, may be self-certified by the vendor or provider, with documentation provided to
Department or as are shown on Department’s Compliant Work Zone Traffic Control Device List.

Article 502.4., “Payment,” is supplemented by the following:
Truck mounted attenuators and trailer attenuators will be paid for under Special Specification, “Truck Mounted Attenuator (TMA)

and Trailer Attenuator (TA).” Portable Changeable Message Signs will be paid for under Special Specification, “Portable
Changeable Message Sign.” Portable Traffic Signals will be paid for under Special Specification, “Portable Traffic Signals.”
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506-002

Special Provision to ltem 506 %«@

Temporary Erosion, Sedimentation, and I‘*"“’
Environmental Controls

of Transportation

For this project, Item 506, “Temporary Erosion, Sedimentation, and Environmental Controls,” of the Standard Specifications, is
hereby amended with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or
changed hereby.

Article 506.1., “Description,” is voided and replaced by the following:

Install, maintain, and remove erosion, sedimentation, and environmental control measures to prevent or
reduce the discharge of pollutants in accordance with the Storm Water Pollution Prevention Plan (SWP3) or
as directed. Ensure the installation and maintenance of control measures is performed in accordance with
the manufacturer's or designer's specifications. Erosion and sediment control devices must be selected from
the “Erosion Control Approved Products” or “Sediment Control Approved Products” lists. Perform work in a
manner to prevent degradation of receiving waters, facilitate project construction, and comply with applicable
federal, state, and local regulations.

Article 506.3., “Qualifications, Training, and Employee Requirements,” is voided and not replaced.

Section 506.4.1., “Contractor Responsibilities,” Section 506.4.2., “Implementation,” and Section 506.4.3., “General,” are
voided and replaced by the following:

41. Contractor Responsibilities. Implement the SWP3 for the project site in accordance with the plans and
specifications, and as directed. Coordinate storm water management with all other work on the project.
Develop and implement an SWP3 for project-specific material supply plants within and outside of the
Department's right of way in accordance with the specific or general storm water permit requirements.
Prevent water pollution from storm water associated with construction activity from entering any surface
water or private property on or adjacent to the project site.

4.2. Implementation.

421, Commencement. Implement the SWP3 as shown and as directed. Contractor proposed recommendations
for changes will be allowed as approved. Do not implement changes until approval has been received and
changes have been incorporated into the plans by the Engineer. Minor adjustments to meet field conditions
are allowed and will be recorded by the Engineer in the SWP3.

Implement control measures before the commencement of activities that result in soil disturbance. Phase
and minimize the soil disturbance to the areas shown on the plans. Coordinate temporary control measures
with permanent control measures and all other work activities on the project to assure economical, effective,
safe, continuous water pollution prevention. Provide control measures that are appropriate to the
construction means, methods, and sequencing allowed by the Contract.

Do not prolong final grading and shaping. Preserve vegetation where possible throughout the project and
minimize clearing, grubbing, and excavation within stream banks, bed, and approach sections.

43. General.
4.31. Temporary Alterations or Control Measure Removal. Altering or removal of control measures is allowed
when control measures are restored within the same working day.
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4.3.2. Stabilization. Initiate stabilization for disturbed areas no more than 14 days after the construction activities in
that portion of the site has temporarily or permanently ceased. Establish a uniform vegetative cover or use
another stabilization practice as approved.

43.3. Finished Work. Upon the Engineer's acceptance of vegetative cover or other stabilization practice, remove
and dispose of all temporary control measures unless otherwise directed. Complete soil disturbing activities
and establish a uniform perennial vegetative cover. A project will not be considered for acceptance until a
vegetative cover of 70% density of existing adjacent undisturbed areas is obtained or equivalent permanent
stabilization is obtained as approved.

434, Restricted Activities and Required Precautions. Do not discharge onto the ground or surface waters any
pollutants such as chemicals, raw sewage, fuels, lubricants, coolants, hydraulic fluids, bitumens, or any other
petroleum product. Operate and maintain equipment on site in a manner as to prevent actual or potential
water pollution. Manage, control, and dispose of litter on site such that no adverse impacts to water quality
occur. Prevent dust from creating a potential or actual unsafe condition, public nuisance, or condition
endangering the value, utility, or appearance of any property. Wash out concrete trucks only in approved
contained areas. Use appropriate controls to minimize the offsite transport of suspended sediments and
other pollutants if it is necessary to pump or channel standing water (i.e. dewatering). Prevent discharges
that would contribute to a violation of Edwards Aquifer Rules, water quality standards, the impairment of a
listed water body, or other state or federal law.

Section 506.4.4., “Installation, Maintenance, and Removal Work.” The first paragraph is voided and replaced by the
following.

Perform work in accordance with the SWP3, and according to the manufacturers’ guidelines. Install and
maintain the integrity of temporary erosion and sedimentation control devices to accumulate silt and debris
until soil disturbing activities are completed and permanent erosion control features are in place or the
disturbed area has been adequately stabilized as determined by the Engineer.

Section 506.4.5., “Monitoring and Documentation,” is voided and not replaced.

Section 506.6.5.2., “Maintenance Earthwork for Erosion and Sediment Control for Cleaning and/or Restoring Control
Measures,” is voided and replaced by the following:

Earthwork needed to remove and obliterate of erosion-control features will not be paid for directly but is
subsidiary to pertinent Items unless otherwise shown on the plans.

Sprinkling and rolling required by this ltem will not be paid for directly but will be subsidiary to this Item.
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636-001

Special Provision to Item 636 % ’
Signs y 2

Item 636, “Signs” of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no other
clauses or requirements of this ltem are waived or changed hereby.

Section 636.3.1, “Fabrication.” is deleted.
Section 636.3.1.2, “Sheeting Application.” The last sentence of the fourth paragraph is voided and replaced by the following.

Do not splice sheeting or overlay films for signs fabricated with ink or with colored transparent films.
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Special Provision to ltem 643 % ’

Sign Identification Decals y 2

Item 643, “Sign Identification Decals,” of the Standard Specifications is amended with respect to the clauses cited below. No
other clauses or requirements of this Item are waived or changed.

Article 2. “Materials.” The sign identification decal design shown in Figure 1 and the description for each row in Table 1 are
supplemented by the following.

Texas Department of Transportation

c Fabrication Date T 1
slemfalufofofals|o|n]|D] 2
201 | 202 | 208 | 204 | 205 3
ol1]2|3]4|5]|6|7]8]9 4

Sheeting MFR - Substrate
alslc|ofelrleln]ulk]L]uM]| s
Film MFR
alslc|ofe|[Fle|n|ulk|[L]M]| s
Sheeting MFR - Legend
alslc|ofelrleln]ulk]L]um] 7

Installation Date

0| 1]2]3 8

o112 |34 |5|6|7|8]|29 9
JIFIM{A|M|J|J|A|S|O|N|D 10
201 202 203 204 205 11
o112 |3|4|5|6|7|8]|09 12

Name of Sign Fabricator
Physical Address

City, State, Zip Code 13

Figure 1
Decal Design (Row numbers explained in Table 1)
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Table 1
Decal Description

Row Explanation

1 - Sign fabricator

2 — Month fabricated

3 — First 3 digits of year fabricated

4 - Last digit of year fabricated

5 — Manufacturer of the sheeting applied to the substrate

6 — Film (colored transparent or non-reflective black) manufacturer

7 — Manufacturer of the sheeting for the legend

8 — Tens digit of date installed

9 - Ones digit of date installed

10 — Month installed

11 - First 3 digits of year installed

12 - Last digit of year installed

13 — Name of sign fabricator and physical location of sign shop

2-2
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650-001

Special Provisionto ltem 650

Texas

Overhead Sign Supports y L

Item 650, “Overhead Sign Supports” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this Item are waived or changed.

Section 650.3.3., “Fabrication,” is voided and replaced with the following:

Fabrication. Fabricate and weld in accordance with Item 441, “Steel Structures,” AWS D1.1, Structural Welding Code—Steel,
and the requirements of this ltem.

Fabrication plants that produce overheadsign support structures must be approved in accordance with DMS-7380, “Steel Non-
Bridge Member Fabrication Plant Qualification.” The Materials and Tests Division maintains a Material Producer List (MPL) of
approved overheadsign support structure fabrication plants.

For monotube type overhead sign supports fabricated with seam-welded pipe, locate the longitudinal seam weld at the neutral
axis during the bending process of the post.

For cantilevered-truss type overhead sign support columns with diameters exceeding 30 in., one circumferential complete joint
penetration weld splice is permitted per column. Locate the splice at a minimum height of half the column length. Provide
mounting channels for the installation of traffic control devices unless otherwise shown on the plans.

Provide 100% ultrasonic testing (UT)in accordance with the AWS D1.1, Structural Welding Code - Steel, on all circumferential
buttjoint weld splices of:

m  monotube type posts, and

W cantilevered-truss type columns.

UT acceptance and rejection criteria must be in accordance with AWS D1.1, for cyclically loaded nontubular connections in
tension.

For alternate design cantilevered-truss type overhead sign supportcolumns, performatleast 10% UT on longitudinal seam
welds with a Department approved procedure to ensure minimum specified penetration. Performtesting at a minimum of three
locations on each column (top, middle, and bottom). The minimumlength of each test area must be 10 in. If minimum specified
penetration is not achieved in any of the tested areas, test an additional 24 in. beyond the originally selected test areas requiring
the specified minimum penetration. Test the entire column seam weld if any locations within the additional 24 in. test areas does
not achieve the specified minimum penetration. Repair the deficient areas with a Department approved repair procedure and
retest.

Measure requireddimensions of truss type overhead sign support structures including the following:
B camber of overhead sign bridge trusses (in vertical position), and
B rise of cantilever overhead sign support trusses (in horizontal position).

Shop assemble monotube type overhead sign supports in the horizontal position to ensure specification compliance for all
required dimensions, alignment, geometry, and fit.

Permanently mark sign support base plates with the fabrication plant'sinsignia. For monotube type supports, place the mark on
the base plate adjacent to the hand hole access compartment.

Conformance to plans and other approved drawings does not relieve the Contractor of responsibility for proper fit of components.
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650-001
Section 650.3.4., “Galvanizing,” is voided and replaced with the following:
Galvanizing.Provide punched, drilled, or mechanically guided thermal-cut holes in steel parts or members, when allowed,

before galvanizing. Mechanically guided thermal-cut hole quality should be per Item 445, “Galvanizing.” Hot-dip galvanize all
fabricated parts in accordance with ltem 445, “Galvanizing.”
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654-001

Special Provision to ltem 654 % ’

Sign Walkways y 2

Item 654,” Sign Walkways” of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no
other clauses or requirements of this ltem are waived or changed hereby.

Section 654.3.2, “Fabrication.” The following language is added after the first paragraph.
Fabrication plants that produce sign walkways must be approved in accordance with DMS-7380, “Steel Non-Bridge Member

Fabrication Plant Qualification.” The Construction Division maintains a list of approved sign walkway fabrication plants on the
Department’s Material Producers List.
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n . = ®
Special Provision to Item 656 %
Foundations for Traffic Control Devices lﬁ.-f“"

Item 656, “Foundations for Trafiic Confrol Devices” ofthe Standard Specifications is amended with respectto the clauses cited
below. No other clauses or requirements of this ltem are waived or changed.

Article 3. “Construction.,” the first paragraph is supplemented by the following:

Ensure the top of the foundation and anchor bolts meet specified requirementsin relation to the final grade.
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Special Provision to Special Specification 6185 % ’

Truck Mounted Attenuator (TMA) and Trailer lﬁ.ﬁ“‘
Attenuator (TA)

Item 6185, “Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA)” of the Standard Specifications, is hereby amended
with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed hereby.

Article 4. “Measurement”, is voided and replaced by the following:

41, Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the day. TMA/TAs must
be set up in a work area and operational before a calendar day can be considered measureable. A day will be
measured for each TMA/TA set up and operational on the worksite.

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation). This Item will be measured by the hour or by the
day. The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified by the
Engineer. When measurement by the hour is specified, a minimum of 4 hr. will be paid each day for each operating
TMA/TA used in a mobile operation. When measurement by the day is specified, a day will be measured for each
TMA/TA set up and operational on the worksite.
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Special Specification 6001 o

Texas

Portable Changeable Message Sign lfz“'

1.

DESCRIPTION

Furnish, operate, and maintain portable trailer mounted changeable message sign (PCMS) units.

2.1

22.

2.3.

24.

2.5.

MATERIALS

Furnish new or used material in accordance with the requirements of this Item and the details shown on the
plans. Provide a self-contained PCMS unit with the following:

m  Sign controller

m Changeable Message Sign
W Trailer

m  Power source

Paint the exterior surfaces of the power supply housing, supports, trailer, and sign with Federal Orange
No. 22246 or Federal Yellow No. 13538 of Federal Standard 595C, except paint the sign face assembly flat
black.

Sign Controller. Provide a controller with permanent storage of a minimum of 75 pre-programmed
messages. Provide an external input device for random programming and storage of a minimum of

75 additional messages. Provide a controller capable of displaying up to 3 messages sequentially. Provide a
controller with adjustable display rates. Enclose sign controller equipment in a lockable enclosure.

Changeable Message Sign. Provide a sign capable of being elevated to at least 7 ft. above the roadway
surface from the bottom of the sign. Provide a sign capable of being rotated 360° and secured against
movement in any position.

Provide a sign with 3 separate lines of text and 8 characters per line minimum. Provide a minimum 18 in.
character height. Provide a 5 x 7 character pixel matrix. Provide a message legibility distance of 600 ft. for
nighttime conditions and 800 ft. for normal daylight conditions. Provide for manual and automatic dimming
light sources.

The following are descriptions for 3 screen types of PCMS:

m Character Modular Matrix. This screen type comprises of character blocks.

m Continuous Line Matrix. This screen type uses proportionally spaced fonts for each line of text.

m  Full Matrix. This screen type uses proportionally spaced fonts, varies the height of characters, and
displays simple graphics on the entire sign.

Trailer. Provide a 2 wheel trailer with square top fenders, 4 leveling jacks, and trailer lights. Do not exceed
an overall trailer width of 96 in. Shock mount the electronics and sign assembly.

Power Source. Provide a diesel generator, solar powered power source, or both. Provide a backup power
source as necessary.

Cellular Telephone. When shown on the plans, provide a cellular telephone connection to communicate
with the PCMS unit remotely.
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CONSTRUCTION

Place or relocate PCMS units as shown on the plans or as directed. The plans will show the number of
PCMS units needed, for how many days, and for which construction phases.

Maintain the PCMS units in good working condition. Repair damaged or malfunctioning PCMS units as soon
as possible. PCMS units will remain the property of the Contractor.

MEASUREMENT

This Item will be measured by each PCMS or by the day used. All PCMS units must be set up on a work
area and operational before a calendar day can be considered measurable. When measurement by the day
is specified, a day will be measured for each PCMS set up and operational on the worksite.

PAYMENT

The work performed and materials furnished in accordance with this ltem and measured as provided under
“Measurement” will be paid for at the unit price bid for “Portable Changeable Message Sign.” This price is full
compensation for PCMS units; set up; relocating; removing; replacement parts; batteries (when required);
fuel, oil, and oil filters (when required); cellular telephone charges (when required); software; and equipment,
materials, tools, labor, and incidentals.
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Special Specification 6038 — o

Texas

Multipolymer Pavement Markings (MPM) liz“'

1.

DESCRIPTION

Provide MPM on pavement surfaces shown on the plans to meet the performance requirements of this
Specification for:

m color,
B durability, and
m retroreflectivity.

21.

22.

MATERIALS

Multipolymer Pavement Marking Materials. Use materials that produce an adherent, retroreflective
pavement marking system that meets all of the performance requirements of this Specification. Use materials
that do not result in the generation of any hazardous materials/wastes, as defined in Section 1.3.60.,
“Hazardous Materials or Waste,” during application or removal. If requested, provide a laboratory report from
a commercial laboratory indicating material used does not result in the generation of any hazardous
materials/wastes, as defined in Section 1.3.60., during application or removal.

Use a multipolymer resin material, which is:

B 2-component (a predominantly multipolymer pigmented resin component with a curing agent
component);

m 100% solids, producing no toxic fumes when heated to application temperature;

W track-free in less than 40 min. with appropriate ambient temperature as recommended by the
manufacturer;

m formulated and tested to perform as a pavement marking material with glass spheres applied to the
surface; and

m on the Material Producer List for Pavement Markings (Multipolymer) maintained by CST/M&P for MPM.
Inclusion onto the MPL requires documentation of acceptable performance from Department pavement
marking field application that have been in place for at least 1 yr. Contact CST/M&P to initiate and
document field trials of new materials for MPL consideration.

Before work begins, provide a laboratory report from an independent testing laboratory showing that the
initial color of each material selected for use conforms to the color limits set forth in Table 1, measured by
45°/0° geometry CIE, D65 llluminant, 2° standard observation angle in accordance with ASTM E 1347, E
1348, or E 1349.

Nonreflectorized Contrast or Shadow Markings. The marking material used for the contrast or shadow

marking must conform to the same formulation, material, prequalification, and sampling requirements with

the exception of the following items:

W color pigment used;

m documentation of acceptable performance from Department pavement marking field application that
have been in place for at least 1 yr.; and

B glass spheres must be replaced with a black, color-fast, anti-skid material.

Before work begins, provide a laboratory report from an independent testing laboratory showing that the
initial color of each material selected for use conforms to the color limits set forth in Table 1, measured by
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45°/0° geometry CIE, D65 llluminant, 2° standard observation angle in accordance with ASTM E 1347, E
1348, or E 1349.

3.1.

3.2.

3.3.

3.3.1.

332

EQUIPMENT

Provide equipment as required or directed according to the following:

Preparation and Application. Use equipment designed for the pavement preparation and application of the
type of MPM material selected.

Colorimeter. Provide a colorimeter using 45°/0° geometry CIE, D65 llluminant, 2° standard observation
angle meeting the requirements of ASTM E 1347, E 1348, or E 1349.

Retroreflectometer. Unless otherwise shown on the plans, provide a portable or mobile retroreflectometer
meeting the following requirements.

Portable Retroreflectometer. Provide a portable retroreflectometer that meets the requirements of ASTM E
1710.

Mobile Retroreflectometer. Provide a mobile retroreflectometer that:

B s approved by the Construction Division (CST) for project evaluation of retroreflectivity, which will
include taking a set of readings on stripes designated by CST and comparing them with the readings of
a portable retroreflectometer provided by CST that meets the specifications indicated in this
Specification;

W s calibrated daily, before measuring retroreflectivity on any pavement stripe, with a portable
retroreflectometer meeting the following requirements: ASTM E 1710, entrance angle of 88.76°,
observation angle of 1.05°, and an accuracy of +15%;

W requires no traffic control when retroreflectivity measurements are taken and is capable of taking
continuous readings; and

m documents mobile retroreflectometer evaluations, showing average retroreflectivity values for each
0.25-mi. section, or the area of concern if it is less than 0.25 mi., with all deficient sections clearly
marked.

41.

4.2.

CONSTRUCTION

General. Prepare the pavement surface using controlled techniques that minimize pavement damage and
hazards to the traveling public. Apply the MPM materials according to the manufacturer’s recommendations
using widths, colors, and shapes, and at locations as shown on the plans.

Obtain approval for the sequence of work and estimated daily production. Use traffic control as shown on the
plans or as approved. Establish guides to mark the lateral location of pavement markings as shown on the
plans or as directed, and have guide locations verified. Use material for guides that will not leave a
permanent mark on the roadway. Apply markings in alignment with the guides and without deviating for the
alignment more than 1 in. per 200 ft. of roadway or more than 2 in. maximum. Remove all applied markings
that are not in alignment or sequence as stated in the plans or as stated in the specifications at the
Contractor’s expense and in accordance with ltem 677, “Eliminating Existing Pavement Markings and
Markers,” except for measurement and payment.

Initial Performance Requirements. Meet the following initial performance requirements after installation.
Perform an initial performance evaluation from 7 to 15 days after MPM are installed to verify that the MPM
meet the performance requirements for retroreflectivity. Conduct initial retroreflectivity evaluations of placed
pavement markings with either a portable or a mobile retroreflectometer, unless otherwise shown on the
plans, according to Section 6038.5.2., “Retroreflectivity.” The Contractor is responsible for traffic control
when conducting performance evaluations.
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422

423.

6038

The Engineer will conduct a visual evaluation for color and durability and require testing only if MPM do not
appear to meet the performance requirements.

For MPM not meeting performance requirements, repair or replace until re-evaluation shows the MPM meet
the performance requirements.

Color. Provide MPM consisting of pigments blended to provide color conforming to standard highway colors
as shown in Table 1.

Table1
Color Requirements

Federal 595 Color 1 2 3 4

Chromaticity Coordinates

Brightness
" \7
y X y X y X y

White

17855 290 | 315 | 310 | 295 | .350 | .340 | .330 | .360 60 Min

Yellow

33538 470 | 455 | 510 | 489 | 490 | 432 | .537 | 462 30 Min

Black

5 Max

Retroreflectivity. Provide MPM meeting the minimum retroreflectivity values listed in Table 2.

Table2
Minimum Retroreflectivity Requirements

Color Retroreflectivity, med/m?/lx,
Min
White 250
Yellow 175

Durability. Provide MPM that do not lose more than 5% of the striping material in a 1,000-ft. section of
continuous stripe or broken stripe (25 broken stripes). Pavement markings must remain in the proper
alignment and location.

5.1.

5.2.

5.3.

PERFORMANCE EVALUATIONS

Provide traffic control and conduct evaluations of color, retroreflectivity, and durability as required or directed.

Color. Measure the color using 45°/0° geometry CIE, D65 llluminant, 2° standard observation angle in
accordance with ASTM E 1347, E 1348, or E 1349.

Retroreflectivity. Unless otherwise shown on the plans, conduct retroreflectivity evaluations of pavement
markings with either a portable or a mobile retroreflectometer. Make all measurements in the direction of
traffic flow, except for broken centerline on 2-way roadways, where measurements will be made in both
directions.

If using a portable retroreflectometer, take a minimum of 1 measurement every mile on each series of
markings (i.e., edgeline, center skip line, each line of a double line, etc.), at approved locations. If more than
1 measurement is taken, average the measurements. For all markings measured in both directions, take a
minimum of 1 measurement in each direction. If the measurement taken on a specific series of markings
within each mile segment falls below the minimum retroreflectivity values, take a minimum of 5 more
measurements within that mile segment for that series of marking. If the average of these 5 measurements
falls below the minimum retroreflectivity requirements, that mile segment of the applied markings does not
meet the performance requirement.

If using a mobile retroreflectometer, review the results to determine deficient sections and deficient areas of
interest. These areas do not meet the performance requirements.

Durability. Measure the durability in accordance with ASTM D 913 for marking material loss and visual
inspection for alignment and location. Conduct evaluations at approved locations.
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6038

MEASUREMENT

This Item will be measured by the foot. Each stripe will be measured separately.

This is a plans quantity measurement Item. The quantity to be paid is the quantity shown in the proposal
unless modified by Article 9.2, “Plans Quantity Measurement.” Additional measurements or calculations will
be made if adjustments of quantities are required.

PAYMENT

The work performed and materials furnished in accordance with this ltem and measured as provided under
“Measurement” will be paid for at the unit price bid for “Multipolymer Pavement Markings (MPM)” of the type
and color specified and the shape, width, and size specified as applicable, at the time of project acceptance.
This price is full compensation for materials, application of MPM, equipment, labor, tools, and incidentals.

Surface preparation, when shown on the plans, will be paid for under ltem 678, “Pavement Surface
Preparation for Markings.”
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6185

Special Specification 6185 % ’

Texas

Truck Mounted Attenuator (TMA) and Trailer lﬁ.ﬁ“‘
Attenuator (TA)

1.

DESCRIPTION

Furnish, operate, maintain and remove upon completion of work, Truck Mounted Attenuator (TMA) or Trailer
Attenuator (TA).

MATERIALS

Furnish, operate and maintain new or used TMAs or TAs. Assure used attenuators are in good working
condition and are approved for use. A list of approved TMA/TA units can be found in the Department’s
Compliant Work Zone Traffic Control Devices List. The host vehicle for the TMA and TA must weigh a
minimum of 19,000 Ibs. Host vehicles may be ballasted to achieve the required weight. Any weight added to
the host vehicle must be properly attached or contained within it so that it does not present a hazard and that
proper energy dissipation occurs if the attenuator is impacted from behind by a large truck. The weight of a
TA will not be considered in the weight of the host vehicle but the weight of a TMA may be included in the
weight of the host vehicle. Upon request, provide either a manufacturer’s curb weight or a certified scales
weight ticket to the Engineer.

CONSTRUCTION

Place or relocate TMA/TAs as shown on the plans or as directed. The plans will show the number of
TMA/TAs needed, for how many days or hours, and for which construction phases.

Maintain the TMA/TAs in good working condition. Replace damaged TMA/TAs as soon as possible.

41.

4.2.

MEASUREMENT

Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the each or by
the day. TMA/TAs must be set up in a work area and operational before a calendar day can be considered
measurable. When measurement by the day is specified, a day will be measured for each TMA/TA set up
and operational on the worksite.

Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation). This ltem will be measured by the hour.
The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified
by the Engineer. A minimum of 4 hr. will be paid each day for each operating TMA/TA used in a mobile
operation.

PAYMENT

The work performed and materials furnished in accordance with this Item and measured as provided under
“Measurement” will be paid for at the unit price bid for “Truck Mounted Attenuators/Trailer Attenuators
(Stationary),” or “Truck Mounted Attenuators/Trailer Attenuators (Mobile Operation).” This price is full
compensation for furnishing TMA/TA: set up; relocating; removing; operating; fuel; and equipment, materials,
tools, labor, and incidentals.
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