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who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  2 
CFR 180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  2 CFR 180.300; 
180.320, and 180.325.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  2 
CFR 180.335.  To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/).  2 CFR 
180.300, 180.320, and 180.325.  
 
    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default.  2 CFR 180.325. 
 
* * * * * 
 
2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 
 

    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.  2 
CFR 180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal.  2 
CFR 180.335 and 180.340. 
 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200).  2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 
this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances.  2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200.  
You may contact the person to which this proposal is 



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20230002)

ZONE
TX03

*(TX20230003)

ZONE
TX04

*(TX20230004)

ZONE
TX05

*(TX20230005)

ZONE
TX06

*(TX20230006)

ZONE
TX07

*(TX20230007)

ZONE
TX08

*(TX20230008)

ZONE
 TX24

*(TX20230024)

ZONE
TX25

*(TX20230025)

ZONE
TX27

*(TX20230027)

ZONE
TX28

*(TX20230028)

ZONE
TX29

*(TX20230029)

ZONE
TX30

*(TX20230030)

ZONE
TX37

*(TX20230037)

ZONE
TX38

*(TX20230038)

ZONE
TX42

*(TX20230042)

1390
Motor Grader Operator,
Fine Grade $17.49 $16.52 $16.88 $17.12 $18.37 $18.51 $16.69 $16.13 $17.19 $18.35 $17.07 $17.74 $17.47 $17.08 $15.69 $20.01

1393 Motor Grader Operator, Rough $16.15 $14.62 $15.83 $16.20 $17.07 $14.63 $18.50 $16.02 $16.44 $15.12 $16.85 $14.47 $17.39 $14.23 $15.53

1413 Off Road Hauler $10.08 $12.26 $11.88 $12.25 $12.23 $13.00 $14.60

1196 Painter, Structures $21.29 $18.34 $21.29 $18.62

1396
Pavement Marking Machine
Operator $16.42 $13.10 $13.55 $19.17 $12.01 $13.63 $14.60 $13.17 $16.65 $10.54 $11.18 $13.10

1443 Percussion or Rotary Drill Operator

1202 Piledriver $14.95

1205 Pipelayer $11.87 $14.64 $13.17 $11.17 $12.79 $11.37 $13.24 $12.66 $13.24 $11.17 $11.67 $12.12 $14.64

1384 Reclaimer/Pulverizer Operator $12.85 $11.90 $12.88 $11.01 $10.46

1500 Reinforcing Steel Worker $13.50 $14.07 $17.53 $16.17 $14.00 $16.18 $12.74 $15.83 $17.10 $15.15 $17.72

1402 Roller Operator, Asphalt $10.95 $11.96 $13.29 $12.78 $11.61 $13.08 $12.36 $11.68 $11.71 $11.95 $11.50

1405 Roller Operator, Other $10.36 $10.44 $11.82 $10.50 $11.64 $11.51 $10.59 $10.30 $12.04 $12.85 $11.57 $10.66

1411 Scraper Operator $10.61 $11.07 $10.85 $12.88 $12.27 $11.12 $12.96 $11.88 $12.43 $11.22 $13.95 $13.47 $10.89

1417 Self-Propelled Hammer Operator

1194 Servicer $13.98 $12.34 $14.11 $14.74 $14.51 $15.56 $13.44 $14.58 $14.31 $13.83 $12.43 $13.72 $13.97 $14.11

1513 Sign Erector

1708

Slurry Seal or Micro-Surfacing 
Machine
Operator

1341 Small Slipform Machine Operator $15.96

1515 Spreader Box Operator $12.60 $13.12 $14.71 $14.04 $14.73 $13.84 $13.68 $13.45 $11.83 $13.58 $14.05

1705 Structural Steel Welder $12.85

1509 Structural Steel Worker $19.29 $14.39

1339 Subgrade Trimmer

1143 Telecommunication Technician

1145 Traffic Signal/Light Pole Worker $16.00

1440
Trenching Machine Operator,
Heavy $18.48

1437
Trenching Machine Operator,
Light

1609 Truck Driver Lowboy-Float $14.46 $13.63 $13.41 $15.00 $15.93 $15.66 $16.24 $16.39 $14.30 $16.62 $15.63 $14.28 $16.03 $13.41

1612 Truck Driver Transit-Mix $14.14 $14.14

1600 Truck Driver, Single Axle $12.74 $10.82 $10.75 $13.04 $11.61 $11.79 $13.53 $13.16 $12.31 $13.40 $10.30 $11.61 $11.97 $11.46 $10.75

1606
Truck Driver, Single or Tandem Axle
Dump Truck $11.33 $14.53 $11.95 $12.95 $11.68 $14.06 $12.62 $11.45 $12.28 $13.08 $11.68 $11.48 $11.10

1607

Truck Driver, Tandem Axle Tractor 
with
Semi Trailer $12.49 $12.12 $12.50 $13.42 $12.81 $13.16 $12.86 $16.22 $12.50 $13.80 $12.27 $12.50

1441
Tunneling Machine Operator,
Heavy

1442 Tunneling Machine Operator, Light

1706 Welder $14.02 $14.86 $15.97 $13.74 $14.84 $13.78

1520 Work Zone Barricade Servicer $10.30 $12.88 $11.46 $11.70 $11.57 $11.85 $10.77 $11.68 $12.20 $11.22 $11.51 $12.96 $10.54 $11.67 $11.76

Notes:
*Represents the USDOL wage decision.
Any worker employed on this project shall be paid at the rate of one and one half (1-1/2) times the regular rate for every hour worked in excess of forty (40) hours per week.
For reference, the titles and descriptions for the classifications listed here are detailed further in the AGC of Texasô Standard Job Classifications and Descriptions for Highway, Heavy, Utilities, and Industrial Construction in Texas posted on the AGC's 
Web site for any contractor.



TEXAS COUNTIES IDENTIFIED BY
WAGE RATE ZONES: 2, 3, 4, 5, 6, 7, 8, 24, 25, 27, 28, 29, 30, 37, 38, 42

County Name Zone County Name Zone County Name Zone County Name Zone

Anderson 28 Donley 37 Karnes 27 Reagan 37
Andrews 37 Duval 30 Kaufman 25 Real 37
Angelina 28 Eastland 37 Kendall 7 Red River 28
Aransas 29 Ector 2 Kenedy 30 Reeves 8
Archer 25 Edwards 8 Kent 37 Refugio 27
Armstrong 2 El Paso 24 Kerr 27 Roberts 37
Atascosa 7 Ellis 25 Kimble 37 Robertson 7
Austin 38 Erath 28 King 37 Rockwall 25
Bailey 37 Falls 28 Kinney 8 Runnels 37
Bandera 7 Fannin 28 Kleberg 27 Rusk 4
Bastrop 7 Fayette 27 Knox 37 Sabine 28
Baylor 37 Fisher 37 Lamar 28 San Augustine 28
Bee 27 Floyd 37 Lamb 37 San Jacinto 38
Bell 7 Foard 37 Lampasas 7 San Patricio 29
Bexar 7 Fort Bend 38 LaSalle 30 San Saba 37
Blanco 27 Franklin 28 Lavaca 27 Schleicher 37
Borden 37 Freestone 28 Lee 27 Scurry 37
Bosque 28 Frio 27 Leon 28 Shackelford 37
Bowie 4 Gaines 37 Liberty 38 Shelby 28
Brazoria 38 Galveston 38 Limestone 28 Sherman 37
Brazos 7 Garza 37 Lipscomb 37 Smith 4
Brewster 8 Gillespie 27 Live Oak 27 Somervell 28
Briscoe 37 Glasscock 37 Llano 27 Starr 30
Brooks 30 Goliad 29 Loving 37 Stephens 37
Brown 37 Gonzales 27 Lubbock 2 Sterling 37
Burleson 7 Gray 37 Lynn 37 Stonewall 37
Burnet 27 Grayson 25 Madison 28 Sutton 8
Caldwell 7 Gregg 4 Marion 28 Swisher 37
Calhoun 29 Grimes 28 Martin 37 Tarrant 25
Callahan 25 Guadalupe 7 Mason 27 Taylor 2
Cameron 3 Hale 37 Matagorda 27 Terrell 8
Camp 28 Hall 37 Maverick 30 Terry 37
Carson 2 Hamilton 28 McCulloch 37 Throckmorton 37
Cass 28 Hansford 37 McLennan 7 Titus 28
Castro 37 Hardeman 37 McMullen 30 Tom Green 2
Chambers 38 Hardin 38 Medina 7 Travis 7
Cherokee 28 Harris 38 Menard 37 Trinity 28
Childress 37 Harrison 42 Midland 2 Tyler 28
Clay 25 Hartley 37 Milam 28 Upshur 4
Cochran 37 Haskell 37 Mills 37 Upton 37
Coke 37 Hays 7 Mitchell 37 Uvalde 30
Coleman 37 Hemphill 37 Montague 37 Val Verde 8
Collin 25 Henderson 28 Montgomery 38 Van Zandt 28
Collingsworth 37 Hidalgo 3 Moore 37 Victoria 6
Colorado 27 Hill 28 Morris 28 Walker 28
Comal 7 Hockley 37 Motley 37 Waller 38
Comanche 37 Hood 28 Nacogdoches 28 Ward 37
Concho 37 Hopkins 28 Navarro 28 Washington 28
Cooke 37 Houston 28 Newton 28 Webb 3
Coryell 7 Howard 37 Nolan 37 Wharton 27
Cottle 37 Hudspeth 8 Nueces 29 Wheeler 37
Crane 37 Hunt 25 Ochiltree 37 Wichita 5
Crockett 8 Hutchinson 37 Oldham 37 Wilbarger 37
Crosby 2 Irion 2 Orange 38 Willacy 30
Culberson 8 Jack 28 Palo Pinto 28 Williamson 7
Dallam 37 Jackson 27 Panola 28 Wilson 7
Dallas 25 Jasper 28 Parker 25 Winkler 37
Dawson 37 Jeff Davis 8 Parmer 37 Wise 25
Deaf Smith 37 Jefferson 38 Pecos 8 Wood 28
Delta 25 Jim Hogg 30 Polk 28 Yoakum 37
Denton 25 Jim Wells 27 Potter 2 Young 37
DeWitt 27 Johnson 25 Presidio 8 Zapata 30
Dickens 37 Jones 25 Rains 28 Zavala 30
Dimmit 30 Randall 2

01/06/2023
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Special Provision to Item 000 

Nondiscrimination 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with various nondiscrimination laws 
including Title VI of the Civil Rights Act of 1964, as amended, (Title VI). Title VI forbids discrimination against 
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal 
funds.  

Texas Department of Transportation, as a recipient of Federal financial assistance, and under Title VI and 
related statutes, ensures that no person shall on the grounds of race, religion (where the primary objective of 
the financial assistance is to provide employment per 42 U.S.C. § 2000d-3), color, national origin, sex, age or 
disability be excluded from participation in, be denied the benefits of, or otherwise be subjected to 
discrimination under any Department programs or activities. 

2. DEFINITION OF TERMS 

Where the term “contractor” appears in the following six nondiscrimination clauses, the term “contractor” is 
understood to include all parties to contracts or agreements with the Texas Department of Transportation.  

3. NONDISCRIMINATION PROVISIONS 

During the performance of this contract, the contractor agrees as follows: 

3.1. Compliance with Regulations. The Contractor shall comply with the Regulations relative to 
nondiscrimination in Federally-assisted programs of the Department of Transportation (hereinafter, “DOT”) 
Title 49, Code of Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter 
referred to as the Regulations), which are herein incorporated by reference and made a part of this contract. 

3.2. Nondiscrimination. The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The contractor shall not participate either 
directly or indirectly in the discrimination prohibited by section 21.5 of the Regulations, including employment 
practices when the contract covers a program set forth in Appendix B of the Regulations. 

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations 
either by competitive bidding or negotiation made by the contractor for work to be performed under a 
subcontract, including procurements of materials or leases of equipment, each potential subcontractor or 
supplier shall be notified by the contractor of the contractor's obligations under this contract and the 
Regulations relative to nondiscrimination on the grounds of race, color, or national origin. 

3.4. Information and Reports: The contractor shall provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and shall permit access to its books, records, accounts, 
other sources of information, and its facilities as may be determined by the Recipient or the Texas 
Department of Transportation to be pertinent to ascertain compliance with such Regulations, orders and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish this information the contractor shall so certify to the Recipient, or the Texas 
Department of Transportation as appropriate, and shall set forth what efforts it has made to obtain the 
information. 
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3.5. Sanctions for Noncompliance. In the event of the contractor's noncompliance with the nondiscrimination 
provisions of this contract, the Recipient shall impose such contract sanctions as it or the Texas Department 
of Transportation may determine to be appropriate, including, but not limited to: 

 withholding of payments to the contractor under the contract until the contractor complies, and/or 

 cancellation, termination or suspension of the contract, in whole or in part. 

3.6. Incorporation of Provisions. The contractor shall include the provisions of paragraphs (1) through (6) in 
every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Regulations, or directives issued pursuant thereto. The contractor shall take such action with respect to any 
subcontract or procurement as the Recipient or the Texas Department of Transportation may direct as a 
means of enforcing such provisions including sanctions for non-compliance: Provided, however, that, in the 
event a contractor becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a 
result of such direction, the contractor may request the Recipient to enter into such litigation to protect the 
interests of the Recipient, and, in addition, the contractor may request the United States to enter into such 
litigation to protect the interests of the United States. 
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Special Provision to Item 000 

Certification of Nondiscrimination in Employment 

1. GENERAL 

By signing this proposal, the Bidder certifies that he has participated in a previous contract or subcontract 
subject to the equal opportunity clause, as required by Executive Orders 10925, 11114, or 11246, or if he 
has not participated in a previous contract of this type, or if he has had previous contract or subcontracts and 
has not filed, he will file with the Joint Reporting Committee, the Director of the Office of Federal Contract 
Compliance, a Federal Government contracting or administering agency, or the former President's 
Committee on Equal Employment Opportunity, all reports due under the applicable filing requirements. 

Note—The above certification is required by the Equal Employment Opportunity Regulations of the Secretary 
of Labor (41 CFR 60-1.7(b)(1)), and must be submitted by Bidders and proposed subcontractors only in 
connection with contracts and subcontracts which are subject to the equal opportunity clause. Contracts and 
subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally 
only contracts or subcontracts of $10,000 or under are exempt.) 

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their 
implementing regulations. 

Proposed prime contractors and subcontractors who have participated in a previous contract or subcontract 
subject to the Executive Orders and have not filed the required reports should note that 41 CFR 60-1.7(b)(1) 
prevents the award of contracts and subcontracts unless such contractor submits a report covering the 
delinquent period or such other period specified by the Federal Highway Administration or by the Director, 
Office of Federal Contract Compliance, U.S. Department of Labor. 
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Special Provision to Item 000 

Notice of Requirement for Affirmative Action to Ensure 
Equal Employment Opportunity (Executive Order 11246) 

1. GENERAL 

In addition to the affirmative action requirements of the Special Provision titled “Standard Federal Equal 
Employment Opportunity Construction Contract Specifications” as set forth elsewhere in this proposal, the 
Bidder's attention is directed to the specific requirements for utilization of minorities and females as set forth 
below. 

2. GOALS 

2.1. Goals for minority and female participation are hereby established in accordance with 41 CFR 60-4. 

2.2. The goals for minority and female participation expressed in percentage terms for the Contractor’s aggregate 
work force in each trade on all construction work in the covered area are as follows: 

Goals for minority participation  
in each trade, %  

Goals for female participation  
in each trade, %  

See Table 1 6.9 

2.3. These goals are applicable to all the Contractor’s construction work (whether or not it is Federal or federally 
assisted) performed in the covered area. If the Contractor performs construction work in a geographical area 
located outside of the covered area, it will apply the goals established for such geographical area where the 
work is actually performed. With regard to this second area, the Contractor also is subject to the goals for 
both its federally involved and non-federally involved construction. The Contractor’s compliance with the 
Executive Order and the regulations in 41 CFR Part 60-4 will be based on its implementation of the Standard 
Federal Equal Employment Opportunity Construction Contract Specifications Special Provision and its efforts 
to meet the goals. The hours of minority and female employment and training must be substantially uniform 
throughout the length of the Contract, and in each trade, and the Contractor must make a good faith effort to 
employ minorities and women evenly on each of its projects. The transfer of minority and female employees 
or trainees from Contractor to Contractor or from project to project for the sole purpose of meeting the 
Contractor’s goals will be a violation of the Contract, the Executive Order and the regulations in 41 CFR Part 
60-4. Compliance with the goals will be measured against the total work hours performed. 

2.4. A Contractor or subcontractor will be considered in compliance with these provisions by participation in the 
Texas Highway-Heavy Branch, AGC, Statewide Training and Affirmative Action Plan. Provided that each 
Contractor or subcontractor participating in this plan must individually comply with the equal opportunity 
clause set forth in 41 CFR 60-1.4 and must make a good faith effort to achieve the goals set forth for each 
participating trade in the plan in which it has employees. The overall good performance of other Contractors 
and subcontractors toward a goal in an approved plan does not excuse any covered Contractor’s or 
subcontractor’s failure to make good faith efforts to achieve the goals contained in these provisions. 
Contractors or subcontractors participating in the plan must be able to demonstrate their participation and 
document their compliance with the provisions of this Plan. 

3. SUBCONTRACTING 

The Contractor must provide written notification to the Department within 10 working days of award of any 
construction subcontract in excess of $10,000 at any tier for construction work under the Contract resulting 
from this solicitation pending concurrence of the Department in the award. The notification will list the names, 
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address and telephone number of the subcontractor; employer identification number; estimated dollar 
amount of the subcontract; estimated starting and completion dates of the subcontract; and the geographical 
area in which the Contract is to be performed. 

4. COVERED AREA 

As used in this special provision, and in the Contract resulting from this solicitation, the geographical area 
covered by these goals for female participation is the State of Texas. The geographical area covered by 
these goals for other minorities are the counties in the State of Texas as indicated in Table 1. 

5. REPORTS 

The Contractor is hereby notified that he may be subject to the Office of Federal Contract Compliance 
Programs (OFCCP) reporting and record keeping requirements as provided for under Executive Order 11246 
as amended. OFCCP will provide direct notice to the Contractor as to the specific reporting requirements that 
he will be expected to fulfill. 

Table 1 
Goals for Minority Participation 

County Participation, % County Participation, % 

Anderson 22.5 Chambers 27.4 

Andrews 18.9 Cherokee 22.5 

Angelina 22.5 Childress 11.0 

Aransas 44.2 Clay 12.4 

Archer 11.0 Cochran 19.5 

Armstrong 11.0 Coke 20.0 

Atascosa 49.4 Coleman 10.9 

Austin 27.4 Collin 18.2 

Bailey 19.5 Collingsworth 11.0 

Bandera 49.4 Colorado 27.4 

Bastrop 24.2 Comal 47.8 

Baylor 11.0 Comanche 10.9 

Bee 44.2 Concho 20.0 

Bell 16.4 Cooke 17.2 

Bexar 47.8 Coryell 16.4 

Blanco 24.2 Cottle 11.0 

Borden 19.5 Crane 18.9 

Bosque 18.6 Crockett 20.0 

Bowie 19.7 Crosby 19.5 

Brazoria 27.3 Culberson 49.0 

Brazos 23.7 Dallam 11.0 

Brewster 49.0 Dallas 18.2 

Briscoe 11.0 Dawson 19.5 

Brooks 44.2 Deaf Smith 11.0 

Brown 10.9 Delta 17.2 

Burleson 27.4 Denton 18.2 

Burnet 24.2 DeWitt 27.4 

Caldwell 24.2 Dickens 19.5 

Calhoun 27.4 Dimmit 49.4 

Callahan 11.6 Donley 11.0 

Cameron 71.0 Duval 44.2 

Camp 20.2 Eastland 10.9 

Carson 11.0 Ector 15.1 

Cass 20.2 Edwards 49.4 

Castro 11.0 Ellis 18.2 
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County Participation, % County Participation, % 

El Paso 57.8 Kenedy 44.2 

Erath 17.2 Kent 10.9 

Falls 18.6 Kerr 49.4 

Fannin 17.2 Kimble 20.0 

Fayette 27.4 King 19.5 

Fisher 10.9 Kinney 49.4 

Floyd 19.5 Kleberg 44.2 

Foard 11.0 Knox 10.9 

Fort Bend 27.3 Lamar 20.2 

Franklin 17.2 Lamb 19.5 

Freestone 18.6 Lampasas 18.6 

Frio 49.4 LaSalle 49.4 

Gaines 19.5 Lavaca 27.4 

Galveston 28.9 Lee 24.2 

Garza 19.5 Leon 27.4 

Gillespie 49.4 Liberty 27.3 

Glasscock 18.9 Limestone 18.6 

Goliad 27.4 Lipscomb 11.0 

Gonzales 49.4 Live Oak 44.2 

Gray 11.0 Llano 24.2 

Grayson 9.4 Loving 18.9 

Gregg 22.8 Lubbock 19.6 

Grimes 27.4 Lynn 19.5 

Guadalupe 47.8 Madison 27.4 

Hale 19.5 Marion 22.5 

Hall 11.0 Martin 18.9 

Hamilton 18.6 Mason 20.0 

Hansford 11.0 Matagorda 27.4 

Hardeman 11.0 Maverick 49.4 

Hardin 22.6 McCulloch 20.0 

Harris 27.3 McLennan 20.7 

Harrison 22.8 McMullen 49.4 

Hartley 11.0 Medina 49.4 

Haskell 10.9 Menard 20.0 

Hays 24.1 Midland 19.1 

Hemphill 11.0 Milam 18.6 

Henderson 22.5 Mills 18.6 

Hidalgo 72.8 Mitchell 10.9 

Hill 18.6 Montague 17.2 

Hockley 19.5 Montgomery 27.3 

Hood 18.2 Moore 11.0 

Hopkins 17.2 Morris 20.2 

Houston 22.5 Motley 19.5 

Howard 18.9 Nacogdoches 22.5 

Hudspeth 49.0 Navarro 17.2 

Hunt 17.2 Newton 22.6 

Hutchinson 11.0 Nolan 10.9 

Irion 20.0 Nueces 41.7 

Jack 17.2 Ochiltree 11.0 

Jackson 27.4 Oldham 11.0 

Jasper 22.6 Orange 22.6 

Jeff Davis 49.0 Palo Pinto 17.2 

Jefferson 22.6 Panola 22.5 

Jim Hogg 49.4 Parker 18.2 

Jim Wells 44.2 Parmer 11.0 

Johnson 18.2 Pecos 18.9 

Jones 11.6 Polk 27.4 

Karnes 49.4 Potter 9.3 

Kaufman 18.2 Presidio 49.0 

Kendall 49.4 Randall 9.3 
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County Participation, % County Participation, % 

Rains 17.2 Reagan 20.0 

Real 49.4 Throckmorton 10.9 

Red River 20.2 Titus 20.2 

Reeves 18.9 Tom Green 19.2 

Refugio 44.2 Travis 24.1 

Roberts 11.0 Trinity 27.4 

Robertson 27.4 Tyler 22.6 

Rockwall 18.2 Upshur 22.5 

Runnels 20.0 Upton 18.9 

Rusk 22.5 Uvalde 49.4 

Sabine 22.6 Val Verde 49.4 

San Augustine 22.5 Van Zandt 17.2 

San Jacinto 27.4 Victoria 27.4 

San Patricio 41.7 Walker 27.4 

San Saba 20.0 Waller 27.3 

Schleicher 20.0 Ward 18.9 

Scurry 10.9 Washington 27.4 

Shackelford 10.9 Webb 87.3 

Shelby 22.5 Wharton 27.4 

Sherman 11.0 Wheeler 11.0 

Smith 23.5 Wichita 12.4 

Somervell 17.2 Wilbarger 11.0 

Starr 72.9 Willacy 72.9 

Stephens 10.9 Williamson 24.1 

Sterling 20.0 Wilson 49.4 

Stonewall 10.9 Winkler 18.9 

Sutton 20.0 Wise 18.2 

Swisher 11.0 Wood 22.5 

Tarrant 18.2 Yoakum 19.5 

Taylor 11.6 Young 11.0 

Terrell 20.0 Zapata 49.4 

Terry 19.5 Zavala 49.4 
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Special Provision to Item 000 

Standard Federal Equal Employment Opportunity 
Construction Contract Specifications  
(Executive Order 11246) 

1. GENERAL 

1.1. As used in these specifications: 

 “Covered area” means the geographical area described in the solicitation from which this Contract 

resulted; 

 “Director” means Director, Office of Federal Contract Compliance Programs, United States Department 

of Labor, or any person to whom the Director delegates authority; 

 “Employer identification number” means the Federal Social Security number used on the Employer's 

Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 

 “Minority” includes: 

 Black (all persons having origins in any of the Black African racial groups not of Hispanic origin); 

 Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other 
Spanish Culture or origin, regardless of race); 

 Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, 
Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and 

 American Indian or Alaskan Native (all persons having origins in any of the original peoples of 
North American and maintaining identifiable tribal affiliations through membership and participation 
or community identification). 

1.2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving any 
construction trade, it will physically include in each subcontract in excess of $10,000 the provisions of these 
specifications and the Notice which contains the applicable goals for minority and female participation and 
which is set forth in the solicitations from which this Contract resulted. 

1.3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U. S. 
Department of Labor in the covered area either individually or through an association, its affirmative action 
obligations on all work in the Plan area (including goals and timetables) will be in accordance with that plan 
for those trades which have unions participating in the Plan. Contractors must be able to demonstrate their 
participation in and compliance with the provisions of any such Hometown Plan. Each Contractor or 
Subcontractor participating in an approved Plan is individually required to comply with its obligations under 
the equal employment opportunity (EEO) clause, and to make a good faith effort to achieve each goal under 
the Plan in each trade in which it has employees. The overall good faith performance by other Contractors or 
Subcontractors toward a goal in an approved Plan does not excuse any covered Contractor's or 
Subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables. 

1.4. The Contractor will implement the specific affirmative action standards provided in Section 1.7.1. through 
Section 1.7.16. of these specifications. The goals set forth in the solicitation from which this Contract resulted 
are expressed as percentages of the total hours of employment and training of minority and female utilization 
the Contractor should reasonably be able to achieve in each construction trade in which it has employees in 
the covered area. Covered construction Contractors performing Contracts in geographical areas where they 
do not have a Federal or federally assisted construction Contract will apply the minority and female goals 
established for the geographical area where the Contract is being performed. Goals are published 
periodically in the Federal Register in notice form and such notices may be obtained from any Office of 
Federal Contract Compliance Programs office or any Federal procurement contracting officer. The 
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Contractor is expected to make substantially uniform progress toward its goals in each craft during the period 
specified. 

1.5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the 
Contractor has a collective bargaining agreement, to refer either minorities or women will excuse the 
Contractor's obligations under these specifications, Executive Order 11246, or the regulations promulgated 
pursuant thereto. 

1.6. In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, 
such apprentices and trainees must be employed by the Contractor during the training period, and the 
Contractor must have made a commitment to employ the apprentices and trainees at the completion of their 
training, subject to the availability of employment opportunities. Trainees must be trained pursuant to training 
programs approved by the U. S. Department of Labor. 

1.7. The Contractor will take specific affirmative actions to ensure equal employment opportunity. The evaluation 
of the Contractor's compliance with these specifications will be based upon its effort to achieve maximum 
results from its actions. The Contractor will document these efforts fully, and will implement affirmative action 
steps at least as extensive as the following: 

1.7.1. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and in 
all facilities at which the Contractor's employees are assigned to work. The Contractor, where possible, will 
assign two or more women to each construction project. The Contractor will specifically ensure that all 
foremen, superintendents, and other on-site supervisory personnel are aware of and carry out the 
Contractor's obligation to maintain such a working environment, with specific attention to minority or female 
individuals working at such sites or in such facilities. 

1.7.2. Establish and maintain a current list of minority and female recruitment sources, provide written notification to 
minority and female recruitment sources and to community organizations when the Contractor or its unions 
have employment opportunities available, and maintain a record of the organizations' responses. 

1.7.3. Maintain a current file of the names, addresses and telephone numbers of each minority and female off-the-
street applicant and minority or female referral from a union, a recruitment source or community organization 
and of what action was taken with respect to each such individual. If such individual was sent to the union 
hiring hall for referral and was not referred back to the Contractor by the union or, if referred, not employed 
by the Contractor, this will be documented in the file with the reason therefor, along with whatever additional 
actions the Contractor may have taken. 

1.7.4. Provide immediate written notification to the Director when the union or unions with which the Contractor has 
a collective bargaining agreement has not referred to the Contractor a minority person or woman sent by the 
Contractor, or when the Contractor has other information that the union referral Process has impeded the 
Contractor's efforts to meet its obligations. 

1.7.5. Develop on-the-job training opportunities and/or participate in training programs for the area which expressly 
include minorities and women, including upgrading programs and apprenticeship and trainee programs 
relevant to the Contractor's employment needs, especially those programs funded or approved by the 
Department of Labor. The Contractor will provide notice of these programs to the sources compiled under 7b 
above. 

1.7.6. Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training programs 
and requesting their cooperation in assisting the Contractor in meeting its EEO obligations; by including it in 
any policy manual and Collective bargaining agreement; by publicizing it in the company newspaper, annual 
report, etc.; by specific review of the policy with all management personnel and with all minority and female 
employees at least once a year; and by posting the company EEO policy on bulletin boards accessible to all 
employees at each location where construction work is performed. 

1.7.7. Review, at least annually, the company's EEO policy and affirmative action obligations under these 
specifications with all employees having any responsibility for hiring, assignment, layoff, termination or other 
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employment decisions including specific review of these items with on-site supervisory personnel such as 
Superintendents, General Foremen, etc., before the initiation of construction work at any job site. A written 
record must be made and maintained identifying the time and place of these meetings, persons attending, 
subject matter discussed, and disposition of the subject matter. 

1.7.8. Disseminate the Contractor's EEO policy externally by including it in any advertising in the news media, 
specifically including minority and female news media, and providing written notification to and discussing the 
Contractor's EEO policy with other Contractors and Subcontractors with whom the Contractor does or 
anticipates doing business. 

1.7.9. Direct its recruitment efforts, both oral and written, to minority, female and community organizations, to 
schools with minority and female students and to minority and female recruitment and training organizations 
serving the Contractor's recruitment area and employment needs. Not later than one month before the date 
for the acceptance of applications for apprenticeship or other training by any recruitment source, the 
Contractor will send written notification to organizations such as the above, describing the openings, 
screening procedures, and tests to be used in the selection process. 

1.7.10. Encourage present minority and female employees to recruit other minority persons and women and, where 
reasonable, provide after school, summer and vacation employment to minority and female youth both on the 
site and in other areas of a Contractor's workforce. 

1.7.11. Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR 
Part 60-3. 

1.7.12. Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for 
promotional opportunities and encourage these employees to seek or to prepare for, through appropriate 
training, etc., such opportunities. 

1.7.13. Ensure that seniority practices, job classifications, work assignments and other personnel practices, do not 
have a discriminatory effect by continually monitoring all personnel and employment-related activities to 
ensure that the EEO policy and the Contractor's obligations under these specifications are being carried out. 

1.7.14. Ensure that all facilities and company activities are non-segregated except that separate or single-user toilet 
and necessary changing facilities will be provided to assure privacy between the sexes. 

1.7.15. Document and maintain a record of all solicitations of offers for subcontracts from minority and female 
construction contractors and suppliers, including circulation of solicitations to minority and female contractor 
associations and other business associations. 

1.7.16. Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's 
EEO policies and affirmative action obligations. 

1.8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of 
their affirmative action obligations (Section 7.1. through Section 7.16.). The efforts of a contractor 
association, joint contractor-union, contractor-community, or other similar group of which the Contractor is a 
member and participant, may be asserted as fulfilling any one or more of its obligations under Section 7.1. 
through Section 7.16. of these Specifications provided that the Contractor actively participates in the group, 
makes every effort to assure that the group has a positive impact on the employment of minorities and 
women in the industry, ensures that the concrete benefits of the program are reflected in the Contractor's 
minority and female workforce participation, makes a good faith effort to meet its individual goals and 
timetables, and can provide access to documentation which demonstrates the effectiveness of actions taken 
on behalf of the Contractor. The obligation to comply, however, is the Contractor's and failure of such a group 
to fulfill an obligation will not be a defense for the Contractor's noncompliance. 

1.9. A single goal for minorities and a separate single goal for women have been established. The Contractor, 
however, is required to provide equal employment opportunity and to take affirmative action for all minority 
groups, both male and female, and all women, both minority and non-minority. Consequently, the Contractor 
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may be in violation of the Executive Order if a particular group is employed in a substantially disparate 
manner (for example, even though the Contractor has achieved its goals for women generally, the Contractor 
may be in violation of the Executive Order if a specific minority group of women is underutilized). 

1.10. The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against 
any person because of race, color, religion, sex, or national origin. 

1.11. The Contractor will not enter into any Subcontract with any person or firm debarred from Government 
Contracts pursuant to Executive Order 11246. 

1.12. The Contractor will carry out such sanctions and penalties for violation of these specifications and of the 
Equal Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as 
may be imposed or ordered pursuant to Executive Order 11246, as amended, and its implementing 
regulations, by the Office of Federal Contract Compliance Programs. Any Contractor who fails to carry out 
such sanctions and penalties will be in violation of these specifications and Executive Order 11246, as 
amended. 

1.13. The Contractor, in fulfilling its obligations under these specifications, will implement specific affirmative action 
steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as to 
achieve maximum results from its efforts to ensure equal employment opportunity. If the Contractor fails to 
comply with the requirements of the Executive Order, the implementing regulations, or these specifications, 
the Director will proceed in accordance with 41 CFR 60-4.8. 

1.14. The Contractor will designate a responsible official to monitor all employment-related activity to ensure that 
the company EEO policy is being carried out, to submit reports relating to the provisions hereof as may be 
required by the Government and to keep records. Records must at least include for each employee the 
name, address, telephone numbers, construction trade, union affiliation if any, employee identification 
number when assigned, social security number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, 
or laborer), dates of changes in status, hours worked per week in the indicated trade, rate of pay, and 
locations at which the work was performed. Records must be maintained in an easily understandable and 
retrievable form; however, to the degree that existing records satisfy this requirement, Contractors shall not 
be required to maintain separate records. 

1.15. Nothing herein provided will be construed as a limitation upon the application of other laws which establish 
different standards of compliance or upon the application of requirements for the hiring of local or other area 
residents (e.g., those under the Public Works Employment Act of 1977 and the Community Development 
Block Grant Program). 

1.16. In addition to the reporting requirements set forth elsewhere in this Contract, the Contractor and the 
subcontractors holding subcontracts, not including material suppliers, of $10,000 or more, will submit for 
every month of July during which work is performed, employment data as contained under Form PR 1391 
(Appendix C to 23 CFR, Part 230), and in accordance with the included instructions. 



000-006 

1 09-14 
Statewide 

 

Special Provision to Item 000 

On-the-Job Training Program 

1. DESCRIPTION 

The primary objective of this Special Provision is the training and advancement of minorities, women and 
economically disadvantaged persons toward journeyworker status. Accordingly, make every effort to enroll 
minority, women and economically disadvantaged persons to the extent that such persons are available 
within a reasonable area of recruitment. This training commitment is not intended, and will not be used to 
discriminate against any applicant for training, whether or not he/she is a member of a minority group. 

2. TRAINEE ASSIGNMENT 

Training assignments are based on the past volume of state-let highway construction contracts awarded with 
the Department. Contractors meeting the selection criteria will be notified of their training assignment at the 
beginning of the reporting year by the Department’s Office of Civil Rights. 

3. PROGRAM REQUIREMENTS 

Fulfill all of the requirements of the On-the-Job Training Program including the maintenance of records and 
submittal of periodic reports documenting program performance. Trainees will be paid at least 60% of the 
appropriate minimum journeyworker’s rate specified in the Contract for the first half of the training period, 
75% for the third quarter, and 90% for the last quarter, respectively. 

4. REIMBURSEMENT 

If requested, Contractors may be reimbursed $0.80 per training hour at no additional cost to the Department. 
Training may occur on this project, all other Department contracts, or local-administered federal-aid projects 
with concurrence of the local government entity. However, reimbursement for training is not available on 
projects to the extent that such projects that do not contain federal funds. 

5. COMPLIANCE 

The Contractor will have fulfilled the contractual responsibilities by having provided acceptable training to the 
number of trainees specified in their goal assignment. Noncompliance may be cause for corrective and 
appropriate measures pursuant to Article 8.7., “Abandonment of Work or Default of Contract,” which may be 
used to comply with the sanctions for noncompliance pursuant to 23 CFR Part 230. 
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Special Provision 000 

Certificate of Interested Parties (Form 1295) 

 

Submit a notarized Form 1295, “Certificate of Interested Parties,” in the following instances: 

 at Contract execution for Contracts awarded by the Commission; 

 at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1,000,000 

or more; at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to 

$1,000,000 or more due to changes in the Contract; at any time there is an increase of $1,000,000 or more to an existing 

Contract (change orders, extensions, and renewals); or 

 at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract. 

Form 1295 and instructions on completing and filing the form are available on the Texas Ethics Commission website. 
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Special Provision 000 

Important Notice to Contractors 

 

For Dollar Amount of Original Contract Dollar Amount of Daily Contract 
Administration Liquidated 
Damages per Working Day 

From More Than To and including 

0 1,000,000 618 

1,000,000 3,000,000 832 

3,000,000 5,000,000 940 

5,000,000 15,000,000 1317 

15,000,000 25,000,000 1718 

25,000,000 50,000,000 2411 

50,000,000 Over 50,000,000 4265 

In addition to the amount shown in Table 1, the Liquidated Damages will be increased by the amount shown in Item 8 of the 
General Notes for Road User Cost (RUC), when applicable. 
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Special Provision 000 

Cargo Preference Act Requirements in Federal Aid 
Contracts 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with the U.S. Department of 
Transportation’s (DOT) Cargo Preference Act Requirements, 46 CFR Part 381, Use of United States-Flag 
Vessels. 

This requirement applies to material or equipment that is acquired specifically for a Federal-aid highway 
project.  It is not applicable to goods or materials that come into inventories independent of a Federal   
Highway Administration (FHWA) funded contract. 

When oceanic shipments are necessary for materials or equipment acquired for a specific Federal-aid 
construction project, the contractor agrees to: 

 Utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross 
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever 
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels 
are available at fair and reasonable rates for United States-flag commercial vessels. 

 Furnish a legible copy of a rated, on-board commercial ocean bill-of-lading in English for each shipment 
of cargo described in paragraph (b) (1) of 46 CFR Part 381 Section 7, “Federal Grant, Guaranty, Loan 
and Advance of Funds Agreements,” within 20 days following the date of loading for shipments 
originating within the United States or within 30 working days following the date of loading for shipments 
originating outside the United States,  to both the Engineer (through the prime contractor in the case of 
subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market Development, 
Maritime Administration, Washington, DC 20590. 

 Insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract. 



000-394 

1 - 7 01-17 
Statewide 

 

Special Provision to Item 000 

Disadvantaged Business Enterprise in Federal-Aid 
Contracts 

1. DESCRIPTION 

The purpose of this Special Provision is to carry out the U.S. Department of Transportation's (DOT) policy of 
ensuring nondiscrimination in the award and administration of DOT-assisted Contracts and creating a level 
playing field on which firms owned and controlled by individuals who are determined to be socially and 
economically disadvantaged can compete fairly for DOT-assisted Contracts. 

2. DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL-AID CONTRACTS 

2.1. Policy. It is the policy of the DOT and the Texas Department of Transportation (Department) that DBEs, as 
defined in 49 CFR Part 26, Subpart A, and the Department's DBE Program, will have the opportunity to 
participate in the performance of Contracts financed in whole or in part with federal funds. The DBE 
requirements of 49 CFR Part 26, and the Department’s DBE Program, apply to this Contract as follows. 

The Contractor will solicit DBEs through reasonable and available means, as defined in 49 CFR Part 26, 
Appendix A, and the Department's DBE Program, or show a good faith effort to meet the DBE goal for this 
Contract. 

The Contractor, subrecipient, or subcontractor will not discriminate on the basis of race, color, national origin, 
or sex in the performance of this Contract. Carry out applicable requirements of 49 CFR Part 26 in the award 
and administration of DOT-assisted Contracts. Failure to carry out these requirements is a material breach of 
this Contract, which may result in the termination of this Contract or such other remedy as the  Department 
deems appropriate. 

The requirements of this Special Provision must be physically included in any subcontract. 

By signing the Contract proposal, the Bidder is certifying that the DBE goal as stated in the proposal will be 
met by obtaining commitments from eligible DBEs or that the Bidder will provide acceptable evidence of good 
faith effort to meet the commitment. 

2.2. Definitions. 

2.2.1. Administrative Reconsideration. A process by which the low bidder may request reconsideration when the 
Department determines the good faith effort (GFE) requirements have not been met. 

2.2.2. Commercially Useful Function (CUF). A CUF occurs when a DBE has the responsibility for the execution 
of the work and carrying out such responsibilities by actually performing, managing, and supervising the 
work. 

2.2.3. Disadvantaged Business Enterprise (DBE). A for-profit small business certified through the Texas Unified 
Certification Program in accordance with 49 CFR Part 26, that is at least 51% owned by one or more socially 
and economically disadvantaged individuals, or in the case of a publicly owned business, in which is at least 
51% of the stock is owned by one or more socially and economically disadvantaged individuals, and whose 
management and daily business operations are controlled by one or more of the individuals who own it. 

2.2.4. DBE Joint Venture. An association of a DBE firm and one or more other firms to carry out a single business 
enterprise for profit for which purpose they combine their property, capital, efforts, skills, and knowledge, and 
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in which the DBE is responsible for a distinct, clearly defined portion of the work of the Contract and whose 
share in the capital contribution, control, management, risks, and profits of the joint venture are 
commensurate with its ownership interest. 

2.2.5. DOT. The U.S. Department of Transportation, including the Office of the Secretary, the Federal Highway 
Administration (FHWA), the Federal Transit Administration (FTA), and the Federal Aviation Administration 
(FAA). 

2.2.6. Federal-Aid Contract. Any Contract between the Department and a Contractor that is paid for in whole or in 
part with DOT financial assistance. 

2.2.7. Good Faith Effort. All necessary and reasonable steps to achieve the contract goal which, by their scope, 
intensity, and appropriateness to the objective, could reasonably be expected to obtain sufficient DBE 
participation, even if not fully successful. Good faith efforts are evaluated prior to award and throughout 
performance of the Contract. For guidance on good faith efforts, see 49 CFR Part 26, Appendix A. 

2.2.8. North American Industry Classification System (NAICS). A designation that best describes the primary 
business of a firm. The NAICS is described in the North American Industry Classification Manual—United 
States, which is available on the Internet at the U.S. Census Bureau website: 
http://www.census.gov/eos/www/naics/. 

2.2.9. Race-Conscious. A measure or program that is focused specifically on assisting only DBEs, including 
women-owned businesses. 

2.2.10. Race-Neutral DBE Participation. Any participation by a DBE through customary competitive procurement 
procedures. 

2.2.11. Texas Unified Certification Program (TUCP) Directory. An online directory listing all DBEs currently 
certified by the TUCP. The Directory identifies DBE firms whose participation on a Contract may be counted 
toward achievement of the assigned DBE Contract goal. 

2.3. Contractor’s Responsibilities. 

2.3.1. DBE Liaison Officer. Designate a DBE liaison officer who will administer the Contractor’s DBE program and 
who will be responsible for maintenance of records of efforts and contacts made to subcontract with DBEs. 

2.3.2. Compliance Tracking System (CTS). This Contract is subject to electronic Contract compliance tracking. 
Contractors and DBEs are required to provide any noted and requested Contract compliance-related data 
electronically in the Department’s tracking system. This includes commitments, payments, substitutions, and 
good faith efforts. Contractors and DBEs are responsible for responding by any noted response date or due 
date to any instructions or request for information, and to check the system on a regular basis. A Contractor 
is responsible for ensuring all DBEs have completed all requested items and that their contact information is 
accurate and up-to-date. The Department may require additional information related to the Contract to be 
provided electronically through the system at any time before, during, or after contract award. The system is 
web-based and can be accessed at the following Internet address: https://txdot.txdotcms.com/. 
 
In its sole discretion, the Department may require that contract compliance tracking data be submitted by 
Contractors and DBEs in an alternative format prescribed by the Department. 

2.3.3. Apparent Low Bidder. The apparent low bidder must submit DBE commitments to satisfy the DBE goal or 
submit good faith effort Form 2603 and supporting documentation demonstrating why the goal could not be 
achieved, in whole or part, no later than 5 calendar days after bid opening. The means of transmittal and the 
risk of timely receipt of the information will be the bidder’s responsibility and no extension of the 5-calendar-
day timeframe will be allowed for any reason. 

http://www.census.gov/eos/www/naics/
https://txdot.txdotcms.com/
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2.3.4. DBE Contractor. A DBE Contractor may receive credit toward the DBE goal for work performed by its own 
forces and work subcontracted to DBEs. In the event a DBE  subcontracts to a non-DBE, that information 
must be reported monthly. 

2.3.5. DBE Committal. Only those DBEs certified by the TUCP are eligible to be used for goal attainment. The 
Department maintains the TUCP DBE Directory. The Directory can be accessed at the following Internet 
address: https://txdot.txdotcms.com/FrontEnd/VendorSearchPublic.asp?TN=txdot&XID=2340. 

A DBE must be certified on the day the commitment is considered and at time of subcontract execution. It is 
the Contractor’s responsibility to ensure firms identified for participation are approved certified DBE firms. 

The Bidder is responsible to ensure that all submittals are checked for accuracy. Any and all omissions, 
deletions, and/or errors that may affect the end result of the commitment package are the sole liabilities of 
the bidder. 

Commitments in excess of the goal are considered race-neutral commitments. 

2.3.6. Good Faith Effort Requirements. A Contractor who cannot meet the Contract goal, in whole or in part, 
must make adequate good faith efforts to obtain DBE participation as so stated and defined in 
49 CFR Part 26, Appendix A. 

2.3.6.1. Administrative Reconsideration. If the Department determines that the apparent low bidder has failed to 
satisfy the good faith efforts requirement, the Department will notify the Bidder of the failure and will give the 
Bidder an opportunity to provide written documentation or argument concerning the issue of whether it met 
the goal or made adequate good faith efforts to do so..   

The Bidder must request an administrative reconsideration of that determination within 3 days of the date of 
receipt of the notice. The request must be submitted directly to the Texas Department of Transportation, 
Civil Rights Division, 125 East 11th Street, Austin, Texas 78701-2483. 

If a request for administrative reconsideration is not filed within the period specified the determination made 
is final and further administrative appeal is barred. 

If a reconsideration request is timely received, the reconsideration decision will be made by the Department's 
DBE liaison officer or, if the DBE liaison officer took part in the original determination, the Department’s 
executive director will appoint a department employee to perform the administrative reconsideration. The 
employee will hold a senior leadership position and will report directly to the executive director. 

The meeting or written documentation must be provided or held within 7 days of the date the request was 
submitted.  

The Department will provide to the Bidder a written decision if  the Bidder did or did not  make adequate 
good faith efforts to meet the Contract goal. The reconsideration decision is final and is not administratively 
appealed to DOT. 

2.3.7. Determination of DBE Participation. The work performed by the DBE must be reasonably construed to be 
included in the work area and NAICS work code identified by the Contractor in the approved commitment. 

Participation by a DBE on a Contract will not be counted toward DBE goals until the amount of the 
participation has been paid to the DBE. 

Payments made to a DBE that was not on the original commitment may be counted toward the Contract goal 
if that DBE was certified as a DBE before the execution of the subcontract and has performed a 
Commercially Useful Function. 

https://txdot.txdotcms.com/FrontEnd/VendorSearchPublic.asp?TN=txdot&XID=2340
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The total amount paid to the DBE for work performed with its own forces is counted toward the DBE goal. 
When a DBE subcontracts part of the work of its Contract to another firm, the value of the subcontracted 
work may be counted toward DBE goals only if the subcontractor is itself a DBE. 

DBE Goal credit for the DBE subcontractors leasing of equipment or purchasing of supplies from the 
Contractor or its affiliates is not allowed. Project materials or supplies acquired from an affiliate of the 
Contractor cannot directly or indirectly (second or lower tier subcontractor) be used for DBE goal credit. 

If a DBE firm is declared ineligible due to DBE decertification after the execution of the DBE’s subcontract, 
the DBE firm may complete the work and the DBE firm's participation will be counted toward the Contract 
goal. If the DBE firm is decertified before the DBE firm has signed a subcontract, the Contractor is obligated 
to replace the ineligible DBE firm or demonstrate that it has made good faith efforts to do so. 

The Contractor may count 100% of its expenditure to a DBE manufacturer. According to 
49 CFR 26.55(e)(1)(i), a DBE manufacturer is a firm that operates or maintains a factory or establishment 
that produces, on the premises, the materials, supplies, articles, or equipment required under the Contract 
and of the general character described by the specifications. 

The Contractor may count only 60% of its expenditure to a DBE regular dealer. According to 
49 CFR 26.55(e)(2)(i), a DBE regular dealer is a firm that owns, operates, or maintains a store, warehouse, 
or other establishment in which the materials, supplies, articles, or equipment of the general character 
described by the specifications and required under the Contract are bought, kept in stock, and regularly sold 
or leased to the public in the usual course of business. A firm may be a regular dealer in such bulk items as 
petroleum products, steel, cement, gravel, stone, or asphalt without owning, operating, or maintaining a place 
of business if the firm both owns and operates distribution equipment for the products. Any supplementing of 
regular dealers' own distribution equipment must be by a long-term lease agreement and not on an ad hoc or 
contract-by-contract basis. A long-term lease with a third-party transportation company is not eligible for 60% 
goal credit. 

With respect to materials or supplies purchased from a DBE that is neither a manufacturer nor a regular 
dealer, the Contractor may count the entire amount of fees or commissions charged for assistance in the 
procurement of the materials and supplies, or fees or transportation charges for the delivery of materials or 
supplies required on a job site. 

A Contractor may count toward its DBE goal a portion of the total value of the Contract amount paid to a DBE 
joint venture equal to the distinct, clearly defined portion of the work of the Contract performed by the DBE. 

2.3.8. Commercially Useful Function. It is the Contractor’s obligation to ensure that each DBE used on 
federal-assisted contracts performs a commercially useful function on the Contract. 

The Department will monitor performance during the Contract to ensure each DBE is performing a CUF. 

Under the terms established in 49 CFR 26.55, a DBE performs a CUF when it is responsible for execution of 
the work of the Contract and is carrying out its responsibilities by actually performing, managing, and 
supervising the work involved. 

With respect to material and supplies used on the Contract, a DBE must be responsible for negotiating price, 
determining quality and quantity, ordering the material, installing the material, if applicable, and paying for the 
material itself. 

With respect to trucking, the DBE trucking firm must own and operate at least one fully licensed, insured, and 
operational truck used on the Contract. The DBE may lease trucks from another DBE firm, including an 
owner-operator who is certified as a DBE. The DBE who leases trucks from another DBE receives credit for 
the total value of the transportation services the lessee DBE provides on the Contract. The DBE may also 
lease trucks from a non-DBE firm, including from an owner-operator. The DBE that leases trucks equipped 
with drivers from a non-DBE is entitled to credit for the total value of transportation services provided by non-
DBE leased trucks equipped with drivers not to exceed the value of transportation services on the Contract 
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provided by DBE-owned trucks or leased trucks with DBE employee drivers. Additional participation by non-
DBE owned trucks equipped with drivers receives credit only for the fee or commission it receives as a result 
of the lease arrangement. 

A DBE does not perform a CUF when its role is limited to that of an extra participant in a transaction, 
Contract, or project through which funds are passed in order to obtain the appearance of DBE participation. 
The Department will evaluate similar transactions involving non-DBEs in order to determine whether a DBE 
is an extra participant. 

If a DBE does not perform or exercise responsibility for at least 30% of the total cost of its Contract with its 
own work force, or the DBE subcontracts a greater portion of the work than would be expected on the basis 
of normal industry practice for the type of work involved, the Department will presume that the DBE is not 
performing a CUF. 

If the Department determines that a DBE is not performing a CUF, no work performed by such DBE will 
count as eligible participation. The denial period of time may occur before or after a determination has been 
made by the Department. 

In case of the denial of credit for non-performance of a CUF, the Contractor will be required to provide a 
substitute DBE to meet the Contract goal or provide an adequate good faith effort when applicable. 

2.3.8.1. Rebuttal of a Finding of No Commercially Useful Function. Consistent with the provisions of 49 CFR 
26.55(c)(4)&(5), before the Department makes a final finding that no CUF has been performed by a DBE, the 
Department will notify the DBE and provide the DBE the opportunity to provide rebuttal information. 

CUF determinations are not subject to administrative appeal to DOT. 

2.3.9. Joint Check. The use of joint checks between a Contractor and a DBE is allowed with Department approval. 
To obtain approval, the Contractor must submit a completed Form 2178, “DBE Joint Check Approval,” to the 
Department. 

The Department will closely monitor the use of joint checks to ensure that such a practice does not erode the 
independence of the DBE nor inhibit the DBE’s ability to perform a CUF. When joint checks are utilized, DBE 
credit toward the Contract goal will be allowed only when the subcontractor is performing a CUF in 
accordance with 49 CFR 26.55(c)(1). 

Long-term or open-ended joint checking arrangements may be a basis for further scrutiny and may result in 
the lack of participation towards the Contract goal requirement if DBE independence cannot be established. 

Joint checks will not be allowed simply for the convenience of the Contractor. 

If the proper procedures are not followed or the Department determines that the arrangements result in a 
lack of independence for the DBE involved, no credit for the DBE’s participation as it relates to the material 
cost will be used toward the Contract goal requirement, and the Contractor will need to make up the 
difference elsewhere on the project. 

2.3.10. DBE Termination and Substitution. No DBE named in the commitment submitted under Section 2.3.5. will 
be terminated for convenience, in whole or part, without the Department’s approval. This includes, but is not 
limited to, instances in which a Contractor seeks to perform work originally designated for a DBE 
subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with another DBE firm. 

Unless consent is provided, the Contractor will not be entitled to any payment for work or material unless it is 
performed or supplied by the listed DBE. 
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The Contractor, prior to submitting its request to terminate, must first give written notice to the DBE of its 
intent to terminate and the reason for the termination. The Contractor will copy the Department on the Notice 
of Intent to terminate.  

The DBE has 5 calendar days to respond to the Contractor’s notice and will advise the Contractor and the 
Department of the reasons, if any, why it objects to the proposed termination of its subcontract and why the 
Department should not approve the prime Contractor’s request for termination. 

The Department may provide a shorter response time if required in a particular case as a matter of public 
necessity. 

The Department will consider both the Contractor’s request and DBE’s stated position prior to approving the 
request. The Department may provide a written approval only if it agrees, for reasons stated in its 
concurrence document, that the Contractor has good cause to terminate the DBE. If the Department does 
not approve the request, the Contractor must continue to use the committed DBE firm in accordance with the 
Contract. For guidance on what good cause includes, see 49 CFR 26.53. 

Good cause does not exist if the Contractor seeks to terminate, reduce, or substitute a DBE it relied upon to 
obtain the Contract so that the Contractor can self-perform the work for which the DBE firm was engaged. 

When a DBE subcontractor is terminated, make good faith efforts to find, as a substitute for the original DBE, 
another DBE to perform, at least to the extent needed to meet the established Contract goal, the work that 
the original DBE was to have performed under the Contract. 

Submit the completed Form 2228, “DBE Termination Substitution Request,” within seven (7) days, which 
may be extended for an additional 7 days if necessary at the request of the Contractor. The Department will 
provide a written determination to the Contractor stating whether or not good faith efforts have been 
demonstrated. If the Department determines that good faith efforts were not demonstrated, the Contractor 
will have the opportunity to appeal the determination to the Civil Rights Division. 

2.3.11. Reports and Records. By the 15th of each month and after work begins, report payments to meet the DBE 
goal and for DBE race-neutral participation on projects with or without goals. These payment reports will be 
required until all DBE subcontracting or material supply activity is completed. Negative payment reports are 
required when no activity has occurred in a monthly period. 

Notify the Area Engineer if payment to any DBE subcontractor is withheld or reduced. 

Before receiving final payment from the Department, the Contractor must indicate a final payment on the 
compliance tracking system. The final payment is a summary of all payments made to the DBEs on the 
project. 

All records must be retained for a period of 3 years following completion of the Contract work, and must be 
available at reasonable times and places for inspection by authorized representatives of the Department or 
the DOT. Provide copies of subcontracts or agreements and other documentation upon request. 

2.3.12. Failure to Comply. If the Department determines the Contractor has failed to demonstrate good faith efforts 
to meet the assigned goal, the Contractor will be given an opportunity for reconsideration by the Department. 

A Contractor’s failure to comply with the requirements of this Special Provision will constitute a material 
breach of this Contract. In such a case, the Department reserves the right to terminate the Contract; to 
deduct the amount of DBE goal not accomplished by DBEs from the money due or to become due the 
Contractor; or to secure a refund, not as a penalty but as liquidated damages, to the Department or such 
other remedy or remedies as the Department deems appropriate. 

2.3.13. Investigations. The Department may conduct reviews or investigations of participants as necessary. All 
participants, including, but not limited to, DBEs and complainants using DBE Subcontractors to meet the 
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Contract goal, are required to cooperate fully and promptly with compliance reviews, investigations, and 
other requests for information. 

2.3.14. Falsification and Misrepresentation. If the Department determines that a Contractor or subcontractor was 
a knowing and willing participant in any intended or actual subcontracting arrangement contrived to artificially 
inflate DBE participation or any other business arrangement determined by the Department to be 
unallowable, or if the Contractor engages in repeated violations, falsification, or misrepresentation, the 
Department may: 

 refuse to count any fraudulent or misrepresented DBE participation; 

 withhold progress payments to the Contractor commensurate with the violation; 

 reduce the Contractor’s prequalification status; 

 refer the matter to the Office of Inspector General of the US Department of Transportation for 

investigation; and/or 

 seek any other available contractual remedy. 
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Special Provision 000 

Notice of Contractor Performance Evaluations 

1. GENERAL 

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance 
based on quality, safety, and timeliness of the project.  

2. DEFINITIONS 

2.1. Project Recovery Plan (PRP)—a formal, enforceable plan developed by the Contractor, in consultation with 
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the 
Contractor proposes to correct project-specific performance deficiencies.  

In accordance with Title 43, Texas Administrative Code (TAC), §9.23, the District will request a PRP if the 
Contractor’s performance on a project is below the Department’s acceptable standards and will monitor the 
Contractor’s compliance with the established plan. 

2.2. Corrective Action Plan (CAP)—a formal, enforceable plan developed by the Contractor, and proposed for 
adoption by the Construction or Maintenance Division, that documents the cause of noted quality, safety, and 
timeliness issues and specifies how the Contractor proposes to correct statewide performance deficiencies.  

In accordance with 43 TAC §9.23, the Division will request a CAP if the average of the Contractor’s statewide 
final evaluation scores falls below the Department’s acceptable standards for the review period and will 
monitor the Contractor’s compliance with the established plan. 

3. CONTRACTOR EVALUATIONS 

In accordance with Title 43, Texas Administrative Code (TAC) §9.23, the Engineer will schedule evaluations 
at the following intervals, at minimum: 

 Interim evaluations—at or within 30 days after the anniversary of the notice to proceed, for Contracts 

extending beyond 1 yr., and 

 Final evaluation—upon project closeout. 

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated. 

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time 
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to 
develop a PRP to document expectations for correcting deficiencies. 

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions 
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s 
satisfaction may result in immediate referral to the Performance Review Committee for consideration of 
further action against the Contractor.  

The Engineer will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a PRP, including consideration of sufficient time. 

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The 
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision 
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on a Contractor’s evaluation score and recommendation of action required in a PRP or follow up for non-
compliance is final. 

4. DIVISION OVERSIGHT 

Upon request of the Construction or Maintenance Division, develop and submit for Division approval a 
proposed CAP to document expectations for correcting deficiencies in the performance of projects statewide. 

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after 
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted 
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review 
Committee for consideration of further action against the Contractor. 

The Division will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and 
associated costs as appropriate. 

5. PERFORMANCE REVIEW COMMITTEE 

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final 
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any 
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any 
documentation submitted by the Contractor and may recommend one or more of the following actions: 

 take no action, 

 reduce the Contractor’s bidding capacity, 

 prohibit the Contractor from bidding on one or more projects, 

 immediately suspend the Contractor from bidding for a specified period of time, by reducing the 

Contractor’s bidding capacity to zero, or 

 prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder. 

The Deputy Executive Director will determine any further action against the Contractor. 

6. APPEALS PROCESS 

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy 
Executive Director. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 2.3., “Issuing Proposal Forms,” second paragraph, is supplemented by the following. 

The Department will not issue a proposal form if one or more of the following apply: 

 the Bidder or affiliate of the Bidder that was originally determined as the apparent low Bidder on a project, but was deemed 

nonresponsive for failure to submit a DBE commitment as specified in Article 2.14., “Disadvantaged Business Enterprise 

(DBE),” is prohibited from rebidding that specific project. 

Article 2.7., “Nonresponsive Bid,” is supplemented by the following: 

The Department will not accept a nonresponsive bid. A bid that has one or more of the deficiencies listed below is considered 
nonresponsive: 

 the Bidder failed to submit a DBE commitment as specified in Article 2.14., “Disadvantaged Business Enterprise (DBE).” 

Article 2.14., “Disadvantaged Business Enterprise (DBE),” is added. 

The apparent low bidder must submit DBE commitment information on federally funded projects with DBE goals within 5 
calendar days (as defined in 49 CFR Part 26, Subpart A) of bid opening. For a submission that meets the 5-day requirement, 
administrative corrections will be allowed. 

If the apparent low Bidder fails to submit their DBE information within the specified timeframe, they will be deemed 
nonresponsive and the proposal guaranty will become the property of the State, not as a penalty, but as liquidated damages. The 
Bidder forfeiting the proposal guaranty will not be considered in future proposals for the same work unless there has been a 
substantial change in the design of the work. The Department may recommend that the Commission: 

 reject all bids, or 

 award the Contract to the new apparent low Bidder, if the new apparent low Bidder submits DBE information within  

one calendar day of notification by the Department. 

If the new apparent low Bidder is unable to submit the required DBE information within one calendar day: 

 the new apparent low Bidder will not be deemed nonresponsive,  

 the new apparent low Bidder’s guaranty will not be forfeited,  

 the Department will reject all bids, and 

 the new apparent low Bidder will remain eligible to receive future proposals for the same project. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 2.3., “Issuing Proposal Forms,” is supplemented by the following: 

 the Bidder or affiliate of the Bidder that was originally determined as the apparent low Bidder on a project, but was deemed 

nonresponsive for failure to register or participate in the Department of Homeland Security’s (DHS) E-Verify system as 

specified in Article 2.15., “Department of Homeland Security (DHS) E-Verify System,” is prohibited from rebidding that 

specific project. 

Article 2.7., “Nonresponsive Bid,” is supplemented by the following: 

 the Bidder failed to participate in the Department of Homeland Security’s (DHS) as specified in Article 2.15., “Department of 

Homeland Security (DHS) E-Verify System.” 

Article 2.15., “Department of Homeland Security (DHS) E-Verify System,” is added. 

The Department will not award a Contract to a Contractor that is not registered in the DHS E-Verify system. Remain active in 
E=Verify throughout the life of the contract. In addition, in accordance with paragraph six of Article 8.2, “Subcontracting,” include 
this requirement in all subcontracts and require that subcontractors remain active in E-Verify until their work is completed. 

If the apparent low Bidder does not appear on the DHS E-Verify system prior to award, the Department will notify the Contractor 
that they must submit documentation showing that they are compliant within 5-business days after the date the notification was 
sent. A Contractor who fails to comply or respond within the deadline will be declared non-responsive and the Department will 
execute the proposal guaranty. The proposal guaranty will become the property of the State, not as a penalty, but as liquidated 
damages. The Bidder forfeiting the proposal guaranty will not be considered in future proposals for the same work unless there 
has been a substantial change in the scope of the work. 

The Department may recommend that the Commission: 

 reject all bids, or 

 award the Contract to the new apparent low Bidder, if the Department is able to verify the Bidder’s participation in the DHS 

E-verify system. For the Bidder who is not registered in E-Verify, the Department will allow for one business day after 

notification to provide proof of registration. 

If the Department is unable to verify the new apparent low Bidder’s participation in the DHS E-Verify system within one calendar 
day: 

 the new apparent low Bidder will not be deemed nonresponsive,  

 the new apparent low Bidder’s guaranty will not be forfeited, 

 the Department will reject all bids, and 

 the new apparent low Bidder will remain eligible to receive future proposals for the same project. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 3., “Issuing Proposal Forms,” is supplemented by the following: 

The Electronic State Business Daily (ESBD), the Integrated Contractor Exchange (iCX) system, and the project proposal are the 
official sources of advertisement and bidding information for the State and Local Lettings. Bidders should bid the project using 
the information found therein, including any addenda. These sources take precedence over information from other sources, 
including TxDOT webpages, which are unofficial and intended for informational purposes only. 
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Special Provision to Item 3 

Award and Execution Contract 

 

Item 3, Award and Execution of Contract,” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Section 4.3, “Insurance.” The first sentence is voided and replaced by the following: 

For construction and building Contracts, submit a certificate of insurance showing coverages in accordance with Contract 
requirements. For routine maintenance Contracts, refer to Article 8, “Beginning of Work.”   

Article 8, “Beginning of Work.” The first sentence is supplemented by the following: 

For a routine maintenance Contract, do not begin work until a certificate of insurance showing coverages in accordance with the 
Contract requirements is provided and accepted. 
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Special Provision to Item 3 

Award and Execution of Contract 

 

Item 3, “Award and Execution of Contract” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Section 4.3 “Insurance” is being amended by the following: 

 
 

Table 2 
Insurance Requirements 

Type of Insurance Amount of Coverage 

Commercial General Liability Insurance 
 

Not Less Than: 
$600,000 each occurrence 

Business Automobile Policy Not Less Than: 
$600,000 combined single limit 

Workers’ Compensation 
 

Not Less Than: 
Statutory 

All Risk Builder’s Risk Insurance 
(For building-facilities contracts only) 

100% of Contract Price 
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Special Provision to Item 5 
Control of the Work 
 

Item 5, “Control of the Work,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 5.1, “Authority of Engineer,” is voided and replaced by the following. 

The Engineer has the authority to observe, test, inspect, approve, and accept the work. The Engineer decides all questions 
about the quality and acceptability of materials, work performed, work progress, Contract interpretations, and acceptable 
Contract fulfillment. The Engineer has the authority to enforce and make effective these decisions. 

The Engineer acts as a referee in all questions arising under the terms of the Contract. The Engineer’s decisions will be final and 
binding. 

The Engineer will pursue and document actions against the Contractor as warranted to address Contract performance issues. 
Contract remedies include, but are not limited to, the following: 
 conducting interim performance evaluations requiring a Project Recovery Plan, in accordance with Title 43, 

Texas Administrative Code (TAC) §9.23, 
 requiring the Contractor to remove and replace defective work, or reducing payment for defective work, 
 removing an individual from the project, 
 suspending the work without suspending working day charges, 
 assessing standard liquidated damages to recover the Department’s administrative costs, including additional project-

specific liquidated damages when specified in the Contract in accordance with 43 TAC §9.22, 
 withholding estimates, 
 declaring the Contractor to be in default of the Contract, and 
 in case of a Contractor’s failure to meet a Project Recovery Plan, referring the issue directly to the Performance Review 

Committee for consideration of further action against the Contractor in accordance with 43 TAC §9.24. 

The Engineer will consider and document any events outside the Contractor’s control that contributed to the failure to meet 
performance standards, including consideration of sufficient time. 

Follow the issue escalation ladder if there is disagreement regarding the application of Contract remedies. 
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Special Provision to Item 5 

Control of the Work 

 

Item 5, “Control of the Work” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses 
or requirements of this Item are waived or changed. 

Article 5.4, “Coordination of Plans, Specifications, and Special Provisions,” the last sentence of the last paragraph is 
replaced by the following: 

Failure to promptly notify the Engineer will constitute a waiver of all contract claims against the Department for 
misunderstandings or ambiguities that result from the errors, omissions, or discrepancies.  
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Special Provision to Item 6 
Control of Materials 
 

Item 6, “Control of Materials” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 6.10., “Hazardous Materials,” is voided and replaced by the following: 

Comply with the requirements of Article 7.12., “Responsibility for Hazardous Materials.”  

Notify the Engineer immediately when a visual observation or odor indicates that materials on sites owned or controlled by the 
Department may contain hazardous materials. Except as noted herein, the Department is responsible for testing, removing, and 
disposing of hazardous materials not introduced by the Contractor. The Engineer may suspend work wholly or in part during the 
testing, removing, or disposing of hazardous materials, except in the case where hazardous materials are introduced by the 
Contractor. 

Use materials that are free of hazardous materials. Notify the Engineer immediately if materials are suspected to contain 
hazardous materials. If materials delivered to the project by the Contractor are suspected to contain hazardous materials, have 
an approved commercial laboratory test the materials for the presence of hazardous materials as approved. Remove, remediate, 
and dispose of any of these materials found to contain hazardous materials. The work required to comply with this section will be 
at the Contractor’s expense if materials are found to contain hazardous materials. Working day charges will not be suspended 
and extensions of working days will not be granted for activities related to handling hazardous material introduced by the 
Contractor. If suspected materials are not found to contain hazardous materials, the Department will   reimburse the Contractor 
for hazardous materials testing and will adjust working day charges if the Contractor can show that this work impacted the critical 
path.  

10.1. Painted Steel Requirements. Coatings on existing steel contain hazardous materials unless otherwise shown on the 
plans. Remove paint and dispose of steel coated with paint containing hazardous materials is in accordance with the following: 

10.1.1. Removing Paint From Steel For contracts that are specifically for painting steel, Item 446, “Field Cleaning and Painting 
Steel” will be included as a pay item. Perform work in accordance with that item. 

For projects where paint must be removed to allow for the dismantling of steel or to perform other work, the Department will 
provide for a separate contractor (third party) to remove paint containing hazardous materials prior to or during the Contract. 
Remove paint covering existing steel shown not to contain hazardous materials in accordance with Item 446, “Field Cleaning and 
Painting Steel.” 

10.1.2. Removal and Disposal of Painted Steel. For steel able to be dismantled by unbolting, paint removal will not be 
performed by the Department. The Department will remove paint, at locations shown on the plans or as agreed, for the 
Contractor’s cutting and dismantling purposes. Utilize Department cleaned locations for dismantling when provided or provide 
own means of dismantling at other locations. 

Painted steel to be retained by the Department will be shown on the plans. For painted steel that contains hazardous materials, 
dispose of the painted steel at a steel recycling or smelting facility unless otherwise shown on the plans. Maintain and make 
available to the Engineer invoices and other records obtained from the facility showing the received weight of the steel and the 
facility name. Dispose of steel that does not contain hazardous material coatings in accordance with federal, state and local 
regulations. 
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10.2. Asbestos Requirements. The plans will indicate locations or elements where asbestos containing materials (ACM) are 
known to be present. Where ACM is known to exist or where previously unknown ACM has been found, the Department will 
arrange for abatement by a separate contractor prior to or during the Contract. Notify the Engineer of proposed dates of 
demolition or removal of structural elements with ACM at least 60 days before beginning work to allow the Department sufficient 
time for abatement.  

The Department of State Health Services (DSHS), Asbestos Programs Branch, is responsible for administering the requirements 
of the National Emissions Standards for Hazardous Air Pollutants, 40 CFR Part 61, Subpart M and the Texas Asbestos Health 
Protection Rules (TAHPR). Based on EPA guidance and regulatory background information, bridges are considered to be a 
regulated “facility” under NESHAP. Therefore, federal standards for demolition and renovation apply.  

The Department is required to notify the DSHS at least 10 working days (by postmarked date) before initiating demolition or 
renovation of each structure or load bearing member shown on the plans. If the actual demolition or renovation date is changed 
or delayed, notify the Engineer in writing of the revised dates in sufficient time to allow for the Department’s notification to DSHS 
to be postmarked at least 10 days in advance of the actual work.  

Failure to provide the above information may require the temporary suspension of work under Article 8.4., “Temporary 
Suspension of Work or Working Day Charges,” due to reasons under the control of the Contractor. The Department retains the 
right to determine the actual advance notice needed for the change in date to address post office business days and staff 
availability.  

10.3. Lead Abatement. Provide traffic control as shown on the plans, and coordinate and cooperate with the third party and the 
Department for managing or removing hazardous materials. Work for the traffic control shown on the plans and coordination 
work will not be paid for directly but will be subsidiary to pertinent Items. 
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Special Provision to Item 006 

Control of Materials 

 

Item 6, “Control of Materials” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 1.1, “Buy America,” The section is removed and replaced by the following: 

Comply with the latest provisions of Build America, Buy America Act (BABA Act) of the Bipartisan Infrastructure Law which 
restricts funds being made available from Federal financial assistance programs unless all the iron products, steel products, 
manufactured products, and construction materials used in the project are produced in the United States. Use steel or iron 
products, manufactured products, or construction materials produced in the United States except when: 

 a waiver exists exempting the material from Buy America compliance 

 the cost of materials, including delivery, does not exceed 0.1% of the total Contract cost or $2,500, 

whichever is greater, 

 the Contract contains an alternate item for a foreign source product and the Contract is awarded based 

on the alternate item, or 

 the materials are temporarily installed. 

For construction materials submit a notarized original of TxDOT Construction Material Buy America Certification Form 
(Department Form 2806) with the proper attachments for verification of compliance. 

Construction Materials are classified as an article, material, or supply—other than an item of primarily iron or steel; a 
manufactured product; cement and cementitious materials; aggregates such as stone, sand, or gravel; or aggregate binding 
agents or additives —that is or consists primarily of: 

 Non-ferrous metals,  

 plastic and polymer-based products (including polyvinylchloride, composite building materials, and 

polymers used in fiber optic cables), 

 Glass (including optic glass) 

 Lumber, or 

 Drywall. 

Details shown on the plans provide additional clarification on Buy America requirements for this project. 

For steel or Iron materials submit a notarized original of the FORM D-9-USA-1 (Department Form 1818) with the proper 
attachments for verification of compliance. For Steel or Iron materials the manufacturing process includes any process that 
modifies the chemical content, physical shape or size, or final finish of a product. The manufacturing process begins with initial 
melting and mixing and continues through fabrication (cutting, drilling, welding, bending, etc.) and coating (paint, galvanizing, 
epoxy, etc.). 

Article 4., “Sampling, Testing, and Inspection,” is supplemented by the following: 

Meet with the Engineer and choose either the Department or a Department-selected Commercial Lab (CL) for conducting the 
subset of project-level sampling and testing shown in Table 1, “Select Guide Schedule Sampling and Testing.” Selection may be 
made on a test by test basis. CLs will meet the testing turnaround times shown (includes test time and time for travel and 
sampling and reporting) and in all cases issue test reports as soon as possible. 

If the Contractor chooses a Department-selected CL for any Table 1 sampling and testing: 
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 notify the Engineer, District Lab, and the CL of project scheduling that may require CL testing; 

 provide the Engineer, District Lab, and CL at least 24 hours’ notice by phone or e-mail; 

 reimburse the Department for CL Table 1 testing using the contract fee schedule for the CL (including 

mileage,  travel, and stand ime) at the minimum guide schedule testing frequencies; 

 reimburse the Department for CL Table 1 testing above the minimum guide schedule frequencies for 

retesting when minimum frequency testing results in failures to meet specification limits; 

 agree with the Engineer and CL upon a policy regarding notification for testing services; 

 give any cancellation notice to the Engineer, District Lab, and CL by phone or e-mail; 

 reimburse the Department a $150 cancellation fee to cover technician time and mileage charges for 

previously scheduled work cancelled without adequate notice, which resulted in mobilization of 

technician and/or equipment by the CL; and  

 all CL charges will be reimbursed to the Department by a deduction from the Contractor's monthly pay 

estimate. 

If the CL does not meet the Table 1 turnaround times, testing charge to the Contractor will be reduced by 50% for the first late 
day and an additional 5% for each succeeding late day. 

Approved CL project testing above the minimum testing frequencies in the Guide Schedule of Sampling and Testing, and not as 
the result of failing tests, will be paid by the Department. 

Other project-level Guide Schedule sampling and testing not shown on Table 1 will be the responsibility of the Department. 

 

Table 1 
Select Guide Schedule Sampling and Testing (Note 1) 

TxDOT Test Test Description 

Turn- 
Around  

Time 
(Calendar days)  

SOILS/BASE 

Tex-101-E Preparation of Soil and Flexible Base Materials for Testing (included in other tests)  

Tex-104-E Liquid Limit of Soils (included in 106-E)  
Tex-105-E Plastic Limit of Soils (included in 106-E)  
Tex-106-E Calculating the Plasticity Index of Soils 7 
Tex-110-E Particle Size Analysis of Soils 6 
Tex-113-E Moisture-Density Relationship of Base Materials 7 
Tex-114-E Moisture-Density Relationship of Subgrade and Embankment Soil 7 
Tex-115-E Field Method for In-Place Density of Soils and Base Materials 2 
Tex-116-E Ball Mill Method for the Disintegration of Flexible Base Material 5 

Tex-117-E, Part II Triaxial Compression Tests For Disturbed Soils and Base Materials (Part II) 6 

Tex-113-E  
w/ Tex-117-E 

Moisture-Density Relationship of Base Materials with Triaxial Compression Tests For Disturbed Soils and 
Base Materials (Part II) 

10 

Tex-140-E Measuring Thickness of Pavement Layer 2 
Tex-145-E Determining Sulfate Content in Soils - Colorimetric Method 4 

HOT MIX ASPHALT 

Tex-200-F Sieve Analysis of Fine and Coarse Aggregate (dry, from ignition oven with known correction factors) 
1  

(Note 2) 
Tex-203-F Sand Equivalent Test 3 

Tex-206-F, 
w/ Tex-207-F, Part I,  

w/ Tex-227-F 

(Lab-Molded Density of Production Mixture – Texas Gyratory) 
Method of Compacting Test Specimens of Bituminous Mixtures  with Density of Compacted Bituminous 
Mixtures, Part I - Bulk Specific Gravity of Compacted Bituminous Mixtures, with Theoretical Maximum 
Specific Gravity of Bituminous Mixtures 

1  
(Note 2) 

Tex-207-F, Part I 
&/or Part VI 

(In-Place Air Voids of Roadway Cores) 
Density of Compacted Bituminous Mixtures, Part  I- Bulk Specific Gravity of Compacted Bituminous 
Mixtures &/or Part VI - Bulk Specific Gravity of Compacted Bituminous Mixtures Using the Vacuum Method 

1  
(Note 2) 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi101.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi104.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi105.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi106.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi110.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi113.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi114.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi115.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi116.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi117.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi113.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi117.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi113.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi145.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit203.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit206.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
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Tex-207-F, Part V 
Density of Compacted Bituminous Mixtures, Part  V- Determining Mat Segregation using a Density-Testing 
Gauge 

3 

Tex-207-F, Part VII 
Density of Compacted Bituminous Mixtures, Part  VII - Determining Longitudinal Joint Density using a 
Density-Testing Gauge 

4 

Tex-212-F Moisture Content of Bituminous Mixtures 3 
Tex-217-F Deleterious Material and Decantation Test for Coarse Aggregate 4 

Tex-221-F Sampling Aggregate for Bituminous Mixtures, Surface Treatments, and LRA (included in other tests)  

Tex-222-F Sampling Bituminous Mixtures (included in other tests)  
Tex-224-F Determination of Flakiness Index 3 
Tex-226-F Indirect Tensile Strength Test (production mix) 4 
Tex-235-F Determining Draindown Characteristics in Bituminous Materials 3 
Tex-236-F 

(Correction Factors) 
Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Determining Correction Factors) 4 

Tex-236-F Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Production Mixture) 
1  

(Note 2) 

Tex-241-F 
w/ Tex-207-F, Part I, 

w/ Tex-227-F 

(Lab-Molded Density of Production Mixture – Superpave Gyratory) 
Superpave Gyratory Compacting of Specimens of Bituminous Mixtures (production mixture) with Density 
of Compacted Bituminous Mixtures, Part I- Part I - Bulk Specific Gravity of Compacted Bituminous 
Mixtures, with Theoretical Maximum Specific Gravity of Bituminous Mixtures 

1  
(Note 2) 

Tex-242-F Hamburg Wheel-Tracking Test (production mix, molded samples) 3 
Tex-244-F Thermal Profile of Hot Mix Asphalt 1 
Tex-246-F Permeability of Water Flow of Hot Mix Asphalt 3 
Tex-280-F Flat and Elongated Particles 3 
Tex-530-C Effect of Water on Bituminous Paving Mixtures (production mix) 4 

AGGREGATES 

Tex-400-A Sampling Flexible Base, Stone, Gravel, Sand, and Mineral Aggregates 3 
Tex-410-A Abrasion of Coarse Aggregate Using the Los Angeles Machine 5 

Tex-411-A Soundness of Aggregate by Use of Sodium Sulfate or Magnesium Sulfate 12 

Tex-461-A Degradation of Coarse Aggregate by Micro-Deval Abrasion 5 
CHEMICAL 

Tex-612-J Acid Insoluble Residue for Fine Aggregate 4 
GENERAL 

HMA Production Specialist [TxAPA – Level 1-A] ($/hr)  
HMA Roadway Specialist [TxAPA – Level 1-B] ($/hr)  
Technician Travel/Standby Time ($/hr)  
Per Diem ($/day – meals and lodging)  
Mileage Rate ($/mile from closest CL location)  
Note 1– Turn-Around Time includes test time and time for travel/sampling and reporting. 
Note 2 – These tests require turn-around times meeting the governing specifications. Provide test results within the stated turn-around time. 
CL is allowed one additional day to provide the signed and sealed report. 

 

 

 

 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit212.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit222.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit224.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit226.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit235.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit236.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit241.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit207.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit227.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit244.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit246.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit280.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph530.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn400.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/600-J_series/pdfs/chm612.pdf
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Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

Section 7.7.2., “Texas Pollutant Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention 
Plans (SWP3),” is voided and replaced by the following: 
 

7.2. Texas Pollution Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention Plans 

(SWP3). 

7.2.1. Projects with less than one acre of soil disturbance including required associated project specific locations 

(PSL’s) per TPDES GP TXR 150000. 

No posting or filing will be required for soil disturbances within the right of way. Adhere to the requirements of the 

SWP3. 

7.2.2. Projects with one acre but less than five acres of soil disturbance including required associated PSL’s per 

TPDES GP TXR 150000. 

The Department will be considered a primary operator for Operational Control Over Plans and Specifications as 

defined in TPDES GP TXR 150000 for construction activity in the right of way. The Department will post a small site 

notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having operational control 

over plans and specifications for work shown on the plans in the right of way. 

The Contractor will be considered a Primary Operator for Day-to-Day Operational Control as defined in TPDES GP 

TXR 150000 for construction activity in the right of way.  In addition to the Department’s actions, the Contractor will 

post a small site notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having 

day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor 

being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s. Adhere to 

all requirements of the SWP3 as shown on the plans. The Contractor will be responsible for Implement the SWP3 for 

the project site in accordance with the plans and specifications, TPDES General Permit TXR150000, and as directed. 

7.2.3. Projects with 5 acres or more of soil disturbance including required associated PSL’s per TPDES GP TXR 
150000. 

 
The Department will be considered a primary operator for Operational Control Over Plans and Specifications as 

defined in TPDES GP TXR 150000 for construction activities in the right of way. The Department will post a large site 

notice, file a notice of intent (NOI), notice of change (NOC), if applicable, and a notice of termination (NOT) along with 

other requirements per TPDES GP TXR 150000 as the entity having operational control over plans and specifications 

for work shown on the plans in the right of way.   

The Contractor will be considered a primary operator for Day-to-Day Operational Control as defined in TPDES GP TXR 

150000 for construction activities in the right of way. In addition to the Department’s actions, the Contractor shall file a 

NOI, NOC, if applicable, and NOT and post a large site notice along with other requirements as the entity of having 

day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor 
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being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s.  Adhere to 

all requirements of the SWP3 as shown on the plans. 
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Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

Section 19.1., Minimum Wage Requirements for Federally Funded Contracts. The second paragraph is voided and replaced 
by the following: 

Submit electronic payroll records to the Engineer using the Department’s payroll system. 

Section 19.2., Minimum Wage Requirements for State Funded Contracts. The second paragraph is voided and replaced by 
the following: 

Submit electronic payroll records to the Engineer using the Department’s payroll system. 
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Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

 Section 7.2.4., “Public Safety and Convenience.” The first paragraph is deleted and replaced by the following. 

Ensure the safety and convenience of the public and property as provided in the Contract and as directed. Keep existing 
roadways open to traffic or construct and maintain detours and temporary structures for safe public travel. Manage construction 
to minimize disruption to traffic. Maintain the roadway in a good and passable condition, including proper drainage and provide 
for ingress and egress to adjacent property. 

If the construction of the project requires the closing of a highway, as directed, coordinate the closure with the Engineer and work 
to ensure all lanes and ramps possible are available during peak traffic periods before, during, and after significant traffic 
generator events to avoid any adverse economic impact on the municipalities during: 

 dates or events as shown on the plans, and 

 other dates as directed. 
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Special Provision to Item 007 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 

Section 2.6., “Barricades, Signs, and Traffic Handling,” the first paragraph is voided and replaced by the following: 

2.6. Barricades, Signs, and Traffic Handling. Comply with the requirements of Item 502 “Barricades, Signs, and 
Traffic Handling,” and as directed. Provide traffic control devices that conform to the details shown on the 
plans, the TMUTCD, and the Department’s Compliant Work Zone Traffic Control Device List maintained by 
the Traffic Safety Division. When authorized or directed, provide additional signs or traffic control devices not 
required by the plans. 

Section 2.6.1., “Contractor Responsible Person and Alternative,” is voided and replaced by the following: 

2.6.1. Contractor Responsible Person and Alternative. Designate in writing, a Contractor’s Responsible Person 
(CRP) and an alternate to be the representative of the Contractor who is responsible for taking or directing 
corrective measures regarding the traffic control. The CRP or alternate must be accessible by phone 24 hr. per 
day and able to respond when notified. The CRP and alternate must comply with the requirements of Section 
2.6.5., “Training.” 

Section 2.6.2, “Flaggers,” the first paragraph is voided and replaced by the following: 

2.6.2. Flaggers. Designate in writing, a flagger instructor who will serve as a flagging supervisor and is responsible 
for training and assuring that all flaggers are qualified to perform flagging duties. Certify to the Engineer that 
all flaggers will be trained and make available upon request a list of flaggers trained to perform flagging 
duties. 

Section 2.6.5, “Training,” is voided and replaced by the following: 

2.6.5. Training. Train workers involved with the traffic control using Department-approved training as shown on the 
“Traffic Control Training” Material Producer List. 

Coordinate enrollment, pay associated fees, and successfully complete Department-approved training or 
Contractor-developed training. Training is valid for the period prescribed by the provider. Except for law 
enforcement personnel training, refresher training is required every 4 yr. from the date of completion unless 
otherwise specified by the course provider. The Engineer may require training at a frequency instead of the 
period prescribed based on the Department’s needs. Training and associated fees will not be measured or 
paid for directly but are considered subsidiary to pertinent Items. 

Certify to the Engineer that workers involved in traffic control and other work zone personnel have been 
trained and make available upon request a copy of the certification of completion to the Engineer. Ensure the 
following is included in the certification of completion: 

 name of provider and course title, 

 name of participant, 

 date of completion, and 

 date of expiration. 
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Where Contractor-developed training or a Department-approved training course does not produce a 
certification, maintain a log of attendees. Make the log available upon request. Ensure the log is legible and 
includes the following: 

 printed name and signature of participant, 

 name and title of trainer, and 

 date of training. 

2.6.5.1. Contractor-developed Training. Develop and deliver Contractor-developed training meeting the minimum 
requirements established by the Department. The outline for this training must be submitted to the Engineer 
for approval at the preconstruction meeting. The CRP or designated alternate may deliver the training 
instead of the Department-approved training. The work performed and materials furnished to develop and 
deliver the training will not be measured or paid for directly but will be considered subsidiary to pertinent 
Items. 

2.6.5.1.1. Flagger Training Minimum Requirements. A Contractor’s certified flagging instructor is permitted to train 
other flaggers. 

2.6.5.1.2. Optional Contractor-developed Training for Other Work Zone Personnel. For other work zone personnel, 
the Contractor may provide training meeting the curriculum shown below instead of Department-approved 
training. 

Minimum curriculum for Contractor-provided training is as follows: 

Contractor-developed training must provide information on the use of personnel protection equipment, 
occupational hazards and health risks, and other pertinent topics related to traffic management. The type and 
amount of training will depend on the job duties and responsibilities. Develop training applicable to the work 
being performed. Develop training to include the following topics. 

 The Life You Save May Be Your Own (or other similar company safety motto). 

 Purpose of the training. 

▪ It’s the Law. 

▪ To make work zones safer for workers and motorist. 

▪ To understand what is needed for traffic control. 

▪ To save lives including your own. 

 Personal and Co-Worker Safety. 

▪ High Visibility Safety Apparel. Discuss compliant requirements; inspect regularly for fading and 

reduced reflective properties; if night operations are required, discuss the additional and 

appropriate required apparel in addition to special night work risks; if moving operations are 

underway, discuss appropriate safety measures specific to the situation and traffic control plan. 

▪ Blind Areas. A blind area is the area around a vehicle or piece of construction equipment not 

visible to the operators, either by line of sight or indirectly by mirrors. Discuss the “Circle of Safety” 

around equipment and vehicles; use of spotters; maintain eye contact with equipment operators; 

and use of hand signals. 

▪ Runovers and Backovers. Remain alert at all times; keep a safe distance from traffic; avoid 

turning your back to traffic and if you must then use a spotter; and stay behind protective barriers, 

whenever possible. Note: It is not safe to sit on or lean against a concrete barrier, these barriers 

can deflect four plus feet when struck by a vehicle. 

▪ Look out for each other, warn co-workers. 

▪ Be courteous to motorists. 

▪ Do not run across active roadways. 

▪ Workers must obey traffic laws and drive courteously while operating vehicles in the work zones. 

▪ Workers must be made aware of company distracted driving policies. 

 Night Time Operations. Focus should be placed on projects with a nighttime element. 



007-011 

3 - 3 11-20 
Statewide 

 Traffic Control Training. Basics of Traffic Control. 

▪ Identify work zone traffic control supervisor and other appropriate persons to report issues to when 

they arise. 

▪ Emphasize that work zone traffic control devices must be in clean and in undamaged condition. If 

devices have been hit but not damaged, put back in their correct place and report to traffic control 

supervisor. If devices have been damaged, replace with new one and report to traffic control 

supervisor. If devices are dirty, faded or have missing or damaged reflective tape clean or replace 

and report to traffic control supervisor. Show examples of non-acceptable device conditions. 

Discuss various types of traffic control devices to be used and where spacing requirements can be 

found. 

▪ Channelizing Devices and Barricades with Slanted Stripes. Stripes are to slant in the direction 

you want traffic to stay or move to; demonstrate this with a device. 

▪ Traffic Queuing. Workers must be made aware of traffic queuing and the dangers created by it. 

Workers must be instructed to immediately notify the traffic control supervisor and other 

supervisory personnel if traffic is queuing beyond advance warning sign and devices or 

construction limits. 

▪ Signs. Signs must be straight and not leaning. Report problems to the traffic control supervisor or 

other as designated for immediate repair. Covered signs must be fully covered. If covers are 

damaged or out of place, report to traffic control supervisor or other as designated. 



008-003 

1 - 1 01-15 
OTU 

 

Special Provision to Item 8 

Prosecution and Progress 

 

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 8.1., “Prosecution of Work.” The first sentence of the first paragraph is voided and replaced by the following: 

Begin work 90 calendar days after the authorization date to begin work. Do not begin work before or after this period unless 
authorized in writing by the Engineer. 

 



008-030 

 02-18 
Statewide 

 

Special Provision to Item 8 
Prosecution and Progress 
 
Item 8, “Prosecution and Progress” of the Standard Specification is amended with respect to the clauses cited below.  No other 
clauses or requirements of this Item are waived or changed. 
 
Article 8.2., “Subcontracting,” is supplemented by the following paragraph, which is added as paragraph six to this article: 
 
The Contractor certifies by signing the Contract that the Contractor will not enter into any subcontract with a subcontractor that is 
not registered in the Department of Homeland Security’s (DHS) E-Verify system. Require that all subcontractors working on the 
project register and require that all subcontractors remain active in the DHS E-Verify system until their work is complete on the 
project. 
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Special Provision to Item 8 

Prosecution and Progress 

 

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clause cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 8.7.2., “Wrongful Default,” is revised and replaced by the following: 

If it is determined after the Contractor is declared in default, that the Contractor was not in default, the rights and obligations of all 
parties will be the same as if termination had been issued for the convenience of the public as provided in Article 8.8 
“Termination of Contract.” 



009-010 

1 - 1 04-21 
Statewide 

 

Special Provision to Item 009 

Measurement and Payment 

 

Item 009 “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 9.5., “PROGRESS PAYMENTS” is supplemented with the following: 

It is the Department’s desire to pay a Contractor for work through the last working day of the month; however, the use of early 
cut-off dates for monthly estimates and MOH is a project management practice to manage workload at the Area Office level. 
Approval for using early cut-off dates is at the District’s discretion. The earliest cut-off date for estimates is the 25th of the month. 

Article 9.6., “PAYMENT FOR MATERIAL ON HAND (MOH)” first paragraph is amended as follows: 

If payment for MOH is desired, request compensation for the invoice cost of acceptable nonperishable materials that have not 
been used in the work before the request, and that have been delivered to the work location or are in acceptable storage places. 
Nonperishable materials are those that do not have a shelf life or whose characteristics do not materially change when exposed 
to the elements. Include only materials that have been sampled, tested, approved, or certified, and are ready for incorporation 
into the work. Only materials which are completely constructed or fabricated on the Contractor’s order for a specific Contract and 
are so marked and on which an approved test report has been issued are eligible. Payment for MOH may include the following 
types of items: concrete traffic barrier, precast concrete box culverts, concrete piling, reinforced concrete pipe, and illumination 
poles. Any repairs required after fabricated materials have been approved for storage will require approval of the Engineer before 
being made and will be made at the Contractor’s expense. Include only those materials and products, when cumulated under an 
individual item or similar bid items, that have an invoice cost of at least $1,000 in the request for MOH payment (e.g. For MOH 
eligibility, various sizes of conductor are considered similar bid items and may be cumulated to meet the threshold; for small 
roadside signs, the sign supports, mounting bolts, and the sign face is considered one bid item or similar bid items for more than 
one pay item for sign supports.) Requests for MOH are to be submitted at least two days before but not later than the estimate 
cutoff date unless otherwise agreed. If there is a need to request MOH after the established cut-off date, the district can make 
accommodation as the need arises. This needed accommodation is to be the exception, though, and not the rule.  
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1 - 1 04-21 
Statewide 

 

Special Provision to Item 9 

Measurement and Payment 

 

Item 9, “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 9.7.1.4.3., “Standby Equipment Costs,” is voided and replaced by the following: 

7.1.4.3. Standby Equipment Costs. Payment for standby equipment will be made in accordance with Section 
9.7.1.4., “Equipment,” except that the 15% markup will not be allowed and that:  

Section 7.1.4.3.1., “Contractor-Owned Equipment,” is voided and replaced by the following: 

7.1.4.3.1. Contractor-Owned Equipment. For Contractor-owned equipment: 

 Standby will be paid at 50% of the monthly Equipment Watch rate after the regional and age adjustment 

factors have been applied. Operating costs will not be allowed. Calculate the standby rate as follows. 

Standby rate = (FHWA hourly rate - operating costs) × 50% 

 If an hourly rate is needed, divide the monthly Equipment Watch rate by 176. 

 No more than 8 hr. of standby will be paid during a 24-hr. day period, nor more than 40 hr. per week. 

 Standby costs will not be allowed during periods when the equipment would have otherwise been idle. 
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1 - 1 02-22 
Statewide 

 

Special Provision to Item 300 

Asphalt, Oils, and Emulsions 

 

Item 300, “Asphalt, Oils, and Emulsions” of the Standard Specifications is replaced by Special Specification 3096, “Asphalts, 
Oils, and Emulsions.” All Item 300 Special Provisions are no longer available, beginning with the April 2022 letting. 

https://ftp.dot.state.tx.us/pub/txdot-info/cmd/cserve/specs/2014/spec/ss3096.pdf
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1 06-18 
Statewide 

 

Special Provision to Item 302 

Aggregates for Surface Treatments 

 

Item 302, “Aggregates for Seal Coats,” of the Standard Specifications, is hereby amended with respect to the clauses cited 
below, and no other clauses or requirements of this Item are waived or changed hereby. 

Section 2.1., “Aggregate.” Tables 2 and 3 are voided and replaced by the following. 

Table 2 
Aggregate Gradation Requirements (Cumulative % Retained1) 

Sieve 

Grade  

1 2 3S2 3 4S2 4 5S2 5 

   Non-
Lightweight 

Lightweight     

1" - - - - - - - - - 

7/8" 0–2 0 - - - - - - - 

3/4" 20–35 0–2 0 0 0 - - - - 

5/8" 85–100 20–40 0–5 0–5 0–2 0 0 - - 

1/2" - 80–100 55–85 20–40 10–25 0–5 0–5 0 0 

3/8" 95–100 95–100 95–100 80–100 60–80 60–85 20–40 0–5 0–5 

1/4" - - - 95–100 95–100 - - 65–85 - 

#4 - - - - - 95–100 95–100 95–100 50–80 

#8 99–100 99–100 99–100 98–100 98–100 98–100 98–100 98–100 98–100 
1. Round test results to the nearest whole number. 
2. Single-size gradation. 

Table 3 
Aggregate Quality Requirements 

Property Test Method 
Requirement1  

Minimum Maximum 

SAC  AQMP As shown on the plans 

Deleterious Material2, % Tex-217-F, Part I - 2.0 

Decantation, % Tex-406-A - 1.5 

Flakiness Index, % Tex-224-F - 17 

Gradation Tex-200-F, Part I Table 2 Requirements 

Los Angeles Abrasion, % Tex-410-A - 35 

Magnesium Sulfate Soundness, 
5 Cycle, % 

Tex-411-A - 25 

Micro-Deval Abrasion, %  Tex-461-A Note 3 

Coarse Aggregate Angularity4, 
2 Crushed Faces, % 

Tex-460-A, Part I 85 - 

Additional Requirements for Lightweight Aggregate  

Dry Loose Unit Wt., lb./cu. ft.  Tex-404-A 35 60 

Pressure Slaking, % Tex-431-A - 6.0 

Freeze-Thaw Loss, % Tex-432-A - 10.0 

Water Absorption, 24hr., % Tex-433-A - 12.0 

1. Material requirements are listed below, unless otherwise shown on the plans. 
2. Not required for lightweight aggregate. 
3. Used to estimate the magnesium sulfate soundness loss in accordance with Section 2.1.1. 

4. Only required for crushed gravel. 

 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn499.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit217.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn406.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit224.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn460.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn404.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn431.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn432.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn433.pdf
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Section 2.1.1., “Micro-Deval Abrasion,” is added. 

The Engineer will perform a minimum of one Micro-Deval abrasion test in accordance with Tex-461-A for each coarse aggregate 
source per project that has a Rated Source Soundness Magnesium (RSSM) loss value greater than 15 as listed in the BRSQC. 
The Engineer may waive all Micro-Deval testing based on a satisfactory test history of the same aggregate source. 

The Engineer will estimate the magnesium sulfate soundness loss for each coarse aggregate source, when tested, using the 
following formula. 

Mgest. = (RSSM)(MDact./RSMD) 

where: 
Mgest. = magnesium sulfate soundness loss 
MDact. = actual Micro-Deval percent loss 
RSMD = Rated Source Micro-Deval 

When the estimated magnesium sulfate soundness loss is greater than the maximum magnesium sulfate soundness loss 
specified, the coarse aggregate source will not be allowed for use unless otherwise approved by the Engineer. The Engineer 
may require additional testing before granting approval. 

Section 2.2., “Precoating.” The third paragraph is voided and replaced by the following. 

The Engineer retains the right to remove precoat material from aggregate samples in accordance with Tex-210-F, or as 
recommended by the Construction Division, and test the aggregate to verify compliance with Table 2 and Table 3 requirements. 
Gradation testing may be performed with precoat intact. 

Section 2.3., “Sampling,” is added. 

Personnel who conduct sampling and witnessing of sampling must be certified by the Department-approved certification 
program. Supply the Engineer with a list of certified personnel and copies of their current certificates before beginning 
construction and when personnel changes are made. At any time during the project, the Engineer may perform production tests 
as deemed necessary in accordance with Item 5, “Control of the Work.” 

The Engineer will sample aggregate from stockpiles located at the production site, intermediate distribution site, or project 
location in accordance with Tex-221-F, Section 3.2.3. The Engineer will split each sample into 2 equal portions in accordance 
with Tex-200-F, Section 3.3, and label these portions “Engineer” and “Contractor” or “Supplier.” Witness the sampling and 
splitting, and take immediate possession of the samples labeled “Contractor” or “Supplier”. 

Section 2.4., “Reporting and Responsibilities,” is added. 

The Engineer will provide test results to the Contractor and Supplier within 10 working days from the date the stockpile was 
sampled for sources listed on the Department’s Bituminous Rated Source Quality Catalog (BRSQC), unless otherwise directed. 
The Engineer will provide test results for the LA Abrasion (Tex-410-A) and Magnesium Sulfate Soundness (Tex-411-A) tests 
within 30 calendar days for sources not listed on the BRSQC, or for sources not meeting the requirements of Section 2.1.1., 
“Micro-Deval Abrasion.” The Engineer will report to the other party within 24 hours when any test result does not meet the 
requirements listed in Table 2 or Table 3. 

http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn461.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit210.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit221.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn410.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn411.pdf
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Special Provision to Item 316 

Seal Coat 

 

Item 316, “Seal Coat” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses or 
requirements of this Item are waived or changed. 

Section 4.8, “Asphalt Placement” is supplemented by the following: 

4.8.5. Collect all samples in accordance with Tex-500-C, “Sampling Bituminous Materials, Pre-Molded Joint Fillers, 
and Joint Sealers” from the distributor and with witness by the Engineer. 

At least once per project, collect split samples of each binder grade and source used.  The Engineer will 
submit one split sample to MTD for testing and retain the other split sample. 

In addition, collect one sample of each binder grade and source used on the project for each production day. 
The Engineer will retain these samples. 

The Engineer will keep all retained samples for one yr., for hot-applied binders and cutback asphalts; or for 
two mo., for emulsified asphalts. The Engineer may submit retained samples to MTD for testing as necessary 
or as requested by MTD. 
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Special Provision to Item 420 

Concrete Substructure 

 

Item 420, “Concrete Substructures” of the Standard Specifications is amended with respect to the clause cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 420.6., “Payment.”  The first paragraph is replaced by the following: 

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will 
be paid for at the unit price bid for the class of concrete and element identified and by the special designation when appropriate. 
This price is full compensation for furnishing, hauling, and mixing concrete materials; furnishing, bending, fabricating, splicing, 
welding and placing the required reinforcement; clips, blocks, metal spacers, ties, wire, or other materials used for fastening 
reinforcement in place; placing, finishing, and curing concrete; mass placement controls; applying ordinary surface finish; 
furnishing and placing drains, metal flashing strips, and expansion-joint material; excavation, subgrade preparation; and forms 
and falsework, equipment, labor, tools, and incidentals. 

 

 

 



421-010 

1 - 6 03-22 
Statewide 

 

Special Provision to Item 421 

Hydraulic Cement Concrete 

 

Item 421, “Hydraulic Cement Concrete” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 421.2., “Materials,” the second sentence of the first paragraph is voided and replaced by the following. 

Provide aggregates from sources listed in the Department’s Concrete Rated Source Quality Catalog (CRSQC). 

Article 421.2.2., Supplementary Cementing Materials (SCM), is voided and replaced with the following. 

Supplementary Cementing Materials (SCM). 

 Fly Ash. Furnish fly ash, Modified fly ash (MFA), and Ground Bottom Ash (GBA) conforming to DMS-4610, “Fly Ash.” 

 Slag Cement. Furnish Slag Cement conforming to DMS-4620, “Slag Cement.” 

 Silica Fume. Furnish silica fume conforming to DMS-4630, “Silica Fume.” 

 Metakaolin. Furnish metakaolin conforming to DMS-4635, “Metakaolin.” 

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” the first paragraph is voided and replaced by the following. 

Provide stationary and truck mixers capable of combining the ingredients of the concrete into a thoroughly mixed and uniform 
mass and capable of discharging the concrete so that the requirements of Tex-472-A are met. 

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” is supplemented with the following. 

Truck mixers with automated water and chemical admixture measurement and slump and slump flow monitoring equipment 
meeting the requirement of ASTM C 94 will be allowed. Provide data every 6 mo. substantiating the accuracy of slump, slump 
flow, temperature, water, and chemical admixture measurements. The slump measured by the automated system must be within 
1 in. of the slump measured in accordance with Tex-415-A. The concrete temperature measured by the automated system must 
be within 1°F of concrete temperature measured in accordance with Tex-422-A. The Engineer will not use the automated 
measurements for acceptance. 

  

http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4610.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4620.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4630.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4635.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn472.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn415.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn422.pdf
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Article 421.4.2, “Mix Design Proportioning,” Table 8 is voided and replaced by the following. 

 
Table 8 

Concrete Classes 

Class of 

Concrete 

Design 

Strength,1 

Min f′c (psi) 

Max 

w/cm 

Ratio 

Coarse 

Aggregate 

Grades2,3,4 

Cement 

Types 

Mix 

Design 

Options 

Exceptions to  

Mix Design Options 
General Usage5 

A 3,000 0.60 1–4, 8 

I, II, I/II, IL, 
IP, IS, IT, V 

1, 2, 4, & 7 

When the cementitious material 
content does not exceed 
520 lb./cu. yd., any fly ash listed 
in the MPL may be used at a 
cement replacement of 20% to 
50%. 

Curb, gutter, curb & gutter, conc. 
retards, sidewalks, driveways, 
back-up walls, anchors, non-
reinforced drilled shafts 

B 2,000 0.60 2–7 
Riprap, traffic signal controller 
foundations, small roadside 
signs, and anchors 

C6 3,600 0.45 1–6 
I, II, I/II, IP, 
IL, IS, IT, V 

1–8 

 Drilled shafts, bridge 
substructure, traffic rail, culverts 
except top slab of direct traffic 
culverts, headwalls, wing walls, 
inlets, manholes, traffic barrier  

E 3,000 0.50 2–5 

I, II, I/II, 

IL, IP, IS, IT, 
V 

1–8 

When the cementitious material 
content does not exceed 520 
lb./cu. yd., any fly ash listed in 
the MPL may be used at a 
cement replacement of 20% to 
50%. 

Seal concrete 

F6 Note7 0.45 2–5 
I, II, I/II, IP, 
IL, IS, IT, V 

 Railroad structures; occasionally 
for bridge piers, columns, bents, 
post-tension members 

H6 Note7 0.45 3–6 
I, II, I/II, III, 

IP, IL, IS, IT, 
V 

1–4, 8 

Mix design options 1-8 allowed 
for cast-in-place concrete and 
the following precast elements 
unless otherwise stated in the 
plans: 
 Bridge Deck Panels, 

 Retaining Wall Systems, 

 Coping, 

 Sound Walls, 

 Wall Columns, 

 Traffic Rail, 

 Traffic Barrier, 

 Long/Arch Span Culverts, 

and 

 precast concrete products 

included in Items 462, 464, 

and 465. 

Do not use Type III cement in 
mass placement concrete. 
Up to 20% of blended cement 
may be replaced with listed 
SCMs when Option 4 is used for 
precast concrete. 
Options 6, & 7 allowed for cast-
in-place Class H concrete. 

Precast concrete, post-tension 
members 

S6 4,000 0.45 2–5 
I, II, I/II, IP, 
IL, IS, IT, V 

1–8 
 Bridge slabs, top slabs of direct 

traffic culverts, approach slabs  

P 

See 
Item 360, 
“Concrete 

Pavement.” 

0.50 2–3 
I, II, I/II, IL, 
IP, IS, IT, V 

1–8 

When the cementitious material 
content does not exceed 520 
lb./cu. yd., any fly ash listed in 
the MPL may be used   at a 
cement replacement of 20% to 
50%. 

Concrete pavement 
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Class of 

Concrete 

Design 

Strength,1 

Min f′c (psi) 

Max 

w/cm 

Ratio 

Coarse 

Aggregate 

Grades2,3,4 

Cement 

Types 

Mix 

Design 

Options 

Exceptions to  

Mix Design Options 
General Usage5 

CO6 4,600 0.40 6 

I, II, I/II, IP, 
IL, IS, IT, V 

1–8 

 Bridge deck concrete overlay 

LMC6 4,000 0.40 6–8 Latex-modified concrete overlay 

SS6 3,600 0.45 4–6 1-8 

Use a minimum cementitious 
material content of 658 lb./cu. 
yd. of concrete. 
Limit the alkali loading to 4.0 
lbs./cu. yd. or less when using 
option 7. 

Slurry displacement shafts, 
underwater drilled shafts 

K6 Note7 0.40 Note7 
I, II, I/II, III 

IP, IL, IS, IT, 
V 

1-8 

 Note7 

HES Note7 0.45 Note7 
I, IL, II, I/II, 

III 
 

Mix design options do not apply. 
700 lb. of cementitious material 
per cubic yard limit does not 
apply. 

Concrete pavement, concrete 
pavement repair 

“X” 
(HPC) 

6,8, 9 

Note10 0.45 Note10 
I, II, I/II, III 

IP, IL, IS, IT, 
V 

1–4, & 8 

Maximum fly ash replacement 
for Option 3 may be increased to 
50%. 
Up to 20% of a blended cement 
may be replaced with listed 
SCMs for Option 4. 
Do not use Option 8 for precast 
concrete. 

 

“X” 
(SRC) 

6,8, 9 

Note10 0.45 Note10 
I/II, II, IP, IL, 

IS, IT, V 
1–4, & 7 

When using fly ash, only use fly 
ashes allowed for SRC as listed 
in the Fly Ash MPL. 
Type III-MS may be used where 
allowed. 
Type I and Type III cements may 
be use when fly ashes allowed 
for SRC as listed in the Fly Ash 
MPL are used, and with a 
maximum w/cm of 0.40. 
Up to 20% of blended cement 
may be replaced with listed 
SCMs when Option 4 is used for 
precast concrete. 
Use Option 7 for precast 
concrete where allowed. 

 

1. Design strength must be attained within 56 days. 
2. Do not use Grade 1 coarse aggregate except in massive foundations with 4 in. minimum clear spacing between reinforcing steel bars, 

unless otherwise permitted. Do not use Grade 1 aggregate in drilled shafts. 
3. Use Grade 8 aggregate in extruded curbs unless otherwise approved. 
4. Other grades of coarse aggregate maybe used in non-structural concrete classes when allowed by the Engineer. 
5. For information only. 
6. Structural concrete classes. 
7. As shown on the plans or specified. 
8. “X” denotes class of concrete shown on the plans or specified. 
9. (HPC): High Performance Concrete, (SRC): Sulfate Resistant Concrete. 
10. Same as class of concrete shown on the plans. 
 

Article 421.4.2.2., “Aggregates,” is supplemented by the following. 

Use the following equation to determine if the aggregate combination meets the sand equivalency requirement when blending 
fine aggregate or using an intermediate aggregate: 
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where: 
SE1 = sand equivalency (%) of fine aggregate 1 
SE2 = sand equivalency (%) of fine aggregate 2 
SEia = sand equivalency (%) of intermediate aggregate passing the 3/8 in. sieve 
P1 = percent by weight of fine aggregate 1 of the fine aggregate blend 
P2 = percent by weight of fine aggregate 2 of the fine aggregate blend 
Pia = percent by weight of intermediate aggregate passing the 3/8 in. sieve 

Article 421.4.2.3., Chemical Admixtures,” the second paragraph is voided and replaced with the following. 

Use a 30% calcium nitrite solution when a corrosion-inhibiting admixture is required. Dose the admixture at the rate of gallons of 
admixture per cubic yard of concrete shown on the plans. Use set retarding admixtures, as needed, to control setting time to 
ensure concrete containing corrosion inhibiting admixtures remain workable for the entire duration of the concrete placement. 
Perform setting time testing and slump loss testing during trial batch testing.  

Article 421.4.2.5., “Slump,” the second paragraph is voided and not replaced. Table 9 is voided and replaced with below: 

Table 9 
Placement Slump Requirements 

General Usage 
Placement Slump 

Range,1,2 in. 

Walls (over 9 in. thick), caps, columns, piers  3 to 7 

Bridge slabs, top slabs of direct traffic culverts, approach slabs, concrete overlays, latex-
modified concrete for bridge deck overlays 

3 to 6 

Inlets, manholes, walls (less than 9 in. thick), bridge railing, culverts, concrete traffic barrier, 
concrete pavement (formed) 

4 to 6 

Precast concrete 4 to 9 

Underwater concrete placements 6 to 8-1/2 

Drilled shafts, slurry displaced and underwater drilled shafts 
See Item 416, 
“Drilled Shaft 
Foundations.” 

Curb, gutter, curb and gutter, concrete retards, sidewalk, driveways, seal concrete, anchors, 
riprap, small roadside sign foundations, concrete pavement repair, concrete repair 

As approved 

1. Maximum slump values may be increase above these values shown using chemical admixtures, provided the 
admixture treated concrete has the same or lower water-to-cementitious ratio and does not exhibit segregation 
or excessive bleeding. Request approval to increase slump limits in advance for proper evaluation by the 
Engineer.  

2. For fiber reinforced concrete, perform slump before addition of fibers. 

Article 421.4.2.6., “Mix Design Options”, is voided and replaced with the following. 

Option 1. Replace cement with at least the minimum dosage listed in the Fly Ash MPL for the fly ash used in the mixture. Do not 
replace more than 50% of the cement with fly ash. 

Option 2. Replace 35% to 50% of the cement with slag cement. 

Option 3. Replace 35% to 50% of the cement with a combination of fly ash, slag cement, MFA, metakaolin, or at least 3% silica 
fume; however, no more than 35% may be fly ash, and no more than 10% may be silica fume. 

Option 4. Use Type IP, Type IS, or Type IT cement as allowed in Table 8 for each class of concrete. Up to 10% of a Type IP, 
Type IS, or Type IT cement may be replaced with fly ash, slag cement, or silica fume. Use no more than 10% silica fume in the 
final cementitious material mixture if the Type IT cement contains silica fume, and silica fume is used to replace the cement. 

Option 5. Option 5 is left intentionally blank. 
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Option 6. Use a lithium nitrate admixture at a minimum dosage determined by testing conducted in accordance with Tex-471-A. 
Before use of the mix, provide an annual certified test report signed and sealed by a licensed professional engineer, from a 
laboratory on the Department’s MPL, certified by the Construction Division as being capable of testing according to Tex-471-A. 

Option 7. Ensure the total alkali contribution from the cement in the concrete does not exceed 3.5 lb. per cubic yard of concrete 
when using hydraulic cement not containing SCMs calculated as follows: 

 
( ) ( )

100

cementin  equivalent Ο
2

Na %yd. cu.per cement  lb.
yd.cu.peralkalilb.


=  

In the above calculation, use the maximum cement alkali content reported on the cement mill certificate. 

Option 8. Use Table 10 when deviating from Options 1–3 or when required by the Fly Ash MPL. Perform required testing 
annually and submit results to the Engineer. Laboratories performing ASTM C1260, ASTM C1567, and ASTM C1293 testing 
must be listed on the Department’s MPL. Before use of the mix, provide a certified test report signed and sealed by a licensed 
professional engineer demonstrating the proposed mixture conforms to the requirements of Table 10. 

Provide a certified test report signed and sealed by a licensed professional engineer, when HPC is required, and less than 20% 
of the cement is replaced with SCMs, demonstrating ASTM C1202 test results indicate the permeability of the concrete is less 
than 1,500 coulombs tested immediately after either of the following curing schedules: 

 Moisture cure specimens 56 days at 73°F. 
 Moisture cure specimens 7 days at 73°F followed by 21 days at 100°F. 

 
Table 10 

Option 8 Testing and Mix Design Requirements 

S
ce

n
ar

io
 

ASTM C1260 Result 
Testing Requirements for Mix Design Materials  

or Prescriptive Mix Design Options Mix Design  
Fine Aggregate 

Mix Design  
Coarse Aggregate 

A > 0.10% > 0.10% 

Determine the dosage of SCMs needed to limit the 14-day expansion of 
each aggregate1 to 0.10% when tested individually in accordance with 
ASTM C1567.  
 

B 
≤ 0.10% ≤ 0.10% 

Use the minimum replacement listed in the Fly Ash MPL, or 
When Option 8 is listed on the MPL, use a minimum of 40% fly ash with 
a maximum CaO2 content of 25%, or 
Use any ternary combination which replaces 35% to 50% of cement.  

≤ 0.10% 
ASTM C1293 1 yr. 
Expansion ≤ 0.04% 

Use a minimum of 20% of any fly ash; or  
Use any ternary combination which replaces 20% to 50% of cement. 

C ≤ 0.10% > 0.10% 
Determine the dosage of SCMs needed to limit the 14-day expansion of 
coarse and intermediate1 aggregate to 0.10% when tested individually 
in accordance with ASTM C1567. 

D 

> 0.10% ≤ 0.10% 

Use the minimum replacement listed in the Fly Ash MPL, or 
When Option 8 is listed on the MPL, use a minimum of 40% fly ash with 
a maximum CaO2 content of 25%, or 
Use any ternary combination which replaces 35% to 50% of cement.  

> 0.10% 
ASTM C1293 1 yr. 
Expansion ≤ 0.04% 

Determine the dosage of SCMs needed to limit the 14-day expansion of 
each fine aggregate to 0.10% when individually tested in accordance 
with ASTM C1567. 

1. Intermediate size aggregates will fall under the requirements of mix design coarse aggregate. 
2. Average the CaO content from the previous ten values as listed on the test certificate. 

Article 421.4.2.7., “Optimized Aggregate Gradation (OAG) Concrete,” the first sentence of the first paragraph is voided and 
replaced by the following.  
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The gradations requirements in Table 4 and Table 6 do not apply when OAG concrete is specified or used by the Contractor 
unless otherwise shown on the plans. 

The fineness modulus for fine aggregate listed in Table 5, does not apply when OAG Concrete is used,  

Article 421.4.6.2., Delivering Concrete,” the third paragraph is supplemented by the following. 

When truck mixers are equipped with automated water or chemical admixture measurement and slump or slump flow monitoring 
equipment, the addition of water or chemical admixtures during transit is allowed. Reports generated by this equipment must be 
submitted to the Engineer daily. 

Article 421.4.6.2., “Delivering Concrete,” the fifth paragraph is voided and replaced with the following. Begin the discharge of 
concrete delivered in truck mixers within the times listed in Table 14. Concrete delivered after these times, and concrete that has 
not begun to discharge within these times will be rejected  

Article 421.4.8.3., “Testing of Fresh Concrete,” is voided and replaced with the following.  

Testing Concrete. The Engineer, unless specified in other Items or shown on the plans, will test the fresh and hardened 
concrete in accordance with the following methods: 

 Slump. Tex-415-A; 
 Air Content. Tex-414-A or Tex-416-A; 
 Temperature. Tex-422-A; 
 Making and Curing Strength Specimens. Tex-447-A; 
 Compressive Strength. Tex-418-A; 
 Flexural Strength. Tex-448-A; and 
 Maturity. Tex-426-A. 

Flexural strength and maturity specimens will not be made unless specified in other items or shown on the plans.  

Concrete with slump less than minimum required after all addition of water withheld will be rejected, unless otherwise allowed by 
the Engineer. Concrete with slump exceeding maximum allowed may be used at the contractor’s option. If used, Engineer will 
make, test, and evaluate strength specimens as specified in Article 421.5., “Acceptance of Concrete.” Acceptance of concrete 
not meeting air content or temperature requirements will be determined by Engineer. Fresh concrete exhibiting segregation and 
excessive bleeding will be rejected. 

Article 421.4.8.3.1. “Job-Control Testing,” is voided and not replaced. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn415.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn414.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn416.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn422.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn447.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn418.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn448.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn426.pdf
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Special Provision to Item 440 

Reinforcement for Concrete 

 

Item 440, “Standard Specification Title” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 440.2., “Materials” is supplemented with the following: 

2.14. Provide zinc-coated, hot-dip galvanized Class I or II steel reinforcement conforming to ASTM A767, Grades 
60 or 75 when shown on the plans and as allowed. 

2.15. Provide continuously hot-dip galvanized reinforcement (CGR) conforming to ASTM A1094 steel 
reinforcement, Grades 60 or 75 when shown on the plans and as allowed. 

Article 440.2.5., “Weldable Reinforcing Steel” is supplemented with the following: 

All welding operations must be performed prior to hot-dip galvanizing. 

Article 440.2.8., “Mechanical Couplers” is supplemented with the following: 

Provide hot-dipped or mechanically galvanized couplers when splicing galvanized reinforcing or continuously galvanized 
reinforcing. 

Article 440.2.11., “Low-Carbon, Chromium Reinforcing Steel.” The first sentence is voided and replaced by the following: 

Provide deformed steel bars conforming to ASTM A1035, Grade 100, Type CS when low-carbon, chromium reinforcing steel is 
required on the plans. Type CM will only be permitted if specified on the plans. 

Article 440.3.1., “Bending” is supplemented with the following: 

Do not bend hot-dip galvanized reinforcement. Only minor positioning adjustments are permitted. 

Bending of continuously galvanized reinforcement is permitted after galvanizing.  

Article 440.3.5, “Placing” the following will be added to paragraph four. 

Use Class 1 or 1A supports with continuously galvanized reinforcing. Provide epoxy or plastic-coated tie wires and clips for use 
with epoxy coated reinforcing steel. 

Article 440.3.6.3., “Repairing Coating” is supplemented with the following: 

Repair damaged galvanized surfaces in accordance with Article 445.3.5.2. “Repair Processes.” 
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Special Provision to Item 441 
Steel Structures 
 

Item 441, “Steel Structures” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses 
or requirements of this Item are waived or changed. 

Section 441.2.2., Approved Electrodes and Flux-Electrode Combinations,” is voided and replaced with the following: 

Use only electrodes and flux-electrode combinations conforming to AWS A5 specifications, and pertinent classifications for the 
applicable welding processes. When requested, submit a current Certificate of Conformance (COC) containing all test results as 
required by the applicable AWS A5 specification and welding code. Provide proof of Buy America compliance for welding 
consumables when requested. For bridge main member fabrication, submit the COC annually.  

Section 441.2.3., “High-Strength Bolts,” is revised and replaced by the following:  

Use fasteners that meet Item 447, “Structural Bolting.” Use galvanized fasteners on field connections of bridge members when 
ASTM F3125-Grade A325 bolts are specified, and steel is painted.  

Section 441.3.1.5.1., “Plants,” The second and third paragraphs are voided and replaced with the following:  

Fabrication plants that produce the following non-bridge steel members must be approved in accordance with DMS-7380, “Steel 
Non-Bridge Member Fabrication Plant Qualification.”  
 Item 610, “Roadway Illumination Poles” 
 Item 613, “High Mast Illumination Poles” 
 Item 614, “High Mast Rings and Support Assemblies” 
 Item 650, “Overhead Sign Support Structures”  
 Item 654, “Sign Walkways”  
 Item 686, “Traffic Signal Poles” 
 Special Specification 6064, “Intelligent Transportation System (ITS) Poles.”  

The Materials and Tests Division (MTD) maintains a list of approved non-bridge fabrication plants on the Department MPL that 
produce these members.  

Section 441.3.1.6.1., “Erection Drawings,” the third paragraph is voided and replaced with the following:  

Perform erection engineering evaluation of the structural adequacy and stability of constructing the bridge system for each step 
of the steel erection.  

Section 441.3.1.5.3., “Nondestructive Testing (NDT),” is voided and replaced with the following: 

Personnel performing NDT must be qualified in accordance with the applicable AWS code and the employer’s Written Practice. 
Level III personnel who qualifies Level I and Level II technicians must be certified by ASNT for which the NDT Level III is 
qualified. In addition, NDT technicians must pass hands-on tests that MTD administers. This will remain current provided they 
continue to perform testing on Department materials as evidenced by test reports requiring their signature. A technician who fails 
any of the hands-on tests must wait 3 mo. or as approved otherwise before retesting. Qualification to perform NDT will be 
revoked when the technician’s employment is terminated or when the technician goes 6 mo. without performing a test on a 
Department project. The technician must pass a new hands-on test to be re-certified. Testing of similar weld joints for non-
Department projects may be considered by the Engineer instead of re-testing provided enough documentation is submitted with 
the signature of the project’s Engineer. These requirements also apply to testing agencies, and individual third-party contractors. 
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Section 441.3.1.5.4., “Welding Procedure Specification Qualification Testing,” is voided and replaced by the following: 

For Fabricators qualified in accordance with DMS-7370, DMS-7380, or DMS-7395, laboratories performing procedure 
qualification testing for welding procedure specifications (WPSs) must be accredited by a nationally recognized agency that 
performs testing in accordance with ISO/International Electrotechnical Commission (IEC) 17025 in the mechanical field of 
testing.  

Section 441.3.1.9., “Material Identification,” is amended to include the following paragraph:  

Low-stress stencil marks must have a radius instead of a sharp point. Acceptable stencils include dot, vibration, and 
rounded-V stencils. Label these stencils so that they are easily distinguishable from other stencils that are not low-
stress.  

Section 441.3.2.4.1., “Flange Tilt,” the last sentence is voided and replaced with the following: 

Minor jacking that does not deform the material will be permitted. 

Section 441.3.2.5.3., “Magnetic Particle Testing,” is voided and replaced with the following: 

Use alternating current (AC) when using the yoke method unless otherwise approved. Welds may be further evaluated with half-
wave rectified DC for subsurface indications. Centerline cracking may be detected with aluminum prod method when approved. 

Section 441.3.5.8., “Hammering,” is added to state the following: 

Do not perform hammering on any portion of the member that causes the material to permanently deform. Avoid damage to the 
material by measures such as use of brass or aluminum hammers or by padding the area to be hammered. 

Section 441.3.8.1., “Shop Painting,” is amended to include with the following paragraph: 

Measure the anchor profile after blast cleaning at random locations along the thermal cut surfaces. If specified anchor profile is 
not achieved over the entire flame cut surface, grind the edges and re-blast to achieve the required anchor pattern. 

Section 441.3.9., “Handling and Storage of Materials,” The second sentence of the second paragraph is replaced by the 
following: 

Keep materials clean and avoid damaging of the applied coating. 
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Special Provision to Item 442 

Metal for Structures 

 

Item 442, “Metal for Structures” of the Standard Specifications is amended with respect to the clause cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 442.2.1.3.3., “Fasteners.”  The first sentence of the first paragraph is replaced by the following: 

Fasteners. Provide high-strength bolts that meet ASTM F3125-Grade A325 unless otherwise shown on the plans.  

Section 442.2.1.3.3., “Fasteners.”  The third paragraph is deleted and not replaced. 
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Special Provision to Item 448 
Structural Field Welding 
 

Item 448, “Structural Field Welding” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 448.2., “Materials,” the third paragraph is voided and replaced with the following: 
Use only electrodes and flux-electrode combinations conforming to AWS A5 specifications and pertinent classifications for the 
applicable welding processes. When requested, submit a current Certificate of Conformance (COC) containing acceptable 
wording indicating Buy America compliance and all tests required by the applicable AWS specifications and welding codes. Tests 
must be conducted on electrodes of the same class, size, and brand; and manufactured by the same process and with the same 
materials as the electrodes to be furnished.  
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Special Provision to Item 449 

Anchor Bolts 

 

Item 449, ”Anchor Bolts” of the Standard Specifications is amended with respect to the clause cited below. No other clauses or 
requirements of this Item are waived or changed. 

Section 449.2.1., “Bolts and Nuts.”  Table 1 is replaced by the following: 

Table 1 
Bolt and Nut Standards 

Specified Anchor Bolt Category Bolt Standards Nut Standards 

Mild steel 
ASTM A307 Gr. A, F1554 Gr. 

36, or A36 
ASTM A563 

Medium-strength, 
mild steel 

ASTM F1554 Gr. 55 with 
supplementary requirement 

S1 

ASTM A194 Gr. 2 or  
A563 Gr. D or better 

High-strength steel 
ASTM F3125-Grade A325 

 or ASTM A4491 
ASTM A194 or  

A563, heavy hex 

Alloy steel 
ASTM A193 Gr. B7 or F1554 

Gr. 105 
ASTM A194 Gr. 2H or  

A563 Gr. DH, heavy hex 

1. If headed bolts are specified, ASTM A449 bolts must be heavy hex head. 

 

Section 449.3.3.1,”Anchor Bolt Thread Lubricant Coating,” The first sentence of the first paragraph is voided and replaced 
by the following. 

Coat anchor bolt threads before installing nuts with an electrically conducting lubricant compound described in 
Section 449.3.3.2.1., “Definitions,” for traffic signal poles, roadway illumination poles, high mast illumination poles, intelligent 
transportation system poles, overhead sign support structures, and steel electrical service supports. 

Section 449.3.3.2,”Anchor Bolt Tightening Procedure,” The first sentence of the first paragraph is voided and replaced by the 
following. 

Tighten anchor bolts for traffic signal poles, shoe base and concrete traffic barrier base roadway illumination poles, high mast 
illumination poles, intelligent transportation system poles, and overhead sign support structures in accordance with this Section. 

 



465-001 

1 02-19 
Statewide 

  

Special Provision to Item 465 

Junction Boxes, Manholes, and Inlets 

 

Item 465, “Junction Boxes, Manholes, and Inlets,” of the Standard Specifications, is hereby amended with respect to the clauses 
cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Section 2.1., “Concrete,” The section is voided and replaced with the following. 

Furnish concrete per DMS-7305 for formed and machine-made precast junction boxes, manholes, and inlets. Furnish Class C 
concrete for cast-in-place junction boxes, manholes, and inlets unless otherwise shown on the plans. 

Section 3.1., “Precast Junction Boxes, Manholes, and Inlets,” The section is voided and replaced with the following. 

Construct formed and machine-made precast junction boxes, manholes, and inlets in accordance with DMS-7305, “Fabrication 
and Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures” and the Contract 
Plans, except as otherwise noted in this Item. 

Multi-project fabrication plants as defined in Item 424 “Precast Concrete Structural Members (Fabrication),” that produce junction 
boxes, manholes, and inlets will be approved by the Materials and Tests Division in accordance with DMS-7305, “Fabrication 
and Qualification Procedure for Multi-Project Fabrication Plants of Precast Concrete Drainage Structures.” The Department’s 
MPL has a list of approved multi-project fabrication plants. 

Section 3.1.1., “Lifting Holes,” The section is voided and not replaced. 

 
Section 3.1.2., “Marking.” The section is voided and replaced with the following. 
 
Marking. Clearly mark each precast junction box, manhole, and inlet unit with the following information: 


name or trademark of fabricator and plant location;  

product designation;  
ASTM designation (if applicable);  

date of manufacture;  
designation “TX” for precast units fabricated per DMS-7305; 
designated fabricator’s approval stamp for each approved unit; and  
designation “SR” for product meeting sulfate-resistant concrete plan requirements (when applicable). 
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Special Provision to Item 502 

Barricades, Signs and Traffic Handling 

 

Item 502, “Barricades, Signs and Traffic Handling” of the Standard Specifications, is hereby amended with respect to the clauses 
cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Article 502.1., “Description,” is supplemented by the following: 

Temporary work-zone (TWZ) traffic control devices manufactured after December 31, 2019, must have been successfully tested 
to the crashworthiness requirements of the 2016 edition of the Manual for Assessing Safety Hardware (MASH). Such devices 
manufactured on or before this date and successfully tested to NCHRP Report 350 or the 2009 edition of MASH may continue to 
be used throughout their normal service lives. An exception to the manufacture date applies when, based on the project’s date of 
letting, a category of MASH-2016 compliant TWZ traffic control devices are not approved, or are not self-certified after the 
December 31, 2019, date. In such case, devices that meet NCHRP-350 or MASH-2009 may be used regardless of the 
manufacture date. 

Such TWZ traffic control devices include: portable sign supports, barricades, portable traffic barriers designated exclusively for 
use in temporary work zones, crash cushions designated exclusively for use in temporary work zones, longitudinal channelizers, 
truck and trailer mounted attenuators. Category I Devices (i.e., lightweight devices) such as cones, tubular markers and drums 
without lights or signs attached however, may be self-certified by the vendor or provider, with documentation provided to 
Department or as are shown on Department’s Compliant Work Zone Traffic Control Device List.  

Article 502.4., “Payment,” is supplemented by the following: 

Truck mounted attenuators and trailer attenuators will be paid for under Special Specification, “Truck Mounted Attenuator (TMA) 
and Trailer Attenuator (TA).” Portable Changeable Message Signs will be paid for under Special Specification, “Portable 
Changeable Message Sign.” Portable Traffic Signals will be paid for under Special Specification, “Portable Traffic Signals.”  
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Special Provision to Item 506 

Temporary Erosion, Sedimentation, and  
Environmental Controls 

 

For this project, Item 506, “Temporary Erosion, Sedimentation, and Environmental Controls,” of the Standard Specifications, is 
hereby amended with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or 
changed hereby. 

Article 506.1., “Description,” is voided and replaced by the following: 

Install, maintain, and remove erosion, sedimentation, and environmental control measures to prevent or 
reduce the discharge of pollutants in accordance with the Storm Water Pollution Prevention Plan (SWP3) or 
as directed. Ensure the installation and maintenance of control measures is performed in accordance with 
the manufacturer's or designer's specifications. Erosion and sediment control devices must be selected from 
the “Erosion Control Approved Products” or “Sediment Control Approved Products” lists. Perform work in a 
manner to prevent degradation of receiving waters, facilitate project construction, and comply with applicable 
federal, state, and local regulations. 

Article 506.3., “Qualifications, Training, and Employee Requirements,” is voided and not replaced. 

Section 506.4.1., “Contractor Responsibilities,” Section 506.4.2., “Implementation,” and Section 506.4.3., “General,” are 
voided and replaced by the following: 

4.1. Contractor Responsibilities. Implement the SWP3 for the project site in accordance with the plans and 
specifications, and as directed. Coordinate storm water management with all other work on the project. 
Develop and implement an SWP3 for project-specific material supply plants within and outside of the 
Department's right of way in accordance with the specific or general storm water permit requirements. 
Prevent water pollution from storm water associated with construction activity from entering any surface 
water or private property on or adjacent to the project site. 

4.2. Implementation. 

4.2.1. Commencement. Implement the SWP3 as shown and as directed. Contractor proposed recommendations 
for changes will be allowed as approved. Do not implement changes until approval has been received and 
changes have been incorporated into the plans by the Engineer. Minor adjustments to meet field conditions 
are allowed and will be recorded by the Engineer in the SWP3. 

Implement control measures before the commencement of activities that result in soil disturbance. Phase 
and minimize the soil disturbance to the areas shown on the plans. Coordinate temporary control measures 
with permanent control measures and all other work activities on the project to assure economical, effective, 
safe, continuous water pollution prevention. Provide control measures that are appropriate to the 
construction means, methods, and sequencing allowed by the Contract. 

Do not prolong final grading and shaping. Preserve vegetation where possible throughout the project and 
minimize clearing, grubbing, and excavation within stream banks, bed, and approach sections. 

4.3. General. 

4.3.1. Temporary Alterations or Control Measure Removal. Altering or removal of control measures is allowed 
when control measures are restored within the same working day. 
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4.3.2. Stabilization. Initiate stabilization for disturbed areas no more than 14 days after the construction activities in 
that portion of the site has temporarily or permanently ceased. Establish a uniform vegetative cover or use 
another stabilization practice as approved. 

4.3.3. Finished Work. Upon the Engineer's acceptance of vegetative cover or other stabilization practice, remove 
and dispose of all temporary control measures unless otherwise directed. Complete soil disturbing activities 
and establish a uniform perennial vegetative cover. A project will not be considered for acceptance until a 
vegetative cover of 70% density of existing adjacent undisturbed areas is obtained or equivalent permanent 
stabilization is obtained as approved. 

4.3.4. Restricted Activities and Required Precautions. Do not discharge onto the ground or surface waters any 
pollutants such as chemicals, raw sewage, fuels, lubricants, coolants, hydraulic fluids, bitumens, or any other 
petroleum product. Operate and maintain equipment on site in a manner as to prevent actual or potential 
water pollution. Manage, control, and dispose of litter on site such that no adverse impacts to water quality 
occur. Prevent dust from creating a potential or actual unsafe condition, public nuisance, or condition 
endangering the value, utility, or appearance of any property. Wash out concrete trucks only in approved 
contained areas. Use appropriate controls to minimize the offsite transport of suspended sediments and 
other pollutants if it is necessary to pump or channel standing water (i.e. dewatering). Prevent discharges 
that would contribute to a violation of Edwards Aquifer Rules, water quality standards, the impairment of a 
listed water body, or other state or federal law. 

Section 506.4.4., “Installation, Maintenance, and Removal Work.” The first paragraph is voided and replaced by the 
following. 

Perform work in accordance with the SWP3, and according to the manufacturers’ guidelines. Install and 
maintain the integrity of temporary erosion and sedimentation control devices to accumulate silt and debris 
until soil disturbing activities are completed and permanent erosion control features are in place or the 
disturbed area has been adequately stabilized as determined by the Engineer. 

Section 506.4.5., “Monitoring and Documentation,” is voided and not replaced. 

Section 506.6.5.2., “Maintenance Earthwork for Erosion and Sediment Control for Cleaning and/or Restoring Control 
Measures,” is voided and replaced by the following: 

Earthwork needed to remove and obliterate of erosion-control features will not be paid for directly but is 
subsidiary to pertinent Items unless otherwise shown on the plans. 

Sprinkling and rolling required by this Item will not be paid for directly but will be subsidiary to this Item. 
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Special Provision to Item 636 

Signs 

 

Item 636, “Signs” of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no other 
clauses or requirements of this Item are waived or changed hereby. 

Section 636.3.1, “Fabrication.” is deleted. 

Section 636.3.1.2, “Sheeting Application.” The last sentence of the fourth paragraph is voided and replaced by the following. 

Do not splice sheeting or overlay films for signs fabricated with ink or with colored transparent films.  
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Special Provision to Item 643 

Sign Identification Decals  

 

Item 643, “Sign Identification Decals,” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 2. “Materials.” The sign identification decal design shown in Figure 1 and the description for each row in Table 1 are 
supplemented by the following. 

 

Texas Department of Transportation  

C Fabrication Date T 1 
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Installation Date  
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Name of Sign Fabricator 
Physical Address 

City, State, Zip Code 

 

13 

Figure 1 
Decal Design (Row numbers explained in Table 1) 
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Table 1 
Decal Description  

Row Explanation 

1 – Sign fabricator 

2 – Month fabricated 

3 – First 3 digits of year fabricated 

4 – Last digit of year fabricated 

5 – Manufacturer of the sheeting applied to the substrate 

6 – Film (colored transparent or non-reflective black) manufacturer 

7 – Manufacturer of the sheeting for the legend 

8 – Tens digit of date installed 

9 - Ones digit of date installed 

10 – Month installed 

11 – First 3 digits of year installed 

12 – Last digit of year installed  

13 – Name of sign fabricator and physical location of sign shop 
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Special Provision to Item 656 
Foundations for Traffic Control Devices 
 

Item 656, “Foundations for Traffic Control Devices” of the Standard Specifications is amended with respect to the clauses cited 
below. No other clauses or requirements of this Item are waived or changed. 

Article 3. “Construction.,” the first paragraph is supplemented by the following:   

Ensure the top of the foundation and anchor bolts meet specified requirements in relation to the final grade.    
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Special Provision to Item 666 
Retroreflectorized Pavement Markings 
 

Item 666, “Retroreflectorized Pavement Markings,” of the Standard Specifications is amended with respect to the clauses cited 
below. No other clauses or requirements of this Item are waived or changed. 

Section 2.3., “Glass Traffic Beads.” The first paragraph is voided and replaced by the following: 

Furnish drop-on glass beads in accordance with DMS-8290, “Glass Traffic Beads,” or as approved. Furnish a double-drop of 
Type II and Type III drop-on glass beads for longitudinal pavement markings where each type bead is applied separately in equal 
portions (by weight), unless otherwise approved. Apply the Type III beads before applying the Type II beads. Furnish Type II 
beads for work zone pavement markings and transverse markings or symbols. 

Section 4.3.1., “Type I Markings.,” is supplemented by the following: 

4.3.1.3. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans. 

Section 4.3.2., “Type II Markings.,” is supplemented by the following: 

4.3.2.1. Spot Striping. Perform spot striping on a callout basis with a minimum callout quantity as shown on the plans. 

Section 4.4., “Retroreflectivity Requirements.,” is voided and replaced by the following. 

Type I markings for Contracts totaling more than 20,000 ft. of pavement markings must meet the following minimum 
retroreflectivity values for all longitudinal edgeline, centerline or no passing barrier-line, and lane line markings when measured 
any time after 3 days, but not later than 10 days after application. 

 White markings: 250 millicandelas per square meter per lux (mcd/m2/lx) 

 Yellow markings: 175 mcd/m2/lx 

Retroreflectivity requirements for Type I markings are not required for Contracts with less than 20,000 ft. of pavement markings 
or Contracts with callout work, unless otherwise shown on the plans. 

Section 4.5., “Retroreflectivity Measurements.,” is voided and replaced by the following: 

Use a mobile retroreflectometer to measure retroreflectivity for Contracts totaling more than 50,000 ft. of pavement markings, 
unless otherwise shown on the plans. For Contracts with less than 50,000 ft. of pavement markings, mobile or portable 
retroreflectometers may be used at the Contractor’s discretion. Coordinate with and obtain authorization from the Engineer 
before starting any retroreflectivity data collection. 

Section 4.5.1., “Mobile Retroreflectometer Measurements.” The last paragraph is voided and replaced by the following. 

Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type I marking material if the average of 
these measurements falls below the minimum retroreflectivity requirements. Take measurements every 0.1 miles a minimum of 
10 days after this third application within that mile segment for that series of markings. If the markings do not meet minimum 
retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new application as initially 
specified, and a repeat of the application process until minimum retroreflectivity requirements are met. 
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Section 4.5.2., “Portable Retroreflectometer Measurements.” The first and second paragraphs are voided and replaced by 
the following. 

Provide portable measurement averages for every 1.0 mile unless otherwise specified or approved. Take a minimum of 
20 measurements for each 1-mi. section of roadway for each series of markings (e.g., edgeline, center skip line, each line of a 
double line) and direction of traffic flow when using a portable reflectometer. Measure each line in both directions for centerlines 
on two-way roadways (i.e., measure both double solid lines in both directions and measure all center skip lines in both 
directions). The spacing between each measurement must be at least 100 ft. The Engineer may decrease the mileage frequency 
for measurements if the previous measurements provide satisfactory results. The Engineer may require the original number of 
measurements if concerns arise. 

Restripe at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type I marking material if the averages of these 
measurements fail. Take a minimum of 10 more measurements after 10 days of this second application within that mile segment 
for that series of markings. Restripe again at the Contractor's expense with a minimum of 0.060 in. (60 mils) of Type I marking 
material if the average of these measurements falls below the minimum retroreflectivity requirements. If the markings do not 
meet minimum retroreflectivity after this third application, the Engineer may require removal of all existing markings, a new 
application as initially specified, and a repeat of the application process until minimum retroreflectivity requirements are met. 

Section 4.6. “Performance Period.” The first sentence is voided and replaced by the following:  

All longitudinal markings must meet the minimum retroreflectivity requirements within the time frame specified. All markings must 
meet all other performance requirements of this specification for at least 30 calendar days after installation.   

Article 6. “Payment.” The first two paragraphs are voided and replaced by the following. 

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will 
be paid for at the unit price bid for “Pavement Sealer” of the size specified; “Retroreflectorized Pavement Markings” of the type 
and color specified and the shape, width, size, and thickness (Type I markings only) specified, as applicable; “Retroreflectorized 
Pavement Markings with Retroreflective Requirements” of the types, colors, sizes, widths, and thicknesses specified; 
“Retroreflectorized Profile Pavement Markings” of the various types, colors, shapes, sizes, and widths specified; or “Reflectorized 
Pavement Marking (Call Out)” of the shape, width, size, and thickness (Type I markings only) specified, as applicable; or 
“Pavement Sealer (Call Out)” of the size specified.  

This price is full compensation for materials, application of pavement markings, equipment, labor, tools, and incidentals. 
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Special Provision to Special Specification 6185 

Truck Mounted Attenuator (TMA) and Trailer 
Attenuator (TA) 

 

Item 6185, “Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA)” of the Standard Specifications, is hereby amended 
with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Article 4. “Measurement”, is voided and replaced by the following: 

4.1. Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the day.  TMA/TAs must 
be set up in a work area and operational before a calendar day can be considered measureable.  A day will be 
measured for each TMA/TA set up and operational on the worksite. 

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation).  This Item will be measured by the hour or by the 
day.  The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified by the 
Engineer.  When measurement by the hour is specified, a minimum of 4 hr. will be paid each day for each operating 
TMA/TA used in a mobile operation.  When measurement by the day is specified, a day will be measured for each 
TMA/TA set up and operational on the worksite. 
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Special Specification 3096 

Asphalts, Oils, and Emulsions  

1. DESCRIPTION 

Provide asphalt cements, cutback and emulsified asphalts, performance-graded asphalt binders, and other 
miscellaneous asphalt materials as specified on the plans. 

2. MATERIALS 

Provide asphalt materials that meet the stated requirements when tested in conformance with the referenced 
Department, AASHTO, and ASTM test methods. Use asphalt containing recycled materials only if the 
recycled components meet the requirements of Article 6.9., “Recycled Materials.” Provide asphalt materials 
that the Department has preapproved for use in accordance with Tex-545-C, “Asphalt Binder Quality 
Program.”    

Inform the Department of all additives or modifiers included in the asphalt binder as part of the facility quality 
plan, as required by Tex-545-C, “Asphalt Binder Quality Program,” and provide that information to 
Department personnel. The Department reserves the right to prohibit the use of any asphalt additive or 
modifier. 

Limit the use of polyphosphoric acid to no more than 0.5% by weight of the asphalt binder.  

The use of re-refined engine oil bottoms is prohibited. 

Acronyms used in this Item are defined in Table 1. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph545.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph545.pdf
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Table1 
Acronyms 

Acronym Definition 

Test Procedure Designations 

Tex Department 
T or R AASHTO 
D ASTM 

Polymer Modifier Designations 

P polymer-modified 
SBR or L styrene-butadiene rubber (latex) 
SBS styrene-butadiene-styrene block co-polymer 
TR tire rubber (from ambient temperature grinding of truck and 

passenger tires) 

AC asphalt cement 

AE asphalt emulsion 

AE-P asphalt emulsion prime 

A-R asphalt-rubber 

C cationic 

EAP&T emulsified asphalt prime and tack 

EBL emulsified bonding layer 

FDR full depth reclamation 

H-suffix harder residue (lower penetration) 

HF high float 

HY high yield 

MC medium-curing 

MS medium-setting 

PCE prime, cure, and erosion control 

PG performance grade 

RC rapid-curing 

RS rapid-setting 

S-suffix stockpile usage 

SCM special cutback material 

SS slow-setting 

SY standard yield 

TRAIL tracking resistant asphalt interlayer 

2.1. Asphalt Cement. Provide asphalt cement that is homogeneous, water-free, and nonfoaming when heated to 
347°F, and meets the requirements in Table 2. 

 
Table 2 

Asphalt Cement 

Property 
Test 

Procedure 

Viscosity Grade 

AC-0.6 AC-1.5 AC-3 AC-5 AC-10 

Min Max Min Max Min Max Min Max Min Max 

Viscosity T 202           
 140°F, poise  40 80 100 200 250 350 400 600 800 1,200 
 275°F, poise  0.4 – 0.7 – 1.1 – 1.4 – 1.9 – 

Penetration, 77°F, 100g, 
5 sec. 

T 49 350 – 250 – 210 – 135 – 85 – 

Flash point, C.O.C., °F T 48 425 – 425 – 425 – 425 – 450 – 

Solubility in 
trichloroethylene, % 

T 44 99.0 – 99.0 – 99.0 – 99.0 – 99.0 – 

Spot test Tex-509-C Neg. Neg. Neg. Neg. Neg. 

Tests on residue from 
RTFOT: T 240           

 Viscosity, 140°F, poise T 202 – 180 – 450 – 900 – 1,500 – 3,000 
 Ductility,1 77°F  

T 51 100 – 100 – 100 – 100 – 100 – 
   5 cm/min., cm 

1. If AC-0.6 or AC-1.5 ductility at 77°F is less than 100 cm, material is acceptable if ductility at 60°F is 
more than 100 cm. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf


3096 

3 - 17 12-21 
Statewide 

2.2. Polymer-Modified Asphalt Cement. Provide polymer-modified asphalt cement that is smooth, 
homogeneous, and meets the requirements Table 3. Supply samples of the base asphalt cement and 
polymer additives if requested. 

 
Table 3 

Polymer-Modified Asphalt Cement 

Property Test 
Procedure 

Polymer-Modified Viscosity Grade 

AC-12-5TR NT-HA1 AC-15P AC-20XP AC-10-2TR AC-20-5TR 

Min Max Min Max Min Max Min Max Min Max Min Max 

Polymer  TR – SBS SBS TR TR 

Polymer content, % 
(solids basis) 

Tex-533-C 
or Tex-553-C 

5.0 – – – 3.0 – – – 2.0 – 5.0 – 

Dynamic shear, 

G*/sin, 82°C, 
10 rad/s, kPa 

T 315   1.0 –         

Dynamic shear, 

G*/sin, 64°C, 
10 rad/s, kPa 

T 315 – – – – – – 1.0 – – – 1.0 – 

Dynamic shear, 

G*/sin, 58°C, 
10 rad/s, kPa 

T 315 1.0 – – – – – – – 1.0 – – – 

Viscosity              
   140°F, poise T 202 1,200 –   1,500 – 2,000 – 1,000 – 2,000 – 
   275°F, poise T 202   – 4,000 – 8.0 – – – 8.0 – 10.0 

Penetration, 77°F, 
100 g, 5 sec. 

T 49 110 150 – 25 100 150 75 115 95 130 75 115 

Ductility, 5cm/min., 
39.2°F, cm 

T 51     – – – – – – – – 

Elastic recovery, 
50°F, % 

Tex-539-C 55 –   55 – 55 – 30 – 55 – 

Softening point, °F T 53 113 – 170 – – – 120 – 110 – 120 – 

Polymer separation, 
5 hr. 

Tex-540-C None   None None None None 

Flash point, C.O.C., 
°F 

T 48 425 – 425 – 425 – 425 – 425 – 425 – 

Tests on residue 
from RTFOT aging 
and pressure aging: 

T 240 
and R 28 

            

   Creep stiffness T 313             
      S, -18°C, MPa  – 300 – – – 300 – 300 – 300 – 300 
      m-value, -18°C  0.300 – – – 0.300 – 0.300 – 0.300 – 0.300 – 

1. Non-Tracking Hot Applied Tack Coat - TRAIL product 

 

2.3. Cutback Asphalt. Provide cutback asphalt that meets the requirements of Tables 4, 5, and 6, for the 
specified type and grade. Supply samples of the base asphalt cement and polymer additives if requested. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph553.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph540.pdf
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Table 4 
Rapid-Curing Cutback Asphalt 

Property 
Test 

Procedure 
Type–Grade 

  RC-250 RC-800 RC-3000 

Min Max Min Max Min Max 

Kinematic viscosity, 140°F, cSt T 201 250 400 800 1,600 3,000 6,000 

Water, % D95 – 0.2 – 0.2 – 0.2 

Flash point, T.O.C., °F T 79 80 – 80 – 80 – 

Distillation test: T 78       
Distillate, percentage by volume of total             
distillate to 680°F        

to 437°F  40 75 35 70 20 55 
to 500°F  65 90 55 85 45 75 
to 600°F  85 – 80 – 70 – 

      Residue from distillation, volume %  70 – 75 – 82 – 

Tests on distillation residue:        
Viscosity, 140°F, poise T 202 600 2,400 600 2,400 600 2,400 
Ductility, 5 cm/min., 77°F, cm T 51 100 – 100 – 100 – 
Solubility in trichloroethylene, % T 44 99.0 – 99.0 – 99.0 – 

      Spot test Tex-509-C Neg. Neg. Neg. 

 
 

Table 5 
Medium-Curing Cutback Asphalt 

Property Test 
Procedure 

Type–Grade 

MC-30 MC-250 MC-800 MC-3000 

Min Max Min Max Min Max Min Max 

Kinematic viscosity, 
140°F, cSt 

T 201 30 60 250 500 800 1,600 3,000 6,000 

Water, % D95 – 0.2 – 0.2 – 0.2 – 0.2 

Flash point, T.O.C., °F T 79 95 – 122 – 140 – 149 – 

Distillation test: T 78         
    Distillate, percentage by    

volume of total distillate 
to 680°F 

         

to 437°F  – 35 – 20 – – – – 
to 500°F  30 75 5 55 – 40 – 15 
to 600°F  75 95 60 90 45 85 15 75 

Residue from 
distillation, volume % 

 50 – 67 – 75 – 80 – 

Tests on distillation 
residue: 

         

    Viscosity, 140°F, poise T 202 300 1,200 300 1,200 300 1,200 300 1,200 
    Ductility, 5 cm/min.,   

77°F, cm 
T 51 100 – 100 – 100 – 100 – 

Solubility in 
trichloroethylene, % 

T 44 99.0 – 99.0 – 99.0 – 99.0 – 

Spot test Tex-509-C Neg. Neg. Neg. Neg. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf
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Table 6 

Special-Use Cutback Asphalt 

Property Test 
Procedure 

Type–Grade 

MC-2400L SCM I SCM II 

Min Max Min Max Min Max 

Kinematic viscosity, 140°F, cSt T 201 2,400 4,800 500 1,000 1,000 2,000 

Water, % D95 – 0.2 – 0.2 – 0.2 

Flash point, T.O.C., °F T 79 150 – 175 – 175 – 

Distillation test: T 78       
Distillate, percentage by volume of 
total distillate to 680°F 

       

to 437°F  – – – – – – 
to 500°F  – 35 – 0.5 – 0.5 
to 600°F  35 80 20 60 15 50 

Residue from distillation, volume %  78 – 76 – 82 – 

Tests on distillation residue:        
Polymer  SBR – – 
Polymer content, % (solids basis) Tex-533-C 2.0 – – – – – 
Penetration, 100 g, 5 sec., 77°F T 49 150 300 180 – 180 – 
Ductility, 5 cm/min., 39.2°F, cm T 51 50 – – – – – 
Solubility in trichloroethylene, % T 44 99.0 – 99.0 – 99.0 – 

2.4. Emulsified Asphalt. Provide emulsified asphalt that is homogeneous, does not separate after thorough 
mixing, and meets the requirements for the specified type and grade in Tables 7, 8, 9, 10, and 10A-C. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
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Table 7 

Emulsified Asphalt 

Property Test 
Procedure 

Type–Grade 

Rapid-Setting Medium-Setting Slow-Setting 

HFRS-2 MS-2 AES-300 SS-1 SS-1H 

Min Max Min Max Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72           
77°F, sec. 
122°F, sec. 

 
 

– 
150 

– 
400 

– 
100 

– 
300 

75 
– 

400 
– 

20 
– 

100 
– 

20 
– 

100 
– 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 

Miscibility T 59 – – – Pass Pass 

Cement mixing, % T 59 – – – – – – – 2.0 – 2.0 

Coating ability and water 
resistance: 

T 59            

Dry aggregate/after spray  – – Good/Fair – – 
Wet aggregate/after spray  – – Fair/Fair – – 

Demulsibility, 35 mL of 0.02 
N CaCl2, % 

T 59 50 – – 30 – – – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – 1 – 1 – 1 

Freezing test, 3 cycles1 T 59 – Pass – Pass Pass 

Distillation test: T 59           
Residue by distillation, % 
by wt. 

 65 –  65 – 65 – 60 – 60 – 

Oil distillate, % by volume 
of emulsion 

 – 0.5 – 0.5 – 5 – 0.5 – 0.5 

Tests on residue from 
distillation: 

           

Penetration, 77°F, 100 g, 
5 sec. 

T 49 100 140 120 160 300 – 120 160 70 100 

Solubility in 
trichloroethylene, % 

T 44 97.5 – 97.5 – 97.5 – 97.5 – 97.5 – 

Ductility, 77°F, 5 cm/min., 
cm 

T 51 100 – 100 – – – 100 – 80 – 

Float test, 140°F, sec. T 50 1,200 – – – 1,200 – – – – – 

1. Applies only when the Engineer designates material for winter use. 

 
Table 8 

Cationic Emulsified Asphalt 

Property Test 
Procedure 

Type–Grade 

Rapid-Setting Medium-Setting Slow-Setting 

CRS-2 CRS-2H CMS-2 CMS-2S CSS-1 CSS-1H 

Min Max Min Max Min Max Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72             

77°F, sec. – – – – – – – – 20 100 20 100 

122°F, sec. 150 400 150 400 100 300 100 300 – – – – 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 

Cement mixing, % T 59 – – – – – – – – – 2.0 – 2.0 

Coating ability and water resistance: T 59          

Dry aggregate/after spray – – Good/Fair Good/Fair – – 

Wet aggregate/after spray – – Fair/Fair Fair/Fair – – 

Demulsibility, 35 mL of 0.8% 
Sodium dioctyl sulfosuccinate, % 

T 59 70 – 70 – – – – – – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – 1 – 1 – 1 – 1 

 Particle charge T 59 Positive Positive Positive Positive Positive Positive 

Distillation test: 

T 59 

            

Residue by distillation, % by wt. 65 – 65 – 65 – 65 – 60 – 60 – 

Oil distillate, % by volume of 
emulsion 

– 0.5 – 0.5 – 7 – 5 – 0.5 – 0.5 

Tests on residue from distillation:              
Penetration, 77°F, 100 g, 5 sec. T 49 120 160 70 110 120 200 300 – 120 160 70 110 
Solubility in trichloroethylene, % T 44  97.5 – 97.5 – 97.5 – 97.5 – 97.5 – 97.5 – 
Ductility, 77°F, 5 cm/min., cm T 51 100 – 80 – 100 –  – 100 – 80 – 
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Table 9 

Polymer-Modified Emulsified Asphalt 

Property Test 
Procedure 

Type–Grade 

Rapid-Setting Medium-Setting Slow-Setting 

HFRS-2P AES-150P AES-300P AES-300S SS-1P 

Min Max Min Max Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72           

77°F, sec. – – 75 400 75 400 75 400 30 100 

122°F, sec. 150 400     – – – – 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 

Miscibility T 59 – – – – Pass 

Coating ability and water resistance: 

T 59 

        

Dry aggregate/after spray – Good/Fair Good/Fair  Good/Fair – 

Wet aggregate/after spray – Fair/Fair Fair/Fair Fair/Fair – 

Demulsibility, 35 mL of 0.02 N CaCl2, 
% 

T 59 50 – – – – – – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – 1 – 1 – 1 

 Breaking index, g Tex-542-C – –     

Distillation test:1 T 59           

Residue by distillation, % by wt. 65 – 65 – 65 – 65 – 60 – 

Oil distillate, % by volume of 
emulsion 

– 0.5 – 3 – 5 – 7 – 0.5 

Tests on residue from distillation:            
Polymer content, wt. % (solids 
basis) 

Tex-533-C 3.0 – – – – – – – 3.0 – 

Penetration, 77°F, 100 g, 5 sec. T 49 90 140 150 300 300 – 300 – 100 140 
Solubility in trichloroethylene, % T 44  97.0 – 97.0 – 97.0 – 97.0 – 97.0 – 
Viscosity, 140°F, poise T 202 1,500 – – – – – – – 1,300 – 
Float test, 140°F, sec T 50 1,200 – 1,200 – 1,200 – 1,200 – – – 
Ductility,2 39.2°F, 5 cm/min., cm T 51 50 – – – – – – – 50 – 
Elastic recovery,2 50°F, % Tex-539-C 55  – – – – – – – – – 

Tests on RTFO curing of distillation 
residue 

T 240           

Elastic recovery, 50°F, % Tex-536-C – – 50 – 50 – 30 – – – 

1. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350°F ±10°F. Maintain at this temperature for 20 min. Complete total distillation 
in 60 min. (±5 min.) from the first application of heat. 

2. HFRS-2P must meet one of either the ductility or elastic recovery requirements. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph536.pdf
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Table 10 

Polymer-Modified Cationic Emulsified Asphalt 

Property Test 
Procedure 

Type–Grade 

Rapid-Setting Medium-Setting Slow-Setting 

CRS-2P  CHFRS-2P CRS-2TR CMS-1P3 CMS-2P3 CSS 1P 

Min Max Min Max Min Max Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72             

77°F, sec. – – – – – – 10 100 – – 20 100 

122°F, sec. 150 400 100 400 150 500 – – 50 400 – – 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 – 0.1 

Demulsibility, 35 ml of 0.8% sodium 
dioctyl sulfosuccinate, % 

T 59 70 – 60 – 40 – – – – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – 1 – 1 – 1 – 1 

Breaking index, g Tex-542-C – – – – – – – – – – – – 

Particle charge T 59 Positive Positive Positive Positive Positive Positive 

Distillation test1: T 59             

Residue by distillation, % by weight 65 – 65 – 65 – 30 – 60 – 62 – 

Oil distillate, % by volume of emulsion – 0.5 – 0.5 – 3 – 0.5 – 0.5 – 0.5 

Tests on residue from distillation:              
Polymer content, wt. % (solids basis) Tex-533-C 3.0 – 3.0 – 5.07 – – – – – 3.0 – 
Penetration, 77°F, 100 g, 5 sec. T 49 90 150 80 130 90 150 30 – 30 – 55 90 
Viscosity, 140°F, poise T 202  1,300 – 1,300 – 1,000 – – – – – – – 
Solubility in trichloroethylene, % T44 97.0 – 95.0 – 98 – – – – – 97.0 – 
Softening point, °F T 53 – – –  – – – – – – – 135 – 
Ductility, 77°F, 5 cm/min., cm T 51 – – – – 40 – – – – – 70 – 
Float test, 140°F, sec. T 50 – – 1,800 – – – – – – – – – 
Ductility,2 39.2°F, 5 cm/min., cm T 51 50 – – – – – – – – – – – 
Elastic recovery,2 50°F, % Tex-539-C 55 – 55 – – – – – – – – – 

Tests on residue from evaporative 
recovery: 

R 78, 
Procedure 

B 

            

  Nonrecoverable creep compliance of 
residue, 3.2 kPa, 52°C, kPa-1                                   

 T 350 – – – – – – – 2.0 – 4.0 – – 

Tests on rejuvenating agent:              
Viscosity, 140°F, cSt T 201 – – – – – – 50 175 50 175 – – 
Flash point, C.O.C., °F T 48 – – – – – – 380 – 380 – – – 
Saturates, % by weight D 2007 – – – – – – – 30 – 30 – – 
Solubility in n-pentane, % by weight D 2007 – – – – – – 99 – 99 – – – 

Tests on rejuvenating agent after RTFO T 240             
Weight Change, %  – – – – – – – 6.5 – 6.5 – – 
Viscosity Ratio  – – – – – – – 3.0 – 3.0 – – 

Tests on latex4:              
  Tensile strength, die C dumbbell, psi D 4125 – – – – – – 800 – 800 – – – 

    Change in mass after immersion in   
rejuvenating agent, % 

D 471 – – – – – – – 406 – 406 – – 

1. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350°F (±0°F). Maintain at this temperature for 20 min. Complete total 
distillation in 60 min. (±5 min.) from the first application of heat. 

2. CRS-2P must meet one of either the ductility or elastic recovery requirements. 

3. With all precertification samples of CMS-1P or CMS-2P, submit certified test reports showing that the rejuvenating agent and latex meet the stated 
requirements. Submit samples of these raw materials if requested by the Engineer. 

4. Preparation of latex specimens: use any substrate and recovery method which produces specimens of uniform dimensions and which delivers enough 
material to achieve desired residual thickness.  

5. Cut samples for tensile strength determination using a crosshead speed of 20 in. per minute. 

6. Specimen must remain intact after exposure and removal of excess rejuvenating agent. 

7. Modifier type is tire rubber. 

 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit242.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph533.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
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Table 10A 
Non-Tracking Tack Coat Emulsion1 

Property Test Procedure NT-HRE NT-RRE NT-SRE 

Min Max Min Max Min Max 

Viscosity, Saybolt Furol 
77º F, sec. 

T 72 15 – 15 – 10 100 

Storage stability, 1 Day, % T 59 – 1 – 1 – 1 

Settlement, 5-day, % T 59 – 5 – 5 – 5 

Sieve test, % T 59 – 0.30 – 0.30 – 0.1 

Distillation test:2 T 59       
Residue by distillation, % by wt.  50 – 58 – 50 – 
Oil distillate, by volume of emulsion  – 1.0 – 1.0 – 1.0 

Test on residue from distillation:        
Penetration, 77ºF, 100 g, 5 sec. T 49 – 20 15 45 40 90 
Solubility in trichloroethylene, % T 44 97.5 – 97.5 – 97.5 – 
Softening point, ºF T 53 150 – – – – – 
Dynamic shear, G*/sin(δ), 82°C, 10 
rad/s, kPa 

T 315 1.0 – – – – – 

1. Due to the hardness of the residue, these emulsions should be heated to 120-140°F before thoroughly mixing as the emulsion is 
being prepared for testing. 

2. Exception to T 59: Bring the temperature on the lower thermometer slowly to 350ºF ± 10ºF. Maintain at this temperature for 20 min. 
Complete total distillation in 60 ± 5 min. from first application of heat. 

 
Table10B 

Spray Applied Underseal Membrane Polymer-Modified Emulsions (EBL) 

Property Test Procedure Min Max 

Viscosity @ 77°F, SSF T 72 20 100 

Storage Stability1, % T 59 – 1 

Demulsibility2 T 59 55 – 
  Anionic emulsions – 35 mL of 0.02 N CaCI2, %    
  Cationic emulsions – 35 mL of 0.8% sodium 
dioctyl sulfosuccinate, % 

   

Sieve Test3, % T 59 – 0.05 

Distillation Test4 T 59   

  Residue by distillation, % by wt.  63  

  Oil portion of distillate, % by vol.   0.5 

Test on Residue from Distillation    

  Elastic Recovery @ 50°F, 50 mm/min., % Tex-539-C 60 – 
  Penetration @ 77°F, 100 g, 5 sec., 0.1 mm T 49 80 130 

1. After standing undisturbed for 24 hr., the surface must be smooth, must not exhibit a white or milky 
colored substance, and must be a homogeneous color throughout. 

2. Material must meet demulsibility test for emulsions.  

3. May be required by the Engineer only when the emulsion cannot be easily applied in the field.  

4. The temperature on the lower thermometer should be brought slowly to 350°F ± 10°F and 
maintained at this temperature for 20 min. The total distillation should be completed in 60 ± 5 min. 
from the first application of heat. 

 
Table 10C 

Full-Depth Reclamation Emulsion (FDR EM) 

Property Test Procedure Standard Yield (SY) High Yield (HY) 

Min Max Min Max 

Sieve test, % T 59 – 0.1 – 0.1 
Viscosity Saybolt Furol @ 77°F, sec. T 59 20 100 20 100 

Distillation test1: T 59     
  Residue by distillation, % by wt.  60 – 63 – 

  Oil portion of distillate, % by vol.  – 0.5 – 0.5 

Test on residue from distillation: T 49     
  Penetration @ 77°F, dmm  55 95 120 – 

Test on rejuvenating agent:      

  BWOA, %2 *** – – 2 – 
  Viscosity @ 140°F, cSt T 201 – – 50 175 
  Flash Point, COC, °F T 48 – – 380 – 
  Solubility in n-pentane, % by wt. D2007 – – 99 – 

1. The temperature on the lower thermometer should be brought slowly to 350°F ±10°F and maintained at this temperature for 
20 min. The total distillation should be completed in 60 ± 5 min. from the first application of heat. 

2. BWOA = By weight of asphalt. Provide a manufacturer’s certificate of analysis (COA) with the percent of rejuvenator added. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph539.pdf
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2.5. Specialty Emulsions. Provide specialty emulsion that is either asphalt-based or resin-based and meets the 
requirements of Table 11 or Table 11A. 

 
Table 11 

Specialty Emulsions 

Property Test Procedure Type–Grade 

Medium-Setting Slow-Setting 

AE-P EAP&T PCE1 

Min Max Min Max Min Max 

Viscosity, Saybolt Furol T 72       
  77°F, sec.  – – – – 10 100 
  122°F, sec.  15 150 – – – – 

Sieve test, % T 59 – 0.1 – 0.1 – 0.1 

Miscibility2 T 59 –  Pass  Pass  

Demulsibility, 35 mL of 0.10 N CaCl2, % T 59 – 70 – – – – 

Storage stability, 1 day, % T 59 – 1 – 1 – – 

Particle size,5 % by volume < 2.5 m Tex-238-F3 – – 90 – 90 – 

Asphalt emulsion distillation to 500°F 
followed by Cutback asphalt distillation of 
residue to 680°F: 

 
T 59 & T 78 

      

  Residue after both distillations, % by wt.  40 – – – – – 
  Total oil distillate from both distillations, % 

by volume of emulsion 
 25 40 – – – – 

Residue by distillation, % by wt. T 59 – – 60 – – – 

Residue by evaporation,4 % by wt. T 59 – – – – 60 – 

Tests on residue after all distillations:        
  Viscosity, 140°F, poise T 202 – – 800 – – – 
  Kinematic viscosity,5 140°F, cSt T 201 – – – – 100 350 
  Flash point C.O.C., °F T 48 – – – – 400 – 
  Solubility in trichloroethylene, % T 44 97.5 – – – – – 
  Float test, 122°F, sec. T 50 50 200 – – – – 

1. Supply with each shipment of PCE: 
 a copy of a lab report from an approved analytical lab, signed by a lab official, indicating the PCE 

 formulation does not meet any characteristics of a Resource Conservation Recovery Act (RCRA)  hazardous 

 waste; 

 a certification from the producer that the formulation supplied does not differ from the one tested   

  and that no listed RCRA hazardous wastes or Polychlorinated Biphenyls (PCBs) have been mixed   

  with the product; and 

 a Safety Data Sheet. 

2. Exception to T 59: In dilution, use 350 mL of distilled or deionized water and a 1,000-mL beaker. 
3. Use Tex-238-F, beginning at “Particle Size Analysis by Laser Diffraction,” with distilled or deionized water as a 

   medium and no dispersant, or use another approved method. 
4. Exception to T 59: Leave sample in the oven until foaming ceases, then cool and weigh. 
5. PCE must meet either the kinematic viscosity requirement or the particle size requirement. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit238.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit238.pdf
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Table 11A 
Hard Residue Surface Sealant 

Property Test 
Procedure 

Min Max 

Viscosity, Krebs unit, 77ºF, Krebs units D 562 45 75 

Softening point, ºF Tex-505-C1 250 – 

Uniformity  D 2939 Pass2 

Resistance to heat D 2939 Pass3 

Resistance to water D 2939 Pass4 

Wet flow, mm D 2939 – 0 

Resistance to Kerosene (optional)5 D 2939 Pass6 

Ultraviolet exposure, UVA-340, 0.77 W/m2, 
50°C chamber, 8 hr. UV lamp, 5 min. spray, 
3 hr. 55 min. condensation, 1,000 hr. total 
exposure7 

G 154 Pass8 

Abrasion loss, 1.6 mm thickness, liquid only, % ISSA TB-100 – 1.0 

Residue by evaporation, % by weight D 2939 33 – 

Tests on residue from evaporation:    
  Penetration, 77ºF, 100 g, 5 sec. T 49 15 30 
  Flash point, Cleveland open cup, °F T 48 500  

Tests on base asphalt before emulsification    
  Solubility in trichloroethylene, % T 44 98 – 

1. Cure the emulsion in the softening point ring in a 200°F ± 5°F oven for 2 hr. 
2. Product must be homogenous and show no separation or coagulation that cannot be 

overcome by moderate stirring. 
3. No sagging or slippage of film beyond the initial reference line. 
4. No blistering or re-emulsification. 
5. Recommended for airport applications or where fuel resistance is desired.  
6. No absorption of Kerosene into the clay tile past the sealer film. Note sealer surface 

condition and loss of adhesion. 
7. Other exposure cycles with similar levels of irradiation and conditions may be used with 

Department approval. 
8. No cracking, chipping, surface distortion, or loss of adhesion. No color fading or lightening. 

2.6. Recycling Agent. Recycling agent and emulsified recycling agent must meet the requirements in Table 12. 
Additionally, recycling agent and residue from emulsified recycling agent, when added in the specified 
proportions to the recycled asphalt, must meet the properties specified on the plans. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf
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Table 12 

Recycling Agent and Emulsified Recycling Agent 

Property Test 
Procedure 

Recycling Agent Emulsified 
Recycling Agent 

(ARA-1) 

Polymer Modified 
Emulsified 

Recycling Agent 
(ARA-1P) 

Min Max Min Max Min Max 

Viscosity, Saybolt Furol, 77°F, sec. T 72 – – 15 100 15 110 

Sieve test, % T 59 – – – 0.1 – 0.1 

Miscibility1 T 59 – No coagulation   

Residue by evaporation,2 % by wt. T 59 – – 60 – – – 

Distillation test: T 59       
  Residue by distillation, % by wt.      60 65 
  Oil distillate, % by volume of emulsion      – 2 

Penetration of Distillation Residue at 
39.2°F, 100 g, 5 sec. 

T 49     110 190 

Tests on recycling agent or residue from 
evaporation: 

       

  Flash point, C.O.C., °F T 48 400 – 400 – 400 – 
  Kinematic viscosity, T 201       
    140°F, cSt  75 200 75 200   
    275°F, cSt  – 10.0 – 10.0   

1. Exception to T 59: Use 0.02 N CaCl2 solution in place of water. 
2. Exception to T 59: Maintain sample at 300°F until foaming ceases, then cool and weigh. 

2.7. Crumb Rubber Modifier. Crumb rubber modifier (CRM) consists of automobile and truck tires processed by 
ambient temperature grinding. 

CRM must be: 

 free from contaminants including fabric, metal, and mineral and other nonrubber substances; 

 free-flowing; and 

 nonfoaming when added to hot asphalt binder. 

Ensure rubber gradation meets the requirements of the grades in Table 13 when tested in accordance with 
Tex-200-F, Part I, using a 50-g sample. 

Table 13 
CRM Gradations 

Sieve Size  
(% Passing) 

Grade A Grade B Grade C Grade D Grade E 

Min Max Min Max Min Max 

As shown on 
the plans 

As approved 

#8 100 – – – – – 

#10 95 100 100 – – – 

#16 – – 70 100 100 – 

#30 – – 25 60 90 100 

#40 – – – – 45 100 

#50 0 10 – – – – 

#200 – – 0 5 – – 

 

2.8. Crack Sealer. Provide polymer-modified asphalt-emulsion crack sealer meeting the requirements of 
Table 14. Provide rubber-asphalt crack sealer meeting the requirements of Table 15. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/200-F_series/pdfs/bit200.pdf
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Table 14 
Polymer-Modified Asphalt-Emulsion Crack Sealer 

Property Test Procedure Min Max 

Rotational viscosity, 77°F, cP D 2196, Method A 10,000 25,000 

Sieve test, % T 59 – 0.1 

Storage stability, 1 day, % T 59 – 1 

Evaporation Tex-543-C   
  Residue by evaporation, % by wt.  65 – 

Tests on residue from evaporation:    
  Penetration, 77°F, 100 g, 5 sec. T 49 35 75 
  Softening point, °F T 53 140 – 
  Ductility, 39.2°F, 5 cm/min., cm T 51 100 – 

 
Table 15 

Rubber-Asphalt Crack Sealer 

Property Test 
Procedure 

Class A Class B 

Min Max Min Max 

CRM content, Grade A or B, % by wt. Tex-544-C 22 26 – – 

CRM content, Grade B, % by wt. Tex-544-C – – 13 17 

Virgin rubber content,1 % by wt.  – – 2 – 

Flash point,2 C.O.C., °F T 48 400 – 400  – 

Penetration,3 77°F, 150 g, 5 sec. T 49 30 50 30 50 

Penetration,3 32°F, 200 g, 60 sec. T 49 12 – 12 – 

Softening point, °F T 53 – – 170 – 

Bond Test, non-immersed, 0.5 in specimen, 
50% extension, 20°F4 D5329 – Pass 

1. Provide certification that the Min % virgin rubber was added. 
2. Agitate the sealing compound with a 3/8- to 1/2 in. (9.5- to 12.7 mm) wide, square-end 

metal spatula to bring the material on the bottom of the cup to the surface (i.e., turn the 
material over) before passing the test flame over the cup. Start at one side of the 
thermometer, move around to the other, and then return to the starting point using 8 to 
10 rapid circular strokes. Accomplish agitation in 3 to 4 sec. Pass the test flame over the 
cup immediately after stirring is completed. 

3. Exception to T 49: Substitute the cone specified in D 217 for the penetration needle. 
4. Allow no crack in the crack sealing materials or break in the bond between the sealer and 

the mortar blocks over 1/4 in. deep for any specimen after completion of the test. 

2.9. Asphalt-Rubber Binders. Provide asphalt-rubber (A-R) binders that are mixtures of asphalt binder and 
CRM, which have been reacted at elevated temperatures. Provide A-R binders meeting D6114 and 
containing a minimum of 15% CRM by weight. Provide Types I or II, containing CRM Grade C, for use in hot-
mixed aggregate mixtures. Provide Types II or III, containing CRM Grade B, for use in surface treatment 
binder. Ensure binder properties meet the requirements of Table 16. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph543.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph544.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph544.pdf
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Table 16 

A-R Binders 

Property Test 
Procedure 

Binder Type 

Type I Type II Type III 

Min Max Min Max Min Max 

Apparent viscosity, 347°F, cP D2196, 
Method A 

1,500 5,000 1,500 5,000 1,500 5,000 

Penetration, 77°F, 100 g, 5 sec. T 49 25 75 25 75 50 100 

Penetration, 39.2°F, 200 g, 60 sec. T 49 10 – 15 – 25 – 

Softening point, °F T 53 135 – 130 – 125 – 

Resilience, 77°F, % D5329 25 – 20 – 10 – 

Flash point, C.O.C., °F T 48 450 – 450 – 450 – 

Tests on residue from Thin-Film 
Oven Test: 

T 179       

   Retained penetration ratio, 39.2°F, 
200 g, 60 sec., % of original 

T 49 75 – 75 – 75 – 

 

2.10. Performance-Graded Binders. Provide PG binders that are smooth and homogeneous, show no separation 
when tested in accordance with Tex-540-C, and meet the requirements of Table 17. 

Separation testing is not required if: 

 a modifier is introduced separately at the mix plant either by injection in the asphalt line or mixer, 

 the binder is blended on site in continuously agitated tanks, or 

 binder acceptance is based on field samples taken from an in-line sampling port at the hot-mix plant 

after the addition of modifiers. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph540.pdf
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Table 17 
Performance-Graded Binders 

Property and Test Method Performance Grade 
PG 58 PG 64 PG 70 PG 76 PG 82 

-22 -28 -34 -16 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 
Average 7-day max pavement design 
temperature, °C1 

58 64 70 76 82 

Min pavement design temperature, °C1 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 -34 -16 -22 -28 

Original Binder 
Flash point, T 48, Min, °C 230 

Viscosity, T 3162, 3: 
135 

  Max, 3.0 Pa.s, test temperature, °C 

Dynamic shear, T 3154: 

58 64 70 76 82 
  G*/sin(), Min, 1.00 kPa, Max, 2.00 
kPa7, 

  Test temperature @ 10 rad/sec., °C 

Elastic recovery, D6084, 50°F, % Min8 – – 30 – – 30 50 – 30 50 60 30 50 60 70 50 60 70 
Rolling Thin-Film Oven (Tex-506-C) 

Mass change, T 240, Max, % 1.0 

Dynamic shear, T 315: 

58 64 70 76 82 
 G*/sin(), Min, 2.20 kPa, Max, 5.00 
kPa7, 

Test temperature @ 10 rad/sec., °C 

MSCR, T350, Recovery, 0.1 kPa, High 
Temperature, % Min8 

– – 20 – – 20 30 – 20 30 40 20 30 40 50 30 40 50 

Pressure Aging Vessel (PAV) Residue (R 28) 

PAV aging temperature, °C 100 

Dynamic shear, T 315: 

25 22 19 28 25 22 19 28 25 22 19 28 25 22 19 28 25 22 G*sin(), Max, 5,000 kPa 
Test temperature @ 10 rad/sec., °C 

Creep stiffness, T 3135, 6: 
 S, max, 300 MPa, 
 m-value, Min, 0.300 
 Test temperature @ 60 sec., °C 

-12 -18 -24 -6 -12 -18 -24 -6 -12 -18 -24 -6 -12 -18 -24 -6 -12 -18 

Direct tension, T 3146: 
 Failure strain, min, 1.0% 
 Test temperature @ 1.0 mm/min., °C 

-12 -18 -24 -6 -12 -18 -24 -6 -12 -18 -24 -6 -12 -18 -24 -6 -12 -18 

1. Pavement temperatures are estimated from air temperatures and using an algorithm contained in a Department-supplied computer program, may be provided 
by the Department, or by following the procedures outlined in AASHTO MP 2 and PP 28. 

2. This requirement may be waived at the Department’s discretion if the supplier warrants that the asphalt binder can be adequately pumped, mixed, and 
compacted at temperatures that meet all applicable safety, environmental, and constructability requirements. At test temperatures where the binder is a 
Newtonian fluid, any suitable standard means of viscosity measurement may be used, including capillary (T 201 or T 202) or rotational viscometry (T 316). 

3. Viscosity at 135°C is an indicator of mixing and compaction temperatures that can be expected in the lab and field. High values may indicate high mixing and 
compaction temperatures. Additionally, significant variation can occur from batch to batch. Contractors should be aware that variation could significantly impact 
their mixing and compaction operations. Contractors are therefore responsible for addressing any constructability issues that may arise. 

4. For quality control of unmodified asphalt binder production, measurement of the viscosity of the original asphalt binder may be substituted for dynamic shear 
measurements of G*/sin() at test temperatures where the asphalt is a Newtonian fluid. Any suitable standard means of viscosity measurement may be used, 
including capillary (T 201 or T 202) or rotational viscometry (T 316). 

5. Silicone beam molds, as described in AASHTO TP 1-93, are acceptable for use. 
6. If creep stiffness is below 300 MPa, direct tension test is not required. If creep stiffness is between 300 and 600 MPa, the direct tension failure strain 

requirement can be used instead of the creep stiffness requirement. The m value requirement must be satisfied in both cases. 
7. Maximum values for unaged and RTFO aged dynamic shear apply only to materials used as substitute binders, as described in Item 340, “Dense-Graded Hot-

Mix Asphalt (Small Quantity)”, Item 341, “Dense-Graded Hot-Mix Asphalt, and Item 344, “Superpave Mixtures.”  
8. Elastic Recovery (ASTM D6084) is not required unless MSCR (AASHTO T 350) is less than the minimum % recovery.  Elastic Recovery must be used for the 

acceptance criteria in this instance. 
 

3. EQUIPMENT 

Provide all equipment necessary to transport, store, sample, heat, apply, and incorporate asphalts, oils, and 
emulsions. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph501.pdf
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4. CONSTRUCTION 

Typical Material Use. Use materials shown in Table 18, unless otherwise determined by the 
Engineer. 

Table18 
Typical Material Use 

Material Application Typically Used Materials 

Hot-mixed, hot-laid asphalt mixtures PG binders, A-R binders Types I and II 

Surface treatment 
AC-5, AC-10, AC-15P, AC-20XP, AC-10-2TR, AC-20-5TR, 
HFRS-2, MS-2, CRS-2, CRS-2H, CRS-2TR, CMS-2P HFRS-2P, 
CRS-2P, CHFRS-2P, A-R binders Types II and III 

Surface treatment (cool weather) 
AC12-5TR, RC-250, RC-800, RC-3000, MC-250, MC-800, 
MC-3000, MC-2400L, CMS-2P 

Precoating AC-5, AC-10, PG 64-22, SS-1, SS-1H, CSS-1, CSS-1H 

Tack coat PG Binders, SS-1H, CSS-1H, EAP&T, TRAIL, EBL 

Fog seal SS-1, SS-1H, CSS-1, CSS-1H, CMS-1P 

Hot-mixed, cold-laid asphalt 
mixtures 

AC-0.6, AC-1.5, AC-3, AES-300, AES-300P, CMS-2, CMS-2S 

Patching mix MC-800, SCM I, SCM II, AES-300S 

Recycling 
AC-0.6, AC-1.5, AC-3, AES-150P, AES-300P, recycling agent, 
emulsified recycling agent 

Crack sealing 
SS-1P, polymer mod AE crack sealant, rubber asphalt crack 
sealers (Class A, Class B) 

Microsurfacing CSS-1P 

Prime MC-30, AE-P, EAP&T, PCE 

Curing membrane SS-1, SS-1H, CSS-1, CSS-1H, PCE 

Erosion control SS-1, SS-1H, CSS-1, CSS-1H, PCE 

FDR -Foaming PG 64-22, FDR EM-SY, FDR EM-HY 

 

4.1. Storage and Application Temperatures. Use storage and application temperatures in accordance with 
Table 19. Store and apply materials at the lowest temperature yielding satisfactory results. Follow the 
manufacturer’s instructions for any agitation requirements in storage. Manufacturer’s instructions regarding 
recommended application and storage temperatures supersede those of Table 19. 
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Table19 
Storage and Application Temperatures 

Type-Grade 
Application Storage 

Max (°F) Recommended Range 
(°F) 

Max Allowable 
(°F) 

AC-0.6, AC-1.5, AC-3 200–300 350 350 

AC-5, AC-10 275–350 350 350 

AC-15P, AC-20-5TR, AC12-5TR 
and AC10-2TR 

300–375 375 360 

RC-250 125–180 200 200 

RC-800 170–230 260 260 

RC-3000 215–275 285 285 

MC-30, AE-P 70–150 175 175 

MC-250 125–210 240 240 

MC-800, SCM I, SCM II 175–260 275 275 

MC-3000, MC-2400L 225–275 290 290 

HFRS-2, MS-2, CRS-2, CRS-2H, 
HFRS-2P, CRS-2P, CMS-2, 
CMS-2S, AES-300, AES-300S, 
AES-150P, AES-300P, CRS-2TR 

120–160 180 180 

SS-1, SS-1H, CSS-1, CSS-1H, 
PCE, EAP&T, SS-1P, RS-1P, 
CRS-1P, CSS-1P, recycling agent, 
emulsified recycling agent, polymer 
mod AE crack sealant 

50–130 140 140 

PG binders 275–350 350 350 

Rubber asphalt crack sealers (Class 
A, Class B) 

350–375 400 – 

A-R binders Types I, II, and III 325–425 425 425 

5. MEASUREMENT AND PAYMENT 

The work performed, materials furnished, equipment, labor, tools, and incidentals will not be measured or 
paid for directly but is subsidiary or is included in payment for other pertinent Items. 
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Special Specification 6001 

Portable Changeable Message Sign 

1. DESCRIPTION 

Furnish, operate, and maintain portable trailer mounted changeable message sign (PCMS) units. 

2. MATERIALS 

Furnish new or used material in accordance with the requirements of this Item and the details shown on the 
plans. Provide a self-contained PCMS unit with the following: 

 Sign controller 

 Changeable Message Sign 

 Trailer 

 Power source 

Paint the exterior surfaces of the power supply housing, supports, trailer, and sign with Federal Orange 
No. 22246 or Federal Yellow No. 13538 of Federal Standard 595C, except paint the sign face assembly flat 
black. 

2.1. Sign Controller. Provide a controller with permanent storage of a minimum of 75 pre-programmed 
messages. Provide an external input device for random programming and storage of a minimum of 
75 additional messages. Provide a controller capable of displaying up to 3 messages sequentially. Provide a 
controller with adjustable display rates. Enclose sign controller equipment in a lockable enclosure. 

2.2. Changeable Message Sign. Provide a sign capable of being elevated to at least 7 ft. above the roadway 
surface from the bottom of the sign. Provide a sign capable of being rotated 360° and secured against 
movement in any position. 

Provide a sign with 3 separate lines of text and 8 characters per line minimum. Provide a minimum 18 in. 
character height. Provide a 5 × 7 character pixel matrix. Provide a message legibility distance of 600 ft. for 
nighttime conditions and 800 ft. for normal daylight conditions. Provide for manual and automatic dimming 
light sources. 

The following are descriptions for 3 screen types of PCMS: 

 Character Modular Matrix. This screen type comprises of character blocks. 

 Continuous Line Matrix. This screen type uses proportionally spaced fonts for each line of text. 

 Full Matrix. This screen type uses proportionally spaced fonts, varies the height of characters, and 

displays simple graphics on the entire sign. 

2.3. Trailer. Provide a 2 wheel trailer with square top fenders, 4 leveling jacks, and trailer lights. Do not exceed 
an overall trailer width of 96 in. Shock mount the electronics and sign assembly. 

2.4. Power Source. Provide a diesel generator, solar powered power source, or both. Provide a backup power 
source as necessary. 

2.5. Cellular Telephone. When shown on the plans, provide a cellular telephone connection to communicate 
with the PCMS unit remotely.  
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3. CONSTRUCTION 

Place or relocate PCMS units as shown on the plans or as directed. The plans will show the number of 
PCMS units needed, for how many days, and for which construction phases. 

Maintain the PCMS units in good working condition. Repair damaged or malfunctioning PCMS units as soon 
as possible. PCMS units will remain the property of the Contractor. 

4. MEASUREMENT 

This Item will be measured by each PCMS or by the day used. All PCMS units must be set up on a work 
area and operational before a calendar day can be considered measurable. When measurement by the day 
is specified, a day will be measured for each PCMS set up and operational on the worksite. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Portable Changeable Message Sign.” This price is full 
compensation for PCMS units; set up; relocating; removing; replacement parts; batteries (when required); 
fuel, oil, and oil filters (when required); cellular telephone charges (when required); software; and equipment, 
materials, tools, labor, and incidentals. 
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Special Specification 6027 

Preparation of Existing Conduits, Ground Boxes, or 
Manholes 

1. DESCRIPTION 

Prepare conduits, ground boxes, or manholes; replace conduits, ground boxes, or manholes, when 
necessary; replace conduit fittings with junction boxes; replace damaged ground box or manholes covers; 
adjust ground box or manholes covers; install pull lines in conduits; install cable racks in ground boxes or 
manholes. 

2. MATERIALS 

Provide new materials that comply with the details shown on the plans, the requirements of this Item, and to 
the pertinent requirements of the following Items: 

 Item 624, “Ground Boxes”  

 Item 465, “Manholes and Inlets” 

When conduit replacement is required, provide conduit meeting the requirements of Item 618, “Conduit.” Use 
conduit of same size and type of that being replaced or as directed.  

Provide 24 in. × 24 in. × 12 in. (L × W × D) minimum size NEMA 4X junction boxes with screw covers. 

Provide polyester tapes or rope pull cords with a tensile strength of at least 1200 lb. 

Provide heavy duty, non-metallic, non-corrosive cable racks that can support a minimum dead load of 300 
lbs. Ensure cable racks are resistant to the effects of oils, hydrocarbons, common esters, ketones, ethers, or 
amides. Ensure cable racks are adjustable between 8 in. and 14 in. wide. Do not provide grounding or 
insulators for cable racks. 

3. CONSTRUCTION 

Check existing conduit and ground boxes. 

3.1. Preparation of Conduit, Ground Box or Manhole. Pull a mandrel through empty conduits. Use a mandrel 
with a diameter greater than 70% of the inside diameter of the conduit and 2 in. length. Repair or replace 
conduit runs that will not allow passage of the mandrel. Replace conduit deemed impractical to repair or 
remains unsuitable in accordance with Item 618, “Conduit.” Clean the conduit by pulling a rubber swab 
slightly larger in diameter than the conduit.  

Blow compressed air through conduits that contain wires. Remove debris from the conduit by pushing a fish 
tape through the conduit. Do not use water to clear debris. Retest the conduit by blowing compressed air.  

Install 1 pull cord in each conduit for use in installing the conductors, cables, or innerduct. Leave 1 pull cord 
in each conduit after the conductors, cables, or innerduct have been installed. 

Remove silt and debris from ground boxes or manholes prior to installing cable. 

3.2. Installation of Ground Box or Manhole. Furnish new ground boxes or manholes as directed. Install ground 
boxes or manholes as shown the plans or as directed. 
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Backfill disturbed surface with material equal in composition and density to the surrounding area. Replace 
surfacing material with similar material to an equivalent condition. 

3.3. Installation or Adjustment of Ground Box or Manhole Covers. Remove, dispose, and install ground box 
or manhole covers as shown on the plans or as directed. Adjust ground box or manhole covers as shown on 
the plans or as directed. Adjustment may include welding, raising, or lowering. 

Backfill disturbed surface with material equal in composition and density to the surrounding area. Replace 
surfacing material with similar material to an equivalent condition. 

3.4. Installation of Junction Box. Locate conduit fittings in conduits carrying fiber optic cables. Replace the 
conduit fitting and associated section of conduit with a junction box. Install junction boxes as shown on the 
plans. 

3.5. Installation of Cable Rack Assembly. Install cable racks to permit coiling of conductors or cables without 
violating the manufacturer's minimum bending radius. Install 2 cable rack supports and 4 adjustable levels on 
each support, at a minimum, on each wall of the ground box or manhole as shown on plans or as directed. 
Anchor the cable rack support permanently to the ground box wall with mechanical or powder actuated 
fasteners. Use fasteners with an ultimate pull out strength of at least 2500 lb. and ultimate shear strength of 
at least 3000 lb. Provide sufficient cable supports for the particular number of conductors or cables coiled or 
passing through the ground box or manhole as shown on the plans or as directed. 

4. MEASUREMENT 

This Item will be measured by the foot of conduit cleared, tested, replaced and repaired, by each cable rack, 
junction box, ground box, or manhole installed or prepared, and by each ground box or manhole cover 
replaced or adjusted. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Conduit (Prepare),” “Junction Box (Install),” “Manhole 
(Install),” “Ground Box (Install),” “Manhole (Prepare),” “Ground Box (Prepare),” “Cover (Replace)” of the sizes 
specified, “Cover (Adjust),” and “Cable Rack Assembly (Install).” This price is full compensation for cleaning 
and testing conduit, ground boxes, and manholes; furnishing and installing pull cords, ground boxes, 
manholes, junction boxes, and cable racks; excavating and backfilling; adjusting ground boxes and manholes 
covers; disposal of unsalvageable material; and equipment, materials, labor, tools, and incidentals. 

Repair of existing conduit will be paid for by the Department in accordance with Article 9.7., “Payment for 
Extra Work and Force Account Method.” 
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Special Specification 6038 

Multipolymer Pavement Markings (MPM) 

1. DESCRIPTION 

Provide MPM on pavement surfaces shown on the plans to meet the performance requirements of this 
Specification for: 

 color, 

 durability, and 

 retroreflectivity. 

2. MATERIALS 

2.1. Multipolymer Pavement Marking Materials. Use materials that produce an adherent, retroreflective 
pavement marking system that meets all of the performance requirements of this Specification. Use materials 
that do not result in the generation of any hazardous materials/wastes, as defined in Section 1.3.60., 
“Hazardous Materials or Waste,” during application or removal. If requested, provide a laboratory report from 
a commercial laboratory indicating material used does not result in the generation of any hazardous 
materials/wastes, as defined in Section 1.3.60., during application or removal. 

Use a multipolymer resin material, which is: 

 2-component (a predominantly multipolymer pigmented resin component with a curing agent 

component); 

 100% solids, producing no toxic fumes when heated to application temperature; 

 track-free in less than 40 min. with appropriate ambient temperature as recommended by the 

manufacturer; 

 formulated and tested to perform as a pavement marking material with glass spheres applied to the 

surface; and 

 on the Material Producer List for Pavement Markings (Multipolymer) maintained by CST/M&P for MPM. 

Inclusion onto the MPL requires documentation of acceptable performance from Department pavement 

marking field application that have been in place for at least 1 yr. Contact CST/M&P to initiate and 

document field trials of new materials for MPL consideration. 

Before work begins, provide a laboratory report from an independent testing laboratory showing that the 
initial color of each material selected for use conforms to the color limits set forth in Table 1, measured by 
45°/0° geometry CIE, D65 Illuminant, 2° standard observation angle in accordance with ASTM E 1347, E 
1348, or E 1349. 

2.2. Nonreflectorized Contrast or Shadow Markings. The marking material used for the contrast or shadow 
marking must conform to the same formulation, material, prequalification, and sampling requirements with 
the exception of the following items: 

 color pigment used; 

 documentation of acceptable performance from Department pavement marking field application that 

have been in place for at least 1 yr.; and 

 glass spheres must be replaced with a black, color-fast, anti-skid material. 

Before work begins, provide a laboratory report from an independent testing laboratory showing that the 
initial color of each material selected for use conforms to the color limits set forth in Table 1, measured by 

ftp://ftp.dot.state.tx.us/pub/txdot-info/cmd/mpl/mpvmrk.pdf
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45°/0° geometry CIE, D65 Illuminant, 2° standard observation angle in accordance with ASTM E 1347, E 
1348, or E 1349. 

3. EQUIPMENT 

Provide equipment as required or directed according to the following:  

3.1. Preparation and Application. Use equipment designed for the pavement preparation and application of the 
type of MPM material selected.  

3.2. Colorimeter. Provide a colorimeter using 45°/0° geometry CIE, D65 Illuminant, 2° standard observation 
angle meeting the requirements of ASTM E 1347, E 1348, or E 1349. 

3.3. Retroreflectometer. Unless otherwise shown on the plans, provide a portable or mobile retroreflectometer 
meeting the following requirements. 

3.3.1. Portable Retroreflectometer. Provide a portable retroreflectometer that meets the requirements of ASTM E 
1710. 

3.3.2. Mobile Retroreflectometer. Provide a mobile retroreflectometer that: 

 is approved by the Construction Division (CST) for project evaluation of retroreflectivity, which will 

include taking a set of readings on stripes designated by CST and comparing them with the readings of 

a portable retroreflectometer provided by CST that meets the specifications indicated in this 

Specification; 

 is calibrated daily, before measuring retroreflectivity on any pavement stripe, with a portable 

retroreflectometer meeting the following requirements: ASTM E 1710, entrance angle of 88.76°, 

observation angle of 1.05°, and an accuracy of ±15%; 

 requires no traffic control when retroreflectivity measurements are taken and is capable of taking 

continuous readings; and 

 documents mobile retroreflectometer evaluations, showing average retroreflectivity values for each 

0.25-mi. section, or the area of concern if it is less than 0.25 mi., with all deficient sections clearly 

marked. 

4. CONSTRUCTION 

4.1. General. Prepare the pavement surface using controlled techniques that minimize pavement damage and 
hazards to the traveling public. Apply the MPM materials according to the manufacturer’s recommendations 
using widths, colors, and shapes, and at locations as shown on the plans. 

Obtain approval for the sequence of work and estimated daily production. Use traffic control as shown on the 
plans or as approved. Establish guides to mark the lateral location of pavement markings as shown on the 
plans or as directed, and have guide locations verified. Use material for guides that will not leave a 
permanent mark on the roadway. Apply markings in alignment with the guides and without deviating for the 
alignment more than 1 in. per 200 ft. of roadway or more than 2 in. maximum. Remove all applied markings 
that are not in alignment or sequence as stated in the plans or as stated in the specifications at the 
Contractor’s expense and in accordance with Item 677, “Eliminating Existing Pavement Markings and 
Markers,” except for measurement and payment. 

4.2. Initial Performance Requirements. Meet the following initial performance requirements after installation. 
Perform an initial performance evaluation from 7 to 15 days after MPM are installed to verify that the MPM 
meet the performance requirements for retroreflectivity. Conduct initial retroreflectivity evaluations of placed 
pavement markings with either a portable or a mobile retroreflectometer, unless otherwise shown on the 
plans, according to Section 6038.5.2., “Retroreflectivity.” The Contractor is responsible for traffic control 
when conducting performance evaluations. 
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The Engineer will conduct a visual evaluation for color and durability and require testing only if MPM do not 
appear to meet the performance requirements. 

For MPM not meeting performance requirements, repair or replace until re-evaluation shows the MPM meet 
the performance requirements. 

4.2.1. Color. Provide MPM consisting of pigments blended to provide color conforming to standard highway colors 
as shown in Table 1. 

Table1 
Color Requirements 

Federal 595 Color 

Chromaticity Coordinates 
Brightness 

(Y) 
1 2 3 4 

x y x y x y x y 

White 17855 .290 .315 .310 .295 .350 .340 .330 .360 60 Min 

Yellow 33538 .470 .455 .510 .489 .490 .432 .537 .462 30 Min 

Black - - - - - - - - - 5 Max 

4.2.2. Retroreflectivity. Provide MPM meeting the minimum retroreflectivity values listed in Table 2.  

Table2 
Minimum Retroreflectivity Requirements 

 

Color Retroreflectivity, mcd/m2/lx, 
Min 

White 250 

Yellow 175 

4.2.3. Durability. Provide MPM that do not lose more than 5% of the striping material in a 1,000-ft. section of 
continuous stripe or broken stripe (25 broken stripes). Pavement markings must remain in the proper 
alignment and location. 

5. PERFORMANCE EVALUATIONS 

Provide traffic control and conduct evaluations of color, retroreflectivity, and durability as required or directed. 

5.1. Color. Measure the color using 45°/0° geometry CIE, D65 Illuminant, 2° standard observation angle in 
accordance with ASTM E 1347, E 1348, or E 1349. 

5.2. Retroreflectivity. Unless otherwise shown on the plans, conduct retroreflectivity evaluations of pavement 
markings with either a portable or a mobile retroreflectometer. Make all measurements in the direction of 
traffic flow, except for broken centerline on 2-way roadways, where measurements will be made in both 
directions. 

If using a portable retroreflectometer, take a minimum of 1 measurement every mile on each series of 
markings (i.e., edgeline, center skip line, each line of a double line, etc.), at approved locations. If more than 
1 measurement is taken, average the measurements. For all markings measured in both directions, take a 
minimum of 1 measurement in each direction. If the measurement taken on a specific series of markings 
within each mile segment falls below the minimum retroreflectivity values, take a minimum of 5 more 
measurements within that mile segment for that series of marking. If the average of these 5 measurements 
falls below the minimum retroreflectivity requirements, that mile segment of the applied markings does not 
meet the performance requirement. 

If using a mobile retroreflectometer, review the results to determine deficient sections and deficient areas of 
interest. These areas do not meet the performance requirements. 

5.3. Durability. Measure the durability in accordance with ASTM D 913 for marking material loss and visual 
inspection for alignment and location. Conduct evaluations at approved locations. 
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6. MEASUREMENT 

This Item will be measured by the foot. Each stripe will be measured separately. 

This is a plans quantity measurement Item. The quantity to be paid is the quantity shown in the proposal 
unless modified by Article 9.2, “Plans Quantity Measurement.” Additional measurements or calculations will 
be made if adjustments of quantities are required. 

7. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Multipolymer Pavement Markings (MPM)” of the type 
and color specified and the shape, width, and size specified as applicable, at the time of project acceptance. 
This price is full compensation for materials, application of MPM, equipment, labor, tools, and incidentals. 

Surface preparation, when shown on the plans, will be paid for under Item 678, “Pavement Surface 
Preparation for Markings.” 



6185 

1 11-17 
Statewide 

 

Special Specification 6185 

Truck Mounted Attenuator (TMA) and Trailer 
Attenuator (TA) 

1. DESCRIPTION 

Furnish, operate, maintain and remove upon completion of work, Truck Mounted Attenuator (TMA) or Trailer 
Attenuator (TA). 

2. MATERIALS 

Furnish, operate and maintain new or used TMAs or TAs.  Assure used attenuators are in good working 
condition and are approved for use.  A list of approved TMA/TA units can be found in the Department’s 
Compliant Work Zone Traffic Control Devices List.  The host vehicle for the TMA and TA must weigh a 
minimum of 19,000 lbs. Host vehicles may be ballasted to achieve the required weight. Any weight added to 
the host vehicle must be properly attached or contained within it so that it does not present a hazard and that 
proper energy dissipation occurs if the attenuator is impacted from behind by a large truck. The weight of a 
TA will not be considered in the weight of the host vehicle but the weight of a TMA may be included in the 
weight of the host vehicle.  Upon request, provide either a manufacturer’s curb weight or a certified scales 
weight ticket to the Engineer. 

3. CONSTRUCTION 

Place or relocate TMA/TAs as shown on the plans or as directed. The plans will show the number of 
TMA/TAs needed, for how many days or hours, and for which construction phases. 

Maintain the TMA/TAs in good working condition. Replace damaged TMA/TAs as soon as possible. 

4. MEASUREMENT 

4.1. Truck Mounted Attenuator/Trailer Attenuator (Stationary). This Item will be measured by the each or by 
the day. TMA/TAs must be set up in a work area and operational before a calendar day can be considered 
measurable. When measurement by the day is specified, a day will be measured for each TMA/TA set up 
and operational on the worksite. 

4.2. Truck Mounted Attenuator/Trailer Attenuator (Mobile Operation). This Item will be measured by the hour.  
The time begins once the TMA/TA is ready for operation at the predetermined site and stops when notified 
by the Engineer.  A minimum of 4 hr. will be paid each day for each operating TMA/TA used in a mobile 
operation. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Truck Mounted Attenuators/Trailer Attenuators 
(Stationary),” or “Truck Mounted Attenuators/Trailer Attenuators (Mobile Operation).” This price is full 
compensation for furnishing TMA/TA: set up; relocating; removing; operating; fuel; and equipment, materials, 
tools, labor, and incidentals. 
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Special Specification 6368 
Solar Powered Vehicle Detection Activated LED 
Embedded Sign 
1. DESCRIPTION 

Fabricate, furnish and install solar powered vehicle detection activated light emitting diode (LED) embedded 
signs; consisting of embedded LED lights placed along the border of the sign, solar panels, vehicle detection 
and batteries for each sign.  This solar LED embedded lights function is to flash in order to enhance the sign 
to draw the motorist’s attention to the message of the roadway sign. 

2. MATERIALS 
 Furnish and construct materials in accordance with the following: 

 Item 618, “Conduit”  
 Item 624, “Ground Boxes,” 
 Item 636, “Signs,”  
 Item 643, “Sign Identification Decals,” and 
 Item 644, “Small Roadside Sign Supports and Assemblies.” 
 
Provide signs that meet the TMUTCD.  Provide sign substrate that meets Department Material Specification 
DMS-7110.  Provide sign reflective sheeting as shown on the plans and in accordance with Traffic Safety 
Division’s Typical Sign Requirements (TSR) standard sheets.  Provide sign with LED lights embedded along 
the border of the sign.  Provide high powered 1 W LEDs wired in a manner that all LEDs continue to flash in 
the event of failure of an individual LED.  Sign must output 550 candelas at daytime peak ensuring sign is 
daylight visible. 
 
Provide LEDs that have dimming capabilities and automatically adjust flash brightness to varying light 
conditions.  LEDs will be rated to operate at least 100,000 hr.  Provide solar panels and batteries sized to 
allow the system to work 24 hours a day, 7 days a week. The embedded LED lights must be capable of 
flashing only when a vehicle is detected.  The detection type may include radar, thermal, infrared, microwave 
or other technologies approved by the Engineer.  Loops cuts in the pavement are not permitted.   Batteries 
must have a 5 yr. lifespan if operating 24 hr. per day.  Batteries must be installed in a ground box, or a 
cabinet mounted on a pole underneath the solar panel as per manufacturer’s recommendations. 

3. CONSTRUCTION 
Install signs in accordance to Item 644, “Small Roadside Sign Assemblies.”   

4. WARRANTY 
The LED lighting system as a whole will have a minimum 2 yr. warranty from the time of installation and 
acceptance of the system.  Manufacturer will ship replacement parts at no cost as required during 2 yr. 
warranty period, except when installation has been damaged by outside forces. 

5. MEASUREMENT 
This Item will be measured by each solar powered vehicle detection activated LED Embedded sign.   
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6. PAYMENT 
The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Solar Powered Vehicle Detection Activated LED 
Embedded Sign.” 

This price is full compensation for furnishing and installing complete solar powered LED signs including sign 
connections, plaques if required or shown in plans, and all hardware; attaching signs to the supports; 
washing and cleaning the signs; testing of the LED sign and making adjustments as needed; installing solar 
panels to ensure optimal recharging of batteries, solar powered batteries, ground boxes or pole mounted 
cabinet, and approved detection system to the satisfaction of the Engineer; and all equipment, materials, 
labor, tools, and incidentals.   

The roadside sign assembly (excluding the solar powered LED sign) and foundation will be paid for under 
Item 644, “Small Roadside Sign Assemblies.” 
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Special Specification 6438 

Mobile Retroreflectivity Data Collection for  
Pavement Markings 

1. DESCRIPTION 

Furnish mobile retroreflectivity data collection (MRDC) for pavement markings on roadways as shown on the 
plans or as designated by the Engineer. Conduct MRDC on dry pavement only. Provider is defined as the 
Contractor or Subcontractor who collects the MRDC data. 

2. EQUIPMENT AND PERSONNEL 

2.1. Mobile Retroreflectometer. Provide a self-propelled, mobile retroreflectometer certified by the Texas A&M 
Transportation Institute (TTI) Mobile Retroreflectometer Certification Program. 

2.2. Portable Retroreflectometer. Provide a portable retroreflectometer that uses 30-meter geometry meeting 
the requirements described in ASTM E 1710. Maintain, service, and calibrate all portable retroreflectometers 
according to the manufacturer’s instructions. 

2.3. Operating Personnel for Mobile Retroreflectometer. Provide all personnel required to operate the mobile 
retroreflectometer and portable retroreflectometer. Ensure MRDC system operator has a current certification 
from the TTI Mobile Retroreflectometer Certification Program to conduct MRDC with the certified mobile 
retroreflectometer provided. 

2.4. Additional Personnel. Provide any other personnel necessary to compile, evaluate, and submit MRDC. 

2.5. Safety Equipment. Supply and operate all required safety equipment to perform this service. 

3. MRDC DOCUMENTATION AND TESTING 

Document all MRDC by county and roadway or as directed by the Engineer. Submit all data to the 
Department and to the TTI Mobile Retroreflectometer Certification Program no later than three working days 
after the day the data is collected. Submit all raw data collected in addition to all other data submitted. 
Provide data files in Microsoft Excel format or a format approved by the Engineer. Provide measurement 
notification and field tests as specified. Verification and referee testing may be conducted at the 
Department’s discretion.  

3.1. Preliminary Documentation Sample. Submit a sample data file, video, and map of MRDC data in the 
required format 10 working days before beginning any work. The format must meet specification and be 
approved by the Engineer before any work may begin.  

3.2. Initial Documentation Review and Approval. The Department will review documentation submitted for the 
first day of MRDC, and if it does not meet specification requirements, will not allow further MRDC until 
deficiencies are corrected. The Department will inform the Provider no later than three working days after 
submittal if the first day of MRDC does not meet specification requirements. Time charges will continue 
unless otherwise directed by the Engineer. 

3.3. Data File. Provide data files with the following: 

 date; 

 district number; 
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 county; 

 Project CSJ number; 

 name of mobile retroreflectometer operator; 

 route number with reference markers or other reference information provided by the Engineer to indicate 

the location of beginning and end data collection points on that roadway; 

 cardinal direction; 

 line type (single solid, single broken, double solid, etc.); 

 line color; 

 file name corresponding to video; 

 data for each centerline listed separately;  

 average reading taken for each 0.1-mi. interval (or interval designated by the Engineer); 

 accurate GPS coordinates (within 20 ft.) for each interval; 

 color-coding for each interval indicating passing or failing, unless otherwise directed by the Engineer 

(passing and failing thresholds provided by the Engineer);  

 graphical representation of the MRDC (y-axis showing retroreflectivity and x-axis showing intervals) 

corresponding with each data file;  

 distance in miles driven while measuring the pavement markings; 

 event codes (pre-approved by the Engineer) indicating problems with measurement;  

 portable retroreflectometer field check average reading and corresponding mobile average reading for 

that interval when applicable; and  

 upper validation threshold (may be included separately with the raw data but must be clearly identified 

with the data collected using that threshold).  

3.4. Map. Provide a map in an electronic format approved by the Engineer with each MRDC submission that 
includes the following information: 

 date; 

 district number; 

 county; 

 color-coded 1-mi. intervals (or interval length designated by the Engineer) for passing and failing 

retroreflectivity values or retroreflectivity threshold values provided by the Engineer; and  

 percentage of passing and failing intervals, if required by the Engineer.  

3.5. Video. Provide a high-quality DVD or electronic video file with the following information: 

 date and corresponding data file name on label;  

 district number; 

 county; 

 route number with reference markers or other designated reference information to indicate the location 

of beginning and end collection points on that roadway; and 

 retroreflectivity values presented on the same screen with the following information: 

• date; 

• location; 

• starting and ending mileage; 

• total miles; 

• retroreflectivity readings; and 

• upper validation thresholds (may be included separately with the raw data but must be clearly 
identified with the data collected using that threshold). 

3.6. Field Comparison Checks with a Portable Retroreflectometer. Take a set of field comparison readings 
with the portable retroreflectometer at least once every 4 hr. while conducting MRDC or at the frequency 
designated by the Engineer. Take a minimum of 20 readings, spread out over the interval measured. List the 
average portable retroreflectometer reading next to the mobile average reading for that interval with the 
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reported MRDC data. Request approval from the Engineer to take field comparison readings on a separate 
roadway, when measuring a roadway where portable retroreflectometer readings are difficult to take. Take 
the off-location field comparison readings at no additional cost. Submit the portable retroreflectometer 
printout of all the readings taken for the field comparison check with the corresponding MRDC data 
submitted. The mobile average reading must be within ±15% of the portable average reading. The Engineer 
may require new MRDC for some or all of the pavement markings measured in a 4-hr. interval before a field 
comparison check not meeting the ±15% range. Provide the new MRDC at no extra cost to the Department. 
The Engineer may take readings with a Department portable retroreflectometer to ensure accuracy at any 
time. The Department’s Materials and Tests Division (MTD) will take comparison readings and serve as the 
referee if there is a significant difference between the Engineer’s portable readings and the Provider's mobile 
and handheld readings. For best results, take field comparison readings on a fairly flat and straight roadway 
when possible.  

3.7. Periodic Field Checks at Pre-Measured Locations. When requested by the Engineer, measure with the 
mobile unit and report to the Engineer immediately after measurement the average retroreflectivity values for 
a designated pre-measured test location. The Engineer will have taken measurements at the test location 
within 10 days of the test. The test location will not include pavement markings less than 30 days old. If the 
measured averages do not fall within ±15% of the pre-measured averages, further calibration and 
comparison measurements may be required before any further MRDC. Submit the results of the field check 
with the MRDC report for that day.  

3.8. Measurement Notification. Provide notification via email to Mobileretro@tamu.edu with a carbon copy to 
the Engineer a minimum of 24 hr. before mobile retroreflectivity data collection to allow for scheduling 
verification testing when needed. 

3.9. Verification Testing. The Engineer or a third party may perform retroreflectivity verification testing within 
seven days of the Provider’s retroreflectivity readings. The Provider-submitted retroreflectivity data will be 
compared to the verification test data to determine acceptability of the Provider’s mobile retroreflectometer 
data. Comparison of the data will result in one of the two scenarios below: 

 Provider’s Data is Validated – if the difference between Provider’s and Engineer-third party data is 20% 
or less, then the Provider’s data is validated. The Provider’s data will be used for acceptance. 

 Provider’s Data is not Validated – if the difference between Provider’s and Engineer-third party data is 
more than 20%, then the Provider’s data is not validated. The Engineer-third party data will be used for 
acceptance and the Provider will be required to take corrective action before additional Provider data 
collection and may require re-certification of the mobile retroreflectometer. If the Engineer determines 
that the Provider’s data might be correct then, referee testing may be requested by the Engineer.  

3.10. Referee Testing. MTD will perform referee testing using portable retroreflectometers to determine if the 
markings need to be restriped to meet the required retroreflectivity level. The referee test results will be final. 
Referee testing will be conducted on the verification test sections using the method for portable 
retroreflectometers specified in Item 666, “Reflectorized Pavement Markings.”   

4. FINAL REPORT 

Submit a final report in the format specified by the Engineer to the Department’s Traffic Engineering 
representative within one calendar week after the service is complete. The final report must contain a list of 
all problems encountered (pre-approved event codes) and the locations where problems occurred during 
MRDC.  

5. MEASUREMENT 

When mobile retroreflectivity data collection for pavement markings is specified on the plans to be a pay 
item, measurement will be by the mile driven while measuring pavement markings. 
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6. PAYMENT 

Unless otherwise specified on the plans, the work performed, materials furnished, equipment, labor, tools, 
and incidentals will not be paid for directly, but will be considered subsidiary to bid items of the Contract. 
When mobile retroreflectivity data collection for pavement markings is specified on the plans to be a pay 
item, the work performed in accordance with this Item and measured as provided under “Measurement” will 
be paid for at the unit price bid for “Mobile Retroreflectivity Data Collection.” This price is full compensation 
for providing summaries of readings to the Engineer, equipment calibration and prequalification, equipment, 
labor, tools, and incidentals. 


