
1-1

 

ADDENDUM ACKNOWLEDGMENT

Each bidder is required to acknowledge receipt of an addendum issued for a specific 
project. This page is provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT 
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging 
that they have taken the addendum(s) into consideration when preparing their bid and that the information 
contained in the addendum will be included in the contract, if awarded by the Commission or other 
designees.
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2014 SPECIFICATIONS

WORK CONSISTING OF INSTALLATION OF ITS
                                         WEBB   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 90 working days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

TWENTY-FOUR THOUSAND (Dollars) (      $24,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes.
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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TEXAS DEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we,  (Contractor Name) _____________________________________________________________

____________________________________________________________________________________

Hereinafter called the Principal, and (Surety Name) ___________________________________________

____________________________________________________________________________________

a corporation or firm duly authorized to transact surety business in the State of Texas, hereinafter called the 
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in 
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one 
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount 
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and 
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, the principal has submitted a bid for the following project identified as:  

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the  Principal shall enter into 
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and 
void.  If in the event of failure of the Principal to execute  such Contract in accordance with the terms of such bid, 
this bond shall become the property of the  Obligee, without recourse of the Principal and/or Surety, not as a 
penalty but as liquidated damages.

Signed this _______________________________ Day of _______________________ 20_________

By:  ________________________________________________________________________________
(Contractor/Principal Name)

____________________________________________________________________________________
(Signature and Title of Authorized Signatory for Contractor/Principal)

*By: ________________________________________________________________________________
(Surety Name)

____________________________________________________________________________________
(Signature of Attorney-in-Fact)

*Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

This form may be removed from the proposal.
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BIDDER’S CHECK RETURN

IMPORTANT

The space provided for the return address must be completed to facilitate the return of 
your bidder’s check.  Care must be taken to provide a legible, accurate, and complete return 
address, including zip code.  A copy of this sheet should be used for each different return 
address.

NOTE

Successful bidders will receive their guaranty checks with the executed contract.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

IMPORTANT

PLEASE RETURN THIS SHEET IN ITS ENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in 
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: __________________________________ Date:  ____________________________

Title: ________________________________________________________________________________

For (Contractor's Name): ________________________________________________________________

Project _____________________________________________  County __________________________
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be 
read publicly by the Department at the public bid opening. 

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is 
not binding on either the bidder or the Department. It is further agreed that the official total bid amount 
for this proposal will be determined by multiplying the unit bid prices for each pay item by the 
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

$______________________________________

Total Bid Amount

 



Control                                                                                           
Project                                                                                        
Highway                                                                                               
County                                                                                                
                                                                                                              
===============================================================================================
ALT     ITEM   DESC   SP                   Bid Item Description                Unit              Quantity                Bid Price          Amount          Seq   
===============================================================================================
  

                                                                
                                                                                                               
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          
                                                                                                              
Additional Signature for Joint Venture:                                                                       
                                                                                                              
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          

 

Total Bid Amount _______$2,664.00________

  EXAMPLE OF BID PRICES SUBMITTED BY COMPUTER PRINTOUT

0001-03-030
STP 2000(938)HES
SH 20
EL PASO

              104       509              REMOV CONC (SDWLK)                 SY               266.400                $10.000        $2,664.00           1



                                  

                                  

                                                                                                                                                                                                                                                    

                    EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE

EXAMPLES
             BID PRICES SUBMITTED BY HAND WRITTEN FORMAT

  Unit price for each plant in place

  249      014  FLEX BASE(DEL)(DENSCOT)(TY A GR4 CL2)  TON         56,787.00         14

 ALT
       ITEM-CODE

ITEM
 NO

 DESC

   NO

  S.P.

  NO.

            UNIT BID PRICE ONLY

              WRITTEN IN WORDS UNIT
     APPROX

   QUANTITIES

    DEPT

     USE

    ONLY

  190     026   RED OAK 1 1/2  - 1 3/4  GAL BB   EA                9.000          1

     
                 DLRS

                CENTS

                 DLRS

                CENTS

Unit price for each ton of Flexible Base

  430    001   001  CL  A  CONC FOR EXT STR  (CULV)    CY                45.000         27

Unit price for each cubic yard of Concrete

                 DLRS

                CENTS

  610    007   001  RDWY ILL ASSEM(TY ST 50T-8-8)(.4 KW)S    EA              13.000           7

Unit price of each Roadway Illumination Assembly

                 DLRS

                CENTS

                 EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE
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PROPOSAL SHEET

Proposal Sheet
PROJECT C 922-00-67 TxDOT
COUNTY  WEBB FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

416 6005 DRILL SHAFT (42 IN)
DOLLARS

and CENTS

LF 126.000 1

416 6006 DRILL SHAFT (48 IN)
DOLLARS

and CENTS

LF 250.000 2

500 6001 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 3

502 6001 008 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 5.000 4

540 6001 001 MTL W-BEAM GD FEN (TIM POST)
DOLLARS

and CENTS

LF 350.000 5

540 6016 001 DOWNSTREAM ANCHOR TERMINAL SEC-
TION

DOLLARS
and CENTS

EA 7.000 6

544 6006 GDRAIL END TRT(INST)(WOOD POST)(TY 
III)

DOLLARS
and CENTS

EA 7.000 7

618 6023 CONDT (PVC) (SCH 40) (2")
DOLLARS

and CENTS

LF 1,452.000 8

618 6047 CONDT (PVC) (SCH 80) (2") (BORE)

DOLLARS
and CENTS

LF 1,121.000 9

620 6009 ELEC CONDR (NO.6) BARE
DOLLARS

and CENTS

LF 1,145.000 10

620 6010 ELEC CONDR (NO.6) INSULATED
DOLLARS

and CENTS

LF 2,230.000 11
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620 6011 ELEC CONDR (NO.4) BARE
DOLLARS

and CENTS

LF 880.000 12

620 6012 ELEC CONDR (NO.4) INSULATED
DOLLARS

and CENTS

LF 2,640.000 13

620 6015 ELEC CONDR (NO.2) BARE
DOLLARS

and CENTS

LF 1,723.000 14

620 6016 ELEC CONDR (NO.2) INSULATED
DOLLARS

and CENTS

LF 5,025.000 15

624 6008 GROUND BOX TY C (162911)W/APRON
DOLLARS

and CENTS

EA 38.000 16

628 6131 ELC SRV TY D 120/240 060(NS)GS(N)SP(O)
DOLLARS

and CENTS

EA 17.000 17

650 6028 INS OH SN SUP(30 FT BAL TEE)
DOLLARS

and CENTS

EA 10.000 18

6010 6002 CCTV FIELD EQUIPMENT (DIGITAL)
DOLLARS

and CENTS

EA 6.000 19

6028 6001 INSTALL DMS (POLE MTD CABINET)
DOLLARS

and CENTS

EA 10.000 20

6064 6038 001 ITS POLE (50 FT)(110 MPH)
DOLLARS

and CENTS

EA 6.000 21

6064 6076 001 ITS POLE MNT CAB (TY 1)(CONF 2)
DOLLARS

and CENTS

EA 6.000 22

6423 6003 ETHERNET SURGE PROTECTORS
DOLLARS

and CENTS

EA 17.000 23

Proposal Sheet
PROJECT C 922-00-67 TxDOT
COUNTY  WEBB FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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6423 6004 CELLULAR MODEMS
DOLLARS

and CENTS

EA 16.000 24

Proposal Sheet
PROJECT C 922-00-67 TxDOT
COUNTY  WEBB FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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CERTIFICATION OF INTEREST IN OTHER BID 
PROPOSALS FOR THIS WORK

By signing this proposal, the bidding firm and the signer certify that the following information, as 
indicated by checking “Yes” or “No” below, is true, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in this work for consideration for performing a portion of this work. 

________   YES

________    NO 

B. If this proposal is the low bid, the bidder agrees to provide the following 
information prior to award of the contract.

1. Identify firms which bid as a prime contractor and from which the bidder
 received quotations for work on this project.

2. Identify all the firms which bid as a prime contractor to which the bidder 
gave quotations for work on this project.

 



ENGINEER SEAL

 

          Control

          Project

          Highway

          County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special 
Provisions, General Notes and Specification Data 
in this document have been selected by me, or 
under my responsible supervision as being appli-
cable to this project.  Alteration of a sealed docu-
ment without proper notification to the 
responsible engineer is an offense under the 
Texas Engineering Practice Act.

         The seal appearing on this
        document was authorized by

0922-00-067

C 922-00-67

VA

WEBB

 Rafael Guzman

106025

Rafael Guzman, P.E.
   MARCH 07, 2023
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 General Notes Sheet A 
 

 GENERAL NOTES: 
 

 
Contractor questions on this project are to be addressed to the following individual(s): 
 
Project Manager – Rafael.Guzman@txdot.gov 
 
Luis Villarreal – Luis.Villarreal@txdot.gov 
 
Questions may be submitted via the Letting Pre-Bid Q&A web page. This webpage can be 
accessed from the Notice to Contractors dashboard located at the following Address:  
  
Https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors  
All contractor questions will be reviewed by the Engineer. All questions and any corresponding 
responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.  
  
The Letting Pre-Bid Q&A webpage for each project can be accessed by using the dashboard 
to navigate to the project you are interested in by scrolling or filtering the dashboard using the 
controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for 
and click on the link in the window that pops up.  

 
 
Item 5 - Control of the Work 
 
  

The Contractor shall maintain and preserve the integrity of all “existing survey markers” by 
avoiding the disturbance of such markers, which include all control points (horizontal and/or 
vertical), stakes, marks, and right-of-way markers.  The Department will repair all Contractor 
disturbed control points, stakes, marks, and right-of-way markers.  The cost for any and all 
repairs to the “existing survey markers” will be deducted from money due or to become due to 
the Contractor.  

 
Contact the Laredo District Signal Section (956-712-7770) for coordination with TxDOT 
underground lines and/or facilities. 
 
Prior to construction must call 811 to verify any utilities located within project limits.  Contractor 
will also coordinate with utility owners listed below for any adjustments needed to sanitary 
sewer manholes, water valves, gas valve, telecommunication, television manhole located 
within project limits.  The utility company is responsible for any adjustment when necessary.  
The work should be performed in a manner as to not delay construction contractor work 
activity. 
 

mailto:Luis.Villarreal@txdot.gov
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors
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 General Notes Sheet B 
 

Contractor will make necessary arrangements with the utility owner(s) when utility adjustments 
are required, as a result of construction activities. 
 
Utility Owner                     Phone Number                     City/County 
 
TXDOT   956-712-7400  Laredo/Webb 
AEP Texas   361-881-5532  Laredo/Webb 
AT&T    956-815-4210  Laredo/Webb 
Fiberlight LLC  720-344-5577  Laredo/Webb 
City of Laredo  956-727-6402  Laredo/Webb 
 

 
Item 6 - Control of Materials 
 
 

Contact the project engineer to request material a minimum of one work day prior to pick up.  
Load material with contract personnel.  Store material in a safe location off TxDOT property or 
Right of Way, unless otherwise approved by the Engineer.  Use material furnished by TxDOT 
only on the TxDOT project(s) intended.  Return any unused material as soon as possible.  

 
 
Item 7 - Legal Relations and Responsibilities 
 
  
 No significant traffic generator events identified. 
 

Roadway closures during the following key dates and/or special events are prohibited (list the 
dates and events road closures will be prohibited). 
 
Jurisdictional Waters of the United States and Project Specific Locations (PSL) Coordination - 
This project requires permit(s) with environmental resource agencies.  There is a high 
probability that environmentally sensitive areas will be encountered on contractor designated 
project specific locations (PSLS) for the project (including but not limited to haul roads, 
equipment staging areas, parking areas, etc.).   
Requirements for Work within Jurisdictional Waters of the United States: 
The department has been authorized to perform work within designated areas of the project 
under U.S. Army Corps of Engineers (USACE) nationwide permit (NWP) #14 and/or #3a 
and/or #3b.   

 
The contractor will not initiate activities in a project specific location (PSL) associated with a 
U.S. Army Corps of Engineers (USACE) permit area (i.e. an area where the USACE has 
jurisdiction) that has not been previously evaluated by the USACE as part of the permitting for 
this project.  Such activities include, but are not limited to, haul roads, equipment staging 
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 General Notes Sheet C 
 

areas, borrow and disposal sites.  Associated defined here includes materials delivered to or 
from the PSL. The permit area includes all waters of the U.S. and their associated wetlands 
affected by activities associated with this project.  Special restrictions may be required for such 
work in these USACE jurisdictional areas.  The contractor will be responsible for any and all 
consultations with the USACE regarding activities, including PSLs, which have not been 
previously evaluated by the USACE.  The Contractor will provide the department with a copy of 
all consultation(s) or approval(s) from the USACE prior to initiating activities. 

 
The contractor may proceed with activities in PSLs that do not affect a USACE permit area if a 
self-determination has been made that the PSL is non-jurisdictional or proper USACE 
clearances have been obtained in jurisdictional areas or have been previously evaluated by 
the USACE as part of the permit review of this project.  The contractor is solely responsible for 
documenting any determination(s) that their activities do not affect a USACE permit area.  The 
contractor will maintain copies of their determination(s) for review by the department and/or 
any regulatory agency. 
 
The disturbed area for all project locations in the Contract, and the Contractor project specific 
locations (PSLs) within 1 mile of the project limits for the Contract, will further establish the 
authorization requirements for storm water  
discharges. The Department will obtain an authorization to discharge storm water from the 
Texas Commission on Environmental Quality (TCEQ) for the construction activities shown on 
the plans. The Contractor is to obtain required authorization from the TCEQ for Contractor 
PSLs for construction support activities on or off the ROW.  When the total area disturbed in 
the Contract and PSLs within 1 mile of the project limits exceeds 5 acres, the Contractor shall 
provide a copy of the Contractor Notice of Intent (NOI) for the PSLs to the Engineer and to the 
local government operating a municipal separate storm sewer system (MS4) if applicable.  If 
the total area of project disturbed areas and PSLs total between 1-acre but less than 5-acres, 
the Contractor shall post the appropriate Contractor Construction Site Notice for all Contractor 
PSLs to be in compliance with TCEQ storm water regulations. 

 
In order to expedite the approval process for PSLs or to eliminate or minimize potential 
impacts to project progress, initiate coordination efforts with the U.S.A.C.E. within 30 days from 
the date of “authorization to begin work” for all PSLs that are in areas where the USACE has 
jurisdiction (i.e. USACE permit areas).  If this is not done, the contractor waives the right to 
request any contract time considerations if project progress is impacted and PSL’S approval is 
still pending. 
 
Requests submitted to the area engineer will be evaluated on this basis and will require 
documentation showing substantial early coordination efforts to expedite the approval process 
as herein stated.  The request will include a detailed chronological summary status with dates 
of coordination activities with the resource agencies, including those occurring after the initial 
coordination, to be reviewed and confirmed by the district’s environmental section. 
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 General Notes Sheet D 
 

For PSLs that fall within USACE permit areas, the Contractor must document and coordinate 
with the USACE, if required, before any excavation hauled from or embankment hauled into a 
USACE permit area by either (1) or (2) below. 

 
1. Restricted Use of Materials for Previously Evaluated Permit Areas. The Contractor will 

document both the project specific location (PSL) and their authorization, and the Contractor 
will maintain copies for review by the Department and/or any regulatory agency.  When an 
area within the project limits has been evaluated by the USACE as part of the permit process 
for this project, then: 
a. Suitable excavation of required material in the areas shown on the plans and cross 

sections as specified in Item 110 is used for permanent or  
b. temporary fill (Item 132, Embankment) within a USACE permit area may be restricted. 
c. Suitable embankment (Item 132) from within the USACE permit area is used as fill within 

a USACE evaluated area may be restricted; and, 
d. Unsuitable excavation or excess excavation [“Waste”] (Item 110) that is disposed of at an 

approved location within a USACE evaluated area may be restricted. 
 

2.  Contractor Materials from Areas Other than Previously Evaluated Areas. The Contractor will 
provide the Department with a copy of all USACE coordination or approvals before initiating 
any activities for an area within the project limits that has not been evaluated by the USACE 
or for any off-right-of-way locations used for the following, but not limited to, haul roads, 
equipment staging areas, borrow and disposal sites, including: 
a. Item 132, Embankment, used for temporary or permanent fill within a USACE permit area; 

and, 
b. Unsuitable excavation or excess excavation [“Waste”] (Item 110, Excavation) that is 

disposed of outside a USACE evaluated area. 
 

Storm Water Regulations Requirements: 
The Contractor shall be responsible for (off ROW) PSLs applicable to the TCEQ Construction 
General Permit (CGP) requirements and will notify the Engineer of the disturbed acreage 
within one (1) mile of the project limits.  The Contractor shall obtain any required authorization 
form the TCEQ for any Contractor PSLs for construction support activities on or off ROW. 
 

 
Item 8 - Prosecution and Progress 
 

 
Before starting work, provide a sequence of work and estimated progress schedule meeting 
the requirements of Section 8.5.2, “Progress Schedule.”  

 
No closures will be allowed on the weekends which include the following holidays:  January 1, 
the last Monday in May, July 4, the first Monday in September, the fourth Thursday in 
November, December 25 and Easter weekend. 
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 General Notes Sheet E 
 

 
Working days will be computed and charged in accordance with Article 8.3.1.4 (choose one: 1. 
Five-Day Workweek, 2. Six-Day Workweek, 3. Seven-Day Workweek, 5. Calendar Day, or 6. 
Other) 
 
Nighttime work will be allowed to be performed, as approved and directed by the Engineer. 
Refer to the Sequence of Work, Traffic Control Plan, etc. shown in the plans, for other details. 

  
 
Item 9 - Measurement and Payment 
 
 

Submit Material on hand (MOH) payment requests at least 5 working days prior to the end of 
the month for payment on that month’s estimate. For out-of-town MOH submit requests at least 
10 working days prior to the end of the month. 
 

 
 
Item 100 - Preparing Right of Way 
 
 

Burning of brush will not be permitted. 
 

Do not begin any clearing operations until the trees and areas of vegetation that should not be 
removed or disturbed by construction activities have been identified.  To ensure that these 
areas are not disturbed, place protection fencing as shown in the plans or as 
directed/approved by the Engineer. 

  
All right of way clearing operations will be coordinated with the project's SW3P and as 
directed/approved by the Engineer. 
 

 
Item 416 - Drilled Shaft Foundations 
 
 

After drill shaft installation plan is approved by the Engineer, a pre-placement meeting shall be 
held at least 48 hours before beginning excavation operations. 
 
After drill shaft installation plan is approved by the Engineer, a pre-placement 
Meeting shall be held at least 48 hours before beginning excavation operations. 
 

 
Item 421 - Hydraulic Cement Concrete  
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 General Notes Sheet F 
 

 
 

Sulfate resistant cement concrete shall be used in all situations for structural elements in 
contact with the natural ground. These includes, but is not limited to, all reinforced concrete 
pipe, concrete box culverts, drill shafts, bridge columns, bridge abutments, wingwalls, 
approach slabs, inlets, manholes, junction boxes, ground boxes and all concrete riprap.   

 
Air entrainment is not required. If concrete is supplied with air entrainment, the concrete must 
adhere to the requirements of item 421.4.2.4.  
 

 
Item 500 - Mobilization 

 
 
"Materials-on-Hand" payments will not be considered in determining percentages used to 
compute mobilization payments. 

 
Item 502 - Barricades, Signs, and Traffic Handling 

 
 
Designate, as the Contractor Responsible Person (CRP), an English-speaking employee on-
call nights and weekends (or any other time that work is not in progress) with a local address 
and telephone number for maintenance of signs and barricades.  This employee will be located 
within one (1) hour of traveling time to the project site.  Notify the Engineer in writing of the 
name, address and telephone number of this employee.  Furnish this information to local law 
enforcement officials. 
 
Traffic control required for this project will not be paid for directly, but will be considered 
subsidiary to the various bid items. 

 
Provide two-way radios in areas where flagmen do not have visual contact with one another or 
cannot communicate with one another. 

 
Limit lane closures to a maximum of 2 miles. If more than one lane closure location is desired, 
provide a minimum of a 2 mile passing zone between locations.  Provide a separate sign set 
up for each location. 
 
Ensure equipment not in use, stockpile aggregate, and other working materials are: 
A minimum of 30 feet from the edge of the travel lane; 
Do not obstruct traffic or sight distance; 
Do not interfere with the access from abutting property; or 
Do not interfere with roadway drainage.  
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 General Notes Sheet G 
 

Erect signs in locations not obstructing the traveling public’s view of the normal roadway signing 
or necessary sight distance at intersections and curves. 
 
During the holiday time frame of December 21st through January 1st, every effort should be 
taken to ensure that all travel lanes remain open where possible. 
 
The Contractor Force Account “Safety Contingency” that has been established for this project is 
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 
Control Plan, that could not be foreseen in the project planning and design stage. These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 
Person based on weekly or more frequent traffic management reviews on the project. The 
Engineer may choose to use existing bid items if it does not slow the implementation of 
enhancement. 

 
Item 506 - Temporary Erosion, Sedimentation, and Environmental Controls  

 
It is not anticipated that any erosion, sedimentation, or environmental control devices will be 
needed on this project.  However, in the event that such controls are necessary, the SW3P for 
this project shall consist of the use of any temporary erosion control measures deemed 
necessary by the Engineer and as provided under this item. Payment for this work will be 
determined in accordance with Article 4.4, “Changes in the Work”. 

 
 
Item 540 – Metal Beam Guard Fence 
 
 

Install cast-in place concrete curb Type II in the metal beam guard fence transition (Thrie-
Beam Transition). Pre-cast concrete curb will not be allowed. 

 
 
Item 618 - Conduit 
 
 

Place conduit in an area not exceeding 2 feet in any direction from a straight line and the depth 
of the conduit will be 2 feet, except when crossing a roadway, where the depth will not be more 
than 3 feet or less than 1 foot below the bottom of the base material in the roadway when 
placed by the jacking or boring method.   
 
 

Item 624 - Ground Boxes 
 
 



Project Number: C 922-00-67 Sheet  
 
County: Webb, Etc. Control: 0922-00-067 
 
Highway: Various 
 

 

 

 General Notes Sheet H 
 

Do not place ground boxes in driveways or wheelchair ramps.  Alternate ground box locations 
will be as directed.  Ground box aprons will have a 2% slope. 
 
Match concrete aprons to proposed rip rap elevations shown on plans. 
 

 
Item 6028 – Dynamic Message Sign System 
 
 
   Indicate a pickup location or instructions for delivering department issue materials. 
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                                                    CONTROL :  0922-00-067              
                                                    PROJECT :  C 922-00-67              
                                                    HIGHWAY :  VA                       
                                                    COUNTY  :  WEBB                     
                                                                                        
                                                                                        
                                                                                        
                                                                                        
                                  TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                        

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                        
                                                                                        
                 ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
                 ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                        
                 STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
                 ------------------------  TRANSPORTATION  NOVEMBER 1, 2014.            
                                           STANDARD SPECIFICATIONS ARE INCORPORATED     
                                           INTO THE CONTRACT BY REFERENCE.              
                                                                                        
                 ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                 ITEM 416  DRILLED SHAFT FOUNDATIONS (405)(420)(421)(423)(440)(448)     
                 ITEM 500  MOBILIZATION                                                 
                 ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
                 ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                           CONTROLS <2><5>                                              
                 ITEM 540  METAL BEAM GUARD FENCE (421)(441)(445)<492>(529)             
                 ITEM 544  GUARDRAIL END TREATMENTS                                     
                 ITEM 618  CONDUIT (400)(476)                                           
                 ITEM 620  ELECTRICAL CONDUCTORS (610)(628)                             
                 ITEM 624  GROUND BOXES (420)(421)(432)(440)(618)(620)                  
                 ITEM 628  ELECTRICAL SERVICES (441)(445)(449)(618)(620)(627)(656)      
                 ITEM 650  OVERHEAD SIGN SUPPORTS (416)(420)(421)(441)(442)(445)        
                           (449)(618)(636)(654)                                         
                                                                                        
                                                                                        
                 SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
                 ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                      HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                        
                                                                                        
                 SPECIAL LABOR PROVISIONS FOR STATE PROJECTS (000---008)                
                 WAGE RATES                                                             
                 SPECIAL PROVISION "NONDISCRIMINATION" (000---002)                      
                 SPECIAL PROVISION "SMALL BUSINESS ENTERPRISE IN STATE FUNDED PROJECTS  
                                    " (000---009)                                       
                 SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"      
                                      (000--1019)                                       
                 SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1243)         
                 SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"       
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                                      (000---659)                                       
                 SPECIAL PROVISIONS TO ITEM     2  (002---007)(002---011)(002---013)    
                 SPECIAL PROVISIONS TO ITEM     3  (003---011)(003---013)               
                 SPECIAL PROVISIONS TO ITEM     5  (005---002)(005---003)               
                 SPECIAL PROVISIONS TO ITEM     6  (006---001)(006---012)               
                 SPECIAL PROVISIONS TO ITEM     7  (007---004)(007---008)(007---010)    
                                                   (007---011)                          
                 SPECIAL PROVISIONS TO ITEM     8  (008---030)(008---033)               
                 SPECIAL PROVISIONS TO ITEM     9  (009---010)(009---011)               
                 SPECIAL PROVISION  TO ITEM   420  (420---001)                          
                 SPECIAL PROVISION  TO ITEM   421  (421---010)                          
                 SPECIAL PROVISION  TO ITEM   440  (440---004)                          
                 SPECIAL PROVISION  TO ITEM   441  (441---004)                          
                 SPECIAL PROVISION  TO ITEM   442  (442---001)                          
                 SPECIAL PROVISION  TO ITEM   448  (448---001)                          
                 SPECIAL PROVISION  TO ITEM   449  (449---002)                          
                 SPECIAL PROVISION  TO ITEM   502  (502---008)                          
                 SPECIAL PROVISION  TO ITEM   506  (506---002)                          
                 SPECIAL PROVISION  TO ITEM   540  (540---001)                          
                 SPECIAL PROVISION  TO ITEM   636  (636---001)                          
                 SPECIAL PROVISION  TO ITEM   654  (654---001)                          
                 SPECIAL PROVISION  TO ITEM   656  (656---001)                          
                 SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  6064  (6064--001)    
                                                                                        
                                                                                        
                 SPECIAL SPECIFICATIONS:                                                
                 ----------------------                                                 
                                                                                        
                 ITEM 6005 TESTING, TRAINING, DOCUMENTATION, FINAL ACCEPTANCE, AND      
                           WARRANTY                                                     
                 ITEM 6006 ELECTRONIC COMPONENTS                                        
                 ITEM 6010 CCTV FIELD EQUIPMENT (6005)(6006)                            
                 ITEM 6028 INSTALLATION OF DYNAMIC MESSAGE SIGN SYSTEM (432)(441)       
                           (445)(449)(618)(620)                                         
                 ITEM 6064 INTELLIGENT TRANSPORTATION SY STEM (ITS) POLE WITH CABINET   
                           (416)(421)(440)(441)(442)(445)(449)(496)(618)(620)(740)      
                 ITEM 6423 INSTALLATION OF TRAFFIC MANAGEMENT EQUIPMENT <618><620>      
                                                                                        
                                                                                        
                 GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
                 -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                           PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                           LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                           PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                           CATIONS FOR THIS PROJECT.                                    
                                                                                        



 
          Control

          Project

          Highway

          County

The following goal for small business enterprises is established: 

0922-00-067

C 922-00-67

VA

WEBB

  SBE 
      

WEBB

SMALL BUSINESS ENTERPRISE REQUIREMENTS

0.0%
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CHILD SUPPORT STATEMENT

Under Section 231.006,  Family Code, the vendor or applicant certifies that the 
individual or business entity named in this contract, bid, or application is not ineligible to 
receive the specified grant, loan, or payment and acknowledges that this contract may be 
terminated and payment may be withheld if this certification is inaccurate. 

 



 

 

 

CONFLICT OF INTEREST CERTIFICATION 
 
Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into 
contracts in which Department officers and employees have a financial interest.  
 
By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with 
the Department as a result of a financial interest as defined under Texas Government Code Section 
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict of interest with the Department. 
 
The Contractor also certifies that none of the following individuals, nor any of their family members within 
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as 
defined under Texas Government Code Section 2261.252(b) in the Contractor: 
 
 Any member of the Texas Transportation Commission; and 
 The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support 

Operations, Director of Procurement, and Director of Contract Services. 

Violation of this certification may result in action by the Department. 

 



E-VERIFY CERTIFICATION 
 
 
Pursuant to Texas Transportation Code §223.051, all TxDOT contracts for construction, maintenance, or 
improvement of a highway must include a provision requiring Contractors and subcontractors to use the 
U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing 
the contract, the Contractor certifies that prior to the award of the Contract: 
 

  
 

the Contractor has registered with and will, to the extent permitted by law, utilize the United 
States Department of Homeland Security’s E-Verify system during the term of the Contract to 
determine the eligibility of all persons hired to perform duties within Texas during the term of 
the agreement; and 

  
 

the Contractor will require that all subcontractors also register with and, to the extent 
permitted by law, utilize the United States Department of Homeland Security’s E-Verify 
system during the term of the subcontract to determine the eligibility of all persons hired to 
perform duties within Texas during the term of the agreement. 

 
Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to 
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in 
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and 
Suspension for Ethical Violations by Entities Doing Business with the Department.” 
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Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a

governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable

    to Texas Department of Transportation (TxDOT) for the duration of the contract,

2) on request of TxDOT, promptly provide any contracting information related to the contract that is in

    the custody or possession of the entity, and

3) on completion of the contract, either:

A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the

     custody or possession of the entity, or

B. preserve the contracting information related to the contract as provided by the records

     retention requirements applicable to TxDOT

The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the

contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or

intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

              • provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all

 records, including electronic and payment records related to the contract, for the same period provided by the

                   records retention schedule applicable to TxDOT, and

               • ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information

maintained by a governmental body or sent between a governmental body and a vendor, contractor,

potential vendor, or potential contractor:

1)  information in a voucher or contract relating to the receipt or expenditure of public funds by a

     governmental body;

2) solicitation or bid documents relating to a contract with a governmental body;

                3) communications sent between a governmental body and a vendor, contractor, potential vendor, or

     potential contractor during the solicitation, evaluation, or negotiation of a contract;

4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates

     each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if

    applicable, an explanation of why the vendor or contractor was selected; and

5) communications and other information sent between a governmental body and a vendor or contractor

related to the performance of a final contract with the governmental body or work performed on behalf

of the governmental body. 



CERTIFICATION TO NOT BOYCOTT ISRAEL 

 
Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code 
§808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract 
that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel 
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with, 
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled 
territory, but does not include an action made for ordinary business purposes. 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott energy companies, as defined in 
Government Code §809.001, and will not boycott energy companies during the term of the contract. This 
provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not 
boycott energy companies during the term of this contract. “Boycott” means taking any action that is 
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the 
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of 
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond 
applicable federal and state law; or (2) does business with a company described by (1). 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT DISCRIMINATE AGAINST 
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor: 

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or 
firearm trade association, as defined in Government Code §2274.001, and 

2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.  

This provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or 
firearm trade association as described and will not do so during the term of this contract. "Discriminate 
against a firearm entity or firearm trade association" means, with respect to the entity or association, to: 
(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its 
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business 
relationship with the entity or association based solely on its status as a firearm entity or firearm trade 
association; or (3) terminate an existing business relationship with the entity or association based solely on 
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm 
trade association" does not include: (1) the established policies of a merchant, retail seller, or platform that 
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s 
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing 
business relationship, or decision to terminate an existing business relationship to comply with federal, 
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business 
reason that is specific to the customer or potential customer and not based solely on an entity ’s or 
association’s status as a firearm entity or firearm trade association. 

Violation of this certification may result in action by the Department. 
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PROHIBITION ON CERTAIN TELECOMMUNICATIONS 
EQUIPMENT OR SERVICES

The Federal Register Notice issued the Final Rule and states that the amendment to 2 CFR
200.216 is effective on August 13, 2020. The new 2 CFR 200.471 regulation provides clarity that 
the telecommunications and video surveillance costs associated with 2 CFR 200.216 are 
unallowable for services and equipment from these specific providers. OMB’s Federal Register 
Notice includes the new 2 CFR 200.216 and 2 CFR 200.471 regulations. 

https://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and- 
agreements
Per the Federal Law referenced above, use of services, systems, or services or systems that 
contain components produced by any of the following manufacturers is strictly prohibited for use 
on this project. Therefore, for any telecommunications, CCTV, or video surveillance 
equipment, services or systems cannot be manufactured by, or have components manufactured 
by:

• Huawei Technologies Company,
• ZTE Corporation (any subsidiary and affiliate of such entities),
• Hyatera Communications Corporation,
• Hangzhou Hikvision Digital Technology Company,
• Dahua Technology Company (any subsidiary and affiliate of such entities).

Violation of this prohibition will require replacement of the equipment at the contractor’s 
e xpense.

http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
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Special Provision to Item 000 

Special Labor Provisions for State Projects 

1. GENERAL 

This is a “Public Works” Project, as provided under Government Code Title 10, Chapter 2258, “Prevailing 
Wage Rates,” and is subject to the provisions of the Statute. No provisions in the Contract are intended to be 
in conflict with the provisions of the Statute. 

The Texas Transportation Commission has ascertained and indicated in the special provisions the regular 
rate of per diem wages prevailing in each locality for each craft or type of worker. Apply the wage rates 
contained in the specifications as minimum wage rates for the Contract. 

2. MINIMUM WAGES, HOURS AND CONDITIONS OF EMPLOYMENT 

All workers necessary for the satisfactory completion of the work are within the purview of the Contract. 

Whenever and wherever practical, give local citizens preference in the selection of labor. 

Do not require any worker to lodge, board or trade at a particular place, or with a particular person as a 
condition of employment. 

Do not charge or accept a fee of any from any person who obtains work on the project. Do not require any 
person who obtains work on the project to pay any fee to any other person or agency obtaining employment 
for the person on the project. 

Do not charge for tools or equipment used in connection with the duties performed, except for loss or 
damage of property. Do not charge for necessary camp water. 

Do not charge for any transportation furnished to any person employed on the project. 

The provisions apply where work is performed by piece work, station work, etc. The minimum wage paid will 
be exclusive of equipment rental on any shipment which the worker or subcontractor may furnish in 
connection with his work. 

Take responsibility for carrying out the requirements of this specification and ensure that each subcontractor 
working on the project complies with its provisions. 

Any form of subterfuge, coercion or deduction designated to evade, reduce or discount the established 
minimum wage scales will be considered a violation of the Contract. 

The Fair Labor Standards Acts (FLSA) established one and one-half (1-1/2) pay for overtime in excess of 
40 hours worked in 1 week. Do not consider time consumed by the worker in going to and returning from the 
place of work as part of the hours of work. Do not require or permit any worker to work in excess of 40 hours 
in 1 week, unless the worker receives compensation at a rate not less than 1-1/2 times the basic rate of pay 
for all hours worked in excess of 40 hours in the workweek. 

The general rates of per diem wages prevailing in this locality for each class and type of workers whose 
services are considered necessary to fulfill the Contract are indicated in the special provisions, and these 
rates govern as minimum wage rates on this Contract. A penalty of $60.00 per calendar day or portion of a 
calendar day for each worker that is paid less than the stipulated general rates of per diem wages for any 
work done under the Contract will be deducted. The Department, upon receipt of a complaint by a worker, 
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will determine within 30 days whether good cause exists to believe that the Contractor or a subcontractor has 
violated wage rate requirements and notify the parties involved of the findings. Make every effort to resolve 
the alleged violation within 14 days after notification. The next alternative is submittal to binding arbitration in 
accordance with the provisions of the Texas General Arbitration Act (Art. 224 et seq., Revised Statutes). 

Notwithstanding any other provision of the Contract, covenant and agree that the Contractor and its 
subcontractors will pay each of their employees and contract labor engaged in any way in work under the 
Contract, a wage not less than what is generally known as the “federal minimum wage” as set out in 29 
U.S.C. 206 as that Statute may be amended from time to time. 

Pay any worker employed whose position is not listed in the Contract, a wage not less than the per diem 
wage rate established in the Contract for a worker whose duties are most nearly comparable. 

3. RECORD AND INSPECTIONS 

Keep copies of weekly payrolls for review. Require subcontractors to keep copies of weekly payrolls for 
review. Show the name, occupation, number of hours worked each day and per diem wage paid each worker 
together with a complete record of all deductions made from such wages. Keep records for a period of 
3 years from the date of completion of the Contract. 

Where the piece-work method is used, indicate on the payroll for each person involved: 

 Quantity of piece work performed.  

 Price paid per piece-work unit.  

 Total hours employed. 

The Engineer may require the Contractor to file an affidavit for each payroll certifying that payroll is a true 
and accurate report of the full wages due and paid to each person employed. 

Post or make available to employees the prevailing wage rates from the Contract. Require subcontractors to 
post or make available to employees the prevailing wage rates from the Contract. 



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20230002)

ZONE
TX03

*(TX20230003)

ZONE
TX04

*(TX20230004)

ZONE
TX05

*(TX20230005)

ZONE
TX06

*(TX20230006)

ZONE
TX07

*(TX20230007)

ZONE
TX08

*(TX20230008)

ZONE
 TX24

*(TX20230024)

ZONE
TX25

*(TX20230025)

ZONE
TX27

*(TX20230027)

ZONE
TX28

*(TX20230028)

ZONE
TX29

*(TX20230029)

ZONE
TX30

*(TX20230030)

ZONE
TX37

*(TX20230037)

ZONE
TX38

*(TX20230038)

ZONE
TX42

*(TX20230042)

1428 Agricultural Tractor Operator $12.69 $12.35 $11.75

1300 Asphalt Distributor Operator $14.87 $13.48 $13.88 $15.72 $15.58 $15.55 $15.72 $13.28 $15.32 $15.62 $14.36 $14.25 $14.03 $13.75 $14.06 $14.40

1303 Asphalt Paving Machine Operator $13.40 $12.25 $12.35 $13.87 $14.05 $14.36 $14.20 $13.26 $13.99 $14.68 $12.92 $13.44 $12.53 $14.00 $14.32 $12.99

1106 Asphalt Raker $12.28 $10.61 $12.02 $14.21 $11.65 $12.12 $11.64 $11.44 $12.69 $12.05 $11.34 $11.67 $11.40 $12.59 $12.36 $11.78

1112 Batching Plant Operator, Asphalt

1115 Batching Plant Operator, Concrete

1214 Blaster

1615 Boom Truck Operator $18.36

1444 Boring Machine Operator

1305 Broom or Sweeper Operator $11.21 $10.33 $10.08 $11.99 $11.04 $11.62 $11.74 $11.41 $10.30 $10.23 $10.60 $12.68 $11.05

1144 Communications Cable Installer

1124

Concrete Finisher, Paving and
Structures $13.55 $12.46 $13.16 $12.85 $12.64 $12.56 $12.77 $12.44 $14.12 $13.04 $13.38 $12.64 $12.80 $12.79 $12.98 $13.32

1318

Concrete Pavement Finishing 
Machine
Operator $16.05 $15.48 $16.05 $19.31 $13.07

1315

Concrete Paving, Curing, Float, 
Texturing
Machine Operator $16.34 $11.71

1333 Concrete Saw Operator $14.67 $14.48 $17.33 $13.99

1399 Concrete/Gunite Pump Operator

1344

Crane Operator, Hydraulic 80 tons
or less $18.22 $18.36 $18.12 $18.04 $20.21 $18.63 $13.86

1345

Crane Operator, Hydraulic Over
80 Tons

1342

Crane Operator, Lattice Boom 80 
Tons
or Less $16.82 $14.39 $13.85 $17.27 $15.87 $17.27 $14.67 $16.42 $14.97 $13.87

1343

Crane Operator, Lattice Boom Over
80 Tons $20.52 $19.38 $20.52 $17.49 $25.13 $15.80

1306 Crawler Tractor Operator $13.96 $16.63 $13.62 $14.26 $15.67 $14.07 $13.15 $13.38 $14.60 $13.68 $13.50

1351 Crusher or Screen Plant Operator

1446 Directional Drilling Locator $11.67

1445 Directional Drilling Operator $20.32 $17.24

1139 Electrician $20.96 $19.87 $19.80 $26.35 $20.27 $19.80 $20.92 $27.11 $19.87

1347

Excavator Operator, 50,000
pounds or less $13.46 $12.56 $13.67 $17.19 $12.88 $14.38 $13.49 $17.19 $13.88 $14.09 $12.71 $14.42

1348

Excavator Operator, Over 50,000
pounds $15.23 $13.52 $17.04 $17.71 $16.99 $18.80 $16.22 $14.53 $13.52

1150 Flagger $9.30 $9.10 $8.50 $10.28 $8.81 $9.45 $8.70 $10.06 $9.71 $9.03 $8.81 $9.08 $9.90 $10.33 $8.10

1151 Form Builder/Setter, Structures $13.52 $12.30 $13.38 $12.91 $12.71 $12.87 $12.38 $12.26 $13.84 $12.98 $13.07 $13.61 $12.82 $14.73 $12.23 $12.25

1160 Form Setter, Paving & Curb $12.36 $12.16 $13.93 $11.83 $10.71 $12.94 $13.16 $12.54 $11.33 $10.69 $13.33 $12.34 $13.93

1360

Foundation Drill Operator, Crawler
Mounted $17.99 $17.99 $17.43

1363

Foundation Drill Operator,
Truck Mounted $16.86 $22.05 $21.51 $16.93 $21.07 $20.20 $20.76 $17.54 $21.39 $15.89 $22.05

1369

Front End Loader Operator,
3 CY or Less $12.28 $13.49 $13.40 $13.85 $13.04 $13.15 $13.29 $13.69 $12.64 $12.89 $13.51 $13.32 $12.17

1372

Front End Loader Operator,
Over 3 CY $12.77 $13.69 $12.33 $14.96 $13.21 $12.86 $13.57 $14.72 $13.75 $12.32 $13.19 $13.17 $13.02

1329 Joint Sealer

1172 Laborer, Common $10.30 $9.86 $10.08 $10.51 $10.71 $10.50 $10.24 $10.58 $10.72 $10.45 $10.30 $10.25 $10.03 $10.54 $11.02 $10.15

1175 Laborer, Utility $11.80 $11.53 $12.70 $12.17 $11.81 $12.27 $12.11 $11.33 $12.32 $11.80 $11.53 $11.23 $11.50 $11.95 $11.73 $12.37

1346 Loader/Backhoe Operator $14.18 $12.77 $12.97 $15.68 $14.12 $15.18 $13.58 $12.87 $13.21 $14.13 $14.29 $12.90

1187 Mechanic $20.14 $15.47 $17.47 $17.74 $17.00 $17.10 $17.68 $18.94 $18.58 $17.00 $16.61 $18.46 $16.96 $17.47

1380 Milling Machine Operator $15.54 $14.64 $12.22 $14.29 $14.18 $14.32 $14.35 $12.86 $14.75 $13.53 $12.80

The wage rates listed herein are those predetermined by the Secretary of Labor and State Statue and listed in the United States Department of Labor's (USDOL) General Decisions dated 01-06-2023 and are the minimum wages to 
be paid accordingly for each specified classification. To determine the applicable wage rate zone, a list entitled "TEXAS COUNTIES IDENTIFIED BY WAGE RATE ZONES" is provided in the contract.  Any wage rate that is not listed 
herein and not in the USDOL's general decision, must be submitted to the Engineer for approval. IMPORTANT NOTICE FOR STATE PROJECTS: only the controlling wage rate zone applies to the contract. Effective 01-06-2023.



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20230002)

ZONE
TX03

*(TX20230003)

ZONE
TX04

*(TX20230004)

ZONE
TX05

*(TX20230005)

ZONE
TX06

*(TX20230006)

ZONE
TX07

*(TX20230007)

ZONE
TX08

*(TX20230008)

ZONE
 TX24

*(TX20230024)

ZONE
TX25

*(TX20230025)

ZONE
TX27

*(TX20230027)

ZONE
TX28

*(TX20230028)

ZONE
TX29

*(TX20230029)

ZONE
TX30

*(TX20230030)

ZONE
TX37

*(TX20230037)

ZONE
TX38

*(TX20230038)

ZONE
TX42

*(TX20230042)

1390

Motor Grader Operator,
Fine Grade $17.49 $16.52 $16.88 $17.12 $18.37 $18.51 $16.69 $16.13 $17.19 $18.35 $17.07 $17.74 $17.47 $17.08 $15.69 $20.01

1393 Motor Grader Operator, Rough $16.15 $14.62 $15.83 $16.20 $17.07 $14.63 $18.50 $16.02 $16.44 $15.12 $16.85 $14.47 $17.39 $14.23 $15.53

1413 Off Road Hauler $10.08 $12.26 $11.88 $12.25 $12.23 $13.00 $14.60

1196 Painter, Structures $21.29 $18.34 $21.29 $18.62

1396

Pavement Marking Machine
Operator $16.42 $13.10 $13.55 $19.17 $12.01 $13.63 $14.60 $13.17 $16.65 $10.54 $11.18 $13.10

1443 Percussion or Rotary Drill Operator

1202 Piledriver $14.95

1205 Pipelayer $11.87 $14.64 $13.17 $11.17 $12.79 $11.37 $13.24 $12.66 $13.24 $11.17 $11.67 $12.12 $14.64

1384 Reclaimer/Pulverizer Operator $12.85 $11.90 $12.88 $11.01 $10.46

1500 Reinforcing Steel Worker $13.50 $14.07 $17.53 $16.17 $14.00 $16.18 $12.74 $15.83 $17.10 $15.15 $17.72

1402 Roller Operator, Asphalt $10.95 $11.96 $13.29 $12.78 $11.61 $13.08 $12.36 $11.68 $11.71 $11.95 $11.50

1405 Roller Operator, Other $10.36 $10.44 $11.82 $10.50 $11.64 $11.51 $10.59 $10.30 $12.04 $12.85 $11.57 $10.66

1411 Scraper Operator $10.61 $11.07 $10.85 $12.88 $12.27 $11.12 $12.96 $11.88 $12.43 $11.22 $13.95 $13.47 $10.89

1417 Self-Propelled Hammer Operator

1194 Servicer $13.98 $12.34 $14.11 $14.74 $14.51 $15.56 $13.44 $14.58 $14.31 $13.83 $12.43 $13.72 $13.97 $14.11

1513 Sign Erector

1708

Slurry Seal or Micro-Surfacing 
Machine
Operator

1341 Small Slipform Machine Operator $15.96

1515 Spreader Box Operator $12.60 $13.12 $14.71 $14.04 $14.73 $13.84 $13.68 $13.45 $11.83 $13.58 $14.05

1705 Structural Steel Welder $12.85

1509 Structural Steel Worker $19.29 $14.39

1339 Subgrade Trimmer

1143 Telecommunication Technician

1145 Traffic Signal/Light Pole Worker $16.00

1440

Trenching Machine Operator,
Heavy $18.48

1437

Trenching Machine Operator,
Light

1609 Truck Driver Lowboy-Float $14.46 $13.63 $13.41 $15.00 $15.93 $15.66 $16.24 $16.39 $14.30 $16.62 $15.63 $14.28 $16.03 $13.41

1612 Truck Driver Transit-Mix $14.14 $14.14

1600 Truck Driver, Single Axle $12.74 $10.82 $10.75 $13.04 $11.61 $11.79 $13.53 $13.16 $12.31 $13.40 $10.30 $11.61 $11.97 $11.46 $10.75

1606

Truck Driver, Single or Tandem Axle
Dump Truck $11.33 $14.53 $11.95 $12.95 $11.68 $14.06 $12.62 $11.45 $12.28 $13.08 $11.68 $11.48 $11.10

1607

Truck Driver, Tandem Axle Tractor 
with
Semi Trailer $12.49 $12.12 $12.50 $13.42 $12.81 $13.16 $12.86 $16.22 $12.50 $13.80 $12.27 $12.50

1441

Tunneling Machine Operator,
Heavy

1442 Tunneling Machine Operator, Light

1706 Welder $14.02 $14.86 $15.97 $13.74 $14.84 $13.78

1520 Work Zone Barricade Servicer $10.30 $12.88 $11.46 $11.70 $11.57 $11.85 $10.77 $11.68 $12.20 $11.22 $11.51 $12.96 $10.54 $11.67 $11.76

Notes:

*Represents the USDOL wage decision.
Any worker employed on this project shall be paid at the rate of one and one half (1-1/2) times the regular rate for every hour worked in excess of forty (40) hours per week.
For reference, the titles and descriptions for the classifications listed here are detailed further in the AGC of Texas’ Standard Job Classifications and Descriptions for Highway, Heavy, Utilities, and Industrial Construction in Texas posted on the AGC's 
Web site for any contractor.



TEXAS COUNTIES IDENTIFIED BY

WAGE RATE ZONES: 2, 3, 4, 5, 6, 7, 8, 24, 25, 27, 28, 29, 30, 37, 38, 42

County Name Zone County Name Zone County Name Zone County Name Zone

Anderson 28 Donley 37 Karnes 27 Reagan 37
Andrews 37 Duval 30 Kaufman 25 Real 37
Angelina 28 Eastland 37 Kendall 7 Red River 28
Aransas 29 Ector 2 Kenedy 30 Reeves 8
Archer 25 Edwards 8 Kent 37 Refugio 27
Armstrong 2 El Paso 24 Kerr 27 Roberts 37
Atascosa 7 Ellis 25 Kimble 37 Robertson 7
Austin 38 Erath 28 King 37 Rockwall 25
Bailey 37 Falls 28 Kinney 8 Runnels 37
Bandera 7 Fannin 28 Kleberg 27 Rusk 4
Bastrop 7 Fayette 27 Knox 37 Sabine 28
Baylor 37 Fisher 37 Lamar 28 San Augustine 28
Bee 27 Floyd 37 Lamb 37 San Jacinto 38
Bell 7 Foard 37 Lampasas 7 San Patricio 29
Bexar 7 Fort Bend 38 LaSalle 30 San Saba 37
Blanco 27 Franklin 28 Lavaca 27 Schleicher 37
Borden 37 Freestone 28 Lee 27 Scurry 37
Bosque 28 Frio 27 Leon 28 Shackelford 37
Bowie 4 Gaines 37 Liberty 38 Shelby 28
Brazoria 38 Galveston 38 Limestone 28 Sherman 37
Brazos 7 Garza 37 Lipscomb 37 Smith 4
Brewster 8 Gillespie 27 Live Oak 27 Somervell 28
Briscoe 37 Glasscock 37 Llano 27 Starr 30
Brooks 30 Goliad 29 Loving 37 Stephens 37
Brown 37 Gonzales 27 Lubbock 2 Sterling 37
Burleson 7 Gray 37 Lynn 37 Stonewall 37
Burnet 27 Grayson 25 Madison 28 Sutton 8
Caldwell 7 Gregg 4 Marion 28 Swisher 37
Calhoun 29 Grimes 28 Martin 37 Tarrant 25
Callahan 25 Guadalupe 7 Mason 27 Taylor 2
Cameron 3 Hale 37 Matagorda 27 Terrell 8
Camp 28 Hall 37 Maverick 30 Terry 37
Carson 2 Hamilton 28 McCulloch 37 Throckmorton 37
Cass 28 Hansford 37 McLennan 7 Titus 28
Castro 37 Hardeman 37 McMullen 30 Tom Green 2
Chambers 38 Hardin 38 Medina 7 Travis 7
Cherokee 28 Harris 38 Menard 37 Trinity 28
Childress 37 Harrison 42 Midland 2 Tyler 28
Clay 25 Hartley 37 Milam 28 Upshur 4
Cochran 37 Haskell 37 Mills 37 Upton 37
Coke 37 Hays 7 Mitchell 37 Uvalde 30
Coleman 37 Hemphill 37 Montague 37 Val Verde 8
Collin 25 Henderson 28 Montgomery 38 Van Zandt 28
Collingsworth 37 Hidalgo 3 Moore 37 Victoria 6
Colorado 27 Hill 28 Morris 28 Walker 28
Comal 7 Hockley 37 Motley 37 Waller 38
Comanche 37 Hood 28 Nacogdoches 28 Ward 37
Concho 37 Hopkins 28 Navarro 28 Washington 28
Cooke 37 Houston 28 Newton 28 Webb 3
Coryell 7 Howard 37 Nolan 37 Wharton 27
Cottle 37 Hudspeth 8 Nueces 29 Wheeler 37
Crane 37 Hunt 25 Ochiltree 37 Wichita 5
Crockett 8 Hutchinson 37 Oldham 37 Wilbarger 37
Crosby 2 Irion 2 Orange 38 Willacy 30
Culberson 8 Jack 28 Palo Pinto 28 Williamson 7
Dallam 37 Jackson 27 Panola 28 Wilson 7
Dallas 25 Jasper 28 Parker 25 Winkler 37
Dawson 37 Jeff Davis 8 Parmer 37 Wise 25
Deaf Smith 37 Jefferson 38 Pecos 8 Wood 28
Delta 25 Jim Hogg 30 Polk 28 Yoakum 37
Denton 25 Jim Wells 27 Potter 2 Young 37
DeWitt 27 Johnson 25 Presidio 8 Zapata 30
Dickens 37 Jones 25 Rains 28 Zavala 30
Dimmit 30 Randall 2

01/06/2023
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Special Provision to Item 000 

Nondiscrimination 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with various nondiscrimination laws 
including Title VI of the Civil Rights Act of 1964, as amended, (Title VI). Title VI forbids discrimination against 
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal 
funds.  

Texas Department of Transportation, as a recipient of Federal financial assistance, and under Title VI and 
related statutes, ensures that no person shall on the grounds of race, religion (where the primary objective of 
the financial assistance is to provide employment per 42 U.S.C. § 2000d-3), color, national origin, sex, age or 
disability be excluded from participation in, be denied the benefits of, or otherwise be subjected to 
discrimination under any Department programs or activities. 

2. DEFINITION OF TERMS 

Where the term “contractor” appears in the following six nondiscrimination clauses, the term “contractor” is 
understood to include all parties to contracts or agreements with the Texas Department of Transportation.  

3. NONDISCRIMINATION PROVISIONS 

During the performance of this contract, the contractor agrees as follows: 

3.1. Compliance with Regulations. The Contractor shall comply with the Regulations relative to 
nondiscrimination in Federally-assisted programs of the Department of Transportation (hereinafter, “DOT”) 
Title 49, Code of Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter 
referred to as the Regulations), which are herein incorporated by reference and made a part of this contract. 

3.2. Nondiscrimination. The contractor, with regard to the work performed by it during the contract, shall not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The contractor shall not participate either 
directly or indirectly in the discrimination prohibited by section 21.5 of the Regulations, including employment 
practices when the contract covers a program set forth in Appendix B of the Regulations. 

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations 
either by competitive bidding or negotiation made by the contractor for work to be performed under a 
subcontract, including procurements of materials or leases of equipment, each potential subcontractor or 
supplier shall be notified by the contractor of the contractor's obligations under this contract and the 
Regulations relative to nondiscrimination on the grounds of race, color, or national origin. 

3.4. Information and Reports: The contractor shall provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and shall permit access to its books, records, accounts, 
other sources of information, and its facilities as may be determined by the Recipient or the Texas 
Department of Transportation to be pertinent to ascertain compliance with such Regulations, orders and 
instructions. Where any information required of a contractor is in the exclusive possession of another who 
fails or refuses to furnish this information the contractor shall so certify to the Recipient, or the Texas 
Department of Transportation as appropriate, and shall set forth what efforts it has made to obtain the 
information. 
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3.5. Sanctions for Noncompliance. In the event of the contractor's noncompliance with the nondiscrimination 
provisions of this contract, the Recipient shall impose such contract sanctions as it or the Texas Department 
of Transportation may determine to be appropriate, including, but not limited to: 

 withholding of payments to the contractor under the contract until the contractor complies, and/or 

 cancellation, termination or suspension of the contract, in whole or in part. 

3.6. Incorporation of Provisions. The contractor shall include the provisions of paragraphs (1) through (6) in 
every subcontract, including procurements of materials and leases of equipment, unless exempt by the 
Regulations, or directives issued pursuant thereto. The contractor shall take such action with respect to any 
subcontract or procurement as the Recipient or the Texas Department of Transportation may direct as a 
means of enforcing such provisions including sanctions for non-compliance: Provided, however, that, in the 
event a contractor becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a 
result of such direction, the contractor may request the Recipient to enter into such litigation to protect the 
interests of the Recipient, and, in addition, the contractor may request the United States to enter into such 
litigation to protect the interests of the United States. 
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Special Provision to Item 000 

Small Business Enterprise in State Funded Projects 

1. DESCRIPTION 

The purpose of this Special Provision is to carry out the Texas Department of Transportation’s policy of 
ensuring that Small Business Enterprise (SBE) has an opportunity to participate in the performance of 
contracts. If the SBE goal is greater than zero, Article A of this Special Provision shall apply to this Contract; 
otherwise, Article B of this Special Provision applies. The percentage goal for SBE participation in the work to 
be performed under this contract will be shown in the proposal. 

2. DEFINITIONS 

Small Business Enterprise (SBE) is a firm (including affiliates) certified by the Department whose annual 
gross receipts do not exceed the U.S. Small Business Administration’s size standards for 4 consecutive 
years.  Firms certified as Historically Underutilized Businesses (HUBs) by the Texas Comptroller of Public 
Accounts and as Disadvantaged Business Enterprises (DBEs) by the Texas Uniform Certification Program 
automatically qualify as SBEs. 

2.1. Article A - SBE Goal is Greater than Zero. 

2.1.1. Policy. The Department is committed to providing contracting opportunities for small businesses. In this 
regard, it is the Department’s policy to develop and maintain a program in order to facilitate contracting 
opportunities for small businesses.  Consequently, the requirements of the Department’s Small Business 
Enterprise Program apply to this contract as follows: 

2.1.1.1. The Contractor shall make a good faith effort to meet the SBE goal for this contract. 

2.1.1.2. The Contractor and any Subcontractors shall not discriminate on the basis of race, color, national origin, age, 
disability or sex in the award and performance of this contract. These nondiscrimination requirements shall 
be incorporated into any subcontract and purchase order. 

2.1.1.3. After a conditional award is made to the low bidder, the Department will determine the adequacy of a 
Contractor’s efforts to meet the contract goal, as is outlined under Section 2, “Contractor’s Responsibilities.” 
If the requirements of Section 2 are met, the contract will be forwarded to the Contractor for execution. 

The Contractor’s performance, during the construction period of the contract in meeting the SBE goal, will be 
monitored by the Department. 

2.1.2. Contractor's Responsibilities. These requirements must be satisfied by the Contractor. A SBE Contractor 
may satisfy the SBE requirements by performing at least 25% of the contract work with its own organization 
as defined elsewhere in the contract. 

2.1.2.1. The Contractor shall submit a completed SBE Commitment Agreement Form for each SBE they intend to 
use to satisfy the SBE goal so as to arrive in the Department’s Office of Civil Rights (OCR) in Austin, Texas 
not later than 5:00 p.m. on the 10th business day, excluding national holidays, after the conditional award of 
the contract. When requested, additional time, not to exceed 7 business days, excluding national holidays, 
may be granted based on documentation submitted by the Contractor.  

2.1.2.2. A Contractor who cannot meet the contract goal, in whole or in part, shall document the good faith efforts 
taken to meet the SBE goal. The Department will consider as good faith efforts all documented explanations 
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that are submitted and that describe a Contractor’s failure to meet a SBE goal or obtain SBE participation, 
including: 

2.1.2.2.1. Advertising in general circulation, trade association, and/or minority/women focus media concerning 
subcontracting opportunities, 

2.1.2.2.2. Dividing the contract work into reasonable portions in accordance with standard industry practices, 

2.1.2.2.3. Documenting reasons for rejection or meeting with the rejected SBE to discuss the rejection, 

2.1.2.2.4. Providing qualified SBEs with adequate information about bonding, insurance, plans, specifications, scope of 
work, and the requirements of the contract, 

2.1.2.2.5. Negotiating in good faith with qualified SBEs, not rejecting qualified SBEs who are also the lowest responsive 
bidder, and; 

2.1.2.2.6. Using the services of available minorities and women, community organizations, contractor groups, local, 
state and federal business assistance offices, and other organizations that provide support services to SBEs. 

2.1.2.3. The good faith effort documentation is due at the time and place specified in Subarticle 2.(a). of this Special 
Provision. The Director of the DBE & SBE Programs Section will evaluate the Contractor’s documentation. If 
it is determined that the Contractor has failed to meet the good faith effort requirements, the Contractor will 
be given an opportunity for reconsideration by the Department. 

2.1.2.4. Should the bidder to whom the contract is conditionally awarded refuse, neglect or fail to meet the SBE goal 
and/or demonstrate to the Department’s satisfaction sufficient efforts to obtain SBE participation, the 
proposal guaranty filed with the bid shall become the property of the State, not as a penalty, but as liquidated 
damages to the Department. 

2.1.2.5. The Contractor must not terminate a SBE subcontractor submitted on a commitment agreement for a 
contract with an assigned goal without the prior written consent of the Department. 

2.1.2.6. The Contractor shall designate a SBE contact person who will administer the Contractor’s SBE program and 
who will be responsible for submitting reports, maintaining records, and documenting good faith efforts to use 
SBEs.  

2.1.2.7. The Contractor must inform the Department of the representative's name, title and telephone number within 
10 days of beginning work. 

2.1.3. Eligibility of SBEs. 

2.1.3.1. The Department certifies the eligibility of SBEs. 

2.1.3.2. The Department maintains and makes available to interested parties a directory of certified SBEs. 

2.1.3.3. Only firms certified at the time of letting or at the time the commitments are submitted are eligible to be used 
in the information furnished by the Contractor required under Section 2.(a) above. 

2.1.3.4. Certified HUBs and DBEs are eligible as SBEs. 

2.1.3.5. Small Business Size Regulations and Eligibility is referenced on e-CFR (Code of Federal Regulations), Title 
13 – Business Credit and Assistance, Chapter 1 – Small Business Administration, Part 121 – Small Business 
Size Regulations, Subpart A – Size Eligibility Provisions and Standards. 

2.1.4. Determination of SBE Participation. SBE participation shall be counted toward meeting the SBE goal in 
this contract in accordance with the following: 
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2.1.4.1. A Contractor will receive credit for all payments actually made to a SBE for work performed and costs 
incurred in accordance with the contract, including all subcontracted work. 

2.1.4.2. A SBE Contractor or subcontractor may not subcontract more than 75% of a contract. The SBE shall perform 
not less than 25% of the value of the contract work with its own organization. 

2.1.4.3. A SBE may lease equipment consistent with standard industry practice. A SBE may lease equipment from 
the prime contractor if a rental agreement, separate from the subcontract specifying the terms of the lease 
arrangement, is approved by the Department prior to the SBE starting the work in accordance with the 
following: 

2.1.4.3.1. If the equipment is of a specialized nature, the lease may include the operator. If the practice is generally 
acceptable with the industry, the operator may remain on the lessor's payroll. The operator of the equipment 
shall be subject to the full control of the SBE, for a short term, and involve a specialized piece of heavy 
equipment readily available at the job site. 

2.1.4.3.2. For equipment that is not specialized, the SBE shall provide the operator and be responsible for all payroll 
and labor compliance requirements. 

2.1.5. Records and Reports. 

2.1.5.1. The Contractor shall submit monthly reports, after work begins, on SBE payments, (including payments to 
HUBs and DBEs). The monthly reports are to be sent to the Area Engineer’s office. These reports will be due 
within 15 days after the end of a calendar month.  

These reports will be required until all SBE subcontracting or supply activity is completed. The “SBE 
Progress Report” is to be used for monthly reporting. Upon completion of the contract and prior to receiving 
the final payment, the Contractor shall submit the “SBE Final Report” to the Office of Civil Rights and a copy 
to the Area Engineer. These forms may be obtained from the Office of Civil Rights and reproduced as 
necessary. The Department may verify the amounts being reported as paid to SBEs by requesting, on a 
random basis, copies of invoices and cancelled checks paid to SBEs. When the SBE goal requirement is not 
met, documentation supporting Good Faith Efforts, as outlined in Section 2.(b) of this Special Provision, must 
be submitted with the Final Report. 

2.1.5.2. SBE subcontractors and/or suppliers should be identified on the monthly report by SBE certification number, 
name and the amount of actual payment made to each during the monthly period. These reports are 
required regardless of whether or not SBE activity has occurred in the monthly reporting period. 

2.1.5.3. All such records must be retained for a period of 3 years following completion of the contract work and shall 
be available at reasonable times and places for inspection by authorized representatives of the Department. 

2.1.6. Compliance of Contractor. To ensure that SBE requirements of this contract are complied with, the 
Department will monitor the Contractor’s efforts to involve SBEs during the performance of this contract. This 
will be accomplished by a review of monthly reports submitted by the Contractor indicating his progress in 
achieving the SBE contract goal and by compliance reviews conducted by the Department. 

A Contractor’s failure to comply with the requirements of this Special Provision shall constitute a material 
breach of this contract. In such a case, the Department reserves the right to employ remedies as the 
Department deems appropriate in the terms of the contract. 

2.2. Article B - No SBE Goal. 

2.2.1. Policy. It is the policy of the Department that SBEs shall have an opportunity to participate in the 
performance of contracts. Consequently, the requirements of the Department’s Small Business Enterprise 
Program apply to this contract as specified in Section 2-5 of this Article. 
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2.2.2. Contractor's Responsibilities. If there is no SBE goal, the Contractor will offer SBEs an opportunity to 
participate in the performance of contracts and subcontracts. 

2.2.3. Prohibit Discrimination. The Contractor and any subcontractor shall not discriminate on the basis of race, 
color, national origin, religion, age, disability or sex in the award and performance of contracts. These 
nondiscrimination requirements shall be incorporated into any subcontract and purchase order. 

2.2.4. Records and Reports. 

2.2.4.1. The Contractor shall submit reports on SBE (including HUB and DBE) payments. The reports are to be sent 
to the Area Engineer’s office. These reports will be due annually by the 31st of August or at project 
completion, whichever comes first.  

These reports will be required until all SBE subcontracting or supply activity is completed. The “SBE 
Progress Report” is to be used for reporting. Upon completion of the contract and prior to receiving the final 
payment, the Contractor shall submit the “SBE Final Report” to the Office of Civil Rights and a copy to the 
Area Engineer. These forms may be obtained from the Office of Civil Rights and reproduced as necessary. 
The Department may verify the amounts being reported as paid to SBEs by requesting copies of invoices 
and cancelled checks paid to SBEs on a random basis. 

2.2.4.2. SBE subcontractors and/or suppliers should be identified on the report by SBE Certification Number, name 
and the amount of actual payment made. 

2.2.4.3. All such records must be retained for a period of 3 years following completion of the contract work and shall 
be available at reasonable times and places for inspection by authorized representatives of the Department. 
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Special Provision 000 

Certificate of Interested Parties (Form 1295) 

 

Submit a notarized Form 1295, “Certificate of Interested Parties,” in the following instances: 

 at Contract execution for Contracts awarded by the Commission; 

 at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1,000,000 

or more; at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to 

$1,000,000 or more due to changes in the Contract; at any time there is an increase of $1,000,000 or more to an existing 

Contract (change orders, extensions, and renewals); or 

 at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract. 

Form 1295 and instructions on completing and filing the form are available on the Texas Ethics Commission website. 
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Special Provision 000 

Important Notice to Contractors 

 

For Dollar Amount of Original Contract Dollar Amount of Daily Contract 
Administration Liquidated 
Damages per Working Day 

From More Than To and including 

0 1,000,000 618 

1,000,000 3,000,000 832 

3,000,000 5,000,000 940 

5,000,000 15,000,000 1317 

15,000,000 25,000,000 1718 

25,000,000 50,000,000 2411 

50,000,000 Over 50,000,000 4265 

In addition to the amount shown in Table 1, the Liquidated Damages will be increased by the amount shown in Item 8 of the 
General Notes for Road User Cost (RUC), when applicable. 
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Special Provision 000 

Notice of Contractor Performance Evaluations 

1. GENERAL 

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance 
based on quality, safety, and timeliness of the project.  

2. DEFINITIONS 

2.1. Project Recovery Plan (PRP)—a formal, enforceable plan developed by the Contractor, in consultation with 
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the 
Contractor proposes to correct project-specific performance deficiencies.  

In accordance with Title 43, Texas Administrative Code (TAC), §9.23, the District will request a PRP if the 
Contractor’s performance on a project is below the Department’s acceptable standards and will monitor the 
Contractor’s compliance with the established plan. 

2.2. Corrective Action Plan (CAP)—a formal, enforceable plan developed by the Contractor, and proposed for 
adoption by the Construction or Maintenance Division, that documents the cause of noted quality, safety, and 
timeliness issues and specifies how the Contractor proposes to correct statewide performance deficiencies.  

In accordance with 43 TAC §9.23, the Division will request a CAP if the average of the Contractor’s statewide 
final evaluation scores falls below the Department’s acceptable standards for the review period and will 
monitor the Contractor’s compliance with the established plan. 

3. CONTRACTOR EVALUATIONS 

In accordance with Title 43, Texas Administrative Code (TAC) §9.23, the Engineer will schedule evaluations 
at the following intervals, at minimum: 

 Interim evaluations—at or within 30 days after the anniversary of the notice to proceed, for Contracts 

extending beyond 1 yr., and 

 Final evaluation—upon project closeout. 

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated. 

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time 
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to 
develop a PRP to document expectations for correcting deficiencies. 

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions 
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s 
satisfaction may result in immediate referral to the Performance Review Committee for consideration of 
further action against the Contractor.  

The Engineer will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a PRP, including consideration of sufficient time. 

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The 
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision 
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on a Contractor’s evaluation score and recommendation of action required in a PRP or follow up for non-
compliance is final. 

4. DIVISION OVERSIGHT 

Upon request of the Construction or Maintenance Division, develop and submit for Division approval a 
proposed CAP to document expectations for correcting deficiencies in the performance of projects statewide. 

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after 
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted 
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review 
Committee for consideration of further action against the Contractor. 

The Division will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and 
associated costs as appropriate. 

5. PERFORMANCE REVIEW COMMITTEE 

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final 
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any 
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any 
documentation submitted by the Contractor and may recommend one or more of the following actions: 

 take no action, 

 reduce the Contractor’s bidding capacity, 

 prohibit the Contractor from bidding on one or more projects, 

 immediately suspend the Contractor from bidding for a specified period of time, by reducing the 

Contractor’s bidding capacity to zero, or 

 prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder. 

The Deputy Executive Director will determine any further action against the Contractor. 

6. APPEALS PROCESS 

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy 
Executive Director. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 2.2., “Eligibility of Bidders,” is supplemented by the following: 

2.3. Technical Qualification. The Department will not accept bids from Bidders that have not met the technical 
qualifications established by the Traffic Safety Division. Technical qualification is required for certain 
categories of Intelligent Transportation Systems (ITS) work. This technical qualification is in addition to all 
other Bidder qualifications required by the Department. 

Electronically submit ITS Technical Qualification Forms and supporting documentation demonstrating the 
capability of the Bidder or the Bidder’s proposed subcontractors to successfully perform the categories of 
work described in Section 2.3.1. through 2.3.7. Utilize the ITS Technical Qualification Form applicable to 
each work category. Submit the forms and supporting documentation by 12:00 P.M. (CST), 
10 calendar days before bid opening to ITS_Tech_Qual@txdot.gov. Incomplete submittals or submittals that 
do not meet the technical qualifications will be rejected and additional information will be required. Failure to 
submit the qualification forms and supporting documentation by the deadline will be sufficient reason for 
declaring the bid nonresponsive in accordance with Article 2.7., “Nonresponsive Bid.” The categories of work 
that apply to this contract are listed in “Important Notice to Contractors” Special Provisions in the Contract. 

ITS Technical Qualification Forms and additional information on becoming a qualified Bidder may be found 
on the Department’s website or by contacting the Traffic Safety Division by email at 
ITS_Tech_Qual@txdot.gov or by calling 512/416-3118. 

Once a Bidder or the Bidder’s proposed subcontractor has been approved as having met the requirements of 
this provision, any substitutions or replacement contractors must be submitted to the Traffic Safety Division 
for approval prior to performing work on the applicable work category. 

A Bidder or the Bidder’s proposed subcontractor must have the level of expertise needed to successfully 
complete the work. The experience requirements for each work category listed below include three 
completed projects, one of which must have been completed within the past 5 yr. Vendor reference 
statements for equipment experience are required under certain work categories, but may be waived if the 
Bidder has acceptable documentation from a vendor demonstrating their experience installing the particular 
equipment without on-site assistance. 

2.3.1. Category A. Pulling Fiber Optic Cable. Meet the following experience requirements: 

 Minimum Experience. Three years continuous existence offering services in the installation of fiber optic 

cable through an outdoor conduit system and terminating in ground boxes, field cabinets or enclosures, 

or buildings; and  

 Completed Projects. Three completed projects where the personnel pulled fiber optic cable, minimum 

5-mi. in length, through an outdoor conduit system for each project. The completed fiber optic cable 

systems must have been in continuous satisfactory operation for a minimum of 1 yr. 

2.3.2. Category B. Splicing and Testing of Fiber Optic Cable. Meet the following experience requirements: 

mailto:ITS_Tech_Qual@txdot.gov
mailto:ITS_Tech_Qual@txdot.gov
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 Minimum Experience. Three years continuous existence offering services in the fields of fusion splicing 

and testing of fiber optic cable installed through a conduit system and terminating in ground boxes, field 

cabinets or enclosures, or buildings. Experience must include the following: 

• termination of a minimum of 48 fibers within a fiber distribution frame, 

• optical time-domain reflectometer (OTDR) testing and measurement of end-to-end attenuation of 
single mode and multimode fibers, 

• system troubleshooting and maintenance, 

• training of personnel in system maintenance, 

• use of water-tight splice enclosures, and  

• fusion splicing of fiber optic cable which meet the tolerable dB losses listed in Table 1 below; and 
 

Table 1 
Sample Table 

Mode dB Loss Range 

Single mode 0.05–0.10 

Multimode 0.20–0.30 

 

 Completed Projects. Three completed projects where the personnel performed fiber optic cable splicing 

and terminations, system testing, system troubleshooting and maintenance during the course of the 

project and provided training on system maintenance. Each project must have consisted of a minimum 

5-mile length of fiber optic cable. The completed fiber optic cable systems must have been in continuous 

satisfactory operation for a minimum of 1 yr. 

2.3.3. Category C. System Integration. Meet the following experience requirements: 

 Minimum Experience. Three years of providing system integration on wire line and wireless projects 

including, but not limited to, programming of layer-2 Ethernet switches, integrating into existing systems 

and coordination with traffic management centers; and 

 Completed Projects. Three completed projects requiring system integration and configuration of 

hardware including but not limited to Ethernet switches, video encoders and decoders, and radios. 

2.3.4. Category D. Dynamic Message Sign (DMS) Installation. Meet the following experience requirements: 

 Minimum Experience. Three years continuous existence offering services in the installation of DMS 

signs; and 

 Completed Projects. Three completed projects consisting of a minimum of two signs in each project 

where the personnel installed, integrated, and tested DMS on outdoor, permanently mounted overhead 

structures and related sign control equipment. The completed sign system installations must have been 

in continuous satisfactory operation for a minimum of 1 yr.; and 

 Equipment Experience. One project (may be one of the three projects in the preceding paragraph) in 

which the personnel worked in cooperation with technical representatives of the equipment supplier to 

perform the installation, integration, or acceptance testing of the work. The Contractor will not be 

required to furnish equipment on this project from the same supplier who was referenced in the 

qualification documentation. 

2.3.5. Category E. Closed Circuit Television (CCTV) Equipment Installation. Meet the following experience 
requirements: 

 Minimum Experience. Three years continuous existence offering services in the installation of CCTV 

camera systems; 

 Completed Projects. Three completed projects consisting of a minimum of five cameras in each project 

where the personnel installed, tested, and integrated CCTV cameras on outdoor, permanently mounted 
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structures and related camera control and transmission equipment. The completed CCTV camera 

system installations must have been in continuous satisfactory operation for a minimum of 1 yr.; and 

 Equipment Experience. One project (may be one of the three projects in the preceding paragraph) in 

which the personnel worked in cooperation with technical representatives of the equipment supplier to 

perform installation, integration, or acceptance testing of the work. The Contractor will not be required to 

furnish equipment on this project from the same supplier who was referenced in the qualification 

documentation. 

2.3.6. Category F. Wireless Communications. Meet the following experience requirements: 

 Minimum Experience. Three years continuous existence offering services in the installation of wireless 

communications. Experience must include the following: 

• Conducting radio installation studies, which include signal noise studies, spectrum analysis, 
antenna gain and radio power calculations, system attenuation, and measurement of standing 
wave ratios; 

• Installation, troubleshooting, and repair of broadband radio systems, which include equipment 
installation, configuration of radios, antenna calibration, and cabling; and 

• Installation, troubleshooting, and repair of interconnected Ethernet networks (LAN and WAN), 
which include cabling, switch or router configuration, and network analysis; and 

 Completed Projects. Three projects consisting of wireless communications installation, troubleshooting, 

and repair. Each project must include transmitting signals over a minimum of 1-mi. distance and 

installation of a minimum of three devices; and 

 Equipment Experience. One project (may be one of the hree projects in the preceding paragraph) in 

which the personnel worked in cooperation with technical representatives of the equipment supplier to 

perform installation, integration, or acceptance testing of the work. The Contractor will not be required to 

furnish equipment on this project from the same supplier who was referenced in the qualification 

documentation. 

2.3.7. Category G. Radar Detection Systems. Meet the following experience requirements: 

 Minimum Experience. Three years continuous existence offering services in the installation of radar 

detection systems. Experience must include the following: 

• freeway and arterial management, 

• forward fire and side fire applications, 

• single zone and dual beam detection, and 

• equipment setup, testing, and troubleshooting; and 

 Completed Projects. Three projects consisting of installation, configuration, and setup of radar detection 

systems; and 

 Equipment Experience. One project (may be one of the three projects in the preceding paragraph) in 

which the personnel worked in cooperation with technical representatives of the equipment supplier to 

perform installation, integration, or acceptance testing of the work. The Contractor will not be required to 

furnish equipment on this project from the same supplier who was referenced in the qualification 

documentation. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 2.3., “Issuing Proposal Forms,” is supplemented by the following: 

 the Bidder or affiliate of the Bidder that was originally determined as the apparent low Bidder on a project, but was deemed 

nonresponsive for failure to register or participate in the Department of Homeland Security’s (DHS) E-Verify system as 

specified in Article 2.15., “Department of Homeland Security (DHS) E-Verify System,” is prohibited from rebidding that 

specific project. 

Article 2.7., “Nonresponsive Bid,” is supplemented by the following: 

 the Bidder failed to participate in the Department of Homeland Security’s (DHS) as specified in Article 2.15., “Department of 

Homeland Security (DHS) E-Verify System.” 

Article 2.15., “Department of Homeland Security (DHS) E-Verify System,” is added. 

The Department will not award a Contract to a Contractor that is not registered in the DHS E-Verify system. Remain active in 
E=Verify throughout the life of the contract. In addition, in accordance with paragraph six of Article 8.2, “Subcontracting,” include 
this requirement in all subcontracts and require that subcontractors remain active in E-Verify until their work is completed. 

If the apparent low Bidder does not appear on the DHS E-Verify system prior to award, the Department will notify the Contractor 
that they must submit documentation showing that they are compliant within 5-business days after the date the notification was 
sent. A Contractor who fails to comply or respond within the deadline will be declared non-responsive and the Department will 
execute the proposal guaranty. The proposal guaranty will become the property of the State, not as a penalty, but as liquidated 
damages. The Bidder forfeiting the proposal guaranty will not be considered in future proposals for the same work unless there 
has been a substantial change in the scope of the work. 

The Department may recommend that the Commission: 

 reject all bids, or 

 award the Contract to the new apparent low Bidder, if the Department is able to verify the Bidder’s participation in the DHS 

E-verify system. For the Bidder who is not registered in E-Verify, the Department will allow for one business day after 

notification to provide proof of registration. 

If the Department is unable to verify the new apparent low Bidder’s participation in the DHS E-Verify system within one calendar 
day: 

 the new apparent low Bidder will not be deemed nonresponsive,  

 the new apparent low Bidder’s guaranty will not be forfeited, 

 the Department will reject all bids, and 

 the new apparent low Bidder will remain eligible to receive future proposals for the same project. 
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Special Provision to Item 2 

Instructions to Bidders 

 

Item 2, “Instructions to Bidders” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 3., “Issuing Proposal Forms,” is supplemented by the following: 

The Electronic State Business Daily (ESBD), the Integrated Contractor Exchange (iCX) system, and the project proposal are the 
official sources of advertisement and bidding information for the State and Local Lettings. Bidders should bid the project using 
the information found therein, including any addenda. These sources take precedence over information from other sources, 
including TxDOT webpages, which are unofficial and intended for informational purposes only. 
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Special Provision to Item 3 

Award and Execution Contract 

 

Item 3, Award and Execution of Contract,” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Section 4.3, “Insurance.” The first sentence is voided and replaced by the following: 

For construction and building Contracts, submit a certificate of insurance showing coverages in accordance with Contract 
requirements. For routine maintenance Contracts, refer to Article 8, “Beginning of Work.”   

Article 8, “Beginning of Work.” The first sentence is supplemented by the following: 

For a routine maintenance Contract, do not begin work until a certificate of insurance showing coverages in accordance with the 
Contract requirements is provided and accepted. 
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Special Provision to Item 3 

Award and Execution of Contract 

 

Item 3, “Award and Execution of Contract” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Section 4.3 “Insurance” is being amended by the following: 

 
 

Table 2 
Insurance Requirements 

Type of Insurance Amount of Coverage 

Commercial General Liability Insurance 
 

Not Less Than: 
$600,000 each occurrence 

Business Automobile Policy Not Less Than: 
$600,000 combined single limit 

Workers’ Compensation 
 

Not Less Than: 
Statutory 

All Risk Builder’s Risk Insurance 
(For building-facilities contracts only) 

100% of Contract Price 
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Special Provision to Item 5 
Control of the Work 
 

Item 5, “Control of the Work,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 5.1, “Authority of Engineer,” is voided and replaced by the following. 

The Engineer has the authority to observe, test, inspect, approve, and accept the work. The Engineer decides all questions 
about the quality and acceptability of materials, work performed, work progress, Contract interpretations, and acceptable 
Contract fulfillment. The Engineer has the authority to enforce and make effective these decisions. 

The Engineer acts as a referee in all questions arising under the terms of the Contract. The Engineer’s decisions will be final and 
binding. 

The Engineer will pursue and document actions against the Contractor as warranted to address Contract performance issues. 
Contract remedies include, but are not limited to, the following: 
 conducting interim performance evaluations requiring a Project Recovery Plan, in accordance with Title 43, 

Texas Administrative Code (TAC) §9.23, 
 requiring the Contractor to remove and replace defective work, or reducing payment for defective work, 
 removing an individual from the project, 
 suspending the work without suspending working day charges, 
 assessing standard liquidated damages to recover the Department’s administrative costs, including additional project-

specific liquidated damages when specified in the Contract in accordance with 43 TAC §9.22, 
 withholding estimates, 
 declaring the Contractor to be in default of the Contract, and 
 in case of a Contractor’s failure to meet a Project Recovery Plan, referring the issue directly to the Performance Review 

Committee for consideration of further action against the Contractor in accordance with 43 TAC §9.24. 

The Engineer will consider and document any events outside the Contractor’s control that contributed to the failure to meet 
performance standards, including consideration of sufficient time. 

Follow the issue escalation ladder if there is disagreement regarding the application of Contract remedies. 
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Special Provision to Item 5 

Control of the Work 

 

Item 5, “Control of the Work” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses 
or requirements of this Item are waived or changed. 

Article 5.4, “Coordination of Plans, Specifications, and Special Provisions,” the last sentence of the last paragraph is 
replaced by the following: 

Failure to promptly notify the Engineer will constitute a waiver of all contract claims against the Department for 
misunderstandings or ambiguities that result from the errors, omissions, or discrepancies.  
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Special Provision to Item 6 

Control of Materials 

 

For this project, Item 6, “Control of Materials,” of the Standard Specifications, is hereby amended with 
respect to the clauses cited below, and no other clauses or requirements of this Item are waived or changed 
hereby. 

Article 4., “Sampling, Testing, and Inspection,” is supplemented by the following: 

Meet with the Engineer and choose either the Department or a Department-selected Commercial Lab (CL) 
for conducting the subset of project-level sampling and testing shown in Table 1, “Select Guide Schedule 
Sampling and Testing.” Selection may be made on a test by test basis. CLs will meet the testing turnaround 
times shown (includes test time and time for travel/sampling and reporting) and in all cases issue test reports 
as soon as possible. 

If the Contractor chooses a Department-selected CL for any Table 1 sampling and testing: 

 notify the Engineer, District Lab, and the CL of project scheduling that may require CL testing; 
 provide the Engineer, District Lab, and CL at least 24 hours’ notice by phone and e-mail; 
 reimburse the Department for CL Table 1 testing using the contract fee schedule for the CL (including 

mileage and travel/standby time) at the minimum guide schedule testing frequencies; 
 reimburse the Department for CL Table 1 testing above the minimum guide schedule frequencies for 

retesting when minimum frequency testing results in failures to meet specification limits; 
 agree with the Engineer and CL upon a policy regarding notification for testing services; 
 give any cancellation notice to the Engineer, District Lab, and CL by phone and e-mail; 
 reimburse the Department a $150 cancellation fee to cover technician time and mileage charges for 

previously scheduled work cancelled without adequate notice, which resulted in mobilization of 
technician and/or equipment by the CL; and  

 all CL charges will be reimbursed to the Department by a deduction from the Contractor's monthly pay 
estimate. 

If the CL does not meet the Table 1 turnaround times, testing charge to the Contractor will be reduced by 
50% for the first late day and an additional 5% for each succeeding late day. 

Approved CL project testing above the minimum testing frequencies in the Guide Schedule of Sampling and 
Testing, and not as the result of failing tests, will be paid by the Department. 

Other project-level Guide Schedule sampling and testing not shown on Table 1 will be the responsibility of 
the Department. 
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Table 1 
Select Guide Schedule Sampling and Testing (Note 1) 

TxDOT Test Test Description 

Turn- 
Around  

Time 
(Calendar days)  

SOILS/BASE 

Tex-101-E Preparation of Soil and Flexible Base Materials for Testing (included in other tests)  

Tex-104-E Liquid Limit of Soils (included in 106-E)  

Tex-105-E Plastic Limit of Soils (included in 106-E)  

Tex-106-E Calculating the Plasticity Index of Soils 7 

Tex-110-E Particle Size Analysis of Soils 6 

Tex-113-E Moisture-Density Relationship of Base Materials 7 

Tex-114-E Moisture-Density Relationship of Subgrade and Embankment Soil 7 

Tex-115-E Field Method for In-Place Density of Soils and Base Materials 2 

Tex-116-E Ball Mill Method for the Disintegration of Flexible Base Material 5 

Tex-117-E, Part II Triaxial Compression Tests For Disturbed Soils and Base Materials (Part II) 6 

Tex-113-E  
w/ Tex-117-E 

Moisture-Density Relationship of Base Materials with Triaxial Compression Tests For Disturbed Soils and 
Base Materials (Part II) 

10 

Tex-140-E Measuring Thickness of Pavement Layer 2 

Tex-145-E Determining Sulfate Content in Soils - Colorimetric Method 4 
HOT MIX ASPHALT 

Tex-200-F Sieve Analysis of Fine and Coarse Aggregate (dry, from ignition oven with known correction factors) 
1  

(Note 2) 

Tex-203-F Sand Equivalent Test 3 

Tex-206-F, 
w/ Tex-207-F, Part I,  

w/ Tex-227-F 

(Lab-Molded Density of Production Mixture – Texas Gyratory) 
Method of Compacting Test Specimens of Bituminous Mixtures  with Density of Compacted Bituminous 
Mixtures, Part I - Bulk Specific Gravity of Compacted Bituminous Mixtures, with Theoretical Maximum 
Specific Gravity of Bituminous Mixtures 

1  
(Note 2) 

Tex-207-F, Part I 
&/or Part VI 

(In-Place Air Voids of Roadway Cores) 
Density of Compacted Bituminous Mixtures, Part  I- Bulk Specific Gravity of Compacted Bituminous 
Mixtures &/or Part VI - Bulk Specific Gravity of Compacted Bituminous Mixtures Using the Vacuum Method 

1  
(Note 2) 

Tex-207-F, Part V 
Density of Compacted Bituminous Mixtures, Part  V- Determining Mat Segregation using a Density-Testing 
Gauge 

3 

Tex-207-F, Part VII 
Density of Compacted Bituminous Mixtures, Part  VII - Determining Longitudinal Joint Density using a 
Density-Testing Gauge 

4 

Tex-212-F Moisture Content of Bituminous Mixtures 3 

Tex-217-F Deleterious Material and Decantation Test for Coarse Aggregate 4 

Tex-221-F Sampling Aggregate for Bituminous Mixtures, Surface Treatments, and LRA (included in other tests)  

Tex-222-F Sampling Bituminous Mixtures (included in other tests)  

Tex-224-F Determination of Flakiness Index 3 

Tex-226-F Indirect Tensile Strength Test (production mix) 4 

Tex-235-F Determining Draindown Characteristics in Bituminous Materials 3 
Tex-236-F 

(Correction Factors) 
Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Determining Correction Factors) 4 

Tex-236-F Asphalt Content from Asphalt Paving Mixtures by the Ignition Method (Production Mixture) 
1  

(Note 2) 

Tex-241-F 
w/ Tex-207-F, Part I, 

w/ Tex-227-F 

(Lab-Molded Density of Production Mixture – Superpave Gyratory) 
Superpave Gyratory Compacting of Specimens of Bituminous Mixtures (production mixture) with Density 
of Compacted Bituminous Mixtures, Part I- Part I - Bulk Specific Gravity of Compacted Bituminous 
Mixtures, with Theoretical Maximum Specific Gravity of Bituminous Mixtures 

1  
(Note 2) 

Tex-242-F Hamburg Wheel-Tracking Test (production mix, molded samples) 3 

Tex-244-F Thermal Profile of Hot Mix Asphalt 1 

Tex-246-F Permeability of Water Flow of Hot Mix Asphalt 3 

Tex-280-F Flat and Elongated Particles 3 

Tex-530-C Effect of Water on Bituminous Paving Mixtures (production mix) 4 
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AGGREGATES 

Tex-400-A Sampling Flexible Base, Stone, Gravel, Sand, and Mineral Aggregates 3 

Tex-410-A Abrasion of Coarse Aggregate Using the Los Angeles Machine 5 

Tex-411-A Soundness of Aggregate by Use of Sodium Sulfate or Magnesium Sulfate 12 

Tex-461-A Degradation of Coarse Aggregate by Micro-Deval Abrasion 5 
CHEMICAL 

Tex-612-J Acid Insoluble Residue for Fine Aggregate 4 
GENERAL 

HMA Production Specialist [TxAPA – Level 1-A] ($/hr)  

HMA Roadway Specialist [TxAPA – Level 1-B] ($/hr)  

Technician Travel/Standby Time ($/hr)  

Per Diem ($/day – meals and lodging)  

Mileage Rate ($/mile from closest CL location)  
Note 1– Turn-Around Time includes test time and time for travel/sampling and reporting. 
Note 2 – These tests require turn-around times meeting the governing specifications. Provide test results within the stated turn-around time. 
CL is allowed one additional day to provide the signed and sealed report. 
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Special Provision to Item 6 
Control of Materials 
 

Item 6, “Control of Materials” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 6.10., “Hazardous Materials,” is voided and replaced by the following: 

Comply with the requirements of Article 7.12., “Responsibility for Hazardous Materials.”  

Notify the Engineer immediately when a visual observation or odor indicates that materials on sites owned or controlled by the 
Department may contain hazardous materials. Except as noted herein, the Department is responsible for testing, removing, and 
disposing of hazardous materials not introduced by the Contractor. The Engineer may suspend work wholly or in part during the 
testing, removing, or disposing of hazardous materials, except in the case where hazardous materials are introduced by the 
Contractor. 

Use materials that are free of hazardous materials. Notify the Engineer immediately if materials are suspected to contain 
hazardous materials. If materials delivered to the project by the Contractor are suspected to contain hazardous materials, have 
an approved commercial laboratory test the materials for the presence of hazardous materials as approved. Remove, remediate, 
and dispose of any of these materials found to contain hazardous materials. The work required to comply with this section will be 
at the Contractor’s expense if materials are found to contain hazardous materials. Working day charges will not be suspended 
and extensions of working days will not be granted for activities related to handling hazardous material introduced by the 
Contractor. If suspected materials are not found to contain hazardous materials, the Department will   reimburse the Contractor 
for hazardous materials testing and will adjust working day charges if the Contractor can show that this work impacted the critical 
path.  

10.1. Painted Steel Requirements. Coatings on existing steel contain hazardous materials unless otherwise shown on the 
plans. Remove paint and dispose of steel coated with paint containing hazardous materials is in accordance with the following: 

10.1.1. Removing Paint From Steel For contracts that are specifically for painting steel, Item 446, “Field Cleaning and Painting 
Steel” will be included as a pay item. Perform work in accordance with that item. 

For projects where paint must be removed to allow for the dismantling of steel or to perform other work, the Department will 
provide for a separate contractor (third party) to remove paint containing hazardous materials prior to or during the Contract. 
Remove paint covering existing steel shown not to contain hazardous materials in accordance with Item 446, “Field Cleaning and 
Painting Steel.” 

10.1.2. Removal and Disposal of Painted Steel. For steel able to be dismantled by unbolting, paint removal will not be 
performed by the Department. The Department will remove paint, at locations shown on the plans or as agreed, for the 
Contractor’s cutting and dismantling purposes. Utilize Department cleaned locations for dismantling when provided or provide 
own means of dismantling at other locations. 

Painted steel to be retained by the Department will be shown on the plans. For painted steel that contains hazardous materials, 
dispose of the painted steel at a steel recycling or smelting facility unless otherwise shown on the plans. Maintain and make 
available to the Engineer invoices and other records obtained from the facility showing the received weight of the steel and the 
facility name. Dispose of steel that does not contain hazardous material coatings in accordance with federal, state and local 
regulations. 
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10.2. Asbestos Requirements. The plans will indicate locations or elements where asbestos containing materials (ACM) are 
known to be present. Where ACM is known to exist or where previously unknown ACM has been found, the Department will 
arrange for abatement by a separate contractor prior to or during the Contract. Notify the Engineer of proposed dates of 
demolition or removal of structural elements with ACM at least 60 days before beginning work to allow the Department sufficient 
time for abatement.  

The Department of State Health Services (DSHS), Asbestos Programs Branch, is responsible for administering the requirements 
of the National Emissions Standards for Hazardous Air Pollutants, 40 CFR Part 61, Subpart M and the Texas Asbestos Health 
Protection Rules (TAHPR). Based on EPA guidance and regulatory background information, bridges are considered to be a 
regulated “facility” under NESHAP. Therefore, federal standards for demolition and renovation apply.  

The Department is required to notify the DSHS at least 10 working days (by postmarked date) before initiating demolition or 
renovation of each structure or load bearing member shown on the plans. If the actual demolition or renovation date is changed 
or delayed, notify the Engineer in writing of the revised dates in sufficient time to allow for the Department’s notification to DSHS 
to be postmarked at least 10 days in advance of the actual work.  

Failure to provide the above information may require the temporary suspension of work under Article 8.4., “Temporary 
Suspension of Work or Working Day Charges,” due to reasons under the control of the Contractor. The Department retains the 
right to determine the actual advance notice needed for the change in date to address post office business days and staff 
availability.  

10.3. Lead Abatement. Provide traffic control as shown on the plans, and coordinate and cooperate with the third party and the 
Department for managing or removing hazardous materials. Work for the traffic control shown on the plans and coordination 
work will not be paid for directly but will be subsidiary to pertinent Items. 
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Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

Section 7.7.2., “Texas Pollutant Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention 
Plans (SWP3),” is voided and replaced by the following: 
 

7.2. Texas Pollution Discharge Elimination System (TPDES) Permits and Storm Water Pollution Prevention Plans 

(SWP3). 

7.2.1. Projects with less than one acre of soil disturbance including required associated project specific locations 

(PSL’s) per TPDES GP TXR 150000. 

No posting or filing will be required for soil disturbances within the right of way. Adhere to the requirements of the 

SWP3. 

7.2.2. Projects with one acre but less than five acres of soil disturbance including required associated PSL’s per 

TPDES GP TXR 150000. 

The Department will be considered a primary operator for Operational Control Over Plans and Specifications as 

defined in TPDES GP TXR 150000 for construction activity in the right of way. The Department will post a small site 

notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having operational control 

over plans and specifications for work shown on the plans in the right of way. 

The Contractor will be considered a Primary Operator for Day-to-Day Operational Control as defined in TPDES GP 

TXR 150000 for construction activity in the right of way.  In addition to the Department’s actions, the Contractor will 

post a small site notice along with other requirements as defined in TPDES GP TXR 150000 as the entity of having 

day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor 

being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s. Adhere to 

all requirements of the SWP3 as shown on the plans. The Contractor will be responsible for Implement the SWP3 for 

the project site in accordance with the plans and specifications, TPDES General Permit TXR150000, and as directed. 

7.2.3. Projects with 5 acres or more of soil disturbance including required associated PSL’s per TPDES GP TXR 
150000. 

 
The Department will be considered a primary operator for Operational Control Over Plans and Specifications as 

defined in TPDES GP TXR 150000 for construction activities in the right of way. The Department will post a large site 

notice, file a notice of intent (NOI), notice of change (NOC), if applicable, and a notice of termination (NOT) along with 

other requirements per TPDES GP TXR 150000 as the entity having operational control over plans and specifications 

for work shown on the plans in the right of way.   

The Contractor will be considered a primary operator for Day-to-Day Operational Control as defined in TPDES GP TXR 

150000 for construction activities in the right of way. In addition to the Department’s actions, the Contractor shall file a 

NOI, NOC, if applicable, and NOT and post a large site notice along with other requirements as the entity of having 

day-to-day operational control of the work shown on the plans in the right of way. This is in addition to the Contractor 
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being responsible for TPDES GP TXR 150000 requirements for on- right of way and off- right of way PSL’s.  Adhere to 

all requirements of the SWP3 as shown on the plans. 
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Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

Section 19.1., Minimum Wage Requirements for Federally Funded Contracts. The second paragraph is voided and replaced 
by the following: 

Submit electronic payroll records to the Engineer using the Department’s payroll system. 

Section 19.2., Minimum Wage Requirements for State Funded Contracts. The second paragraph is voided and replaced by 
the following: 

Submit electronic payroll records to the Engineer using the Department’s payroll system. 
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Special Provision to Item 7 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 
No other clauses or requirements of this Item are waived or changed. 

 Section 7.2.4., “Public Safety and Convenience.” The first paragraph is deleted and replaced by the following. 

Ensure the safety and convenience of the public and property as provided in the Contract and as directed. Keep existing 
roadways open to traffic or construct and maintain detours and temporary structures for safe public travel. Manage construction 
to minimize disruption to traffic. Maintain the roadway in a good and passable condition, including proper drainage and provide 
for ingress and egress to adjacent property. 

If the construction of the project requires the closing of a highway, as directed, coordinate the closure with the Engineer and work 
to ensure all lanes and ramps possible are available during peak traffic periods before, during, and after significant traffic 
generator events to avoid any adverse economic impact on the municipalities during: 

 dates or events as shown on the plans, and 

 other dates as directed. 
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Special Provision to Item 007 

Legal Relations and Responsibilities 

 

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below. 

Section 2.6., “Barricades, Signs, and Traffic Handling,” the first paragraph is voided and replaced by the following: 

2.6. Barricades, Signs, and Traffic Handling. Comply with the requirements of Item 502 “Barricades, Signs, and 
Traffic Handling,” and as directed. Provide traffic control devices that conform to the details shown on the 
plans, the TMUTCD, and the Department’s Compliant Work Zone Traffic Control Device List maintained by 
the Traffic Safety Division. When authorized or directed, provide additional signs or traffic control devices not 
required by the plans. 

Section 2.6.1., “Contractor Responsible Person and Alternative,” is voided and replaced by the following: 

2.6.1. Contractor Responsible Person and Alternative. Designate in writing, a Contractor’s Responsible Person 
(CRP) and an alternate to be the representative of the Contractor who is responsible for taking or directing 
corrective measures regarding the traffic control. The CRP or alternate must be accessible by phone 24 hr. per 
day and able to respond when notified. The CRP and alternate must comply with the requirements of Section 
2.6.5., “Training.” 

Section 2.6.2, “Flaggers,” the first paragraph is voided and replaced by the following: 

2.6.2. Flaggers. Designate in writing, a flagger instructor who will serve as a flagging supervisor and is responsible 
for training and assuring that all flaggers are qualified to perform flagging duties. Certify to the Engineer that 
all flaggers will be trained and make available upon request a list of flaggers trained to perform flagging 
duties. 

Section 2.6.5, “Training,” is voided and replaced by the following: 

2.6.5. Training. Train workers involved with the traffic control using Department-approved training as shown on the 
“Traffic Control Training” Material Producer List. 

Coordinate enrollment, pay associated fees, and successfully complete Department-approved training or 
Contractor-developed training. Training is valid for the period prescribed by the provider. Except for law 
enforcement personnel training, refresher training is required every 4 yr. from the date of completion unless 
otherwise specified by the course provider. The Engineer may require training at a frequency instead of the 
period prescribed based on the Department’s needs. Training and associated fees will not be measured or 
paid for directly but are considered subsidiary to pertinent Items. 

Certify to the Engineer that workers involved in traffic control and other work zone personnel have been 
trained and make available upon request a copy of the certification of completion to the Engineer. Ensure the 
following is included in the certification of completion: 

 name of provider and course title, 

 name of participant, 

 date of completion, and 

 date of expiration. 
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Where Contractor-developed training or a Department-approved training course does not produce a 
certification, maintain a log of attendees. Make the log available upon request. Ensure the log is legible and 
includes the following: 

 printed name and signature of participant, 

 name and title of trainer, and 

 date of training. 

2.6.5.1. Contractor-developed Training. Develop and deliver Contractor-developed training meeting the minimum 
requirements established by the Department. The outline for this training must be submitted to the Engineer 
for approval at the preconstruction meeting. The CRP or designated alternate may deliver the training 
instead of the Department-approved training. The work performed and materials furnished to develop and 
deliver the training will not be measured or paid for directly but will be considered subsidiary to pertinent 
Items. 

2.6.5.1.1. Flagger Training Minimum Requirements. A Contractor’s certified flagging instructor is permitted to train 
other flaggers. 

2.6.5.1.2. Optional Contractor-developed Training for Other Work Zone Personnel. For other work zone personnel, 
the Contractor may provide training meeting the curriculum shown below instead of Department-approved 
training. 

Minimum curriculum for Contractor-provided training is as follows: 

Contractor-developed training must provide information on the use of personnel protection equipment, 
occupational hazards and health risks, and other pertinent topics related to traffic management. The type and 
amount of training will depend on the job duties and responsibilities. Develop training applicable to the work 
being performed. Develop training to include the following topics. 

 The Life You Save May Be Your Own (or other similar company safety motto). 

 Purpose of the training. 

▪ It’s the Law. 

▪ To make work zones safer for workers and motorist. 

▪ To understand what is needed for traffic control. 

▪ To save lives including your own. 

 Personal and Co-Worker Safety. 

▪ High Visibility Safety Apparel. Discuss compliant requirements; inspect regularly for fading and 

reduced reflective properties; if night operations are required, discuss the additional and 

appropriate required apparel in addition to special night work risks; if moving operations are 

underway, discuss appropriate safety measures specific to the situation and traffic control plan. 

▪ Blind Areas. A blind area is the area around a vehicle or piece of construction equipment not 

visible to the operators, either by line of sight or indirectly by mirrors. Discuss the “Circle of Safety” 

around equipment and vehicles; use of spotters; maintain eye contact with equipment operators; 

and use of hand signals. 

▪ Runovers and Backovers. Remain alert at all times; keep a safe distance from traffic; avoid 

turning your back to traffic and if you must then use a spotter; and stay behind protective barriers, 

whenever possible. Note: It is not safe to sit on or lean against a concrete barrier, these barriers 

can deflect four plus feet when struck by a vehicle. 

▪ Look out for each other, warn co-workers. 

▪ Be courteous to motorists. 

▪ Do not run across active roadways. 

▪ Workers must obey traffic laws and drive courteously while operating vehicles in the work zones. 

▪ Workers must be made aware of company distracted driving policies. 

 Night Time Operations. Focus should be placed on projects with a nighttime element. 
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 Traffic Control Training. Basics of Traffic Control. 

▪ Identify work zone traffic control supervisor and other appropriate persons to report issues to when 

they arise. 

▪ Emphasize that work zone traffic control devices must be in clean and in undamaged condition. If 

devices have been hit but not damaged, put back in their correct place and report to traffic control 

supervisor. If devices have been damaged, replace with new one and report to traffic control 

supervisor. If devices are dirty, faded or have missing or damaged reflective tape clean or replace 

and report to traffic control supervisor. Show examples of non-acceptable device conditions. 

Discuss various types of traffic control devices to be used and where spacing requirements can be 

found. 

▪ Channelizing Devices and Barricades with Slanted Stripes. Stripes are to slant in the direction 

you want traffic to stay or move to; demonstrate this with a device. 

▪ Traffic Queuing. Workers must be made aware of traffic queuing and the dangers created by it. 

Workers must be instructed to immediately notify the traffic control supervisor and other 

supervisory personnel if traffic is queuing beyond advance warning sign and devices or 

construction limits. 

▪ Signs. Signs must be straight and not leaning. Report problems to the traffic control supervisor or 

other as designated for immediate repair. Covered signs must be fully covered. If covers are 

damaged or out of place, report to traffic control supervisor or other as designated. 
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Special Provision to Item 8 
Prosecution and Progress 
 
Item 8, “Prosecution and Progress” of the Standard Specification is amended with respect to the clauses cited below.  No other 
clauses or requirements of this Item are waived or changed. 
 
Article 8.2., “Subcontracting,” is supplemented by the following paragraph, which is added as paragraph six to this article: 
 
The Contractor certifies by signing the Contract that the Contractor will not enter into any subcontract with a subcontractor that is 
not registered in the Department of Homeland Security’s (DHS) E-Verify system. Require that all subcontractors working on the 
project register and require that all subcontractors remain active in the DHS E-Verify system until their work is complete on the 
project. 
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Special Provision to Item 8 

Prosecution and Progress 

 

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clause cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 8.7.2., “Wrongful Default,” is revised and replaced by the following: 

If it is determined after the Contractor is declared in default, that the Contractor was not in default, the rights and obligations of all 
parties will be the same as if termination had been issued for the convenience of the public as provided in Article 8.8 
“Termination of Contract.” 
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Special Provision to Item 009 

Measurement and Payment 

 

Item 009 “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 9.5., “PROGRESS PAYMENTS” is supplemented with the following: 

It is the Department’s desire to pay a Contractor for work through the last working day of the month; however, the use of early 
cut-off dates for monthly estimates and MOH is a project management practice to manage workload at the Area Office level. 
Approval for using early cut-off dates is at the District’s discretion. The earliest cut-off date for estimates is the 25th of the month. 

Article 9.6., “PAYMENT FOR MATERIAL ON HAND (MOH)” first paragraph is amended as follows: 

If payment for MOH is desired, request compensation for the invoice cost of acceptable nonperishable materials that have not 
been used in the work before the request, and that have been delivered to the work location or are in acceptable storage places. 
Nonperishable materials are those that do not have a shelf life or whose characteristics do not materially change when exposed 
to the elements. Include only materials that have been sampled, tested, approved, or certified, and are ready for incorporation 
into the work. Only materials which are completely constructed or fabricated on the Contractor’s order for a specific Contract and 
are so marked and on which an approved test report has been issued are eligible. Payment for MOH may include the following 
types of items: concrete traffic barrier, precast concrete box culverts, concrete piling, reinforced concrete pipe, and illumination 
poles. Any repairs required after fabricated materials have been approved for storage will require approval of the Engineer before 
being made and will be made at the Contractor’s expense. Include only those materials and products, when cumulated under an 
individual item or similar bid items, that have an invoice cost of at least $1,000 in the request for MOH payment (e.g. For MOH 
eligibility, various sizes of conductor are considered similar bid items and may be cumulated to meet the threshold; for small 
roadside signs, the sign supports, mounting bolts, and the sign face is considered one bid item or similar bid items for more than 
one pay item for sign supports.) Requests for MOH are to be submitted at least two days before but not later than the estimate 
cutoff date unless otherwise agreed. If there is a need to request MOH after the established cut-off date, the district can make 
accommodation as the need arises. This needed accommodation is to be the exception, though, and not the rule.  
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Special Provision to Item 9 

Measurement and Payment 

 

Item 9, “Measurement and Payment” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 9.7.1.4.3., “Standby Equipment Costs,” is voided and replaced by the following: 

7.1.4.3. Standby Equipment Costs. Payment for standby equipment will be made in accordance with Section 
9.7.1.4., “Equipment,” except that the 15% markup will not be allowed and that:  

Section 7.1.4.3.1., “Contractor-Owned Equipment,” is voided and replaced by the following: 

7.1.4.3.1. Contractor-Owned Equipment. For Contractor-owned equipment: 

 Standby will be paid at 50% of the monthly Equipment Watch rate after the regional and age adjustment 

factors have been applied. Operating costs will not be allowed. Calculate the standby rate as follows. 

Standby rate = (FHWA hourly rate - operating costs) × 50% 

 If an hourly rate is needed, divide the monthly Equipment Watch rate by 176. 

 No more than 8 hr. of standby will be paid during a 24-hr. day period, nor more than 40 hr. per week. 

 Standby costs will not be allowed during periods when the equipment would have otherwise been idle. 
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Special Provision to Item 420 

Concrete Substructure 

 

Item 420, “Concrete Substructures” of the Standard Specifications is amended with respect to the clause cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 420.6., “Payment.”  The first paragraph is replaced by the following: 

The work performed and materials furnished in accordance with this Item and measured as provided under “Measurement” will 
be paid for at the unit price bid for the class of concrete and element identified and by the special designation when appropriate. 
This price is full compensation for furnishing, hauling, and mixing concrete materials; furnishing, bending, fabricating, splicing, 
welding and placing the required reinforcement; clips, blocks, metal spacers, ties, wire, or other materials used for fastening 
reinforcement in place; placing, finishing, and curing concrete; mass placement controls; applying ordinary surface finish; 
furnishing and placing drains, metal flashing strips, and expansion-joint material; excavation, subgrade preparation; and forms 
and falsework, equipment, labor, tools, and incidentals. 
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Special Provision to Item 421 

Hydraulic Cement Concrete 

 

Item 421, “Hydraulic Cement Concrete” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 421.2., “Materials,” the second sentence of the first paragraph is voided and replaced by the following. 

Provide aggregates from sources listed in the Department’s Concrete Rated Source Quality Catalog (CRSQC). 

Article 421.2.2., Supplementary Cementing Materials (SCM), is voided and replaced with the following. 

Supplementary Cementing Materials (SCM). 

 Fly Ash. Furnish fly ash, Modified fly ash (MFA), and Ground Bottom Ash (GBA) conforming to DMS-4610, “Fly Ash.” 

 Slag Cement. Furnish Slag Cement conforming to DMS-4620, “Slag Cement.” 

 Silica Fume. Furnish silica fume conforming to DMS-4630, “Silica Fume.” 

 Metakaolin. Furnish metakaolin conforming to DMS-4635, “Metakaolin.” 

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” the first paragraph is voided and replaced by the following. 

Provide stationary and truck mixers capable of combining the ingredients of the concrete into a thoroughly mixed and uniform 
mass and capable of discharging the concrete so that the requirements of Tex-472-A are met. 

Article 421.3.1.3., “Agitators and Truck and Stationary Mixers,” is supplemented with the following. 

Truck mixers with automated water and chemical admixture measurement and slump and slump flow monitoring equipment 
meeting the requirement of ASTM C 94 will be allowed. Provide data every 6 mo. substantiating the accuracy of slump, slump 
flow, temperature, water, and chemical admixture measurements. The slump measured by the automated system must be within 
1 in. of the slump measured in accordance with Tex-415-A. The concrete temperature measured by the automated system must 
be within 1°F of concrete temperature measured in accordance with Tex-422-A. The Engineer will not use the automated 
measurements for acceptance. 

  

http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4610.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4620.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4630.pdf
http://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4635.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn472.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn415.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn422.pdf
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Article 421.4.2, “Mix Design Proportioning,” Table 8 is voided and replaced by the following. 

 
Table 8 

Concrete Classes 

Class of 

Concrete 

Design 

Strength,1 

Min f′c (psi) 

Max 

w/cm 

Ratio 

Coarse 

Aggregate 

Grades2,3,4 

Cement 

Types 

Mix 

Design 

Options 

Exceptions to  

Mix Design Options 
General Usage5 

A 3,000 0.60 1–4, 8 

I, II, I/II, IL, 
IP, IS, IT, V 

1, 2, 4, & 7 

When the cementitious material 
content does not exceed 
520 lb./cu. yd., any fly ash listed 
in the MPL may be used at a 
cement replacement of 20% to 
50%. 

Curb, gutter, curb & gutter, conc. 
retards, sidewalks, driveways, 
back-up walls, anchors, non-
reinforced drilled shafts 

B 2,000 0.60 2–7 
Riprap, traffic signal controller 
foundations, small roadside 
signs, and anchors 

C6 3,600 0.45 1–6 
I, II, I/II, IP, 
IL, IS, IT, V 

1–8 

 Drilled shafts, bridge 
substructure, traffic rail, culverts 
except top slab of direct traffic 
culverts, headwalls, wing walls, 
inlets, manholes, traffic barrier  

E 3,000 0.50 2–5 

I, II, I/II, 

IL, IP, IS, IT, 
V 

1–8 

When the cementitious material 
content does not exceed 520 
lb./cu. yd., any fly ash listed in 
the MPL may be used at a 
cement replacement of 20% to 
50%. 

Seal concrete 

F6 Note7 0.45 2–5 
I, II, I/II, IP, 
IL, IS, IT, V 

 Railroad structures; occasionally 
for bridge piers, columns, bents, 
post-tension members 

H6 Note7 0.45 3–6 
I, II, I/II, III, 

IP, IL, IS, IT, 
V 

1–4, 8 

Mix design options 1-8 allowed 
for cast-in-place concrete and 
the following precast elements 
unless otherwise stated in the 
plans: 
 Bridge Deck Panels, 

 Retaining Wall Systems, 

 Coping, 

 Sound Walls, 

 Wall Columns, 

 Traffic Rail, 

 Traffic Barrier, 

 Long/Arch Span Culverts, 

and 

 precast concrete products 

included in Items 462, 464, 

and 465. 

Do not use Type III cement in 
mass placement concrete. 
Up to 20% of blended cement 
may be replaced with listed 
SCMs when Option 4 is used for 
precast concrete. 
Options 6, & 7 allowed for cast-
in-place Class H concrete. 

Precast concrete, post-tension 
members 

S6 4,000 0.45 2–5 
I, II, I/II, IP, 
IL, IS, IT, V 

1–8 
 Bridge slabs, top slabs of direct 

traffic culverts, approach slabs  

P 

See 
Item 360, 
“Concrete 

Pavement.” 

0.50 2–3 
I, II, I/II, IL, 
IP, IS, IT, V 

1–8 

When the cementitious material 
content does not exceed 520 
lb./cu. yd., any fly ash listed in 
the MPL may be used   at a 
cement replacement of 20% to 
50%. 

Concrete pavement 
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Class of 

Concrete 

Design 

Strength,1 

Min f′c (psi) 

Max 

w/cm 

Ratio 

Coarse 

Aggregate 

Grades2,3,4 

Cement 

Types 

Mix 

Design 

Options 

Exceptions to  

Mix Design Options 
General Usage5 

CO6 4,600 0.40 6 

I, II, I/II, IP, 
IL, IS, IT, V 

1–8 

 Bridge deck concrete overlay 

LMC6 4,000 0.40 6–8 Latex-modified concrete overlay 

SS6 3,600 0.45 4–6 1-8 

Use a minimum cementitious 
material content of 658 lb./cu. 
yd. of concrete. 
Limit the alkali loading to 4.0 
lbs./cu. yd. or less when using 
option 7. 

Slurry displacement shafts, 
underwater drilled shafts 

K6 Note7 0.40 Note7 
I, II, I/II, III 

IP, IL, IS, IT, 
V 

1-8 

 Note7 

HES Note7 0.45 Note7 
I, IL, II, I/II, 

III 
 

Mix design options do not apply. 
700 lb. of cementitious material 
per cubic yard limit does not 
apply. 

Concrete pavement, concrete 
pavement repair 

“X” 
(HPC) 

6,8, 9 

Note10 0.45 Note10 
I, II, I/II, III 

IP, IL, IS, IT, 
V 

1–4, & 8 

Maximum fly ash replacement 
for Option 3 may be increased to 
50%. 
Up to 20% of a blended cement 
may be replaced with listed 
SCMs for Option 4. 
Do not use Option 8 for precast 
concrete. 

 

“X” 
(SRC) 

6,8, 9 

Note10 0.45 Note10 
I/II, II, IP, IL, 

IS, IT, V 
1–4, & 7 

When using fly ash, only use fly 
ashes allowed for SRC as listed 
in the Fly Ash MPL. 
Type III-MS may be used where 
allowed. 
Type I and Type III cements may 
be use when fly ashes allowed 
for SRC as listed in the Fly Ash 
MPL are used, and with a 
maximum w/cm of 0.40. 
Up to 20% of blended cement 
may be replaced with listed 
SCMs when Option 4 is used for 
precast concrete. 
Use Option 7 for precast 
concrete where allowed. 

 

1. Design strength must be attained within 56 days. 
2. Do not use Grade 1 coarse aggregate except in massive foundations with 4 in. minimum clear spacing between reinforcing steel bars, 

unless otherwise permitted. Do not use Grade 1 aggregate in drilled shafts. 
3. Use Grade 8 aggregate in extruded curbs unless otherwise approved. 
4. Other grades of coarse aggregate maybe used in non-structural concrete classes when allowed by the Engineer. 
5. For information only. 
6. Structural concrete classes. 
7. As shown on the plans or specified. 
8. “X” denotes class of concrete shown on the plans or specified. 
9. (HPC): High Performance Concrete, (SRC): Sulfate Resistant Concrete. 
10. Same as class of concrete shown on the plans. 
 

Article 421.4.2.2., “Aggregates,” is supplemented by the following. 

Use the following equation to determine if the aggregate combination meets the sand equivalency requirement when blending 
fine aggregate or using an intermediate aggregate: 
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where: 
SE1 = sand equivalency (%) of fine aggregate 1 
SE2 = sand equivalency (%) of fine aggregate 2 
SEia = sand equivalency (%) of intermediate aggregate passing the 3/8 in. sieve 
P1 = percent by weight of fine aggregate 1 of the fine aggregate blend 
P2 = percent by weight of fine aggregate 2 of the fine aggregate blend 
Pia = percent by weight of intermediate aggregate passing the 3/8 in. sieve 

Article 421.4.2.3., Chemical Admixtures,” the second paragraph is voided and replaced with the following. 

Use a 30% calcium nitrite solution when a corrosion-inhibiting admixture is required. Dose the admixture at the rate of gallons of 
admixture per cubic yard of concrete shown on the plans. Use set retarding admixtures, as needed, to control setting time to 
ensure concrete containing corrosion inhibiting admixtures remain workable for the entire duration of the concrete placement. 
Perform setting time testing and slump loss testing during trial batch testing.  

Article 421.4.2.5., “Slump,” the second paragraph is voided and not replaced. Table 9 is voided and replaced with below: 

Table 9 
Placement Slump Requirements 

General Usage 
Placement Slump 

Range,1,2 in. 

Walls (over 9 in. thick), caps, columns, piers  3 to 7 

Bridge slabs, top slabs of direct traffic culverts, approach slabs, concrete overlays, latex-
modified concrete for bridge deck overlays 

3 to 6 

Inlets, manholes, walls (less than 9 in. thick), bridge railing, culverts, concrete traffic barrier, 
concrete pavement (formed) 

4 to 6 

Precast concrete 4 to 9 

Underwater concrete placements 6 to 8-1/2 

Drilled shafts, slurry displaced and underwater drilled shafts 
See Item 416, 
“Drilled Shaft 
Foundations.” 

Curb, gutter, curb and gutter, concrete retards, sidewalk, driveways, seal concrete, anchors, 
riprap, small roadside sign foundations, concrete pavement repair, concrete repair 

As approved 

1. Maximum slump values may be increase above these values shown using chemical admixtures, provided the 
admixture treated concrete has the same or lower water-to-cementitious ratio and does not exhibit segregation 
or excessive bleeding. Request approval to increase slump limits in advance for proper evaluation by the 
Engineer.  

2. For fiber reinforced concrete, perform slump before addition of fibers. 

Article 421.4.2.6., “Mix Design Options”, is voided and replaced with the following. 

Option 1. Replace cement with at least the minimum dosage listed in the Fly Ash MPL for the fly ash used in the mixture. Do not 
replace more than 50% of the cement with fly ash. 

Option 2. Replace 35% to 50% of the cement with slag cement. 

Option 3. Replace 35% to 50% of the cement with a combination of fly ash, slag cement, MFA, metakaolin, or at least 3% silica 
fume; however, no more than 35% may be fly ash, and no more than 10% may be silica fume. 

Option 4. Use Type IP, Type IS, or Type IT cement as allowed in Table 8 for each class of concrete. Up to 10% of a Type IP, 
Type IS, or Type IT cement may be replaced with fly ash, slag cement, or silica fume. Use no more than 10% silica fume in the 
final cementitious material mixture if the Type IT cement contains silica fume, and silica fume is used to replace the cement. 

Option 5. Option 5 is left intentionally blank. 
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Option 6. Use a lithium nitrate admixture at a minimum dosage determined by testing conducted in accordance with Tex-471-A. 
Before use of the mix, provide an annual certified test report signed and sealed by a licensed professional engineer, from a 
laboratory on the Department’s MPL, certified by the Construction Division as being capable of testing according to Tex-471-A. 

Option 7. Ensure the total alkali contribution from the cement in the concrete does not exceed 3.5 lb. per cubic yard of concrete 
when using hydraulic cement not containing SCMs calculated as follows: 

 
( ) ( )

100

cementin  equivalent Ο
2

Na %yd. cu.per cement  lb.
yd.cu.peralkalilb.


=  

In the above calculation, use the maximum cement alkali content reported on the cement mill certificate. 

Option 8. Use Table 10 when deviating from Options 1–3 or when required by the Fly Ash MPL. Perform required testing 
annually and submit results to the Engineer. Laboratories performing ASTM C1260, ASTM C1567, and ASTM C1293 testing 
must be listed on the Department’s MPL. Before use of the mix, provide a certified test report signed and sealed by a licensed 
professional engineer demonstrating the proposed mixture conforms to the requirements of Table 10. 

Provide a certified test report signed and sealed by a licensed professional engineer, when HPC is required, and less than 20% 
of the cement is replaced with SCMs, demonstrating ASTM C1202 test results indicate the permeability of the concrete is less 
than 1,500 coulombs tested immediately after either of the following curing schedules: 

 Moisture cure specimens 56 days at 73°F. 
 Moisture cure specimens 7 days at 73°F followed by 21 days at 100°F. 

 
Table 10 

Option 8 Testing and Mix Design Requirements 

S
ce

n
ar

io
 

ASTM C1260 Result 
Testing Requirements for Mix Design Materials  

or Prescriptive Mix Design Options Mix Design  
Fine Aggregate 

Mix Design  
Coarse Aggregate 

A > 0.10% > 0.10% 

Determine the dosage of SCMs needed to limit the 14-day expansion of 
each aggregate1 to 0.10% when tested individually in accordance with 
ASTM C1567.  
 

B 
≤ 0.10% ≤ 0.10% 

Use the minimum replacement listed in the Fly Ash MPL, or 
When Option 8 is listed on the MPL, use a minimum of 40% fly ash with 
a maximum CaO2 content of 25%, or 
Use any ternary combination which replaces 35% to 50% of cement.  

≤ 0.10% 
ASTM C1293 1 yr. 
Expansion ≤ 0.04% 

Use a minimum of 20% of any fly ash; or  
Use any ternary combination which replaces 20% to 50% of cement. 

C ≤ 0.10% > 0.10% 
Determine the dosage of SCMs needed to limit the 14-day expansion of 
coarse and intermediate1 aggregate to 0.10% when tested individually 
in accordance with ASTM C1567. 

D 

> 0.10% ≤ 0.10% 

Use the minimum replacement listed in the Fly Ash MPL, or 
When Option 8 is listed on the MPL, use a minimum of 40% fly ash with 
a maximum CaO2 content of 25%, or 
Use any ternary combination which replaces 35% to 50% of cement.  

> 0.10% 
ASTM C1293 1 yr. 
Expansion ≤ 0.04% 

Determine the dosage of SCMs needed to limit the 14-day expansion of 
each fine aggregate to 0.10% when individually tested in accordance 
with ASTM C1567. 

1. Intermediate size aggregates will fall under the requirements of mix design coarse aggregate. 
2. Average the CaO content from the previous ten values as listed on the test certificate. 

Article 421.4.2.7., “Optimized Aggregate Gradation (OAG) Concrete,” the first sentence of the first paragraph is voided and 
replaced by the following.  
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The gradations requirements in Table 4 and Table 6 do not apply when OAG concrete is specified or used by the Contractor 
unless otherwise shown on the plans. 

The fineness modulus for fine aggregate listed in Table 5, does not apply when OAG Concrete is used,  

Article 421.4.6.2., Delivering Concrete,” the third paragraph is supplemented by the following. 

When truck mixers are equipped with automated water or chemical admixture measurement and slump or slump flow monitoring 
equipment, the addition of water or chemical admixtures during transit is allowed. Reports generated by this equipment must be 
submitted to the Engineer daily. 

Article 421.4.6.2., “Delivering Concrete,” the fifth paragraph is voided and replaced with the following. Begin the discharge of 
concrete delivered in truck mixers within the times listed in Table 14. Concrete delivered after these times, and concrete that has 
not begun to discharge within these times will be rejected  

Article 421.4.8.3., “Testing of Fresh Concrete,” is voided and replaced with the following.  

Testing Concrete. The Engineer, unless specified in other Items or shown on the plans, will test the fresh and hardened 
concrete in accordance with the following methods: 

 Slump. Tex-415-A; 
 Air Content. Tex-414-A or Tex-416-A; 
 Temperature. Tex-422-A; 
 Making and Curing Strength Specimens. Tex-447-A; 
 Compressive Strength. Tex-418-A; 
 Flexural Strength. Tex-448-A; and 
 Maturity. Tex-426-A. 

Flexural strength and maturity specimens will not be made unless specified in other items or shown on the plans.  

Concrete with slump less than minimum required after all addition of water withheld will be rejected, unless otherwise allowed by 
the Engineer. Concrete with slump exceeding maximum allowed may be used at the contractor’s option. If used, Engineer will 
make, test, and evaluate strength specimens as specified in Article 421.5., “Acceptance of Concrete.” Acceptance of concrete 
not meeting air content or temperature requirements will be determined by Engineer. Fresh concrete exhibiting segregation and 
excessive bleeding will be rejected. 

Article 421.4.8.3.1. “Job-Control Testing,” is voided and not replaced. 

 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn415.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn414.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn416.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn422.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn447.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn418.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn448.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/400-A_series/pdfs/cnn426.pdf
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Special Provision to Item 440 

Reinforcement for Concrete 

 

Item 440, “Standard Specification Title” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 440.2., “Materials” is supplemented with the following: 

2.14. Provide zinc-coated, hot-dip galvanized Class I or II steel reinforcement conforming to ASTM A767, Grades 
60 or 75 when shown on the plans and as allowed. 

2.15. Provide continuously hot-dip galvanized reinforcement (CGR) conforming to ASTM A1094 steel 
reinforcement, Grades 60 or 75 when shown on the plans and as allowed. 

Article 440.2.5., “Weldable Reinforcing Steel” is supplemented with the following: 

All welding operations must be performed prior to hot-dip galvanizing. 

Article 440.2.8., “Mechanical Couplers” is supplemented with the following: 

Provide hot-dipped or mechanically galvanized couplers when splicing galvanized reinforcing or continuously galvanized 
reinforcing. 

Article 440.2.11., “Low-Carbon, Chromium Reinforcing Steel.” The first sentence is voided and replaced by the following: 

Provide deformed steel bars conforming to ASTM A1035, Grade 100, Type CS when low-carbon, chromium reinforcing steel is 
required on the plans. Type CM will only be permitted if specified on the plans. 

Article 440.3.1., “Bending” is supplemented with the following: 

Do not bend hot-dip galvanized reinforcement. Only minor positioning adjustments are permitted. 

Bending of continuously galvanized reinforcement is permitted after galvanizing.  

Article 440.3.5, “Placing” the following will be added to paragraph four. 

Use Class 1 or 1A supports with continuously galvanized reinforcing. Provide epoxy or plastic-coated tie wires and clips for use 
with epoxy coated reinforcing steel. 

Article 440.3.6.3., “Repairing Coating” is supplemented with the following: 

Repair damaged galvanized surfaces in accordance with Article 445.3.5.2. “Repair Processes.” 
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Special Provision to Item 441 
Steel Structures 
 

Item 441, “Steel Structures” of the Standard Specifications is amended with respect to the clauses cited below. No other clauses 
or requirements of this Item are waived or changed. 

Section 441.2.2., Approved Electrodes and Flux-Electrode Combinations,” is voided and replaced with the following: 

Use only electrodes and flux-electrode combinations conforming to AWS A5 specifications, and pertinent classifications for the 
applicable welding processes. When requested, submit a current Certificate of Conformance (COC) containing all test results as 
required by the applicable AWS A5 specification and welding code. Provide proof of Buy America compliance for welding 
consumables when requested. For bridge main member fabrication, submit the COC annually.  

Section 441.2.3., “High-Strength Bolts,” is revised and replaced by the following:  

Use fasteners that meet Item 447, “Structural Bolting.” Use galvanized fasteners on field connections of bridge members when 
ASTM F3125-Grade A325 bolts are specified, and steel is painted.  

Section 441.3.1.5.1., “Plants,” The second and third paragraphs are voided and replaced with the following:  

Fabrication plants that produce the following non-bridge steel members must be approved in accordance with DMS-7380, “Steel 
Non-Bridge Member Fabrication Plant Qualification.”  
 Item 610, “Roadway Illumination Poles” 
 Item 613, “High Mast Illumination Poles” 
 Item 614, “High Mast Rings and Support Assemblies” 
 Item 650, “Overhead Sign Support Structures”  
 Item 654, “Sign Walkways”  
 Item 686, “Traffic Signal Poles” 
 Special Specification 6064, “Intelligent Transportation System (ITS) Poles.”  

The Materials and Tests Division (MTD) maintains a list of approved non-bridge fabrication plants on the Department MPL that 
produce these members.  

Section 441.3.1.6.1., “Erection Drawings,” the third paragraph is voided and replaced with the following:  

Perform erection engineering evaluation of the structural adequacy and stability of constructing the bridge system for each step 
of the steel erection.  

Section 441.3.1.5.3., “Nondestructive Testing (NDT),” is voided and replaced with the following: 

Personnel performing NDT must be qualified in accordance with the applicable AWS code and the employer’s Written Practice. 
Level III personnel who qualifies Level I and Level II technicians must be certified by ASNT for which the NDT Level III is 
qualified. In addition, NDT technicians must pass hands-on tests that MTD administers. This will remain current provided they 
continue to perform testing on Department materials as evidenced by test reports requiring their signature. A technician who fails 
any of the hands-on tests must wait 3 mo. or as approved otherwise before retesting. Qualification to perform NDT will be 
revoked when the technician’s employment is terminated or when the technician goes 6 mo. without performing a test on a 
Department project. The technician must pass a new hands-on test to be re-certified. Testing of similar weld joints for non-
Department projects may be considered by the Engineer instead of re-testing provided enough documentation is submitted with 
the signature of the project’s Engineer. These requirements also apply to testing agencies, and individual third-party contractors. 
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Section 441.3.1.5.4., “Welding Procedure Specification Qualification Testing,” is voided and replaced by the following: 

For Fabricators qualified in accordance with DMS-7370, DMS-7380, or DMS-7395, laboratories performing procedure 
qualification testing for welding procedure specifications (WPSs) must be accredited by a nationally recognized agency that 
performs testing in accordance with ISO/International Electrotechnical Commission (IEC) 17025 in the mechanical field of 
testing.  

Section 441.3.1.9., “Material Identification,” is amended to include the following paragraph:  

Low-stress stencil marks must have a radius instead of a sharp point. Acceptable stencils include dot, vibration, and 
rounded-V stencils. Label these stencils so that they are easily distinguishable from other stencils that are not low-
stress.  

Section 441.3.2.4.1., “Flange Tilt,” the last sentence is voided and replaced with the following: 

Minor jacking that does not deform the material will be permitted. 

Section 441.3.2.5.3., “Magnetic Particle Testing,” is voided and replaced with the following: 

Use alternating current (AC) when using the yoke method unless otherwise approved. Welds may be further evaluated with half-
wave rectified DC for subsurface indications. Centerline cracking may be detected with aluminum prod method when approved. 

Section 441.3.5.8., “Hammering,” is added to state the following: 

Do not perform hammering on any portion of the member that causes the material to permanently deform. Avoid damage to the 
material by measures such as use of brass or aluminum hammers or by padding the area to be hammered. 

Section 441.3.8.1., “Shop Painting,” is amended to include with the following paragraph: 

Measure the anchor profile after blast cleaning at random locations along the thermal cut surfaces. If specified anchor profile is 
not achieved over the entire flame cut surface, grind the edges and re-blast to achieve the required anchor pattern. 

Section 441.3.9., “Handling and Storage of Materials,” The second sentence of the second paragraph is replaced by the 
following: 

Keep materials clean and avoid damaging of the applied coating. 
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Special Provision to Item 442 

Metal for Structures 

 

Item 442, “Metal for Structures” of the Standard Specifications is amended with respect to the clause cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 442.2.1.3.3., “Fasteners.”  The first sentence of the first paragraph is replaced by the following: 

Fasteners. Provide high-strength bolts that meet ASTM F3125-Grade A325 unless otherwise shown on the plans.  

Section 442.2.1.3.3., “Fasteners.”  The third paragraph is deleted and not replaced. 
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Special Provision to Item 448 
Structural Field Welding 
 

Item 448, “Structural Field Welding” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 448.2., “Materials,” the third paragraph is voided and replaced with the following: 
Use only electrodes and flux-electrode combinations conforming to AWS A5 specifications and pertinent classifications for the 
applicable welding processes. When requested, submit a current Certificate of Conformance (COC) containing acceptable 
wording indicating Buy America compliance and all tests required by the applicable AWS specifications and welding codes. Tests 
must be conducted on electrodes of the same class, size, and brand; and manufactured by the same process and with the same 
materials as the electrodes to be furnished.  
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Special Provision to Item 449 

Anchor Bolts 

 

Item 449, ”Anchor Bolts” of the Standard Specifications is amended with respect to the clause cited below. No other clauses or 
requirements of this Item are waived or changed. 

Section 449.2.1., “Bolts and Nuts.”  Table 1 is replaced by the following: 

Table 1 
Bolt and Nut Standards 

Specified Anchor Bolt Category Bolt Standards Nut Standards 

Mild steel 
ASTM A307 Gr. A, F1554 Gr. 

36, or A36 
ASTM A563 

Medium-strength, 
mild steel 

ASTM F1554 Gr. 55 with 
supplementary requirement 

S1 

ASTM A194 Gr. 2 or  
A563 Gr. D or better 

High-strength steel 
ASTM F3125-Grade A325 

 or ASTM A4491 
ASTM A194 or  

A563, heavy hex 

Alloy steel 
ASTM A193 Gr. B7 or F1554 

Gr. 105 
ASTM A194 Gr. 2H or  

A563 Gr. DH, heavy hex 

1. If headed bolts are specified, ASTM A449 bolts must be heavy hex head. 

 

Section 449.3.3.1,”Anchor Bolt Thread Lubricant Coating,” The first sentence of the first paragraph is voided and replaced 
by the following. 

Coat anchor bolt threads before installing nuts with an electrically conducting lubricant compound described in 
Section 449.3.3.2.1., “Definitions,” for traffic signal poles, roadway illumination poles, high mast illumination poles, intelligent 
transportation system poles, overhead sign support structures, and steel electrical service supports. 

Section 449.3.3.2,”Anchor Bolt Tightening Procedure,” The first sentence of the first paragraph is voided and replaced by the 
following. 

Tighten anchor bolts for traffic signal poles, shoe base and concrete traffic barrier base roadway illumination poles, high mast 
illumination poles, intelligent transportation system poles, and overhead sign support structures in accordance with this Section. 
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Special Provision to Item 502 

Barricades, Signs and Traffic Handling 

 

Item 502, “Barricades, Signs and Traffic Handling” of the Standard Specifications, is hereby amended with respect to the clauses 
cited below, and no other clauses or requirements of this Item are waived or changed hereby. 

Article 502.1., “Description,” is supplemented by the following: 

Temporary work-zone (TWZ) traffic control devices manufactured after December 31, 2019, must have been successfully tested 
to the crashworthiness requirements of the 2016 edition of the Manual for Assessing Safety Hardware (MASH). Such devices 
manufactured on or before this date and successfully tested to NCHRP Report 350 or the 2009 edition of MASH may continue to 
be used throughout their normal service lives. An exception to the manufacture date applies when, based on the project’s date of 
letting, a category of MASH-2016 compliant TWZ traffic control devices are not approved, or are not self-certified after the 
December 31, 2019, date. In such case, devices that meet NCHRP-350 or MASH-2009 may be used regardless of the 
manufacture date. 

Such TWZ traffic control devices include: portable sign supports, barricades, portable traffic barriers designated exclusively for 
use in temporary work zones, crash cushions designated exclusively for use in temporary work zones, longitudinal channelizers, 
truck and trailer mounted attenuators. Category I Devices (i.e., lightweight devices) such as cones, tubular markers and drums 
without lights or signs attached however, may be self-certified by the vendor or provider, with documentation provided to 
Department or as are shown on Department’s Compliant Work Zone Traffic Control Device List.  

Article 502.4., “Payment,” is supplemented by the following: 

Truck mounted attenuators and trailer attenuators will be paid for under Special Specification, “Truck Mounted Attenuator (TMA) 
and Trailer Attenuator (TA).” Portable Changeable Message Signs will be paid for under Special Specification, “Portable 
Changeable Message Sign.” Portable Traffic Signals will be paid for under Special Specification, “Portable Traffic Signals.”  
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Special Provision to Item 506 

Temporary Erosion, Sedimentation, and  
Environmental Controls 

 

For this project, Item 506, “Temporary Erosion, Sedimentation, and Environmental Controls,” of the Standard Specifications, is 
hereby amended with respect to the clauses cited below, and no other clauses or requirements of this Item are waived or 
changed hereby. 

Article 506.1., “Description,” is voided and replaced by the following: 

Install, maintain, and remove erosion, sedimentation, and environmental control measures to prevent or 
reduce the discharge of pollutants in accordance with the Storm Water Pollution Prevention Plan (SWP3) or 
as directed. Ensure the installation and maintenance of control measures is performed in accordance with 
the manufacturer's or designer's specifications. Erosion and sediment control devices must be selected from 
the “Erosion Control Approved Products” or “Sediment Control Approved Products” lists. Perform work in a 
manner to prevent degradation of receiving waters, facilitate project construction, and comply with applicable 
federal, state, and local regulations. 

Article 506.3., “Qualifications, Training, and Employee Requirements,” is voided and not replaced. 

Section 506.4.1., “Contractor Responsibilities,” Section 506.4.2., “Implementation,” and Section 506.4.3., “General,” are 
voided and replaced by the following: 

4.1. Contractor Responsibilities. Implement the SWP3 for the project site in accordance with the plans and 
specifications, and as directed. Coordinate storm water management with all other work on the project. 
Develop and implement an SWP3 for project-specific material supply plants within and outside of the 
Department's right of way in accordance with the specific or general storm water permit requirements. 
Prevent water pollution from storm water associated with construction activity from entering any surface 
water or private property on or adjacent to the project site. 

4.2. Implementation. 

4.2.1. Commencement. Implement the SWP3 as shown and as directed. Contractor proposed recommendations 
for changes will be allowed as approved. Do not implement changes until approval has been received and 
changes have been incorporated into the plans by the Engineer. Minor adjustments to meet field conditions 
are allowed and will be recorded by the Engineer in the SWP3. 

Implement control measures before the commencement of activities that result in soil disturbance. Phase 
and minimize the soil disturbance to the areas shown on the plans. Coordinate temporary control measures 
with permanent control measures and all other work activities on the project to assure economical, effective, 
safe, continuous water pollution prevention. Provide control measures that are appropriate to the 
construction means, methods, and sequencing allowed by the Contract. 

Do not prolong final grading and shaping. Preserve vegetation where possible throughout the project and 
minimize clearing, grubbing, and excavation within stream banks, bed, and approach sections. 

4.3. General. 

4.3.1. Temporary Alterations or Control Measure Removal. Altering or removal of control measures is allowed 
when control measures are restored within the same working day. 
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4.3.2. Stabilization. Initiate stabilization for disturbed areas no more than 14 days after the construction activities in 
that portion of the site has temporarily or permanently ceased. Establish a uniform vegetative cover or use 
another stabilization practice as approved. 

4.3.3. Finished Work. Upon the Engineer's acceptance of vegetative cover or other stabilization practice, remove 
and dispose of all temporary control measures unless otherwise directed. Complete soil disturbing activities 
and establish a uniform perennial vegetative cover. A project will not be considered for acceptance until a 
vegetative cover of 70% density of existing adjacent undisturbed areas is obtained or equivalent permanent 
stabilization is obtained as approved. 

4.3.4. Restricted Activities and Required Precautions. Do not discharge onto the ground or surface waters any 
pollutants such as chemicals, raw sewage, fuels, lubricants, coolants, hydraulic fluids, bitumens, or any other 
petroleum product. Operate and maintain equipment on site in a manner as to prevent actual or potential 
water pollution. Manage, control, and dispose of litter on site such that no adverse impacts to water quality 
occur. Prevent dust from creating a potential or actual unsafe condition, public nuisance, or condition 
endangering the value, utility, or appearance of any property. Wash out concrete trucks only in approved 
contained areas. Use appropriate controls to minimize the offsite transport of suspended sediments and 
other pollutants if it is necessary to pump or channel standing water (i.e. dewatering). Prevent discharges 
that would contribute to a violation of Edwards Aquifer Rules, water quality standards, the impairment of a 
listed water body, or other state or federal law. 

Section 506.4.4., “Installation, Maintenance, and Removal Work.” The first paragraph is voided and replaced by the 
following. 

Perform work in accordance with the SWP3, and according to the manufacturers’ guidelines. Install and 
maintain the integrity of temporary erosion and sedimentation control devices to accumulate silt and debris 
until soil disturbing activities are completed and permanent erosion control features are in place or the 
disturbed area has been adequately stabilized as determined by the Engineer. 

Section 506.4.5., “Monitoring and Documentation,” is voided and not replaced. 

Section 506.6.5.2., “Maintenance Earthwork for Erosion and Sediment Control for Cleaning and/or Restoring Control 
Measures,” is voided and replaced by the following: 

Earthwork needed to remove and obliterate of erosion-control features will not be paid for directly but is 
subsidiary to pertinent Items unless otherwise shown on the plans. 

Sprinkling and rolling required by this Item will not be paid for directly but will be subsidiary to this Item. 
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Special Provision to Item 540 

Metal Beam Guard Fence 

 

Item 540, “Metal Beam Guard Fence” of the Standard Specifications is amended with respect to the clauses cited below. No 
other clauses or requirements of this Item are waived or changed. 

Article 540.4.7, “Measurement,” is voided and replaced with the following: 

Long Span System. Measurement will be by each long span system, complete in place. Each long span 
system will be from the first CRT to the last CRT in the system. 
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Special Provision to Item 636 

Signs 

 

Item 636, “Signs” of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no other 
clauses or requirements of this Item are waived or changed hereby. 

Section 636.3.1, “Fabrication.” is deleted. 

Section 636.3.1.2, “Sheeting Application.” The last sentence of the fourth paragraph is voided and replaced by the following. 

Do not splice sheeting or overlay films for signs fabricated with ink or with colored transparent films.  
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Special Provision to Item 654 

Sign Walkways 

 

Item 654,” Sign Walkways” of the Standard Specifications, is hereby amended with respect to the clauses cited below, and no 
other clauses or requirements of this Item are waived or changed hereby. 

Section 654.3.2, “Fabrication.” The following language is added after the first paragraph. 

Fabrication plants that produce sign walkways must be approved in accordance with DMS-7380, “Steel Non-Bridge Member 
Fabrication Plant Qualification.” The Construction Division maintains a list of approved sign walkway fabrication plants on the 
Department’s Material Producers List. 

.  
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Special Provision to Item 656 
Foundations for Traffic Control Devices 
 

Item 656, “Foundations for Traffic Control Devices” of the Standard Specifications is amended with respect to the clauses cited 
below. No other clauses or requirements of this Item are waived or changed. 

Article 3. “Construction.,” the first paragraph is supplemented by the following:   

Ensure the top of the foundation and anchor bolts meet specified requirements in relation to the final grade.    
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Special Provision to Special Specification 6064 
Intelligent Transportation System (ITS) Pole with 
Cabinet 
 

Special Specification 6064, “Intelligent Transportation System (ITS) Pole with Cabinet” is amended with respect to the clauses 
cited below. No other clauses or requirements of this Item are waived or changed. 

Section 6064.3.1., “Anchor Bolts.” The second sentence is voided and replaced with the following: 

Galvanize these items in accordance with Item 445, “Galvanizing.” 

Section 6064.3.2., “ITS Poles.” Voided and replaced with the following: 

ITS Poles. Fabricate ITS poles in accordance with the details shown on the plans, this Item, and Item 441, “Steel Structures.”  
Alternate designs are not acceptable unless approved by the Department. 

Provide properly fitting components. Provide round, octagonal (8-sided), or dodecagonal (12-sided) pole shafts tapered to the 
heights shown on the plans. 

Permanently mark, at a visible location when erected, ITS pole base plates with the design wind speed. Locate the handholes, 
as shown on the plans, opposite of the direction of traffic flow. 

Permanently mark, at a visible location when erected, ITS pole base plates with the fabrication plant’s insignia. Place the mark 
on the pole base plate adjacent to the handhole access compartment.  

Provide circumferential welds only at the ends of the shaft. Provide no more than two longitudinal seam welds in shaft sections. 
Provide 100% penetration within 6 in. of circumferential base welds and 60% minimum penetration at other locations along the 
longitudinal seam welds, unless otherwise specified. Use a welding technique that minimizes acid entrapment during later 
galvanizing. Hot-dip galvanize all fabricated parts in accordance with Item 445, “Galvanizing.” 

Perform at least 10% ultrasonic testing (UT) of longitudinal seam welds on the pole shafts. Use a Department approved UT 
procedure to ensure 60% or 85% minimum penetration where specified. Perform testing at a minimum of three locations on each 
shaft section (at both ends and middle). The minimum length of each test area must be 10 in. If minimum penetration is not 
achieved in any of the tested areas, test an additional 24 in. beyond the originally selected test areas requiring 60% or 85% 
penetration. Test the entire shaft seam weld if any locations within the additional 24 in. test areas does not achieve 60% or 85% 
penetration. Repair the deficient areas with a Department approved repair procedure and retest.   

Fabricate air terminal and bracket assembly to serve as a lightning arrestor in accordance with ITS pole air terminal details and 
IEEE standards for lightning protection. Bond air terminal with air terminal bracket via clad weld or other approved bolted 
connection. 
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Special Specification 6005 

Testing, Training, Documentation, Final Acceptance, 
and Warranty 

1. DESCRIPTION 

Perform or furnish testing, training, documentation, final acceptance, and warranty on the applicable 
equipment or systems. 

2. TESTING 

Unless otherwise shown on the plans, perform the following tests on the applicable equipment or systems. 

2.1. Test Procedures Documentation. Provide 5 copies of the test procedures and blank data forms 60 days 
prior to testing for each test required on this project. Include the sequence of the tests in the procedures. The 
Engineer will approve test procedures prior to submission of equipment for tests. Conduct all tests in 
accordance with the approved test procedures. 

Record test data on the data forms, as well as quantitative results. Ensure the data forms are signed by an 
authorized representative (company official) of the equipment manufacturer. Submit 1 copy of the completed 
and signed data forms for acceptance or rejection of the test or equipment. 

2.2. Design Approval Test. Conduct a Design Approval Test on randomly selected units from the prototype 
design manufacturing run. If only 1 design prototype is manufactured, perform this test on that unit. If 
supplying multiple types of the equipment, provide and test a sample of each type.  

Certification from an independent testing laboratory of a successfully completed Design Approval Test is 
acceptable. Ensure that the testing by this laboratory is performed in accordance with the requirements of 
this specification. Failure of independent tests to comply with the requirements of this specification will be 
grounds for rejection of any certification. 

Notify the Engineer 10 working days before conducting this testing. The Department may witness all the 
tests. Perform the following tests: 

2.2.1. Power Service Transients. The equipment must meet the performance requirements, specified in the 
parent specification, when subjected to the power service transients as specified in Section 2.2.7.2, 
“Transient Tests (Power Service)” of the NEMA TS 2 standard, latest edition. 

2.2.2. Temperature and Condensation. The equipment must meet the performance requirements, specified in the 
parent specification, when subjected to the following conditions in the order specified below: 

 Stabilize the equipment at -30°F and test as specified in Sections 2.2.7.3., “Low-Temperature Low-

Voltage Tests” and 2.2.7.4., “Low-Temperature High-Voltage Tests” of the NEMA TS 2 standard, latest 

edition. 

 Allow the equipment to warm up to room temperature in an atmosphere having relative humidity of at 

least 40%. Operate the equipment for 2 hr., while wet, without degradation or failure. 

 Stabilize the equipment at 165°F and test as specified in Sections 2.2.7.5., “High-Temperature High 

Voltage Tests” and 2.2.7.6, “High-Temperature Low-Voltage Tests” of the NEMA TS 2 standard, latest 

edition. 
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2.2.3. Relative Humidity. The equipment must meet the performance requirements, specified in the parent 
specification, within 30 min. of being subjected to a temperature of 165°F and a relative humidity of 18% for 
48 hr. 

2.2.4. Vibration. The equipment must show no degradation of mechanical structure, soldered components, or plug-
in components and must operate in accordance with the manufacturer's equipment specifications after being 
subjected to the vibration tests as described in Section 2.2.8, “Vibration Test,” of the NEMA TS 2 standard, 
latest edition. 

2.2.5. Power Interruption. The equipment must meet the performance requirements, specified in the parent 
specification, when subjected to nominal input voltage variations as specified in Section 2.2.10, “Power 
Interruption Test,” of the NEMA TS 2 standard, latest edition. 

2.3. Demonstration Test. Conduct a Demonstration Test on applicable equipment at an approved Contractor 
facility. Notify the Engineer 10 working days before conducting this testing. The Department may witness all 
the tests. Perform the following tests: 

2.3.1. Examination of Product. Examine each unit carefully to verify that the materials, design, construction, 
markings and workmanship comply with the requirements of the parent specification. 

2.3.2. Continuity Tests. Check the wiring to determine conformance with the requirements of the appropriate 
paragraphs in the parent specification. 

2.3.3. Operational Test. Operate each unit for at least 15 min. to permit equipment temperature stabilization and 
an adequate number of performance characteristics to ensure compliance with the requirements of the 
parent specification. 

2.4. Stand-Alone Tests. Conduct a Stand-Alone Test for each unit after installation. The test must exercise all 
stand-alone (non-network) functional operations. Notify the Engineer 5 working days before conducting this 
test. The Department may witness all the tests.  

2.5. System Integration Test. Conduct a System Integration Test on the complete functional system. 
Demonstrate all control and monitor functions for each system component for 72 hr. Supply 2 copies of the 
System Operations manual before the System Integration Test. Notify the Engineer 10 working days before 
conducting this testing. The Department may witness all the tests.  

2.6. Final Acceptance Test. Conduct a Final Acceptance Test on the complete functional system. Demonstrate 
all control, monitor, and communication requirements for 90 days. The Engineer will furnish a Letter of 
Approval stating the first day of the Final Acceptance Test. The completion of the Final Acceptance Test 
occurs when system downtime due to mechanical, electrical, or other malfunctions to equipment furnished or 
installed does not exceed 72 hr. and any individual points of failure identified during the test period have 
operated free of defects as required in Section 2.7.5., “Consequences of Final Acceptance Test Failure.” 

2.7. Consequences of Test Failure. If a unit fails a test, submit a report describing the nature of the failure and 
the actions taken to remedy the situation prior to modification or replacement of the unit. If a unit requires 
modification, correct the fault and then repeat the test until successfully completed. Correct minor 
discrepancies within 30 days of written notice to the Engineer. If a unit requires replacement, provide a new 
unit and then repeat the test until successfully completed. Major discrepancies that will substantially delay 
receipt and acceptance of the unit will be sufficient cause for rejection of the unit. 

If a failure pattern develops in similar units within the system, implement corrective measures, including 
modification or replacement of units, to all similar units within the system as directed. Perform the corrective 
measures without additional cost or extension of the contract period. 

2.7.1. Consequences of Design Approval Test Failure. If the equipment fails the Design Approval Test, correct 
the fault and then repeat the Design Approval Test until successfully completed. 
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2.7.2. Consequences of Demonstration Test Failure. If the equipment fails the Demonstration Test, correct the 
fault and then repeat the Demonstration Test until successfully completed.  

2.7.3. Consequences of Stand-Alone Test Failure. If the equipment fails the Stand-Alone Test, correct the fault 
and then repeat the Demonstration Test until successfully completed.  

2.7.4. Consequence of System Integration Test Failure. If the equipment fails the System Integration Test, 
correct the fault and then repeat the Systems Integration Test until successfully completed.  

2.7.5. Consequences of Final Acceptance Test Failure. If a defect within the system is detected during the Final 
Acceptance Test, document and correct the source of failure. Once corrective measures are taken, monitor 
the point of failure until a consecutive 30 day period free of defects is achieved. 

If after completion of the initial test period, the system downtime exceeds 72 hr. or individual points of failure 
have not operated for 30 consecutive days free of defects, extend the test period by an amount of time equal 
to the greater of the downtime in excess of 72 hr. or the number of days required to complete the 
performance requirement of the individual point of failure. 

3. TRAINING 

When required on the plans, provide a minimum of 24 hr. of instruction to 10 designated personnel in the 
operation and maintenance procedures of equipment or systems installed. Provide the training during 
installation, testing, and integration. Provide the training through practical demonstrations, seminars, and 
other related technical procedures. 

Furnish a training session agenda, a complete set of training material (manuals and schematics), and the 
names and qualifications of proposed instructors for approval 60 days before the training. Provide a training 
location. Provide 1 copy of the course material for each person. Provide training in the following areas of 
interest and as shown on the plans: 

 The “Hands-on” operation for each type of equipment. 

 Explanation of all system commands, their function and usage. 

 Required preventative maintenance procedures. 

 All equipment servicing procedures. 

 System “troubleshooting”/problem identification procedures. 

4. DOCUMENTATION 

Provide “as-built” documentation for the entire system and all of its individual components. Supply one (1) 11 
in. x 17 in. reproducible copy of the wiring diagrams. Supply three (3) copies of the following in a manual for 
each equipment component: 

 Complete and accurate schematic diagrams. 

 Complete and accurate cabinet, enclosure, and building wiring diagrams. 

 Complete installation procedures. 

 Complete performance specifications (functional, electrical, mechanical and environmental) on the unit. 

 Complete parts list including names of vendors for parts not identified by universal part numbers such 

as JEDEC, RETMA, or EIA. 

 Pictorial of component layout on circuit board. 

 Complete maintenance and trouble-shooting procedures. 

 Complete stage-by-stage explanation of circuit theory and operation. 

 Complete and detailed system operations manuals. 

Furnish additional information as shown on the plans. 
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5. FINAL ACCEPTANCE 

Final acceptance is made when all work is complete, the system has successfully completed all test 
requirements, and the Engineer, in writing, accepts all work for the work locations in the Contract in 
accordance with Article 5.12., “Final Acceptance.” Final acceptance relieves the Contractor from further 
Contract responsibilities.  

6. WARRANTY 

Guarantee equipment furnished and installed to perform according to the manufacturer’s published 
specifications. Warrant equipment against defects or failure in design, materials, and workmanship in 
accordance with the manufacturer’s standard warranty. Supply equipment with no less than 95% of the 
manufacturer’s warranty remaining on the date that equipment invoices are submitted for final payment. Any 
equipment with less than 95% warranty remaining will be rejected. 

The Contractor will warrant or guarantee all such electronic, electrical, and mechanical equipment, materials, 
technical data, and products furnished and installed for a period of 1 yr. after final acceptance of the project 
by the Department. The Contractor’s warranty or guarantee must provide for the “on-site” repair or 
replacement, at the Contractor’s option, within 2 working days and at no cost to the Department. 

Once the Contractor’s warranty or guarantee expires, assign to the Department any manufacturer’s standard 
warranty or guarantee coverage still remaining on all such electronic, electrical, and mechanical equipment, 
materials, technical data, and products furnished for and installed on the project. Repair or replace defective 
equipment, at the manufacturer’s option, at no cost to the Department. 

7. MEASUREMENT AND PAYMENT 

The work performed, materials furnished, equipment, labor, tools, and incidentals will not be measured or 
paid for directly but will be considered subsidiary to bid items of the Contract. 
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Special Specification 6006 

Electronic Components 

1. DESCRIPTION 

Use electronic components to manufacture electronic equipment. 

2. MATERIALS AND CONSTRUCTION METHODS 

Use electronic components that comply with Electronic Industries Association (EIA) and Joint Electronic 
Device Engineering Council (JEDEC) Specifications. Provide industry standard electronic components 
available from several manufacturers. When special monolithic integrated circuits are necessary for cost-
effective designs, waiving the multi-source requirements will be as directed. 

Design the electronic circuitry to ensure an adjustment range from normal adjustment settings of variable 
components. Provide a range of adjustment to compensate for composite variations in the associated 
circuitry due to changes in part values during the normal or specified life of the device. Ensure the range of 
adjustment can compensate for variations in replacement parts within the specified tolerances. Unless 
otherwise shown on the plans, design the components to be under operating conditions 24 hr. a day for 
10 yr. Derate electronic components by 20% with regard to ambient temperature, applied voltage, and power 
dissipation. 

On electronic components weighing more than 2 oz., use supports other than the component’s pins or 
electrical connectors. Solder electronic components of 2 or more leads in place. Mark the circuit reference 
symbol next to the component. 

Meet the above requirements and satisfy the following specific requirements for the different components: 

2.1. Capacitors. Provide industrial grade capacitors. Insulate the capacitors. Mark capacitors with their 
capacitance value, working voltage, and polarity. 

Provide capacitor encasements resistant to cracking, peeling, and discoloration due to humidity and changes 
in temperature. Provide electrolytic capacitors capable of operating at least 185°F. Do not use electrolytic 
capacitors of less than 1.0 microfarad. 

Use a clamp or fastener to support a capacitor to avoid damage by shock or vibration. Use a capacitor with a 
specific ripple or AC voltage rating, if possibly subjected to a ripple voltage in excess of 10% of the actual DC 
voltage across the capacitor. Use an aluminum electrolytic capacitor only when continually energized. 

2.2. Diodes. If low forward drop is required in logic circuit applications, furnish justification for use of Germanium 
diodes prior to incorporation in the design. Mark diodes with the JEDEC part number, using an industry 
approved color code or clearly legible printing. Indicate the diode polarity on the diode case by the use of the 
diode symbol, by the 360° band on the cathode end, or by the shape of case. 

2.3. Indicators. Use solid-state (LED) indicators with a useful life at least 25,000 hr. 

2.4. Integrated Circuits. Print the manufacturer's part number and any information required to install the 
integrated circuit assembly upon the package. Test integrated circuits with at least 1 test from each group 
below: 
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2.4.1. Group 1: 

 Stabilization Bake 

 Temperature Cycling 

 Power Burn-in 

2.4.2. Group 2: 

 Functional test with the device at the manufacturer's maximum specified temperature 

 Static and dynamic test per manufacturer's data sheet 

2.5. Potentiometers and Rheostats. Use industrial grade potentiometers. Use potentiometers with a power 
rating at least 100% greater than the maximum power requirements of the circuit. 

2.6. Printed Circuit Boards. 

2.6.1. Design, Fabrication and Mounting. Use NEMA Grade G-10 glass epoxy or equivalent for printed circuit 
boards (refer to NEMA Publications No. L1 1-1982, Industrial Laminated Thermosetting Products). Provide a 
nominal thickness of 1/32 in. for circuit boards not exceeding 2 in. in any dimension. Provide a nominal 
thickness of 1/16 in. for circuit boards exceeding 2 in. in any dimension. 

Coat the printed circuit board assembly with a protective coating to combat mildew, moisture, and fungus. 
Plate the through holes that carry electrical connections from one side of the board to the other. Use 1 oz. 
per square foot of copper to plate through holes. Use non-corrosive material for electrical mating surfaces. 

Design and fabricate printed circuit boards and the mounting of parts and assemblies in accordance with 
MIL-STD-275 (latest revision) except as follows: 

 Mount semiconductor devices on spacers or transipads if the device dissipates more than 250 mW or if 

the case temperature will rise 20°F above ambient. 

 Remove residual flux from the printed circuit board. 

 Provide a resistance between any 2 isolated, independent conductor paths of at least 100 megohms 

when a 500 VDC potential is applied. 

Mark operating circuit components mounted on the circuit boards. Reference the identifying characters to 
their respective components in the schematic diagram and in the parts list. 

2.6.2. Soldering. Hand solder in accordance with MIL-STD-55110. Use of automatic flow soldering is acceptable. 

2.7. Relays. Install diodes across the coils for transient suppression in DC relays. Provide replaceable relays that 
do not require special tools for replacement. 

2.8. Resistors. Use fixed composition insulated resistors in accordance with the performance requirements of 
MIL-R-11. Provide industrial grade resistors with a 15-yr. design life. Mark with their resistance value, using 
EIA color codes or industry approved marking technique. 

Use resistors with a 10% tolerance or better and a resistance variation of no more than 5% over the 
temperature range 0°F to 165°F. Do not use resistors with a power rating greater than 2 W unless special 
ventilation or heat sinking is provided. Insulate these resistors from the printed circuit board. 

2.9. Transistors. Use JEDEC registered transistors. Mark the JEDEC part number on the case. Designate the 
emitter or collector by use of an industry approved marking technique. 

2.10. Transformers. Mark transformers with the manufacturer's part number on the case or frame, using a Radio-
Electronics-Television Manufacturers Association (RETMA) color code or numbered in a manner to facilitate 
proper installation. 
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2.11. Switches. Derate switch contacts 50% from their maximum current ratings. 

3. MEASUREMENT AND PAYMENT 

The work performed, materials furnished, equipment, labor, tools, and incidentals will not be measured or 
paid for directly, but will be subsidiary to the bid items of the Contract. 
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Special Specification 6010 

Closed Circuit Television (CCTV) Field Equipment 

1. DESCRIPTION 

Furnish, install, relocate, or remove closed circuit television (CCTV) field equipment at locations shown on 
the plans, or as directed. 

2. MATERIALS 

2.1. General Requirements. Fabricate, provide, assemble, and install materials that are new, corrosion resistant 
and in strict accordance with the details shown on the plans and in the specifications. 

Provide CCTV field equipment that is compatible with software currently in operation in order to interface with 
the existing equipment and software located in the Department’s Traffic Management Control (TMC) Centers 
across the state. 

CCTV field equipment to include the following: 

 color video camera units, 

 camera lenses, filters, control circuits and accessories, 

 camera housing, 

 medium duty pan and tilt units with click and drag position control, 

 camera control receivers, 

 local field control unit (if required for operation), 

 video and camera control and power cable connectors and assemblies, 

 video, data, and power surge suppression, and 

 built-in ID generator. 

2.2. Functional Requirements for Analog CCTV. Provide color video cameras that are solid state design and 
that meet the following functional requirements: 

2.2.1. General. 

2.2.1.1. Digital Signal Processing (DSP): 

 digital zoom with manual override functionality, 

 auto and manual iris control, 

 auto and manual exposure control with built in frame buffer, 

 auto and manual focus control, and 

 built-in ID generator, with white letters on black outline minimum or approved equivalent. 

2.2.1.2. Image Pickup Device. Single chip interline transfer solid state color matrix charge-coupled device (CCD) or 
complementary metal-oxide semiconductor (CMOS) sensor. Provide a sensor having a minimum of 752 (H) 
X 480 (V) effective pixels. 

2.2.1.3. Resolution. Greater than 350 lines vertical and greater than 460 lines horizontal, interlaced 2:1, measured 
per EIA-170A Standard. No discernible interlace jitter or line pairing on the viewing monitor. System limiting 
resolution that conforms to FCC regulations for broadcast signals. 

2.2.1.4. Frame Rate. Adjustable frame rate frequency up to 30 frames per second. 
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2.2.1.5. Encoded NTSC Video Signal Format. Conformance to the National Television Standards Committee 
(NTSC) specification and produce NTSC compatible video in accordance with EIA-170A Standard, governed 
by the Electronic Components Association (ECA), for video output 1 V p-p composite also known as 140 IRE 
units per Institute of Radio Engineers (IRE). Provide up to 16 dB automatic gain control (AGC). 

2.2.1.6. Output Impedance. 75 ohms ± 5%. 

2.2.1.7. Aspect Ratio. Width to height aspect ratio of 4:3. 

2.2.1.8. Image Quality. Ability to produce clear, free from distortion, usable video images of the areas, vehicles, 
objects, and other subjects visible from a roadside CCTV site. Ensure that video produced by the camera is 
true, accurate, distortion free, and free from transfer smear, oversaturation, and any other image defect that 
negatively impacts image quality under all lighting and weather conditions in both color and monochromatic 
modes. 

2.2.1.9. Over Exposure Protection. Minimize glare and incur no permanent damage to the camera when pointed 
directly at strong light sources, including the sun, for brief periods of time. 

2.2.1.10. Geometric Distortion. Zero. 

2.2.1.11. Signal to Noise Ratio (AGC Off). 50 dB Minimum (weighted at 4.5 MHz).  

2.2.1.12. Electronic Shutter Speed. Automatic shutter that is user selectable down to at least 1/10,000 sec. 

2.2.1.13. Electronic Image Stabilization. User selectable on or off electronic image stabilization at 5 Hz and 10 Hz 
minimum. 

2.2.1.14. Day (Color) and Night (Mono). Auto and manual switchover and iris control with user selectable modes for 
auto and manual control capabilities. 

2.2.1.15. Auto White Balance. Color quality that is maintained by a continuous through the lens automatic white 
balance for color temperatures from 2850 K to greater than 5100 K with less than 10 IRE units unbalance. 

2.2.1.16. Inverted Operation. Automatic or manual activation image inversion or “flip” operation when rotating through 
0° or 180° vertical tilt positions. 

2.2.1.17. Mean Time Before Failure. A minimum of 43,800 hr. or 5 yr. without mechanical malfunction or failure. Act 
of God failures are exempt.   

2.2.2. Lens. Provide an integral lens assembly for each camera with the following features: 

 an f/1.6 or better glass multi-coated zoom lens with variable focal lengths with a minimum 30X zoom 

range, 

 10X auto and manual digital zoom minimum, and 

 automatic and manual focus and iris control. 

Provide lenses with capabilities for remote control of the zoom, focus, and iris operations. Mechanical or 
electrical means provided to protect the motors from overrunning in extreme positions. Lens and controller 
system capable of both auto iris and remote manual iris operation. Capabilities of lens for auto and manual 
zoom and focus control. Motorized iris as opposed to auto iris type, for system control capability. 

2.2.3. Network Interface Requirements. Provide equipment that is compatible with the Department’s Lonestar™ 
software and can be integrated into the Department’s TMC CCTV control sub-systems through NTCIP 1205 
Version 1.08 or latest Department approved version, Open Network Video Interface Forum (ONVIF), or 
approved equal. Support Cohu, Pelco D, Pelco P protocols, or approved equal for control.  
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Provide equipment that is compatible with other devices using Telecommunications Industry 
Association/Electronic Industries Alliance (TIA/EIA)-232 or EIA-422/485 at a rate of 9600 bps. 

Provide camera equipment that supports local and remote configuration and management. Configuration and 
management functions must include access to all user-programmed features, including but not limited to, 
network configuration, video settings, device monitoring, control setting, and security functions. Configuration 
and management is achieved through serial login, telnet login, web-based interface, or manufacturer 
software. Provide manufacturer software with camera for local configuration, system maintenance and 
management control. 

2.3. Functional Requirements for Digital CCTV. Provide color video cameras that produce digital video in 
standard definition or high definition that meet the following functional requirements: 

2.3.1. General. 

2.3.1.1. Digital Signal Processing (DSP): 

 digital zoom, 

 auto and manual iris control, 

 auto and manual exposure control with built in frame buffer, 

 auto and manual focus control, and 

 built-in ID generator, with white letters on black outline minimum or approved equivalent. 

2.3.1.2. Image Pickup Device. 1.2 megapixel (1,200,000 pixels), or better, progressive scan digital CCD or CMOS 
sensor.  

2.3.1.3. Resolution. Support the following resolutions: 

 720p (1280 x 720 pixel array),  

 D1 (720 x 480 pixel array),  

 CIF (352 x 240 pixel array), and  

 VGA (640 x 480 pixel array) at a minimum dependent on video stream configuration. 

2.3.1.4. Frame Rate. Allow user selectable frame rates at 30, 15, 7, 4, 2, and 1 frames per second. 

2.3.1.5. Data Rate. Scalable from 64 kbps to 8 Mbps 

2.3.1.6. Video Stream Format. Allow simultaneous encoding and transmission, of a minimum, two configurable 
digital video streams in conformance with the Moving Picture Experts Group’s MPEG-4 part 10 (H.264) and 
Motion JPEG (MJPEG) video compression technology in accordance with the ISO and IEC requirements 
detailed in the ISO/IEC 14496-10 standard or most current version.  Support configuration of the following at 
a minimum: 

 H.264, 

 MJPEG, 

 H.264 + H.264, and 

 H.264 + MJPEG. 

2.3.1.7. Video Stream. Support both uni-cast (one-to-one) and multi-cast (one-to-many). 

2.3.1.8. Aspect Ratio. Support width to height aspect ratio of 4:3 or 16:9 dependent on TMC monitor video format 
functionality. 

2.3.1.9. Image Quality. Ensure that video produced by the camera is true, accurate, distortion free, and free from 
transfer smear, oversaturation, and any other image defect that negatively impacts image quality under all 
lighting and weather conditions in both color and monochromatic modes. 
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2.3.1.10. Wide Dynamic Range (WDR). Operation with manual override option. 

2.3.1.11. Over Exposure Protection. Minimize glare and incur no permanent damage to the camera when pointed 
directly at strong light sources, including the sun, for brief periods of time. 

2.3.1.12. Geometric Distortion. Zero. 

2.3.1.13. Signal to Noise Ratio (AGC Off). 50 dB minimum (weighted at 4.5 MHz).  

2.3.1.14. Electronic Shutter Speed. Automatic shutter that is user selectable down to at least 1/10,000 sec. 

2.3.1.15. Electronic Image Stabilization. User selectable on or off electronic image stabilization at 5 Hz and 10 Hz 
minimum. 

2.3.1.16. Day (Color) and Night (Mono). Auto and manual switchover and iris control with user selectable modes for 
auto and manual control capabilities. 

2.3.1.17. Auto White Balance. Color quality that is maintained by a continuous through the lens automatic white 
balance for color temperatures from 2850 K to greater than 5100 K with less than 10 IRE units unbalance. 

2.3.1.18. Inverted Operation. Automatic image inversion or “flip” when rotating through 0° or 180° vertical tilt 
positions when not an integrated unit. 

2.3.1.19. Mean Time Before Failure. A minimum of 43,800 hr. or 5 yr. without mechanical malfunction or failure. Act 
of God failures are exempt.   

2.3.2. Lens. Provide an integral lens assembly for each camera with the following features: 

 an f/1.6 or better glass multi-coated zoom lens with variable focal lengths with a minimum 18X zoom 

range, 

 10X auto and manual digital zoom minimum, and 

 automatic and manual focus and iris control.  

Provide lenses with capabilities for remote control of the zoom, focus, and iris operations. Mechanical or 
electrical means provided to protect the motors from overrunning in extreme positions. Lens and controller 
system capable of both auto iris and remote manual iris operation. Capabilities of lens for auto and manual 
zoom and focus control. Motorized iris as opposed to auto iris type, for system control capability. 

2.3.3. Network Interface Requirements. 

Provide CCTV field equipment that can integrate with the Department’s Lonestar™ software and can be 
integrated into the Department’s TMC CCTV control sub-systems through NTCIP 1205 Version 1.08 or 
higher, Open Network Video Interface Forum (ONVIF), or approved equal. Support Cohu, Pelco D or Pelco P 
protocols, or approved equal for control.  

Provide camera equipment with a Local Area Network (LAN) connection that supports the requirements 
detailed in the IEEE 802.3 Standard for 10/100 Ethernet connections for half-duplex or full-duplex and 
provide auto negotiation. Provide equipment with a minimum of 1 Ethernet port, which has a 10/100 Base-TX 
connection. Provide connectors that conform to EIA and TIA requirements.  

Support, at a minimum, RTP, RTSP, UDP/IP, TCP/IP, IPv4, HTTP, IGMPv2, DHCP, NTP, IEEE 802.1x, 
Ethernet 802.3u, and Telnet.  

Provide camera equipment that supports local and remote configuration and management. Configuration and 
management functions must include access to all user-programmed features, including but not limited to, 
network configuration, video settings, device monitoring, control setting, and security functions. Configuration 
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and management is achieved through serial login, telnet login, web-based interface, or manufacturer 
software. Provide manufacturer software with camera for local configuration, system maintenance and 
management control. 

2.4. Cable Assembly. Provide camera power and communication cable assembly equipped with cables used for 
video feed, camera control including PTZ function, communications signaling, and power supply. Camera 
power and communication cable can be configured as a composite cable or series of isolated cables. The 
following cable functions may be required depending on the data and video communication interface 
requirements, as shown on the plans.  

2.4.1. Serial. Provide shielded twisted pair serial based communication cable rated for outdoor use in conformance 
to EIA RS-232/422/485 Standards, governed by the Electronic Components Association (ECA). Provide 
serial based conversion hardware, if necessary, to achieve this function. 

2.4.2. Video. Provide coaxial cable, rated for outdoor use, between the camera and the communications equipment 
interface that is a mid-range RG-59/U type with a solid center conductor with 100% shield coverage, with a 
cellular polyethylene dielectric, or a cable as recommended by the manufacturer of the CCTV field 
equipment. 

2.4.3. Ethernet. Provide a shielded twisted pair (STP) Category 5E (or equivalent) at a minimum rated for outdoor 
use in conformance to TIA/EIA 568B Standard. Cable must not exceed an attenuation of 30 dB per 300 ft. of 
cable at 100 MHz. 

2.4.4. Power. Provide 3-wire, insulated for 300 V minimum, 115 VAC or 24 VAC power cabling between the 
camera and the power supply. If 24 VAC power is required, provide needed power supply conversion 
equipment. 

Power may be achieved through Power over Ethernet (PoE) through a power supply or mid-span PoE 
injector, to be subsidiary to the camera unit, and must conform to the IEEE 802.3af or IEEE 802.3at standard 
or latest revision.  

Provide power and communication cable assembly the entire length of the camera support structure from the 
camera to the cabinet with an additional 25 ft. of slack in the cabinet. Determine the appropriate length 
required for each site.  The cable assembly is subsidiary to the camera unit. 

Provide any necessary data, video, or power conversion hardware necessary to successfully integrate the 
camera unit into the field equipment cabinet hardware components and onto the communications backbone. 

2.5. Video Encoding Interoperability. Digital video encoders and decoders are necessary to convert the analog 
signal to digital, transport digital packets via UDP/IP over fiber optic, copper Ethernet, wireless, or leased line 
networks and convert the digital packets back to an analog signal for viewing on a display monitor. Video 
encoding and decoding equipment may be achieved through software or hardware means. Ensure camera’s 
encoded video is interoperable with hardware and software decoders from other manufacturers. Ensure the 
camera’s encoded video can be decoded by a minimum of two other manufacturer’s software or hardware 
decoders that are currently in use by the Department.  Contact the Department for decoders supported prior 
to procurement of camera unit. 

2.6. Camera Housing. Provide camera housing assembly and hardware material that reflects sunlight. 

Provide camera housing with a sunshield to reduce the solar heating of the camera. The total weight of the 
camera (including housing, sunshield, and all internal components) must not exceed 35 lb. 

Construct viewing window in such a way that unrestricted camera views can be obtained at all camera and 
lens positions. 

Provide gaskets at cable entry point to the camera housing to prevent moisture or dust entry. 



6010 

6 - 17 03-15 
Statewide 

When shown on the plans or identified in the general notes, provide heating or cooling functionality with 
temperature sensors to maintain internal temperatures within the manufacturer required operating 
temperature range. 

2.7. Pan-Tilt Unit. Furnish and install a medium duty anodized aluminum weatherproof pan-tilt-unit at each 
camera site, conforming to National Electrical Manufacturer’s Association (NEMA) 4X and IP-66 rating or 
better, when not integral to the camera unit and housing. Provide mounting adapter and required attachment 
hardware to install the pan-tilt-unit to the pole or mounting bracket. Identify the type of mounting bracket and 
bolt pattern on shop drawings. 

Provide a unit capable of a minimum of 180° vertical range of movement and horizontal movement of 360°, 
full, continuous rotation movement. 

Provide a unit that has a pan and tilt speed of 20° per second minimum and is user adjustable through the 
full speed range. Unit must be capable of simultaneous pan-tilt movements with variable pan-tilt positioning 
control allowing variable speeds that are proportional through the zoom range. 

Provide pan-tilt unit with a drive accuracy and drive repeatability of less than 1° and has an automatic pre-
position speed of 120° per second minimum to a user defined preset position that is user adjustable.  

Provide a pan-tilt unit, when not integral to the camera housing, capable of maintaining static position and 
does not move by more than 1.0° in any direction in speeds greater than 35 mph. 

Ensure that the pan-tilt unit has seals and gaskets to protect the motors, gears, and cables and that the seals 
and gaskets are resistant to ozone, ultraviolet radiation, and other pollutants inherent to all local 
environmental conditions. 

When shown on the plans or identified in the general notes, provide pan-tilt unit with heater that conforms to 
NEMA 4X standard when not integral to the camera unit and housing. 

2.8. Preset Functions. Provide a camera unit capable of storing a minimum 62 presets for pan, tilt, zoom, and 
focus settings. 

Provide a camera unit capable of user programmable tours with a minimum of 4 tours of up to 32 presets per 
tour. Any tours may be programmed for panning tours.  

Provide a camera unit capable of user programmable sector zones with a minimum of 8 zones allowing right 
and left pan limitations. 

Provide a camera unit capable of user programmable privacy zones with a minimum of 8 zones. Capable of 
click and drag position control through software. 

2.9. Control Receivers. Provide a camera unit with an integrated camera control receiver, unless otherwise 
directed, that will execute all camera and lens functions as well as forward communication of commands for 
the pan-tilt functions to the pan-tilt control receiver. Mount the pan-tilt control receiver inside the pan-tilt unit. 

The control receiver receives the data from the camera controller, it decodes the digital command data 
signals transmitted through the communication transmission interface, checks for errors, and acts on valid 
data to drive the pan-tilt unit and the camera controls. 

Local field control is achieved through compatible control software on a laptop or through local control unit 
hardware located inside the field cabinet that can be EIA 19 in. rack or shelf mountable. Document that the 
camera control receiver and pan-tilt control receiver will execute all camera, lens, and pan-tilt functions 
through a laptop interface or through use of the local control unit hardware. Provide local control unit 
hardware only when shown on the plans or identified in the general notes. 
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2.10. Connectors. Provide and install connectors that are compatible with the communications equipment 
interfaces identified in Article 2.3.3 and Article 2.4. Supply all mating connectors. Provide all connector pins 
and mating connectors that are plated to achieve good electrical connection and resistance to corrosion. 

2.11. Source ID Generator. Use a built-in ID Generator to insert camera ID over each of the camera-generated 
videos.  

Provide a minimum of 2 lines of alpha numeric, case specific, text supporting a minimum of 20 ASCII 
characters per line, with a minimum character height of 20 pixels, that is user programmable for displaying 
any combination of ID information consisting of camera, preset, privacy mask, low pressure warning, 
compass, and time and date at a minimum. 

Allow user selectable location of text to be displayed on the video image at the extreme top or bottom.  Text 
display on the side of the image display prohibited .   

Automatically display the programmed ID with its associated video signal that can be turned on or off by user 
command. 

In the event of loss of signal or video signal failure, ID Generator automatically passes through failure 
message to display over video. 

Submit list of available text displays to the Department as part of documentation requirements.  

2.12. Cabinet Installation. Install video communication equipment in a pole mounted equipment cabinet or in a 
ground mounted equipment cabinet as shown on the plans. Meet the following criteria: 

Contains all the lightning protection devices for data and video. 

Grounded to earth ground. 

Provide connectors for all inputs and outputs for data and video and additional ports for testing video and 
communications. Use the external connectors for testing and for connections to communication devices. 

2.13. Surge Protection. Provide surge protection for the camera meeting the following requirements: 

 mounting adapter – Electrically bonded to mounting structure, 

 pan-tilt mechanism – Electrically bonded to mounting adapter, 

 camera housing – Electrically bonded to pan-tilt mechanism, and 

 power and control cable surge protector – Integrated into cabinet surge protection system. 

2.14. Power Requirements. Provide CCTV field equipment meeting all of its specified requirements when the 
input power is 115 VAC ± 20%, 60 Hz ± 3 Hz, and that maximum power required does not exceed 200 W 
including optional equipment. 

Provide appropriate voltage conversion, power injectors, or other power supply hardware if the camera 
equipment or any camera-related ancillary devices requires operating voltages other than 115 VAC ± 20%, 
such as 24 VAC, 12 VDC from solar power systems, or rely on PoE. Appropriate voltage converters or 
injectors  must accept an input voltage of 115 VAC or 12 VDC from solar power systems as shown on the 
plans. 

2.15. Primary Input Power Interruption. Provide CCTV field equipment that meets all the requirements in 
Section 2.1.4., “Power Interruption” of the NEMA Standard TS2 for Traffic Control System, or most current 
version. 

2.16. Power Service Transients. Provide CCTV Field Equipment that meets the requirements for Section 2.1.6., 
“Transients, Power Service” of the NEMA Standard TS2, or most current version. 
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2.17. Power Service Protection. Provide equipment that contains readily accessible, manually resettable or 
replaceable circuit protection devices (such as circuit breakers or fuses) for equipment and power source 
protection. Provide circuit breakers or fuses sized appropriately such that no wire, component, connector, PC 
board or assembly is subjected to current loads in excess of their respective design limits upon failure of any 
single circuit element or wiring. 

2.18. Modular Design. Provide CCTV field equipment hardware installed inside the cabinet that is modular in 
design that can be either shelf mountable or EIA 19 in. rack mountable. Clearly identify modules and 
assemblies with name, model number, serial number and any other pertinent information required to facilitate 
equipment maintenance. 

2.19. Connectors and Harnesses. Make all external connections by means of connectors that are uniquely keyed 
to preclude improper hookups. Color-code and appropriately label with UV resistant material all wires to and 
from the connectors. Provide connecting harnesses of appropriate length and terminated with matching 
connectors for interconnection with the communications system equipment. Provide plated pins and mating 
connectors to improve conductivity and are corrosion resistant. All connectors utilizing solder type 
connections must have each soldered connection covered by a piece of heat shrink tubing securely shrunk to 
protect the connection for short circuiting. 

Provide a wiring diagram detailing wire function and connector pin-out. 

2.20. Environmental Design Requirements. Provide equipment that conforms to NEMA TS2-2003 (R2008), 
International Electrotechnical Commission (IEC) 60529, and NEMA 250-2008, or most current version, for 
the following categories:  

2.20.1. Temperature. Provide equipment that conforms to NEMA TS2 Section 2.1.5.1, or latest revision, and meets 
all the specified requirements during and after being subjected to any combination of the following conditions: 

 ambient temperature range of -30 to 165°F, 

 temperature shock not exceeding 30°F per hour,  

 relative humidity of 0 to 100%, 

 moisture condensation on all exterior surfaces caused by temperature changes, and 

 provisions for a heater and blower function will be required to maintain internal temperatures within the 

manufacturer’s operating temperatures for temperature ranges internal to the camera unit not 

conforming to NEMA TS2 Standard 2.1.5.1. 

2.20.2. Vibration. Provide equipment that conforms to NEMA TS2 Section 2.1.9 and Section 2.2.3, or most current 
version, and meets all the specified requirements during and after being subjected to a vibration of 5 to 30 Hz 
up to 0.5 g applied in each of three mutually perpendicular planes for 30 min. 

2.20.3. Shock. Provide equipment that conforms to NEMA TS2 Section 2.1.10 and Section 2.2.4, or most current 
version, and does not yield permanent mechanical deformation or any damage that renders the unit 
inoperable when subjected to a shock of 10 g applied in each of three mutually perpendicular planes for 30 
min. 

2.20.4. Environmental Contaminants. Provide equipment that conforms to IEC 60529 Section 14.2.6, ormost 
current version, for IP 66 or greater rating when providing a pressurized unit. 

Provide equipment that conforms to IEC 60529 Section 14.2.7, ormost current version, for IP 67 or greater 
rating when providing a non-pressurized unit. 

2.20.5. External Icing. Provide equipment that is tested to conform to NEMA 250-2003 Section 5.6, or latest 
revision. 



6010 

9 - 17 03-15 
Statewide 

2.20.6. Corrosion. Provide equipment that is tested to conform to NEMA 250-2003 Section 5.10, or latest revision, 
when located in coastal Districts. Coastal Districts are Beaumont (BMT), Corpus Christi (CRP), Houston 
(HOU), Pharr (PHR), and Yoakum (YKM). 

2.20.7. Wind Rating. Operational in adverse weather conditions and able to withstand wind loads in accordance 
with Department’s basic wind velocity zone map standard as shown on the plans without permanent damage 
to mechanical and electrical equipment. 

3. CONSTRUCTION 

3.1. General. Maximize standardization and consistency by utilizing industry standard techniques in equipment 
design and construction, with the minimum number of parts, subassemblies, circuits, cards, and modules. 
Design equipment for ease of maintenance. 

Provide mounting bracket assemblies or apparatus to mount equipment on the following structures as 
detailed in the plans or on the ITS standards: 

 ITS Pole, 

 overhead sign bridge or cantilever overhead sign structure , 

 retaining wall, and 

 concrete column or parapet. 

Provide mounting bracket design with documentation submittal for approval prior to fabrication.  Include all 
mounting plates, screws, bolts, nuts, washers, and ancillary hardware needed to fabricate the entire 
mounting bracket.   

3.2. Mechanical Components. Provide stainless steel external screws, nuts and locking washers. Self-tapping 
screws are not acceptable. 

Provide parts that are made of corrosion resistant material; examples include: plastic, stainless steel, 
anodized aluminum, or brass. 

Protect all materials used in construction from fungus growth and deterioration due to sustained moisture. 

Separate dissimilar metals by an inert dielectric material. 

3.3. Wiring. Provide wiring that meets the requirements of the  National Electrical Code (NEC)   most current 
version. Provide wires that are cut to proper length before assembly. It is not acceptable to “double-back” 
wires to take up slack inside the cabinet. Lace wires neatly with nylon lacing or plastic straps. Organize 
cables neatly inside the cabinet and secure cables with clamps. Provide service loops at connection points 
when connecting to hardware inside the cabinet. No splicing of cables or exposed wiring is allowed. Clearly 
label all wiring. 

3.4. Relocation of CCTV Field Equipment. Perform the relocation in strict conformance with the requirements 
herein and as shown on the plans. Completion of the work will present a neat, workmanlike, and finished 
appearance. Maintain safe construction practices during relocation. 

Inspect the existing CCTV field equipment, with a representative from the Department, and document any 
evidence of damage prior to removal. Conduct a pre-removal test in accordance with the testing 
requirements contained in this Item to document operational functionality. Remove and deliver to the 
Department, existing CCTV field equipment that fail inspection. 

Prior to removal of existing CCTV field equipment, disconnect and isolate the power cables from the electric 
power supply and disconnect all communication cabling from the equipment located inside the cabinet. Coil 
and store power and communication cabling inside the cabinet until such time that it can be relocated. 
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Remove existing CCTV field equipment as shown on the plans only at such time as authorized by the 
Engineer. 

Use care to prevent damage to any support structures. Any portion of CCTV field equipment or camera pole 
structure damaged or lost will be replaced by the Contractor at his expense. Contractor to document and 
report to the Department any existing damage to equipment prior to removal. 

Make all arrangements for connection to the power supply and communication source including any permits 
required for the work to be done under the Contract. Provide wire for the power connection at least the 
minimum size indicated on the plans and insulated for 600 V. Meet the requirements of the NEC most current 
version.  

3.5. Removal of CCTV Field Equipment. Disconnect and isolate any existing electrical power supply prior to 
removal of existing CCTV field equipment,  

Perform removal in strict conformance with the requirements of this Specification, and the lines, grades, 
details and dimensions shown on the plans. Completion of the work will present a neat, workmanlike, and 
finished appearance.  

Any portion of the CCTV field equipment or cabinet internal components damaged or lost will be replaced by 
the Contractor (with items requiring the approval of the Engineer) at no cost to the Department. 

All materials not designated for reuse or retention by the Department will become the property of the 
Contractor and be removed from the project site at the Contractor's expense. Deliver items to be retained by 
the Department to a location shown on the plans or general notes. The Contractor is fully responsible for any 
removed equipment until released by the Engineer. 

3.6. Contractor Experience Requirements. Contractor or designated subcontractor must meet the following 
experience requirements: 

3.6.1. Minimum Experience. Three years of continuous existence offering services in the installation of CCTV 
camera systems. 

3.6.2. Completed Projects. Three completed projects consisting of a minimum of 5 cameras in each project where 
the personnel installed, tested and integrated CCTV cameras on outdoor, permanently mounted structure(s) 
and related camera control and transmission equipment.  The completed CCTV camera system installations 
must have been in continuous satisfactory operation for a minimum of 1 yr.   

3.6.3. Equipment Experience. Three projects (may be the three in the preceding paragraph) in which the 
personnel worked in cooperation with technical representatives of equipment suppliers to perform specific 
stages of work.  The Contractor will not be required to furnish equipment on this project from the supplier 
who furnished documentation demonstrating this experience. 

Submit the names, addresses and telephone numbers of the references that can be contacted to verify the 
experience requirements given above. 

3.7. Documentation Requirements. Provide a minimum of 2 complete sets of operation and maintenance 
manuals in bound hard copy format, as well as an electronic copy in Adobe PDF format on a CD/DVD or 
removable flash drive that include the following: 

 complete and accurate wiring schematic diagrams, 

 complete installation procedures, 

 compliance matrix documenting conformance to this specification, 

 complete performance specifications (Functional, electrical, mechanical and environmental) on the unit, 

 complete parts list including names of vendors for parts not identified by universal part number such as 

JEDEC, RETMA, or EIA, 
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 pictorial of component layout on circuit board, 

 ID Generator list of text display options, 

 complete maintenance and trouble-shooting procedures, 

 complete stage-by-stage explanation of circuit theory and operation, 

 testing procedures and blank test forms, 

 recovery procedures for malfunction, 

 instructions for gathering maintenance assistance from manufacturer, and 

 provide the Department with certification documentation verifying conformance with environmental and 

testing requirements contained in the special specification. Certifications may be provided by the 

manufacturer or through independent labs. 

Identify material which is copyrighted or proprietary in nature as part of the documentation submittal.  The 
Department will comply with sensitive material and  secure  submittal documentation and not distribute 
without written approval. 

3.8. Testing. 

3.8.1. New Installations. Unless otherwise shown on the plans, perform the following tests on the applicable 
equipment or systems. 

3.8.1.1. Test Procedures Documentation. Provide 5 copies of the test procedures to include tests identified in 
Article 5.1.2 through Article 5.1.7 inclusive and blank data forms to the Engineer for review and comment as 
part of material documentation requirements for each test required on this project. Include the sequence of 
the tests in the procedures. The Engineer will comment, approve, or reject test procedures within 30 days 
after Contractor submittal of  test procedures. Contractor to resubmit if necessary rejected test procedures 
for final approval within 10 days. Review time is calendar days. Conduct all tests in accordance with the 
approved test procedures. 

Record test data on the data forms, as well as quantitative results. No bid item measurement or payment will 
be made until the Engineer has verified the test results meet the minimum requirements of the specification. 
The data forms for all tests, except design approval tests, must be signed by an authorized representative of 
the Contractor. 

Provide written notice to the Engineer within 48 hr. of discovery of any testing discrepancy identified during 
testing by the Contractor. Furnish data forms containing the acceptable range of expected results as well as 
the measured values. 

3.8.1.2. Design Approval Test. Conduct a design approval test on one randomly selected unit from the prototype 
design manufacturing run. If only 1 design prototype is manufactured, perform this test on that unit. If 
supplying multiple types of the equipment, provide and test a sample of each type.  

Certification from an independent testing laboratory of a successfully completed design approval test is 
acceptable. Ensure that the testing by this laboratory is performed in accordance with the requirements of 
this specification. Failure of independent tests to comply with the requirements of this specification will be 
grounds for rejection of any certification. 

Provide a copy of the certification to the District in which this contract is executed. The data forms for the 
design approval tests must be signed by an authorized representative (company official) of the equipment 
manufacturer or by an authorized representative of an independent testing facility. 

Notify the Engineer 10 working days before conducting this testing. The Department may witness all the 
tests. Perform the following tests: 
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3.8.1.2.1. Power Service Transients. Provide equipment that meets the performance requirements, specified in this 
Item, when subjected to the power service transients as specified in Section 2.2.7.2, “Transient Tests (Power 
Service)” of the NEMA TS2 standard, most current version. 

3.8.1.2.2. Temperature and Condensation. Provide equipment that meets the performance requirements, specified in 
this Item, when subjected to the following conditions in the order specified below: 

 stabilize the equipment at -30°F and test as specified in Sections 2.2.7.3, “Low-Temperature Low-

Voltage Tests” and 2.2.7.4, “Low-Temperature High-Voltage Tests” of the NEMA TS2 standard, most 

current version 

 allow the equipment to warm up to room temperature in an atmosphere having relative humidity of at 

least 40%. Operate the equipment for 2 hr., while wet, without degradation or failure, and 

 stabilize the equipment at 165°F and test as specified in Sections 2.2.7.5, “High-Temperature High 

Voltage Tests” and 2.2.7.6, “High-Temperature Low-Voltage Tests” of the NEMA TS2 standard, most 

current version. 

3.8.1.2.3. Relative Humidity. Provide equipment that meets the performance requirements, specified in this Item, 
within 30 min. of being subjected to a temperature of 165°F and a relative humidity of 18% for 48 hr. 

3.8.1.2.4. Vibration. Provide equipment that shows no degradation of mechanical structure, soldered components, or 
plug-in components and operates in accordance with the manufacturer's equipment specifications after being 
subjected to the vibration tests as described in Section 2.2.8, “Vibration Test” of the NEMA TS2 standard, 
most current version. 

3.8.1.2.5. Power Interruption. Provide equipment that meets the performance requirements, specified in this Item, 
when subjected to nominal input voltage variations as specified in Section 2.2.10 “Power Interruption Test” of 
the NEMA TS2 standard, most current version. 

3.8.1.3. Demonstration Test. Conduct a demonstration test on applicable equipment at an approved Contractor 
facility. The Contractor may submit procedures and results from previous contracts in the same District as 
this Contract provided the materials and equipment are identical, provided results are less than 5 yr. old. 
Notify the Engineer 10 working days before conducting this testing. The Department may witness all the 
tests. Perform the following tests: 

3.8.1.3.1. Examination of Product. Examine each unit carefully and document that the materials, design, 
construction, markings and workmanship comply with the requirements of this Item. 

3.8.1.3.2. Continuity Tests. Check the wiring to determine conformance with the requirements of the appropriate 
paragraphs in this Item. 

3.8.1.3.3. Operational Test. Operate each unit for at least 15 min. to permit equipment temperature stabilization and 
an adequate number of performance characteristics to ensure compliance with the requirements of this Item. 

3.8.1.4. Field Acceptance (Stand-Alone) Test. Conduct a field acceptance test for each unit after installation as 
required by the Engineer in order to demonstrate compliance with the functional requirements with this Item. 
Exercise all stand-alone (non-network) functional operations. Notify the Engineer 5 working days before 
conducting this test. The field acceptance test may consist of the following: 

3.8.1.4.1. Physical Construction. Document physical construction is completed in accordance with the plans and 
specification. 

3.8.1.4.2. Electrical and Communication. Document that all connectors for grounding, surge suppression, and 
electrical distribution are tightened correctly. Document all power supplies and circuits are operating under 
the proper voltages. Document all power and communications cables are terminated correctly, secured 
inside the cabinet, and fitted with appropriate connectors. 
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3.8.1.4.3. Video Signal. For analog signal format, conduct an impedance test, through a short 75 ohm coaxial cable, to 
an oscilloscope waveform monitor to ensure 75 ohm output impedance to conform with NTSC standards.  

Through use of a digital, hand-held, battery operated meter, conduct a test and measure the following video 
signal characteristics, if applicable: 

3.8.1.4.3.1. Sync. Document the amplitude of the video synchronizing pulse and check for correct video level, coaxial 
cable continuity, and correct termination level is 40 IRE. 

3.8.1.4.3.2. Luminance. Document the white level and correct brightness setting is 100 IRE. 

3.8.1.4.3.3. Composite. Document the overall amplitude of the video signal is at 140 IRE or 1 V peak to peak. 

3.8.1.4.3.4. Color Burst. Document color burst amplitude at 40 IRE. 

3.8.1.4.3.5. Ground-loop. Document that no ground loop exists in the video picture. Ground loop voltages in the video 
signal causes bars to be present on the video picture. 

Document video image is present and free from over-saturation and any other image defect in both color and 
monochrome modes. 

Document video support of unicast and multicast video transmission modes. 

Document the video signal from the camera is present and of consistent quality at all connection points 
between the camera, the cabinet, and any video conversion hardware.  

3.8.1.4.4. Communication. For digital camera models, document network connection to the camera through ping or 
telnet session from a remote PC. For analog camera models, document serial data transmission to execute 
control through serial ports. 

3.8.1.4.5. Pan-Tilt Mechanism. Exercise pan, tilt, zoom, and focus in all directions and execute a minimum of 3 other 
unique programming commands, specified by the Department, to ensure that the communication link 
between the cabinet and the camera is functioning properly. 

3.8.1.5. System Integration Test. Conduct a system integration test on the complete functional system. 
Demonstrate all control and monitor functions for each system component for 72 hr. Notify the Engineer 10 
working days before conducting this testing. The Department may witness all the tests.  

Provide systems integration test procedures for proper adjustment and calibration of subsystem components. 
Proper adjustment and calibration involves documenting settings used to meet functional requirements while 
providing a margin for adjustment when future conditions change. Utilize the Department control software 
(when available) to perform subsystem testing. At a minimum, utilize this software to verify commands and 
confirms, as well as, detector actuations and occupancy dwell time. The Contractor is responsible for being 
familiar with any existing Department equipment and software. 

The failure of any one component material or equipment item in a system integration test is justification for 
rejecting the entire subsystem. Each subsystem component must function as a complete integrated 
subsystem for a minimal continuous 72 hr. period during the system integration test. 

3.8.1.6. Final Acceptance Test. Following completion of the demonstration test, standalone test, and system 
integration test for all subsystems, provide completed data forms containing all of the data taken, including 
quantitative results for all tests, a set of “as built” working drawings, and a written request to begin a data 
communication and final acceptance test. Provide “as built” working drawings indicating the actual material, 
equipment, and construction of the various subsystem components, including established and calculated XY 
coordinates based on project control points provided by the Engineer, when shown on the plans. Perform 
field surveying and calculations under the supervision of and sealed by a licensed land surveyor.  
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Within 10 calendar days of the request, execute a data communications test using a Department supplied 
software program or Contractor supplied software approved by the Department. The data communications 
test may be executed by the Engineer or the Contractor with the prior approval of the Engineer. The purpose 
of this test is to verify that the communications plant will operate with application software provided by the 
State. 

Perform the data communications test for a period of 72 hr. If a message error or component failure occurs 
anywhere in the network, resume the test once repairs are completed. All components of the 
communications network must operate as an integral system for the duration of the test. 

A message error is defined as the occurrence of a parity error, framing error, or data error in any component 
of the message. The error free message rate is defined as the ratio of the number of messages in which no 
message error occurs to the number of messages transmitted. The error free message rate must exceed 
99.99% for acceptable transmission quality, both for the system as a whole, and for each component of the 
network. 

Provide all additional test results to the Engineer for review once a successful data communications test has 
been completed. If all the requirements of this specification have been satisfied, contract time will stop and all 
subsystems will be placed into operation and operate as a complete system for a period of 90 days. 

Notify the Engineer of any defects suspected in integration or function of material or equipment. Investigate 
any suspected defects and correct if necessary. Provide a report of finding within 2 calendar days of notice of 
any suspected defects. Describe the nature of the any defects reported and any corrective action taken in the 
report. The integrated subsystems must operate defect free as a single complete system for a minimum of 72 
continuous hours during a 30 calendar day review period. If the number of defects or frequency of failures 
prevents any subsystems from operating as described above, the Engineer may reject the entire 
subsystem(s)  integration test results and resume contract time. Provide any necessary corrections and 
resubmit subsystem(s)  integration test results and a request to begin a final acceptance test which may 
include “as built” plans and a data communications test. 

The CCTV field equipment under this Item will not be accepted until the system, inclusive of all subsystems, 
has operated satisfactorily for a period of 90 days and in full compliance with the plans and specifications 
after approval of all submitted test results and reports. 

3.8.1.7. Consequences of Test Failure. If a unit fails a test, submit a report describing the nature of the failure and 
the actions taken to remedy the situation prior to modification or replacement of the unit. If a unit requires 
modification, correct the fault and then repeat the test until successfully completed. Correct minor 
discrepancies within 30 days of written notice to the Engineer. If a unit requires replacement, provide a new 
unit and then repeat the test until successfully completed. Major discrepancies that will substantially delay 
receipt and acceptance of the unit will be sufficient cause for rejection of the unit. 

Failure to satisfy the requirements of any test is considered a defect and the equipment is subject to rejection 
by the Engineer. The rejected equipment may be offered again for retest provided all noncompliance has 
been corrected. 

If a failure pattern develops in similar units within the system, implement corrective measures, including 
modification or replacement of units, to all similar units within the system as directed. Perform the corrective 
measures without additional cost or extension of the contract period. 

3.8.1.7.1. Consequences of Design Approval Test Failure. If the equipment fails the design approval test, correct 
the fault within 30 days and then repeat the design approval test until successfully completed. 

3.8.1.7.2. Consequences of Demonstration Test Failure. If the equipment fails the demonstration test, correct the 
fault within 30 days and then repeat the demonstration test until successfully completed.  

3.8.1.7.3. Consequences of Field Acceptance (Stand-Alone) Test Failure. If the equipment fails the stand-alone 
test, correct the fault within 30 days and then repeat the stand-alone test until successfully completed.  
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3.8.1.7.4. Consequence of System Integration Test Failure. If the equipment fails the system integration test, 
correct the fault within 30 days and then repeat the systems integration test until successfully completed.  

3.8.1.7.5. Consequences of Final Acceptance Test Failure. If a defect within the system is detected during the final 
acceptance test, document and correct the source of failure. Once corrective measures are taken, monitor 
the point of failure until a  30 consecutive day period free of defects is achieved. 

If after completion of the initial test period, the system downtime exceeds 72 hr. or individual points of failure 
have not operated for 30 consecutive days free of defects, extend the test period by an amount of time equal 
to the greater of the downtime in excess of 72 hr. or the number of days required to complete the 
performance requirement of the individual point of failure. 

3.8.2. Relocation and Removal. 

3.8.2.1. Pre-Test. Provide 5 copies of the test procedures to include tests of the basic functionality of the unit and 
blank data forms to the Engineer for review and comment as part of material documentation requirements. 
Functionality tests may include, but are not limited to, physical inspection of the unit and cable assemblies, 
lens iris and zoom control, video signal, and pan-tilt mechanism.   Include the sequence of the tests in the 
procedures along with acceptance thresholds. The Engineer will comment, approve, or reject test procedures 
within 30 days after Contractor submittal of test procedures. Contractor to resubmit if necessary rejected test 
procedures for final approval within 10 days. Review time is calendar days. Conduct all tests in accordance 
with the approved test procedures. 

Conduct basic functionality testing prior to removal of CCTV field equipment. Test all functional operations of 
the equipment in the presence of representatives of the Contractor and the Department. Ensure that both 
representatives sign the test report indicating that the equipment has passed or failed each function. Once 
removed, the equipment becomes the responsibility of the Contractor until accepted by the Department. 
Compare test data prior to removal and test data after installation. The performance test results after 
relocation must be equal to or better than the test results prior to removal. Repair or replace those 
components within the system which failed after relocation but which passed prior to removal. 

3.8.2.2. Post Test.  Testing of the CCTV field equipment is for the purpose of relieving the Contractor of 
maintenance of the system. The Contractor will be relieved of the responsibility for maintenance of the 
system in accordance with Item 7, “Legal Relations and Responsibilities”, after a successful test period. The 
Contractor will not be required to pay for electrical energy consumed by the system. 

After all existing CCTV field equipment has been installed, conduct approved continuity, stand alone, and 
equipment system tests. Furnish test data forms containing the sequence of tests including all of the data 
taken as well as quantitative results for all tests. Submit the test data forms to the Engineer at least 30 days 
prior to the day the tests are to begin. Obtain Engineer’s approval of test procedures prior to submission of 
equipment for tests. Send at least 1 copy of the data forms to the Engineer. 

Conduct an approved stand-alone test of the equipment installation at the field site(s). At a minimum, 
exercise all stand-alone (non-network) functional operations of the field equipment with all of the equipment 
installed per the plans as directed by the Engineer. Complete the approved data forms with test results and 
turn over to the Engineer for review and either acceptance or rejection of equipment. Give at least 30 working 
days notice prior to all tests to permit the Engineer or his representative to observe each test. 

The Department will conduct approved CCTV field equipment system tests on the field equipment with the 
central equipment. The tests will, as a minimum, exercise all remote control functions and display the return 
status codes from the controller.  

If any unit fails to pass a test, prepare a report and deliver it to the Engineer. Describe in the report the nature 
of the failure and the corrective action needed. If the failure is the result of improper installation or damage 
during reinstallation, reinstall or replace the unit and repeat the test until the unit passes successfully, at no 
additional cost to the Department or extension of the Contract period. 
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3.9. Warranty. Warrant the equipment against defects or failure in design, materials, and workmanship for a 
minimum of 3 yr. or in accordance with the manufacturer’s standard warranty if that warranty period is 
greater.  The start date of the manufacturer’s standard warranty will begin after the equipment has 
successfully passed all tests contained in the final acceptance test plan. Any CCTV field equipment with less 
than 90% of its warranty remaining after the final acceptance test is completed will not be accepted by the 
Department. Guarantee that equipment furnished and installed for this project performs according to the 
manufacturer’s published specifications.  Assign, to the Department, all manufacturer’s normal warranties or 
guarantees on all electronic, electrical, and mechanical equipment, materials, technical data, and products 
furnished for and installed on the project. 

CCTV field equipment will be repaired or replaced at the Contractor’s expense prior to completion of the final 
acceptance test plan in the event of a malfunction or failure. Furnish replacement parts for all equipment 
within 10 days of notification of failure by the Department.  

3.10. Training. Conduct a training class for a minimum of 24 hr., unless otherwise directed, for up to 10 
representatives designated by the Department on procedures of installation, operations, programming 
hardware settings, IP programming, port settings, testing, maintenance, troubleshooting, and repair of all 
equipment specified within this specification. Submit to the Engineer for approval, 10 copies of the training 
material at least 30 days before the training begins. Conduct training within the local area unless otherwise 
authorized by the Engineer. Consider operations through Department’s Lonestar software when developing 
training modules.   

4. MEASUREMENT 

This Item will be measured by each CCTV field equipment unit and mounting apparatus furnished, installed, 
relocated, or removed, of the types specified as shown on the plans, or as directed.   

5. PAYMENT 

5.1. Furnish and Install. The work performed and materials furnished in accordance with this Item and 
measured as provided under “Measurement” will be paid for at the unit bid price for “CCTV Field Equipment 
(Analog)”, “CCTV Field Equipment (Digital)”, and “CCTV Field Controller”. This price is full compensation for 
making fully operational CCTV field equipment including any voltage converters or injectors, cables and 
connectors as shown on the plans; and all documentation, testing, training, software, equipment, labor, 
materials, tools, and incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” for CCTV field equipment mounting assemblies will be paid for at the unit bid price for “CCTV 
Mount (Pole)”, “CCTV Mount (Post)”, “CCTV Mount (Wall)”, “CCTV Mount (Parapet)”, “CCTV Mount 
(Pendant)”, and “CCTV Mount (Mast)”. This price is full compensation for furnishing and installing mounting 
bracket assemblies, mounting bracket hardware; and all equipment, labor, materials, tools, equipment, and 
incidentals necessary to mount CCTV field equipment to mounting structures as shown on the plans. 

5.2. Install Only. The work performed and materials furnished in accordance with this Item and measured as 
provided under “Measurement” will be paid for at the unit bid price for  “CCTV Field Equipment (Analog) 
(Install Only)” and “CCTV Field Equipment (Digital) (Install Only).” This price is full compensation for making 
fully operational CCTV field equipment including any voltage converters or injectors, furnishing and installing 
additional cables and connectors as shown on the plans; and all documentation, testing, training, software, 
equipment, labor, materials, tools, and incidentals. 

5.3. Relocate. The work performed and materials furnished in accordance with this Item and measured as 
provided under “Measurement” for relocation of CCTV field equipment will be paid for at the unit bid price for 
“Relocate CCTV Field Equipment.” This price is full compensation for relocating and making fully operational 
existing CCTV field equipment as shown on the plans; furnishing and installing additional cables or 
connectors as shown on the plans; for testing, delivery and storage of components designated for salvage or 
reuse; and all testing, training, software, equipment, labor, materials, tools, and incidentals. 
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5.4. Remove. The work performed and materials furnished in accordance with this Item and measured as 
provided under “Measurement” for removal of CCTV field equipment will be paid for at the unit bid price for 
“Remove CCTV Field Equipment.” This price  is full compensation for removing existing CCTV field 
equipment as shown on the plans; removal of cables and connectors; for testing, delivery and storage of 
components designated for salvage; and all testing training, software, equipment, labor, materials, tools, and 
incidentals. 
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Special Specification 6028 

Dynamic Message Sign System 

1. DESCRIPTION 

Transport, install, and test Department-furnished Dynamic Message Signs (DMS), controller, and equipment 
cabinets. 

2. MATERIALS 

Provide all materials not supplied by the Department necessary for the DMS installation. All materials 
provided by the Contractor must be new. Include a task in the project schedule for delivery of Department 
furnished materials and provide a minimum of 30 days’ notice to the Department for pick-up of Department-
furnished materials. Unless otherwise shown on the plans, DMS will be stored by the Department for pick up 
at location shown on the plans. 

Ensure that all materials and construction methods necessary to complete the installation conform to the 
requirements of this Item, the plans and the pertinent requirements of the following Items: 

 Item 432, “Riprap” 

 Item 441, “Steel Structures” 

 Item 445, “Galvanizing” 

 Item 449, “Anchor Bolts” 

 Item 618, “Conduit” 

 Item 620, “Electrical Conductors” 

 Item 656, "Foundations for Traffic Control Devices" 

3. CONSTRUCTION 

3.1. Installation. Perform a site survey in advance of the proposed DMS location in order to determine the 
horizontal and vertical angles of the sign for optimum legibility, based on the manufacturer’s 
recommendations. 

Install DMS on overhead sign structures in accordance with this Item and the lines, grades, details and 
dimensions as shown on the plans or as directed. Maintain safe construction practices. Ensure the 
mechanical execution of work complies with NEC, Article 110.12. Equipment shall be installed in a neat and 
workmanlike manner.  

Adjustments or additions of sign attachment hardware, support brackets, and appurtenances, such as 
walkways, conduit, etc., may be necessary for compatibility with specified sign positioning recommended by 
the manufacturer, as shown on the plans, or as directed. All adjustments or additional materials will not be 
paid for directly but will be subsidiary to this Item. 

Prevent damage to all sign components. Replace any portion of the sign assembly that is damaged or lost 
during transportation or installation. Do not use any materials furnished by the Department on any work 
which is not required by and which does not constitute a part of the contract. Materials not used which were 
furnished by the Department must be returned undamaged to the location from which the materials were 
obtained upon completion of the work. Any unused or removed material deemed salvageable by the 
Engineer shall remain the property of the Department and shall be delivered to a designated site. Accept 
ownership of unsalvageable materials and dispose of in accordance with federal, state, and local regulations.  
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Stockpile all materials designated for reuse or to be retained by the Department within the project limits or at 
a designated location as directed. 

Equipment to be installed at each DMS field site shown on the plans may include, but not be limited to, the 
following: 

 Dynamic Message Sign (DMS), controller and cabinet (provided by the Department) 

 Cabling and connectors from power source to DMS connection point as specified by the DMS 

manufacturer (Provided by the Contractor). 

 Cabling and connectors from telecommunications source to DMS connection point as specified by the 

DMS manufacturer when required (Provided by the Contractor). 

 Communications as shown on the plans 

 Power and communication cabling and connectors from controller to DMS shall follow NEMA TS4, 

Section 4, “Controller to Sign Interface,” (cables and termination provided by the Contractor) 

Make all arrangements for connection to the power supply and telecommunications source including any 
required permits. Supply and install any required materials not provided by the utility companies (power or 
communications service provider). 

Construct the foundation for DMS Controller cabinets, when required as shown on the plans, in accordance 
with Item 656, "Foundations for Traffic Control Devices", unless otherwise directed. Include a 6 ft. × 6 ft. × 5 
in. (L × W × D) riprap maintenance pad with foundation, unless otherwise directed. Provide a 5/8-in. diameter 
by 8 foot copper clad steel ground rod in the foundation of each DMS Controller cabinet. 

After the signs have been erected, wash the exterior of the entire sign with a biodegradable cleaning 
solution, approved by the Engineer, to remove all dirt, grease, oil smears, streaks, finger marks, and other 
foreign particles. 

3.2. Technical Assistance. Ensure that a manufacturer's representative is available to assist the Contractor's 
technical personnel at each sign installation site. The manufacturer's representative must provide technical 
assistance in following areas: 

 Site survey for horizontal and vertical angles of sign’s mounting orientation 

 Sign to structure installation (final responsibility of the Contractor, see 3.3., “Working Drawings.”) 

 Sign controller cabinet installation 

 Sign to controller cabling 

 Testing requirements given in Section 3.4., “Testing.” 

Do not execute the initial powering up of the signs without the permission of the manufacturer's 
representative. 

3.3. Working Drawings. Before fabrication submit for approval 5 prints of the working drawings for attachment of 
each DMS. Show the details of any additional sign brackets, sign support connections, and methods of 
attachment of the signs to the sign support. Have a licensed professional engineer sign, seal and date the 
working drawings. 

3.4. Testing. Testing of the sign system is for the purpose of relieving the Contractor of maintenance of the 
system. The Contractor will be relieved of the responsibility for maintenance of the sign system in 
accordance with Item 7, “Legal Relations and Responsibilities,” after all testing is successfully completed. 

After delivery of the DMS to the storage site, an approved demonstration test will be conducted prior to 
transporting the sign to the installation site. Have a manufacturer’s representative available to assist with 
making all necessary connections and preparations for this testing. 

After all signs have been installed, the Department and the DMS manufacturer will conduct approved 
continuity, stand alone, and DMS system tests on the installed field equipment with central, remote, and 
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laptop equipment. A final acceptance test will be conducted to demonstrate all control, monitor, and 
communication requirements for 90 days. The Engineer will furnish a Letter acknowledging the final 
acceptance testing commencement date stating the first day of the final acceptance test. The completion of 
the final acceptance test occurs when system downtime due to mechanical, electrical, or other malfunctions 
to equipment furnished or installed does not exceed 72 hr. and any individual points of failure identified 
during the test period have operated free of defects. Assume responsibility only for test failures directly 
related to the work in accordance with this Item. Upon completion of successful final acceptance testing, 
permanently mark acceptance date and project identification information inside the controller cabinet. The 
Department will pay for electrical energy consumed by the system. 

4. MEASUREMENT 

This Item will be measured as each DMS system installed and tested. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Installation of Dynamic Message Sign System” of 
cabinet mounting type specified (pole mounted, foundation mounted or wall mounted). This price is full 
compensation for transportation and installation of DMS; furnishing and installing any new mounting 
hardware, and DMS controller cabinet foundation when required; storing the DMS when required; cleaning 
and testing the DMS; replacement/repair of damaged components; disposal of unsalvageable material and 
for all manipulations, labor, tools, working drawings, equipment and incidentals. 

New overhead sign supports or relocation of existing overhead sign supports will be paid for under Item 650, 
“Overhead Sign Supports.” New drilled shaft foundations will be paid for under Item 416, “Drilled Shaft 
Foundations.” Sign walkways will be paid for under Item 654, “Sign Walkways.” 
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Special Specification 6064 

Intelligent Transportation System (ITS) Pole with 
Cabinet 

1. DESCRIPTION 

Furnish, install, relocate, or remove Intelligent Transportation System (ITS) pole structures and pole mounted 
cabinets of the various types and sizes at locations shown on the plans, or as directed.  

1.1. ITS Equipment Application. At a minimum, the ITS pole structure serves as the structural support for the 
following ITS equipment applications: 

 closed circuit television (CCTV), 

 fixed video, 

 microwave vehicle detector (MVD) or radar vehicle sensing device (RVSD), 

 bluetooth equipment, 

 wireless radio equipment, 

 environmental sensor station (ESS), 

 solar power system, and 

 pole mounted cabinets. 

Ensure the equipment, design, and construction use the latest available techniques with a minimum number 
of different parts, subassemblies, circuits, cards, and modules to maximize standardization and commonality. 

Design the equipment for ease of maintenance. All component parts must be readily accessible for 
inspection and maintenance. The only tools and test instruments required for maintenance by maintenance 
personnel must be simple hand held tools, basic meters and oscilloscopes. 

2. MATERIALS 

Provide materials that comply with the details shown on the plans or as directed, the requirements of this 
Item, and the pertinent requirements of the following Items: 

 Item 416, “Drilled Shaft Foundations,” 

 Item 421, “Hydraulic Cement Concrete,” 

 Item 440, “Reinforcement for Concrete,” 

 Item 441, “Steel Structures,” 

 Item 442, “Metal for Structures,” 

 Item 445, “Galvanizing,” 

 Item 449, “Anchor Bolts,” 

 Item 496, “Removing Structures,”   

 Item 618, “Conduit,” 

 Item 620, “Electrical Conductors,” and 

 Item 740, “Graffiti Removal and Anti-Graffiti Coating”. 

2.1. Anchor Bolts. Provide anchor bolts, nuts, and washers that conform with the details shown on the plans, the 
requirements of this Item, and in accordance with Item 449, “Anchor Bolts.” 
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Furnish “medium strength, mild steel” anchor bolts for anchor bolts 1 in. or less in diameter, unless otherwise 
shown on the plans. Furnish “alloy steel” anchor bolts for anchor bolts greater than 1 in. diameter, unless 
otherwise shown on the plans.   

2.2. ITS Poles. Provide material for pole shafts that conforms to the requirements on the plans and the 
requirements of ASTM A1011 SS Grade 50, A572 Grade 50, A1011 HSLAS Grade 50, or A595 Grade A. 
Material thicknesses in excess of those stipulated under A1011 will be acceptable providing it meets all other 
ASTM A1011 requirements and the requirements of this specification. A595 Grade A material must have a 
minimum of 50 ksi yield strength adjacent to base welds after fabrication. 

Fabrication plants that produce steel ITS poles must be approved in accordance with DMS-7380, “Steel Non-
Bridge Member Fabrication Plant Qualification.”  The Department maintains an MPL of approved ITS pole 
fabrication plants. 

2.3. ITS Pole Mounted Cabinet. Provide ITS pole mounted cabinets to house ITS field equipment as shown on 
the plans or as directed. ITS equipment applications inside the cabinet may include, but is not limited to: 

 CCTV field equipment, 

 fixed video, 

 radar vehicle sensing device (RVSD), 

 dynamic message sign (DMS) or lane control signal (LCS) controller, 

 bluetooth equipment, 

 highway advisory radio (HAR), 

 media conversion equipment, 

 hardened ethernet switch, 

 wireless radio equipment, 

 environmental sensor station (ESS), 

 roadway weather information system (RWIS), and 

 solar power system. 

Provide the cabinet with fully wired back panels, with all the necessary terminal boards, wiring, harnesses, 
connectors and attachment hardware for each cabinet location. Place all terminals and panel facilities on the 
lower portion of the cabinet walls below all shelves. 

Typically, an ITS pole mounted cabinet may contain, but is not limited to, the following: 

 19-in. EIA rack, 

 adjustable shelves, 

 fan and thermostat, 

 cabinet light, 

 back panel,  

 surge protection, 

 terminal strips, 

 interconnect harnesses with connectors, 

 “Door Open” connection to back panel, 

 ITS equipment hardware (as listed in Article 2.3), and 

 all necessary installation and mounting hardware. 

Ensure all cabinets are identical in size, shape and quality for each type as provisioned on the plans or as 
directed. Equip and configure the cabinet set-up as defined in this Specification and as detailed in the ITS 
pole with cabinet standards. 

Submit details of the cabinet design and equipment layout for each cabinet to the Engineer for review and 
approval before fabrication. 
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2.4. Electrical Requirements. 

2.4.1. Primary Input Power Interruption. Use material that meets all the requirements in Section 2.1.4., “Power 
Interruption” of the National Electrical Manufacturers Association (NEMA) Standard TS2 for traffic control 
system, or most current version. 

2.4.2. Power Service Transients. Use material that meets all the requirements in Section 2.1.6., “Transients” of 
the NEMA Standard TS2 for traffic control system, or most current version. 

2.4.3. Power Service Protection. Ensure that equipment contains readily accessible, manually resettable or 
replaceable circuit protection devices (such as circuit breakers or fuses) for equipment and power source 
protection. Provide circuit breakers or fuses sized such that no wire, component, connector, PC board or 
assembly is subjected to sustained current in excess of their respective design limits upon failure of any 
single circuit element or wiring. 

2.4.4. Power Distribution Panel. Provide cabinets with a 120 VAC  +/- 5 VAC power distribution panel.  Provide 
the following components on the panel: 

2.4.4.1. Duplex Receptacles. Provide two 120 VAC NEMA Type 5-15R duplex receptacles, or as shown on the 
plans, protected by a circuit breaker.  Permanently label duplex receptacles “For Internal ITS Equipment 
Only.” Install duplex receptacles in an isolated location and provide a clear 1/8 in. thick removable cover 
made from transparent thermoplastic material to cover the duplex receptacles. Ensure this cover is installed 
as not to interfere with the functional operation within the cabinet and allows enough space to plug in AC 
adapters and any necessary equipment.  Submit alternative cover material for approval as part of the 
documentation submittal requirement. 

2.4.4.2. Ground Fault Circuit Interrupter (GFCI) Duplex Receptacles. Provide at least one 120 VAC NEMA Type 
5-15R GFCI duplex receptacle, or as shown on the plans, protected by a circuit breaker. This GFCI duplex 
receptacle is intended for maintenance personnel and is not to be used to serve equipment inside the 
cabinet. Permanently label GFCI duplex receptacles “For Personnel Use.” Install GFCI duplex receptacles in 
a readily accessible location. 

Provide a 120 VAC, rack mountable outlet strip with 6 NEMA Type 5-15R receptacles with surge 
suppression.  Plug outlet strip into GFCI duplex receptacle and label for personnel use. 

Circuit Breakers.  Determine the ampere rating, quantity, and configuration for main, accessory, spare, and 
equipment circuit breakers to support ITS equipment loads as shown on the plans.  Provide Underwriters 
Laboratories (UL) 489 listed circuit breakers capable of operating in accordance with Section 2, 
“Environmental Standards and Test Procedures” of NEMA TS2-2003, or most current version.  Provide 
circuit breakers with an interrupt capacity of 5,000 A. and insulation resistance of 100 megohms at 500 VDC. 
Provide minimum ampere rating for the following circuit types: 

2.4.4.2.1. Main Breaker. Size the main circuit breaker such that the load of all branch circuits is less than the main 
circuit breaker ampere rating in accordance with the most current version of the National Electrical Code 
(NEC). 

2.4.4.2.2. Accessory Breaker. Minimum 15 A. Size accessory circuit breaker to protect lighting, door switches, fans, 
and GFCI duplex receptacle in accordance with the most current version of the NEC. 

2.4.4.2.3. Equipment Breakers. Minimum 15 A. Size equipment circuit breaker to protect ITS equipment and duplex 
receptacles in accordance with the most current version of the NEC.  

2.4.4.2.4. Spare Equipment Breaker. Minimum 20 A. Provide one spare equipment breaker for future use. 

Furnish breakers, which are in addition to any auxiliary fuses, with the electronic equipment to protect 
component parts. Provide 3-terminal lightning arrestor to protect the load side of all circuit breakers. Connect 



6064 

4 - 18 07-15 
Statewide 

the arrestor into the circuit with size 8 AWG or larger stranded copper conductors. Connect arrestor to the 
line filter as recommended by the manufacturer. 

2.4.4.3. Power Line Surge Protection. Provide and install power line surge protection devices that meet the 
requirements of Article 2.6. 

2.4.4.4. Power Cable Input Junction Terminals. Provide power distribution blocks suitable for use as a power feed 
and junction points for 2 and 3 wire circuits. Accommodate up to No. 4 AWG conductors on the line side of 
each circuit. Provide appropriate sized lugs at the junction terminals for conductors larger than a No. 4 AWG 
when shown on the plans. 

Electrically isolate the AC neutral and equipment ground wiring from the line wiring by an insulation 
resistance of at least 10 megohms when measured at the AC neutral. Color code the AC neutral and 
equipment grounding wiring white and green respectively in accordance with the most current version of the 
NEC. 

Utilize the back panel to distribute and properly interconnect all cabinet wiring related to the specific 
complement of equipment called out on the plans. Each item of equipment including any furnished by the 
Department must have the cable harness properly terminated at terminal boards on the back panel. Ensure 
all functions available at the equipment connector are carried in the connector cable harness to the terminal 
blocks from the power distribution panel mounted on the left side panel of the cabinet. 

2.4.5. Alternative Power Option. When shown on the plans, accommodate renewable electrical power source for 
the design load specified in accordance with “ITS Solar Power System” Specification. Renewable electrical 
power source may, or may not, be integrated with public utility electrical services, as shown on the plans or 
as directed. Accommodate solar system components including batteries and solar charge controller when 
shown on the plans.  

2.4.6. Wiring. Ensure all cabinet wiring identified by the use of insulated pre-printed sleeving slipped over the wire 
before attachment of the lug or making the connection. Supply enough text on wire markers in plain words or 
abbreviations with sufficient level of detail so that a translating sheet will not be required to identify the type 
and size of wire. 

Cut all wires to the proper length before assembly. Ensure no wires are doubled back to take up slack. 
Ensure harnesses to connectors are covered with braided cable sleeves. Secure cables with nylon cable 
clamps. 

Provide service loops to facilitate removal and replacement of assemblies, panels and modules. Use 
insulated parts and wire rated for at least 600 V. Color-code harnesses and wiring.  

Route and bundle all wiring containing line voltage AC separately and shield from all low voltage, i.e., control 
circuits. Cover all conductors and live terminals or parts, which could be hazardous to maintenance 
personnel, with suitable insulating material. 

Provide AC internal cabinet wiring identified in accordance with the most current version of the NEC. Provide 
white insulated conductors for AC neutral. Provide green insulated conductors for equipment ground. Provide 
any color different from the foregoing on other conductors in accordance with the most current version of the 
NEC. For equipment that requires grounding, provide grounding conductors and do not use conduit for 
grounding. Provide No. 22 AWG or larger stranded conductors for internal cabinet wiring. Provide conductors 
that are UL-listed THHN in accordance with the most current version of the NEC. Ensure the insulation has 
at least a thickness of 10 mm. Ensure all wiring containing line voltage is at least size No. 14 AWG. No 
strands of any conductor may be trimmed to “fit” the wiring into the breaker or terminal block. 

2.4.7. Terminal Strips. Provide terminal strips located on the back panel that are accessible to the extent that it is 
not necessary to remove the electronic equipment from the cabinet to make an inspection or connection. 

Ensure terminal blocks are 2 position, multiple pole barrier type.  
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Provide shorting bars in each of the positions provided along with an integral marking strip. 

Arrange terminal blocks such that they will not upset the entrance, training and connection of incoming field 
conductors. 

Identify all terminals with legends permanently affixed and attached to the terminal blocks. 

Ensure not more than 3 conductors are brought to any 1 terminal screw.  

Ensure no electrically energized components or connectors extend beyond the protection afforded by the 
barriers. 

Locate all terminal blocks below the shelves. 

Ensure terminals used for field connections are secure conductors by means of a No. 10-32 nickel or 
cadmium plated brass binder head screw. 

Ensure terminals used for interwiring connections, but not for field connections, are secure conductors by 
means of a No. 5-32 nickel plated brass binder head screw. 

Terminate all connections to and from the electronic equipment to an interwiring type block. These blocks will 
act as intermediate connection points for all electronic equipment input and output. 

Provide termination panels that are used to distribute and properly interconnect all cabinet wiring related to 
the specific complement of equipment as shown on the plans. Provide properly terminated cable harnesses 
for each item including any furnished by the Department. Provide all functions available at the equipment 
terminals that are carried in the connector cable harness. 

2.4.8. Cabinet Internal Grounding. The cabinet internal ground consists of at least 1 ground bus-bar permanently 
affixed to the cabinet and connected to the grounding electrode.  

Use bare stranded No. 4 AWG copper wire between bus-bars and between the bus-bar and grounding 
electrode when providing multiple bus-bars. 

Ensure each copper ground bus-bar has a minimum of 12 connection points, each capable of securing bare 
conductor ranging in size from No 4 AWG to No 14 AWG. 

Return AC neutral and equipment ground wiring to these bus-bars. 

2.4.9. Door Switch. Provide door switch meeting the following requirements: 

 momentary, pin-type door switch, 

 installed in the cabinet or on the door, and 

 connected to a terminal so that the equipment installed in the cabinet can confirm input is connected to 

logic ground when the cabinet door is open. 

Provide 2 momentary, pin type door switches for each door provided with the cabinet. Wire 1 switch to turn 
on the cabinet lights when the door is open and off when the door is closed. Wire the other in parallel to a 
terminal block to detect a cabinet intrusion condition. 

2.5. Mechanical Requirements. 

2.5.1. Size and Construction. Provide ITS pole mounted cabinets meeting the configuration types detailed in the 
Statewide ITS pole with cabinet standards.  
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Table 1 
Minimum Cabinet Internal Dimensions 

 Depth (in.) Width (in.) Height (in.) 
    

Type 1 121 24 24 

Type 2 18 24 36 

Type 3 20 24 41 

1. Minimum dimension for cabinet provided without EIA 19 in. rack assembly. 
     Provide 18 in. minimum depth when providing EIA 19 in. rack assembly. 

Determine the suitability of the listed cabinet configuration types for the equipment at each field location 
identified on the plans or as desired. 

2.5.2. Ventilation. Provide the cabinet with vent openings to allow cooling of electronic components. 

Locate louvered air intake vent openings on the lower portion of the cabinet doors and covered fully on the 
inside with a commercially available disposable 3 layer graded pleated type filter of minimum size 6 in. (high) 
x 12 in. (wide) for Type 1 cabinet and 12 in. (high) x 16 in. (wide) for Type 2 and 3 cabinets. Size the 
louvered intake area and filter to allow maximum filtered air flow and cooling, securely mounted so that any 
air entering the cabinet must pass through the filter.  Ensure the cabinet opening for intake of air is large 
enough to accommodate filter size. Screen the exhaust to prevent entry of insects. Provide the screen 
openings no larger than 0.0125-sq. in.  

Provide a, minimum of 2, thermostatically controlled fans that are adjustable with an adjustment range of 70 
to 110°F. Provide a press-to-test switch to test the operation of the fan. Provide a fan with a capacity of at 
least 110 cfm each. 

There is no opening on the roof of the cabinet. 

2.5.3. Lighting. Provide minimum 15 W fluorescent fixtures above each door inside the cabinet, each with clear 
shatter proof lens. NEMA TS2 rated light-emitting diode (LED) fixtures are acceptable instead of fluorescent 
light fixtures. Determine the appropriate number of fixtures to achieve at least 1000 lumens to illuminate the 
equipment. Position the fixtures to provide illumination to the face of the equipment in the cabinet and not 
into a technician’s eyes. 

2.5.4. Exterior Finish. Provide cabinets with a smooth aluminum finish and the exterior in its unpainted natural 
color.  

When shown on the plans or as directed, provide cabinets with an anti-graffiti coating in accordance with 
Item 740 “Graffiti Removal and Anti-Graffiti Coating.”   

2.5.5. Serial Number. Provide the cabinets with a serial number unique to the manufacturer, preceded by an 
assigned 2 letter manufacturer’s code.  Provide at least a 0.2 in. letter height. Stamp the entire identification 
code and number on a metal plate which is riveted to the cabinet, stamp directly on the cabinet wall, or 
engrave on a metalized mylar plate that is epoxied on the upper right hand cabinet side wall. 

2.5.6. Modular Design. Provide cabinets that have a modular design and allows ITS equipment to be installed in a 
variety of mounting configurations as detailed on the plans or as directed.  

Provide Type 1 and Type 2 cabinets with 2 unistrut or DIN rail channels on each side wall of the cabinet for 
mounting power panel and auxiliary ITS equipment. Provide a 19 in. EIA rack assembly only when noted on 
the plans or in the general notes.  

Provide Type 3 cabinets with an EIA 19 in. rack assembly, sized appropriately based on cabinet type inside 
height dimension and is accessible from either door. Provide a rack with a minimum of one 1RU (RU = rack 
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unit) horizontal power strip. Provide 2 unistrut or DIN rail channels on each side wall of the cabinet for 
mounting power panel and auxiliary ITS equipment.  

2.5.7. Shelves. Provide adjustable shelves in each cabinet as required to support the equipment as specified on 
the plans. Ensure shelf adjustment at 1 RU intervals in the vertical position. Provide shelves that can be 
mounted to an EIA 19 in. rack cage or unistrut channel as detailed in the standards. 

Provide shelves that are removable and capable of supporting the electronic equipment. Provide a minimum 
of 2 in. between the back and front edge of the shelf to back inside wall and door of the cabinet respectively 
to allow room for the equipment cables and connectors. 

Provide each cabinet type with at least 1 slide out drawer with telescoping drawer guides to allow full 
extension from the rack frame. Provide at least 1.75 in. (high) x 16 in. (wide), drawer sized appropriately for 
the cabinet with a hinged lid to allow access to storage space. 

2.5.8. Mounting Hardware. Provide cabinets with the appropriate “U” channel mounting brackets, stiffening plates, 
anchor bolts, and any other necessary hardware to mount the cabinet on the ITS pole structure. Provide 
mounting brackets made of 0.250 in. thick steel. 

Weld cabinet mounting plates to the pole. This may be done in the field for transport reasons.  Do not band 
the cabinet or mounting plates to the pole. Design the cabinet for pole mounting and reinforce at the points of 
attachment to the pole 

2.6. Surge Protective Devices (SPD). Provide SPDs to protect electronics from lightning, transient voltage 
surges, and induced current. Install SPDs on all power, data, video, and any other conductive circuit. 

2.6.1. 120 V or 120/240 V SPD at Service and ITS Cabinet Power Distribution Panel. Install an SPD at the 
closest termination or disconnection point where the supply circuit enters the cabinet. Locate the SPD on the 
load side of the cabinet power distribution panel breakers and ahead of any and all electronic devices. Keep 
leads as short as possible with all conductor bends formed to the maximum possible radius.  Connect the 
SPD ground lead directly to the ground bus. Use of wire nuts is prohibited. Install in accordance with 
manufacturers recommendations. 

Provide UL Listed Type 1 or Type 2 SPD and labeled to UL1449 Third Edition, posted at UL.com, under 
Certifications UL Category Code VZCA, and have a 20 kA I-nominal rating. Provide SPD rated as NEMA 4. 
SPD with integral EMI/RFI line filtering may be required if shown on the plans. 

Do not exceed 700 V on the Voltage Protection Rating (VPR) on any mode (L-N, L-G, and N-G). 

Do not exceed 150 V on the Maximum Continuous Operating Voltage (MCOV). 

Equal or exceed 40 kA the SPD surge current rating per mode (L-N), (L-G), (N-G). 

Equal or exceed 50 kA or the available short circuit current, whichever is higher for the SPD Short Circuit 
Current Rating (SCCR).  

Provide SPD with directly connected Metal Oxide Varistors (MOV) exceeding 32 mm in diameter with thermal 
safety disconnectors. Gas tube and spark gap SPD are not be permitted. Ensure each MOV’s operational 
status can be monitored via visual indicator, including N-G mode. 

Provide SPD with one set of Normally Open (NO), Normally Closed (NC) Form C contacts for remote 
monitoring. 

Ensure the SPD utilized for AC power does not dissipate any energy and does not provide any series 
impedance during standby operation.  Return the unit to its non-shunting mode after the passage of any 
surge and do not allow the shunting of AC power 
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2.6.2. Parallel SPD for 120 V Equipment. Install an SPD inside of the cabinet on the power distribution to the 
equipment. Keep leads as short as possible with all conductor bends formed to the maximum possible 
radius. Connect the SPD ground lead directly to the ground bus. Use of wire nuts is prohibited. Install in 
accordance with manufacturers recommendations. 

Provide UL Listed Type 1 or Type 2 SPD labeled to UL1449 Third Edition, posted at UL.com, under 
Certifications UL Category Code VZCA, and have a 20 kA I-nominal rating. Provide SPD rated as NEMA 4.  

Do not exceed 700 V on the Voltage Protection Rating (VPR) on any mode (L-N and N-G). 

Do not exceed 150 V on the Maximum Continuous Operating Voltage (MCOV). 

Equal or exceed 40 kA the SPD surge current rating per mode (L-N) and (N-G). 

Equal or exceed 50 kA or the available short circuit current, whichever is higher for the SPD Short Circuit 
Current Rating (SCCR).  

Provide SPD with directly connected Metal Oxide Varistors (MOV) exceeding 32 mm in diameter with thermal 
safety disconnectors. Gas tube and spark gap SPD are not be permitted. Ensure each MOV’s operational 
status can be monitored via visual indicator, including N-G mode. 

Provide SPD with one set of Normally Open (NO), Normally Closed (NC) Form C contacts for remote 
monitoring. 

2.6.3. Low-Voltage Power, Control, Data and Signal Systems SPD. Install a specialized SPD on all conductive 
circuits including, but not limited to, data communication cables, coaxial video cables, and low-voltage power 
cables. Ensure that these devices comply with the functional requirements shown in Table 2 for all available 
modes (i.e., power L-N, N-G; data and signal center pin-to-shield, L-L, L-G, and shield-G where appropriate). 

These specialized SPD must have an operating voltage matching the characteristics of the circuit. Ensure 
that these specialized SPD are UL 497B or UL 497C Listed, as applicable. 

Provide the SPD with 3 stages of surge suppression in a Pi (π) configuration. The first stage (primary side) 
consists of parallel-connected Gas Discharge Tubes (GDTs). The second stage consists of a series 
connected resistor or inductor. The third stage (secondary side) consists of parallel-connected transorbs or 
silicone avalanche diodes (SADs).  

Ground the SPD to the DIN rail and a wire terminal connection point. (Grounding solely through the DIN rail 
connection is not adequate and does not meet the performance or intent of this specification.) 

Install coaxial SPDs in a manner that prevents ground loops and resulting signal deterioration. This is usually 
caused where the cable has different references to ground at either end and connecting SPDs at both ends 
that have only Pin to Shield protection completes a ground loop circuit through the Shield. SPDs having Pin 
to Shield protection, and separate Shield to Ground protection are acceptable to eliminate ground loops. 
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Table 2 
SPD Minimum Requirements 

Circuit Description 
Maximum Continuous 

Operating Voltage 
(MCOV) 

Frequency/ 
Bandwidth/ Data 

Rate 
Surge Capacity 

Maximum Let-
Through Voltage 

12 VDC 15-20 V N/A 
5 kA per mode (8x20 

µs) 
<150 Vpk 

24 VAC 30-55 V N/A 
5kA per mode (8x20 

µs) 
<175 Vpk 

48 VDC 60-85 V N/A 
5 kA per mode (8x20 

µs) 
<200 Vpk 

Coaxial Composite 
Video 

4-8 V Up to 1.5 GHz 
10 kA per mode (8x20 

µs) 
<100 Vpk 

RS422/RS485 8-15 V Up to 10 Mbps 
10 kA per mode (8x20 

µs) 
<30 Vpk 

T1 13-30 V Up to 10 Mbps 
10 kA per mode (8x20 

µs) 
<30 Vpk 

Ethernet Data 7-12 V Up to 100 Mbps 
3kA per mode 
(10x1000 µs) 

<30 Vpk 

2.7. Environmental Design Requirements. Provide cabinets that meet the functional requirements of this Item 
during and after subjection to any combination of the following requirements: 

 ambient temperature range of -30 to 165°F, 

 temperature shock not to exceed 30°F per hour, during which the relative humidity does not exceed 

95%, 

 relative humidity range not to exceed 95% over the temperature range of 40 to 110°F, and 

 moisture condensation on all surfaces caused by temperature changes. 

2.8. Vibration. Material used must show no degradation of mechanical structure, soldered components, plug in 
components or satisfactory operation in accordance with the manufacturer's equipment specifications after 
being subjected to the vibration test as described in the NEMA standard TS2, Section 2.2.8, “Vibration Test”, 
or the latest revision. 

3. FABRICATION 

3.1. Anchor Bolts. Fabricate anchor bolts, nuts, and washers in accordance with the details shown on the plans 
and Item 449, ”Anchor Bolts.”  Galvanize these items in accordance with Item 445, “Galvanization.” 

Provide 2 circular steel templates as shown on the plans conforming to ASTM A36 for each assembly. Tack 
weld the lower anchorage nuts to the lower template in the shop. Perform this welding with an appropriate jig 
to ensure that the anchor bolt is perpendicular to the template. Shipping of the anchor bolt cage in its 
assembled condition is not required. 
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3.2. ITS Poles. Fabricate ITS poles in accordance with the details shown on the plans, this Item, and Item 441, 
“Steel Structures.”  Alternate designs are not acceptable unless approved by the Department. 

Provide properly fitting components. Provide round, octagonal (8-sided), or dodecagonal (12-sided) pole 
shafts tapered to the heights shown on the plans. 

Permanently mark, at a visible location when erected, ITS pole base plates with the design wind speed. 
Locate the handholes, as shown on the plans, opposite of the direction of traffic flow. 

Permanently mark, at a visible location when erected, ITS pole base plates with the fabrication plant’s 
insignia or trademark. Place the mark on the pole base plate adjacent to the handhole access compartment.  

Provide circumferential welds only at the ends of the shaft. Provide no more than 2 longitudinal seam welds 
in shaft sections. Grind or smooth the exterior of longitudinal seam welds to the same appearance as other 
shaft surfaces. Ensure 100% penetration within 6 in. of circumferential base welds and 60% minimum 
penetration at other locations along the longitudinal seam welds. Use a welding technique that minimizes 
acid entrapment during later galvanizing. Hot-dip galvanize all fabricated parts in accordance with Item 445, 
“Galvanizing.” 

Fabricate air terminal and bracket assembly to serve as a lightning arrestor in accordance with ITS pole air 
terminal details and IEEE standards for lightning protection.  Bond air terminal with air terminal bracket via 
clad weld or other approved bolted connection. 

3.3. Cabinet. Continuously weld all exterior seams for cabinet and doors. Fill edges to a radius of 0.03125 in. 
minimum. Smooth exterior welds.  

Welding on aluminum cabinets are done by the gas metal arc (MIG) or gas tungsten arc (TIG) process using 
bare aluminum welding electrodes. Ensure electrodes conform to the requirements of the American Welding 
Society (AWS) A5.10 for ER5356 aluminum alloy bare welding electrodes. 

Procedures, welding machines and welding machine operators for welding on aluminum must be qualified 
and conform with the requirements of AWS B3.0, “Welding Procedures and Performance Qualification”, and 
to the practices recommended in AWS C5.6. 

Construct all cabinets of welded sheet aluminum with a thickness of at least 0.125 in. meeting NEMA 3R 
standards. Do not allow wood, wood fiber product, or flammable products in the cabinet. Seal cabinet 
structure to prevent the entry of rain, dust, and dirt.  

Provide a sunshield on the exterior top of the cabinet to reflect solar rays and mitigate temperature build-up 
inside the cabinet. Construct sunshield out of 0.125 in. thick aluminum and provide a minimum of 1.25 in. 
clearance above the top of cabinet secured in four locations. 

Attach aluminum lifting eyes or ears to the top of the cabinet to permit lifting the cabinet with a sling. Lifting 
eyes may be permanently fabricated to the cabinet frame as long as they do not interfere with the 
construction and operation of the sunshield. Manufacturer may provide removable lifting eyes that can be 
removed after installation. Seal any penetrations to the cabinet exterior or sunshield after removal of lifting 
eyes.  

Ensure cabinets conform to the requirements of ASTM designation: B209 for 5052-H32 aluminum sheet. 

3.3.1. Door. Provide sturdy and torsionally rigid cabinet doors that substantially cover the full area of the cabinet 
access opening. Attach cabinet doors by a minimum of 2 heavy duty hinges or full length hinge. Provide 
stainless steel hinge pins. 
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Fabricate the doors and hinges to withstand a 100 lb. per vertical ft. force applied to the outer edge of the 
door when open without permanent deformation or impairment of the door or cabinet body when the load is 
removed.  

Fit the cabinet doors with Number 2 Corbin locks and aluminum or chrome plated handles with a minimum 
3/8 in. drive pin and a 3 point latch. Design the lock and latch so that the handles cannot be released until the 
lock is released. Provide a locking ring for a padlock along with a padlock. Provide 2 keys for the door and 2 
keys for the padlock with each cabinet. Locate the lock clear of the arc of the handle. Keys must be 
removable in the locked position only. Mount locks with 2 stainless steel machine screws. Provide cabinet 
doors with a catch mechanism to hold the door open at 2 positions:  90º and 120°. 

Fabricate the door and door stop mechanism to withstand a simulated wind load of 5 lb. per sq. ft. applied to 
both inside and outside surfaces without failure, permanent deformation, or compromising of door position.  

Provide cabinets without auxiliary police doors. 

Provide a gasket to act as a permanent and weather resistant seal at the cabinet door facing. The gasket 
material must be of a non-absorbent material and maintain its resiliency after long term exposure to the 
outdoor environment. 

Provide a gasket with a minimum thickness of 0.25 in. Locate the gasket in a channel provided for this 
purpose either on the cabinet or on the door. An “L” bracket is acceptable instead of this channel if the 
gasket is fitted snugly against the bracket to insure a uniformly dust and weather resistant seal around the 
entire door facing. 

3.3.2. Mechanical Components. Ensure all external screws, nuts, and locking washers are stainless steel. Do not 
use self-tapping screws unless specifically approved by the Engineer. 

Ensure all parts are made of corrosion resistant material, such as plastic, stainless steel, aluminum or brass. 

Ensure all materials used in construction are resistant to fungus growth and moisture deterioration. 

Separate dissimilar metals by an inert dielectric material. 

4. CONSTRUCTION 

4.1. Installation. Locate ITS poles as shown on the plans unless otherwise directed to secure a more desirable 
location or to avoid conflict with utilities. Stake the ITS pole locations for verification by the Engineer. 

Use established industry and utility safety practices when working near underground or overhead utilities. 
Consult with the appropriate utility company before beginning such work. 

Construct foundations for new ITS poles in accordance with Item 416, “Drilled Shaft Foundations,” and the 
details shown on the plans.” Orient anchor bolts as shown on the plans. Install conduit per Item 618, 
Conduit.”   

Identify all items of a shipment with a weatherproof tag. This tag minimally must identify manufacturer, 
contract number, and date and destination of shipment. 

Erect poles after foundation concrete has attained its design strength as required on the plans and Item 421, 
“Hydraulic Cement Concrete.” Coat anchor bolt threads and tighten anchor bolts in accordance with 
Item 449, “Anchor Bolts.”  Do not grout between the base plate and the foundation. 

Mount the pole mounted cabinet to the backside of the ITS pole, with door either parallel or perpendicular to 
the roadway, away from the direction of traffic flow, as shown on the plans.  Mount cabinet plumb in all 
directions. 
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For ITS pole sites located on slopes greater than 4H:1V, mount the pole mounted cabinet to the backside of 
the ITS pole, from the perspective parallel to the roadway with the door facing the direction of traffic flow as 
shown on the plans.  

Install grounding conductor from cabinet and ITS pole air terminal inside a minimum 1 in. PVC conduit within 
the foundation.  Bond grounding conductors to the primary ground rod as part of the grounding ring in 
accordance with the ITS grounding details. 

Construct reinforced maintenance pad, when required, with Class A concrete in accordance with Item 421, 
“Hydraulic Cement Concrete.”  Provide reinforcing steel in accordance with Item 440, “Reinforcing Steel.”   

4.2. Relocation. Before removal of the existing pole structure or cabinet, disconnect and isolate the power cables 
from the electric power supply and disconnect all cables (power and communication) from the equipment and 
remove any ITS equipment, associated mounting brackets, pole mounted cabinet, and cabling from the pole 
structure. Remove existing pole structure as shown on the plans only at such time as authorized by the 
Engineer. 

Inspect the existing pole structure, with a representative from the Department, and document any evidence 
of structural stress cracks or fatigue before removal. Remove and deliver to the Department, existing pole 
structures that fail structural inspection to an address to be supplied by the Department. 

Remove the existing pole structure in a manner acceptable to the Engineer using a method that does not 
cause undue overstress or damage to the structure or appurtenances attached. 

Use a crane of sufficient capacity to remove the pole. Disconnect and relocate the existing pole structure 
from and to the foundation as shown on the plans in a manner acceptable to the Engineer. 

When the poles are laid down, place the poles on timber cribbing so that the poles lie reasonably straight to 
prevent any damage or deterioration. 

Maintain safe construction and operation practices at all times. Handle the poles in such a manner during 
removal so as to prevent damage to the pole's exterior finish. The Contractor will be responsible for any 
damage to poles. 

Unless otherwise shown on the plans, remove abandoned concrete foundations, including steel, to a depth of 
at least 2 ft. below final grade in accordance with Item 496, “Removing Structures.” Backfill the excavation 
with materials equal in composition and density to the surrounding area. Replace any surfacing material with 
similar material to an equivalent condition.  

Supply all new anchor bolts required for the installation of the ITS pole structure. Match bolt dimensions and 
lengths previously used or as shown on the plans and as directed. Provide anchor bolts in accordance with 
Item 449, “Anchor Bolts.” 

Move existing poles to the locations shown on the plans or as directed. Construct new foundations for 
relocated ITS poles in accordance with Item 416, "Drilled Shaft Foundations," and the details shown on the 
plans. Install conduit per Item 618, “Conduit.”  Install existing poles on new foundations in accordance with 
Section 4.1, “Installation.”  Do not grout between the base plate and foundation. 

4.3. Removal. Use established industry and utility safety practices when removing poles and assemblies located 
near overhead or underground facilities. Consult with the appropriate utility company before beginning work. 

Inspect the pole and cabinet, where included, with a representative from the Department, and remove any 
ITS equipment, associated mounting hardware, and cabling still attached to the pole or inside the cabinet 
before commencing work. Inspect the existing pole and cabinet in place, with a representative from the 
Department, and document any evidence of damage to the representative before removal. 



6064 

13 - 18 07-15 
Statewide 

Before removal of the existing pole structure or cabinet, disconnect and isolate the power cables from the 
electric power supply and disconnect all cables (power and communication) from the equipment. Remove 
and coil existing cabling to the nearest ITS ground box or as identified on the plans. 

Carefully remove the cabinet from the pole structure. Avoid damage or injury to surrounding objects or 
individuals. Deliver the cabinet to an address to be supplied by the Department. 

Carefully remove the pole from the foundation in accordance with Item 496, “Removing Structures.” Avoid 
damage or injury to surrounding objects or individuals. Separate the pole at the slip-fitted connections, if 
applicable. If the pole cannot be separated, transport the complete pole or partially separate the pole to make 
it transportable. Deliver the pole structure to an address to be supplied by the Department. 

Unless otherwise shown on the plans, remove abandoned concrete foundations, including steel, to a depth of 
2 ft. below final grade in accordance with Item 496, “Removing Structures.” Backfill the excavation with 
materials equal in composition and density to the surrounding area. Replace surfacing material with similar 
material to an equivalent condition. 

4.4. Testing.  

4.4.1. Installation. Unless otherwise shown on the plans, perform the following tests on cabinets supplied through 
this Item. 

4.4.1.1. Test Procedures Documentation. Provide 5 copies of the test procedures to include tests identified in 
Article 4.4.2 through Article 4.4.4 inclusive and blank data forms to the Engineer for review and comment at 
least 45 days before testing for each test required on this project. Include the sequence of the tests in the 
procedures. The Engineer will comment, approve, or reject test procedures within 30 days after Contractor 
submittal of equipment for tests. Contractor to resubmit if necessary rejected test procedures for final 
approval within 10 days before testing. Review time is calendar days. Conduct all tests in accordance with 
the approved test procedures. The Department may witness all tests. 

Record test data on the data forms and quantitative results. No bid item measurement or payment will be 
made until the Engineer has verified the test results meet the requirements of the specification. The data 
forms for all tests, except design approval tests, must be signed by an authorized representative of the 
Contractor. 

Provide written notice to the Engineer within 48 hr. of discovery of any testing discrepancy performed in 
testing by the contractor. Furnish data forms containing the acceptable range of expected results and 
measured values. 

4.4.1.2. Design Approval Test. Conduct a design approval test on 10% of the total number of cabinets supplied as 
part of the project, with at least one of each type of cabinet used on the project.  

Certification from an independent testing laboratory of a successfully completed design approval test is 
acceptable. Ensure that the testing by this laboratory is performed in accordance with the requirements of 
this specification. Failure of independent tests to comply with the requirements of this specification will be 
grounds for rejection of any certification. 

Provide a copy of the certification to the Engineer. The data forms for the design approval tests must be 
signed by an authorized representative (company official) of the equipment manufacturer or by an authorized 
representative of an independent testing facility. 

Notify the Engineer 10 working days before conducting this testing. The Department may witness all the 
tests. Perform the following tests: 
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4.4.1.2.1. Power Service Transients. Provide equipment that meets the performance requirements, specified in this 
Item, when subjected to the power service transients as specified in NEMA TS2, Section 2.2.7.2, “Transient 
Tests (Power Service)”, or most current version. 

4.4.1.2.2. Temperature and Condensation. Provide equipment that meets the performance requirements, specified in 
this Item, when subjected to the following conditions in the order specified below: 

 stabilize the equipment at -30°F and test as specified in NEMA TS2, Sections 2.2.7.3, “Low-

Temperature Low-Voltage Tests” and 2.2.7.4, “Low-Temperature High-Voltage Tests”, or most current 

version. 

 Allow the equipment to warm up to room temperature in an atmosphere with relative humidity of at least 

40%. Operate the equipment for 2 hr., while wet, without degradation or failure. 

 Stabilize the equipment at 165°F and test as specified in NEMA TS2, Sections 2.2.7.5, “High-

Temperature High Voltage Tests” and 2.2.7.6, “High-Temperature Low-Voltage Tests”, or most current 

version. 

4.4.1.2.3. Relative Humidity. Provide equipment that meets the performance requirements, specified in this Item, 
within 30 min. of being subjected to a temperature of 165°F and a relative humidity of 18% for 48 hr. 

4.4.1.2.4. Vibration. Provide equipment that shows no degradation of mechanical structure, soldered components, or 
plug-in components and will operate in accordance with the manufacturer's equipment specifications after 
being subjected to the vibration tests as described in NEMA TS2, Section 2.2.8, “Vibration Test”, or most 
current version. 

4.4.1.2.5. Power Interruption. Provide equipment that meets the performance requirements, specified in this Item, 
when subjected to nominal input voltage variations as specified in NEMA TS2, Section 2.2.10, “Power 
Interruption Test”, or most current version. 

4.4.1.3. Stand-Alone Tests. Conduct a Stand-Alone Test for each cabinet after installation. Exercise all stand-alone 
(non-network) functional operations consisting of the following, at a minimum: 

 19-inch EIA rack, 

 adjustable shelves, 

 locking mechanism, 

 fan and thermostat, 

 cabinet light, 

 back panel, 

 circuit breakers, 

 surge protection, 

 grounding system, 

 terminal strips, 

 interconnect harnesses with connectors, 

 cabinet attachment to pole, 

 weatherproofing, and 

 “Door Open” connection to back panel. 

Notify the Engineer 5 working days before conducting this test. The Engineer may witness all the tests.  

4.4.1.4. Consequences of Test Failure. If a unit fails a test, submit a report describing the nature of the failure and 
the actions taken to remedy the situation before modification or replacement of the unit. If a unit requires 
modification, correct the fault and then repeat the test until successfully completed. Correct minor 
discrepancies within 30 days of written notice to the Engineer. If a unit requires replacement, provide a new 
unit and then repeat the test until successfully completed. Major discrepancies that will substantially delay 
receipt and acceptance of the unit will be sufficient cause for rejection of the unit. 
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Failure to satisfy the requirements of any test is considered a defect and the equipment is subject to rejection 
by the Engineer. The rejected equipment may be offered again for retest provided all noncompliance has 
been corrected. 

If a failure pattern develops in similar units within the system, implement corrective measures, including 
modification or replacement of units, to all similar units within the system as directed. Perform the corrective 
measures within 30 calendar days without additional cost or extension of the contract period. 

4.4.1.4.1. Consequences of Design Approval Test Failure. If the equipment fails the design approval test, correct 
the fault within 30 days and then repeat the design approval test until successfully completed. 

4.4.1.4.2. Consequences of Stand-Alone Test Failure. If the equipment fails the stand-alone test, correct the fault 
within 30 days and then repeat the stand-alone test until successfully completed.  

4.4.2. Relocation. 

4.4.2.1. Pre-Test. Conduct performance testing before removal of ITS pole mounted cabinet. Test the following 
components or equipment, at a minimum, and document functional operations in the presence of 
representatives of the Contractor and the Department. 

 locking mechanism, 

 fan and thermostat, 

 cabinet light, 

 back panel, 

 circuit breakers, 

 surge protection system, 

 grounding system, and 

 “Door Open” connection to back panel. 

Ensure that both representatives sign the test report indicating that the equipment has passed or failed each 
function. Once removed, the equipment becomes the responsibility of the Contractor until accepted by the 
State. Compare test data before removal and test data after installation. 

4.4.2.2. Post Test. Testing of the ITS pole mounted cabinet is for the purpose of relieving the Contractor of 
maintenance of the system. The Contractor will be relieved of the responsibility for maintenance of the 
system in accordance with Item 7, “Legal Relations and Responsibilities”, after a successful test period. The 
Contractor will not be required to pay for electrical energy consumed by the system. 

After all existing ITS equipment has been installed, perform the same functional operation test described 
under Article 4.4.2.1. Furnish test data forms containing the sequence of tests including all of the data taken 
and quantitative results for all tests. Submit the test data forms to the Engineer at least 30 days before the 
day the tests are to begin. Obtain Engineer’s approval of test procedures before submission of equipment for 
tests. Send at least 1 copy of the data forms to the Engineer. 

The performance test results after relocation must be equal to or better than the test results before removal. 
Repair or replace those components within the system which failed after relocation but which passed before 
removal. 

The Department will conduct approved ITS equipment system tests on the field equipment hardware with the 
central equipment. The tests will, as a minimum, exercise all remote control functions and display the return 
status codes from the controller.  

If any unit fails to pass a test, prepare a report and deliver it to the Engineer. Describe in the report the nature 
of the failure and the corrective action needed. If the failure is the result of improper installation or damage 
during reinstallation, reinstall or replace the unit and repeat the test until the unit passes successfully, at no 
additional cost to the Department or extension of the contract period. 
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4.5. Documentation. Submit documentation for this Item consisting of the following: 

4.5.1. ITS Pole. Shop drawings should clearly detail the following for the ITS poles submitted for the project: 

 physical pole drawings,  weatherheads, 

 anchor bolts, 

 material list, 

 lightning suppression, 

 cabinet Mounting attachments (when cabinet 

required), and 

 grounding system. 

4.5.2. Pole Mounted Cabinet. Shop drawings should clearly detail the following for ITS pole mounted cabinets 
when required as shown on the plans: 

 dimensions,  power distribution panel, 

 shelves,  surge suppression, 

 door,  back panel, 

 gasket,  outlets, 

 door look,  circuit breakers, 

 materials list,  power cable terminals, 

 exterior finish,  wiring diagrams, 

 ventilation,  cabinet grounding, 

 terminal strips,  environmental parameters, and 

 harnesses,  connectors. 

 filter,  

Submit shop drawings, signed, sealed, and dated by a registered professional Engineer in Texas showing 
the fabrication and erection details for each ITS pole including the ITS cabinet and mounting details in 
accordance with Item 5, “Control of the Work”.  

Provide at least 2 complete sets of operation and maintenance manuals in hard copy format in addition to a 
CD/DVD or removable flash drive that include the following: 

 complete and accurate schematic diagrams, 

 complete installation procedures, 

 complete performance specifications (functional, electrical, mechanical and environmental) on the unit, 

 complete parts list including names of vendors for parts not identified by universal part number such as 

JEDEC, RETMA, or EIA,  

 pictorial of component layout on circuit board, 

 complete maintenance and trouble-shooting procedures, 

 complete stage-by-stage explanation of circuit theory and operation, 

 recovery procedures for malfunction, and 

 instructions for gathering maintenance assistance from manufacturer. 

Identify material which is copyrighted or proprietary in nature as part of the documentation submittal.  The 
Department will take proper provisions to secure such material and not distribute without written approval. 

Provide Department with certification documentation verifying conformance with environmental and testing 
requirements contained in the special specification. Certifications may be provided by the manufacturer or 
through independent labs. 

4.6. Warranty. The start date of the manufacturer’s standard warranty will begin when the stand-alone test plan 
has been approved. Any equipment with less than 95% of its warranty remaining at the beginning of the 
stand-alone test will not be accepted by the Department. Guarantee that equipment furnished and installed 
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for this project performs according to the manufacturer’s published specifications. Warrant the equipment 
against defects or failure in design, materials, and workmanship for a minimum of 5 years or in accordance 
with the manufacturer’s standard warranty if warranty period is greater. Assign, to the Department, all 
manufacturer’s normal warranties or guarantees on all electronic, electrical, and mechanical equipment, 
materials, technical data, and products furnished for and installed on the project. Repair or replace, at the 
manufacturer’s option, defective equipment during the warranty period at no cost to the Department. 

Repair or replace equipment at the Contractor’s expense before beginning testing in the event of a 
malfunction or failure. Furnish replacement parts for all equipment within 30 days of notification of failure by 
the Department.  

5. MEASUREMENT 

This Item will be measured as each unit furnished, installed, relocated, or removed as shown on the plans, 
excluding new foundations and conduit. 

6. PAYMENT 

6.1. Furnish and Install. The work performed and materials furnished in accordance with this Item and 
measured as provided for under "Measurement" will be paid for at the unit price bid for “ITS Pole" of the type 
and height specified, including COSS/OSB extension, and “ITS Pole Mount Cabinet” of the type and 
configuration specified. This price is full compensation for furnishing, fabricating, and erecting ITS pole 
structures as shown on the plans; for furnishing, fabricating, and installing ITS pole mounted cabinets as 
shown on the plans; for furnishing and placing anchor bolts, nuts, washers, and templates; conducting 
cabinet testing; and equipment, materials, labor, tools, and incidentals necessary to provide an ITS pole 
structure or pole mounted cabinet complete in place and ready for the attachment of ITS equipment. 

New drill shaft foundations will be paid for under Item 416, “Drilled Shaft Foundations.”  New conduit will be 
paid for under Item 618, “Conduit.” 

6.2. Install Only. The work performed and materials furnished in accordance with this Item and measured as 
provided for under "Measurement" will be paid for at the unit price bid for “ITS Pole (Install Only)” of the type 
and height specified, including COSS/OSB extension, and “ITS Pole Mount Cabinet (Install Only)” of the type 
and configuration specified. This price is full compensation for erecting ITS pole structures and installing ITS 
pole mounted cabinets furnished by the Department as shown on the plans; for installing and placing anchor 
bolts, nuts, washers, and templates; conducting cabinet testing; and equipment, materials, labor, tools, and 
incidentals necessary to provide an ITS pole structure or pole mounted cabinet, complete in place, and ready 
for the attachment of ITS equipment. 

New drill shaft foundations will be paid for under Item 416, “Drilled Shaft Foundations.”  New conduit will be 
paid for under Item 618, “Conduit.” 

6.3. Relocate. The work performed and materials furnished in accordance with this Item and measured as 
provided for under "Measurement" will be paid for at the unit price bid for “ITS Pole (Relocate)” of the type 
and height specified, including COSS/OSB extension, and “ITS Pole Mount Cabinet (Relocate)” of the type 
and configuration specified. This price is full compensation for removing existing ITS pole structures or pole 
mounted cabinets as shown on the plans; removing existing foundations; backfilling and surface placement; 
hauling and erecting ITS pole structures; hauling and installing ITS pole mounted cabinets; furnishing and 
placing anchor bolts, nuts, washers, and templates; conducting cabinet testing; and equipment, materials, 
labor, tools, and incidentals necessary to relocate existing ITS pole structures or pole mounted cabinets, 
complete in place, and ready for the attachment of ITS equipment.  

New drill shaft foundations will be paid for under Item 416, “Drilled Shaft Foundations.”  New conduit will be 
paid for under Item 618, “Conduit.” 
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6.4. Remove. The work performed and materials furnished in accordance with this Item and measured as 
provided for under “Measurement” will be paid for at the unit price bid for “ITS Pole (Remove)” of the type 
and height specified, including COSS/OSB extension, and “ITS Pole Mount Cabinet (Remove)” of the type 
and configuration specified. This price is full compensation for removing  existing ITS pole structures and 
pole mounted cabinets as shown on the plans; removing existing foundations; backfilling and surface 
placement; loading and hauling; and equipment; materials, labor, tools, and incidentals necessary to 
complete the removal of existing ITS pole structures and pole mounted cabinets.  
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Special Specification 6423 

Installation of Traffic Management Equipment 

1. DESCRIPTION 

 Install, relocate, or remove Traffic Management Equipment at locations shown on the plans or as directed. 

2. MATERIALS 

2.1. General. Traffic Management Equipment consists of the following: 

 Digital Video Encoder, 

 Field Hardened Ethernet Switch,  

 Ethernet Surge Protector,  

 Cellular Modem, and  

 Ethernet Contact Closure.  

The Department will furnish Traffic Management Equipment and power supply, if any, that becomes part of 
the final installation. Any programming required for the Traffic Management Equipment will be performed by 
the Department. 

Provide a minimum of 30 days’ notice to the Department for pickup of Department-furnished materials. 

Traffic Management Equipment for this project will be stored by the Department for pick up at TxDOT Laredo 
District Office, 1817 Bob Bullock LP, Laredo, TX 78043 unless otherwise shown on the plans. Designate in 
writing the person(s) authorized to pick up materials. 

Assume responsibility for all materials furnished by the Department. Prevent damage to all components. Use 
materials furnished by the Department for this Contract only. Return unused or removed materials deemed 
salvageable by the Engineer to the Department upon completion of the work and before final payment at 
location shown on the plans or as directed. Accept ownership of materials deemed unsalvageable by the 
Engineer and dispose of in accordance with federal, state, and local regulations. 

Provide all materials not supplied by the Department necessary for Traffic Management Equipment 
installation. 

Provide all mounting hardware and cabling necessary to install and make operational all equipment.  

Provide new materials that comply with the details shown on the plans, the requirements of this Specification, 
and the pertinent requirements of the following Items: 

 Item 620, “Electrical Conductors,” and 

 Item 618, “Conduit.” 

2.2. Wiring. Provide wiring that meets the requirements of the National Electrical Code (NEC). Provide 
appropriate length of all cables necessary to complete the work and make the Traffic Management 
Equipment fully operational at each installation site. 

2.3. Electrical. Provide equipment as required to ensure that operations are not affected by the transient 
voltages, surges, and sags normally experienced on commercial power lines. 
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Provide equipment that contains power source protection. Equipment must have readily accessible circuit 
protection devices such as circuit breakers or fuses. Circuit protection devices must be manually re-settable 
or replaceable. 

Provide and size circuit breakers or fuses such that no wire, component, connector, PC board, or assembly 
is subjected to sustained current in excess of their respective design limits upon failure of any single element 
or wiring. 

2.4. Connectors and Harnesses. Provide external connections made by means of connectors. Provide 
connectors that are keyed to preclude improper hookups. Color code wires and appropriately mark origin and 
destination of each cable. 

Provide connecting harnesses of appropriate length and that terminate  with matching connectors for 
interconnection with the communications system equipment. 

Provide pins and mating connectors that are plated to improve conductivity and resist corrosion. Cover 
connectors utilizing a piece of heat shrink tubing securely shrunk to ensure that it protects the connection. 

2.5. Mechanical Components. Provide external screws, nuts and locking washers that are stainless steel.  
Provide parts made of corrosion resistant material, such as plastic, stainless steel, anodized aluminum, or 
brass. Protect materials from fungus growth and moisture deterioration. Separate dissimilar metals by an 
inert dielectric material. 

3. CONSTRUCTION 

3.1. Installation. Transport and install all materials, equipment, power, video, and control cabling. Ensure an 
operating and functional system. 

Perform work in accordance with the details shown on the plans, the NEC, the National Electrical Safety 
Code (NESC), and the requirements of this Specification. Maintain safe construction practices. Ensure the 
mechanical execution of work complies with the NEC. Equipment must be installed in a neat and 
workmanlike manner. 

Adjustments on Traffic Management Equipment’s mounting components, attachment hardware, support 
brackets, and appurtenances (such as conduit, etc.) may be necessary for compatibility with specified 
positioning recommended by the manufacturer or as shown on the plans.  

Prevent damage to all Traffic Management Equipment components supplied by the Department. Replace 
any component that is damaged or lost during transportation or installation at the Contractor’s expense. 

3.2. Relocation. Perform relocation in strict conformance with all requirements and as shown on the plans. 
Completion of the work must present a neat, workmanlike, and finished appearance. Maintain safe 
construction practices during relocation. 

Inspect the existing Traffic Management Equipment with a representative from the Department and 
document any evidence of damage prior to removal. Conduct testing in accordance with Section 3.4., 
“Testing.” Remove and deliver equipment that fails inspection to the Department. 

Before removal of existing Traffic Management Equipment, disconnect and isolate the power cables from the 
electric power supply and disconnect all communication cabling from the equipment located inside the 
cabinet. Coil and store power and communication cabling inside the cabinet until relocation. Remove existing 
Traffic Management Equipment as shown on the plans.  

Use care to prevent damage to any support structures. Any equipment or structure damaged or lost must be 
replaced by the Contractor (for items approved by the Engineer) at no cost to the Department.  
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Make all arrangements for connection to the power supply and communication source including any permits 
required for the work to be done under the Contract. 

3.3. Removal. Perform the removal in strict conformance with all requirements and as shown on the plans. 
Completion of the work must present a neat, workmanlike, and finished appearance. Maintain safe 
construction practices during removal.  

Inspect Traffic Management Equipment to be salvaged with a representative from the Department and 
document any evidence of damage prior to removal. Conduct testing in accordance with Section 3.4., 
“Testing.”  

Disconnect and isolate any existing electrical power supply prior to removal of existing field equipment.  

Use care to prevent damage to any support structures. Any equipment or structure damaged or lost must be 
replaced by the Contractor (for items approved by the Engineer) at no cost to the Department.  

All materials not designated for reuse or retention by the Department will become the property of the 
Contractor and be removed from the project site at the Contractor's expense. Deliver items to be retained by 
the Department to a location shown on the plans or general notes. The Contractor is fully responsible for any 
removed equipment until released by the Engineer. 

3.4. Testing. 

3.4.1. Installation. Verify operation of the Traffic Management Equipment and all its links. Demonstrate that the 
video images and data communication links can be transmitted at a satisfactory rate from the field location to 
the central location. Demonstrate that the Traffic Management Equipment data packets are being received at 
the central site via a network computer. 

3.4.2. Relocation and Removal. Conduct basic functionality testing prior to removal of Traffic Management 
Equipment that is to be relocated or salvaged. Test all functional operations of the equipment in the presence 
of representatives of the Contractor and the Department. Ensure that both representatives sign the test 
report indicating that the equipment has passed or failed each function. Once removed, the equipment 
becomes the responsibility of the Contractor until accepted by the Department. Compare test data prior to 
removal and after new installation. The performance test results must be equal to or better than the test 
results prior to removal. Repair or replace those components within the system that failed after relocation but 
passed prior to removal. 

3.5. Wiring. Provide wires that are cut to proper length before assembly. Provide cable slacks to facilitate 
removal and replacement of assemblies, panels, and modules. Do not double back wire to take up slack. 
Lace wires neatly into cable with nylon lacing or plastic straps. Secure cables with non-adhesive clamps and 
anchors. Provide service loops at connections. 

3.6. Grounding. Ensure all Traffic Management Equipment components and supports are grounded in 
accordance with the NEC and manufacturer recommendations. 

3.7. Experience Requirements. The Contractor or designated subcontractors involved in the installation and 
testing of the Traffic Management Equipment must, at a minimum, meet the following: 

 two-year experience in the installation of Traffic Management Equipment, and  

 2 recorded installations of Traffic Management Equipment that has been in continuously satisfactory 

operation for at least 1 yr.  

Submit the names, addresses, and telephone numbers of references that can be contacted to verify the 
experience requirements given above. Provide necessary documentation of subcontractor qualifications 
pursuant to contract award. 
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4. MEASUREMENT 

This Item will be measured as each Digital Video Encoder, Field Hardened Ethernet Switch, Ethernet Surge 
Protector, Cellular Modem, or Ethernet Contact Closure installed, relocated, or removed.  

5. PAYMENT 

The work performed and material furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Digital Video Encoder (Install Only),”  “Field Hardened 
Ethernet Switch (Install Only),”  “Ethernet Surge Protector (Install Only),”  “Cellular Modem (Install Only),”  
“Ethernet Contact Closure (Install Only),”  “Digital Video Encoder (Relocate)”,  “Field Hardened Ethernet 
Switch (Relocate),”  “Ethernet Surge Protector (Relocate),”  “Cellular Modem (Relocate),”  “Ethernet Contact 
Closure (Relocate),”  “Digital Video Encoder (Remove)”,  “Field Hardened Ethernet Switch (Remove),”  
“Ethernet Surge Protector (Remove),”  “Cellular Modem (Remove),” or “Ethernet Contact Closure (Remove).” 

5.1. Install Only. This price is full compensation for transportation and installation of all equipment described 
under this Item; furnishing and installing all cables, connectors, and mounting assemblies; making fully 
operational; all documentation and testing; all labor, manipulations, materials tools, equipment, and 
incidentals. Consider all mounting hardware and cables as subsidiary to this item with no direct payment. All 
adjustments and additional materials will not be paid for directly but will be subsidiary to this item. 

5.2. Relocate. This price is full compensation for relocating and making fully operational existing Traffic 
Management Equipment as show on the plans; furnishing and installing all cables, connectors, and mounting 
assemblies; all documentation and testing; storing the components to be reused or salvaged; all labor, 
manipulations, materials tools, equipment, and incidentals. Consider all mounting hardware and cables as 
subsidiary to this item with no direct payment. All adjustments and additional materials will not be paid for 
directly but will be subsidiary to this item. 

5.3. Remove. This price is full compensation for removing existing Traffic Management Equipment as show on 
the plans; removal all cables, connectors, and mounting assemblies; storing the components to be reused or 
salvaged; all documentation and testing; all labor, manipulations, materials tools, equipment, and incidentals. 
Consider removal of all mounting hardware and cables as subsidiary to this item with no direct payment. All 
adjustments will not be paid for directly but will be subsidiary to this item. 
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