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ADDENDUM ACKNOWLEDGMENT

Each bidder is required to acknowledge receipt of an addendum issued for a specific 
project. This page is provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT 
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging 
that they have taken the addendum(s) into consideration when preparing their bid and that the information 
contained in the addendum will be included in the contract, if awarded by the Commission or other 
designees.

 

Control 0355-03-034, ETC.

Project C 355-3-34, ETC.

Highway SH 15

County OCHILTREE, ETC.

ADDENDUM NO. 1
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2024 SPECIFICATIONS

WORK CONSISTING OF SURFACING/ROADWAY RESTORATION
                               OCHILTREE COUNTY, TEXAS, Etc.

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 166 working days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

ONE HUNDRED THOUSAND (Dollars) (     $100,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes.

 

Control 0355-03-034, ETC.

Project C 355-3-34, ETC.

Highway SH 15

County OCHILTREE, ETC.
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.

 



1-1

TEXAS DEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we,  (Contractor Name) _____________________________________________________________

____________________________________________________________________________________

Hereinafter called the Principal, and (Surety Name) ___________________________________________

____________________________________________________________________________________

a corporation or firm duly authorized to transact surety business in the State of Texas, hereinafter called the 
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in 
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one 
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount 
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and 
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, the principal has submitted a bid for the following project identified as:  

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the  Principal shall enter into 
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and 
void.  If in the event of failure of the Principal to execute  such Contract in accordance with the terms of such bid, 
this bond shall become the property of the  Obligee, without recourse of the Principal and/or Surety, not as a 
penalty but as liquidated damages.

Signed this _______________________________ Day of _______________________ 20_________

By:  ________________________________________________________________________________
(Contractor/Principal Name)

____________________________________________________________________________________
(Signature and Title of Authorized Signatory for Contractor/Principal)

*By: ________________________________________________________________________________
(Surety Name)

____________________________________________________________________________________
(Signature of Attorney-in-Fact)

*Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

This form may be removed from the proposal.
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BIDDER’S CHECK RETURN

IMPORTANT

The space provided for the return address must be completed to facilitate the return of 
your bidder’s check.  Care must be taken to provide a legible, accurate, and complete return 
address, including zip code.  A copy of this sheet should be used for each different return 
address.

NOTE

Successful bidders will receive their guaranty checks with the executed contract.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

IMPORTANT

PLEASE RETURN THIS SHEET IN ITS ENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in 
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: __________________________________ Date:  ____________________________

Title: ________________________________________________________________________________

For (Contractor's Name): ________________________________________________________________

Project _____________________________________________  County __________________________

 

Control 0355-03-034, ETC.
Project C 355-3-34, ETC.
Highway SH 15
County OCHILTREE, ETC.
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be 
read publicly by the Department at the public bid opening. 

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is 
not binding on either the bidder or the Department. It is further agreed that the official total bid amount 
for this proposal will be determined by multiplying the unit bid prices for each pay item by the 
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

$______________________________________

Total Bid Amount

 



Control                                                                                           
Project                                                                                        
Highway                                                                                               
County                                                                                                
                                                                                                              
===============================================================================================
ALT     ITEM   DESC   SP                   Bid Item Description                Unit              Quantity                Bid Price          Amount          Seq   
===============================================================================================
  

                                                                
                                                                                                               
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          
                                                                                                              
Additional Signature for Joint Venture:                                                                       
                                                                                                              
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          

 

Total Bid Amount _______$2,664.00________

  EXAMPLE OF BID PRICES SUBMITTED BY COMPUTER PRINTOUT

0001-03-030
STP 2000(938)HES
SH 20
EL PASO

              104       509              REMOV CONC (SDWLK)                 SY               266.400                $10.000        $2,664.00           1



                                  

                                  

                                                                                                                                                                                                                                                    

                    EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE

EXAMPLES
             BID PRICES SUBMITTED BY HAND WRITTEN FORMAT

  Unit price for each plant in place

  249      014  FLEX BASE(DEL)(DENSCOT)(TY A GR4 CL2)  TON         56,787.00         14

 ALT
       ITEM-CODE

ITEM
 NO

 DESC

   NO

  S.P.

  NO.

            UNIT BID PRICE ONLY

              WRITTEN IN WORDS UNIT
     APPROX

   QUANTITIES

    DEPT

     USE

    ONLY

  190     026   RED OAK 1 1/2  - 1 3/4  GAL BB   EA                9.000          1

     
                 DLRS

                CENTS

                 DLRS

                CENTS

Unit price for each ton of Flexible Base

  430    001   001  CL  A  CONC FOR EXT STR  (CULV)    CY                45.000         27

Unit price for each cubic yard of Concrete

                 DLRS

                CENTS

  610    007   001  RDWY ILL ASSEM(TY ST 50T-8-8)(.4 KW)S    EA              13.000           7

Unit price of each Roadway Illumination Assembly

                 DLRS

                CENTS

                 EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE
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PROPOSAL SHEET

Proposal Sheet
PROJECT C 355-3-34          , ETC. TxDOT
COUNTY  OCHILTREE    , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 7002 PREPARING ROW
DOLLARS

and CENTS

STA 873.000 1

100 7003 PREP ROW (TREE REMOVE) (0"-12" DIA)
DOLLARS

and CENTS

EA 24.000 2

100 7004 PREP ROW (TREE REMOVE) (12"-24" DIA)
DOLLARS

and CENTS

EA 27.000 3

100 7005 PREP ROW (TREE REMOVE) (24"-36" DIA)
DOLLARS

and CENTS

EA 18.000 4

104 7006 REMOV CONC (RIPRAP)
DOLLARS

and CENTS

SY 15.000 5

104 7011 REMOV CONC (DRIVEWAYS)
DOLLARS

and CENTS

SY 2,172.000 6

104 7013 REMOV CONC (SIDEWALK, RAMP OR SUP)
DOLLARS

and CENTS

SY 154.000 7

104 7017 REMOV CONC (CURB & GUTTER)
DOLLARS

and CENTS

LF 3,552.000 8

105 7028 RMV (8") TRT/UNTRT BASE & ASPH PAV
DOLLARS

and CENTS

SY 1,118.000 9

110 7001 EXCAV (ROADWAY)
DOLLARS

and CENTS

CY 3,375.000 10

112 7002 SUBGR WIDEN (DC)
DOLLARS

and CENTS

STA 36.000 11

132 7003 EMBANK (FNL)(OC)(TY B)
DOLLARS

and CENTS

CY 213.000 12
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134 7001 BACKFILL (TY A)
DOLLARS

and CENTS

STA 873.000 13

150 7001 BLADING
DOLLARS

and CENTS

STA 36.000 14

164 7042 DRILL SEED (PERM_RURAL_CLAY)
DOLLARS

and CENTS

AC 40.000 15

164 7047 DRILL SEED (TEMP_WARM_COOL)
DOLLARS

and CENTS

AC 40.000 16

164 7052 HYDRO MULCH SEED (PERM_URBAN_-
CLAY)

DOLLARS
and CENTS

AC 4.000 17

169 7010 SOIL RET BLKT(SL_MOD_-
CLAY_LONG_ROLL)

DOLLARS
and CENTS

SY 3,191.000 18

247 7065 FL BS(CMP IN PLC)(TY A,B OR D GR4)(6")
DOLLARS

and CENTS

SY 8,462.000 19

251 7081 REWORK BS MTL (TY B)(16")(DENS CONT)
DOLLARS

and CENTS

SY 3,966.000 20

260 7002 LIME (QUICKLIME (DRY))
DOLLARS

and CENTS

TON 93.000 21

260 7007 LIME TRT (EXIST MATL)(8")
DOLLARS

and CENTS

SY 8,462.000 22

310 7004 PRIME COAT (MC-30)
DOLLARS

and CENTS

GAL 2,116.000 23

314 7018 EMULS ASPH (EROSN CONT)(MULTI)
DOLLARS

and CENTS

GAL 48,795.000 24

Proposal Sheet
PROJECT C 355-3-34          , ETC. TxDOT
COUNTY  OCHILTREE    , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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315 7004 FOG SEAL (CSS-1H)
DOLLARS

and CENTS

GAL 28,797.000 25

316 7011 ASPH (CRS-2)
DOLLARS

and CENTS

GAL 119,508.000 26

316 7093 AGGR (TY-A, GR-4)(SAC-A)
DOLLARS

and CENTS

CY 2,417.000 27

344 7057 SP MIXES SP-D SAC-A PG70-28
DOLLARS

and CENTS

TON 79,361.000 28

344 7077 TACK COAT
DOLLARS

and CENTS

GAL 118,558.000 29

351 7001 FLEXIBLE PAVEMENT STRUCTURE 
REPAIR(2")

DOLLARS
and CENTS

SY 4,237.000 30

354 7031 PLANE ASPH CONC PAV(0" TO 1")
DOLLARS

and CENTS

SY 11,517.000 31

354 7032 PLANE ASPH CONC PAV(0" TO 2")
DOLLARS

and CENTS

SY 23,501.000 32

354 7050 PLANE ASPH CONC PAV(1")
DOLLARS

and CENTS

SY 159.000 33

354 7051 PLANE ASPH CONC PAV(2")
DOLLARS

and CENTS

SY 3,532.000 34

400 7008 CUT & RESTORE ASPH PAVING
DOLLARS

and CENTS

SY 881.000 35

401 7001 FLOWABLE BACKFILL
DOLLARS

and CENTS

CY 15.000 36

Proposal Sheet
PROJECT C 355-3-34          , ETC. TxDOT
COUNTY  OCHILTREE    , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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420 7010 CL B CONC (FLUME)
DOLLARS

and CENTS

CY 8.000 37

420 7061 CL C CONC (COLLAR)
DOLLARS

and CENTS

EA 112.000 38

432 7001 RIPRAP (CONC)(4 IN)
DOLLARS

and CENTS

CY 94.000 39

432 7002 RIPRAP (CONC)(5 IN)
DOLLARS

and CENTS

CY 28.000 40

432 7013 RIPRAP (MOW STRIP)(4 IN)
DOLLARS

and CENTS

CY 128.000 41

450 7063 RAIL (HANDRAIL)(TY F)
DOLLARS

and CENTS

LF 65.000 42

460 7003 CMP (GAL STL 18 IN)
DOLLARS

and CENTS

LF 32.000 43

460 7005 CMP (GAL STL 24 IN)
DOLLARS

and CENTS

LF 184.000 44

462 7001 CONC BOX CULV (3 FT X 2 FT)
DOLLARS

and CENTS

LF 73.000 45

462 7002 CONC BOX CULV (3 FT X 3 FT)
DOLLARS

and CENTS

LF 24.000 46

462 7003 CONC BOX CULV (4 FT X 2 FT)
DOLLARS

and CENTS

LF 459.000 47

462 7010 CONC BOX CULV (6 FT X 2 FT)
DOLLARS

and CENTS

LF 276.000 48

Proposal Sheet
PROJECT C 355-3-34          , ETC. TxDOT
COUNTY  OCHILTREE    , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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464 7003 RC PIPE (CL III)(18 IN)
DOLLARS

and CENTS

LF 4.000 49

464 7005 RC PIPE (CL III)(24 IN)
DOLLARS

and CENTS

LF 336.000 50

464 7040 RC PIPE (ARCH)(CL III)(DES 1)
DOLLARS

and CENTS

LF 96.000 51

464 7042 RC PIPE (ARCH)(CL III)(DES 3)
DOLLARS

and CENTS

LF 240.000 52

467 7044 SET (TY I)(S= 3 FT)(HW= 4 FT)(3:1)(C)
DOLLARS

and CENTS

EA 8.000 53

467 7045 SET (TY I)(S= 3 FT)(HW= 4 FT)(4:1)(C)
DOLLARS

and CENTS

EA 2.000 54

467 7070 SET (TY I)(S= 4 FT)(HW= 3 FT)(6:1)(P)
DOLLARS

and CENTS

EA 16.000 55

467 7071 SET (TY I)(S= 4 FT)(HW= 4 FT)(3:1)(C)
DOLLARS

and CENTS

EA 1.000 56

467 7075 SET (TY I)(S= 4 FT)(HW= 5 FT)(3:1)(C)
DOLLARS

and CENTS

EA 1.000 57

467 7125 SET (TY I)(S= 6 FT)(HW= 3 FT)(4:1)(C)
DOLLARS

and CENTS

EA 2.000 58

467 7126 SET (TY I)(S= 6 FT)(HW= 3 FT)(6:1)(C)
DOLLARS

and CENTS

EA 2.000 59

467 7127 SET (TY I)(S= 6 FT)(HW= 3 FT)(6:1)(P)
DOLLARS

and CENTS

EA 4.000 60

Proposal Sheet
PROJECT C 355-3-34          , ETC. TxDOT
COUNTY  OCHILTREE    , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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467 7304 SET (TY II) (18 IN) (CMP) (6: 1) (P)
DOLLARS

and CENTS

EA 8.000 61

467 7308 SET (TY II) (18 IN) (RCP) (6: 1) (P)
DOLLARS

and CENTS

EA 1.000 62

467 7323 SET (TY II) (24 IN) (CMP) (6: 1) (C)
DOLLARS

and CENTS

EA 1.000 63

467 7324 SET (TY II) (24 IN) (CMP) (6: 1) (P)
DOLLARS

and CENTS

EA 88.000 64

467 7328 SET (TY II) (24 IN) (RCP) (6: 1) (P)
DOLLARS

and CENTS

EA 32.000 65

467 7418 SET (TY II) (DES 1) (RCP) (6: 1) (P)
DOLLARS

and CENTS

EA 4.000 66

467 7433 SET (TY II) (DES 3) (RCP) (6: 1) (C)
DOLLARS

and CENTS

EA 8.000 67

471 7003 GRATE & FRAME
DOLLARS

and CENTS

EA 14.000 68

479 7001 ADJUSTING MANHOLES
DOLLARS

and CENTS

EA 19.000 69

479 7004 ADJUSTING MANHOLES (UTILITY BOX)
DOLLARS

and CENTS

EA 13.000 70

496 7004 REMOV STR (SET)
DOLLARS

and CENTS

EA 9.000 71

496 7006 REMOV STR (HEADWALL)
DOLLARS

and CENTS

EA 20.000 72

Proposal Sheet
PROJECT C 355-3-34          , ETC. TxDOT
COUNTY  OCHILTREE    , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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496 7007 REMOV STR (PIPE)
DOLLARS

and CENTS

LF 1,812.000 73

496 7008 REMOV STR (BOX CULVERT)
DOLLARS

and CENTS

LF 58.000 74

496 7028 REMOVE STR (BOLLARD)
DOLLARS

and CENTS

EA 6.000 75

500 7001 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 76

502 7001 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 11.000 77

503 7002 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

EA 4.000 78

505 7001 TMA (STATIONARY)
DOLLARS

and CENTS

DAY 240.000 79

505 7002 TMA (MOBILE OPERATION)
DOLLARS

and CENTS

HR 440.000 80

506 7043 BIODEG EROSN CONT LOGS (INSTL) (8")
DOLLARS

and CENTS

LF 3,930.000 81

506 7046 BIODEG EROSN CONT LOGS (REMOVE)
DOLLARS

and CENTS

LF 3,930.000 82

514 7009 PERM CTB (SGL SLOPE) (TY 1) (54 )
DOLLARS

and CENTS

LF 1,664.000 83

527 7001 COLORED TEXTURED CONC (4")
DOLLARS

and CENTS

SY 2,223.000 84

Proposal Sheet
PROJECT C 355-3-34          , ETC. TxDOT
COUNTY  OCHILTREE    , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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529 7007 CONC CURB (MONO) (TY II)
DOLLARS

and CENTS

LF 24.000 85

529 7008 CONC CURB & GUTTER (TY I)
DOLLARS

and CENTS

LF 25.000 86

529 7009 CONC CURB & GUTTER (TY II)
DOLLARS

and CENTS

LF 3,370.000 87

530 7006 DRIVEWAYS (CONC)
DOLLARS

and CENTS

SY 4,008.000 88

530 7010 DRIVEWAYS (ACP)
DOLLARS

and CENTS

SY 350.000 89

531 7001 CONC SIDEWALKS (4")
DOLLARS

and CENTS

SY 5,580.000 90

531 7015 CURB RAMPS (TY 1)
DOLLARS

and CENTS

SY 11.000 91

531 7016 CURB RAMPS (TY 2)
DOLLARS

and CENTS

SY 14.000 92

531 7018 CURB RAMPS (TY 5)
DOLLARS

and CENTS

SY 35.000 93

531 7020 CURB RAMPS (TY 7)
DOLLARS

and CENTS

SY 581.000 94

531 7021 CURB RAMPS (TY 10)
DOLLARS

and CENTS

SY 60.000 95

531 7026 CONCRETE SIDEWALK (RETAINING WALL)
DOLLARS

and CENTS

CY 142.000 96

Proposal Sheet
PROJECT C 355-3-34          , ETC. TxDOT
COUNTY  OCHILTREE    , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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531 7027 FIXED BOLLARD
DOLLARS

and CENTS

EA 2.000 97

533 7001 MILL RUMBLE STRIPS (ASPHALT) (SHLDR)
DOLLARS

and CENTS

LF 151,791.000 98

533 7002 MILL RUMBLE STRIPS (ASPH) (CENTER-
LINE)

DOLLARS
and CENTS

LF 75,895.000 99

540 7002 MTL W-BEAM GD FEN (STEEL POST)
DOLLARS

and CENTS

LF 400.000 100

540 7005 MTL BEAM GD FEN TRANS (THRIE-BEAM)
DOLLARS

and CENTS

EA 16.000 101

542 7001 REMOVE METAL BEAM GUARD FENCE
DOLLARS

and CENTS

LF 2,200.000 102

544 7001 GUARDRAIL END TREATMENT (INSTALL)
DOLLARS

and CENTS

EA 16.000 103

544 7003 GUARDRAIL END TREATMENT (REMOVE)
DOLLARS

and CENTS

EA 16.000 104

560 7008 MAILBOX INSTALL-S (TWW-POST) TY 4
DOLLARS

and CENTS

EA 1.000 105

644 7001 IN SM RD SN SUP&AM TY10BWG(1)SA(P)
DOLLARS

and CENTS

EA 65.000 106

644 7004 IN SM RD SN SUP&AM TY10BWG(1)SA(T)
DOLLARS

and CENTS

EA 81.000 107

644 7007 IN SM RD SN SUP&AM TY10BWG(1)SA(U)
DOLLARS

and CENTS

EA 1.000 108

Proposal Sheet
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ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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644 7073 REMOVE SM RD SN SUP&AM
DOLLARS

and CENTS

EA 148.000 109

658 7004 INSTL DEL ASSM (D-SW)SZ 
1(WFLX)GND(BI)

DOLLARS
and CENTS

EA 110.000 110

658 7013 INSTL DEL ASSM (D-SW)SZ 1(BRF)CTB (BI)
DOLLARS

and CENTS

EA 24.000 111

658 7019 INSTL DEL ASSM (D-SW)SZ 1(BRF)GF2(BI)
DOLLARS

and CENTS

EA 48.000 112

658 7059 INSTL OM ASSM (OM-2Z)(WFLX)GND(BI)
DOLLARS

and CENTS

EA 203.000 113

658 7078 REMOVE DELIN & OBJECT MARKER ASSMS
DOLLARS

and CENTS

EA 115.000 114

662 7008 WK ZN PAV MRK NON-REMOV (W)6"(SLD)
DOLLARS

and CENTS

LF 172,893.000 115

662 7012 WK ZN PAV MRK NON-REMOV (W)8"(SLD)
DOLLARS

and CENTS

LF 1,003.000 116

662 7017 WK ZN PAV MRK NON-REMOV (W)24"(SLD)
DOLLARS

and CENTS

LF 902.000 117

662 7036 WK ZN PAV MRK NON-REMOV (Y)6"(BRK)
DOLLARS

and CENTS

LF 24,116.000 118

662 7038 WK ZN PAV MRK NON-REMOV (Y)6"(SLD)
DOLLARS

and CENTS

LF 32,641.000 119

662 7112 WK ZN PAV MRK SHT TERM (TAB)TY W
DOLLARS

and CENTS

EA 986.000 120

Proposal Sheet
PROJECT C 355-3-34          , ETC. TxDOT
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ALT

ITEM-CODE

UNIT BID PRICE ONLY.
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662 7113 WK ZN PAV MRK SHT TERM (TAB)TY Y
DOLLARS

and CENTS

EA 18,263.000 121

666 7023 REFL PAV MRK TY I (W)8"(SLD)(090MIL)
DOLLARS

and CENTS

LF 1,103.000 122

666 7292 TY I HIGH PERF PM (W)6"(SLD)(090MIL)
DOLLARS

and CENTS

LF 172,893.000 123

666 7301 TY I HIGH PERF PM (Y)6"(BRK)(090MIL)
DOLLARS

and CENTS

LF 24,116.000 124

666 7304 TY I HIGH PERF PM (Y)6"(SLD)(090MIL)
DOLLARS

and CENTS

LF 32,641.000 125

668 7089 PREFAB PM TY C (W)(24")(SLD)
DOLLARS

and CENTS

LF 1,430.000 126

668 7091 PREFAB PM TY C (W)(ARROW)
DOLLARS

and CENTS

EA 6.000 127

668 7103 PREFAB PM TY C (W)(WORD)
DOLLARS

and CENTS

EA 6.000 128

3004 7001 COLD-IN-PLACE RECYCLE (4")
DOLLARS

and CENTS

SY 239,971.000 129

3004 7002 EMUL ASPH (CSS-1H)
DOLLARS

and CENTS

GAL 251,969.000 130

3004 7003 LIME (COMMERCIAL OR QUICK-
LINE)(SLURRY)

DOLLARS
and CENTS

TON 529.000 131

3004 7004 RECYCLED MATERIAL PATCHING
DOLLARS

and CENTS

TON 360.000 132
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6020 7001 REC REFL PAV MRKR TY II-A-A
DOLLARS

and CENTS

EA 3,074.000 133

6020 7006 REC REFL PAV MRKR TY II-C-C
DOLLARS

and CENTS

EA 25.000 134

Proposal Sheet
PROJECT C 355-3-34          , ETC. TxDOT
COUNTY  OCHILTREE    , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



1-1

CERTIFICATION OF INTEREST IN OTHER BID 
PROPOSALS FOR THIS WORK

By signing this proposal, the bidding firm and the signer certify that the following information, as 
indicated by checking “Yes” or “No” below, is true, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in this work for consideration for performing a portion of this work. 

________   YES

________    NO 

B. If this proposal is the low bid, the bidder agrees to provide the following 
information prior to award of the contract.

1. Identify firms which bid as a prime contractor and from which the bidder
 received quotations for work on this project.

2. Identify all the firms which bid as a prime contractor to which the bidder 
gave quotations for work on this project.

 



ENGINEER SEAL

 

          Control

          Project

          Highway

          County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special 
Provisions, General Notes and Specification Data 
in this document have been selected by me, or 
under my responsible supervision as being appli-
cable to this project.  Alteration of a sealed docu-
ment without proper notification to the 
responsible engineer is an offense under the 
Texas Engineering Practice Act.

         The seal appearing on this
        document was authorized by

0355-03-034, ETC.

C 355-3-34, ETC.

SH 15

OCHILTREE, ETC.

 Casey B. Stripling

136887

Casey B. Stripling, P.E.
   JUNE 25, 2024
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 General Notes Sheet A 

GENERAL NOTES  
 

CSJ: 0355-03-034, ETC 

BASIS OF ESTIMATE FOR CONSTRUCTION 

Item Description Unit Rate 

164 SEEDING   SEE PLAN SHEETS 

166 FERTILIZER   SEE PLAN SHEETS 

260(4) LIME (QUICKLIME (DRY) TON 3% Lime at 21.6LBS/SY 

310 PRIME COAT (MC-30) GAL 0.25 GAL/SY 

314 
EMULSION ASPHALT 
(MULTI) 

GAL SEE NOTE 2 

315(6) FOG SEAL (CSS-1H) GAL 0.12 GAL/SY 

316 
ASPH (CRS-2) GAL 0.45 GAL/SY 

AGGR (TY-B GR-4 SAC-A) CY 110 SY/CY 

344(3) TACK COAT (TRAIL) GAL 0.13 GAL / SY 

344(1) SUPERPAVE MIXTURES 

TON 4” 440 LB/SY/2000 

TON 3” 330 LB/SY/2000 

TON 2” 220 LB/SY/2000 

TON 1.5” 165 LB/SY/2000 

3004(5) 

EMULSION (CSS-1H) GAL (AT 2%) 1.05 GAL/SY 

LIME  
(COM OR QK)(SLURRY) 

TON (AT 1%) 4.41 LB/SY/2000 

NOTE:  

(1) “SUPERPAVE MIXTURES” Weight Based On 110Lbs/SY/In 

(2) 40% Emulsified Asphalt 60% Water Mixture Applied At 0.25 Gal/Sy.  

(3) The TRAIL hot asphalt type options will only be allowed.   
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(4) Subgrade Weight Based On 120 Lbs/CF 

(5) Cold-in-Place Recycle Based On 147 Lbs/CF 

(6) 50% Emulsified Asphalt 50% Water Mixture Applied At 0.12 Gal/Sy. Paid using 
0.12 Gal/Sy. 

 
General 
 

Q&A on Proposal or Contractor questions on this project are to be addressed to the Pampa AE  
navigate to: 

https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 

Use the dashboard to navigate to the project you are interested in by scrolling or filtering the 
dashboard using the controls on the left. Hover over the blue hyperlink of the project you want to 
view the Q&A for and click on the link in the window that pops up. 

  

Early review documentation including watermark Plans, CTD and cross sections (if applicable) 
will be posted to TxDOT District’s FTP website. 

https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/ 

All manufactured material used on the project must come from MPL located here: 
https://www.txdot.gov/business/resources/materials/material-producer-list.html 
Alternate materials are noted in this contract. 
 
Verify all survey control prior to beginning construction. Notify Engineer of any discrepancies in 
control prior to beginning construction.  
 
Verify all survey control prior to beginning construction. Notify Engineer of any discrepancies in 
control prior to beginning construction.  
 
There are approximately 9 "reference markers" within the project limits. If a marker needs to be 
moved for any reason during construction operations, the Contractor is to remove it, install it in a 
temporary location and then reinstall it in its correct permanent location. Both the temporary and 
permanent locations are to be on a line that is perpendicular to the original "station" along the 
roadway. The temporary location is to be at or near the right-of-way. The permanent location is 
to be directed by the Engineer. 
 
The Contractor is advised that a construction speed zone will be applicable for this project and is 
to be limited to the actual work areas under construction. The approved construction speed limit 
will be made available upon request to the Engineer.  
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Remove all excess material from bridge substructure resulting from all construction including 
planing, seal coat and ACP overlays.  This work will not be paid for directly, but will be 
considered subsidiary to various bid items in the contract. 
 
If Contractor damages any sprinkler heads, risers or water lines that are not to be relocated, he or 
she is required to replace or repair all damage at his or her own expense and to the Engineer’s 
satisfaction. 
 
If portions of the right-of-way is used to store materials, equipment, and other uses with the 
approval of the Engineer, materials, equipment, etc., must either be located outside the 30 feet 
traffic safety clearance zone or be adequately protected. 
 
Contractor facilities, such as asphalt plants, concrete plants, rock crushers, etc. are not allowed to 
be located within Department right of way.  
 
Do not store any equipment or material under any bridge.  
 
The slopes indicated on the typical sections may be varied when fixed features required slopes 
are re-established as directed by the Engineer. 
 
Dust caused by construction operations is to be controlled by applying water in conformance 
with the requirements of Item 204, "Sprinkling". Sprinkling for dust control will not be paid for 
directly, but will be considered as subsidiary work to the various bid items. 
 
Any work necessary to provide temporary ingress and egress during construction (such as 
building gravel ramps, etc.) Will not be paid for directly, but will be considered as subsidiary 
work to the various bid items. 
 
Verify all existing grades, elevations, and cross slopes that will connect to any proposed grades 
and elevations. If adjustments are warranted, the Contractor is to submit proposed changes to the 
Engineer for verification. 
 
Item 5  Control of the Work 
 
Where proposed work is in proximity to historic buildings or other structures (walls, retaining 
walls, fences, stone markers), planting beds, and vegetation/groundcover, follow the procedures 
listed below for demolition and construction at these locations the contractor must: 
 
In Perryton, Texas: 
 

118 SW 2nd Ave 
2 S Ash St 

 
To minimize potential damage to historic structures and materials, contractor must saw cut 
existing sidewalk 8 to 12 inches away from the historic resource. 
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1. Contractor shall construct new sidewalk next to the saw cut edge with installation of
expansion joint in between.  If existing sidewalk is to be removed entirely, the remaining
8 to 12 inches next to the historic structure, material, fence, or retaining wall must be
removed by hand.  Expansion joint must be placed between historic structure, material,
fence, or retaining wall and new sidewalk.

2. Contractor must prevent damage to historic structure, materials, fences, retaining walls,
including garden elements (planting beds, plantings) during the entire construction
project, especially during removal of existing pavement, curb, or sidewalk.  During the
saw cut and hand removal process, contractor shall exercise utmost caution and shall
physically protect historic structure foundation, materials, elevations, entryways with
decorative flooring, fences, retaining walls, and landscape elements. When pouring
concrete for repair or new install, contractor shall prevent splashback of concrete onto
historic resource.

3. Contractor must repair or replace in kind, at his own expense, any historic materials
damaged in the course of executing the work.  Contractor shall locate replacement source
for historic materials damaged in the course of the work.  TxDOT-Environmental Affairs
Division shall be informed of proposed repairs to facilitate consultation with Texas
Historical Commission prior to execution of repair work.

4. These notes will be reviewed with the contractor at the pre-construction meeting.

Item 6  Control of Materials 

The Buy America Material Classification Sheet is located at the below link. 

https://www.txdot.gov/business/resources/materials/buy-america-material-classification-
sheet.html for clarification on material categorization. 

Item 7  Legal Relations and Responsibilities 

No significant traffic generator events identified. 

The total area disturbed for this project is approximately 54 acres. The disturbed area in this 
project, all project locations in the Contract, and the Contractor Project Specific Locations 
(PSLs), within 1 mile of the project limits, for the Contract will further establish the 
authorization requirements for storm water discharges. The Department will obtain an 

11-22-2019
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authorization to discharge storm water from the Texas Commission on Environmental Quality 
(TCEQ) for the construction activities shown on the plans. The Contractor is to obtain required 
authorization from the TCEQ for Contractor PSLs for construction support activities on or off 
the ROW.  When the total area disturbed in the Contract and PSLs within 1 mile of the project 
limits exceeds 5 acres, provide a copy of the Contractor NOI for PSLs on the ROW to the 
Engineer and to the local government that operates a separate storm sewer system. 
  
Item 8  Prosecution and Progress  
 
Create, maintain, and submit for acceptance, a Critical Path Method (CPM) project schedule and 
a Project Schedule Summary Report (PSSR) using computer software that is fully compatible 
with the latest version of Primavera Systems, Inc. or Primavera P6. 
 
Prosecute the work following the sequence shown in the traffic control plan narrative and 
corresponding traffic control plan.  Prosecuting the work in concurrent phases is not allowed 
unless approved in writing by the engineer. 
 
Contract time charges will start when work begins or on January 6, 2025; whichever occurs first. 
All paving work must be completed prior to the end of the 2025 asphalt season. 
Compulsory delay provision 008-002 is included to have work within asphalt season. 
  
Item 100  Preparing Right Of Way 
 
Preparing right of way will consist exclusively of mowing the vegetation to the width shown in 
the plans for Backfilling Pavement Edges. Set mower cutting height to cut as low as practical but 
no higher than 6 inches. Payment for Preparing Right Of Way will be made only in the case where 
mowing is actually used. 
 
All tree removal activities are to take place outside nesting season.  See EPIC for nesting season. 
 
Remove trees of various diameters as shown on the plans, or as directed. Remove tree stumps to 
at least 12 in. below the surrounding terrain. Before backfilling holes treat the remainder of the 
stump with the following herbicide: Manufacture - Dow AgroScience; Product - Remedy or 
other as approved by the Engineer. Follow manufacture recommendations for herbicide. Backfill 
holes with acceptable material and compact flush with surrounding areas.   
Identify each individual tree proposed to be removed.  Obtain approval from the Engineer in the 
field for each individual tree proposed to be removed prior to any tree being removed.  
 
Item 110  Excavation 
 
Prior to excavation and placement of embankment, the top-soil (6-inch depth) within the areas to 
be disturbed will be bladed into a windrow, or stockpiled, outside the limits of the fill slope.  
After all grading is completed; the top soil (6-inch depth) will be spread over the disturbed areas 
that will not receive concrete riprap. This work is not paid for directly, but will be considered as 
subsidiary work to the various bid items. 
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Item 132  Embankment  

The plasticity index for TY B will not exceed 25.  
 
Materials excavated from the project will be allowed to be used on the project as directed by the 
Engineer. 
 
Item 134  Backfilling Pavement Edges 
 
Mow according to Item 100 just prior to backfill pavement edge operations.   
 
Do not overlay any roadway unless the pavement edges can be backfilled within 24 hours.  
Preferably, both edges of all roadways should be completely backfilled at the end of each day's 
overlay operations. Damage to delineators, signs, or other roadside features will be repaired or 
replaced at the expense of the Contractor. 
 
The backfill material will not be obtained from within the right-of-way or from any area that 
contains perennial plants such as “bindweed” or “jointgrass” that would be detrimental to 
agricultural land. 
 
Item 164  Seeding for Erosion Control 
 
Perform planting operations in accordance with the recommendations contained in the latest 
version of the TxDOT manual “A Guide to Roadside Vegetation Establishment” developed by the 
Vegetation Management Section of the Maintenance Division. 
 
Seeding may require more than one mobilization, depending upon the Contractor’s sequence of 
work.  
 
Item 166  Fertilizer 
 
Fertilize all areas of project to be seeded or sodded in accordance with the Amarillo District 
Vegetation Specification Sheet. 
 
Item 247  Flexible Base 
 

  
  
 

*Applies to TY A & D material only. 

SPECIFICATION FOR FLEX BASE TY A, B OR D, GR 4 

GRADING  REQUIREMENTS 
PERCENT RETAINED – SIEVES 

SIEVE SIZES INCHES 

SOIL 
CONSTANTS 

MAX 
WET 
BALL 

* 

MAX % 
INCREASE 

IN 
PASSING 

 # 40 
* 

1 3/4 7/8 3/8 # 4 # 40 
L.L. 
MAX 

P.I. 
MAX 

0 17-32 40-60 50-70 70-85 40 12 45 20 
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Item 260  Lime Treatment (Road-Mixed) 
 
All required moisture added for mixing and compaction operations is to be injected through the 
mixing process. Sprinkle the subgrade or base to prevent excessive loss of moisture as directed 
by the Engineer. 
 
Item 300  Asphalts, Oils, and Emulsions 
  
Asphalt from different sources is not to be blended. 
  
The "Open" seasons for applying asphaltic materials and mixtures for the listed items are to be as 
follows, unless authorized otherwise in writing by the Engineer: 
  

ITEMS OPEN SEASON 

310, 314 All Year 
344 From April 15th through October 31st 

 
Item 314  Emulsified Asphalt Treatment 
 
As show in the Erosion Control Layouts of the plans material adjacent to each shoulder and other 
locations are to be treated with an emulsified asphalt mixture. The mixture may be placed in one 
or more applications at a total rate of 0.25 gallons per square yard, unless directed otherwise by 
the Engineer.  The homogeneous mixture may be composed of approximately 40% asphalt (MS-
2 or SS-1) and 60% water, unless directed otherwise by the Engineer. 
 
Item 316  Seal Coat 
 
Place one course surface treatment on finished base course as soon as practical, but no later than 
7 calendar days after completion of the base treatment process.  
 
Item 320  Equipment for Asphalt Concrete Pavement  
 
A self-propelled, wheel mounted material transfer vehicle (MTV) capable of receiving hot mix 
from the haul trucks separate from the paver is required on all courses and all types of hot mix for 
this project. The MTV is to have a minimum storage capacity of approximately 25 tons, and 
equipped with a pivoting discharge conveyor and a means of completely remixing the hot mix 
prior to placement. The paver hopper is to be equipped with a separate surge storage insert with a 
minimum capacity of approximately 20 tons. 
 
A pneumatic-tire roller is required on all courses and all types of hot mix for this project.   
 
If used, the IR bar read out screen must be visible at all times to the Engineer. 
 
When performing any scheduled work during night time hours (sunset to sunrise) all work areas 
will be fully illuminated using devices designed to not incumber or distract oncoming traffic. All 
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illumination equipment must be approved by the Engineer in writing 48 hours before any 
scheduled night time work can begin. All associated equipment and labor is considered 
subsidiary to the item of work and will not be paid for directly. 
 
Item 344  Superpave Mixtures 

Use aggregate that meets the SAC requirement of class A. 

Only fractionated RAP is allowed. 

Use of RAS is not allowed.   
 
All SP-D on this project is considered surface mix.  A substitution PG binder is not allowed, as 
shown in Table 5. 
 
When laying ACP on a roadway that has two or more lanes and the work is being done under 
traffic, then the adjacent lane or lanes are to be overlaid by the end of the following day. 
  
Make a smooth, clean, minimum 1 inch deep butt joint where each end of the new pavement 
joins the existing pavement. Any method approved by the Engineer can be used to make the 
joint. 
 
The District Lab will perform a maximum of 2(two) design verification tests. If additional 
verification tests are needed, the Contractor will be billed $3,500.00 per each additional 
verification test required to obtain an approved asphaltic concrete pavement mix design. 
 
Provide a Hot Asphalt type Tracking Resistant Asphalt Interlayer (TRAIL) for tack coat found 
on the TxDOT Material Producer List is required for mix placed on any driving lane or roadway 
shoulder. An alternate tack coat material is permitted in small production areas such as flexible 
pavement structure repair, driveways, mailbox pullouts or other areas as designated by the 
Engineer. All alternate tack coat material must adhere to the requirements of SS3077. 
 
If lime is not used as an antistrip agent, then the production and placement testing frequency for 
the Boil test (TEX-530-C) shown in the table below. 

Description 
 

Test Method 
 

Minimum 
Contractor Testing 

Frequency 
 

 Minimum Engineer 
Testing Frequency   

Boil test 
 

Tex-530-C 
 

1 per lot 
 

1 per 12 sublots 
 

 
If used, the IR bar read out screen must be visible at all times to the Engineer. 
 
Item 351  Flexible Pavement Structure Repair 

Contractor is not to remove more pavement than can be replaced that same day.  
 
All flexible pavement structure repairs must be overlaid within the same asphalt season.  
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Item 354  Planing and Texturing Pavement 

The Contractor will retain ownership of planed materials not utilized as RAP. 
 
Item 421  Hydraulic Cement Concrete  
 
The sand equivalent value of fine aggregate is not to be less than 85 when subjected to test 
method tex-203-F. 
  
The Engineer will perform all job control testing for acceptance.  
 
The Engineer will provide strength-testing equipment when required in accordance with the 
Contract-controlling tests. 
 
Furnish and maintain the following testing equipment: 
 Test Molds 

 
All cast-in-place concrete except for drilled shafts are to be air-entrained. Pre-cast and drilled 
shaft concrete may be air-entrained at the Contractor's option. 
 
The Engineer will provide strength testing equipment for acceptance testing  
 
Item 432  Riprap 
 
24” tie bars (#3 bars at 18” c-c) are to be used across all construction joints. Tie bars should be 
12’’ into each side of the construction joint.   When tying new riprap into existing riprap drill and 
epoxy grout 8” minimum into existing concrete. This is to be considered subsidiary to the 
payment for riprap.  
 
Use of #3 rebar for reinforcing is required. 
 
Item 460  Corrugated Metal Pipe 
 
Bedding for pipe culverts is to be 6 inches of sand. The excavation required to place the sand 
will not be paid for directly but will be considered subsidiary to this item. 
 
Item 462  Concrete Box Culverts and Storm Drains 
 
Joint material for reinforced concrete pipe is to be either cold applied preformed plastic gaskets 
or cold applied plastic asphalt sewer joint compound. 
    
Backfill pipe up to the springline with granular material.  The ponding method of backfilling will 
be allowed for the granular material only. 
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Item 464  Reinforced Concrete Pipe 
 
Joint material for all pipes will be cold applied plastic asphalt sewer joint compound. 
 
Bedding for pipe culverts is to be 6 inches of sand. The excavation required to place the sand 
will not be paid for directly but will be considered subsidiary to this item. 
Backfill pipe up to the springline with granular material. The ponding method of backfilling will 
be allowed for the granular material only. 
 
Item 467  Safety End Treatment 
 
Pre-cast Safety End Treatments are allowed; however, a cast-in-place concrete apron will be 
required as shown on the plans & will be subsidiary to the Safety End Treatment. 
 
Item 502  Barricades, Signs, and Traffic Handling   
 
The Contractor Force Account “Safety Contingency” that has been established for this project is 
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 
Control Plan, that could not be foreseen in the project planning and design stage. These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 
Person based on weekly or more frequent traffic management reviews on the project. The 
Engineer may choose to use existing bid items if it does not slow the implementation of 
enhancement. 
 
Temporary rumble strips will be required as shown on WZ(RS)-22 regardless of loose gravel, 
and/or soft or bleeding asphalt.  Adjust the traffic control setup such that rumble strips are not 
placed in areas of heavily rutted pavements, unpaved surfaces, or horizontal curves. Temporary 
rumble strips will not be allowed on interstate highway. 
    
The Contractor is to have the option of using either plastic drums, vertical panels, grabber cones 
or a combination where drums are shown as channelizing devices, as approved by the Engineer. 
Plastic drums are to be used in all transition areas in accordance with BC(8)-21 and WZ(TD)-17. 
 
Furnish and install "soft shoulder" signs as directed by the Engineer.  This work will not be paid 
for directly, but will be considered as subsidiary to item 502, "Barricades, Signs and Traffic 
Handling". 
 
Provide a 3:1 backfill “safety slope” at the end of the day for any drop off exceeding 2” that is 
adjacent to a travel lane. 
  
Lane closures are to be limited to a maximum of: 3 miles. 
  
If more than one lane closure location is desired a minimum of 2 miles passing zone is required 
between each location. 
  
Notify the Engineer 24 hours prior to any lane closure. 



County: OCHILTREE, ETC Sheet:   
 
Highway:  SH 15 Control: 0355-03-034, ETC 
 

11-22-2019 
 
 General Notes Sheet K 

Item 505  Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA) 
 
In addition to the shadow vehicles with truck mounted attenuator (TMA) that are specified as 
being required on the traffic control plan for this project, provide 0 additional shadow vehicle(s) 
with TMA for TCP (1-1)-18, (1-2)-18, (1-3)-18, (1-4)-18, (1-5)-18, (1-6)-18, (2-1)-18, (2-2)-18, 
(2-3)-23, (2-4)-18, (2-5)-18, (2-6)-18, (3-1)-18, (3-3)-14, (3-4)-13, (7-1)-13 as detailed on the 
General Notes of this standard sheets. 
 
Therefore, 2 total shadow vehicles with TMA will be required for this type of work. The 
Contractor will be responsible for determining if one or more of these operations will be ongoing 
at the same time to determine the total number of TMAs needed for the project. 
 
Item 504  Field Office and Laboratory 
 
The following building(s) will be required for this project:  

        One Type (B) field office and laboratory 

        One Type (D) structure, asphalt mix control laboratory  

Each building is to be provided before work is begun on the pertinent construction items for 
which it is needed. 
Any laboratory furnished is to be a minimum of 10 ft in width. 
  
All-weather parking area and chain link security fence will not be required. 
  
The Type D structures are to be equipped with the following in addition to requirements 
specified under item 504:  

      a.  Safety equipment 
           (1)  One eye wash station 
           (2)  One fire extinguisher 
           (3)  One first aid kit 
 
 Furnish a Type D structure for the asphalt mix control laboratory for the Engineer's exclusive 
use. In addition to requirements of item 504, this structure is to have a minimum height of 8 feet 
and provide a minimum 400 square feet gross floor area for permanently located plants or 200 
square feet for temporary located plants serving one project.  The floor area will be partitioned 
into a minimum of two interconnected rooms, each room furnished with an exterior door and a 
minimum of two windows.  The floor is to have sufficient strength to support the testing 
equipment and have an impervious covering. 
  
The Type D structures are to be adequately air conditioned and be furnished with a minimum of 
one desk and three chairs. The structure is to be provided with a 240-volt electrical service 
entrance. The service is to consist of a minimum of 4 - 120 volt circuits with 20 amp breakers 
and no more than two grounded convenience outlets per circuit and provisions for a minimum of 
two 220-volt ovens with vents to the outside. The structure is to have a minimum of 2 
convenience outlets per wall, and a utility sink with an adequate clean potable water supply for 
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testing.  The state building is to be equipped with at minimum a hot water dispenser or hot water 
heater capable of generating 1 gallon of water per use at 140⁰ F with adequate water pressure. 
Space heaters for heating the structure are unacceptable. Portable structures are to be support 
blocked for stability and are to be tied down. 
  
For this project, asphalt content will be determined utilizing the ignition method so the structure 
is to provide for the following in lieu of the item 504 requirements for asphalt content by 
extraction. The room to contain the ignition oven is to be adequately power 
ventilated and contain a NEMA 6-50r (208/240 v, 50 a) outlet within 2.5 feet of the ignition oven 
location and an independent exhaust outlet to the outside no further than 8 feet from the oven.  
The surface for the ignition oven location is to be level, sturdy, and fireproof with at least 6-inch 
clearance between the furnace and other vertical surfaces. 
   
If needed, each building is to be moved to a new location as directed by the Engineer.  Any 
building that is no longer required on the job after completion of the pertinent construction items 
may be released to the Contractor upon consent of the Engineer. 
    
Item 506  Temporary Erosion, Sedimentation, and Environmental Controls 
 
Erosion control devices are to be installed as needed in coordination with the work progress, or 
as directed by the Engineer.  
 
Use wooden stakes to secure erosion control logs. Do not use rebar stakes. 
 
Item 527  Colored Textured Concrete 
 
The stamp pattern shall be brick, and not colored. 
 
Item 529  Concrete Curb, Gutter, and Combined Curb and Gutter 
 
Expansion joints are to be at least one-half inch thick and spaced at maximum intervals of 40 
feet. Planes of weakness are to be spaced at approximately ten feet intervals. Joint material will 
comply with ASTM-D 1751. 
 
Item 531  Sidewalks 
 
Sidewalks will be constructed using: 1" compacted sand cushion, reinforcing steel to be  
6"x6" W1.4 x W1.4 welded wire mesh (1 1/2" above sand) or No.3 bar 18" O.C. with grooved 
joint every 10' and 1/2" fiber board expansion joint every 40’.  
Between back of curb and sidewalk 1/2” fiber board expansion joint will be used. 
 
Item 533  Milled Rumble Strips  
 
Use the applicable option in the table below for installation of the continuous milled depressions, 
as shown on the Edge Line Rumble Strips standard RS(2)-23.  
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Use milled option 1 for installation of the Centerline Rumble Strips, as shown on the Standard 
Sheet RS(3)-23 and RS(4)-23. 
 
Item 540  Metal Beam Guard Fence 
 
Drive steel posts for metal beam guard fence a minimum of 1/3 of the post length to final 
specified depth.  
 
Item 542  Removing Metal Beam Guard Fence 
 
All MBGF, GET & TAS materials will remain property of the Contractor.  
 
Item 544  Guardrail End Treatments   
 
Use Single Guardrail End Treatment (Ty III)(Steel Post). 
 
Item 585  Ride Quality for Pavement Surfaces  
 
Use Surface Test Type B pay adjustment schedule 1 to evaluate ride quality of the travel lanes in 
accordance with Item 585, “Ride Quality for Pavement Surfaces.” 
 
 
 

SHOULDER WIDTH 
(SW) 

RUMBLE 
STRIP WIDTH 

(RS) 

PLACEMENT 
“A” 

 OPTION 
 

(SEE RS(1)-23 or 
RS(2)-23) 

SW ≤ 2’ 8" RS SEE RS(1)-13 Option 1 

2’ < SW ≤ 8’ 8” RS 4" OFF EDGELINE Option 3 

SW ≥ 8’ 16" RS 24” OFF EDGELINE Option 4 

All Inside Shoulders on 
4-lane Divided Highways 

16” RS 4” OFF EDGELINE Option 3 
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Item 644  Small Roadside Sign Supports and Assemblies  
 

 
All slip base signs will have a triangular slip base with a 2-bolt clamp to prevent rotation of 
signpost. Set screw type slip base will not be allowed. 
  
A 7" x 1/2" diameter galvanized rod or #4 rebar is to be installed in the sign stub as shown on 
SMD(SLIP-1)-08 to prevent rotation of the sign stub in the concrete footing. 
  
The exact locations of the large and small roadside signs are to be as designated by the Engineer. 
  
The existing riprap aprons are to be removed and disposed of as approved by the Engineer.  This 
work is not to be paid for directly, but will be considered subsidiary to the removal of 
foundations under this item. 
  
Probe before drilling for foundations to determine the location of all utilities and structures.  This 
work will not be paid for directly, but will be considered subsidiary to bid items involved. 
  
Details for standard signs not shown on the signing standards of the signing detail plan sheets are 
to be in conformance with the department's "Standard Highway Sign Designs for Texas" Manual, 
Latest Edition. 
 
Install a wrap of retroreflective sheeting conforming to DMS-8300 on all posts for small road 
sign assemblies.  Sign post wraps will not be paid for directly, but are considered subsidiary to 
Item 644. 
  
Install red sheeting on the posts containing the following signs:  
Stop, Yield, Wrong Way & Do Not Enter  
  
Install yellow sheeting on all other small sign posts.  
  
Install all retroreflective wraps at a height of 4 ft. from bottom of the wrap to the edge of the 
travel lane surface.  All retroreflective wraps will cover the full circumference of the sign post 
for a vertical width of 12 inches.  
 
Item 658  Delineator and Object Marker Assemblies 
 
For all ground mount applications provide hollow or tubular posts embedded in concrete using 
plastic wedged anchor system. 
 

ALUMINUM 
SIGN BLANKS 
THICKNESS 

Square Feet Minimum Thickness 

Less than 7.5 0.100 

7.5 or Greater  0.125 
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For all concrete barrier, bridge rail, and guard fence post mounted applications provide hollow or 
tubular posts with approved anchorage. 
 
Item 666  Reflectorized Pavement Markings 
 
Retroreflectivity Requirements: 

All Type I markings must meet the minimum retroreflectivity values for edgeline markings, 
centerline or no passing barrier-line, and lane lines when measured any time after 3 days, but not 
later than 10 days after application: 

 White markings: 250 millicandelas per square meter per lux (mcd/m2/lx) 
 Yellow markings: 175 mcd/m2/lx 

Retroreflectivity Measurements: Mobile or portable retroreflectometers may be used at the 
Contractor’s discretion. 
 
All Type I markings must meet the minimum retroreflectivity values for edgeline markings, 
centerline or no passing barrier-line, and lane lines when measured any time after 3 days, but not 
later than 10 days after application. 
 
Blast cleaning will be required for surface preparation prior to placing prefabricated pavement 
markings as directed by the Engineer. 
  
Item 677  Eliminating Existing Pavement Markings and Markers 
 
Do not remove any existing pavement markings in any area in which the contractor is not able to 
place work zone pavement markings at the proper location within the same day. 
 
Item 3004  Cold-in-Place Recycle 
 
Cover each days’ production of CIR material with the first lift of ACP within 21 calendar days. 
  
Provide an additive of lime slurry at a rate of 1% lime of the total aggregate weight. 
 
The mixture design will add 1.5 to 2.5 percentage points water to the RAP before mixing with 
emulsion. The mix design will report how much water was added to the RAP before mixing with 
emulsion. Any water from lime slurry will be included in the amount of water added. 
 
Mix design specimens will be compacted with a Superpave gyratory compactor in accordance 
with Tex-122-E, except 30 gyrations will be used. 
 
The maximum dry density will be determined and measured using a field growth curve. 
 
Patching materials used to patch areas of CIR will be as approved by the Engineer. 
 



County: OCHILTREE, ETC Sheet:   
 
Highway:  SH 15 Control: 0355-03-034, ETC 
 

11-22-2019 
 
 General Notes Sheet P 

Item 6020  Recessed Reflective Pavement Markers 
 
Remove all existing raised pavement markers as directed by the Engineer, removing existing 
markers will be subsidiary to Item 6362. 
 
Place all recessed reflective pavement markers in proper alignment with the guides/stripes. The 
maximum deviation rate in alignment is 1 in. per 200 ft. of roadway. The maximum deviation is 
to not exceed 2 in. or be abrupt. 
 
Reflector face must be free of any adhesive or the reflector shall be cleaned or replaced. 
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                                                    CONTROL :  0355-03-034, ETC         
                                                    PROJECT :  C 355-3-34, ETC          
                                                    HIGHWAY :  SH 15                    
                                                    COUNTY  :  OCHILTREE, ETC           
                                                                                        
                                                                                        
                                                                                        
                                                                                        
                                  TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                        

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                        
                                                                                        
                 ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
                 ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                        
                 STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
                 ------------------------  TRANSPORTATION  SEPTEMBER 1, 2024.           
                                           STANDARD SPECIFICATIONS ARE INCORPORATED     
                                           INTO THE CONTRACT BY REFERENCE.              
                                                                                        
                 ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                 ITEM 100  PREPARING RIGHT OF WAY <103><752>                            
                 ITEM 104  REMOVING CONCRETE                                            
                 ITEM 105  REMOVING TREATED AND UNTREATED BASE AND ASPHALT PAVEMENT     
                 ITEM 110  EXCAVATION <132>                                             
                 ITEM 112  SUBGRADE WIDENING <110><132><204>                            
                 ITEM 132  EMBANKMENT <100><110><160><204><210><216><400>               
                 ITEM 134  BACKFILLING PAVEMENT EDGES <162><166><168><300><314>         
                 ITEM 150  BLADING                                                      
                 ITEM 164  SEEDING FOR EROSION CONTROL <162><166><168>                  
                 ITEM 169  SOIL RETENTION BLANKETS                                      
                 ITEM 247  FLEXIBLE BASE <105><204><210><216><520>                      
                 ITEM 251  REWORKING BASE COURSES <204><210><216><247><520>             
                 ITEM 260  LIME TREATMENT (ROAD-MIXED) <105><132><204><210><216>        
                           <247><300><310><520>                                         
                 ITEM 310  PRIME COAT <300><316>                                        
                 ITEM 314  EMULSIFIED ASPHALT TREATMENT <204><300>                      
                 ITEM 315  FOG SEAL <300><316>                                          
                 ITEM 316  SEAL COAT <210><300><302><341><520>                          
                 ITEM 344  SUPERPAVE MIXTURES <300><301><320><504><520><585>            
                 ITEM 351  FLEXIBLE PAVEMENT STRUCTURE REPAIR <132><204><247><260>      
                           <275><276><292><310><316><330><334><341><344>                
                 ITEM 354  PLANING AND TEXTURING PAVEMENT                               
                 ITEM 400  EXCAVATION AND BACKFILL FOR STRUCTURES <110><132><401>       
                           <402><403><416><420><421><423>                               
                 ITEM 401  FLOWABLE BACKFILL <421>                                      
                 ITEM 420  CONCRETE SUBSTRUCTURES <400><404><421><422><426><427>        
                           <440><441><448>                                              
                 ITEM 432  RIPRAP <247><420><421><431><440>                             
                 ITEM 450  RAILING <420><421><422><424><440><441><442><445><446>        
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                           <448><540>                                                   
                 ITEM 460  CORRUGATED METAL PIPE <400><402><403><445><467><476>         
                 ITEM 462  CONCRETE BOX CULVERTS AND DRAINS <400><402><403><420>        
                           <421><422><424><440><464><465><467><476>                     
                 ITEM 464  REINFORCED CONCRETE PIPE <400><402><403><420><421><424>      
                           <440><462><465><467><471><476>                               
                 ITEM 467  SAFETY END TREATMENT <400><420><421><432><440><442><445>     
                           <460><464>                                                   
                 ITEM 471  FRAMES, GRATES, RINGS, AND COVERS <441><445><448><465>       
                 ITEM 479  ADJUSTING MANHOLES AND INLETS <400><421><465><471>           
                 ITEM 496  REMOVING STRUCTURES                                          
                 ITEM 500  MOBILIZATION                                                 
                 ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING <503><505><510>      
                 ITEM 503  PORTABLE CHANGEABLE MESSAGE SIGN                             
                 ITEM 504  FIELD OFFICE AND LABORATORY                                  
                 ITEM 505  TRUCK-MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)   
                 ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                           CONTROLS <161><432><556>                                     
                 ITEM 514  PERMANENT CONCRETE TRAFFIC BARRIER <400><416><420><421>      
                           <424><440><442><448><512>                                    
                 ITEM 527  COLORED TEXTURED CONCRETE <420><421><440>                    
                 ITEM 529  CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER <360>    
                           <420><421><440>                                              
                 ITEM 530  INTERSECTIONS, DRIVEWAYS, AND TURNOUTS <247><260><275>       
                           <276><292><316><330><334><360><421><440>                     
                 ITEM 531  SIDEWALKS <104><360><420><421><440><530>                     
                 ITEM 533  RUMBLE STRIPS <300><320><330><334><341><350>                 
                 ITEM 540  METAL BEAM GUARD FENCE <421><441><445><492><529>             
                 ITEM 542  REMOVING METAL BEAM GUARD FENCE                              
                 ITEM 544  GUARDRAIL END TREATMENTS                                     
                 ITEM 560  MAILBOX ASSEMBLIES                                           
                 ITEM 644  SMALL ROADSIDE SIGN ASSEMBLIES <421><440><441><442><445>     
                           <636><656>                                                   
                 ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES <445>                
                 ITEM 662  WORK ZONE PAVEMENT MARKINGS <666><668><672><677>             
                 ITEM 666  RETROREFLECTORIZED PAVEMENT MARKINGS <316><502><662><667>    
                           <677><678>                                                   
                 ITEM 668  PREFABRICATED PAVEMENT MARKINGS AND RUMBLE STRIPS <678>      
                                                                                        
                                                                                        
                 SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
                 ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                      HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                        
                                                                                        
                 SPECIAL LABOR PROVISIONS FOR STATE PROJECTS (000---005)                
                 WAGE RATES                                                             
                 SPECIAL PROVISION "NONDISCRIMINATION" (000---001)                      
                 SPECIAL PROVISION "AMERICANS WITH DISABILITIES ACT CURB RAMP WORKSHOP  
                                    " (000---006)                                       
                 SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"       
                                      (000---016)                                       
                 SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"      
                                      (000---017)                                       
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                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---018)        
                 SPECIAL PROVISION "SMALL BUSINESS ENTERPRISE IN STATEFUNDED PROJECTS"  
                                      (000---019)                                       
                 SPECIAL PROVISION  TO ITEM     8  (008---002)                          
                                                                                        
                                                                                        
                 SPECIAL SPECIFICATIONS:                                                
                 ----------------------                                                 
                                                                                        
                 ITEM 3004 COLD IN-PLACE RECYCLING (CIR) USING ASPHALT EMULSION         
                 ITEM 6020  RECESSED PAVEMENT MARKERS                                   
                                                                                        
                                                                                        
                 GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
                 -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                           PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                           LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                           PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                           CATIONS FOR THIS PROJECT.                                    
                                                                                        



 
          Control

          Project

          Highway

          County

The following goal for small business enterprises is established: 

0355-03-034, ETC.

C 355-3-34, ETC.

SH 15

OCHILTREE, ETC.

  SBE 
      

OCHILTREE, ETC.

SMALL BUSINESS ENTERPRISE REQUIREMENTS

0.0%
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CHILD SUPPORT STATEMENT

Under Section 231.006,  Family Code, the vendor or applicant certifies that the 
individual or business entity named in this contract, bid, or application is not ineligible to 
receive the specified grant, loan, or payment and acknowledges that this contract may be 
terminated and payment may be withheld if this certification is inaccurate. 

 



 

 

 

CONFLICT OF INTEREST CERTIFICATION 
 
Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into 
contracts in which Department officers and employees have a financial interest.  
 
By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with 
the Department as a result of a financial interest as defined under Texas Government Code Section 
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict of interest with the Department. 
 
The Contractor also certifies that none of the following individuals, nor any of their family members within 
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as 
defined under Texas Government Code Section 2261.252(b) in the Contractor: 
 
 Any member of the Texas Transportation Commission; and 
 The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support 

Operations, Director of Procurement, and Director of Contract Services. 

Violation of this certification may result in action by the Department. 

 



E-VERIFY CERTIFICATION 
 
 
Pursuant to Texas Transportation Code §223.051, all TxDOT contracts for construction, maintenance, or 
improvement of a highway must include a provision requiring Contractors and subcontractors to use the 
U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing 
the contract, the Contractor certifies that prior to the award of the Contract: 
 

  
 

the Contractor has registered with and will, to the extent permitted by law, utilize the United 
States Department of Homeland Security’s E-Verify system during the term of the Contract to 
determine the eligibility of all persons hired to perform duties within Texas during the term of 
the agreement; and 

  
 

the Contractor will require that all subcontractors also register with and, to the extent 
permitted by law, utilize the United States Department of Homeland Security’s E-Verify 
system during the term of the subcontract to determine the eligibility of all persons hired to 
perform duties within Texas during the term of the agreement. 

 
Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to 
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in 
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and 
Suspension for Ethical Violations by Entities Doing Business with the Department.” 
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Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a

governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable

    to Texas Department of Transportation (TxDOT) for the duration of the contract,

2) on request of TxDOT, promptly provide any contracting information related to the contract that is in

    the custody or possession of the entity, and

3) on completion of the contract, either:

A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the

     custody or possession of the entity, or

B. preserve the contracting information related to the contract as provided by the records

     retention requirements applicable to TxDOT

The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the

contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or

intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

              • provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all

 records, including electronic and payment records related to the contract, for the same period provided by the

                   records retention schedule applicable to TxDOT, and

               • ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information

maintained by a governmental body or sent between a governmental body and a vendor, contractor,

potential vendor, or potential contractor:

1)  information in a voucher or contract relating to the receipt or expenditure of public funds by a

     governmental body;

2) solicitation or bid documents relating to a contract with a governmental body;

                3) communications sent between a governmental body and a vendor, contractor, potential vendor, or

     potential contractor during the solicitation, evaluation, or negotiation of a contract;

4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates

     each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if

    applicable, an explanation of why the vendor or contractor was selected; and

5) communications and other information sent between a governmental body and a vendor or contractor

related to the performance of a final contract with the governmental body or work performed on behalf

of the governmental body. 



CERTIFICATION TO NOT BOYCOTT ISRAEL 

 
Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code 
§808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract 
that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel 
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with, 
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled 
territory, but does not include an action made for ordinary business purposes. 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott energy companies, as defined in 
Government Code §809.001, and will not boycott energy companies during the term of the contract. This 
provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not 
boycott energy companies during the term of this contract. “Boycott” means taking any action that is 
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the 
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of 
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond 
applicable federal and state law; or (2) does business with a company described by (1). 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT DISCRIMINATE AGAINST 
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor: 

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or 
firearm trade association, as defined in Government Code §2274.001, and 

2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.  

This provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or 
firearm trade association as described and will not do so during the term of this contract. "Discriminate 
against a firearm entity or firearm trade association" means, with respect to the entity or association, to: 
(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its 
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business 
relationship with the entity or association based solely on its status as a firearm entity or firearm trade 
association; or (3) terminate an existing business relationship with the entity or association based solely on 
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm 
trade association" does not include: (1) the established policies of a merchant, retail seller, or platform that 
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s 
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing 
business relationship, or decision to terminate an existing business relationship to comply with federal, 
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business 
reason that is specific to the customer or potential customer and not based solely on an entity ’s or 
association’s status as a firearm entity or firearm trade association. 

Violation of this certification may result in action by the Department. 
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PROHIBITION ON CERTAIN TELECOMMUNICATIONS 
EQUIPMENT OR SERVICES

The Federal Register Notice issued the Final Rule and states that the amendment to 2 CFR
200.216 is effective on August 13, 2020. The new 2 CFR 200.471 regulation provides clarity that 
the telecommunications and video surveillance costs associated with 2 CFR 200.216 are 
unallowable for services and equipment from these specific providers. OMB’s Federal Register 
Notice includes the new 2 CFR 200.216 and 2 CFR 200.471 regulations. 

https://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and- 
agreements
Per the Federal Law referenced above, use of services, systems, or services or systems that 
contain components produced by any of the following manufacturers is strictly prohibited for use 
on this project. Therefore, for any telecommunications, CCTV, or video surveillance 
equipment, services or systems cannot be manufactured by, or have components manufactured 
by:

• Huawei Technologies Company,
• ZTE Corporation (any subsidiary and affiliate of such entities),
• Hyatera Communications Corporation,
• Hangzhou Hikvision Digital Technology Company,
• Dahua Technology Company (any subsidiary and affiliate of such entities).

Violation of this prohibition will require replacement of the equipment at the contractor’s 
e xpense.

http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
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Special Provision to Item 000 

Special Labor Provisions for State Projects 

1. GENERAL 

This is a “Public Works” Project, as provided under Government Code, Chapter 2258, “Prevailing Wage 
Rates,” and is subject to the provisions of the statute. No provisions in the Contract are intended to conflict 
with the provisions of the statute. 

The Commission has ascertained and indicated in the Special Provisions the regular rate of per diem wages 
prevailing in each locality for each craft or type of worker. Apply the wage rates contained in the 
Specifications as minimum wage rates for the Contract. 

2. MINIMUM WAGES, HOURS, AND CONDITIONS OF EMPLOYMENT 

All workers necessary for the satisfactory completion of the work are within the purview of the Contract. 

Whenever and wherever practical, give local citizens preference in the selection of labor. 

Do not require any worker to lodge, board, or trade at a particular place, or with a particular person, as a 
condition of employment. 

Do not charge or accept a fee of any from any person who obtains work on the project. Do not require any 
person who obtains work on the project to pay any fee to any other person or agency obtaining employment 
for the person on the project. 

Do not charge for tools or equipment used in connection with the duties performed, except for loss or 
damage of property. Do not charge for necessary camp water. 

Do not charge for any transportation furnished to any person employed on the project. 

The provisions apply where work is performed by piece work and station work. The minimum wage paid will 
be exclusive of equipment rental on any shipment that the worker or subcontractor may furnish in connection 
with their work. 

Take responsibility for carrying out the requirements of this Specification and ensure that each subcontractor 
working on the project complies with its provisions. 

Any form of subterfuge, coercion, or deduction designated to evade, reduce, or discount the established 
minimum wage scales will be considered a violation of the Contract. 

The Fair Labor Standards Act established one and one-half (1-1/2) pay for overtime in excess of 40 hr. 
worked in 1 week. Do not consider time consumed by the worker in going to and returning from the place of 
work as part of the hours of work. Do not require or permit any worker to work more than 40 hr. in 1 week, 
unless the worker receives compensation at a rate not less than 1-1/2 times the basic rate of pay for all hours 
worked in excess of 40 hr. in the workweek. 

The general rates of per diem wages prevailing in this locality for each class and type of workers whose 
services are considered necessary to fulfill the Contract are indicated in the Special Provisions, and these 
rates govern as minimum wage rates on this Contract. A penalty of $60 per calendar day or portion of a 
calendar day for each worker who is paid less than the stipulated general rates of per diem wages for any 
work done under the Contract will be deducted. The Department, upon receipt of a complaint by a worker, 
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will determine within 30 days whether good cause exists to believe that the Contractor or a subcontractor has 
violated wage rate requirements and notify the parties involved of the findings. Make every effort to resolve 
the alleged violation within 14 days after notification. The next alternative is submittal to binding arbitration in 
accordance with the provisions of the Texas General Arbitration Act (Article 224 et seq., “Revised Statutes”). 

Notwithstanding any other provision of the Contract, covenant and agree that the Contractor and its 
subcontractors will pay each of their employees and contract labor engaged in any way in work under the 
Contract, a wage not less than what is generally known as the “federal minimum wage” in accordance with 
29 USC § 206 as that statute may be amended from time to time. 

Pay any worker employed whose position is not listed in the Contract, a wage not less than the per diem 
wage rate established in the Contract for a worker whose duties are most nearly comparable. 

3. RECORD AND INSPECTIONS 

Keep copies of weekly payrolls for review. Require subcontractors to keep copies of weekly payrolls for 
review. Show the name, occupation, number of hours worked each day, and per diem wage paid each 
worker together with a complete record of all deductions made from such wages. Keep records for a period 
of 3 yr. from the date of completion of the Contract. 

Where the piece-work method is used, indicate on the payroll for each person involved: 

 quantity of piece work performed,  

 price paid per piece-work unit, and 

 total hours employed. 

The Engineer may require the Contractor to file an affidavit for each payroll certifying that payroll is a true 
and accurate report of the full wages due and paid to each person employed. 

Post or make available to employees the prevailing wage rates from the Contract. Require subcontractors to 
post or make available to employees the prevailing wage rates from the Contract. 

 



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20240002)

ZONE
TX03

*(TX20240003)

ZONE
TX04

*(TX20240004)

ZONE
TX05

*(TX20240005)

ZONE
TX06

*(TX20240006)

ZONE
TX07

*(TX20240007)

ZONE
TX08

*(TX20240008)

ZONE
 TX24

*(TX20240024)

ZONE
TX25

*(TX20240025)

ZONE
TX27

*(TX20240027)

ZONE
TX28

*(TX20240028)

ZONE
TX29

*(TX20240029)

ZONE
TX30

*(TX20240030)

ZONE
TX37

*(TX20240037)

ZONE
TX38

*(TX20240038)

ZONE
TX42

*(TX20240042)

1428 Agricultural Tractor Operator $12.69 $12.35 $11.75
1300 Asphalt Distributor Operator $14.87 $13.48 $13.88 $15.72 $15.58 $15.55 $15.72 $13.28 $15.32 $15.62 $14.36 $14.25 $14.03 $13.75 $14.06 $14.40
1303 Asphalt Paving Machine Operator $13.40 $12.25 $12.35 $13.87 $14.05 $14.36 $14.20 $13.26 $13.99 $14.68 $12.92 $13.44 $12.53 $14.00 $14.32 $12.99
1106 Asphalt Raker $12.28 $10.61 $12.02 $14.21 $11.65 $12.12 $11.64 $11.44 $12.69 $12.05 $11.34 $11.67 $11.40 $12.59 $12.36 $11.78
1112 Batching Plant Operator, Asphalt
1115 Batching Plant Operator, Concrete
1214 Blaster
1615 Boom Truck Operator $18.36
1444 Boring Machine Operator
1305 Broom or Sweeper Operator $11.21 $10.33 $10.08 $11.99 $11.04 $11.62 $11.74 $11.41 $10.30 $10.23 $10.60 $12.68 $11.05
1144 Communications Cable Installer

1124
Concrete Finisher, Paving and
Structures $13.55 $12.46 $13.16 $12.85 $12.64 $12.56 $12.77 $12.44 $14.12 $13.04 $13.38 $12.64 $12.80 $12.79 $12.98 $13.32

1318
Concrete Pavement Finishing 
Machine Operator $16.05 $15.48 $16.05 $19.31 $13.07

1315
Concrete Paving, Curing, Float, 
Texturing Machine Operator $16.34 $11.71

1333 Concrete Saw Operator $14.67 $14.48 $17.33 $13.99
1399 Concrete/Gunite Pump Operator

1344
Crane Operator, Hydraulic 80 tons
or less $18.22 $18.36 $18.12 $18.04 $20.21 $18.63 $13.86

1345
Crane Operator, Hydraulic Over
80 Tons

1342
Crane Operator, Lattice Boom 80 
Tons or Less $16.82 $14.39 $13.85 $17.27 $15.87 $17.27 $14.67 $16.42 $14.97 $13.87

1343
Crane Operator, Lattice Boom Over 
80 Tons $20.52 $19.38 $20.52 $17.49 $25.13 $15.80

1306 Crawler Tractor Operator $13.96 $16.63 $13.62 $14.26 $15.67 $14.07 $13.15 $13.38 $14.60 $13.68 $13.50
1351 Crusher or Screen Plant Operator
1446 Directional Drilling Locator $11.67
1445 Directional Drilling Operator $20.32 $17.24
1139 Electrician $20.96 $19.87 $19.80 $26.35 $20.27 $19.80 $20.92 $27.11 $19.87

1347
Excavator Operator, 50,000
pounds or less $13.46 $12.56 $13.67 $17.19 $12.88 $14.38 $13.49 $17.19 $13.88 $14.09 $12.71 $14.42

1348
Excavator Operator, Over 50,000
pounds $15.23 $13.52 $17.04 $17.71 $16.99 $18.80 $16.22 $14.53 $13.52

1150 Flagger $9.30 $9.10 $8.50 $10.28 $8.81 $9.45 $8.70 $10.06 $9.71 $9.03 $8.81 $9.08 $9.90 $10.33 $8.10
1151 Form Builder/Setter, Structures $13.52 $12.30 $13.38 $12.91 $12.71 $12.87 $12.38 $12.26 $13.84 $12.98 $13.07 $13.61 $12.82 $14.73 $12.23 $12.25
1160 Form Setter, Paving & Curb $12.36 $12.16 $13.93 $11.83 $10.71 $12.94 $13.16 $12.54 $11.33 $10.69 $13.33 $12.34 $13.93

1360
Foundation Drill Operator, Crawler 
Mounted $17.99 $17.99 $17.43

1363
Foundation Drill Operator,
Truck Mounted $16.86 $22.05 $21.51 $16.93 $21.07 $20.20 $20.76 $17.54 $21.39 $15.89 $22.05

1369
Front End Loader Operator,
3 CY or Less $12.28 $13.49 $13.40 $13.85 $13.04 $13.15 $13.29 $13.69 $12.64 $12.89 $13.51 $13.32 $12.17

1372
Front End Loader Operator,
Over 3 CY $12.77 $13.69 $12.33 $14.96 $13.21 $12.86 $13.57 $14.72 $13.75 $12.32 $13.19 $13.17 $13.02

1329 Joint Sealer
1172 Laborer, Common $10.30 $9.86 $10.08 $10.51 $10.71 $10.50 $10.24 $10.58 $10.72 $10.45 $10.30 $10.25 $10.03 $10.54 $11.02 $10.15
1175 Laborer, Utility $11.80 $11.53 $12.70 $12.17 $11.81 $12.27 $12.11 $11.33 $12.32 $11.80 $11.53 $11.23 $11.50 $11.95 $11.73 $12.37
1346 Loader/Backhoe Operator $14.18 $12.77 $12.97 $15.68 $14.12 $15.18 $13.58 $12.87 $13.21 $14.13 $14.29 $12.90
1187 Mechanic $20.14 $15.47 $17.47 $17.74 $17.00 $17.10 $17.68 $18.94 $18.58 $17.00 $16.61 $18.46 $16.96 $17.47

The wage rates listed herein are those predetermined by the Secretary of Labor and State Statue and listed in the United States Department of Labor's (USDOL) General Decisions dated 01-05-2024 and are 
the minimum wages to be paid accordingly for each specified classification. To determine the applicable wage rate zone, a list entitled "TEXAS COUNTIES IDENTIFIED BY WAGE RATE ZONES" is provided 
in the contract.  Any wage rate that is not listed herein and not in the USDOL's general decision, must be requested by the contractor through the completion of an Additional Classification and Wage Rate 
Request and be submitted for approval. IMPORTANT NOTICE FOR STATE PROJECTS: only the controlling wage rate zone applies to the contract. Effective 01-05-2024.



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20240002)

ZONE
TX03

*(TX20240003)

ZONE
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*(TX20240027)

ZONE
TX28
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TX30
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ZONE
TX37

*(TX20240037)

ZONE
TX38

*(TX20240038)

ZONE
TX42

*(TX20240042)

1380 Milling Machine Operator $15.54 $14.64 $12.22 $14.29 $14.18 $14.32 $14.35 $12.86 $14.75 $13.53 $12.80

1390
Motor Grader Operator,
Fine Grade $17.49 $16.52 $16.88 $17.12 $18.37 $18.51 $16.69 $16.13 $17.19 $18.35 $17.07 $17.74 $17.47 $17.08 $15.69 $20.01

1393 Motor Grader Operator, Rough $16.15 $14.62 $15.83 $16.20 $17.07 $14.63 $18.50 $16.02 $16.44 $15.12 $16.85 $14.47 $17.39 $14.23 $15.53
1413 Off Road Hauler $10.08 $12.26 $11.88 $12.25 $12.23 $13.00 $14.60
1196 Painter, Structures $21.29 $18.34 $21.29 $18.62

1396
Pavement Marking Machine
Operator $16.42 $13.10 $13.55 $19.17 $12.01 $13.63 $14.60 $13.17 $16.65 $10.54 $11.18 $13.10

1443 Percussion or Rotary Drill Operator
1202 Piledriver $14.95
1205 Pipelayer $11.87 $14.64 $13.17 $11.17 $12.79 $11.37 $13.24 $12.66 $13.24 $11.17 $11.67 $12.12 $14.64
1384 Reclaimer/Pulverizer Operator $12.85 $11.90 $12.88 $11.01 $10.46
1500 Reinforcing Steel Worker $13.50 $14.07 $17.53 $16.17 $14.00 $16.18 $12.74 $15.83 $17.10 $15.15 $17.72
1402 Roller Operator, Asphalt $10.95 $11.96 $13.29 $12.78 $11.61 $13.08 $12.36 $11.68 $11.71 $11.95 $11.50
1405 Roller Operator, Other $10.36 $10.44 $11.82 $10.50 $11.64 $11.51 $10.59 $10.30 $12.04 $12.85 $11.57 $10.66
1411 Scraper Operator $10.61 $11.07 $10.85 $12.88 $12.27 $11.12 $12.96 $11.88 $12.43 $11.22 $13.95 $13.47 $10.89
1417 Self-Propelled Hammer Operator
1194 Servicer $13.98 $12.34 $14.11 $14.74 $14.51 $15.56 $13.44 $14.58 $14.31 $13.83 $12.43 $13.72 $13.97 $14.11
1513 Sign Erector

1708
Slurry Seal or Micro-Surfacing 
Machine Operator

1341 Small Slipform Machine Operator $15.96
1515 Spreader Box Operator $12.60 $13.12 $14.71 $14.04 $14.73 $13.84 $13.68 $13.45 $11.83 $13.58 $14.05
1705 Structural Steel Welder $12.85
1509 Structural Steel Worker $19.29 $14.39
1339 Subgrade Trimmer
1143 Telecommunication Technician
1145 Traffic Signal/Light Pole Worker $16.00

1440
Trenching Machine Operator,
Heavy $18.48

1437
Trenching Machine Operator,
Light

1609 Truck Driver Lowboy-Float $14.46 $13.63 $13.41 $15.00 $15.93 $15.66 $16.24 $16.39 $14.30 $16.62 $15.63 $14.28 $16.03 $13.41
1612 Truck Driver Transit-Mix $14.14 $14.14
1600 Truck Driver, Single Axle $12.74 $10.82 $10.75 $13.04 $11.61 $11.79 $13.53 $13.16 $12.31 $13.40 $10.30 $11.61 $11.97 $11.46 $10.75

1606
Truck Driver, Single or Tandem Axle 
Dump Truck $11.33 $14.53 $11.95 $12.95 $11.68 $14.06 $12.62 $11.45 $12.28 $13.08 $11.68 $11.48 $11.10

1607
Truck Driver, Tandem Axle Tractor 
withSemi Trailer $12.49 $12.12 $12.50 $13.42 $12.81 $13.16 $12.86 $16.22 $12.50 $13.80 $12.27 $12.50

1441
Tunneling Machine Operator,
Heavy

1442 Tunneling Machine Operator, Light
1706 Welder $14.02 $14.86 $15.97 $13.74 $14.84 $13.78
1520 Work Zone Barricade Servicer $10.30 $12.88 $11.46 $11.70 $11.57 $11.85 $10.77 $11.68 $12.20 $11.22 $11.51 $12.96 $10.54 $11.67 $11.76

Notes:
*Represents the USDOL wage decision.
Any worker employed on this project shall be paid at the rate of one and one half (1-1/2) times the regular rate for every hour worked in excess of forty (40) hours per week.

For reference, the titles and descriptions for the classifications listed here are detailed further in the AGC of Texas’ Standard Job Classifications and Descriptions for Highway, Heavy, Utilities, and Industrial Construction in 
Texas posted on the AGC's Web site for any contractor.



TEXAS COUNTIES IDENTIFIED BY
WAGE RATE ZONES: 2, 3, 4, 5, 6, 7, 8, 24, 25, 27, 28, 29, 30, 37, 38, 42

County Name Zone County Name Zone County Name Zone County Name Zone

Anderson 28 Donley 37 Karnes 27 Reagan 37
Andrews 37 Duval 30 Kaufman 25 Real 37
Angelina 28 Eastland 37 Kendall 7 Red River 28
Aransas 29 Ector 2 Kenedy 30 Reeves 8
Archer 25 Edwards 8 Kent 37 Refugio 27
Armstrong 2 El Paso 24 Kerr 27 Roberts 37
Atascosa 7 Ellis 25 Kimble 37 Robertson 7
Austin 38 Erath 28 King 37 Rockwall 25
Bailey 37 Falls 28 Kinney 8 Runnels 37
Bandera 7 Fannin 28 Kleberg 27 Rusk 4
Bastrop 7 Fayette 27 Knox 37 Sabine 28
Baylor 37 Fisher 37 Lamar 28 San Augustine 28
Bee 27 Floyd 37 Lamb 37 San Jacinto 38
Bell 7 Foard 37 Lampasas 7 San Patricio 29
Bexar 7 Fort Bend 38 LaSalle 30 San Saba 37
Blanco 27 Franklin 28 Lavaca 27 Schleicher 37
Borden 37 Freestone 28 Lee 27 Scurry 37
Bosque 28 Frio 27 Leon 28 Shackelford 37
Bowie 4 Gaines 37 Liberty 38 Shelby 28
Brazoria 38 Galveston 38 Limestone 28 Sherman 37
Brazos 7 Garza 37 Lipscomb 37 Smith 4
Brewster 8 Gillespie 27 Live Oak 27 Somervell 28
Briscoe 37 Glasscock 37 Llano 27 Starr 30
Brooks 30 Goliad 29 Loving 37 Stephens 37
Brown 37 Gonzales 27 Lubbock 2 Sterling 37
Burleson 7 Gray 37 Lynn 37 Stonewall 37
Burnet 27 Grayson 25 Madison 28 Sutton 8
Caldwell 7 Gregg 4 Marion 28 Swisher 37
Calhoun 29 Grimes 28 Martin 37 Tarrant 25
Callahan 25 Guadalupe 7 Mason 27 Taylor 2
Cameron 3 Hale 37 Matagorda 27 Terrell 8
Camp 28 Hall 37 Maverick 30 Terry 37
Carson 2 Hamilton 28 McCulloch 37 Throckmorton 37
Cass 28 Hansford 37 McLennan 7 Titus 28
Castro 37 Hardeman 37 McMullen 30 Tom Green 2
Chambers 38 Hardin 38 Medina 7 Travis 7
Cherokee 28 Harris 38 Menard 37 Trinity 28
Childress 37 Harrison 42 Midland 2 Tyler 28
Clay 25 Hartley 37 Milam 28 Upshur 4
Cochran 37 Haskell 37 Mills 37 Upton 37
Coke 37 Hays 7 Mitchell 37 Uvalde 30
Coleman 37 Hemphill 37 Montague 37 Val Verde 8
Collin 25 Henderson 28 Montgomery 38 Van Zandt 28
Collingsworth 37 Hidalgo 3 Moore 37 Victoria 6
Colorado 27 Hill 28 Morris 28 Walker 28
Comal 7 Hockley 37 Motley 37 Waller 38
Comanche 37 Hood 28 Nacogdoches 28 Ward 37
Concho 37 Hopkins 28 Navarro 28 Washington 28
Cooke 37 Houston 28 Newton 28 Webb 3
Coryell 7 Howard 37 Nolan 37 Wharton 27
Cottle 37 Hudspeth 8 Nueces 29 Wheeler 37
Crane 37 Hunt 25 Ochiltree 37 Wichita 5
Crockett 8 Hutchinson 37 Oldham 37 Wilbarger 37
Crosby 2 Irion 2 Orange 38 Willacy 30
Culberson 8 Jack 28 Palo Pinto 28 Williamson 7
Dallam 37 Jackson 27 Panola 28 Wilson 7
Dallas 25 Jasper 28 Parker 25 Winkler 37
Dawson 37 Jeff Davis 8 Parmer 37 Wise 25
Deaf Smith 37 Jefferson 38 Pecos 8 Wood 28
Delta 25 Jim Hogg 30 Polk 28 Yoakum 37
Denton 25 Jim Wells 27 Potter 2 Young 37
DeWitt 27 Johnson 25 Presidio 8 Zapata 30
Dickens 37 Jones 25 Rains 28 Zavala 30
Dimmit 30 Randall 2

01/05/2024
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Special Provision to Item 000 

Nondiscrimination 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with various nondiscrimination laws, 
including Title VI of the Civil Rights Act of 1964, as amended (Title VI). Title VI forbids discrimination against 
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal 
funds.  

The Texas Department of Transportation, as a recipient of federal financial assistance, and under Title VI 
and related statutes, ensures that no person will on the grounds of race, religion (where the primary objective 
of the financial assistance is to provide employment in accordance with 42 USC 2000d-3), color, national 
origin, sex, age, or disability be excluded from participation in, be denied the benefits of, or otherwise be 
subjected to discrimination under any Department programs or activities. 

2. DEFINITION OF TERMS 

Where the term “Contractor” appears in the following six nondiscrimination clauses, the term “Contractor” is 
understood to include all parties to Contracts or agreements with the Department.  

3. NONDISCRIMINATION PROVISIONS 

During the performance of this Contract, the Contractor agrees as follows. 

3.1. Compliance with Regulations. The Contractor must comply with the Regulations pertinent to 
nondiscrimination in federally assisted programs of the United States Department of Transportation 
49 CFR 21, as they may be amended from time to time, (hereinafter referred to as the Regulations), which 
are herein incorporated by reference and made a part of this Contract. 

3.2. Nondiscrimination. The Contractor, regarding the work performed during the Contract, must not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The Contractor must not participate either 
directly or indirectly in the discrimination prohibited by Section 21.5 of the Regulations, including employment 
practices when the Contract covers a program set forth in Appendix B of the Regulations. 

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment. In all solicitations 
either by competitive bidding or negotiation made by the Contractor for work to be performed under a 
subcontract, including procurements of materials or leases of equipment, the Contractor must notify each 
potential subcontractor or supplier of the Contractor’s obligations under this Contract and the Regulations 
relative to nondiscrimination on the grounds of race, color, or national origin. 

3.4. Information and Reports. The Contractor must provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and must permit access to its books, records, accounts, 
other sources of information, and facilities as may be determined by the Recipient or the Department to be 
pertinent to ascertain compliance with such Regulations, orders, and instructions. Where any information 
required of a Contractor is in the exclusive possession of another who fails or refuses to furnish this 
information, the Contractor must so certify to the Recipient, or the Department as appropriate, and must set 
forth what efforts it has made to obtain the information. 

3.5. Sanctions for Noncompliance. In the event of the Contractor’s noncompliance with the nondiscrimination 
provisions of this Contract, the Recipient must impose such Contract sanctions as it or the Department may 
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determine to be appropriate, including, but not limited to actions defined in Article 7.1., “Ethics,” or Article 
5.1., “Authority of Engineer.” 

3.6. Incorporation of Provisions. The Contractor must include the provisions of Sections 3.1–3.6 in every 
subcontract, including procurements of materials and leases of equipment, unless exempt by the Regulations 
or directives issued pursuant thereto. The Contractor must take such action with respect to any subcontract 
or procurement as the Recipient or the Department may direct as a means of enforcing such provisions, 
including sanctions for noncompliance: Provided, however, that, in the event a Contractor becomes involved 
in, or is threatened with, litigation with a subcontractor or supplier as a result of such direction, the Contractor 
may request the Recipient to enter into such litigation to protect the interests of the Recipient, and, in 
addition, the Contractor may request the United States to enter into such litigation to protect the interests of 
the United States. 
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Special Provision to Item 000 
Americans with Disabilities Act Curb Ramp Workshop 
 

Before starting work, schedule and attend a mandatory preconstruction Americans with Disabilities Act curb ramp workshop. The 
workshop will be administered by the Department, will be 4 hr. or less, and will be held during normal working hours at an 
approved location near the project. 

Supervisory personnel responsible for control of the work must attend the workshop. 

The Department will provide workshop facilitators and facilities. No direct compensation will be made for fulfilling these 
requirements because this workshop will be subsidiary to the Items of the Contract. 
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Special Provision 000 

Important Notice to Contractors 

 

1. GENERAL 

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance 
based on quality, safety, and timeliness of the project. 

2. DEFINISIONS 

2.1. Project Recovery Plan (PRP). A formal, enforceable plan developed by the Contractor, in consultation with 
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the 
Contractor proposes to correct project-specific performance deficiencies.  

In accordance with 43 TAC §9.23, the District will request a PRP if the Contractor’s performance on a project 
is below the Department’s acceptable standards and will monitor the Contractor’s compliance with the 
established plan. 

2.2. Corrective Action Plan (CAP). A formal, enforceable plan developed by the Contractor, and proposed for 
adoption by the Construction Division or Maintenance Division, that documents the cause of noted quality, 
safety, and timeliness issues and specifies how the Contractor proposes to correct statewide performance 
deficiencies.  

3. CONTRACTOR EVALUATIONS 

In accordance with 43 TAC §9.23, the Engineer will schedule evaluations at the following intervals, at 
minimum: 

◼ interim evaluations at or within 30 days after the anniversary of the Notice to Proceed, for Contracts 
extending beyond 1 yr. and 

◼ final evaluation, upon project closeout. 

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated. 

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time 
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to 
develop a PRP to document expectations for correcting deficiencies. 

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions 
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s 
satisfaction may result in immediate referral to the Performance Review Committee for consideration of 
further action against the Contractor.  

The Engineer will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a PRP, including consideration of sufficient time. 

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The 
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision 
on a Contractor’s evaluation score and recommendation of action required in a PRP or follow-up for 
noncompliance is final. 
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4. DIVISION OVERSIGHT 

Upon request of the Construction Division or Maintenance Division, develop and submit for Division approval 
a proposed CAP to document expectations for correcting deficiencies in the performance of projects 
statewide. 

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after 
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted 
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review 
Committee for consideration of further action against the Contractor. 

The Division will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and 
associated costs as appropriate. 

5. PERFORMANCE REVIEW COMMITTEE 

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final 
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any 
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any 
documentation submitted by the Contractor and may recommend one or more of the following actions: 

◼ take no action, 
◼ reduce the Contractor’s bidding capacity, 
◼ prohibit the Contractor from bidding on one or more projects, 
◼ immediately suspend the Contractor from bidding for a specified period of time, by reducing the 

Contractor’s bidding capacity to zero, or 
◼ prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder. 

The Deputy Executive Director will determine any further action against the Contractor. 

6. APPEALS PROCESS 

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy 
Executive Director. 
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Special Provision 000 
Certificate of Interested Parties (Form 1295) 
 

Submit Form 1295, “Certificate of Interested Parties,” in the following instances: 
 at Contract execution for Contracts awarded by the Commission, 
 at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1 million 

or more, 
 at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to $1 million or more 

because of changes in the Contract, 
 at any time there is an increase of $1 million or more to an existing Contract (e.g., change orders, extensions, and 

renewals), and 
 at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract. 

Form 1295 and instructions for completing and filing the form are available on the Texas Ethics Commission website. 
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Special Provision 000 

Important Notice to Contractors 

 

Table 1 
Daily Contract Administration Liquidated Damages 

For Dollar Amount of Original Contract Dollar Amount of Daily Contract 
Administration Liquidated 
Damages per Working Day 

From More Than To and Including 

0 1,000,000 618 

1,000,000 3,000,000 832 

3,000,000 5,000,000 940 

5,000,000 15,000,000 1,317 

15,000,000 25,000,000 1,718 

25,000,000 50,000,000 2,411 

50,000,000 Over 50,000,000 4,265 

In addition to the amount shown in Table 1, the liquidated damages will be increased by the amount shown in Item 8 of the 
General Notes for Road User Cost (RUC), when applicable. 
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Special Provision to Item 000 
Small Business Enterprise in State-Funded Projects 
1. DESCRIPTION 

The purpose of this Special Provision is to implement the Department’s policy of ensuring that SBEs have an 
opportunity to participate in the performance of Contracts. If the SBE goal is greater than zero, Section 2.1., 
“Article A—SBE Goal is Greater than Zero,” will apply to this Contract; otherwise, Section 2.2., “Article B—No 
SBE Goal,” will apply. The percentage goal for SBE participation in the work to be performed under this 
Contract will be in accordance with the proposal. 

2. DEFINITIONS 

A Small Business Enterprise (SBE) is a firm certified as such by the Department. Firms certified as 
Historically Underutilized Businesses (HUBs) by the Texas Comptroller of Public Accounts and as 
Disadvantaged Business Enterprises (DBEs) by the Texas Uniform Certification Program automatically 
qualify as SBEs. 

2.1. Article A—SBE Goal is Greater than Zero. 

2.1.1. Policy. The Department is committed to providing contracting opportunities for small businesses. Therefore, 
it is the Department’s policy to develop and maintain a program to facilitate contracting opportunities for small 
businesses. Consequently, the requirements of the Department’s SBE Program apply to this Contract as 
follows. 

The Contractor will make a good faith effort to meet the SBE goal for this Contract. 

The Contractor and any subcontractors will not discriminate on the basis of race, color, national origin, age, 
disability, or sex in the award and performance of this Contract. These nondiscrimination requirements must 
be incorporated into any subcontract and purchase order. 

After a conditional award is made to the low Bidder, the Department will determine the adequacy of a 
Contractor’s efforts to meet the Contract goal, in accordance with Section 2.1.2., “Contractor’s 
Responsibilities.” If the requirements in accordance with Section 2.1.2., “Contractor’s Responsibilities,” are 
met, the Contract will be forwarded to the Contractor for execution. 

The Contractor’s performance in meeting the SBE goal during the construction period of the Contract will be 
monitored by the Department. 

2.1.2. Contractor’s Responsibilities. These requirements must be satisfied by the Contractor. An SBE Contractor 
may satisfy the SBE requirements by performing at least 25% of the Contract work with their own 
organization in accordance with Item 8, “Prosecution and Progress.” 

The Contractor must complete an SBE Commitment Agreement Form for each SBE-certified firm the 
Contractor intends to use to satisfy the SBE goal. The SBE Commitment Agreement Form must be submitted 
to the Department’s Civil Rights Division (CIV) in Austin, Texas, no later than 5 P.M. on the 10th business 
day, excluding national holidays, after the conditional award of the Contract. When requested, additional time 
not to exceed 7 business days, excluding national holidays, may be granted based on documentation 
submitted by the Contractor.  

A Contractor that cannot meet the Contract goal, in whole or in part, must document the good faith efforts 
taken to meet the SBE goal. The Department will consider as good faith efforts all documented explanations 
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that are submitted and that describe a Contractor’s failure to meet an SBE goal or obtain SBE participation, 
including: 
 advertising in general circulation, trade association, and minority- or women-focused media regarding 

subcontracting opportunities, 
 dividing the Contract work into reasonable portions in conformance with standard industry practices, 
 documenting reasons for rejection or meeting with the rejected SBE to discuss the rejection, 
 providing qualified SBEs with adequate information pertinent to bonding, insurance, plans, 

Specifications, scope of work, and the requirements of the Contract, 
 negotiating in good faith with qualified SBEs, not rejecting qualified SBEs that are also the lowest 

responsive Bidder; and 
 using the services of available minorities and women; community organizations; Contractor groups; 

local, state, and federal business assistance offices; and other organizations that provide support 
services to SBEs. 

The good faith effort documentation is due at the time and place in accordance with this Section. CIV will 
evaluate the Contractor’s documentation. If it is determined that the Contractor has failed to meet the good 
faith effort requirements, the Contractor will be given an opportunity for reconsideration by the Department. 

Should the Bidder to which the Contract is conditionally awarded refuse, neglect, or fail to meet the SBE goal 
or demonstrate to the Department’s satisfaction sufficient efforts to obtain SBE participation, the proposal 
guaranty filed with the bid will become the property of the State, not as a penalty, but as liquidated damages. 

The Contractor must not terminate an SBE subcontractor submitted on a commitment agreement for a 
Contract with an assigned goal without the prior written consent of the Department. 

The Contractor must designate an SBE contact person who will administer the Contractor’s SBE program 
and who will be responsible for submitting reports, maintaining records, and documenting good faith efforts to 
use SBEs.  

The Contractor must inform the Department of the representative’s name, title, and telephone number within 
10 days of beginning work. 

2.1.3. Eligibility of SBEs. The Department certifies the eligibility of SBEs.  

Firms certified as SBEs are listed in the Department’s online directory located at https://txdot.txdotcms.com/.  

Only firms certified at the time of letting or at the time the commitments are submitted are eligible to be used 
in the information furnished by the Contractor in accordance with Section 2.1.2., “Contractor’s 
Responsibilities.” 

Certified HUBs and DBEs are eligible as SBEs. 

The Department’s SBE Program is governed by 43 TAC, Chapter 9, Subchapter K, “Small Business 
Enterprise (SBE) Program.” 

2.1.4. Determination of SBE Participation. SBE participation will be counted toward meeting the SBE goal in this 
Contract in accordance with the following. 

A Contractor will receive credit for all payments actually made to an SBE for work performed and costs 
incurred in accordance with the Contract, including all subcontracted work. 

An SBE Contractor or subcontractor may not subcontract more than 75% of a Contract. The SBE must 
perform no less than 25% of the value of the Contract work with their own organization in accordance with 
Item 8. 

https://txdot.txdotcms.com/
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An SBE may lease equipment consistent with standard industry practice. An SBE may lease equipment from 
the prime Contractor if a rental agreement, separate from the subcontract specifying the terms of the lease 
arrangement, is approved by the Department before the SBE starting the work in accordance with the 
following. 
 If the equipment is of a specialized nature, the lease may include the operator. If the practice is 

generally acceptable with the industry, the operator may remain on the lessor’s payroll. The operator of 
the equipment must be subject to the full control of the SBE, for a short term, and involve a specialized 
piece of heavy equipment readily available at the jobsite. 

 For equipment that is not specialized, the SBE must provide the operator and be responsible for all 
payroll and labor compliance requirements. 

2.1.5. Records and Reports. The Contractor must submit monthly reports of SBE payments (including payments 
to HUBs and DBEs) to the Area Engineer’s Office after work begins. These reports will be due within 15 days 
after the end of a calendar month.  

These reports will be required until all SBE subcontracting or supply activity is completed. The SBE Progress 
Report must be used for monthly reporting. Upon completion of the Contract and before receiving the final 
payment, the Contractor must submit the SBE Final Report to the Area Engineer’s Office and a copy to the 
District Construction Office. These forms may be obtained from CIV and reproduced as necessary. The 
Department may verify the amounts being reported as paid to SBEs by randomly requesting copies of 
invoices and cancelled checks paid to SBEs. When the SBE goal requirement is not met, documentation 
supporting good faith efforts, in accordance with Section 2.1.2., “Contractor’s Responsibilities,” must be 
submitted with the SBE Final Report. 

SBE subcontractors and suppliers should be identified on the monthly report by SBE certification number, 
name, and the amount of actual payment made to each during the monthly period. These reports are 
required regardless of whether SBE activity has occurred in the monthly reporting period. 

All such records must be retained for 3 yr. following completion of the Contract work and be available at 
reasonable times and places for inspection by authorized representatives of the Department. 

2.1.6. Compliance of Contractor. To ensure compliance with SBE requirements of this Contract, the Department 
will monitor the Contractor’s efforts to involve SBEs during the performance of this Contract. This will be 
accomplished by a review of monthly reports submitted by the Contractor indicating their progress in 
achieving the SBE Contract goal and by compliance reviews conducted by the Department. 

A Contractor’s failure to comply with the requirements of this Special Provision will constitute a material 
breach of this Contract. In such a case, the Department reserves the right to employ remedies as the 
Department deems appropriate in the terms of the Contract. 

2.2. Article B—No SBE Goal. 

2.2.1. Policy. It is the Department’s policy that SBEs will have an opportunity to participate in the performance of 
Contracts.  

2.2.2. Contractor’s Responsibilities. If there is no SBE goal, the Contractor must offer SBEs an opportunity to 
participate in the performance of Contracts and subcontracts. If an SBE is used, the requirements in 
accordance with Section 2.1.4., “Determination of SBE Participation,” will apply. 

2.2.3. Prohibit Discrimination. The Contractor and any subcontractor will not discriminate on the basis of race, 
color, national origin, religion, age, disability, or sex in the award and performance of Contracts. These 
nondiscrimination requirements must be incorporated into any subcontract and purchase order. 

2.2.4. Records and Reports. The Contractor must submit annual reports pertinent to SBEs (including HUBs and 
DBEs) to the Area Engineer’s Office by August 31 or at project completion, whichever comes first.  
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These reports will be required until all SBE subcontracting or supply activity is completed. The SBE Progress 
Report must be used for reporting. Upon completion of the Contract and before receiving the final payment, 
the Contractor must submit the SBE Final Report to the Area Engineer’s Office and a copy to the District 
Construction Office. These forms may be obtained from CIV and reproduced as necessary. The Department 
may verify the amounts being reported as paid to SBEs by randomly requesting copies of invoices and 
cancelled checks paid to SBEs. 

SBE subcontractors and suppliers should be identified on the report by SBE certification cumber, name, and 
the amount of actual payment made. 

All such records must be retained for 3 yr. following completion of the Contract work and be available at 
reasonable times and places for inspection by authorized representatives of the Department. 
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Special Provision to Item 8 

Prosecution and Progress 

 

Item 8, “Prosecution and Progress,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 8.1., “Prosecution of Work.” The first sentence of the first paragraph is voided and replaced by the following. 

Before March 1, select the date to begin work and notify the Engineer in writing of the date. The date selected must allow for the 
completion of seal coat operations within the Contract asphalt season. 

The Engineer may allow the sealing operations to be performed outside the asphalt season. 

The Engineer may suspend the work and working day charges on work not completed within the asphalt season until the next 
asphalt season. 

Article 8.3., “Computation of Contract Time for Completion.” The first paragraph is voided and replaced by the following. 

The number of working days is established by the Contract. Working day charges will begin on the earliest date of either: 

 the first day of asphalt season as shown on the plans, or 

 when sealing operations are allowed to begin. 

Section 8.3.1., “Working Day Charges,” is voided and replaced by the following. 

Working days will be charged in accordance with Section 8.3.1.1., “Five-Day Workweek,” Section 8.3.1.2., “Six-Day Workweek,” 
or Section 8.3.1.3., “Seven-Day Workweek,” as shown on the plans. Once time charges begin, time charges will continue until 
sealing operations have been completed. 

Working day charges may be suspended when the principal item of work cannot be performed, when approved. 
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Special Specification 3004 
Cold In-Place Recycling (CIR) Using Asphalt Emulsion 
1. DESCRIPTION 

Perform cold in-place recycling (CIR) by milling, pulverizing, and mixing a portion of the existing asphalt 
pavement with emulsified asphalt, water, and other additives (with or without new material) to produce a 
homogenous mixture. Place and compact this mixture immediately according to the plans and Specifications. 

2. MATERIALS 

Furnish uncontaminated materials of uniform quality in accordance with the plans and Specifications. Notify 
the Engineer of the proposed material sources and, when necessary, changes to material sources. The 
Engineer must verify the Specification requirements are met before approving the sources for use. The 
Engineer may sample and test project materials at any time during the project to verify Specification 
compliance. 

2.1. Emulsion. Furnish CSS-1H emulsified asphalt meeting Item 300, “Asphalts, Oils, and Emulsions,” unless 
otherwise shown on the plans. 

2.2. Additional Material. When shown on the plans, when required by the mixture design, or as directed, furnish 
additional aggregate or reclaimed asphalt pavement (RAP) material from an external source. RAP from an 
external location must be free of dirt, base, concrete, or other deleterious materials such as silt and clay.  

2.3. Additive. When shown on the plans, when required by the mixture design, or as directed, use the type and 
amount of additive required. Do not exceed 1.0% by weight of material, unless otherwise shown on the 
plans. 

2.3.1. Cement. When shown on the plans, when required by the mixture design, or as directed, furnish hydraulic 
cement in accordance with DMS-4600, “Hydraulic Cement,” and the Department’s Hydraulic Cement Quality 
Monitoring Program (HCQMP). Sources not in the HCQMP require testing and approval before use. 

2.3.2. Lime. When shown on the plans, when required by the mixture design, or as directed, furnish lime in 
accordance with DMS-6350, “Lime and Lime Slurry.” Use quicklime or commercial lime slurry as required. 

2.4. Mixture Design. Provide a mixture design in accordance with Tex-122-E and Table 1 before the start of any 
work pertinent to this Specification, unless otherwise directed. The mixture design must be performed with 
representative materials sampled from the roadway. Where the in-place materials vary significantly, 
additional mixture designs must be developed to establish representative mixes for the entire length of road. 
Report the mixture design using the test template required in Tex-122-E.  

 
Table 1 

Mixture Design Properties 
Mixture Property Minimum Requirement 

Indirect tensile strength (IDT), psi 50 
Moisture-conditioned IDT, psi 30 

Raveling test, ASTM D7196, 4-hr. cure, 25°C 5% loss, Max 
Optimum moisture content 1.5%–2.5% 

IDT test specimens 30 gyrations 
 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4600.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/6000_series/pdfs/6350.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi122.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi122.pdf
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2.5. Mixture Design Verification. Provide the Engineer with representative samples of all materials that must be 
included in the treatment process at least 2 weeks before the start of production, unless otherwise directed.  

2.6. Water. Furnish water free of industrial waste and other objectionable material. 

3. EQUIPMENT 

Provide machinery, tools, and equipment necessary for proper execution of the work. 

3.1. Storage Facility. Store cement and quicklime in closed, weatherproof containers. 

3.2. Slurry Equipment. Use slurry tanks equipped with agitation devices to keep the cement or quicklime in 
suspension at the project or another approved location. The Engineer may approve other slurry methods. 
Provide a pump for agitating the slurry when the distributor truck is not equipped with an agitator. Equip the 
distributor truck with a sampling device in accordance with Tex-600-J, Part I. 

3.3. Dry Distribution Equipment. Provide equipment to spread the cement or lime evenly across the area to be 
treated. Provide equipment with either a cellular wheel or screw-type calibrated spreader to achieve a 
consistent, accurate, and uniform distribution of cement or lime, when shown on the plans. 

3.4. Rollers. Provide self-propelled rollers in accordance with Item 210, “Rolling,” complete with properly 
operating scrapers and water spray systems. The number, weight, and types of rollers must be as necessary 
to obtain the required compaction. At minimum, the following rollers must be used. 

 At least one double-drum vibratory roller with a minimum weight of 10 ton 
 At least one pneumatic-tired roller with a minimum weight of 22 ton 

3.5. Proof Rollers. Provide proof rollers in accordance with Item 216, “Proof Rolling,” when required. 

3.6. Water Trucks. Provide a water truck capable of supplying the mixing chamber with compaction water during 
the CIR operation. Water trucks must be capable of connecting to the pavement recycler using a push bar. A 
water truck may also be required to sprinkle the surface of the paved CIR layer during compaction. 

3.7. Pavement Recycler for CIR. Use a tracked recycler with the following equipment and capabilities. 

 Self-propelled unit with a down-cutting milling head that is capable of pulverizing and recycling the 
existing bituminous pavement to a maximum depth of at least 6 in. 

 Minimum milling width equal to the full lane width or 12 ft. 5 in., whichever is greater. 
 Depth control capable of maintaining the cutting depth to within 1/4 in. of the desired depth and effective 

means for controlling the cross-slope. 
 Milling to the required depth without disturbing or damaging the underlying material. 
 Milling to the required depth without the use of heating devices. Heating devices to soften the pavement 

are not permitted. 
 Minimum 900 horsepower. 
 RAP production meeting the required gradation. 
 RAP mixing with emulsion, water, additives, and additional material, in a mixing chamber, to produce a 

uniformly mixed, homogeneous, recycled pavement mixture. 
 Recycled pavement mixture distributed either into a uniform windrow or onto a conveyor that directly 

feeds the paving equipment. 
 Emulsion distribution system including two microprocessor-controlled systems, complete with two 

independent pumping systems and spray bars, to regulate the application of emulsion separately from 
water that is used to increase the moisture content of the mixed material. Both systems must perform in 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/600-J_series/pdfs/chm600.pdf
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relation to the forward speed of the reclaimer and the mass of the material being processed to meter the 
application rates at a constant percentage. 

 Two spray bars, one for emulsion and one for compaction moisture, each fitted with self-cleaning 
nozzles at a maximum spacing of one nozzle for each 6 in. in width of the mixing chamber. The 
emulsion injection system must be capable of accurately adding up to 8 gal. of emulsion per square 
yard.  

 A computer system within the operator cabin to verify the emulsion is evenly distributed across the full 
width of the spray bar at the rate specified. 

3.8. Paving Equipment. Provide a self-propelled paver with a screed controlled by electronic grade and 
cross-slope control. The paver must have enough size and power to spread the recycled material in one 
continuous pass, without segregation, to lines and grades specified on the plans. Heating of the screed is not 
permitted.  

4. STAFFING REQUIREMENTS 

Provide at least one staff member with at least 2 yr. experience in supervising CIR projects using emulsion 
onsite to oversee the startup operations. This staff member must be onsite for the first 3 days of production 
of the CIR process or as deemed necessary. 

Provide Soils & Base 102 (SB102) Field Specialists and Level 1B HMA Roadway Specialists certified by the 
Department-approved Soils and Base Certification Program to conduct all sampling and testing for the 
duration of the project. Supply the Engineer with a list of certified personnel and copies of their current 
certifications, either hardcopy or electronic files, before beginning production and when personnel changes 
are made. 

The Level 1B HMA Roadway Specialist must establish rolling patterns as directed in 
Section 6.7., “Compaction.” The Soils & Base 102 (SB102) Field Specialist must perform the sampling and 
testing of material for process control as described in Article 7., “Process Control.” 

5. CONTROL SECTION 

Construct a control section at a location approved using the equipment specified in Article 3., “Equipment.” 
Process material in the control section for an area within the typical section, at least 300 ft. in length, and to 
the depth shown on the plans. Meet the process control requirements of Section 7., “Process Control,” with 
the Engineer witnessing the sampling and testing. Provide test results and any pertinent information to the 
Engineer upon completion of the control section. Compact the control section in accordance with 
Section 6.7., “Compaction,” unless otherwise directed. 

The Engineer must use Tex-103-E to determine the moisture content of the reclaimed and treated material. 
The Engineer must use this moisture content to determine a correction factor for Section 6.7., “Compaction.” 

When directed, proof-roll the control section in accordance with Item 216. Proceed to full construction when 
approved. 

CIR operations may continue through the first day unless the Contractor’s equipment and process during the 
control section fail to meet the Specification requirements.  

6. CONSTRUCTION 

Construct each layer uniformly, free of loose or segregated areas, and with the materials, density, and 
moisture content as required by the approved mixture design (Section 2.4., “Mixture Design”). Provide a 
smooth surface that conforms to the typical sections, lines, and grades shown on the plans. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi103.pdf
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6.1. Reporting and Responsibilities. Use Department-provided templates to record and calculate all test data 
and pertinent information for the mixture design and process control testing. The Engineer and the 
Contractor must provide any available test results to the other party when requested. Record and 
electronically submit all test results and pertinent information on Department-provided templates. 

6.2. Preparation of Existing Pavement for Treatment. Remove from the roadway dirt, vegetation, standing 
water, combustible materials, oils, raised roadway markings, and other objectionable materials by sweeping, 
blading, or other approved methods. Accurately reference the profile and cross-slope as shown on the plans 
for the finished surface of the recycled pavement material. Correct all known areas of soft or yielding base, or 
subgrade, as shown on the plans. 

6.3. Application of Additional Material. Apply the required additive uniformly across the roadway in advance of 
the pavement recycler, when required. Minimize dust and scattering of additives by wind. Do not apply 
additives when wind conditions cause blowing additive to become dangerous to traffic or objectionable to 
adjacent property owners. 

6.3.1. Cement. Uniformly apply cement using dry or slurry placement as shown on the plans. Add cement at the 
percentage determined in the mixture design. Apply cement only on an area where mixing the cement and 
emulsion, compacting, and finishing can be completed during the same working day. 

6.3.1.1. Dry Placement. Distribute the required quantity of dry cement using approved equipment. Minimize dust and 
scattering of cement by wind. Do not use a motor grader to spread cement unless otherwise directed.  

6.3.1.2. Slurry Placement. Mix the required quantity of cement with water, as approved. Provide slurry free of 
objectionable materials and with a uniform consistency that can be easily applied. Agitate the slurry 
continuously. Apply slurry within 2 hr. of adding water and when the roadway is at a moisture content drier 
than optimum. Distribute slurry uniformly by making successive passes over a measured section of the 
roadway until the specified cement content is reached. 

6.3.2. Lime. Uniformly apply lime using dry or slurry placement as shown on the plans or as directed. Add lime at 
the percentage determined in the mixture design. Apply lime only to the area to be reclaimed during the 
same working day. 

6.3.2.1. Dry Placement. When necessary, sprinkle in accordance with Item 204, “Sprinkling.” Distribute the required 
quantity of lime using approved equipment. Do not use a motor grader to spread lime unless otherwise 
directed. 

6.3.2.2. Slurry Placement. Provide slurry free of objectionable materials, at or above the approved minimum dry 
solids content, and with a uniform consistency to allow ease of handling and uniform application. Inject slurry 
directly into mixing chamber by an independent metered spray system. Alternatively, distribute slurry 
uniformly by making successive passes over a measured section of roadway until the specified lime content 
is reached. 

Deliver commercial lime slurry to the jobsite or prepare lime slurry at the jobsite or other approved location, 
as specified. 

6.4. Weather Restrictions. CIR operations must be performed when the pavement surface temperature is above 
60°F and overnight ambient temperatures are above 40°F. Suspend additive and emulsion application for 
either of the following. 
 The weather forecast calls for freezing temperatures within 3 days after incorporation of the emulsion. 
 The Engineer determines the weather condition is unsuitable. 

6.5. Recycling of Asphalt Pavement. Mill the existing pavement to the length, depth, and width as shown on the 
plans or as directed. During the milling process, meet the gradation requirements in Table 2. Mix the required 
rate of emulsion, water, and any additives and additional material as dictated by the mix design to produce a 
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homogenous recycled mixture in one pass. Transfer the recycled mixture by conveyer directly from the 
mixing chamber to the paver in a manner that avoids segregation.  

Table 2 
Gradation Requirements 

Sieve Size Min Percent Passing 
1-3/4 in. 100 
3/4 in. 85 

Ensure that there is no gap of unrecycled material created between successive cuts, nor wedges of 
unrecycled pavement material created by the entry of the milling drum into the existing material. Longitudinal 
joints between successive cuts must overlap at least 3 in., and transverse joints must overlap at least 2 ft. 

6.5.1. Cement or Lime. When applicable, begin mixing within 6 hr. of application of cement or lime. Cement or 
quicklime exposed to the open air for 2 hr. or more between application and mixing, or that experiences 
excessive loss due to washing or blowing, will not be accepted for payment. Thoroughly mix the material and 
cement or lime using approved equipment. 

6.5.2. Emulsion. Apply the emulsion to obtain the optimum emulsion content determined in Section 2.4., “Mixture 
Design.” Apply emulsion only to areas where mixing and compaction can be completed during the same 
working day. Do not dilute the emulsion at the jobsite. Collect haul tickets from each load of emulsion 
delivered to the project, and provide the Department’s copy to the Engineer after each day of treatment, or as 
directed.  

After mixing, the Engineer will sample the mixture at roadway moisture at least once per 3,000 cu. yd. or 
once per day at roadway moisture and test in accordance with Tex-101-E, Part III, to determine compliance 
with the gradation requirements in Table 2. When test results fail to meet Table 2 requirements, modify 
operations until the Engineer’s test results meet the gradation requirements. 

6.5.3. Emulsion Sampling. Obtain a 1-qt. sample of the emulsion witnessed by the Engineer for each day of 
production. The Contractor must notify the Engineer when the sampling occurs. Sample in accordance with 
Tex-500-C. Label the can with the corresponding producer; producer facility location; grade; District; date 
sampled;, and project information, including highway and CSJ. The Engineer must retain these samples for  
1 yr. The Engineer may also obtain independent samples. If obtaining an independent emulsion sample and 
upon request of the Contractor, the Engineer will split a sample of the emulsion with the Contractor. At least 
once per project, the Engineer will collect split samples of each emulsion grade and source used. The 
Engineer will submit one split sample to MTD to verify compliance with Item 300, “Asphalts, Oils, and 
Emulsions,” and will retain the other split sample for 60 days. 

6.5.4. Irregularities. Avoid spilling water or emulsion onto the surface of the existing or reclaimed surface when 
connecting or disconnecting transports from the recycler, or when filling water trucks. When excess water is 
spilled onto the existing or reclaimed surface, identify the location and rework material that fails to meet or 
loses the required density, stability, or finish within 24 hr. of completion of compaction. Reworking includes 
loosening, adding material, or removing unacceptable material if necessary; mixing; compacting; and 
finishing as directed. Continue work until Specification requirements are met. Perform the work at no 
additional expense to the Department. The Engineer may also identify irregularities, and in such cases, the 
Engineer will promptly notify the Contractor. If the Engineer determines that the irregularity would adversely 
affect pavement performance, the Engineer may require the Contractor to rework the area. 

6.6. Placement of Recycled Material. Place the mixture, in one continuous pass, to meet the longitudinal and 
transverse profile, typical section, and placement requirements using a self-propelled paver in accordance 
with Section 3.8., “Paving Equipment.” Operate the paver in a manner to avoid segregation; do not dump the 
wings. Hopper inserts are allowed. Place the material to produce a compacted thickness of at least two times 
the nominal maximum size of the recycled material. Avoid segregation, tearing, or scarring of the placed and 
compacted surface. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi101.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/500-C_series/pdfs/aph500.pdf
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6.7. Compaction. Compact the recycled mixture in one lift using density control to at least 97.0% of the 
maximum dry density determined by Tex-122-E, unless otherwise shown on the plans. Use at least one 
minimum 12-ton double-drum vibratory roller, and at least one medium pneumatic tire roller, to meet density 
unless otherwise approved. Establish rolling patterns and compact the mixture using the procedures 
established in Article 5., “Control Section.” Monitor compaction using a density gauge to continuously verify 
that the compaction requirements are being met. 

Suspend field operations when significant changes of materials being treated occur. Provide the Engineer 
with recommendations to modify operations based on the changes of materials. These may include changes 
in additives or percentages of emulsion or verification of the maximum dry density and optimum moisture 
content. Provide the Engineer with an emulsion treatment proposal for all areas requiring full-depth repair. 

Notify the Engineer when significant changes of materials being treated occur. The Engineer may suspend 
field operations and investigate the areas of concern. 

The Engineer must determine the roadway density and moisture content of completed sections in 
accordance with Tex-115-E, Part I, using the correction factor from Article 5., “Control Section.” The Engineer 
must perform testing for each day of production at a minimum once per 3,000 cu. yd. or once per day. 
Provide the Engineer with the beginning and ending station numbers of the area completed for testing. The 
Engineer must determine random locations for testing in accordance with Tex-115-E, Part IV. 

6.7.1. Miscellaneous and Small Areas. Miscellaneous areas are those that typically involve handwork or 
discontinuous paving operations, such as temporary detours, driveways, mailbox turnouts, crossovers, 
gores, spot level-up areas, and other similar areas. Miscellaneous and small areas are not subject to random 
sampling procedures but may be tested as directed. 

6.8. Curing. Cure the finished section for at least 6 hr., or as directed, before opening to traffic. The Engineer 
may allow traffic on the finished section during curing when proof rolling indicates adequate stability. The 
finished section must not be opened to traffic during periods of heavy rain and must be opened only when 
conditions are favorable. Apply fog seal daily at a rate between 0.05 gal. and 0.10 gal. per square yard in 
accordance with Item 315, “Fog Seal,” when traffic is allowed on the finished section during curing, unless 
otherwise directed. 

Proof-roll the roadbed in accordance with Item 216. If deformation occurs, do not allow traffic to return to the 
finished section until the mixed material is firm enough to accommodate traffic without deformation. Apply 
seal coat or subsequent courses within 14 calendar days of final compaction. 

When no specific detour is required, provide one-way traffic control until proof rolling permits the return of 
normal traffic to the compacted material. 

7. PROCESS CONTROL 

Perform process control testing during the treatment process and for the completed CIR layer in accordance 
with Table 3 at locations independent from the Engineer’s testing locations, unless otherwise directed. Test 
results from process control must not be used for acceptance. The Contractor may perform additional testing 
as they deem necessary for process control. 

Report test results and all pertinent information in accordance with Section 6.1., “Reporting and 
Responsibilities.” When test results do not meet Specification requirements, modify operations and perform 
the test methods required in Table 3. Suspend operations when any of the test results acquired after the 
modifications do not meet Specification requirements. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi122.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi115.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi115.pdf
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Table 3 
Minimum Process Testing Frequency 

Description Test Method Minimum Frequency 

Depth of pulverization Direct measurement 
1 per 350 cu. yd. 

(Min 1 per day of production) 
 

Gradation Tex-101-E, Part III 

Emulsion content Meter readings and 
truck weight tickets 

Moisture content1 Tex-103-E 1 per 350 cu. yd. 
(Min 2 per day of production) 

1. Measure the moisture content in accordance with Tex-103-E before adding the emulsion. 

7.1. Depth of Pulverization. Determine the depth of pulverization by direct measurement behind the pavement 
recycler before placing of the CIR. 

7.2. Gradation. Sample the roadway mixture after mixing with the moisture and measure the gradation in 
accordance with Tex-101-E, Part III. 

7.3. Emulsion Content. Verify the percentage of emulsion added to the recycled material using meter readings 
or truck weight tickets as approved; the quantity of material treated (depth, width, and length); and estimated 
in-place density. Changes in emulsion content, type, or supplier must be approved before the start of 
production. Notify the Engineer when adjustments to the emulsion content are made during any day’s 
production. 

7.4. Moisture Content. Measure the moisture content in accordance with Tex-103-E before adding the emulsion. 
Verify the moisture content when precipitation occurs after testing and before the emulsion is added. 

8. MEASUREMENT 

8.1. Emulsion. Emulsified asphalt will be measured by one of the following methods. 

8.1.1. Weight. Emulsion will be measured in tons using certified scales in accordance with Item 520, “Weighing 
and Measuring Equipment,” unless otherwise approved. The transporting truck must have a seal attached to 
the draining device and other openings. Random checking on public scales at the Contractor’s expense may 
be required to verify weight accuracy. 

Upon work completion or temporary suspension, any remaining asphalt material will be weighed by a 
certified public weigher. The quantity to be measured will be the number of tons received minus the number 
of tons remaining after all directed work is complete. 

8.1.2. Volume. Emulsion will be measured by the gallon of emulsified asphalt.  

8.2. Additional Material. Additional aggregate will be measured by the ton as delivered to the approved roadway 
stockpile or directly to the road. Measure the weight on scales in accordance with Item 520. Material 
remaining on any individual project (stockpile) will be measured and deducted from the delivered quantity or 
used as directed.  

Collect haul tickets from each load of aggregate delivered to the project, and provide the Department’s copy 
to the Engineer every day, or as directed. 

8.3. Additive. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi101.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi103.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi103.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi101.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/100-E_series/pdfs/soi103.pdf
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8.3.1. Cement. Cement will be measured by the ton (dry weight). When cement is furnished in trucks, the weight of 
cement will be determined on certified scales, or the Contractor must provide a set of standard platform truck 
scales at a location approved. Scales must conform to Item 520. 

Cement slurry will be measured by the ton (dry weight) of the cement used to prepare the slurry at the jobsite 
or from the minimum percent dry solids content of the slurry, multiplied by the weight of the slurry in tons 
delivered. 

8.3.2. Lime. When lime is furnished in trucks, the weight of lime will be determined on certified scales, or the 
Contractor must provide a set of standard platform truck scales at a location approved. Scales must conform 
to Item 520. 

8.3.2.1. Commercial Lime Slurry. Lime slurry will be measured by the ton (dry weight) as calculated from the 
minimum percent dry solids content of the slurry, multiplied by the weight of the slurry in tons delivered. 

8.3.2.2. Quicklime. 

8.3.2.2.1. Dry. Lime will be measured by the ton (dry weight) of the quicklime. 

8.3.2.2.2. Slurry. Lime will be measured by the ton (dry weight) of the quicklime used to prepare the slurry multiplied 
by a conversion factor of 1.28 to yield the quantity of equivalent hydrated lime, which will be the basis of 
payment. 

8.4. Cold In-Place Recycling. Cold in-place recycling (emulsion) will be measured by the square yard of surface 
area. The dimensions for determining the surface area are established by the widths shown on the plans and 
lengths measured at placement. 

8.5. Recycled Material Patching. Patching material to repair areas of completed cold in-place recycling that are 
damaged by traffic will be measured by the ton. 

9. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for in accordance with Section 8.1., “Emulsion”; Section 8.2., “Additional 
Material”; Section 8.3.1., “Cement”; Section 8.3.2., “Lime”; and Section 8.4., “Cold In-Place Recycling.” 

Furnishing and delivering new base will be paid for in accordance with Item 247, “Flexible Base,” unless 
otherwise shown on the plans. 

Furnishing and delivering additional aggregate will be paid for in accordance with Item 302, “Aggregates for 
Surface Treatments,” unless otherwise shown on the plans. 

Furnishing and delivering fog seal will be paid for in accordance with Item 315, “Fog Seal.” 

Additives and emulsion used for reworking a section will not be paid for directly, but will be subsidiary to this 
Item. 

Sprinkling and rolling will not be paid for directly, but will be subsidiary to this Item unless otherwise shown 
on the plans. 

Where subgrade is constructed under this Contract, correction of soft spots in the subgrade or existing base 
will be at the Contractor’s expense. Where subgrade is not constructed under this Contract, correction of soft 
spots in the subgrade or existing base will be in accordance with pertinent Items or Section 4.4., “Changes in 
the Work.” 
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When an additional additive is required by the mixture design or required by the Engineer and not shown on 
the plans, it will be paid for in accordance with Section 4.4., “Changes in the Work.” 

9.1. Emulsion. Emulsion will be paid for at the unit price bid. This price is full compensation for materials, 
delivery, equipment, labor, tools, and incidentals. 

9.2. Cement. Cement will be paid for at the unit price bid. This price is full compensation for furnishing cement. 

9.3. Lime. Lime will be paid for at the unit price bid for one of the following types. 
 “Commercial Lime Slurry, Quicklime (Dry)” 
 “Quicklime (Slurry)” 

This price is full compensation for furnishing lime. 

9.4. Cold In-Place Recycling. Cold in-place recycling (emulsion) will be paid for at the unit price bid for the depth 
specified. No payment will be made for thickness or width exceeding that shown on the plans. 

This price is full compensation for shaping existing material, loosening, mixing, pulverizing, spreading, 
applying additives and emulsion, compacting, finishing, curing, curing materials, blading, shaping, 
maintaining shape, replacing mixture, disposing of loosened materials, processing, hauling, preparing 
secondary subgrade, water, equipment, labor, tools, and incidentals. 

9.5. Recycled Material Patching. Recycled material patching will be paid for at the unit price bid. This price is 
full compensation for materials, delivery, equipment, labor, tools, and incidentals. 
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Special Specification 6020 
Recessed Pavement Markers 
1. DESCRIPTION 

Furnish and install retroreflective raised pavement markers (RRPMs) in a recessed groove in the pavement.  

2. MATERIALS 

2.1. Markers. Furnish Type I-A, I-C, I-R, II-A-A, II-C-R, and II-C-C markers in accordance with DMS-4200, 
“Pavement Markers (Reflectorized).” 

Following are descriptions of various types of approved RRPMs. 
 Type I-A. The approach face must retroreflect amber light. The body, other than the retroreflective face, 

must be yellow. 
 Type I-C. The approach face must retroreflect white light. The body, other than the retroreflective face, 

must be white or silver-white.  
 Type I-R. The trailing face must retroreflect red light. The body, other than the retroreflective face, must 

be white or silver-white, except for I-R plowable markers, which may be black.  
 Type II-A-A. The two retroreflective faces (approach and trailing) must retroreflect amber light. The 

body, other than the retroreflective faces, must be yellow. 
 Type II-C-R. This type contains two retroreflective faces with an approach face that must retroreflect 

white light and a trailing face that must retroreflect red light. The body, other than the retroreflective 
faces, must be white or silver-white. 

 Type II-C-C. This type contains two retroreflective faces (approach and trailing) that must retroreflect 
white light. The body, other than the retroreflective face, must be white or silver-white. 

2.2. Adhesives. Furnish adhesives that conform to the following requirements. 
 DMS-6100, “Epoxies and Adhesives,” Type II—traffic marker adhesives 
 DMS-6130, “Bituminous Adhesive for Pavement Markers”  

The Contractor may propose alternate adhesive materials for consideration and approval. 

2.3. Sampling. The Engineer will sample in accordance with Tex-729-I. 

3. EQUIPMENT 

Furnish all equipment, tools, and machinery necessary for the proper execution of the work. Furnish 
equipment, tools, and machinery in good repair and operating condition. All equipment must be approved 
before beginning work. If at any time the Engineer determines any equipment is defective and therefore may 
affect the quality of the work, that equipment must be immediately repaired or replaced. 

The Engineer may require demonstration of the equipment’s capabilities. 

3.1. Planing Machine. Use planing machines that: 
 are self-propelled with enough power, traction, and stability to maintain an accurate depth of cut and 

slope; 
 use integral loading and reclaiming devices to allow cutting, removal, and discharge of the material; and 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/4000_series/pdfs/4200.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/6000_series/pdfs/6100.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/6000_series/pdfs/6130.pdf
https://ftp.dot.state.tx.us/pub/txdot-info/cst/TMS/700-I_series/pdfs/str729.pdf
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 include devices to control dust created by the cutting action. 

3.2. Sweeper. Use a street sweeper to remove cutting and debris from the planed or textured pavement, unless 
otherwise approved. Equip the sweeper with a water tank, dust control spray assembly, pickup broom and 
gutter broom, and debris hopper. 

4. CONSTRUCTION 

Remove existing RPMs in accordance with Item 677, “Eliminating Existing Pavement Markings and Markers,” 
except for Article 677.5., “Measurement,” and Article 677.6., “Payment.” 

Establish pavement marking guides to mark the location of the recessed markers as shown on the plans and 
as directed. Do not make permanent marks on the roadway for the guides.  

Unless otherwise shown on the plans, a recessed groove must be cut in the pavement 5 in. ±1/4 in. wide and 
at least 13/16 in. deep. Provide a 2-ft. long slope for each retroreflective side of the RRPM. If the RRPM is 
single-sided, a single 2-ft. long slope is needed to expose the front of the RRPM. Two-sided markers require 
two 2-ft. long slopes to expose the front and back of the RRPM. Provide slopes that transition from the 
pavement surface to the grooved depth. The bottom of the groove should be a plane parallel to the pavement 
surface and 15 in. ±3 in. long. 

Remove the pavement surface for the length, depth, and width shown on the typical section or detail. Do not 
damage appurtenances or underlying pavement. Repair any existing pavement damaged as a result of 
construction operations, at no additional cost to the Department. 

The recessed area must be cleaned free of all loose material, and dry before the placement of the 
retroreflective pavement marker. All cuttings and debris resulting from the construction of the recessed area 
must be completely removed from the surface of the roadway by street sweeper unless otherwise approved. 
Prepare all surfaces in accordance with Item 678, “Pavement Surface Preparation for Markings,” when 
shown on the plans. Ensure the bond surfaces are free of dirt, grease, oil, moisture, and any other material 
that would adversely affect the adhesive bond. The pavement marker must be cemented with 
manufacturer-approved adhesive at the bottom of the recessed groove. The markers should be placed such 
that the plane of their top surface is parallel with, but below, the pavement surface. A straightedge must be 
placed across the recess to check that the top of the marker is below the pavement. The top of the marker 
should not be more than 1/4 in. below the pavement surface. 

Spacing and orientation of the retroreflective pavement markers must be as detailed on the plans or as 
directed. 

Apply enough adhesives to: 
 ensure that 100% of the bonding area of the RRPM is in contact with the adhesive, and 
 ensure that RRPMs are seated on a continuous layer of adhesive and not in contact with the pavement 

surface. 

Apply adhesives in conformance with manufacturer’s recommendations unless otherwise required by this 
Article. Apply bituminous adhesive only when pavement temperature and RRPM temperature are above 
50°F. Do not heat bituminous adhesive above 400°F. Before application, continuously machine-agitate 
bituminous adhesive to ensure homogeneity and even heat distribution. 

Machine-mix epoxy adhesive. Apply epoxy adhesive only when pavement temperature is 50°F or higher. 

Furnish RRPMs free of rust, scale, dirt, oil, grease, moisture, and contaminants that might adversely affect 
the adhesive bond.  
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Place RRPMs immediately after the adhesive is applied and ensure proper bonding. Do not use adhesives or 
any other material that may impair the retroreflectivity functionality of the RRPMs.  

Provide a 30-day performance period that begins the day following written acceptance for each separate 
location. The date of written acceptance must be the last calendar day of each month for the recessed 
RRPMs installed that month for the completed separate project locations. This written acceptance does not 
constitute final acceptance.  

During the performance period, replace all missing, broken, or nonreflective RRPMs. Visual evaluations must 
be used for these determinations. Upon request, the Engineer will allow a Contractor representative to 
accompany the Engineer on these evaluations.  

The Engineer may exclude RRPMs from the replacement provisions of the performance, provided the 
Engineer determines the failure is a result of causes other than defective material or inadequate installation 
procedures. Examples of these causes are damage by snow or ice removal, and pavement failures.  

Replace all missing or nonreflective RRPMs identified during the performance period within 30 days after 
notification. The end of the performance period does not relieve the Contractor from the performance 
deficiencies requiring corrective action identified during the performance period. 

5. MEASUREMENT 

This Item will be measured by each installed recessed pavement marker. 

This is a plans quantity measurement Item. The quantity to be paid is the quantity shown in the proposal, 
unless modified by Article 9.2., “Plans Quantity Measurement.” Additional measurements or calculations will 
be made if adjustments of quantities are required. 

6. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Recessed Pavement Marker.” This price is full 
compensation for furnishing and installing RRPMs, including removing pavement materials to the specified 
depth; collecting, loading, hauling, and disposing of debris; sweeping; and all equipment, labor, tools, and 
incidentals. 
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