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ADDENDUM ACKNOWLEDGMENT

Each bidder is required to acknowledge receipt of an addendum issued for a specific 
project. This page is provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT 
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging 
that they have taken the addendum(s) into consideration when preparing their bid and that the information 
contained in the addendum will be included in the contract, if awarded by the Commission or other 
designees.
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2024 SPECIFICATIONS

WORK CONSISTING OF BRIDGE MAINTENANCE
                                          TAYLOR   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 173 working days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

FIFTY-SIX THOUSAND (Dollars) (      $56,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes.
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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TEXAS DEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we,  (Contractor Name) _____________________________________________________________

____________________________________________________________________________________

Hereinafter called the Principal, and (Surety Name) ___________________________________________

____________________________________________________________________________________

a corporation or firm duly authorized to transact surety business in the State of Texas, hereinafter called the 
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in 
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one 
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount 
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and 
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, the principal has submitted a bid for the following project identified as:  

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the  Principal shall enter into 
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and 
void.  If in the event of failure of the Principal to execute  such Contract in accordance with the terms of such bid, 
this bond shall become the property of the  Obligee, without recourse of the Principal and/or Surety, not as a 
penalty but as liquidated damages.

Signed this _______________________________ Day of _______________________ 20_________

By:  ________________________________________________________________________________
(Contractor/Principal Name)

____________________________________________________________________________________
(Signature and Title of Authorized Signatory for Contractor/Principal)

*By: ________________________________________________________________________________
(Surety Name)

____________________________________________________________________________________
(Signature of Attorney-in-Fact)

*Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

This form may be removed from the proposal.
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BIDDER’S CHECK RETURN

IMPORTANT

The space provided for the return address must be completed to facilitate the return of 
your bidder’s check.  Care must be taken to provide a legible, accurate, and complete return 
address, including zip code.  A copy of this sheet should be used for each different return 
address.

NOTE

Successful bidders will receive their guaranty checks with the executed contract.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

IMPORTANT

PLEASE RETURN THIS SHEET IN ITS ENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in 
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: __________________________________ Date:  ____________________________

Title: ________________________________________________________________________________

For (Contractor's Name): ________________________________________________________________

Project _____________________________________________  County __________________________
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be 
read publicly by the Department at the public bid opening. 

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is 
not binding on either the bidder or the Department. It is further agreed that the official total bid amount 
for this proposal will be determined by multiplying the unit bid prices for each pay item by the 
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

$______________________________________

Total Bid Amount

 



Control                                                                                           
Project                                                                                        
Highway                                                                                               
County                                                                                                
                                                                                                              
===============================================================================================
ALT     ITEM   DESC   SP                   Bid Item Description                Unit              Quantity                Bid Price          Amount          Seq   
===============================================================================================
  

                                                                
                                                                                                               
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          
                                                                                                              
Additional Signature for Joint Venture:                                                                       
                                                                                                              
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          

 

Total Bid Amount _______$2,664.00________

  EXAMPLE OF BID PRICES SUBMITTED BY COMPUTER PRINTOUT

0001-03-030
STP 2000(938)HES
SH 20
EL PASO

              104       509              REMOV CONC (SDWLK)                 SY               266.400                $10.000        $2,664.00           1



                                  

                                  

                                                                                                                                                                                                                                                    

                    EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE

EXAMPLES
             BID PRICES SUBMITTED BY HAND WRITTEN FORMAT

  Unit price for each plant in place

  249      014  FLEX BASE(DEL)(DENSCOT)(TY A GR4 CL2)  TON         56,787.00         14

 ALT
       ITEM-CODE

ITEM
 NO

 DESC

   NO

  S.P.

  NO.

            UNIT BID PRICE ONLY

              WRITTEN IN WORDS UNIT
     APPROX

   QUANTITIES

    DEPT

     USE

    ONLY

  190     026   RED OAK 1 1/2  - 1 3/4  GAL BB   EA                9.000          1

     
                 DLRS

                CENTS

                 DLRS

                CENTS

Unit price for each ton of Flexible Base

  430    001   001  CL  A  CONC FOR EXT STR  (CULV)    CY                45.000         27

Unit price for each cubic yard of Concrete

                 DLRS

                CENTS

  610    007   001  RDWY ILL ASSEM(TY ST 50T-8-8)(.4 KW)S    EA              13.000           7

Unit price of each Roadway Illumination Assembly

                 DLRS

                CENTS

                 EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE
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PROPOSAL SHEET

Proposal Sheet
PROJECT C 908-00-126 TxDOT
COUNTY  TAYLOR FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

104 7006 REMOV CONC (RIPRAP)
DOLLARS

and CENTS

SY 13.000 1

401 7001 FLOWABLE BACKFILL
DOLLARS

and CENTS

CY 23.000 2

429 7003 CONC STR REPAIR(DECK REP(PART 
DEPTH))

DOLLARS
and CENTS

SF 1,498.000 3

429 7005 CONC STR REPAIR(DECK REP (FULL 
DEPTH))

DOLLARS
and CENTS

SF 44.000 4

429 7007 CONC STR REPAIR (VERTICAL & OVER-
HEAD)

DOLLARS
and CENTS

SF 1,238.000 5

432 7001 RIPRAP (CONC)(4 IN)
DOLLARS

and CENTS

CY 3.000 6

432 7041 RIPRAP (STONE PROTECTION)(12 IN)
DOLLARS

and CENTS

CY 25.000 7

438 7007 CLEANING AND SEALING EXIST JOINTS 
(CL7)

DOLLARS
and CENTS

LF 350.000 8

438 7012 CLEAN AND SEAL JNTS (PAN GIRDERS) 
(CL7)

DOLLARS
and CENTS

LF 556.000 9

439 7007 LATEX - MODIFIED CONC OVERLAY (2 IN)
DOLLARS

and CENTS

SY 1,632.000 10
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439 7014 MULTI-LAYER POLYMER OVERLAY
DOLLARS

and CENTS

SY 4,338.000 11

442 7010 STR STEEL (PEDESTAL)
DOLLARS

and CENTS

LB 1,840.000 12

446 7002 CLEAN & PAINT EXIST STR (SYSTEM II)
DOLLARS

and CENTS

LS 1.000 13

446 7019 SPOT CLEAN & PNT EXT STR(SPL PROT 
SYS)

DOLLARS
and CENTS

LS 1.000 14

483 7010 HYDRO-DEMOLITION (2 IN)
DOLLARS

and CENTS

SY 1,632.000 15

483 7016 SHOT BLASTING
DOLLARS

and CENTS

SY 4,338.000 16

500 7001 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 17

502 7001 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 10.000 18

505 7001 TMA (STATIONARY)
DOLLARS

and CENTS

DAY 90.000 19

505 7003 TMA (MOBILE OPERATION)
DOLLARS

and CENTS

DAY 8.000 20

510 7003 ONE-WAY TRAF CONT (PORT TRAF SIG)
DOLLARS

and CENTS

MO 2.000 21

512 7017 PORT CTB (DES SOURCE)(F-SHAPE)(TY 1)
DOLLARS

and CENTS

LF 300.000 22

Proposal Sheet
PROJECT C 908-00-126 TxDOT
COUNTY  TAYLOR FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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512 7029 PORT CTB (MOVE)(F-SHAPE)(TY 1)
DOLLARS

and CENTS

LF 300.000 23

512 7041 PORT CTB (STKPL)(F-SHAPE)(TY 1)
DOLLARS

and CENTS

LF 300.000 24

545 7004 CRASH CUSH ATTEN (REMOVE)
DOLLARS

and CENTS

EA 1.000 25

545 7014 CRASH CUSH ATTEN (INSTL)(S)(N)(TL3)
DOLLARS

and CENTS

EA 1.000 26

662 7051 WK ZN PAV MRK REMOV (REFL) TY II-A-A
DOLLARS

and CENTS

EA 200.000 27

662 7068 WK ZN PAV MRK REMOV (W)6"(SLD)
DOLLARS

and CENTS

LF 1,620.000 28

662 7077 WK ZN PAV MRK REMOV (W)24"(SLD)
DOLLARS

and CENTS

LF 48.000 29

662 7100 WK ZN PAV MRK REMOV (Y)6"(SLD)
DOLLARS

and CENTS

LF 7,680.000 30

666 7411 REFL PAV MRK TY I (W)6"(SLD)(100MIL)
DOLLARS

and CENTS

LF 11,560.000 31

666 7420 REFL PAV MRK TY I (Y)6"(BRK)(100MIL)
DOLLARS

and CENTS

LF 1,315.000 32

666 7423 REFL PAV MRK TY I (Y)6"(SLD)(100MIL)
DOLLARS

and CENTS

LF 3,760.000 33

672 7002 REFL PAV MRKR TY I-C
DOLLARS

and CENTS

EA 14.000 34

Proposal Sheet
PROJECT C 908-00-126 TxDOT
COUNTY  TAYLOR FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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672 7004 REFL PAV MRKR TY II-A-A
DOLLARS

and CENTS

EA 134.000 35

677 7001 ELIM EXT PM & MRKS (4")
DOLLARS

and CENTS

LF 10,688.000 36

678 7002 PAV SURF PREP FOR MRK (6")
DOLLARS

and CENTS

LF 14,515.000 37

778 7004 CONCRETE RAIL REPLACEMENT (IN-KIND)
DOLLARS

and CENTS

LF 30.000 38

780 7002 CNC CRACK REPAIR (DISCRETE)(INJECT)
DOLLARS

and CENTS

LF 100.000 39

784 7002 REP STL BRIDGE MEMBER (BEAM)
DOLLARS

and CENTS

EA 7.000 40

784 7003 REP STL BRIDGE MEMBER (DIAPHRAGM)
DOLLARS

and CENTS

EA 2.000 41

786 7001 CARBON FIBER REINF POLYMER PROTEC-
TION

DOLLARS
and CENTS

SF 132.000 42

787 7001 REPLACING ELASTOMERIC BEARING PADS
DOLLARS

and CENTS

EA 22.000 43

7001 7002 BENT CAP/ABUTMENT CAP CLEANING
DOLLARS

and CENTS

EA 6.000 44

Proposal Sheet
PROJECT C 908-00-126 TxDOT
COUNTY  TAYLOR FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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CERTIFICATION OF INTEREST IN OTHER BID 
PROPOSALS FOR THIS WORK

By signing this proposal, the bidding firm and the signer certify that the following information, as 
indicated by checking “Yes” or “No” below, is true, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in this work for consideration for performing a portion of this work. 

________   YES

________    NO 

B. If this proposal is the low bid, the bidder agrees to provide the following 
information prior to award of the contract.

1. Identify firms which bid as a prime contractor and from which the bidder
 received quotations for work on this project.

2. Identify all the firms which bid as a prime contractor to which the bidder 
gave quotations for work on this project.

 



ENGINEER SEAL

 

          Control

          Project

          Highway

          County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special 
Provisions, General Notes and Specification Data 
in this document have been selected by me, or 
under my responsible supervision as being appli-
cable to this project.  Alteration of a sealed docu-
ment without proper notification to the 
responsible engineer is an offense under the 
Texas Engineering Practice Act.

         The seal appearing on this
        document was authorized by

0908-00-126

C 908-00-126

VA

TAYLOR

 Gregory M. Kochersperger

94869

Gregory M. Kochersperger, P.E.
   JUNE 10, 2024



   
CCSJ: 0908-00-126                                                                                                        
Highway: Various 
County:  Taylor, Etc. 
  

 General Notes Sheet A 

ABILENE DISTRICT GENERAL NOTES 
2024 SPECIFICATIONS 

 
General Requirements – Item 1 thru 10 
I.  UNION PACIFIC RAILROAD COMPANY 
Protection of Fiber Optic Cable Systems 
Fiber optic cable systems may be buried on the railroad’s property.  Protection of the fiber optic 
cable systems is of extreme importance since any break could disrupt service to users resulting in 
business interruption and loss of revenue and profits.  The State and/or its Contractor shall 
telephone the railroad during normal business hours (7:00 A.M. to 9:00 P.M., Central time, 
Monday through Friday, except holidays) at 1-800-336-9193 (also a 24-hour, seven-day number 
for emergency calls) to determine if fiber optic cable is buried on the railroad’s premises to be 
used by the State.  If it is, the State and/or its Contractor will telephone the telecommunications 
company (ies) involved, arrange for a cable locator and make arrangements for relocation or 
other protection of the fiber optic cable prior to beginning any work on the railroad’s premises.  
 
II. BURLINGTON NORTHERN AND SANTA FE RAILWAY COMPANY 
Protection of Fiber Optic Cable Systems 
The State and/or its Contractor shall, five working days before any work is performed, call the 
railroad’s communications network control center at 1-800-533-2891 (a 24-hour number) to 
assist in determining if fiber optic communications, control systems, or other type of cable 
systems are buried in the general locations where work is to be performed.  In the event such 
cable is present, the State and/or its Contractor shall then call the owner of the cable line to 
determine its exact location. The Contractor shall indemnify and hold harmless the railroad 
against any cost or claims arising out of damage to any fiber optic communications, control 
systems or other types of cable systems, but only to the extent such damage is caused by 
negligence of the Contractor.  
 
Contractor questions on this project are to be addressed to the following individual(s): 

 
Ryan R. Sayles, P.E. / Phone: 432-263-4768 / Ryan.Sayles@txdot.gov 

LaRissa Halford, E.I.T. / Phone: 806-356-3226 / larissa.halford@txdot.gov 
(Big Spring Area Office) 

 
Contractor questions will be accepted through email, phone, and in person by the above 
individuals. 
  
For Q&A’s on Proposals navigate to    
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 
Use the dashboard to navigate to the project you are interested in by scrolling or filtering the 
dashboard using the controls on the left. Hover over the blue hyperlink for the project you want 
to view the Q&A for and click on the link in the window that pops up. 
 

mailto:Ryan.Sayles@txdot.gov
mailto:larissa.halford@txdot.gov
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors
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 General Notes Sheet B 

Failure to make necessary corrections to traffic control items based on barricade inspections will 
be cause for withholding the monthly estimate until such corrections have been made. 
 
Provide ingress/egress to the adjacent properties in areas under construction.  Phased 
construction of driveways and streets shall be required to provide uninterrupted access to 
adjacent properties.  Coordinate work with the property owners before beginning any 
construction in the vicinity of the drive.  This work is subsidiary to Item 502. 
 
Environmental 
Endangered and Protected Species  

1. Migratory Birds 
a. Bird nesting season is typically 15Feb through 15Sep annually. 
b. The Contractor will avoid disturbing, destroying, removing, or relocating 

migratory birds and active nests found in trees, culverts, bridges, on the ground, 
or anywhere they are encountered. 

c. Perform all tree trimming and other vegetation clearing activities during the non-
breeding season (typically 15Sep-15Feb annually).  Perform any inactive nest 
removal and bird exclusion methods to prevent birds from establishing nests.  
Phasing of work during construction may be necessary to stay in compliance. 

d. When active nests are unexpectedly encountered on-site during construction, the 
Contractor will stop work and immediately notify the Engineer.  Take measures to 
avoid disturbance of these birds, their occupied nest, eggs, and/or young, in 
accordance with the Migratory Bird Treaty Act, Texas Parks and Wildlife Code, 
and TxDOT policy. 

e. The Engineer will notify the Contractor when work may resume. 
f. The Contractor should be prepared to prevent migratory birds from building nests 

by utilizing nest prevention methods, such as bird-deterrent netting and bird-
repelling sprays and/or gels, between 15Feb and 15Sep.  The Contractor can 
discuss other preventative measures with the Engineer and/or District 
Environmental Staff. 

 
Best Management Practices 

1. Bird BMPs 
a. Not disturbing, destroying, or removing active nests, including ground nesting 

birds, during the nesting season. 
b. Avoiding the removal of unoccupied, inactive nests, as practicable. 
c. Preventing the establishment of active nests during the nesting season on TxDOT 

owned and operated facilities and structures proposed for replacement or repair. 
d. Not collecting, capturing, relocating, or transporting birds, eggs, young, or active 

nests without a permit. 
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Highway: Various 
County:  Taylor, Etc. 
  

 General Notes Sheet C 

Item 5, “Control of Work” 
Make necessary arrangements with utility owners regarding temporary protections such as 
bracing power poles, and de-energizing power lines.  The Department will not reimburse the cost 
of such temporary protections to the Contractor, unless the Engineer determines that inadequate 
information was available at the time the project was bid. “Call Before You Dig” “Call 811”  
 
Provide notification to the District Traffic Engineering Section by telephone at 325-676-6991 
and by email at ABL_TrafficFix@txdot.gov when planning drilling or excavation work in areas 
where existing TxDOT underground utilities exist.  Visual evidence of TxDOT underground 
utilities in the area include illumination poles, ground boxes, flashing beacons, traffic signals, 
etc.  This notification must be provided 72 hours in advance of performing the work. 
 
Item 6, “Control of Materials”  
Lead abatement will be performed by the Contractor at connection points shown in the 
demolition plan.  Flame cutting or saw cutting will be allowed only at locations shown in the 
demolition plans. 
 
Item 7, “Legal Relations and Responsibilities” 

The total area disturbed for this project is 0.0 acres. The Department will obtain an authorization 
to discharge storm water from the Texas Commission on Environmental Quality (TCEQ) for the 
construction activities shown on the plans. The Contractor is to obtain required authorization 
from the TCEQ for Contractor PSLs for construction support activities on or off the ROW.   
 
Provide one SWP3 Notification Board for this project.  Notification Boards are to be placed at 
locations within the right-of-way but outside the clear zone as directed by the Engineer.  
Consider this work to be subsidiary to the various bid items of the contract. 
 
No significant traffic generator events identified. 
 
Hard hats are required at all times during construction when construction personnel are in 
TxDOT Right-of-Way. 
 
Patrol vehicles must be clearly marked to correspond with the officer’s agency and equipped 
with appropriate lights to identify them as law enforcement.  For patrol vehicles not owned by a 
law enforcement agency, markings will be retroreflective and legible from 100 ft. from both 
sides and the rear of the vehicle.  Lights will be high intensity and visible from all angles.  
 

mailto:ABL_TrafficFix@txdot.gov
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 General Notes Sheet D 

LIGHTING STANDARDS FOR HIGHWAY MAINTENANCE OR CONSTRUCTION 
VEHICLES AND SERVICE VEHICLES 
 
VEHICLE LIGHTING SUMMARY 
Vehicle         Color of Flashing Lights      Transportation Code 
Police Vehicles Red/Blue/White/Amber  

 
547.305 & 547.702 

Fire/EMS Vehicles Red/Blue/White/Amber  
 

547.305 & 547.702 

Volunteer Fire/EMS Red/Blue/White/Amber  
 

547.305 & 547.702 

   
School Bus Red/White (rooftop) /Amber 547.305 & 547.701 

 
Highway Maintenance or 
Construction Vehicles and 
Service Vehicles 

Amber/Blue 547.105 & TxDOT 
Lighting Standards 

Item 8 “Prosecution and Progress” 
Each contract awarded by the Department stands on its own and as such, is separate from other 
contracts. A Contractor awarded multiple contracts must be capable and sufficiently staffed to 
concurrently process and/or execute all contracts at the same time. 
 
Coordinate and update the work schedule with the project inspector daily.  Give a minimum of 
24 hours of notice to project inspector if work requiring inspection or testing is to be performed.  
Failure to do so may cause that work to be delayed or postponed if TxDOT personnel are not 
available. Work performed without suitable inspection, as determined by the Engineer, may be 
ordered removed and replaced at Contractor’s expense. 
 
This project includes a delayed start provision of 60 days for Contractor Mobilization. 
 
Prepare the progress schedule as a Critical Path Method (CPM). 
 
Item 9, “Measurement and Payment” 
The progress payment period shall end on the 25th of each month, unless directed by the Area 
Engineer. Material on Hand (MOH) is due two business days before estimate cut off.  
 
Item 429, "Concrete Structure Repair" 
Areas to be repaired at each location shall be marked in the field by the Engineer. 
 
Areas to be repaired at each location shall be repaired in accordance with the Department's 
Concrete Repair Manual. The Contractor must prepare and submit formal procedures outlining 
repair plans and which proprietary implementation so the Engineer has sufficient time to review. 
The Engineer must approve in writing any procedures that differ from those in the Concrete 

https://nam11.safelinks.protection.outlook.com/?url=https%3A%2F%2Fftp.txdot.gov%2Fpub%2Ftxdot%2Ffod%2Fvehicle-lighting-standards.pdf&data=05%7C01%7CGary.Miles%40txdot.gov%7C54a33de252f94da67d2208dab6b7e896%7C39dba4765c094c6391dace7a3ab5224d%7C0%7C0%7C638023198237381569%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C3000%7C%7C%7C&sdata=2KN2rQcRfY9XDPE0P9PcaJp7URueNgm0IlZjUfJyWMY%3D&reserved=0
https://nam11.safelinks.protection.outlook.com/?url=https%3A%2F%2Fftp.txdot.gov%2Fpub%2Ftxdot%2Ffod%2Fvehicle-lighting-standards.pdf&data=05%7C01%7CGary.Miles%40txdot.gov%7C54a33de252f94da67d2208dab6b7e896%7C39dba4765c094c6391dace7a3ab5224d%7C0%7C0%7C638023198237381569%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C3000%7C%7C%7C&sdata=2KN2rQcRfY9XDPE0P9PcaJp7URueNgm0IlZjUfJyWMY%3D&reserved=0
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Repair Manual or materials that are not included in one of TxDOT's MPLS materials they plan to 
utilize. Submit the package a minimum of two weeks prior to. 
 
For Vertical and Overhead repairs use preapproved Type C Repair Material. For Deck repairs 
use preapproved Type B Ultra-Rapid Extended Repair Material. 
 
Item 446, “Field Cleaning and Painting Steel” 
Provide a System II and System I overcoat as shown in the plans Paint with a Federal Standard 
595B #35630 color.  
 
The existing coating to be removed contains lead or other hazardous materials.  
 
Item 502, “Barricades, Signs and Traffic Handling” 
Provide the Engineer with written notification seven (7) days in advance of major traffic 
changes.   A major traffic change is defined as the temporary (greater than one day) or permanent 
relocation of traffic lanes typically in an urban setting.  The notice will, at a minimum, include 
the expected date, time and scope of the traffic change.  The Department will utilize the 
information provided to inform the traveling public of the changes.  Failure to provide advance 
notice, or to provide accurate information, will result in delaying the work until such time that 
the public has been notified.  
Additional signs, barricades and traffic handling may be necessary to complete the work shown 
herein and will be provided by the contractor as required and will be considered subsidiary to 
this item. 
 
 In sections where traffic is restricted to one lane, two-way traffic, flaggers will be stationed at 
each end of that section with two-way communication devices and a pilot car will control 
operations. 
 
Pilot car is subsidiary to item 502. 
 
Relocate existing roadside signs to temporary supports as approved by the engineer. 
 
All safety appurtenances such as signs, delineators, object markers and route markers will be in 
place prior to opening each phase of the construction to traffic, unless otherwise directed.  
 
During construction on all underpass structures erect and maintain accurate clearance signs in 
accordance with the “Texas Manual on Uniform Traffic Control Device for Streets and 
Highways”.  The mounting method for the temporary clearance sign is subject to approval of the 
Engineer.  Temporary clearance signs are considered subsidiary to the various bid items. 
Movement of construction equipment and haul trucks will be prohibited from crossing the 
median unless specifically authorized by the Engineer.   Ingress and egress to main lanes will be 
at entrance and exit ramps.  
 
The Contractor Force Account “Safety Contingency” that has been established for this project is 
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 
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Control Plan, that could not be foreseen in the project planning and design stage. These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 
Person based on weekly or more frequent traffic management reviews on the project. The 
Engineer may choose to use existing bid items if it does not slow the implementation of 
enhancement. 
 
Work will not be allowed on both sides of the roadbed at the same time. 
 
Equip all work vehicles within 30 feet of the traveled way with a functioning amber strobe light 
or rotating beacon visible from all directions. 
 
Repair barricades within the timeline shown on the barricade inspection report.  Failure to 
comply will cease all work until barricades are repaired to the satisfaction of the Department.   
Replace all damaged traffic control devices immediately.  Remove any damaged traffic control 
devices from the project within 24 hours. 
 
Traffic switches will not be permitted on Fridays or any working day preceding a holiday unless 
authorized by the Engineer. 
 
The Contractor shall bid the traffic control plan shown in the plans.  Any proposed alterations to 
the TCP (combining work areas/phasing/etc.) shall be submitted to the Engineer at least 10 days 
prior to anticipated changes. 
 
All bid items and work requiring traffic control is the responsibility of the contractor, even when 
not explicitly detailed in the plans.  Consider this work subsidiary to Item 502. 
 
Ground mount all signs when possible. 
 
Conflicting guide signs shall be covered as approved by the Engineer.  This work shall be 
subsidiary to Item 502. 
 
Removing, relocating or covering speed limit signs shall be considered subsidiary to item 502. 
 
Item 505, “Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA)” 
Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA) will not be considered a major 
item of work on this project. 
 
TMA,s will only be paid while workers are present or to protect a blunt object.  
 
The contractor will be responsible for determining if one or more of these operations will be 
ongoing at the same time to determine the total number of TMAs needed for the project. The 
Contractor must get approval from the Engineer for any changes in the number of TMA as 
shown in the plans. 
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If a TMA is used for both mobile and stationary traffic control on the same day, it will be paid 
for as stationary for that day. 
 
 Provide separate attenuators for each work area within a common lane closure as approved or 
directed by the Engineer. 
 
 
 BASIS OF ESTIMATE FOR STATIONARY TMAs 
   TMA (Stationary) 
Location Phase Standard Required Additional TOTAL 

REF 01 1 & 2 TCP(2-8)-23 1 0 1 
REF 02 1 TCP(2-2)-18 1 0 1 
REF 03 1 TCP(5-1)-18 1 0 1 
REF 04 1 TCP(2-4)-18 1 0 1 
REF 05 1 TCP(6-1)-12 1 0 1 
REF 06 1 TCP(6-1)-12 1 0 1 
REF 07 1 TCP(6-1)-12 1 0 1 
REF 08 1 TCP(6-1)-12 1 0 1 
REF 09 1 TCP(1-2)-18 1 0 1 
REF 10 1 TCP(2-4)-18 1 0 1 

TCP(2-2)-18 0 0 0 
REF 11 1 TCP(2-4)-18 2 0 2 

TCP(2-2)-18 0 0 0 
REF 12 1 & 2 TCP(2-4)-18 1 0 1 

REF 13 
1 & 2 TCP(2-4)-18 1 0 1 
1 & 2 TCP(6-1)-12 1 0 1 

REF 14 1 TCP(2-4)-18 1 0 1 
REF 15 1 TCP(2-4)-18 1 0 1 
REF 16 1 TCP(2-1)-18 1 0 1 
REF 17 1 & 2 TCP(2-8)-23 1 0 1 

 Basis of Estimate for Mobile TMAs 
   TMA (Mobile) 
Location Phase Standard Required Additional TOTAL 

REF 01 3 TCP(3-1)-13 1 0 1 
REF 12 3 TCP(3-1)-13 1 0 1 
REF 13 3 TCP(3-1)-13  1 0 1 
REF 17 3 TCP(3-1)-13 1 0 1 
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Item 506, “Temporary Erosion, Sedimentation, and Environmental Controls” 
On site concrete washout will be allowed on this project. 
 
The Storm Water Pollution Prevention Plan (SWP3) consists of temporary erosion control 
measures needed and provided for under this Item. The disturbed area is less than one acre and 
use of erosion control measures is not anticipated. If physical conditions encountered at the job 
site require necessary controls, BMP installation, maintenance, and removal will be paid as extra 
work on a force account basis per Articles 4.4 and 9.7. 
 
Item 510, “One-way Traffic Control” 
The contractor shall use ADDCO PTS-2000 or equivalent, that shall show wait time, as 
temporary traffic signals. Two (2) temporary traffic signals will be required for this project. 
 
Item 512, “Portable Traffic Barrier 
The state will furnish the portable concrete traffic barrier (PCTB) sections stockpiled at the 
southeast corner of intersection of SH70 and IH20, east of Sweetwater, approx.10.5 miles from 
the US84 over UPRR project location.  All PCTB sections will be hauled by the Contractor to 
the project site.  Upon completion, all PCTB sections will be returned to their original location.  
Make arrangements at the storage sites for the loading and unloading of the PCTB. 
  
The contractor shall provide all connection hardware for state furnished PCTB. 
 
Upon completion of the project, PCTB will become the property of the TxDOT and will be 
stockpiled as approved by the Engineer at the southeast corner of intersection of SH70 and IH20, 
east of Sweetwater, approx.10.5 miles from the project limits. 
 
Item 514, “Permanent Concrete Traffic Barrier” 
Use Class “C” concrete with air entrainment for Permanent Concrete Traffic Barrier. 
 
Item 666, “Retroreflectorized Pavement Markings” 
All longitudinal pavement markings (including profile pavement markings) must meet minimum 
retro reflectivity requirements. 
 
The 3” spacing option in Detail A and B shall be used when PM (1)-22 is applicable. 
 
Item 672, “Raised Pavement Markers” 
Provide a complete system of raised pavement markers at locations indicated on the plans and as 
directed by the engineer.  The plans are intended to show typical conditions, which can be 
extended to similar conditions throughout this project as approved or directed. 
 
Bituminous adhesive shall be used on this project. 
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                                                    PROJECT :  C 908-00-126             
                                                    HIGHWAY :  VA                       
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                                  TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                        

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                        
                                                                                        
                 ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
                 ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                        
                 STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
                 ------------------------  TRANSPORTATION  SEPTEMBER 1, 2024.           
                                           STANDARD SPECIFICATIONS ARE INCORPORATED     
                                           INTO THE CONTRACT BY REFERENCE.              
                                                                                        
                 ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                 ITEM 104  REMOVING CONCRETE                                            
                 ITEM 401  FLOWABLE BACKFILL <421>                                      
                 ITEM 422  CONCRETE SUPERSTRUCTURES <420><421><424><440><448><454>      
                           <780>                                                        
                 ITEM 429  CONCRETE STRUCTURE REPAIR <421><431><440><780>               
                 ITEM 432  RIPRAP <247><420><421><431><440>                             
                 ITEM 438  CLEANING AND SEALING JOINTS <454>                            
                 ITEM 439  BRIDGE DECK OVERLAYS <421><422><429><440><483>               
                 ITEM 442  METAL FOR STRUCTURES <441><445><446><447><448>               
                 ITEM 446  FIELD CLEANING AND PAINTING STEEL <441><445><784>            
                 ITEM 450  RAILING <420><421><422><424><440><441><442><445><446>        
                           <448><540>                                                   
                 ITEM 451  RETROFIT RAILING <421><429><440><441><442><445><450><540>    
                 ITEM 483  CONCRETE BRIDGE DECK SURFACING                               
                 ITEM 496  REMOVING STRUCTURES                                          
                 ITEM 500  MOBILIZATION                                                 
                 ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING <503><505><510>      
                 ITEM 503  PORTABLE CHANGEABLE MESSAGE SIGN                             
                 ITEM 505  TRUCK-MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)   
                 ITEM 510  ONE-WAY TRAFFIC CONTROL                                      
                 ITEM 512  PORTABLE TRAFFIC BARRIER <420><421><424><440><442><502>      
                 ITEM 540  METAL BEAM GUARD FENCE <421><441><445><529>                  
                 ITEM 545  CRASH CUSHION ATTENUATORS <502>                              
                 ITEM 662  WORK ZONE PAVEMENT MARKINGS <666><668><672><677>             
                 ITEM 666  RETROREFLECTORIZED PAVEMENT MARKINGS <316><502><662><667>    
                           <677><678>                                                   
                 ITEM 672  RAISED PAVEMENT MARKERS <677><678>                           
                 ITEM 677  ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS <300>     
                           <302><315><316>                                              
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                 ITEM 678  PAVEMENT SURFACE PREPARATION FOR MARKINGS <677>              
                 ITEM 778  CONCRETE RAIL REPAIR <427><429><450><776>                    
                 ITEM 780  CONCRETE CRACK REPAIR                                        
                 ITEM 784  STEEL MEMBER REPAIR <421><441><442><446><448><780>           
                 ITEM 786  CARBON FIBER REINFORCED POLYMER <429>                        
                 ITEM 787  REPLACING ELASTOMERIC BEARING PADS                           
                                                                                        
                                                                                        
                 SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
                 ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                      HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                        
                                                                                        
                 SPECIAL LABOR PROVISIONS FOR STATE PROJECTS (000---005)                
                 WAGE RATES                                                             
                 SPECIAL PROVISION "NONDISCRIMINATION" (000---001)                      
                 SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"       
                                      (000---016)                                       
                 SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"      
                                      (000---017)                                       
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---018)        
                 SPECIAL PROVISION "SMALL BUSINESS ENTERPRISE IN STATEFUNDED PROJECTS"  
                                      (000---019)                                       
                 SPECIAL PROVISION "NULL" (000---040)                                   
                 SPECIAL PROVISION  TO ITEM     2  (002---002)                          
                 SPECIAL PROVISION  TO ITEM     8  (008---004)                          
                                                                                        
                                                                                        
                 SPECIAL SPECIFICATIONS:                                                
                 ----------------------                                                 
                                                                                        
                 ITEM 7001 CLEANING BRIDGE COMPONENTS                                   
                                                                                        
                                                                                        
                 GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
                 -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                           PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                           LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                           PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                           CATIONS FOR THIS PROJECT.                                    
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CHILD SUPPORT STATEMENT

Under Section 231.006,  Family Code, the vendor or applicant certifies that the 
individual or business entity named in this contract, bid, or application is not ineligible to 
receive the specified grant, loan, or payment and acknowledges that this contract may be 
terminated and payment may be withheld if this certification is inaccurate. 

 



 

 

 

CONFLICT OF INTEREST CERTIFICATION 
 
Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into 
contracts in which Department officers and employees have a financial interest.  
 
By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with 
the Department as a result of a financial interest as defined under Texas Government Code Section 
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict of interest with the Department. 
 
The Contractor also certifies that none of the following individuals, nor any of their family members within 
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as 
defined under Texas Government Code Section 2261.252(b) in the Contractor: 
 
 Any member of the Texas Transportation Commission; and 
 The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support 

Operations, Director of Procurement, and Director of Contract Services. 

Violation of this certification may result in action by the Department. 

 



E-VERIFY CERTIFICATION 
 
 
Pursuant to Texas Transportation Code §223.051, all TxDOT contracts for construction, maintenance, or 
improvement of a highway must include a provision requiring Contractors and subcontractors to use the 
U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing 
the contract, the Contractor certifies that prior to the award of the Contract: 
 

  
 

the Contractor has registered with and will, to the extent permitted by law, utilize the United 
States Department of Homeland Security’s E-Verify system during the term of the Contract to 
determine the eligibility of all persons hired to perform duties within Texas during the term of 
the agreement; and 

  
 

the Contractor will require that all subcontractors also register with and, to the extent 
permitted by law, utilize the United States Department of Homeland Security’s E-Verify 
system during the term of the subcontract to determine the eligibility of all persons hired to 
perform duties within Texas during the term of the agreement. 

 
Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to 
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in 
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and 
Suspension for Ethical Violations by Entities Doing Business with the Department.” 
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Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a

governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable

    to Texas Department of Transportation (TxDOT) for the duration of the contract,

2) on request of TxDOT, promptly provide any contracting information related to the contract that is in

    the custody or possession of the entity, and

3) on completion of the contract, either:

A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the

     custody or possession of the entity, or

B. preserve the contracting information related to the contract as provided by the records

     retention requirements applicable to TxDOT

The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the

contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or

intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

              • provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all

 records, including electronic and payment records related to the contract, for the same period provided by the

                   records retention schedule applicable to TxDOT, and

               • ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information

maintained by a governmental body or sent between a governmental body and a vendor, contractor,

potential vendor, or potential contractor:

1)  information in a voucher or contract relating to the receipt or expenditure of public funds by a

     governmental body;

2) solicitation or bid documents relating to a contract with a governmental body;

                3) communications sent between a governmental body and a vendor, contractor, potential vendor, or

     potential contractor during the solicitation, evaluation, or negotiation of a contract;

4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates

     each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if

    applicable, an explanation of why the vendor or contractor was selected; and

5) communications and other information sent between a governmental body and a vendor or contractor

related to the performance of a final contract with the governmental body or work performed on behalf

of the governmental body. 



CERTIFICATION TO NOT BOYCOTT ISRAEL 

 
Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code 
§808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract 
that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel 
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with, 
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled 
territory, but does not include an action made for ordinary business purposes. 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott energy companies, as defined in 
Government Code §809.001, and will not boycott energy companies during the term of the contract. This 
provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not 
boycott energy companies during the term of this contract. “Boycott” means taking any action that is 
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the 
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of 
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond 
applicable federal and state law; or (2) does business with a company described by (1). 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT DISCRIMINATE AGAINST 
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor: 

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or 
firearm trade association, as defined in Government Code §2274.001, and 

2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.  

This provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or 
firearm trade association as described and will not do so during the term of this contract. "Discriminate 
against a firearm entity or firearm trade association" means, with respect to the entity or association, to: 
(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its 
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business 
relationship with the entity or association based solely on its status as a firearm entity or firearm trade 
association; or (3) terminate an existing business relationship with the entity or association based solely on 
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm 
trade association" does not include: (1) the established policies of a merchant, retail seller, or platform that 
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s 
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing 
business relationship, or decision to terminate an existing business relationship to comply with federal, 
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business 
reason that is specific to the customer or potential customer and not based solely on an entity ’s or 
association’s status as a firearm entity or firearm trade association. 

Violation of this certification may result in action by the Department. 
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PROHIBITION ON CERTAIN TELECOMMUNICATIONS 
EQUIPMENT OR SERVICES

The Federal Register Notice issued the Final Rule and states that the amendment to 2 CFR
200.216 is effective on August 13, 2020. The new 2 CFR 200.471 regulation provides clarity that 
the telecommunications and video surveillance costs associated with 2 CFR 200.216 are 
unallowable for services and equipment from these specific providers. OMB’s Federal Register 
Notice includes the new 2 CFR 200.216 and 2 CFR 200.471 regulations. 

https://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and- 
agreements
Per the Federal Law referenced above, use of services, systems, or services or systems that 
contain components produced by any of the following manufacturers is strictly prohibited for use 
on this project. Therefore, for any telecommunications, CCTV, or video surveillance 
equipment, services or systems cannot be manufactured by, or have components manufactured 
by:

• Huawei Technologies Company,
• ZTE Corporation (any subsidiary and affiliate of such entities),
• Hyatera Communications Corporation,
• Hangzhou Hikvision Digital Technology Company,
• Dahua Technology Company (any subsidiary and affiliate of such entities).

Violation of this prohibition will require replacement of the equipment at the contractor’s 
e xpense.

http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
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Special Provision to Item 000 

Special Labor Provisions for State Projects 

1. GENERAL 

This is a “Public Works” Project, as provided under Government Code, Chapter 2258, “Prevailing Wage 
Rates,” and is subject to the provisions of the statute. No provisions in the Contract are intended to conflict 
with the provisions of the statute. 

The Commission has ascertained and indicated in the Special Provisions the regular rate of per diem wages 
prevailing in each locality for each craft or type of worker. Apply the wage rates contained in the 
Specifications as minimum wage rates for the Contract. 

2. MINIMUM WAGES, HOURS, AND CONDITIONS OF EMPLOYMENT 

All workers necessary for the satisfactory completion of the work are within the purview of the Contract. 

Whenever and wherever practical, give local citizens preference in the selection of labor. 

Do not require any worker to lodge, board, or trade at a particular place, or with a particular person, as a 
condition of employment. 

Do not charge or accept a fee of any from any person who obtains work on the project. Do not require any 
person who obtains work on the project to pay any fee to any other person or agency obtaining employment 
for the person on the project. 

Do not charge for tools or equipment used in connection with the duties performed, except for loss or 
damage of property. Do not charge for necessary camp water. 

Do not charge for any transportation furnished to any person employed on the project. 

The provisions apply where work is performed by piece work and station work. The minimum wage paid will 
be exclusive of equipment rental on any shipment that the worker or subcontractor may furnish in connection 
with their work. 

Take responsibility for carrying out the requirements of this Specification and ensure that each subcontractor 
working on the project complies with its provisions. 

Any form of subterfuge, coercion, or deduction designated to evade, reduce, or discount the established 
minimum wage scales will be considered a violation of the Contract. 

The Fair Labor Standards Act established one and one-half (1-1/2) pay for overtime in excess of 40 hr. 
worked in 1 week. Do not consider time consumed by the worker in going to and returning from the place of 
work as part of the hours of work. Do not require or permit any worker to work more than 40 hr. in 1 week, 
unless the worker receives compensation at a rate not less than 1-1/2 times the basic rate of pay for all hours 
worked in excess of 40 hr. in the workweek. 

The general rates of per diem wages prevailing in this locality for each class and type of workers whose 
services are considered necessary to fulfill the Contract are indicated in the Special Provisions, and these 
rates govern as minimum wage rates on this Contract. A penalty of $60 per calendar day or portion of a 
calendar day for each worker who is paid less than the stipulated general rates of per diem wages for any 
work done under the Contract will be deducted. The Department, upon receipt of a complaint by a worker, 
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will determine within 30 days whether good cause exists to believe that the Contractor or a subcontractor has 
violated wage rate requirements and notify the parties involved of the findings. Make every effort to resolve 
the alleged violation within 14 days after notification. The next alternative is submittal to binding arbitration in 
accordance with the provisions of the Texas General Arbitration Act (Article 224 et seq., “Revised Statutes”). 

Notwithstanding any other provision of the Contract, covenant and agree that the Contractor and its 
subcontractors will pay each of their employees and contract labor engaged in any way in work under the 
Contract, a wage not less than what is generally known as the “federal minimum wage” in accordance with 
29 USC § 206 as that statute may be amended from time to time. 

Pay any worker employed whose position is not listed in the Contract, a wage not less than the per diem 
wage rate established in the Contract for a worker whose duties are most nearly comparable. 

3. RECORD AND INSPECTIONS 

Keep copies of weekly payrolls for review. Require subcontractors to keep copies of weekly payrolls for 
review. Show the name, occupation, number of hours worked each day, and per diem wage paid each 
worker together with a complete record of all deductions made from such wages. Keep records for a period 
of 3 yr. from the date of completion of the Contract. 

Where the piece-work method is used, indicate on the payroll for each person involved: 

 quantity of piece work performed,  

 price paid per piece-work unit, and 

 total hours employed. 

The Engineer may require the Contractor to file an affidavit for each payroll certifying that payroll is a true 
and accurate report of the full wages due and paid to each person employed. 

Post or make available to employees the prevailing wage rates from the Contract. Require subcontractors to 
post or make available to employees the prevailing wage rates from the Contract. 

 



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20240002)

ZONE
TX03

*(TX20240003)

ZONE
TX04

*(TX20240004)

ZONE
TX05

*(TX20240005)

ZONE
TX06

*(TX20240006)

ZONE
TX07

*(TX20240007)

ZONE
TX08

*(TX20240008)

ZONE
 TX24

*(TX20240024)

ZONE
TX25

*(TX20240025)

ZONE
TX27

*(TX20240027)

ZONE
TX28

*(TX20240028)

ZONE
TX29

*(TX20240029)

ZONE
TX30

*(TX20240030)

ZONE
TX37

*(TX20240037)

ZONE
TX38

*(TX20240038)

ZONE
TX42

*(TX20240042)

1428 Agricultural Tractor Operator $12.69 $12.35 $11.75
1300 Asphalt Distributor Operator $14.87 $13.48 $13.88 $15.72 $15.58 $15.55 $15.72 $13.28 $15.32 $15.62 $14.36 $14.25 $14.03 $13.75 $14.06 $14.40
1303 Asphalt Paving Machine Operator $13.40 $12.25 $12.35 $13.87 $14.05 $14.36 $14.20 $13.26 $13.99 $14.68 $12.92 $13.44 $12.53 $14.00 $14.32 $12.99
1106 Asphalt Raker $12.28 $10.61 $12.02 $14.21 $11.65 $12.12 $11.64 $11.44 $12.69 $12.05 $11.34 $11.67 $11.40 $12.59 $12.36 $11.78
1112 Batching Plant Operator, Asphalt
1115 Batching Plant Operator, Concrete
1214 Blaster
1615 Boom Truck Operator $18.36
1444 Boring Machine Operator
1305 Broom or Sweeper Operator $11.21 $10.33 $10.08 $11.99 $11.04 $11.62 $11.74 $11.41 $10.30 $10.23 $10.60 $12.68 $11.05
1144 Communications Cable Installer

1124
Concrete Finisher, Paving and
Structures $13.55 $12.46 $13.16 $12.85 $12.64 $12.56 $12.77 $12.44 $14.12 $13.04 $13.38 $12.64 $12.80 $12.79 $12.98 $13.32

1318
Concrete Pavement Finishing 
Machine Operator $16.05 $15.48 $16.05 $19.31 $13.07

1315
Concrete Paving, Curing, Float, 
Texturing Machine Operator $16.34 $11.71

1333 Concrete Saw Operator $14.67 $14.48 $17.33 $13.99
1399 Concrete/Gunite Pump Operator

1344
Crane Operator, Hydraulic 80 tons
or less $18.22 $18.36 $18.12 $18.04 $20.21 $18.63 $13.86

1345
Crane Operator, Hydraulic Over
80 Tons

1342
Crane Operator, Lattice Boom 80 
Tons or Less $16.82 $14.39 $13.85 $17.27 $15.87 $17.27 $14.67 $16.42 $14.97 $13.87

1343
Crane Operator, Lattice Boom Over 
80 Tons $20.52 $19.38 $20.52 $17.49 $25.13 $15.80

1306 Crawler Tractor Operator $13.96 $16.63 $13.62 $14.26 $15.67 $14.07 $13.15 $13.38 $14.60 $13.68 $13.50
1351 Crusher or Screen Plant Operator
1446 Directional Drilling Locator $11.67
1445 Directional Drilling Operator $20.32 $17.24
1139 Electrician $20.96 $19.87 $19.80 $26.35 $20.27 $19.80 $20.92 $27.11 $19.87

1347
Excavator Operator, 50,000
pounds or less $13.46 $12.56 $13.67 $17.19 $12.88 $14.38 $13.49 $17.19 $13.88 $14.09 $12.71 $14.42

1348
Excavator Operator, Over 50,000
pounds $15.23 $13.52 $17.04 $17.71 $16.99 $18.80 $16.22 $14.53 $13.52

1150 Flagger $9.30 $9.10 $8.50 $10.28 $8.81 $9.45 $8.70 $10.06 $9.71 $9.03 $8.81 $9.08 $9.90 $10.33 $8.10
1151 Form Builder/Setter, Structures $13.52 $12.30 $13.38 $12.91 $12.71 $12.87 $12.38 $12.26 $13.84 $12.98 $13.07 $13.61 $12.82 $14.73 $12.23 $12.25
1160 Form Setter, Paving & Curb $12.36 $12.16 $13.93 $11.83 $10.71 $12.94 $13.16 $12.54 $11.33 $10.69 $13.33 $12.34 $13.93

1360
Foundation Drill Operator, Crawler 
Mounted $17.99 $17.99 $17.43

1363
Foundation Drill Operator,
Truck Mounted $16.86 $22.05 $21.51 $16.93 $21.07 $20.20 $20.76 $17.54 $21.39 $15.89 $22.05

1369
Front End Loader Operator,
3 CY or Less $12.28 $13.49 $13.40 $13.85 $13.04 $13.15 $13.29 $13.69 $12.64 $12.89 $13.51 $13.32 $12.17

1372
Front End Loader Operator,
Over 3 CY $12.77 $13.69 $12.33 $14.96 $13.21 $12.86 $13.57 $14.72 $13.75 $12.32 $13.19 $13.17 $13.02

1329 Joint Sealer
1172 Laborer, Common $10.30 $9.86 $10.08 $10.51 $10.71 $10.50 $10.24 $10.58 $10.72 $10.45 $10.30 $10.25 $10.03 $10.54 $11.02 $10.15
1175 Laborer, Utility $11.80 $11.53 $12.70 $12.17 $11.81 $12.27 $12.11 $11.33 $12.32 $11.80 $11.53 $11.23 $11.50 $11.95 $11.73 $12.37
1346 Loader/Backhoe Operator $14.18 $12.77 $12.97 $15.68 $14.12 $15.18 $13.58 $12.87 $13.21 $14.13 $14.29 $12.90
1187 Mechanic $20.14 $15.47 $17.47 $17.74 $17.00 $17.10 $17.68 $18.94 $18.58 $17.00 $16.61 $18.46 $16.96 $17.47

The wage rates listed herein are those predetermined by the Secretary of Labor and State Statue and listed in the United States Department of Labor's (USDOL) General Decisions dated 01-05-2024 and are 
the minimum wages to be paid accordingly for each specified classification. To determine the applicable wage rate zone, a list entitled "TEXAS COUNTIES IDENTIFIED BY WAGE RATE ZONES" is provided 
in the contract.  Any wage rate that is not listed herein and not in the USDOL's general decision, must be requested by the contractor through the completion of an Additional Classification and Wage Rate 
Request and be submitted for approval. IMPORTANT NOTICE FOR STATE PROJECTS: only the controlling wage rate zone applies to the contract. Effective 01-05-2024.



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20240002)

ZONE
TX03

*(TX20240003)

ZONE
TX04

*(TX20240004)

ZONE
TX05

*(TX20240005)

ZONE
TX06

*(TX20240006)

ZONE
TX07

*(TX20240007)

ZONE
TX08

*(TX20240008)

ZONE
 TX24

*(TX20240024)

ZONE
TX25

*(TX20240025)

ZONE
TX27

*(TX20240027)

ZONE
TX28

*(TX20240028)

ZONE
TX29

*(TX20240029)

ZONE
TX30

*(TX20240030)

ZONE
TX37

*(TX20240037)

ZONE
TX38

*(TX20240038)

ZONE
TX42

*(TX20240042)

1380 Milling Machine Operator $15.54 $14.64 $12.22 $14.29 $14.18 $14.32 $14.35 $12.86 $14.75 $13.53 $12.80

1390
Motor Grader Operator,
Fine Grade $17.49 $16.52 $16.88 $17.12 $18.37 $18.51 $16.69 $16.13 $17.19 $18.35 $17.07 $17.74 $17.47 $17.08 $15.69 $20.01

1393 Motor Grader Operator, Rough $16.15 $14.62 $15.83 $16.20 $17.07 $14.63 $18.50 $16.02 $16.44 $15.12 $16.85 $14.47 $17.39 $14.23 $15.53
1413 Off Road Hauler $10.08 $12.26 $11.88 $12.25 $12.23 $13.00 $14.60
1196 Painter, Structures $21.29 $18.34 $21.29 $18.62

1396
Pavement Marking Machine
Operator $16.42 $13.10 $13.55 $19.17 $12.01 $13.63 $14.60 $13.17 $16.65 $10.54 $11.18 $13.10

1443 Percussion or Rotary Drill Operator
1202 Piledriver $14.95
1205 Pipelayer $11.87 $14.64 $13.17 $11.17 $12.79 $11.37 $13.24 $12.66 $13.24 $11.17 $11.67 $12.12 $14.64
1384 Reclaimer/Pulverizer Operator $12.85 $11.90 $12.88 $11.01 $10.46
1500 Reinforcing Steel Worker $13.50 $14.07 $17.53 $16.17 $14.00 $16.18 $12.74 $15.83 $17.10 $15.15 $17.72
1402 Roller Operator, Asphalt $10.95 $11.96 $13.29 $12.78 $11.61 $13.08 $12.36 $11.68 $11.71 $11.95 $11.50
1405 Roller Operator, Other $10.36 $10.44 $11.82 $10.50 $11.64 $11.51 $10.59 $10.30 $12.04 $12.85 $11.57 $10.66
1411 Scraper Operator $10.61 $11.07 $10.85 $12.88 $12.27 $11.12 $12.96 $11.88 $12.43 $11.22 $13.95 $13.47 $10.89
1417 Self-Propelled Hammer Operator
1194 Servicer $13.98 $12.34 $14.11 $14.74 $14.51 $15.56 $13.44 $14.58 $14.31 $13.83 $12.43 $13.72 $13.97 $14.11
1513 Sign Erector

1708
Slurry Seal or Micro-Surfacing 
Machine Operator

1341 Small Slipform Machine Operator $15.96
1515 Spreader Box Operator $12.60 $13.12 $14.71 $14.04 $14.73 $13.84 $13.68 $13.45 $11.83 $13.58 $14.05
1705 Structural Steel Welder $12.85
1509 Structural Steel Worker $19.29 $14.39
1339 Subgrade Trimmer
1143 Telecommunication Technician
1145 Traffic Signal/Light Pole Worker $16.00

1440
Trenching Machine Operator,
Heavy $18.48

1437
Trenching Machine Operator,
Light

1609 Truck Driver Lowboy-Float $14.46 $13.63 $13.41 $15.00 $15.93 $15.66 $16.24 $16.39 $14.30 $16.62 $15.63 $14.28 $16.03 $13.41
1612 Truck Driver Transit-Mix $14.14 $14.14
1600 Truck Driver, Single Axle $12.74 $10.82 $10.75 $13.04 $11.61 $11.79 $13.53 $13.16 $12.31 $13.40 $10.30 $11.61 $11.97 $11.46 $10.75

1606
Truck Driver, Single or Tandem Axle 
Dump Truck $11.33 $14.53 $11.95 $12.95 $11.68 $14.06 $12.62 $11.45 $12.28 $13.08 $11.68 $11.48 $11.10

1607
Truck Driver, Tandem Axle Tractor 
withSemi Trailer $12.49 $12.12 $12.50 $13.42 $12.81 $13.16 $12.86 $16.22 $12.50 $13.80 $12.27 $12.50

1441
Tunneling Machine Operator,
Heavy

1442 Tunneling Machine Operator, Light
1706 Welder $14.02 $14.86 $15.97 $13.74 $14.84 $13.78
1520 Work Zone Barricade Servicer $10.30 $12.88 $11.46 $11.70 $11.57 $11.85 $10.77 $11.68 $12.20 $11.22 $11.51 $12.96 $10.54 $11.67 $11.76

Notes:
*Represents the USDOL wage decision.
Any worker employed on this project shall be paid at the rate of one and one half (1-1/2) times the regular rate for every hour worked in excess of forty (40) hours per week.

For reference, the titles and descriptions for the classifications listed here are detailed further in the AGC of Texas’ Standard Job Classifications and Descriptions for Highway, Heavy, Utilities, and Industrial Construction in 
Texas posted on the AGC's Web site for any contractor.



TEXAS COUNTIES IDENTIFIED BY
WAGE RATE ZONES: 2, 3, 4, 5, 6, 7, 8, 24, 25, 27, 28, 29, 30, 37, 38, 42

County Name Zone County Name Zone County Name Zone County Name Zone

Anderson 28 Donley 37 Karnes 27 Reagan 37
Andrews 37 Duval 30 Kaufman 25 Real 37
Angelina 28 Eastland 37 Kendall 7 Red River 28
Aransas 29 Ector 2 Kenedy 30 Reeves 8
Archer 25 Edwards 8 Kent 37 Refugio 27
Armstrong 2 El Paso 24 Kerr 27 Roberts 37
Atascosa 7 Ellis 25 Kimble 37 Robertson 7
Austin 38 Erath 28 King 37 Rockwall 25
Bailey 37 Falls 28 Kinney 8 Runnels 37
Bandera 7 Fannin 28 Kleberg 27 Rusk 4
Bastrop 7 Fayette 27 Knox 37 Sabine 28
Baylor 37 Fisher 37 Lamar 28 San Augustine 28
Bee 27 Floyd 37 Lamb 37 San Jacinto 38
Bell 7 Foard 37 Lampasas 7 San Patricio 29
Bexar 7 Fort Bend 38 LaSalle 30 San Saba 37
Blanco 27 Franklin 28 Lavaca 27 Schleicher 37
Borden 37 Freestone 28 Lee 27 Scurry 37
Bosque 28 Frio 27 Leon 28 Shackelford 37
Bowie 4 Gaines 37 Liberty 38 Shelby 28
Brazoria 38 Galveston 38 Limestone 28 Sherman 37
Brazos 7 Garza 37 Lipscomb 37 Smith 4
Brewster 8 Gillespie 27 Live Oak 27 Somervell 28
Briscoe 37 Glasscock 37 Llano 27 Starr 30
Brooks 30 Goliad 29 Loving 37 Stephens 37
Brown 37 Gonzales 27 Lubbock 2 Sterling 37
Burleson 7 Gray 37 Lynn 37 Stonewall 37
Burnet 27 Grayson 25 Madison 28 Sutton 8
Caldwell 7 Gregg 4 Marion 28 Swisher 37
Calhoun 29 Grimes 28 Martin 37 Tarrant 25
Callahan 25 Guadalupe 7 Mason 27 Taylor 2
Cameron 3 Hale 37 Matagorda 27 Terrell 8
Camp 28 Hall 37 Maverick 30 Terry 37
Carson 2 Hamilton 28 McCulloch 37 Throckmorton 37
Cass 28 Hansford 37 McLennan 7 Titus 28
Castro 37 Hardeman 37 McMullen 30 Tom Green 2
Chambers 38 Hardin 38 Medina 7 Travis 7
Cherokee 28 Harris 38 Menard 37 Trinity 28
Childress 37 Harrison 42 Midland 2 Tyler 28
Clay 25 Hartley 37 Milam 28 Upshur 4
Cochran 37 Haskell 37 Mills 37 Upton 37
Coke 37 Hays 7 Mitchell 37 Uvalde 30
Coleman 37 Hemphill 37 Montague 37 Val Verde 8
Collin 25 Henderson 28 Montgomery 38 Van Zandt 28
Collingsworth 37 Hidalgo 3 Moore 37 Victoria 6
Colorado 27 Hill 28 Morris 28 Walker 28
Comal 7 Hockley 37 Motley 37 Waller 38
Comanche 37 Hood 28 Nacogdoches 28 Ward 37
Concho 37 Hopkins 28 Navarro 28 Washington 28
Cooke 37 Houston 28 Newton 28 Webb 3
Coryell 7 Howard 37 Nolan 37 Wharton 27
Cottle 37 Hudspeth 8 Nueces 29 Wheeler 37
Crane 37 Hunt 25 Ochiltree 37 Wichita 5
Crockett 8 Hutchinson 37 Oldham 37 Wilbarger 37
Crosby 2 Irion 2 Orange 38 Willacy 30
Culberson 8 Jack 28 Palo Pinto 28 Williamson 7
Dallam 37 Jackson 27 Panola 28 Wilson 7
Dallas 25 Jasper 28 Parker 25 Winkler 37
Dawson 37 Jeff Davis 8 Parmer 37 Wise 25
Deaf Smith 37 Jefferson 38 Pecos 8 Wood 28
Delta 25 Jim Hogg 30 Polk 28 Yoakum 37
Denton 25 Jim Wells 27 Potter 2 Young 37
DeWitt 27 Johnson 25 Presidio 8 Zapata 30
Dickens 37 Jones 25 Rains 28 Zavala 30
Dimmit 30 Randall 2

01/05/2024
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Special Provision to Item 000 

Nondiscrimination 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with various nondiscrimination laws, 
including Title VI of the Civil Rights Act of 1964, as amended (Title VI). Title VI forbids discrimination against 
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal 
funds.  

The Texas Department of Transportation, as a recipient of federal financial assistance, and under Title VI 
and related statutes, ensures that no person will on the grounds of race, religion (where the primary objective 
of the financial assistance is to provide employment in accordance with 42 USC 2000d-3), color, national 
origin, sex, age, or disability be excluded from participation in, be denied the benefits of, or otherwise be 
subjected to discrimination under any Department programs or activities. 

2. DEFINITION OF TERMS 

Where the term “Contractor” appears in the following six nondiscrimination clauses, the term “Contractor” is 
understood to include all parties to Contracts or agreements with the Department.  

3. NONDISCRIMINATION PROVISIONS 

During the performance of this Contract, the Contractor agrees as follows. 

3.1. Compliance with Regulations. The Contractor must comply with the Regulations pertinent to 
nondiscrimination in federally assisted programs of the United States Department of Transportation 
49 CFR 21, as they may be amended from time to time, (hereinafter referred to as the Regulations), which 
are herein incorporated by reference and made a part of this Contract. 

3.2. Nondiscrimination. The Contractor, regarding the work performed during the Contract, must not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The Contractor must not participate either 
directly or indirectly in the discrimination prohibited by Section 21.5 of the Regulations, including employment 
practices when the Contract covers a program set forth in Appendix B of the Regulations. 

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment. In all solicitations 
either by competitive bidding or negotiation made by the Contractor for work to be performed under a 
subcontract, including procurements of materials or leases of equipment, the Contractor must notify each 
potential subcontractor or supplier of the Contractor’s obligations under this Contract and the Regulations 
relative to nondiscrimination on the grounds of race, color, or national origin. 

3.4. Information and Reports. The Contractor must provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and must permit access to its books, records, accounts, 
other sources of information, and facilities as may be determined by the Recipient or the Department to be 
pertinent to ascertain compliance with such Regulations, orders, and instructions. Where any information 
required of a Contractor is in the exclusive possession of another who fails or refuses to furnish this 
information, the Contractor must so certify to the Recipient, or the Department as appropriate, and must set 
forth what efforts it has made to obtain the information. 

3.5. Sanctions for Noncompliance. In the event of the Contractor’s noncompliance with the nondiscrimination 
provisions of this Contract, the Recipient must impose such Contract sanctions as it or the Department may 
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determine to be appropriate, including, but not limited to actions defined in Article 7.1., “Ethics,” or Article 
5.1., “Authority of Engineer.” 

3.6. Incorporation of Provisions. The Contractor must include the provisions of Sections 3.1–3.6 in every 
subcontract, including procurements of materials and leases of equipment, unless exempt by the Regulations 
or directives issued pursuant thereto. The Contractor must take such action with respect to any subcontract 
or procurement as the Recipient or the Department may direct as a means of enforcing such provisions, 
including sanctions for noncompliance: Provided, however, that, in the event a Contractor becomes involved 
in, or is threatened with, litigation with a subcontractor or supplier as a result of such direction, the Contractor 
may request the Recipient to enter into such litigation to protect the interests of the Recipient, and, in 
addition, the Contractor may request the United States to enter into such litigation to protect the interests of 
the United States. 
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Special Provision 000 

Important Notice to Contractors 

 

1. GENERAL 

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance 
based on quality, safety, and timeliness of the project. 

2. DEFINISIONS 

2.1. Project Recovery Plan (PRP). A formal, enforceable plan developed by the Contractor, in consultation with 
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the 
Contractor proposes to correct project-specific performance deficiencies.  

In accordance with 43 TAC §9.23, the District will request a PRP if the Contractor’s performance on a project 
is below the Department’s acceptable standards and will monitor the Contractor’s compliance with the 
established plan. 

2.2. Corrective Action Plan (CAP). A formal, enforceable plan developed by the Contractor, and proposed for 
adoption by the Construction Division or Maintenance Division, that documents the cause of noted quality, 
safety, and timeliness issues and specifies how the Contractor proposes to correct statewide performance 
deficiencies.  

3. CONTRACTOR EVALUATIONS 

In accordance with 43 TAC §9.23, the Engineer will schedule evaluations at the following intervals, at 
minimum: 

◼ interim evaluations at or within 30 days after the anniversary of the Notice to Proceed, for Contracts 
extending beyond 1 yr. and 

◼ final evaluation, upon project closeout. 

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated. 

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time 
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to 
develop a PRP to document expectations for correcting deficiencies. 

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions 
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s 
satisfaction may result in immediate referral to the Performance Review Committee for consideration of 
further action against the Contractor.  

The Engineer will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a PRP, including consideration of sufficient time. 

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The 
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision 
on a Contractor’s evaluation score and recommendation of action required in a PRP or follow-up for 
noncompliance is final. 
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4. DIVISION OVERSIGHT 

Upon request of the Construction Division or Maintenance Division, develop and submit for Division approval 
a proposed CAP to document expectations for correcting deficiencies in the performance of projects 
statewide. 

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after 
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted 
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review 
Committee for consideration of further action against the Contractor. 

The Division will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and 
associated costs as appropriate. 

5. PERFORMANCE REVIEW COMMITTEE 

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final 
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any 
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any 
documentation submitted by the Contractor and may recommend one or more of the following actions: 

◼ take no action, 
◼ reduce the Contractor’s bidding capacity, 
◼ prohibit the Contractor from bidding on one or more projects, 
◼ immediately suspend the Contractor from bidding for a specified period of time, by reducing the 

Contractor’s bidding capacity to zero, or 
◼ prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder. 

The Deputy Executive Director will determine any further action against the Contractor. 

6. APPEALS PROCESS 

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy 
Executive Director. 
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Special Provision 000 
Certificate of Interested Parties (Form 1295) 
 

Submit Form 1295, “Certificate of Interested Parties,” in the following instances: 
 at Contract execution for Contracts awarded by the Commission, 
 at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1 million 

or more, 
 at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to $1 million or more 

because of changes in the Contract, 
 at any time there is an increase of $1 million or more to an existing Contract (e.g., change orders, extensions, and 

renewals), and 
 at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract. 

Form 1295 and instructions for completing and filing the form are available on the Texas Ethics Commission website. 
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Special Provision 000 

Important Notice to Contractors 

 

Table 1 
Daily Contract Administration Liquidated Damages 

For Dollar Amount of Original Contract Dollar Amount of Daily Contract 
Administration Liquidated 
Damages per Working Day 

From More Than To and Including 

0 1,000,000 618 

1,000,000 3,000,000 832 

3,000,000 5,000,000 940 

5,000,000 15,000,000 1,317 

15,000,000 25,000,000 1,718 

25,000,000 50,000,000 2,411 

50,000,000 Over 50,000,000 4,265 

In addition to the amount shown in Table 1, the liquidated damages will be increased by the amount shown in Item 8 of the 
General Notes for Road User Cost (RUC), when applicable. 
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Special Provision to Item 000 
Small Business Enterprise in State-Funded Projects 
1. DESCRIPTION 

The purpose of this Special Provision is to implement the Department’s policy of ensuring that SBEs have an 
opportunity to participate in the performance of Contracts. If the SBE goal is greater than zero, Section 2.1., 
“Article A—SBE Goal is Greater than Zero,” will apply to this Contract; otherwise, Section 2.2., “Article B—No 
SBE Goal,” will apply. The percentage goal for SBE participation in the work to be performed under this 
Contract will be in accordance with the proposal. 

2. DEFINITIONS 

A Small Business Enterprise (SBE) is a firm certified as such by the Department. Firms certified as 
Historically Underutilized Businesses (HUBs) by the Texas Comptroller of Public Accounts and as 
Disadvantaged Business Enterprises (DBEs) by the Texas Uniform Certification Program automatically 
qualify as SBEs. 

2.1. Article A—SBE Goal is Greater than Zero. 

2.1.1. Policy. The Department is committed to providing contracting opportunities for small businesses. Therefore, 
it is the Department’s policy to develop and maintain a program to facilitate contracting opportunities for small 
businesses. Consequently, the requirements of the Department’s SBE Program apply to this Contract as 
follows. 

The Contractor will make a good faith effort to meet the SBE goal for this Contract. 

The Contractor and any subcontractors will not discriminate on the basis of race, color, national origin, age, 
disability, or sex in the award and performance of this Contract. These nondiscrimination requirements must 
be incorporated into any subcontract and purchase order. 

After a conditional award is made to the low Bidder, the Department will determine the adequacy of a 
Contractor’s efforts to meet the Contract goal, in accordance with Section 2.1.2., “Contractor’s 
Responsibilities.” If the requirements in accordance with Section 2.1.2., “Contractor’s Responsibilities,” are 
met, the Contract will be forwarded to the Contractor for execution. 

The Contractor’s performance in meeting the SBE goal during the construction period of the Contract will be 
monitored by the Department. 

2.1.2. Contractor’s Responsibilities. These requirements must be satisfied by the Contractor. An SBE Contractor 
may satisfy the SBE requirements by performing at least 25% of the Contract work with their own 
organization in accordance with Item 8, “Prosecution and Progress.” 

The Contractor must complete an SBE Commitment Agreement Form for each SBE-certified firm the 
Contractor intends to use to satisfy the SBE goal. The SBE Commitment Agreement Form must be submitted 
to the Department’s Civil Rights Division (CIV) in Austin, Texas, no later than 5 P.M. on the 10th business 
day, excluding national holidays, after the conditional award of the Contract. When requested, additional time 
not to exceed 7 business days, excluding national holidays, may be granted based on documentation 
submitted by the Contractor.  

A Contractor that cannot meet the Contract goal, in whole or in part, must document the good faith efforts 
taken to meet the SBE goal. The Department will consider as good faith efforts all documented explanations 
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that are submitted and that describe a Contractor’s failure to meet an SBE goal or obtain SBE participation, 
including: 
 advertising in general circulation, trade association, and minority- or women-focused media regarding 

subcontracting opportunities, 
 dividing the Contract work into reasonable portions in conformance with standard industry practices, 
 documenting reasons for rejection or meeting with the rejected SBE to discuss the rejection, 
 providing qualified SBEs with adequate information pertinent to bonding, insurance, plans, 

Specifications, scope of work, and the requirements of the Contract, 
 negotiating in good faith with qualified SBEs, not rejecting qualified SBEs that are also the lowest 

responsive Bidder; and 
 using the services of available minorities and women; community organizations; Contractor groups; 

local, state, and federal business assistance offices; and other organizations that provide support 
services to SBEs. 

The good faith effort documentation is due at the time and place in accordance with this Section. CIV will 
evaluate the Contractor’s documentation. If it is determined that the Contractor has failed to meet the good 
faith effort requirements, the Contractor will be given an opportunity for reconsideration by the Department. 

Should the Bidder to which the Contract is conditionally awarded refuse, neglect, or fail to meet the SBE goal 
or demonstrate to the Department’s satisfaction sufficient efforts to obtain SBE participation, the proposal 
guaranty filed with the bid will become the property of the State, not as a penalty, but as liquidated damages. 

The Contractor must not terminate an SBE subcontractor submitted on a commitment agreement for a 
Contract with an assigned goal without the prior written consent of the Department. 

The Contractor must designate an SBE contact person who will administer the Contractor’s SBE program 
and who will be responsible for submitting reports, maintaining records, and documenting good faith efforts to 
use SBEs.  

The Contractor must inform the Department of the representative’s name, title, and telephone number within 
10 days of beginning work. 

2.1.3. Eligibility of SBEs. The Department certifies the eligibility of SBEs.  

Firms certified as SBEs are listed in the Department’s online directory located at https://txdot.txdotcms.com/.  

Only firms certified at the time of letting or at the time the commitments are submitted are eligible to be used 
in the information furnished by the Contractor in accordance with Section 2.1.2., “Contractor’s 
Responsibilities.” 

Certified HUBs and DBEs are eligible as SBEs. 

The Department’s SBE Program is governed by 43 TAC, Chapter 9, Subchapter K, “Small Business 
Enterprise (SBE) Program.” 

2.1.4. Determination of SBE Participation. SBE participation will be counted toward meeting the SBE goal in this 
Contract in accordance with the following. 

A Contractor will receive credit for all payments actually made to an SBE for work performed and costs 
incurred in accordance with the Contract, including all subcontracted work. 

An SBE Contractor or subcontractor may not subcontract more than 75% of a Contract. The SBE must 
perform no less than 25% of the value of the Contract work with their own organization in accordance with 
Item 8. 

https://txdot.txdotcms.com/
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An SBE may lease equipment consistent with standard industry practice. An SBE may lease equipment from 
the prime Contractor if a rental agreement, separate from the subcontract specifying the terms of the lease 
arrangement, is approved by the Department before the SBE starting the work in accordance with the 
following. 
 If the equipment is of a specialized nature, the lease may include the operator. If the practice is 

generally acceptable with the industry, the operator may remain on the lessor’s payroll. The operator of 
the equipment must be subject to the full control of the SBE, for a short term, and involve a specialized 
piece of heavy equipment readily available at the jobsite. 

 For equipment that is not specialized, the SBE must provide the operator and be responsible for all 
payroll and labor compliance requirements. 

2.1.5. Records and Reports. The Contractor must submit monthly reports of SBE payments (including payments 
to HUBs and DBEs) to the Area Engineer’s Office after work begins. These reports will be due within 15 days 
after the end of a calendar month.  

These reports will be required until all SBE subcontracting or supply activity is completed. The SBE Progress 
Report must be used for monthly reporting. Upon completion of the Contract and before receiving the final 
payment, the Contractor must submit the SBE Final Report to the Area Engineer’s Office and a copy to the 
District Construction Office. These forms may be obtained from CIV and reproduced as necessary. The 
Department may verify the amounts being reported as paid to SBEs by randomly requesting copies of 
invoices and cancelled checks paid to SBEs. When the SBE goal requirement is not met, documentation 
supporting good faith efforts, in accordance with Section 2.1.2., “Contractor’s Responsibilities,” must be 
submitted with the SBE Final Report. 

SBE subcontractors and suppliers should be identified on the monthly report by SBE certification number, 
name, and the amount of actual payment made to each during the monthly period. These reports are 
required regardless of whether SBE activity has occurred in the monthly reporting period. 

All such records must be retained for 3 yr. following completion of the Contract work and be available at 
reasonable times and places for inspection by authorized representatives of the Department. 

2.1.6. Compliance of Contractor. To ensure compliance with SBE requirements of this Contract, the Department 
will monitor the Contractor’s efforts to involve SBEs during the performance of this Contract. This will be 
accomplished by a review of monthly reports submitted by the Contractor indicating their progress in 
achieving the SBE Contract goal and by compliance reviews conducted by the Department. 

A Contractor’s failure to comply with the requirements of this Special Provision will constitute a material 
breach of this Contract. In such a case, the Department reserves the right to employ remedies as the 
Department deems appropriate in the terms of the Contract. 

2.2. Article B—No SBE Goal. 

2.2.1. Policy. It is the Department’s policy that SBEs will have an opportunity to participate in the performance of 
Contracts.  

2.2.2. Contractor’s Responsibilities. If there is no SBE goal, the Contractor must offer SBEs an opportunity to 
participate in the performance of Contracts and subcontracts. If an SBE is used, the requirements in 
accordance with Section 2.1.4., “Determination of SBE Participation,” will apply. 

2.2.3. Prohibit Discrimination. The Contractor and any subcontractor will not discriminate on the basis of race, 
color, national origin, religion, age, disability, or sex in the award and performance of Contracts. These 
nondiscrimination requirements must be incorporated into any subcontract and purchase order. 

2.2.4. Records and Reports. The Contractor must submit annual reports pertinent to SBEs (including HUBs and 
DBEs) to the Area Engineer’s Office by August 31 or at project completion, whichever comes first.  
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These reports will be required until all SBE subcontracting or supply activity is completed. The SBE Progress 
Report must be used for reporting. Upon completion of the Contract and before receiving the final payment, 
the Contractor must submit the SBE Final Report to the Area Engineer’s Office and a copy to the District 
Construction Office. These forms may be obtained from CIV and reproduced as necessary. The Department 
may verify the amounts being reported as paid to SBEs by randomly requesting copies of invoices and 
cancelled checks paid to SBEs. 

SBE subcontractors and suppliers should be identified on the report by SBE certification cumber, name, and 
the amount of actual payment made. 

All such records must be retained for 3 yr. following completion of the Contract work and be available at 
reasonable times and places for inspection by authorized representatives of the Department. 
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Special Provision 000 
Important Notice to Contractors 
 

As of August 8, 2024, railroad construction and maintenance agreements within the project limits have not been executed. The 
Department anticipates executed agreements by the dates listed below. In the event the clearance dates are not met, requests 
for additional compensation or time will be made in accordance with the standard specifications. 
 

RAILROAD CONSTRUCTION AND MAINTENANCE AGREEMENT 

Location Owner Estimated Execution Date Effect on Construction 

IH20 overpass at  
Missouri Pacific RR Union Pacific Railroad Company November 30, 2024 Construction at this 

location not permitted. 
SH350 overpass at  

MOPAC RR and Beals Creek Union Pacific Railroad Company November 30, 2024 Construction at this 
location not permitted. 

US84 EB overpass at  
UPRR and BUS 84 Union Pacific Railroad Company November 30, 2024 Construction at this 

location not permitted. 
US84 WB overpass at  

UPRR and BUS84 Union Pacific Railroad Company November 30, 2024 Construction at this 
location not permitted. 
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Special Provision to Item 2 
Instructions to Bidders 
 

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 2.2., “Eligibility of Bidders,” is supplemented by the following. 

2.3. Technical Prequalification. A technical prequalification is required of the Contractor to which the Contract is 
awarded, before the commencement of rail construction activity, and is in addition to all other bidder 
prequalification requirements set forth by the Department’s Construction Division. To prequalify, file 
acceptable documentation demonstrating the capability of the Contractor or the Contractor’s designated 
subcontractors to perform the specific categories of work described below that are pertinent to this Contract. 
The categories of work that are pertinent to this Contract are listed in the “Important Notice to Contractors” 
Special Provision in the Contract. 

Submit completed prequalification documents at least 20 working days before beginning rail construction 
activities to the Rail Division, Rail Planning and Programs Section, Texas Department of Transportation, 
125 East 11th Street, Austin, TX 78701-2483, or by email to RRD_RailPlan@txdot.gov. The Department will 
respond no later than 5 days after receipt of the submission. Any documentation that does not correctly 
address all specified items will be rejected for insufficient data, and additional information must be provided. 
Submit prequalification documentation under cover letter from the Contractor. 

As an option to submitting for contractors and subcontractors for approval for the project, the Contractor may 
use category-approved railroad-work prequalified contractors and subcontractors as shown on the MPL of 
Railroad Work Prequalified Contractors/Subcontractors on the Department’s website. 

Should the Contractor have approved subcontractors that meet the requirements in accordance with this 
Specification, and should these subcontractors be unable to complete the entire project, the Contractor must 
resubmit technical prequalification material for alternate subcontractors for approval before the pertinent 
category of work can be continued. 

2.3.1.  Category A.1.0. Trackwork. The Contractor or the designated subcontractor must meet the following 
experience requirements. 

2.3.1.1. Minimum Experience. Two yr. continuous existence offering services in the construction of new track and 
existing track rehabilitation including the removal and installation of concrete railroad crossties, timber 
railroad crossties, crosstie securement, installation of continuously welded rail, installation of jointed rail, 
track gauging, turnouts, remotely controlled switches, hand-operated switches, and concrete and timber 
vehicular-grade crossings. 

2.3.1.2. Completed Projects. Four completed projects where the personnel constructed at least 5,280 track ft. of 
new track on newly constructed track bed. 

2.3.2. Category A.2.0. Ballasting and Surfacing. The bidder or the designated subcontractor must meet the 
following experience requirements. 

2.3.2.1. Minimum Experience. Two yr. continuous existence offering services in the ballasting and surfacing of 
railroad trackwork, including new track construction and tie replacement projects. 
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Experience must include the following: 
 furnishing, delivery, and unloading of ballast to project site, 
 distribution, tamping, raising, lining, and surfacing of the track, with the finished surface of the ballast 

dressed in conformance with project instructions, and 
 track construction and surfacing to the alignment and grade as shown on the plans.  

2.3.2.2. Completed Projects. Four completed projects where the personnel performed unloading, distribution, 
tamping, raising, lining, and surfacing of the track during the project. Each project must have consisted of at 
least 5,280 track ft. of such work. The completed trackwork must have been in continuous satisfactory 
operation for at least 1 yr. 

2.3.3. Category A.3.0. Timber Rail Bridge Rehabilitation. The Contractor or the designated subcontractor must 
meet the following experience requirements. 

2.3.3.1. Minimum Experience. Two yr. continuous existence offering services in rehabilitation of timber railroad 
bridges, including repairs to the superstructure and substructure. 

Experience must include the following: 
 furnishing, delivery, and unloading of materials to project site, 
 timber pile replacement, timber pile posting, timber stringer replacement, installing timber helper 

stringers, timber bracing, timber curbs, timber caps, timber sills, timber bulkheads, replacement of 
crossties on ballasted-deck and open-deck timber bridges, and securement of timber rail bridge 
components, and 

 track construction and surfacing on timber rail bridges to the alignment and grade as shown on the 
plans.  

2.3.3.2. Completed Projects. Four completed projects where the personnel performed repair or rehabilitation of 
timber rail bridges. The projects must have included each type of work listed above on at least 12 timber rail 
bridges. The completed work must have been in continuous satisfactory operation for at least 1 yr. 

2.3.4. Category A.4.0. Grade-Crossing Signal System Installation and Rehabilitation. The Contractor or the 
designated subcontractor must meet the following experience requirements. 

2.3.4.1. Minimum Experience. Two yr. continuous existence offering services in the installation, rehabilitation, and 
repair of highway-rail grade-crossing signal systems.  

Experience must include the following: 
 furnishing, delivery, and unloading of materials to project site, and 
 installing narrow-band multi-shunts; installing track wire; installing welded rail bonds; installing insulated 

and non-insulated joints; installing grade-crossing signal cabinets; installing grade-crossing signal 
masts, lights, gates, and cantilevers; wiring grade-crossing signal cabinets and light systems; and 
installation, adjustment, and replacement of highway-rail grade-crossing signal system controls, 
including traffic signal preemption systems.  

2.3.4.2. Completed Projects. Four completed projects where the personnel performed installation, repair, 
replacement, or rehabilitation of grade-crossing signal systems and components. Each project must have 
consisted of at least two grade crossing locations including such work. The completed grade-crossing work 
must have been in continuous satisfactory operation for at least 1 yr. 
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Special Provision to Item 8 
Prosecution and Progress 
 

Item 8, “Prosecution and Progress,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 8.1., “Prosecution of Work,” is voided and replaced by the following. 

Begin work within 60 calendar days after the authorization date to begin work. Prosecute the work continuously to completion 
within the working days specified. Unless otherwise shown on the plans, work may be prosecuted in concurrent phases if no 
changes are required to the traffic control plan or if a revised traffic control plan is approved. Notify the Engineer at least 24 hr. 
before beginning work or before beginning any new operation. Do not start new operations to the detriment of work already 
begun. Minimize interference to traffic.  

For Contracts with callout work and work orders, begin work in the right of way within the specified time and continuously 
prosecute the work until completion. 
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Special Specification 7001 
Cleaning Bridge Components 
1. DESCRIPTION 

Clean various bridge components, including washing bridge decks and removing all debris from abutment 
caps and bent caps. 

2. EQUIPMENT 

Provide equipment to provide access, remove debris, and thoroughly wash the deck and substructure caps. 

2.1. Hand Tools. Provide hand tools such as picks, shovels, scrapers, hammers, brooms, or other devices to 
remove debris. Power-driven equipment may be used if approved. 

2.2. Pressure Washer. Provide high-pressure water-blasting equipment to clean bridge deck and substructure 
caps with a minimum-rated blasting pressure of 2,000 psi and a maximum of 4,000 psi. Provide potable 
water for water-blasting. Water from municipal supplies approved by the Texas Department of Health will not 
require testing. When water is provided from another source, test for chlorides in accordance with 
ASTM C114 and provide water with a maximum chloride concentration of 500 parts per million, or 500 mg/L.  

2.3. Vacuum. Provide vacuuming equipment to collect remaining dust and small particles and to clean debris 
from crevices and openings. Oil-free compressed air may also be used for cleaning.  

2.4. Mechanical Sweeping. Provide equipment in accordance with Item 738, “Cleaning and Sweeping 
Highways.” 

3. WORK METHODS 

3.1. Bridge Deck Cleaning. Remove all debris from top of deck surface by mechanical sweeping in accordance 
with Item 738. 

Water-blast the full bridge deck surface, including expansion joints, sidewalks, deck drains, scuppers, and 
the bottom 1 ft. of bridge railings. Completely remove all debris from cleaned surfaces. 

3.2. Substructure Cleaning. Clear all debris from top of cap by methods that will not damage concrete or 
bearing devices (including coatings on steel bearings). Remove all debris in and around bearing devices to 
allow unrestricted movement of the bearing. 

Water-blast all exposed surfaces of abutments and bent caps after clearing debris.  

3.3. Acceptance. Acceptance of the cleaned bridge element occurs at the final acceptance of the project in 
accordance with Article 5.11., “Final Cleanup,” unless otherwise shown on the plans. 

4. MEASUREMENT 

“Bridge Deck Cleaning” will be measured by the square yard of bridge deck cleaned. This is a plans quantity 
measurement Item. The quantity to be paid is the quantity shown in the proposal, unless modified by 
Article 9.2., “Plans Quantity Measurement.” Additional measurements or calculations will be made if 
adjustments of quantities are required. 



2024 Specifications  7001 

2 - 2 07-23 
Statewide 

“Substructure Cleaning” will be measured by each bent cap or abutment cap cleaned, regardless of the 
length of the cap or number or bearings supported. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Cleaning Bridge Components” of the type specified. 
This price is full compensation for removal and disposal of debris; pressure-washing the bridge deck, 
expansion joints, sidewalks, deck drains, scuppers, and railings; cleaning caps and bearings; and equipment, 
labor, materials, tools, and incidentals. 

Resealing existing expansion joints will be paid for in accordance with Item 438, “Cleaning and Sealing 
Joints.” 
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