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ADDENDUM ACKNOWLEDGMENT

Each bidder is required to acknowledge receipt of an addendum issued for a specific 
project. This page is provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT 
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging 
that they have taken the addendum(s) into consideration when preparing their bid and that the information 
contained in the addendum will be included in the contract, if awarded by the Commission or other 
designees.
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2024 SPECIFICATIONS

WORK CONSISTING OF INFRASTRUCTURE IMPROVEMENTS
                                 HUDSPETH   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 80 working days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

FIFTEEN THOUSAND (Dollars) (      $15,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes.
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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TEXAS DEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we,  (Contractor Name) _____________________________________________________________

____________________________________________________________________________________

Hereinafter called the Principal, and (Surety Name) ___________________________________________

____________________________________________________________________________________

a corporation or firm duly authorized to transact surety business in the State of Texas, hereinafter called the 
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in 
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one 
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount 
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and 
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, the principal has submitted a bid for the following project identified as:  

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the  Principal shall enter into 
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and 
void.  If in the event of failure of the Principal to execute  such Contract in accordance with the terms of such bid, 
this bond shall become the property of the  Obligee, without recourse of the Principal and/or Surety, not as a 
penalty but as liquidated damages.

Signed this _______________________________ Day of _______________________ 20_________

By:  ________________________________________________________________________________
(Contractor/Principal Name)

____________________________________________________________________________________
(Signature and Title of Authorized Signatory for Contractor/Principal)

*By: ________________________________________________________________________________
(Surety Name)

____________________________________________________________________________________
(Signature of Attorney-in-Fact)

*Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

This form may be removed from the proposal.
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BIDDER’S CHECK RETURN

IMPORTANT

The space provided for the return address must be completed to facilitate the return of 
your bidder’s check.  Care must be taken to provide a legible, accurate, and complete return 
address, including zip code.  A copy of this sheet should be used for each different return 
address.

NOTE

Successful bidders will receive their guaranty checks with the executed contract.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

IMPORTANT

PLEASE RETURN THIS SHEET IN ITS ENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in 
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: __________________________________ Date:  ____________________________

Title: ________________________________________________________________________________

For (Contractor's Name): ________________________________________________________________

Project _____________________________________________  County __________________________
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be 
read publicly by the Department at the public bid opening. 

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is 
not binding on either the bidder or the Department. It is further agreed that the official total bid amount 
for this proposal will be determined by multiplying the unit bid prices for each pay item by the 
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

$______________________________________

Total Bid Amount

 



Control                                                                                           
Project                                                                                        
Highway                                                                                               
County                                                                                                
                                                                                                              
===============================================================================================
ALT     ITEM   DESC   SP                   Bid Item Description                Unit              Quantity                Bid Price          Amount          Seq   
===============================================================================================
  

                                                                
                                                                                                               
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          
                                                                                                              
Additional Signature for Joint Venture:                                                                       
                                                                                                              
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          

 

Total Bid Amount _______$2,664.00________

  EXAMPLE OF BID PRICES SUBMITTED BY COMPUTER PRINTOUT

0001-03-030
STP 2000(938)HES
SH 20
EL PASO

              104       509              REMOV CONC (SDWLK)                 SY               266.400                $10.000        $2,664.00           1



                                  

                                  

                                                                                                                                                                                                                                                    

                    EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE

EXAMPLES
             BID PRICES SUBMITTED BY HAND WRITTEN FORMAT

  Unit price for each plant in place

  249      014  FLEX BASE(DEL)(DENSCOT)(TY A GR4 CL2)  TON         56,787.00         14

 ALT
       ITEM-CODE

ITEM
 NO

 DESC

   NO

  S.P.

  NO.

            UNIT BID PRICE ONLY

              WRITTEN IN WORDS UNIT
     APPROX

   QUANTITIES

    DEPT

     USE

    ONLY

  190     026   RED OAK 1 1/2  - 1 3/4  GAL BB   EA                9.000          1

     
                 DLRS

                CENTS

                 DLRS

                CENTS

Unit price for each ton of Flexible Base

  430    001   001  CL  A  CONC FOR EXT STR  (CULV)    CY                45.000         27

Unit price for each cubic yard of Concrete

                 DLRS

                CENTS

  610    007   001  RDWY ILL ASSEM(TY ST 50T-8-8)(.4 KW)S    EA              13.000           7

Unit price of each Roadway Illumination Assembly

                 DLRS

                CENTS

                 EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE
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PROPOSAL SHEET

Proposal Sheet
PROJECT C 2121-6-57 TxDOT
COUNTY  HUDSPETH FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 7001 PREPARING ROW
DOLLARS

and CENTS

AC .540 1

110 7003 EXCAV (SPECIAL)
DOLLARS

and CENTS

CY 1.250 2

416 7007 DRILL SHAFT (42 IN)
DOLLARS

and CENTS

LF 63.000 3

416 7008 DRILL SHAFT (48 IN)
DOLLARS

and CENTS

LF 60.000 4

432 7001 RIPRAP (CONC)(4 IN)
DOLLARS

and CENTS

CY 7.500 5

432 7013 RIPRAP (MOW STRIP)(4 IN)
DOLLARS

and CENTS

CY 11.000 6

500 7001 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 7

502 7001 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 4.000 8

503 7001 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

DAY 20.000 9

505 7001 TMA (STATIONARY)
DOLLARS

and CENTS

DAY 20.000 10

506 7043 BIODEG EROSN CONT LOGS (INSTL) (8")
DOLLARS

and CENTS

LF 30.000 11
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506 7046 BIODEG EROSN CONT LOGS (REMOVE)
DOLLARS

and CENTS

LF 30.000 12

540 7002 MTL W-BEAM GD FEN (STEEL POST)
DOLLARS

and CENTS

LF 150.000 13

540 7015 DOWNSTREAM ANCHOR TERMINAL SEC-
TION

DOLLARS
and CENTS

EA 1.000 14

544 7001 GUARDRAIL END TREATMENT (INSTALL)
DOLLARS

and CENTS

EA 1.000 15

618 7030 CONDT (PVC) (SCH 40) (2")
DOLLARS

and CENTS

LF 250.000 16

620 7006 ELEC CONDR (NO.10) INSULATED
DOLLARS

and CENTS

LF 165.000 17

620 7008 ELEC CONDR (NO.8) INSULATED
DOLLARS

and CENTS

LF 950.000 18

624 7002 GROUND BOX TY A (122311)W/APRON
DOLLARS

and CENTS

EA 10.000 19

628 7231 ELC SRV TY D 120/240 100(NS)GS(N)GC(O)
DOLLARS

and CENTS

EA 5.000 20

650 7028 INS OH SN SUP(30 FT BAL TEE)
DOLLARS

and CENTS

EA 2.000 21

658 7015 INSTL DEL ASSM (D-SW)SZ 1(BRF)GF1
DOLLARS

and CENTS

EA 5.000 22

6004 7001 INSTALL DMS (POLE MTD CABINET)
DOLLARS

and CENTS

EA 2.000 23

Proposal Sheet
PROJECT C 2121-6-57 TxDOT
COUNTY  HUDSPETH FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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6009 7001 SYSTEM INTEGRATION
DOLLARS

and CENTS

LS 1.000 24

6011 7001 ITS POLE (55 FT)(90 MPH)
DOLLARS

and CENTS

EA 3.000 25

6011 7002 ITS POLE MNT CAB (TY 2)(CONF 2)
DOLLARS

and CENTS

EA 3.000 26

6015 7001 INSTALLATION OF CELLULAR MODEM
DOLLARS

and CENTS

EA 5.000 27

6018 7001 CCTV FIELD EQUIP (DIGITAL) (INSTL ONLY)
DOLLARS

and CENTS

EA 3.000 28

Proposal Sheet
PROJECT C 2121-6-57 TxDOT
COUNTY  HUDSPETH FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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CERTIFICATION OF INTEREST IN OTHER BID 
PROPOSALS FOR THIS WORK

By signing this proposal, the bidding firm and the signer certify that the following information, as 
indicated by checking “Yes” or “No” below, is true, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in this work for consideration for performing a portion of this work. 

________   YES

________    NO 

B. If this proposal is the low bid, the bidder agrees to provide the following 
information prior to award of the contract.

1. Identify firms which bid as a prime contractor and from which the bidder
 received quotations for work on this project.

2. Identify all the firms which bid as a prime contractor to which the bidder 
gave quotations for work on this project.

 



ENGINEER SEAL

 

          Control

          Project

          Highway

          County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special 
Provisions, General Notes and Specification Data 
in this document have been selected by me, or 
under my responsible supervision as being appli-
cable to this project.  Alteration of a sealed docu-
ment without proper notification to the 
responsible engineer is an offense under the 
Texas Engineering Practice Act.

         The seal appearing on this
        document was authorized by

2121-06-057

C 2121-6-57

IH 10

HUDSPETH

 Cesar Nevarez

106199

Cesar Nevarez, P.E.
   JULY 03, 2024



CONTROL:    2121-06-057 SHEET
 
COUNTY: HUDSPETH 
 
HIGHWAY: IH-10 
 

 GENERAL NOTES SHEET A 

General Requirements 

Maintain the entire project area in a neat and orderly manner throughout the duration of the work.  
Remove all construction litter and undesirable vegetation within the right of way inside the project 
limits.  This work will be subsidiary to the various bid items. 

General Project Description – This project consists of the installation of DMS, CCTV’s, and 
cellular modems along IH-10 in Hudspeth County, TX. 

Traffic 

Contact the Engineer or the City when construction operations are within 400 feet of a signalized 
intersection to determine/verify the location of loop detectors, conduit, ground-boxes, etc.  Repair 
or replace any signal equipment damaged by construction operations.  The method of repair or 
replacement shall be pre-approved and inspected.  This work shall be completed at the 
Contractor’s expense.  

Inform the Engineer and the respective utility companies, when it becomes apparent that the utility 
lines will interfere with the work in progress.  

Contractor questions on this project are to be addressed to the following individual(s): 

Alpine Area Office: 
   
Armando Ramirez, P.E. Aldo Madrid, P.E. Monica Ruiz, P.E. 
Alpine Area Engineer Director of Construction District Construction Engineer 
Armando.Ramirez2@txdot.gov Aldo.Madrid@txdot.gov Monica.Ruiz@txdot.gov 

 

Questions may be submitted via the Letting Pre-Bid Q&A web page.  This webpage can be 
accessed from the Notice to Contractors dashboard located at the following Address: 

https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors. 

All contractor questions will be reviewed by the Engineer. All questions and any corresponding 
responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.   

The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to 
navigate to the project you are interested in by scrolling or filtering the dashboard using the 
controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for 
and click on the link in the window that pops up. 

Traffic 
Contact the Department’s El Paso District Signal Shop at txdotelplocates@txdot.gov  to request 
all Department utility line locates within the project limits. The Signal Shop will locate one time 
only. Record locates for the purpose of refreshing and maintaining all markings throughout the 
duration of the project. 



CONTROL:    2121-06-057 SHEET
 
COUNTY: HUDSPETH 
 
HIGHWAY: IH-10 
 

 GENERAL NOTES SHEET B 

Furnish all materials on this Contract except for the following that the Department will provide: 

 IP Addressable Power Strip 
 CCTV Digital 
 Cellular Modem 
 Full Color Freeway DMS with Pole Mounted Cabinet 

Item 4 – Scope of Work 

Schedule and perform all work to ensure proper drainage during the course of construction or 
maintenance operations. All labor, tools, equipment, and supervision required, to ensure 
drainage, removal, and handling of water shall be considered incidental work. 

Item 5 – Control of Work 

The Department will furnish horizontal and vertical reference points. Contractor must verify 
horizontal and vertical reference points with conventional survey methods before proceeding with 
construction activities. Verification must be submitted for review and approval to the Department’s 
R.P.L.S. prior to start of construction.  Any discrepancies not reported will be at no additional cost 
to the Department. 

Plan datum for this project is NAD 83 for horizontal and NAVD 88 for elevation based. 

Keep traveled surfaces used in hauling operations clear and free of dirt or other material. 

Existing pavement, utilities, structures, etc. damaged as a result of construction operations will be 
repaired at no additional cost to the Department. 

Protect from damage and destruction all areas of the right of way, which are not included in the 
actual limits of the proposed construction areas. Exercise care to prevent damage to trees, 
vegetation, irrigation system and other natural features. Protect trees, shrubs, and other 
landscape features from abuse, marring, or damage within the actual construction and/or fenced 
protection areas designated for preservation. 

Restore any area disturbed or damaged to a condition “as good as” or “better than” prior to start 
of construction operation.  This work will be at the Contractor’s expense. 

Item 6 – Control of Materials 

The Contractor must schedule a pre-ITS installation meeting with the Department Area Office and 
the Department’s El Paso District Signal Shop prior to starting any ITS work. 

The Contractor must coordinate with the Engineer regarding the items to be purchases by the 
Department. It is the Contractor’s responsibility to contact the Department, so that items can be 
ordered adequately with respect to time. The approximate lead time to receive these items is 120 



CONTROL:    2121-06-057 SHEET 
 
COUNTY: HUDSPETH 
 
HIGHWAY: IH-10 
 

 GENERAL NOTES SHEET C 

calendar days (4 months) from the date the charge codes for the ITS items can be generated by 
the Department. The Contractor must submit shop drawings for all ITS items immediately, so that 
these materials can be ordered on time and the project can be on schedule. 

Traffic/ITS materials to be furnished by the Department shall be picked up at the El Paso District 
Headquarters. Contact the Engineer forty-eight (48) hours in advance of picking up materials to 
notify the Traffic Signal Shop. 

Item 7 – Legal Relations and Responsibilities 

Comply with all requirements of the Environmental Permits Issues and Commitments (EPIC) 
Sheet. 

Do not discharge any liquid pollutant from vehicles onto the roadside.  Immediately clean spills 
and dispose in compliance with local, state, and federal regulations to the satisfaction of the 
Engineer at no additional cost to the Department. 

Occupational Safety & Health Administration (OSHA) regulations prohibit operations that bring 
people or equipment within 10 ft. of an energized electrical line.  Where workers and/or equipment 
may be close to an energized electrical line, notify the electrical power company and make all 
necessary adjustments to ensure the safety of workers near the energized line. 

No significant traffic generator events identified. 

Law Enforcement Personnel  

Coordinate with TxDOT Engineer for off-duty Law enforcement assistance when needed to direct 
traffic during significant closures and detours, as approved unless otherwise directed by the 
engineer. The officer shall monitor or direct traffic during the closure as directed by the Engineer. 
Patrol vehicles must be clearly marked to correspond with the officer’s agency and equipped with 
appropriate lights to identify them as law enforcement. For patrol vehicles not owned by a law 
enforcement agency, markings will be retroreflective and legible from 100 ft. from both sides and 
the rear of the vehicle. Lights will be high intensity and visible from all angles. 

Contractor to submit a written request at least 48 hrs prior to the need for lar enforcement to the 
Engineer. The Engineer will make arrangements with the respective entity to formally request the 
services. 

Fees resulting from contractor-initiated cancellations shall be the Contractor’s responsibility. 

The method used to direct traffic at signalized intersections shall be as approved. Additional 
officers and vehicles may be provided when approved or directed. 

Show proof of certification by the Texas Commission on Law Enforcement Standards. 



CONTROL:    2121-06-057 SHEET 
 
COUNTY: HUDSPETH 
 
HIGHWAY: IH-10 
 

 GENERAL NOTES SHEET D 

Complete the daily tracking form provided by the department and submit proof of payment such 
as cancelled checks for the approved invoices that have been billed to the project no later than 
30 days from the invoice date. (Note to reviewer: Contractor does not bill TxDOT for the law 
enforcement services. EPPD bills TxDOT and TxDOT bills the contractor) 

No payment will be made for law enforcement personnel needed for moving equipment or 
payment for drive time to/from the event site. 

Minimums, scheduling fees, etc. will not be paid; TxDOT will consider paying cancellation fees on 
a case-by-case basis. 

Item 8 – Prosecution and Progress 

This project includes 120 days delay start for acquisition of ITS equipment and material. 

Working days will be calculated in accordance with Section 8.3.1., “Standard Workweek.” 

Create and maintain a Bar Chart schedule. 

Submit baseline schedule and obtain approval prior to beginning construction.  The monthly 
progress payment will be held if the monthly update is not submitted. 

Provide a Project Schedule Summary Report on a monthly basis along with the monthly progress 
schedule.  

Item 9 – Measurement and Payment 

Monthly progress payments will be made for items of work completed by the 27th day of each 
month.  Any work completed after the 27th will be included for payment in the subsequent monthly 
progress payment. 

Submit Material on Hand (MOH) payment requests at least two (2) working days before the end 
of the month for payment consideration on that month’s estimate. 

Item 100 – Preparing Right of Way 

Remove existing vegetation and level ground in an area measuring 50 feet by 50 feet from edge 
of lane at each location shown in the plans. Cost includes removal of trees, shrubs, rocks, roots, 
backfill materials, backfilling holes, hauling, disposal, equipment, labor, tools, and incidentals. 

This would be used for proposed CCTVs, DMS, and electrical services where ground is not flat 
and to remove overgrown vegetation. 
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COUNTY: HUDSPETH 
 
HIGHWAY: IH-10 
 

 GENERAL NOTES SHEET E 

Item 110 – Excavation (SPECIAL) 

Pothole and identify possible utility conflicts at proposed ITS pole drill shaft foundations. When a 
conflict exists notify the Engineer. Any pothole will be paid under item 110-6003.  

Fill the potholes up to the bottom of the pavement surface after excavation with material from the 
hole. The holes must be patched with a suitable hot mix asphalt concrete material or earthen 
material as directed by the Engineer. Maintain these patches in good repair until the completion 
of work. All equipment, labor, and materials associated with this work will be considered 
subsidiary to the various bid items. 

Item 416 – Drilled Shaft Foundations 

Construct drilled shaft as per the approved method. 

Stake all foundations and locations prior to commencement of drilling operations for verification 
to ensure no conflicts with utility lines. Approval by Engineer will be required for all non-bridge 
foundations. 

Cover drilled shafts with plywood and delineate with pedestrian fence, to the satisfaction of the 
Engineer, when no work is being performed and after working hours. This work shall be 
considered subsidiary to this item. 

Remove spoils, daily, out of the drainage areas or as directed. 

Survey verify and provide the Engineer finished drilled shaft elevations. 

Replace faulty anchor bolts as directed. Do not weld anchor bolts. 

Item 432 – Riprap 

Wire mesh and fibers for concrete will not be allowed for concrete riprap in accordance with item 
432.3.1, “Concrete Riprap” on this project for this Item.  Reinforce all concrete riprap using bar 
reinforcement conforming to Item 440, “Reinforcement for Concrete,” as shown on the plans, or 
as directed.   

Finish concrete riprap with a smooth (wood float) finish, unless otherwise directed. 

Obtain approval for all stone riprap material sources. 

Item 502 – Barricades, Signs, and Traffic Handling 

Prior to beginning construction, the Engineer will approve the routing of traffic and sequence of 
work. 

Additional signs and barricades, placed as directed, will be considered subsidiary to this Item. 



CONTROL:    2121-06-057 SHEET
 
COUNTY: HUDSPETH 
 
HIGHWAY: IH-10 
 

 GENERAL NOTES SHEET F 

In accordance with Section 7.2.6.1, designate, in writing, a Contractor Responsible Person (CRP) 
and a CRP alternate to take full responsibility for the set-up, maintenance, and necessary 
corrective measures of the traffic control plan. The CRP or CRP alternate must be present at site 
and implement the initial set up of every traffic control phase/stage, at each location, and/or each 
call out, for the entire duration of the project.  

At the written request of the Engineer, immediately remove the CRP or CRP alternate from the 
project if, in the opinion of the Engineer, is not competent, not present at initial TCP set-ups, or 
does not perform in a proper, skillful, or safe manner. These individuals shall not be reinstated 
without written consent of the Engineer. 

CRP and CRP alternate must be trained using Department approved training. Provide a copy of 
the certificate of completion to the Engineer for project records. 

All contractor workers involved with the traffic control implementation and maintenance must 
participate and complete a department approved training course. Provide a copy of the certificate 
of completion to the Engineer for project records. Refer to “Traffic Control Training” Material 
Producer List https://ftp.txdot.gov/pub/txdot-info/cmd/mpl/tct.pdf for Department approved 
training. 

Contractor may choose to train workers involved with the traffic control implementation and 
maintenance with a contractor developed training in lieu of Department approved training. 
Contractor developed training must be equivalent to the Department approved training. Provide 
the Engineer a copy of the course curriculum for pre-approval, prior to conducting the contractor 
developed training. Provide the Engineer a copy of the log of attendees after training completion 
for project records. 

Existing regulatory signs, route marker auxiliaries, guide signs, and warning signs that must be 
removed due to widening shall be relocated temporarily and erected on approved supports at 
locations shown in the plans, or as directed.  This work will not be paid for directly but considered 
subsidiary to this Item. 

Notify the Department officials when major traffic changes are to be made, such as detours. 
Coordinate with the Department on all traffic changes. Advance notification for the following 
week’s work must be made by 5 P.M. on Wednesdays.  

If Law Enforcement Personnel is required by the Engineer, coordinate with local law enforcement 
as directed or agreed.  Complete the weekly tracking form provided by the Department and submit 
invoices with 5% allowance for Law Enforcement payments by Contractor that agree with the 
tracking form for payment at the end of each month where approved services were provided. 

Provide access to intersecting side roads and driveways at all times, unless otherwise directed. 
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COUNTY: HUDSPETH 
 
HIGHWAY: IH-10 
 

 GENERAL NOTES SHEET G 

Any approved change to the sequence of work or TCP, must be signed and sealed by a 
Contractor’s Licensed Professional Engineer assuming full responsibility for any additional 
barricade signs and devices needed.  

Use striping operations to channelize traffic into the newly completed roadway, as directed.  
Maintain shoulders and median areas in a condition capable of serving as emergency paths, as 
approved.  This work will be subsidiary to this Item. 

Use portable changeable message signs (PCMS) to alert public of construction two weeks prior 
to construction. 

Use flaggers when directed.  Provide two-way radio communication for all flaggers. 

Place and maintain sufficient additional warning signs, beacons, delineators, and barricades to 
warn and guide the public of all hazards through the construction zone at all times, and as 
directed. 

Use flashing arrow boards on all tapers for each lane closure. 

Some signs, barricades, and channelization devices may not be shown at the precise or 
measured position.  Place the barricades, devices, or signs, with approval, in positions to meet 
field conditions. 

Fill any holes left by barricade or sign supports and restore the area to its original condition. 

Use Type A flashing warning lights or delineators to mark open excavation, footings, foundations, 
or other obstructions near lanes that may be open to traffic, as directed. 

For additional information pertaining to channelization, signing, spacing details, and flagging 
procedures required to regulate, warn, and guide traffic through project, refer to the “Barricade 
and Construction Standards,” BC (1)-21 and to the current Texas Manual on Uniform Traffic 
Control Devices (TMUTCD). 

Remove or cover signs that do not apply to current conditions at the end of each day’s work. 

Repair and/or replace all signs damaged by the public or due to weather events. 

All project signs shall be maintained free of litter, debris, or sediment build up at the base supports. 
This work is subsidiary to this item of work. 

Safety Contingency 

The contractor Force Account “Safety Contingency” that has been established for this project is 
intended to be utilized for work zone enhancement, to improve the effectiveness of the TCP that 
could not be foreseen in the project planning and design stage. These enhancements will be 
mutually agreed upon by the Engineer and the Contractor’s Responsible Person based on weekly 
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or more frequent traffic management reviews on the project. The Engineer may choose to use 
existing bid items if it does not slow the implementation of enhancement. 

Item 506 – Temporary Erosion, Sedimentation, and Environmental Controls 

Place Best Method Practices (BMP’s) in locations as designated in the plans or as directed to 
meet field conditions. 

Place rain gauge(s) at locations as designated. 

The total disturbed area for this project is 0.35 acres.  Establish the authorization requirements 
for Storm Water Discharges for soil disturbed area in this project, all project locations in the 
Contract, and Contractor Project Specific Locations (PSLs), within one mile of the project limits.  
Both the Department and the Contractor shall obtain an authorization to discharge storm water 
from TCEQ for the construction activities shown on the plans.  Obtain required authorization from 
the TCEQ for any Contractor PSLs for construction support activities on or off right of way.   

Best Method Practices (BMP’s) may be adjusted to meet field conditions, or as directed. The 
Engineer will verify all locations prior to placement of BMPs.  Maintain and properly place the 
erosion control measures to prevent storm water pollution to the Waters of the United States, as 
directed.  Within the project limits, keep all inlets functional as long as possible to accept storm 
water as part of the Storm Water Pollution Prevention Plan (SWP3), as directed. 

Grading operations will be limited to the catch point of the proposed cross-section. 

Preserve any vegetation outside these limits. 

Item 540 – Metal Beam Guard Fence  

Provide composite block-outs for all Metal Beam Guard Fence (MBGF) posts. 

Install guardrails in the direction of traffic flow. 

Stake the locations for approval prior to beginning the installation of the proposed MBGF. 

Verify MBGF post lengths and heights prior to ordering materials. 

Protect all untreated, incomplete, MBGF/Rail blunt ends exposed to traffic during construction 
until the permanent end treatment is installed. All work and incidentals will not be paid for directly 
but will be considered subsidiary to this Item. 

Item 544 – Guardrail End Treatment 

Provide certifications from the approved manufacturer’s online training for all personnel installing 
end treatments prior to beginning work. 



CONTROL:    2121-06-057 SHEET
 
COUNTY: HUDSPETH 
 
HIGHWAY: IH-10 
 

 GENERAL NOTES SHEET I 

Item 618 – Conduit 

The location of conduit is diagrammatic and may be varied to meet local conditions upon approval 
of the Engineer. 

When shown on the plans, use underground warning tape in the trench installation of conduit 
(PVC). 

All bore items shall be directional. 

For conduit placement in pavement, an earth-saw may be used provided the cut does not exceed 
6 in. Backfill as shown on the trench details in the plans. 

For all underground conduit bends of 45°, provide rigid metal conduit. Where the rigid metal 
conduit is exposed at any point and where rigid metal extends into ground boxes, bond the metal 
conduit to the grounding conductor with grounding type bushings or by other UL-listed grounding 
connectors, approved by the Engineer. Rigid metal bends will not be paid for directly but will be 
considered incidental to the PVC conduit system. 

Use rigid metal conduit when crossing bridges or culverts. All clamps, expansion joints, bolts and 
accessories necessary to install the rigid metal will be subsidiary to this Item. 

Backfill roadway and driveway trench with cement-stabilized backfill at the end of each working 
day. Place an ACP patch at the end of the week or as directed by the Engineer.  

All conduit elbows and rigid metal extensions required to be installed on PVC conduit systems 
will not be paid for separately but will be considered subsidiary to the various bid items. 

All bore items shall be directional and shall be paid for under this item. Bore quantities include the 
distance beneath the roadway plus an additional 2 ft. on either side of the curb, sidewalk, or edge 
of pavement.  

For conduits install by open trench method, backfill the trench as shown on the plans. 

Place conduit at a minimum depth of 18 in. below existing native soil and 24 in. below pavement 
surfaces. 

Fit both ends of each raceway with a temporary cap to prevent dirt and debris from entering during 
construction. 

Install a continuous green insulated copper wire as shown on the plans in every conduit 
throughout the electrical system in accordance with the electrical detail sheets, and the latest 
edition of the National Electrical Code. 

When conduit is to be installed where riprap presently exists, take care in breaking the existing 
riprap for placement of the conduit. Do not break out a greater area that is required for placement 
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of the conduit.  Replace broken riprap with Class “C” concrete to the exact slope, pattern, color 
and thickness of the existing riprap. Replacement of riprap will be subsidiary to this Item. 

Item 620 – Electrical Conductors 

Use NEC type XHHW for all conductors. 

Insulate grounding conductors with a green jacket and neutral conductors with a white jacket. 

At every accessible point, bond together the grounding conductors which share the same conduit, 
junction box, ground box or structure in accordance with the electrical detail sheets and the latest 
edition of the National Electrical Code. 

Include extra cable length in each ground box or foundation for each run, to provide adequate 
slack, as provided in the plans or as directed.  

Ensure a properly bonded electrical system by running one wire between foundations and 
grounding it at each foundation ground-rod. 

Bond metal junction boxes and metal conduit to the circuit grounding conductors in accordance 
with the National Electrical Code. 

Refer to Article 7.18, “Electrical Requirements,” for electrical certification and electrical licensing 
requirements. 

Item 624 – Ground Boxes 

Remove all conductors in ground boxes as shown on the plans to be abandoned. Payment for 
removal of conductors will be subsidiary to this Item. 

The location of all ground boxes is diagrammatic and may be shifted to accommodate field 
conditions only as approved by the Engineer. 

Stake all foundations and locations approved by the Engineer prior to commencement of drilling 
operations in order to ensure no conflicts with utility lines. Coordinate with the Utility companies 
for utility location within the project limits. Repair any damage to existing utilities to the satisfaction 
of the Engineer and the utility owner at no additional cost to the Department. 

Ground boxes should be placed outside the path of travel leaving a clear unobstructed walking 
surface of a least 36” whenever possible. 

Install expansion joint material approved by the Engineer between the ground box and concrete 
riprap apron. This material and work will be subsidiary to this pay item. 

Due to limited availability of record drawings and information on existing conduit, conductors, and 
ground boxes, the Contractor shall field verify all existing ground boxes, conduit, and conductors. 
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Item 628 – Electrical Services 

Meet at the service locations with representatives of the Department, electrical utility company, at 
least twelve weeks before electric power is needed to finalize exact service pole placement and 
resolve any issues. 

Any electrical costs for connection, test, and operation will be the responsibility of the government 
agency that will have the final operational control of the items built. 

Coordinate with representatives of the Department and electrical utility company when placing 
multiple electrical services close together to prevent electrical conductors form touching each 
other. 

When installing electrical services, place electrical services as close to the power source to 
prevent electrical conductors from touching each other. 

Item 650 – Overhead Sign Supports 

Provide a minimum clearance of 19 ft. from the high elevation point of the roadway to the bottom 
of the future lane control signals as shown on the plans, or as directed. 

Base column lengths on base plate elevations provided on plans. Verify by field survey that plan 
dimensions and all base plate elevations mirror field conditions, prior to column fabrication. 
Furnish corrected column lengths to the Engineer for approval, after placement of the drill shafts. 

The DMS sign support structure locations show on the plans may be adjusted to fit field conditions. 
The tower heights shown on the plans are to be used for bidding purposes only. 

Prior to fabrication, the Contractor, in cooperation with the Engineer, will take finished grade 
elevations at the tower locations and will determine their exact height for fabrication, in 
accordance with the details show on the plans. 

Standard Specifications, increases and decreases in quantities by change in design, after shop 
drawings are approved, will be measured as specified, and the revised quantities will be the basis 
of payment. 

All towers and trusses will be matched and marked for erection by the fabricator. After the sign 
supports, with signs attached, have been erected, individual units requiring cleaning will be 
washed with a cleaning solution. The cleaning solution will be capable of removing all grease, oil, 
dirt smears, streaks, and other foreign particles.  

Coating System 

Provide a coating system of a polyamide-cured epoxy prime coat, a polyamide-cured epoxy 
intermediate coat material. All three system coats should be manufactured from the same 
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company to ensure compatibility among coats, from one of the following manufacturers or an 
approved equal: 

Ameron 
201 N Berry St. 
Brea, California 92821 
Local telephone contact: (714) -256-7755 
Prime Coat: Amerlock® 400 
Top Coat: Amercoat® 450 HS 

 
ICI/DEVOE Coatings 
5480 Clover Leaf Pkwy 
Valley View, Ohio 44125 
Local telephone contact: (216)328-1581 
Prime Coat: Devran 4170 Corrosion Resistant Epoxy 
Intermediate Coat: Devran 4170 Corrosion Resistant Epoxy 
Top Coat: Devthane 4708 Aliphatic Urethane Enamel 

 
Porter Paint Co. 
400 South 13th Street 
Louisville, KY 40201 
Local telephone contact: (502) 588-9679 
Prime Coat: Porter Paints MCR 4300 
Intermediate Coat: Porter Paints MCR 4300 
Top Coat: Porter Paints Hythane 
 
 
Poly-Carb, Inc. 
33095 Bainbridge Road 
P.O. Box 39278 
Solon, Ohio 44139 
Local telephone contact: (419)248-1223 
Prime Coat: Mark-60 (ULTRA POX) 
Intermediate Coat: Mark-60 (ULTRA POX) 
Top Coat: Mark-73 (ULTRAKOTE) 
 
Sherwin-Williams Company 
671 Beta Drive 
Mayfield Village, Ohio 44143 
Local telephone contact: (440)461-3310 
Prime Coat: Tile-Clad II Hi-Build Primer 
Intermediate Coat: Hi-Build Aliphatic Polyurethane Enamel 
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Surface Preparations 

New unweathered galvanized support sections will have their surface preparation as well as their 
protective coating done at the manufacturer of the support sections. 

The support sections will be prepared for coating by SSPC SPI followed by SSPC-SP7 (solvent 
cleaning) followed by a brush-off blast.  Blasting abrasives containing more than 1% free silica 
will not be allowed.  Before the prepared surface degrades from the prescribed standards, the 
prime coat will be applied.  In every case, the surfaces will be coated with the epoxy prime coat 
on the same day of surface preparation.  Careful handling and storage will be required to prevent 
scraping, marring, or other surface damage to the prepared surface. 

Coating, Wash Primer 1.5 mils 

This coat will consist of one coat of an epoxy primer to support sections.  The total dry film 
thickness of this coat will be between 1.5 and 2.0 mils.  If more than one coat is needed, expense 
will be borne by the Contractor. 

In all cases, this coat will be applied by brush over surfaces that were prepared earlier that same 
day.  The thinning of the epoxy material is strictly prohibited.  Do not use material that is not 
capable of being applied as specified. 

When the average dry film thickness of this coat over the entire support section is less than the 
specified 1.5 mils, this item will be reduced in direct proportion to the deficiency of coating if more 
than 16 2/3%.  If the deficiency of coating is more than 16 2/3% (i.e. the average dry film thickness 
is less than 1.25 mils), the work for this Item will be considered unsatisfactory and will be relocated 
at the full expense of the Contractor, including all labor. 

Coating, Urethane Top Coat, Support Sections 

This item will consist of the application of one coat of urethane to support sections.  The total dry 
film thickness of this coat will not be less than 1.5 mils.  If more than one pass is necessary to 
obtain the required thickness that coat expense will be borne by the Contractor. 

All coatings are subsidiary to this Item.  

Final color will be Patina Green FED #24300. 

All labor, materials, and incidentals required to accomplish all work described above for this item 
will be considered subsidiary to Item 650. 
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Item 658 – Delineator and Object Marker Assemblies 

Verify all locations with the Engineer prior to installation. 
 
Removal and proper disposal of all existing delineators, object markers, and any non-
standard hardware assemblies are not paid directly, but will be considered subsidiary to 
pertinent items for payment. 

Item 6004 – Dynamic Message Sign System 

The Department will provide IP addressable power strip. The contractor will install, configure, and 
integrate the IP addressable power strip with the TxDOT Traffic Management Center. This work 
will subsidiary to item 6028-6001. 

Item 6009 – System Integration 

Furnish equipment compatible with the Department’s equipment and mounting facilities.  Submit 
equipment list and specifications for approval prior to delivery. Contractor to program all field 
equipment provided by the state including cellular modems. 

Submit the following data prior to final acceptance during construction of Traffic Management 
equipment for approval by the Engineer and TransVista: 

1. Freeway Management System Geographic Information System (FMSGIS) Data by 
providing survey information in the following format (NAD 73) and (Lat & Long) of all 
poles, ground boxes, controller cabinets, and overhead sign structures. 

 

2. Digital photos and serials of all poles, controller cabinets, elements in controller 
cabinets, and overhead sign structures. 

 
3. Contractor to program all field equipment provided by the state. 
 

The 90-day Final Acceptance Test will begin only when all TMS equipment installation, 
cabling, wiring testing, field work, TransVista operations center work, etc. for the entire 
project is completed and acceptable to TxDOT. Partial testing is not allowed. 
 

Item 6011 – Intelligent Transportation System (ITS) Pole w/Cabinet 

Furnish equipment compatible with the Department’s existing equipment and mounting practices.  
Submit equipment list and specifications for approval by the Engineer prior to delivery. ITS field 
device cabinets will be Type 2, Configuration 2 pole mounted cabinets. 

Provide cabinets with 0.125” thick aluminum, 5252-H32, mill finish sun shields on top, front, and 
both sides offset from cabinet shell. A sunshield is not required on the pole mounting side. provide 
cabinets that are painted white on the interior and left with steel finish on the exterior. 
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The Department will provide IP addressable power strip. The contractor will install, configure, and 
integrate the IP addressable power strip with the TxDOT Traffic Management Center. This work 
is subsidiary to Item 6064-6084. 

Item 6018 – Closed Circuit Television Field Equipment (Digital) (Install Only) 

Contractor to install CCTV according to the manufacturer’s recommendations to achieve the 
specified accuracy and reliability. 

Contractor to configure and integrate the CCTV system to communicate with TransVista through 
cellular modem and fiber per plans. Contractor to calibrate CCTV field equipment. Contractor to 
maintain CCTV video feed communication link until project is accepted. 

Item 6185 – Truck Mounted Attenuator (TMA) and Trailer Attenuator (TA) 

All TMA Operators must participate in a TMA workshop to be conducted by the El Paso District 
Safety Office, on the proper use of TMAs, prior to working on Department Right of Way (ROW). 
A certificate of completion will be issued to TMA Operators that successfully complete the TMA 
workshop. The certificate of completion must be carried by TMA Operators at all times while 
working on Department right of way.  

Acquire the TCP and TMA Operator’s certificates of completion prior to the authorization to begin 
work. No time suspension will be granted, and no traffic control work will be allowed without 
certificates of completion. 

The contractor will be responsible for determining if one or more of these operations will be 
ongoing at the same time to determine the total number of TMAs needed for the project. 

The supporting vehicle for the TMA shall have a minimum gross (i.e., ballasted) vehicular weight 
of 19,000 pounds. 

Basis of Estimate for Stationary TMAs 
  TMA(Stationary) 

Phase Standard Required Additional TOTAL 
 TCP (2-6)-18 1 TMA per lane closure per location  2 
 TCP (5-1)-18 1 TMA  1 
 TCP (6-1)-12 1 TMA per lane closure per location  2 
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                                                    CONTROL :  2121-06-057              
                                                    PROJECT :  C 2121-6-57              
                                                    HIGHWAY :  IH 10                    
                                                    COUNTY  :  HUDSPETH                 
                                                                                        
                                                                                        
                                                                                        
                                                                                        
                                  TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                        

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                        
                                                                                        
                 ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
                 ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                        
                 STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
                 ------------------------  TRANSPORTATION  SEPTEMBER 1, 2024.           
                                           STANDARD SPECIFICATIONS ARE INCORPORATED     
                                           INTO THE CONTRACT BY REFERENCE.              
                                                                                        
                 ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                 ITEM 100  PREPARING RIGHT OF WAY <103><752>                            
                 ITEM 110  EXCAVATION <132>                                             
                 ITEM 416  DRILLED SHAFT FOUNDATIONS <405><420><421><423><440><448>     
                 ITEM 432  RIPRAP <247><420><421><431><440>                             
                 ITEM 500  MOBILIZATION                                                 
                 ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING <503><505><510>      
                 ITEM 503  PORTABLE CHANGEABLE MESSAGE SIGN                             
                 ITEM 505  TRUCK-MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)   
                 ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                           CONTROLS <161><432><556>                                     
                 ITEM 540  METAL BEAM GUARD FENCE <421><441><445><492><529>             
                 ITEM 544  GUARDRAIL END TREATMENTS                                     
                 ITEM 618  CONDUIT <400><445><476>                                      
                 ITEM 620  ELECTRICAL CONDUCTORS <610><628>                             
                 ITEM 624  GROUND BOXES <420><421><432><440><618><620>                  
                 ITEM 628  ELECTRICAL SERVICES <441><445><449><618><620><627><656>      
                 ITEM 650  OVERHEAD SIGN SUPPORTS <416><420><421><441><442><445>        
                           <449><610><613><614><618><636><654><686>                     
                 ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES <445>                
                                                                                        
                                                                                        
                 SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
                 ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                      HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                        
                                                                                        
                 SPECIAL LABOR PROVISIONS FOR STATE PROJECTS (000---005)                
                 SPECIAL PROVISION "NONDISCRIMINATION" (000---001)                      
                 SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
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                                      (000---002)                                       
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---008)        
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---010)        
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---011)        
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---012)        
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---013)        
                 SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"       
                                      (000---016)                                       
                 SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"      
                                      (000---017)                                       
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---018)        
                 SPECIAL PROVISION "SMALL BUSINESS ENTERPRISE IN STATEFUNDED PROJECTS"  
                                      (000---019)                                       
                 SPECIAL PROVISION  TO ITEM     2  (002---001)                          
                 SPECIAL PROVISION  TO ITEM     8  (008---006)                          
                                                                                        
                                                                                        
                 SPECIAL SPECIFICATIONS:                                                
                 ----------------------                                                 
                                                                                        
                 ITEM 6004 DYNAMIC MESSAGE SIGN SYSTEM                                  
                 ITEM 6009 SYSTEM INTEGRATION                                           
                 ITEM 6011 INTELLIGENT TRANSPORTATION SYSTEM (ITS) POLE WITH CABINET    
                 ITEM 6015 INSTALLATION OF CELLULAR MODEM                               
                 ITEM 6018 DIGITAL CLOSED-CIRCUIT TELEVISION (CCTV) FIELD EQUIPMENT     
                                                                                        
                                                                                        
                 GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
                 -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                           PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                           LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                           PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                           CATIONS FOR THIS PROJECT.                                    
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CHILD SUPPORT STATEMENT

Under Section 231.006,  Family Code, the vendor or applicant certifies that the 
individual or business entity named in this contract, bid, or application is not ineligible to 
receive the specified grant, loan, or payment and acknowledges that this contract may be 
terminated and payment may be withheld if this certification is inaccurate. 

 



 

 

 

CONFLICT OF INTEREST CERTIFICATION 
 
Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into 
contracts in which Department officers and employees have a financial interest.  
 
By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with 
the Department as a result of a financial interest as defined under Texas Government Code Section 
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict of interest with the Department. 
 
The Contractor also certifies that none of the following individuals, nor any of their family members within 
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as 
defined under Texas Government Code Section 2261.252(b) in the Contractor: 
 
 Any member of the Texas Transportation Commission; and 
 The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support 

Operations, Director of Procurement, and Director of Contract Services. 

Violation of this certification may result in action by the Department. 

 



E-VERIFY CERTIFICATION 
 
 
Pursuant to Texas Transportation Code §223.051, all TxDOT contracts for construction, maintenance, or 
improvement of a highway must include a provision requiring Contractors and subcontractors to use the 
U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing 
the contract, the Contractor certifies that prior to the award of the Contract: 
 

  
 

the Contractor has registered with and will, to the extent permitted by law, utilize the United 
States Department of Homeland Security’s E-Verify system during the term of the Contract to 
determine the eligibility of all persons hired to perform duties within Texas during the term of 
the agreement; and 

  
 

the Contractor will require that all subcontractors also register with and, to the extent 
permitted by law, utilize the United States Department of Homeland Security’s E-Verify 
system during the term of the subcontract to determine the eligibility of all persons hired to 
perform duties within Texas during the term of the agreement. 

 
Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to 
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in 
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and 
Suspension for Ethical Violations by Entities Doing Business with the Department.” 
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Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a

governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable

    to Texas Department of Transportation (TxDOT) for the duration of the contract,

2) on request of TxDOT, promptly provide any contracting information related to the contract that is in

    the custody or possession of the entity, and

3) on completion of the contract, either:

A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the

     custody or possession of the entity, or

B. preserve the contracting information related to the contract as provided by the records

     retention requirements applicable to TxDOT

The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the

contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or

intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

              • provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all

 records, including electronic and payment records related to the contract, for the same period provided by the

                   records retention schedule applicable to TxDOT, and

               • ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information

maintained by a governmental body or sent between a governmental body and a vendor, contractor,

potential vendor, or potential contractor:

1)  information in a voucher or contract relating to the receipt or expenditure of public funds by a

     governmental body;

2) solicitation or bid documents relating to a contract with a governmental body;

                3) communications sent between a governmental body and a vendor, contractor, potential vendor, or

     potential contractor during the solicitation, evaluation, or negotiation of a contract;

4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates

     each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if

    applicable, an explanation of why the vendor or contractor was selected; and

5) communications and other information sent between a governmental body and a vendor or contractor

related to the performance of a final contract with the governmental body or work performed on behalf

of the governmental body. 



CERTIFICATION TO NOT BOYCOTT ISRAEL 

 
Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code 
§808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract 
that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel 
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with, 
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled 
territory, but does not include an action made for ordinary business purposes. 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott energy companies, as defined in 
Government Code §809.001, and will not boycott energy companies during the term of the contract. This 
provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not 
boycott energy companies during the term of this contract. “Boycott” means taking any action that is 
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the 
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of 
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond 
applicable federal and state law; or (2) does business with a company described by (1). 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT DISCRIMINATE AGAINST 
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor: 

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or 
firearm trade association, as defined in Government Code §2274.001, and 

2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.  

This provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or 
firearm trade association as described and will not do so during the term of this contract. "Discriminate 
against a firearm entity or firearm trade association" means, with respect to the entity or association, to: 
(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its 
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business 
relationship with the entity or association based solely on its status as a firearm entity or firearm trade 
association; or (3) terminate an existing business relationship with the entity or association based solely on 
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm 
trade association" does not include: (1) the established policies of a merchant, retail seller, or platform that 
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s 
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing 
business relationship, or decision to terminate an existing business relationship to comply with federal, 
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business 
reason that is specific to the customer or potential customer and not based solely on an entity ’s or 
association’s status as a firearm entity or firearm trade association. 

Violation of this certification may result in action by the Department. 
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PROHIBITION ON CERTAIN TELECOMMUNICATIONS 
EQUIPMENT OR SERVICES

The Federal Register Notice issued the Final Rule and states that the amendment to 2 CFR
200.216 is effective on August 13, 2020. The new 2 CFR 200.471 regulation provides clarity that 
the telecommunications and video surveillance costs associated with 2 CFR 200.216 are 
unallowable for services and equipment from these specific providers. OMB’s Federal Register 
Notice includes the new 2 CFR 200.216 and 2 CFR 200.471 regulations. 

https://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and- 
agreements
Per the Federal Law referenced above, use of services, systems, or services or systems that 
contain components produced by any of the following manufacturers is strictly prohibited for use 
on this project. Therefore, for any telecommunications, CCTV, or video surveillance 
equipment, services or systems cannot be manufactured by, or have components manufactured 
by:

• Huawei Technologies Company,
• ZTE Corporation (any subsidiary and affiliate of such entities),
• Hyatera Communications Corporation,
• Hangzhou Hikvision Digital Technology Company,
• Dahua Technology Company (any subsidiary and affiliate of such entities).

Violation of this prohibition will require replacement of the equipment at the contractor’s 
e xpense.

http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
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Special Provision to Item 000 

Special Labor Provisions for State Projects 

1. GENERAL 

This is a “Public Works” Project, as provided under Government Code, Chapter 2258, “Prevailing Wage 
Rates,” and is subject to the provisions of the statute. No provisions in the Contract are intended to conflict 
with the provisions of the statute. 

The Commission has ascertained and indicated in the Special Provisions the regular rate of per diem wages 
prevailing in each locality for each craft or type of worker. Apply the wage rates contained in the 
Specifications as minimum wage rates for the Contract. 

2. MINIMUM WAGES, HOURS, AND CONDITIONS OF EMPLOYMENT 

All workers necessary for the satisfactory completion of the work are within the purview of the Contract. 

Whenever and wherever practical, give local citizens preference in the selection of labor. 

Do not require any worker to lodge, board, or trade at a particular place, or with a particular person, as a 
condition of employment. 

Do not charge or accept a fee of any from any person who obtains work on the project. Do not require any 
person who obtains work on the project to pay any fee to any other person or agency obtaining employment 
for the person on the project. 

Do not charge for tools or equipment used in connection with the duties performed, except for loss or 
damage of property. Do not charge for necessary camp water. 

Do not charge for any transportation furnished to any person employed on the project. 

The provisions apply where work is performed by piece work and station work. The minimum wage paid will 
be exclusive of equipment rental on any shipment that the worker or subcontractor may furnish in connection 
with their work. 

Take responsibility for carrying out the requirements of this Specification and ensure that each subcontractor 
working on the project complies with its provisions. 

Any form of subterfuge, coercion, or deduction designated to evade, reduce, or discount the established 
minimum wage scales will be considered a violation of the Contract. 

The Fair Labor Standards Act established one and one-half (1-1/2) pay for overtime in excess of 40 hr. 
worked in 1 week. Do not consider time consumed by the worker in going to and returning from the place of 
work as part of the hours of work. Do not require or permit any worker to work more than 40 hr. in 1 week, 
unless the worker receives compensation at a rate not less than 1-1/2 times the basic rate of pay for all hours 
worked in excess of 40 hr. in the workweek. 

The general rates of per diem wages prevailing in this locality for each class and type of workers whose 
services are considered necessary to fulfill the Contract are indicated in the Special Provisions, and these 
rates govern as minimum wage rates on this Contract. A penalty of $60 per calendar day or portion of a 
calendar day for each worker who is paid less than the stipulated general rates of per diem wages for any 
work done under the Contract will be deducted. The Department, upon receipt of a complaint by a worker, 
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will determine within 30 days whether good cause exists to believe that the Contractor or a subcontractor has 
violated wage rate requirements and notify the parties involved of the findings. Make every effort to resolve 
the alleged violation within 14 days after notification. The next alternative is submittal to binding arbitration in 
accordance with the provisions of the Texas General Arbitration Act (Article 224 et seq., “Revised Statutes”). 

Notwithstanding any other provision of the Contract, covenant and agree that the Contractor and its 
subcontractors will pay each of their employees and contract labor engaged in any way in work under the 
Contract, a wage not less than what is generally known as the “federal minimum wage” in accordance with 
29 USC § 206 as that statute may be amended from time to time. 

Pay any worker employed whose position is not listed in the Contract, a wage not less than the per diem 
wage rate established in the Contract for a worker whose duties are most nearly comparable. 

3. RECORD AND INSPECTIONS 

Keep copies of weekly payrolls for review. Require subcontractors to keep copies of weekly payrolls for 
review. Show the name, occupation, number of hours worked each day, and per diem wage paid each 
worker together with a complete record of all deductions made from such wages. Keep records for a period 
of 3 yr. from the date of completion of the Contract. 

Where the piece-work method is used, indicate on the payroll for each person involved: 

 quantity of piece work performed,  

 price paid per piece-work unit, and 

 total hours employed. 

The Engineer may require the Contractor to file an affidavit for each payroll certifying that payroll is a true 
and accurate report of the full wages due and paid to each person employed. 

Post or make available to employees the prevailing wage rates from the Contract. Require subcontractors to 
post or make available to employees the prevailing wage rates from the Contract. 

 



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20240002)

ZONE
TX03

*(TX20240003)

ZONE
TX04

*(TX20240004)

ZONE
TX05

*(TX20240005)

ZONE
TX06

*(TX20240006)

ZONE
TX07

*(TX20240007)

ZONE
TX08

*(TX20240008)

ZONE
 TX24

*(TX20240024)

ZONE
TX25

*(TX20240025)

ZONE
TX27

*(TX20240027)

ZONE
TX28

*(TX20240028)

ZONE
TX29

*(TX20240029)

ZONE
TX30

*(TX20240030)

ZONE
TX37

*(TX20240037)

ZONE
TX38

*(TX20240038)

ZONE
TX42

*(TX20240042)

1428 Agricultural Tractor Operator $12.69 $12.35 $11.75
1300 Asphalt Distributor Operator $14.87 $13.48 $13.88 $15.72 $15.58 $15.55 $15.72 $13.28 $15.32 $15.62 $14.36 $14.25 $14.03 $13.75 $14.06 $14.40
1303 Asphalt Paving Machine Operator $13.40 $12.25 $12.35 $13.87 $14.05 $14.36 $14.20 $13.26 $13.99 $14.68 $12.92 $13.44 $12.53 $14.00 $14.32 $12.99
1106 Asphalt Raker $12.28 $10.61 $12.02 $14.21 $11.65 $12.12 $11.64 $11.44 $12.69 $12.05 $11.34 $11.67 $11.40 $12.59 $12.36 $11.78
1112 Batching Plant Operator, Asphalt
1115 Batching Plant Operator, Concrete
1214 Blaster
1615 Boom Truck Operator $18.36
1444 Boring Machine Operator
1305 Broom or Sweeper Operator $11.21 $10.33 $10.08 $11.99 $11.04 $11.62 $11.74 $11.41 $10.30 $10.23 $10.60 $12.68 $11.05
1144 Communications Cable Installer

1124
Concrete Finisher, Paving and
Structures $13.55 $12.46 $13.16 $12.85 $12.64 $12.56 $12.77 $12.44 $14.12 $13.04 $13.38 $12.64 $12.80 $12.79 $12.98 $13.32

1318
Concrete Pavement Finishing 
Machine Operator $16.05 $15.48 $16.05 $19.31 $13.07

1315
Concrete Paving, Curing, Float, 
Texturing Machine Operator $16.34 $11.71

1333 Concrete Saw Operator $14.67 $14.48 $17.33 $13.99
1399 Concrete/Gunite Pump Operator

1344
Crane Operator, Hydraulic 80 tons
or less $18.22 $18.36 $18.12 $18.04 $20.21 $18.63 $13.86

1345
Crane Operator, Hydraulic Over
80 Tons

1342
Crane Operator, Lattice Boom 80 
Tons or Less $16.82 $14.39 $13.85 $17.27 $15.87 $17.27 $14.67 $16.42 $14.97 $13.87

1343
Crane Operator, Lattice Boom Over 
80 Tons $20.52 $19.38 $20.52 $17.49 $25.13 $15.80

1306 Crawler Tractor Operator $13.96 $16.63 $13.62 $14.26 $15.67 $14.07 $13.15 $13.38 $14.60 $13.68 $13.50
1351 Crusher or Screen Plant Operator
1446 Directional Drilling Locator $11.67
1445 Directional Drilling Operator $20.32 $17.24
1139 Electrician $20.96 $19.87 $19.80 $26.35 $20.27 $19.80 $20.92 $27.11 $19.87

1347
Excavator Operator, 50,000
pounds or less $13.46 $12.56 $13.67 $17.19 $12.88 $14.38 $13.49 $17.19 $13.88 $14.09 $12.71 $14.42

1348
Excavator Operator, Over 50,000
pounds $15.23 $13.52 $17.04 $17.71 $16.99 $18.80 $16.22 $14.53 $13.52

1150 Flagger $9.30 $9.10 $8.50 $10.28 $8.81 $9.45 $8.70 $10.06 $9.71 $9.03 $8.81 $9.08 $9.90 $10.33 $8.10
1151 Form Builder/Setter, Structures $13.52 $12.30 $13.38 $12.91 $12.71 $12.87 $12.38 $12.26 $13.84 $12.98 $13.07 $13.61 $12.82 $14.73 $12.23 $12.25
1160 Form Setter, Paving & Curb $12.36 $12.16 $13.93 $11.83 $10.71 $12.94 $13.16 $12.54 $11.33 $10.69 $13.33 $12.34 $13.93

1360
Foundation Drill Operator, Crawler 
Mounted $17.99 $17.99 $17.43

1363
Foundation Drill Operator,
Truck Mounted $16.86 $22.05 $21.51 $16.93 $21.07 $20.20 $20.76 $17.54 $21.39 $15.89 $22.05

1369
Front End Loader Operator,
3 CY or Less $12.28 $13.49 $13.40 $13.85 $13.04 $13.15 $13.29 $13.69 $12.64 $12.89 $13.51 $13.32 $12.17

1372
Front End Loader Operator,
Over 3 CY $12.77 $13.69 $12.33 $14.96 $13.21 $12.86 $13.57 $14.72 $13.75 $12.32 $13.19 $13.17 $13.02

1329 Joint Sealer
1172 Laborer, Common $10.30 $9.86 $10.08 $10.51 $10.71 $10.50 $10.24 $10.58 $10.72 $10.45 $10.30 $10.25 $10.03 $10.54 $11.02 $10.15
1175 Laborer, Utility $11.80 $11.53 $12.70 $12.17 $11.81 $12.27 $12.11 $11.33 $12.32 $11.80 $11.53 $11.23 $11.50 $11.95 $11.73 $12.37
1346 Loader/Backhoe Operator $14.18 $12.77 $12.97 $15.68 $14.12 $15.18 $13.58 $12.87 $13.21 $14.13 $14.29 $12.90
1187 Mechanic $20.14 $15.47 $17.47 $17.74 $17.00 $17.10 $17.68 $18.94 $18.58 $17.00 $16.61 $18.46 $16.96 $17.47

The wage rates listed herein are those predetermined by the Secretary of Labor and State Statue and listed in the United States Department of Labor's (USDOL) General Decisions dated 01-05-2024 and are 
the minimum wages to be paid accordingly for each specified classification. To determine the applicable wage rate zone, a list entitled "TEXAS COUNTIES IDENTIFIED BY WAGE RATE ZONES" is provided 
in the contract.  Any wage rate that is not listed herein and not in the USDOL's general decision, must be requested by the contractor through the completion of an Additional Classification and Wage Rate 
Request and be submitted for approval. IMPORTANT NOTICE FOR STATE PROJECTS: only the controlling wage rate zone applies to the contract. Effective 01-05-2024.



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20240002)

ZONE
TX03

*(TX20240003)

ZONE
TX04

*(TX20240004)

ZONE
TX05

*(TX20240005)

ZONE
TX06

*(TX20240006)

ZONE
TX07

*(TX20240007)

ZONE
TX08

*(TX20240008)

ZONE
 TX24

*(TX20240024)

ZONE
TX25

*(TX20240025)

ZONE
TX27

*(TX20240027)

ZONE
TX28

*(TX20240028)

ZONE
TX29

*(TX20240029)

ZONE
TX30

*(TX20240030)

ZONE
TX37

*(TX20240037)

ZONE
TX38

*(TX20240038)

ZONE
TX42

*(TX20240042)

1380 Milling Machine Operator $15.54 $14.64 $12.22 $14.29 $14.18 $14.32 $14.35 $12.86 $14.75 $13.53 $12.80

1390
Motor Grader Operator,
Fine Grade $17.49 $16.52 $16.88 $17.12 $18.37 $18.51 $16.69 $16.13 $17.19 $18.35 $17.07 $17.74 $17.47 $17.08 $15.69 $20.01

1393 Motor Grader Operator, Rough $16.15 $14.62 $15.83 $16.20 $17.07 $14.63 $18.50 $16.02 $16.44 $15.12 $16.85 $14.47 $17.39 $14.23 $15.53
1413 Off Road Hauler $10.08 $12.26 $11.88 $12.25 $12.23 $13.00 $14.60
1196 Painter, Structures $21.29 $18.34 $21.29 $18.62

1396
Pavement Marking Machine
Operator $16.42 $13.10 $13.55 $19.17 $12.01 $13.63 $14.60 $13.17 $16.65 $10.54 $11.18 $13.10

1443 Percussion or Rotary Drill Operator
1202 Piledriver $14.95
1205 Pipelayer $11.87 $14.64 $13.17 $11.17 $12.79 $11.37 $13.24 $12.66 $13.24 $11.17 $11.67 $12.12 $14.64
1384 Reclaimer/Pulverizer Operator $12.85 $11.90 $12.88 $11.01 $10.46
1500 Reinforcing Steel Worker $13.50 $14.07 $17.53 $16.17 $14.00 $16.18 $12.74 $15.83 $17.10 $15.15 $17.72
1402 Roller Operator, Asphalt $10.95 $11.96 $13.29 $12.78 $11.61 $13.08 $12.36 $11.68 $11.71 $11.95 $11.50
1405 Roller Operator, Other $10.36 $10.44 $11.82 $10.50 $11.64 $11.51 $10.59 $10.30 $12.04 $12.85 $11.57 $10.66
1411 Scraper Operator $10.61 $11.07 $10.85 $12.88 $12.27 $11.12 $12.96 $11.88 $12.43 $11.22 $13.95 $13.47 $10.89
1417 Self-Propelled Hammer Operator
1194 Servicer $13.98 $12.34 $14.11 $14.74 $14.51 $15.56 $13.44 $14.58 $14.31 $13.83 $12.43 $13.72 $13.97 $14.11
1513 Sign Erector

1708
Slurry Seal or Micro-Surfacing 
Machine Operator

1341 Small Slipform Machine Operator $15.96
1515 Spreader Box Operator $12.60 $13.12 $14.71 $14.04 $14.73 $13.84 $13.68 $13.45 $11.83 $13.58 $14.05
1705 Structural Steel Welder $12.85
1509 Structural Steel Worker $19.29 $14.39
1339 Subgrade Trimmer
1143 Telecommunication Technician
1145 Traffic Signal/Light Pole Worker $16.00

1440
Trenching Machine Operator,
Heavy $18.48

1437
Trenching Machine Operator,
Light

1609 Truck Driver Lowboy-Float $14.46 $13.63 $13.41 $15.00 $15.93 $15.66 $16.24 $16.39 $14.30 $16.62 $15.63 $14.28 $16.03 $13.41
1612 Truck Driver Transit-Mix $14.14 $14.14
1600 Truck Driver, Single Axle $12.74 $10.82 $10.75 $13.04 $11.61 $11.79 $13.53 $13.16 $12.31 $13.40 $10.30 $11.61 $11.97 $11.46 $10.75

1606
Truck Driver, Single or Tandem Axle 
Dump Truck $11.33 $14.53 $11.95 $12.95 $11.68 $14.06 $12.62 $11.45 $12.28 $13.08 $11.68 $11.48 $11.10

1607
Truck Driver, Tandem Axle Tractor 
withSemi Trailer $12.49 $12.12 $12.50 $13.42 $12.81 $13.16 $12.86 $16.22 $12.50 $13.80 $12.27 $12.50

1441
Tunneling Machine Operator,
Heavy

1442 Tunneling Machine Operator, Light
1706 Welder $14.02 $14.86 $15.97 $13.74 $14.84 $13.78
1520 Work Zone Barricade Servicer $10.30 $12.88 $11.46 $11.70 $11.57 $11.85 $10.77 $11.68 $12.20 $11.22 $11.51 $12.96 $10.54 $11.67 $11.76

Notes:
*Represents the USDOL wage decision.
Any worker employed on this project shall be paid at the rate of one and one half (1-1/2) times the regular rate for every hour worked in excess of forty (40) hours per week.

For reference, the titles and descriptions for the classifications listed here are detailed further in the AGC of Texas’ Standard Job Classifications and Descriptions for Highway, Heavy, Utilities, and Industrial Construction in 
Texas posted on the AGC's Web site for any contractor.



TEXAS COUNTIES IDENTIFIED BY
WAGE RATE ZONES: 2, 3, 4, 5, 6, 7, 8, 24, 25, 27, 28, 29, 30, 37, 38, 42

County Name Zone County Name Zone County Name Zone County Name Zone

Anderson 28 Donley 37 Karnes 27 Reagan 37
Andrews 37 Duval 30 Kaufman 25 Real 37
Angelina 28 Eastland 37 Kendall 7 Red River 28
Aransas 29 Ector 2 Kenedy 30 Reeves 8
Archer 25 Edwards 8 Kent 37 Refugio 27
Armstrong 2 El Paso 24 Kerr 27 Roberts 37
Atascosa 7 Ellis 25 Kimble 37 Robertson 7
Austin 38 Erath 28 King 37 Rockwall 25
Bailey 37 Falls 28 Kinney 8 Runnels 37
Bandera 7 Fannin 28 Kleberg 27 Rusk 4
Bastrop 7 Fayette 27 Knox 37 Sabine 28
Baylor 37 Fisher 37 Lamar 28 San Augustine 28
Bee 27 Floyd 37 Lamb 37 San Jacinto 38
Bell 7 Foard 37 Lampasas 7 San Patricio 29
Bexar 7 Fort Bend 38 LaSalle 30 San Saba 37
Blanco 27 Franklin 28 Lavaca 27 Schleicher 37
Borden 37 Freestone 28 Lee 27 Scurry 37
Bosque 28 Frio 27 Leon 28 Shackelford 37
Bowie 4 Gaines 37 Liberty 38 Shelby 28
Brazoria 38 Galveston 38 Limestone 28 Sherman 37
Brazos 7 Garza 37 Lipscomb 37 Smith 4
Brewster 8 Gillespie 27 Live Oak 27 Somervell 28
Briscoe 37 Glasscock 37 Llano 27 Starr 30
Brooks 30 Goliad 29 Loving 37 Stephens 37
Brown 37 Gonzales 27 Lubbock 2 Sterling 37
Burleson 7 Gray 37 Lynn 37 Stonewall 37
Burnet 27 Grayson 25 Madison 28 Sutton 8
Caldwell 7 Gregg 4 Marion 28 Swisher 37
Calhoun 29 Grimes 28 Martin 37 Tarrant 25
Callahan 25 Guadalupe 7 Mason 27 Taylor 2
Cameron 3 Hale 37 Matagorda 27 Terrell 8
Camp 28 Hall 37 Maverick 30 Terry 37
Carson 2 Hamilton 28 McCulloch 37 Throckmorton 37
Cass 28 Hansford 37 McLennan 7 Titus 28
Castro 37 Hardeman 37 McMullen 30 Tom Green 2
Chambers 38 Hardin 38 Medina 7 Travis 7
Cherokee 28 Harris 38 Menard 37 Trinity 28
Childress 37 Harrison 42 Midland 2 Tyler 28
Clay 25 Hartley 37 Milam 28 Upshur 4
Cochran 37 Haskell 37 Mills 37 Upton 37
Coke 37 Hays 7 Mitchell 37 Uvalde 30
Coleman 37 Hemphill 37 Montague 37 Val Verde 8
Collin 25 Henderson 28 Montgomery 38 Van Zandt 28
Collingsworth 37 Hidalgo 3 Moore 37 Victoria 6
Colorado 27 Hill 28 Morris 28 Walker 28
Comal 7 Hockley 37 Motley 37 Waller 38
Comanche 37 Hood 28 Nacogdoches 28 Ward 37
Concho 37 Hopkins 28 Navarro 28 Washington 28
Cooke 37 Houston 28 Newton 28 Webb 3
Coryell 7 Howard 37 Nolan 37 Wharton 27
Cottle 37 Hudspeth 8 Nueces 29 Wheeler 37
Crane 37 Hunt 25 Ochiltree 37 Wichita 5
Crockett 8 Hutchinson 37 Oldham 37 Wilbarger 37
Crosby 2 Irion 2 Orange 38 Willacy 30
Culberson 8 Jack 28 Palo Pinto 28 Williamson 7
Dallam 37 Jackson 27 Panola 28 Wilson 7
Dallas 25 Jasper 28 Parker 25 Winkler 37
Dawson 37 Jeff Davis 8 Parmer 37 Wise 25
Deaf Smith 37 Jefferson 38 Pecos 8 Wood 28
Delta 25 Jim Hogg 30 Polk 28 Yoakum 37
Denton 25 Jim Wells 27 Potter 2 Young 37
DeWitt 27 Johnson 25 Presidio 8 Zapata 30
Dickens 37 Jones 25 Rains 28 Zavala 30
Dimmit 30 Randall 2

01/05/2024
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Special Provision to Item 000 

Nondiscrimination 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with various nondiscrimination laws, 
including Title VI of the Civil Rights Act of 1964, as amended (Title VI). Title VI forbids discrimination against 
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal 
funds.  

The Texas Department of Transportation, as a recipient of federal financial assistance, and under Title VI 
and related statutes, ensures that no person will on the grounds of race, religion (where the primary objective 
of the financial assistance is to provide employment in accordance with 42 USC 2000d-3), color, national 
origin, sex, age, or disability be excluded from participation in, be denied the benefits of, or otherwise be 
subjected to discrimination under any Department programs or activities. 

2. DEFINITION OF TERMS 

Where the term “Contractor” appears in the following six nondiscrimination clauses, the term “Contractor” is 
understood to include all parties to Contracts or agreements with the Department.  

3. NONDISCRIMINATION PROVISIONS 

During the performance of this Contract, the Contractor agrees as follows. 

3.1. Compliance with Regulations. The Contractor must comply with the Regulations pertinent to 
nondiscrimination in federally assisted programs of the United States Department of Transportation 
49 CFR 21, as they may be amended from time to time, (hereinafter referred to as the Regulations), which 
are herein incorporated by reference and made a part of this Contract. 

3.2. Nondiscrimination. The Contractor, regarding the work performed during the Contract, must not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The Contractor must not participate either 
directly or indirectly in the discrimination prohibited by Section 21.5 of the Regulations, including employment 
practices when the Contract covers a program set forth in Appendix B of the Regulations. 

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment. In all solicitations 
either by competitive bidding or negotiation made by the Contractor for work to be performed under a 
subcontract, including procurements of materials or leases of equipment, the Contractor must notify each 
potential subcontractor or supplier of the Contractor’s obligations under this Contract and the Regulations 
relative to nondiscrimination on the grounds of race, color, or national origin. 

3.4. Information and Reports. The Contractor must provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and must permit access to its books, records, accounts, 
other sources of information, and facilities as may be determined by the Recipient or the Department to be 
pertinent to ascertain compliance with such Regulations, orders, and instructions. Where any information 
required of a Contractor is in the exclusive possession of another who fails or refuses to furnish this 
information, the Contractor must so certify to the Recipient, or the Department as appropriate, and must set 
forth what efforts it has made to obtain the information. 

3.5. Sanctions for Noncompliance. In the event of the Contractor’s noncompliance with the nondiscrimination 
provisions of this Contract, the Recipient must impose such Contract sanctions as it or the Department may 
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determine to be appropriate, including, but not limited to actions defined in Article 7.1., “Ethics,” or Article 
5.1., “Authority of Engineer.” 

3.6. Incorporation of Provisions. The Contractor must include the provisions of Sections 3.1–3.6 in every 
subcontract, including procurements of materials and leases of equipment, unless exempt by the Regulations 
or directives issued pursuant thereto. The Contractor must take such action with respect to any subcontract 
or procurement as the Recipient or the Department may direct as a means of enforcing such provisions, 
including sanctions for noncompliance: Provided, however, that, in the event a Contractor becomes involved 
in, or is threatened with, litigation with a subcontractor or supplier as a result of such direction, the Contractor 
may request the Recipient to enter into such litigation to protect the interests of the Recipient, and, in 
addition, the Contractor may request the United States to enter into such litigation to protect the interests of 
the United States. 
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Special Provision to Item 000 

Certification of Nondiscrimination in Employment 

1. GENERAL 

By signing this proposal, the Bidder certifies that it has participated in a previous Contract or subcontract 
subject to the equal opportunity clause, as required by Executive Order (EO) 10925, 11114, or 11246, or if  it 
has not participated in a previous Contract of this type, or if it has had previous Contracts or subcontracts 
and has not filed, it will file with the Joint Reporting Committee, the Director of the Office of Federal Contract 
Compliance, a Federal Government contracting or administering agency, or the former President’s 
Committee on Equal Employment Opportunity (EEO), all reports due under the applicable filing 
requirements. 

Note—The above certification is required by the EEO Regulations of the Secretary of Labor 
[41 CFR 60-1.7(b)(1)], and must be submitted by Bidders and proposed subcontractors only in connection 
with Contracts and subcontracts that are subject to the equal opportunity clause. Contracts and subcontracts 
that are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only Contracts 
or subcontracts of $10,000 or less are exempt.) 

Currently, Standard Form 100 (EEO-1) is the only report required by the EOs or their implementing 
regulations. 

Proposed prime Contractors and subcontractors that have participated in a previous Contract or subcontract 
subject to the EO and have not filed the required reports should note that 41 CFR 60-1.7(b)(1) prevents the 
award of Contracts and subcontracts unless such Contractor submits a report covering the delinquent period 
or such other period specified by FHWA or by the Director, Office of Federal Contract Compliance, 
U.S. Department of Labor. 
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Special Provision 000 
Important Notice to Contractors 
 

The Contractor’s attention is directed to the fact that an intelligent transportation system (ITS) technical qualification is required of 
all prospective bidders. Refer to Special Provision to Item 2 included in the proposal or contact the Traffic Safety Division at 
ITS_Tech_Qual@txdot.gov or (512) 416-3118 for more information. The ITS technical qualification is in addition to financial 
prequalification as required by the Construction Division. The ITS technical qualification does not relieve the Contractor of any 
requirements found in the Specifications. Categories of work applicable to this project and defined in the Special Provision to 
Item 2 include “Category A. Pulling Fiber Optic Cable.” 
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Special Provision 000 
Important Notice to Contractors 
 

The Contractor’s attention is directed to the fact that an intelligent transportation system (ITS) technical qualification is required of 
all prospective bidders. Refer to Special Provision to Item 2 included in the proposal or contact the Traffic Safety Division at 
ITS_Tech_Qual@txdot.gov or (512) 416-3118 for more information. The ITS technical qualification is in addition to financial 
prequalification as required by the Construction Division. The ITS technical qualification does not relieve the Contractor of any 
requirements found in the Specifications. Categories of work applicable to this project and defined in the Special Provision to 
Item 2 include “Category C. System Integration.” 
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Special Provision 000 
Important Notice to Contractors 
 

The Contractor’s attention is directed to the fact that an intelligent transportation system (ITS) technical qualification is required of 
all prospective bidders. Refer to Special Provision to Item 2 included in the proposal or contact the Traffic Safety Division at 
ITS_Tech_Qual@txdot.gov or (512) 416-3118 for more information. The ITS technical qualification is in addition to financial 
prequalification as required by the Construction Division. The ITS technical qualification does not relieve the Contractor of any 
requirements found in the Specifications. Categories of work applicable to this project and defined in the Special Provision to 
Item 2 include “Category D. Dynamic Message Sign (DMS) Installation.” 
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Special Provision 000 
Important Notice to Contractors 
 

The Contractor’s attention is directed to the fact that an intelligent transportation system (ITS) technical qualification is required of 
all prospective bidders. Refer to Special Provision to Item 2 included in the proposal or contact the Traffic Safety Division at 
ITS_Tech_Qual@txdot.gov or (512) 416-3118 for more information. The ITS technical qualification is in addition to financial 
prequalification as required by the Construction Division. The ITS technical qualification does not relieve the Contractor of any 
requirements found in the Specifications. Categories of work applicable to this project and defined in the Special Provision to 
Item 2 include “Category E. Closed Circuit Television (CCTV) Equipment Installation.” 
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Special Provision 000 
Important Notice to Contractors 
 

The Contractor’s attention is directed to the fact that an intelligent transportation system (ITS) technical qualification is required of 
all prospective bidders. Refer to Special Provision to Item 2 included in the proposal or contact the Traffic Safety Division at 
ITS_Tech_Qual@txdot.gov or (512) 416-3118 for more information. The ITS technical qualification is in addition to financial 
prequalification as required by the Construction Division. The ITS technical qualification does not relieve the Contractor of any 
requirements found in the Specifications. Categories of work applicable to this project and defined in the Special Provision to 
Item 2 include “Category F. Wireless Communications.” 

 



2024 Specifications  000-016 

1 - 2 07-23 
Statewide 

 

Special Provision 000 

Important Notice to Contractors 

 

1. GENERAL 

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance 
based on quality, safety, and timeliness of the project. 

2. DEFINISIONS 

2.1. Project Recovery Plan (PRP). A formal, enforceable plan developed by the Contractor, in consultation with 
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the 
Contractor proposes to correct project-specific performance deficiencies.  

In accordance with 43 TAC §9.23, the District will request a PRP if the Contractor’s performance on a project 
is below the Department’s acceptable standards and will monitor the Contractor’s compliance with the 
established plan. 

2.2. Corrective Action Plan (CAP). A formal, enforceable plan developed by the Contractor, and proposed for 
adoption by the Construction Division or Maintenance Division, that documents the cause of noted quality, 
safety, and timeliness issues and specifies how the Contractor proposes to correct statewide performance 
deficiencies.  

3. CONTRACTOR EVALUATIONS 

In accordance with 43 TAC §9.23, the Engineer will schedule evaluations at the following intervals, at 
minimum: 

◼ interim evaluations at or within 30 days after the anniversary of the Notice to Proceed, for Contracts 
extending beyond 1 yr. and 

◼ final evaluation, upon project closeout. 

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated. 

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time 
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to 
develop a PRP to document expectations for correcting deficiencies. 

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions 
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s 
satisfaction may result in immediate referral to the Performance Review Committee for consideration of 
further action against the Contractor.  

The Engineer will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a PRP, including consideration of sufficient time. 

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The 
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision 
on a Contractor’s evaluation score and recommendation of action required in a PRP or follow-up for 
noncompliance is final. 
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4. DIVISION OVERSIGHT 

Upon request of the Construction Division or Maintenance Division, develop and submit for Division approval 
a proposed CAP to document expectations for correcting deficiencies in the performance of projects 
statewide. 

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after 
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted 
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review 
Committee for consideration of further action against the Contractor. 

The Division will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and 
associated costs as appropriate. 

5. PERFORMANCE REVIEW COMMITTEE 

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final 
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any 
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any 
documentation submitted by the Contractor and may recommend one or more of the following actions: 

◼ take no action, 
◼ reduce the Contractor’s bidding capacity, 
◼ prohibit the Contractor from bidding on one or more projects, 
◼ immediately suspend the Contractor from bidding for a specified period of time, by reducing the 

Contractor’s bidding capacity to zero, or 
◼ prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder. 

The Deputy Executive Director will determine any further action against the Contractor. 

6. APPEALS PROCESS 

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy 
Executive Director. 
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Special Provision 000 
Certificate of Interested Parties (Form 1295) 
 

Submit Form 1295, “Certificate of Interested Parties,” in the following instances: 
 at Contract execution for Contracts awarded by the Commission, 
 at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1 million 

or more, 
 at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to $1 million or more 

because of changes in the Contract, 
 at any time there is an increase of $1 million or more to an existing Contract (e.g., change orders, extensions, and 

renewals), and 
 at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract. 

Form 1295 and instructions for completing and filing the form are available on the Texas Ethics Commission website. 
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Special Provision 000 

Important Notice to Contractors 

 

Table 1 
Daily Contract Administration Liquidated Damages 

For Dollar Amount of Original Contract Dollar Amount of Daily Contract 
Administration Liquidated 
Damages per Working Day 

From More Than To and Including 

0 1,000,000 618 

1,000,000 3,000,000 832 

3,000,000 5,000,000 940 

5,000,000 15,000,000 1,317 

15,000,000 25,000,000 1,718 

25,000,000 50,000,000 2,411 

50,000,000 Over 50,000,000 4,265 

In addition to the amount shown in Table 1, the liquidated damages will be increased by the amount shown in Item 8 of the 
General Notes for Road User Cost (RUC), when applicable. 
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Special Provision to Item 000 
Small Business Enterprise in State-Funded Projects 
1. DESCRIPTION 

The purpose of this Special Provision is to implement the Department’s policy of ensuring that SBEs have an 
opportunity to participate in the performance of Contracts. If the SBE goal is greater than zero, Section 2.1., 
“Article A—SBE Goal is Greater than Zero,” will apply to this Contract; otherwise, Section 2.2., “Article B—No 
SBE Goal,” will apply. The percentage goal for SBE participation in the work to be performed under this 
Contract will be in accordance with the proposal. 

2. DEFINITIONS 

A Small Business Enterprise (SBE) is a firm certified as such by the Department. Firms certified as 
Historically Underutilized Businesses (HUBs) by the Texas Comptroller of Public Accounts and as 
Disadvantaged Business Enterprises (DBEs) by the Texas Uniform Certification Program automatically 
qualify as SBEs. 

2.1. Article A—SBE Goal is Greater than Zero. 

2.1.1. Policy. The Department is committed to providing contracting opportunities for small businesses. Therefore, 
it is the Department’s policy to develop and maintain a program to facilitate contracting opportunities for small 
businesses. Consequently, the requirements of the Department’s SBE Program apply to this Contract as 
follows. 

The Contractor will make a good faith effort to meet the SBE goal for this Contract. 

The Contractor and any subcontractors will not discriminate on the basis of race, color, national origin, age, 
disability, or sex in the award and performance of this Contract. These nondiscrimination requirements must 
be incorporated into any subcontract and purchase order. 

After a conditional award is made to the low Bidder, the Department will determine the adequacy of a 
Contractor’s efforts to meet the Contract goal, in accordance with Section 2.1.2., “Contractor’s 
Responsibilities.” If the requirements in accordance with Section 2.1.2., “Contractor’s Responsibilities,” are 
met, the Contract will be forwarded to the Contractor for execution. 

The Contractor’s performance in meeting the SBE goal during the construction period of the Contract will be 
monitored by the Department. 

2.1.2. Contractor’s Responsibilities. These requirements must be satisfied by the Contractor. An SBE Contractor 
may satisfy the SBE requirements by performing at least 25% of the Contract work with their own 
organization in accordance with Item 8, “Prosecution and Progress.” 

The Contractor must complete an SBE Commitment Agreement Form for each SBE-certified firm the 
Contractor intends to use to satisfy the SBE goal. The SBE Commitment Agreement Form must be submitted 
to the Department’s Civil Rights Division (CIV) in Austin, Texas, no later than 5 P.M. on the 10th business 
day, excluding national holidays, after the conditional award of the Contract. When requested, additional time 
not to exceed 7 business days, excluding national holidays, may be granted based on documentation 
submitted by the Contractor.  

A Contractor that cannot meet the Contract goal, in whole or in part, must document the good faith efforts 
taken to meet the SBE goal. The Department will consider as good faith efforts all documented explanations 
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that are submitted and that describe a Contractor’s failure to meet an SBE goal or obtain SBE participation, 
including: 
 advertising in general circulation, trade association, and minority- or women-focused media regarding 

subcontracting opportunities, 
 dividing the Contract work into reasonable portions in conformance with standard industry practices, 
 documenting reasons for rejection or meeting with the rejected SBE to discuss the rejection, 
 providing qualified SBEs with adequate information pertinent to bonding, insurance, plans, 

Specifications, scope of work, and the requirements of the Contract, 
 negotiating in good faith with qualified SBEs, not rejecting qualified SBEs that are also the lowest 

responsive Bidder; and 
 using the services of available minorities and women; community organizations; Contractor groups; 

local, state, and federal business assistance offices; and other organizations that provide support 
services to SBEs. 

The good faith effort documentation is due at the time and place in accordance with this Section. CIV will 
evaluate the Contractor’s documentation. If it is determined that the Contractor has failed to meet the good 
faith effort requirements, the Contractor will be given an opportunity for reconsideration by the Department. 

Should the Bidder to which the Contract is conditionally awarded refuse, neglect, or fail to meet the SBE goal 
or demonstrate to the Department’s satisfaction sufficient efforts to obtain SBE participation, the proposal 
guaranty filed with the bid will become the property of the State, not as a penalty, but as liquidated damages. 

The Contractor must not terminate an SBE subcontractor submitted on a commitment agreement for a 
Contract with an assigned goal without the prior written consent of the Department. 

The Contractor must designate an SBE contact person who will administer the Contractor’s SBE program 
and who will be responsible for submitting reports, maintaining records, and documenting good faith efforts to 
use SBEs.  

The Contractor must inform the Department of the representative’s name, title, and telephone number within 
10 days of beginning work. 

2.1.3. Eligibility of SBEs. The Department certifies the eligibility of SBEs.  

Firms certified as SBEs are listed in the Department’s online directory located at https://txdot.txdotcms.com/.  

Only firms certified at the time of letting or at the time the commitments are submitted are eligible to be used 
in the information furnished by the Contractor in accordance with Section 2.1.2., “Contractor’s 
Responsibilities.” 

Certified HUBs and DBEs are eligible as SBEs. 

The Department’s SBE Program is governed by 43 TAC, Chapter 9, Subchapter K, “Small Business 
Enterprise (SBE) Program.” 

2.1.4. Determination of SBE Participation. SBE participation will be counted toward meeting the SBE goal in this 
Contract in accordance with the following. 

A Contractor will receive credit for all payments actually made to an SBE for work performed and costs 
incurred in accordance with the Contract, including all subcontracted work. 

An SBE Contractor or subcontractor may not subcontract more than 75% of a Contract. The SBE must 
perform no less than 25% of the value of the Contract work with their own organization in accordance with 
Item 8. 

https://txdot.txdotcms.com/
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An SBE may lease equipment consistent with standard industry practice. An SBE may lease equipment from 
the prime Contractor if a rental agreement, separate from the subcontract specifying the terms of the lease 
arrangement, is approved by the Department before the SBE starting the work in accordance with the 
following. 
 If the equipment is of a specialized nature, the lease may include the operator. If the practice is 

generally acceptable with the industry, the operator may remain on the lessor’s payroll. The operator of 
the equipment must be subject to the full control of the SBE, for a short term, and involve a specialized 
piece of heavy equipment readily available at the jobsite. 

 For equipment that is not specialized, the SBE must provide the operator and be responsible for all 
payroll and labor compliance requirements. 

2.1.5. Records and Reports. The Contractor must submit monthly reports of SBE payments (including payments 
to HUBs and DBEs) to the Area Engineer’s Office after work begins. These reports will be due within 15 days 
after the end of a calendar month.  

These reports will be required until all SBE subcontracting or supply activity is completed. The SBE Progress 
Report must be used for monthly reporting. Upon completion of the Contract and before receiving the final 
payment, the Contractor must submit the SBE Final Report to the Area Engineer’s Office and a copy to the 
District Construction Office. These forms may be obtained from CIV and reproduced as necessary. The 
Department may verify the amounts being reported as paid to SBEs by randomly requesting copies of 
invoices and cancelled checks paid to SBEs. When the SBE goal requirement is not met, documentation 
supporting good faith efforts, in accordance with Section 2.1.2., “Contractor’s Responsibilities,” must be 
submitted with the SBE Final Report. 

SBE subcontractors and suppliers should be identified on the monthly report by SBE certification number, 
name, and the amount of actual payment made to each during the monthly period. These reports are 
required regardless of whether SBE activity has occurred in the monthly reporting period. 

All such records must be retained for 3 yr. following completion of the Contract work and be available at 
reasonable times and places for inspection by authorized representatives of the Department. 

2.1.6. Compliance of Contractor. To ensure compliance with SBE requirements of this Contract, the Department 
will monitor the Contractor’s efforts to involve SBEs during the performance of this Contract. This will be 
accomplished by a review of monthly reports submitted by the Contractor indicating their progress in 
achieving the SBE Contract goal and by compliance reviews conducted by the Department. 

A Contractor’s failure to comply with the requirements of this Special Provision will constitute a material 
breach of this Contract. In such a case, the Department reserves the right to employ remedies as the 
Department deems appropriate in the terms of the Contract. 

2.2. Article B—No SBE Goal. 

2.2.1. Policy. It is the Department’s policy that SBEs will have an opportunity to participate in the performance of 
Contracts.  

2.2.2. Contractor’s Responsibilities. If there is no SBE goal, the Contractor must offer SBEs an opportunity to 
participate in the performance of Contracts and subcontracts. If an SBE is used, the requirements in 
accordance with Section 2.1.4., “Determination of SBE Participation,” will apply. 

2.2.3. Prohibit Discrimination. The Contractor and any subcontractor will not discriminate on the basis of race, 
color, national origin, religion, age, disability, or sex in the award and performance of Contracts. These 
nondiscrimination requirements must be incorporated into any subcontract and purchase order. 

2.2.4. Records and Reports. The Contractor must submit annual reports pertinent to SBEs (including HUBs and 
DBEs) to the Area Engineer’s Office by August 31 or at project completion, whichever comes first.  
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These reports will be required until all SBE subcontracting or supply activity is completed. The SBE Progress 
Report must be used for reporting. Upon completion of the Contract and before receiving the final payment, 
the Contractor must submit the SBE Final Report to the Area Engineer’s Office and a copy to the District 
Construction Office. These forms may be obtained from CIV and reproduced as necessary. The Department 
may verify the amounts being reported as paid to SBEs by randomly requesting copies of invoices and 
cancelled checks paid to SBEs. 

SBE subcontractors and suppliers should be identified on the report by SBE certification cumber, name, and 
the amount of actual payment made. 

All such records must be retained for 3 yr. following completion of the Contract work and be available at 
reasonable times and places for inspection by authorized representatives of the Department. 
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Special Provision to Item 2 
Instructions to Bidders 
 

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 2.2., “Eligibility of Bidders,” is supplemented by the following. 

2.3. Technical Qualification. The Department will not accept bids from Bidders that have not met the technical 
qualifications established by the Traffic Safety Division. Technical qualification is required for certain 
categories of Intelligent Transportation Systems (ITS) work. This technical qualification is in addition to all 
other Bidder qualifications required by the Department. 

Electronically submit ITS Technical Qualification Forms and supporting documentation demonstrating the 
capability of the Bidder or the Bidder’s proposed subcontractors to successfully perform the categories of 
work in accordance with Sections 2.3.1.–2.3.7 of this Specification. Use the ITS Technical Qualification Form 
pertinent to each work category. Submit the forms and supporting documentation by 12:00 P.M. (CST), 10 
calendar days before bid opening, to ITS_Tech_Qual@txdot.gov. Incomplete submittals or submittals that do 
not meet the technical qualifications will be rejected, and additional information will be required. Failure to 
submit the qualification forms and supporting documentation by the deadline will be sufficient reason for 
declaring the bid nonresponsive in accordance with Article 2.7., “Nonresponsive Bid.” The categories of work 
pertinent to this Contract are listed in “Important Notice to Contractors” Special Provisions in the Contract. 

ITS Technical Qualification Forms and additional information on becoming a qualified Bidder may be found 
on the Department’s website or by contacting the Traffic Safety Division by email at 
ITS_Tech_Qual@txdot.gov or by calling (512) 416-3118. 

Once a Bidder or the Bidder’s proposed subcontractor has been approved as having met the requirements of 
this Special Provision, any substitutions or replacement contractors must be submitted to the Traffic Safety 
Division for approval before performing work on the pertinent work category. 

A Bidder or the Bidder’s proposed subcontractor must have the level of expertise needed to successfully 
complete the work. The experience requirements for each work category listed below include three 
completed projects, one of which must have been completed within the past 5 yr. Vendor reference 
statements for equipment experience are required under certain work categories but may be waived if the 
Bidder has acceptable documentation from a vendor demonstrating their experience installing the equipment 
without onsite assistance. 

2.3.1. Category A. Pulling Fiber Optic Cable. Meet the following experience requirements. 
 Minimum Experience. Three yr. continuous existence offering services in the installation of fiber optic 

cable through an outdoor conduit system and terminating in ground boxes, field cabinets or enclosures, 
or buildings; and  

 Completed Projects. Three completed projects where the personnel pulled fiber optic cable, minimum 
5 mi. in length, through an outdoor conduit system for each project. The completed fiber optic cable 
systems must have been in continuous satisfactory operation for at least 1 yr. 
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2.3.2. Category B. Splicing and Testing of Fiber Optic Cable. Meet the following experience requirements. 
 Minimum Experience. Three yr. continuous existence offering services in the fields of fusion splicing 

and testing of fiber optic cable installed through a conduit system and terminating in ground boxes, field 
cabinets or enclosures, or buildings. Experience must include the following: 

• termination of at least 48 fibers within a fiber distribution frame, 
• optical time-domain reflectometer (OTDR) testing and measurement of end-to-end attenuation of 

single-mode and multi-mode fibers, 
• system troubleshooting and maintenance, 
• training of personnel in system maintenance, 
• use of watertight splice enclosures, and  
• fusion splicing of fiber optic cable that meets the tolerable decibel (dB) losses shown in Table 1; 

and 
 

Table 1 
Sample Table 

Mode dB Loss Range 
Single mode 0.05–0.10 
Multi-mode 0.20–0.30 

 
 Completed Projects. Three completed projects where the personnel performed fiber optic cable 

splicing and terminations, system testing, and system troubleshooting and maintenance during the 
project and provided training on system maintenance. Each project must have consisted of a minimum 
5-mi. length of fiber optic cable. The completed fiber optic cable systems must have been in continuous 
satisfactory operation for at least 1 yr. 

2.3.3. Category C. System Integration. Meet the following experience requirements. 
 Minimum Experience. Three yr. of providing system integration on wire line and wireless projects 

including, but not limited to, programming of Layer 2 Ethernet switches, integrating into existing 
systems, and coordination with traffic management centers; and 

 Completed Projects. Three completed projects requiring system integration and configuration of 
hardware including, but not limited to, Ethernet switches, video encoders and decoders, and radios. 

2.3.4. Category D. Dynamic Message Sign (DMS) Installation. Meet the following experience requirements. 
 Minimum Experience. Three yr. continuous existence offering services in the installation of DMS signs; 
 Completed Projects. Three completed projects consisting of at least two signs in each project where 

the personnel installed, integrated, and tested DMS on outdoor, permanently mounted overhead 
structures and pertinent sign control equipment. The completed sign system installations must have 
been in continuous satisfactory operation for at least 1 yr.; and 

 Equipment Experience. One project (may be one of the three projects in the preceding bulleted item) 
in which the personnel worked in cooperation with technical representatives of the equipment supplier to 
perform the installation, integration, or acceptance testing of the work. The Contractor will not be 
required to furnish equipment on this project from the same supplier that was referenced in the 
qualification documentation. 

2.3.5. Category E. Closed-Circuit Television (CCTV) Equipment Installation. Meet the following experience 
requirements. 
 Minimum Experience. Three yr. continuous existence offering services in the installation of CCTV 

camera systems; 
 Completed Projects. Three completed projects consisting of at least five cameras in each project 

where the personnel installed, tested, and integrated CCTV cameras on outdoor, permanently mounted 
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structures and pertinent camera control and transmission equipment. The completed CCTV camera 
system installations must have been in continuous satisfactory operation for at least 1 yr.; and 

 Equipment Experience. One project (may be one of the three projects in the preceding bulleted item) 
in which the personnel worked in cooperation with technical representatives of the equipment supplier to 
perform installation, integration, or acceptance testing of the work. The Contractor will not be required to 
furnish equipment on this project from the same supplier that was referenced in the qualification 
documentation. 

2.3.6. Category F. Wireless Communications. Meet the following experience requirements. 
 Minimum Experience. Three yr. continuous existence offering services in the installation of wireless 

communications. Experience must include the following: 

• conducting radio installation studies, which include signal noise studies, spectrum analysis, 
antenna gain and radio power calculations, system attenuation, and measurement of standing 
wave ratios; 

• installation, troubleshooting, and repair of broadband radio systems, which include equipment 
installation, configuration of radios, antenna calibration, and cabling; and 

• installation, troubleshooting, and repair of interconnected Ethernet networks (local area network 
[LAN] and wide area network [WAN]), which include cabling, switch or router configuration, and 
network analysis; 

 Completed Projects. Three projects consisting of wireless communications installation, 
troubleshooting, and repair. Each project must include transmitting signals over a minimum 1-mi. 
distance and installation of at least three devices; and 

 Equipment Experience. One project (may be one of the three projects in the preceding bulleted item) 
in which the personnel worked in cooperation with technical representatives of the equipment supplier to 
perform installation, integration, or acceptance testing of the work. The Contractor will not be required to 
furnish equipment on this project from the same supplier that was referenced in the qualification 
documentation. 

2.3.7. Category G. Radar Detection Systems. Meet the following experience requirements. 
 Minimum Experience. Three yr. continuous existence offering services in the installation of radar 

detection systems. Experience must include the following: 

• freeway and arterial management; 
• forward-fire and side-fire applications; 
• single-zone and dual-beam detection; and 
• equipment setup, testing, and troubleshooting; 

 Completed Projects. Three projects consisting of installation, configuration, and setup of radar 
detection systems; and 

 Equipment Experience. One project (may be one of the three projects in the preceding bulleted list) in 
which the personnel worked in cooperation with technical representatives of the equipment supplier to 
perform installation, integration, or acceptance testing of the work. The Contractor will not be required to 
furnish equipment on this project from the same supplier that was referenced in the qualification 
documentation. 
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Special Provision to Item 8 

Prosecution and Progress 

 

Item 8, “Prosecution and Progress” of the Standard Specifications is removed and replaced with respect to the clauses cited 
below. No other clauses or requirements of this Item are waived or changed. 

Article 8.1., “Prosecution of Work.” The article is voided and replaced by the following: 

Begin work within 120 calendar days after the authorization date to begin work. Prosecute the work continuously to completion 
within the working days specified. Unless otherwise shown on the plans, work may be prosecuted in concurrent phases if no 
changes are required to the traffic control plan or if a revised traffic control plan is approved. Notify the Engineer at least 24 hr. 
before beginning work or before beginning any new operation. Do not start new operations to the detriment of work already 
begun. Minimize interference to traffic.  

For Contracts with callout work and work orders, begin work in the right of way within the specified time and continuously 
prosecute the work until completion. 
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Special Specification 6004 
Dynamic Message Sign System 
1. DESCRIPTION 

Transport, install, and test Department-furnished Dynamic Message Signs (DMS), controller, and equipment 
cabinets. 

2. MATERIALS 

Provide all materials not supplied by the Department necessary for the DMS installation. All materials 
provided by the Contractor must be new. Include a task in the project schedule for delivery of 
Department-furnished materials and provide at least 30 days notice to the Department for pickup of 
Department-furnished materials. Unless otherwise shown on the plans, DMS must be stored by the 
Department for pickup at location shown on the plans. 

Ensure that all materials and construction methods necessary to complete the installation conform to this 
Item, the plans, and the pertinent requirements of the following Items. 
 Item 432, “Riprap” 
 Item 441, “Steel Structures” 
 Item 445, “Galvanizing” 
 Item 449, “Anchor Bolts” 
 Item 618, “Conduit” 
 Item 620, “Electrical Conductors” 
 Item 656, “Foundations for Traffic Control Devices” 

3. CONSTRUCTION 

3.1. Installation. Perform a site survey in advance of the proposed DMS location to determine the horizontal and 
vertical angles of the sign for optimum legibility, based on the manufacturer’s recommendations. 

Install DMS on overhead sign structures in accordance with this Item and the lines, grades, details, and 
dimensions as shown on the plans or as directed. Maintain safe construction practices. Ensure the 
mechanical execution of work complies with the NEC, Article 110.12. Equipment must be installed in a neat 
and workmanlike manner.  

Adjustments or additions of sign attachment hardware, support brackets, and appurtenances, such as 
walkways and conduit, may be necessary for compatibility with specified sign positioning recommended by 
the manufacturer, as shown on the plans, or as directed. 

Prevent damage to all sign components. Replace any portion of the sign assembly that is damaged or lost 
during transportation or installation. Do not use any materials furnished by the Department on any work that 
is not required by, and that does not constitute a part of, the Contract. Unused materials that were furnished 
by the Department must be returned undamaged to the location from which they were obtained upon 
completion of the work. Any unused or removed material deemed salvageable by the Engineer will remain 
the property of the Department and will be delivered to a designated site. Accept ownership and dispose of 
unsalvageable materials in accordance with federal, state, and local regulations.  

Stockpile all materials designated for reuse or to be retained by the Department within the project limits or at 
a designated location as directed. 
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Equipment to be installed at each DMS field site shown on the plans may include, but not be limited to, the 
following. 
 DMS, controller, and cabinet (provided by the Department) 
 Cabling and connectors from power source to DMS connection point as specified by the DMS 

manufacturer (provided by the Contractor) 
 Cabling and connectors from telecommunications source to DMS connection point as specified by the 

DMS manufacturer when required (provided by the Contractor) 
 Communications as shown on the plans 
 Power and communication cabling and connectors from controller to DMS, which must follow 

NEMA TS4, Section 4, “Controller to Sign Interface” (cables and termination provided by the Contractor) 

Make all arrangements for connection to the power supply and telecommunications source, including any 
required permits. Supply and install any required materials not provided by the utility companies (power or 
communications service provider). 

Construct the foundation for DMS controller cabinets, when required as shown on the plans, in accordance 
with Item 656, unless otherwise directed. Include a 6-ft. × 6-ft. × 5-in. (L × W × D) riprap maintenance pad 
with foundation, unless otherwise directed. Provide a 5/8-in. diameter × 8-ft. copper clad steel ground rod in 
the foundation of each DMS controller cabinet. 

After the signs have been erected, wash the exterior of the entire sign using an approved biodegradable 
cleaning solution to remove all dirt, grease, oil smears, streaks, finger marks, and other foreign particles. 

3.2. Technical Assistance. Ensure that a manufacturer’s representative is available to assist the Contractor’s 
technical personnel at each sign installation site. The manufacturer’s representative must provide technical 
assistance in the following areas. 
 Site survey for horizontal and vertical angles of sign’s mounting orientation 
 Sign-to-structure installation (final responsibility of the Contractor, in accordance with Section 3.3., 

“Working Drawings”) 
 Sign controller cabinet installation 
 Sign-to-controller cabling 
 Testing requirements in accordance with Section 3.4., “Testing” 

Do not execute the initial powering up of the signs without the permission of the manufacturer’s 
representative. 

3.3. Working Drawings. Before fabrication, submit for approval five copies of the working drawings for 
attachment of each DMS. Show the details of any additional sign brackets, sign support connections, and 
methods of attachment of the signs to the sign support. Request a licensed professional engineer to sign, 
seal, and date the working drawings. 

3.4. Testing. Testing of the sign system is to relieve the Contractor of system maintenance in accordance with 
Item 7, “Legal Relations and Responsibilities,” after all testing is successfully completed. 

After delivery of the DMS to the storage site, an approved demonstration test must be conducted before 
transporting the sign to the installation site. A manufacturer’s representative must be available to assist with 
making all necessary connections and preparations for this testing. 

After all signs have been installed, the Department and the DMS manufacturer must conduct approved 
continuity, stand-alone, and DMS system tests on the installed field equipment using central, remote, and 
laptop equipment. A final acceptance test must be conducted to demonstrate all control, monitor, and 
communication requirements for 90 days. The Engineer will furnish a letter acknowledging the final 
acceptance testing commencement date. The final acceptance test will be considered complete when 
system downtime due to mechanical, electrical, or other malfunctions to equipment furnished or installed 
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does not exceed 72 hr. and any individual points of failure identified during the test period have operated free 
of defects. Assume responsibility only for test failures directly related to the work in accordance with this 
Specification. Upon completion of successful final acceptance testing, permanently mark acceptance date 
and project identification information inside the controller cabinet. The Department will pay for electrical 
energy consumed by the system. 

4. MEASUREMENT 

This Item will be measured as each DMS system installed and tested. 

5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Installation of Dynamic Message Sign System” of 
cabinet mounting type specified (pole-mounted, foundation-mounted, or wall-mounted). This price is full 
compensation for transportation and installation of DMS; furnishing and installing any new mounting 
hardware and DMS controller cabinet foundation when required; storing the DMS when required; cleaning 
and testing the DMS; replacement or repair of damaged components; disposal of unsalvageable material; 
and all manipulations, labor, tools, working drawings, equipment, and incidentals. 

New overhead sign supports or relocation of existing overhead sign supports will be paid for under Item 650, 
“Overhead Sign Supports.” New drilled shaft foundations will be paid for under Item 416, “Drilled Shaft 
Foundations.” Sign walkways will be paid for under Item 654, “Sign Walkways.”All adjustments or additional 
materials for sign attachment hardware, support brackets, and appurtenances necessary for compatibility 
with specified sign positioning will not be paid for directly, but will be subsidiary to this Item. 
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Special Specification 6009 
System Integration 
1. DESCRIPTION 

Integrate all furnished equipment and software as shown on the plans, as detailed in this Specification, and 
as directed. This work consists of furnishing, installing, testing, and integrating of all traffic management 
hardware and software into the existing TransVista system and TransVista traffic management center (TMC) 
and City of El Paso TMC. The Contractor must select, install, and integrate the equipment and software as 
required to achieve a complete and fully operational traffic management system (TMS) as shown on the 
plans, as detailed in this Specification, and as directed. 

2. WORK METHODS 

2.1. System Equipment and Installation. 

All equipment is to be installed by the Contractor who must also interconnect, test, integrate, and make fully 
operational all the equipment and system in accordance with the National Electrical Code (NEC). 

2.2. System Integration. 

The Contractor must provide an integrated system that encompasses the following: 
 integration of existing and proposed CCTV’s, RVSD, roadway weather information system, embedded 

LED dynamic message sign system, DMS, LMS, wrong way driver system, driver feedback speed sign 
system, and all other ITS devices as shown on the plans; 

 integration of existing and proposed hub cabinets; 
 integration of proposed and existing fiber optic cable and wireless communications systems supporting 

ITS field equipment; and 
 integration of all components into the Department and City of El Paso TMC. 

The Contractor is responsible for performing all necessary work to achieve a fully functional and operational 
system including all fiber optic re-routing, terminations, connections, splicing, and re-assignments.  The 
Contractor must provide, install, and make operational a complete and functional system. The Contractor 
must install and integrate all field, central, and communications components  Items not specifically mentioned 
or addressed in this Specification necessary for a complete and operational system as described will be 
provided by the Contractor and will not be paid for directly but will be considered part of this Item. 

2.3. Testing, Training, Documentation, Final Acceptance and Warranty. 

All testing, training, documentation, final acceptance, and warranty requirements must be in accordance with 
Special Specification 6005, “Testing, Training, Documentation, Final Acceptance, and Warranty.” 

3. MEASUREMENT 

The complete “System Integration” designed and installed as detailed in the plans and described in the 
Specifications will be measured as a lump sum unit. 
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4. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “System Integration.” This price is full compensation 
for the preparation, furnishing, and installing all materials, equipment, and incidentals necessary to provide 
an integrated system as directed. 
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Special Specification 6011 
Intelligent Transportation System (ITS) Pole with 
Cabinet 
1. DESCRIPTION 

Furnish, install, relocate, or remove Intelligent Transportation System (ITS) pole structures and pole mounted 
cabinets of the various types and sizes at locations shown on the plans, or as directed.  

1.1. ITS Equipment Application. At a minimum, the ITS pole structure serves as the structural support for the 
following ITS equipment applications: 
 closed circuit television (CCTV), 
 fixed video, 
 microwave vehicle detector (MVD) or radar vehicle sensing device (RVSD), 
 bluetooth equipment, 
 wireless radio equipment, 
 environmental sensor station (ESS), 
 solar power system, and 
 pole mounted cabinets. 

Ensure the equipment, design, and construction use the latest available techniques with a minimum number 
of different parts, subassemblies, circuits, cards, and modules to maximize standardization and commonality. 

Design the equipment for ease of maintenance. All component parts must be readily accessible for 
inspection and maintenance. The only tools and test instruments required for maintenance by maintenance 
personnel must be simple hand-held tools, basic meters, and oscilloscopes. 

2. MATERIALS 

Provide materials that are in accordance with the details shown on the plans or as directed, the requirements 
of this Item, and the pertinent requirements of the following Items: 
 Item 416, “Drilled Shaft Foundations” 
 Item 421, “Hydraulic Cement Concrete” 
 Item 440, “Reinforcement for Concrete” 
 Item 441, “Steel Structures” 
 Item 442, “Metal for Structures” 
 Item 445, “Galvanizing” 
 Item 449, “Anchor Bolts” 
 Item 496, “Removing Structures”   
 Item 618, “Conduit” 
 Item 620, “Electrical Conductors” 
 Item 740, “Graffiti Removal and Anti-Graffiti Coating.” 

2.1. Anchor Bolts. Provide anchor bolts, nuts, and washers that are in accordance with the details shown on the 
plans, the requirements of this Item, and Item 449, “Anchor Bolts.” 
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Furnish “medium strength, mild steel” anchor bolts for anchor bolts 1 in. or less in diameter, unless otherwise 
shown on the plans. Furnish “alloy steel” anchor bolts for anchor bolts greater than 1 in. diameter, unless 
otherwise shown on the plans.   

2.2. ITS Poles. Provide material for pole shafts that is in accordance with the requirements on the plans and the 
requirements of ASTM A1011 SS Grade 50, A572 Grade 50, A1011 HSLAS Grade 50, or A595 Grade A. 
Material thicknesses in excess of those stipulated under A1011 will be acceptable, providing it meets all 
other ASTM A1011 requirements and the requirements of this Specification. A595 Grade A material must 
have a minimum of 50 ksi yield strength adjacent to base welds after fabrication. 

Fabrication plants that produce steel ITS poles must be approved in accordance with DMS-7380, “Steel Non-
Bridge Member Fabrication Plant Qualification.” The Department maintains an MPL of approved ITS pole 
fabrication plants. 

2.3. ITS Pole Mounted Cabinet. Provide ITS pole mounted cabinets to house ITS field equipment as shown on 
the plans or as directed. ITS equipment applications inside the cabinet may include, but is not limited to: 
 CCTV field equipment, 
 fixed video, 
 radar vehicle sensing device (RVSD), 
 dynamic message sign (DMS) or lane control signal (LCS) controller, 
 bluetooth equipment, 
 highway advisory radio (HAR), 
 media conversion equipment, 
 hardened ethernet switch, 
 wireless radio equipment, 
 environmental sensor station (ESS), 
 roadway weather information system (RWIS), and 
 solar power system. 

Provide the cabinet with fully wired back panels, with all the necessary terminal boards, wiring, harnesses, 
connectors, and attachment hardware for each cabinet location. Place all terminals and panel facilities on the 
lower portion of the cabinet walls below all shelves. 

Typically, an ITS pole mounted cabinet may contain, but is not limited to, the following: 
 19-in. EIA rack, 
 adjustable shelves, 
 fan and thermostat, 
 cabinet light, 
 back panel,  
 surge protection, 
 terminal strips, 
 interconnect harnesses with connectors, 
 “Door Open” connection to back panel, 
 ITS equipment hardware (as listed in Section 2.3.), and 
 all necessary installation and mounting hardware. 

Ensure all cabinets are identical in size, shape, and quality for each type as provisioned on the plans or as 
directed. Equip and configure the cabinet setup as defined in this Specification and as detailed in the ITS 
pole with cabinet standards. 

Submit details of the cabinet design and equipment layout for each cabinet to the Engineer for review and 
approval before fabrication. 

https://ftp.dot.state.tx.us/pub/txdot-info/cst/DMS/7000_series/pdfs/7380.pdf
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2.4. Electrical Requirements. 

2.4.1. Primary Input Power Interruption. Use material that meets all the requirements in Section 2.1.4., “Power 
Interruption” of the National Electrical Manufacturers Association (NEMA) Standard TS2 for traffic control 
system, or most current version. 

2.4.2. Power Service Transients. Use material that meets all the requirements in Section 2.1.6., “Transients” of 
the NEMA Standard TS2 for traffic control system, or most current version. 

2.4.3. Power Service Protection. Ensure that equipment contains readily accessible, manually resettable, or 
replaceable circuit protection devices (such as circuit breakers or fuses) for equipment and power source 
protection. Provide circuit breakers or fuses sized such that no wire, component, connector, PC board, or 
assembly is subjected to sustained current in excess of their respective design limits upon failure of any 
single circuit element or wiring. 

2.4.4. Power Distribution Panel. Provide cabinets with a 120 VAC  +/- 5 VAC power distribution panel.  Provide 
the following components on the panel: 

2.4.4.1. Duplex Receptacles. Provide two 120 VAC NEMA Type 5-15R duplex receptacles, or as shown on the 
plans, protected by a circuit breaker. Permanently label duplex receptacles “For Internal ITS Equipment 
Only.” Install duplex receptacles in an isolated location and provide a clear 1/8 in. thick removable cover 
made from transparent thermoplastic material to cover the duplex receptacles. Ensure this cover is installed 
as not to interfere with the functional operation within the cabinet and allows enough space to plug in AC 
adapters and any necessary equipment. Submit alternative cover material for approval as part of the 
documentation submittal requirement. 

2.4.4.2. Ground Fault Circuit Interrupter (GFCI) Duplex Receptacles. Provide at least one 120 VAC NEMA Type 
5-15R GFCI duplex receptacle, or as shown on the plans, protected by a circuit breaker. This GFCI duplex 
receptacle is intended for maintenance personnel and is not to be used to serve equipment inside the 
cabinet. Permanently label GFCI duplex receptacles “For Personnel Use.” Install GFCI duplex receptacles in 
a readily accessible location. 

Provide a 120 VAC, rack mountable outlet strip with 6 NEMA Type 5-15R receptacles with surge 
suppression. Plug outlet strip into GFCI duplex receptacle and label for personnel use. 

Circuit Breakers.  Determine the ampere rating, quantity, and configuration for main, accessory, spare, and 
equipment circuit breakers to support ITS equipment loads as shown on the plans. Provide Underwriters 
Laboratories (UL) 489 listed circuit breakers capable of operating in accordance with Section 2, 
“Environmental Standards and Test Procedures” of NEMA TS2-2003, or most current version. Provide circuit 
breakers with an interrupt capacity of 5,000 A. and insulation resistance of 100 megohms at 500 VDC. 
Provide minimum ampere rating for the following circuit types: 

2.4.4.2.1. Main Breaker. Size the main circuit breaker such that the load of all branch circuits is less than the main 
circuit breaker ampere rating in conformance with the most current version of the National Electrical Code 
(NEC). 

2.4.4.2.2. Accessory Breaker. Minimum 15 A. Size accessory circuit breaker to protect lighting, door switches, fans, 
and GFCI duplex receptacle in conformance with the most current version of the NEC. 

2.4.4.2.3. Equipment Breakers. Minimum 15 A. Size equipment circuit breaker to protect ITS equipment and duplex 
receptacles in conformance with the most current version of the NEC.  

2.4.4.2.4. Spare Equipment Breaker. Minimum 20 A. Provide one spare equipment breaker for future use. 

Furnish breakers, which are in addition to any auxiliary fuses, with the electronic equipment to protect 
component parts. Provide 3-terminal lightning arrestor to protect the load side of all circuit breakers. Connect 
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the arrestor into the circuit with size 8 AWG or larger stranded copper conductors. Connect arrestor to the 
line filter as recommended by the manufacturer. 

2.4.4.3. Power Line Surge Protection. Provide and install power line surge protection devices that meet the 
requirements of Section 2.6. 

2.4.4.4. Power Cable Input Junction Terminals. Provide power distribution blocks suitable for use as a power feed 
and junction points for 2 and 3 wire circuits. Accommodate up to No. 4 AWG conductors on the line side of 
each circuit. Provide appropriately sized lugs at the junction terminals for conductors larger than a No. 4 
AWG when shown on the plans. 

Electrically isolate the AC neutral and equipment ground wiring from the line wiring by an insulation 
resistance of at least 10 megohms when measured at the AC neutral. Color code the AC neutral and 
equipment grounding wiring white and green respectively in conformance with the most current version of the 
NEC. 

Utilize the back panel to distribute and properly interconnect all cabinet wiring related to the specific 
complement of equipment called out on the plans. Each item of equipment including any furnished by the 
Department must have the cable harness properly terminated at terminal boards on the back panel. Ensure 
all functions available at the equipment connector are carried in the connector cable harness to the terminal 
blocks from the power distribution panel mounted on the left side panel of the cabinet. 

2.4.5. Alternative Power Option. When shown on the plans, accommodate renewable electrical power source for 
the design load specified in accordance with “ITS Solar Power System” Specification. Renewable electrical 
power source may, or may not, be integrated with public utility electrical services, as shown on the plans or 
as directed. Accommodate solar system components including batteries and solar charge controller when 
shown on the plans.  

2.4.6. Wiring. Ensure all cabinet wiring identified by insulated pre-printed sleeving slipped over the wire before 
attachment of the lug or making the connection. Supply enough text on wire markers in plain words or 
abbreviations with enough level of detail so that a translating sheet will not be required to identify the type 
and size of wire. 

Cut all wires to the proper length before assembly. Ensure no wires are doubled back to take up slack. 
Ensure harnesses to connectors are covered with braided cable sleeves. Secure cables with nylon cable 
clamps. 

Provide service loops to facilitate removal and replacement of assemblies, panels, and modules. Use 
insulated parts and wire rated for at least 600 V. Color-code harnesses and wiring.  

Route and bundle all wiring containing line voltage AC separately and shield from all low voltage, i.e., control 
circuits. Cover all conductors and live terminals or parts, which could be hazardous to maintenance 
personnel, with suitable insulating material. 

Provide AC internal cabinet wiring identified in accordance with the most current version of the NEC. Provide 
white insulated conductors for AC neutral. Provide green insulated conductors for equipment ground. Provide 
any color different from the foregoing on other conductors in accordance with the most current version of the 
NEC. For equipment that requires grounding, provide grounding conductors, and do not use conduit for 
grounding. Provide No. 22 AWG or larger stranded conductors for internal cabinet wiring. Provide conductors 
that are UL-listed THHN in accordance with the most current version of the NEC. Ensure the insulation has 
at least a thickness of 10 mm. Ensure all wiring containing line voltage is at least size No. 14 AWG. No 
strands of any conductor may be trimmed to “fit” the wiring into the breaker or terminal block. 

2.4.7. Terminal Strips. Provide terminal strips located on the back panel that are accessible to the extent that it is 
not necessary to remove the electronic equipment from the cabinet to make an inspection or connection. 

Ensure terminal blocks are 2 position, multiple pole barrier type.  
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Provide shorting bars in each of the positions provided along with an integral marking strip. 

Arrange terminal blocks such that they will not upset the entrance, training, and connection of incoming field 
conductors. 

Identify all terminals with legends permanently affixed and attached to the terminal blocks. 

Ensure not more than three conductors are brought to any one terminal screw.  

Ensure no electrically energized components or connectors extend beyond the protection afforded by the 
barriers. 

Locate all terminal blocks below the shelves. 

Ensure terminals used for field connections are secure conductors by means of a No. 10-32 nickel or 
cadmium plated brass binder head screw. 

Ensure terminals used for interwiring connections, but not for field connections, are secure conductors by 
means of a No. 5-32 nickel plated brass binder head screw. 

Terminate all connections to and from the electronic equipment to an interwiring type block. These blocks will 
act as intermediate connection points for all electronic equipment input and output. 

Provide termination panels that are used to distribute and properly interconnect all cabinet wiring related to 
the specific complement of equipment as shown on the plans. Provide properly terminated cable harnesses 
for each item including any furnished by the Department. Provide all functions available at the equipment 
terminals that are carried in the connector cable harness. 

2.4.8. Cabinet Internal Grounding. The cabinet internal ground consists of at least one ground bus-bar 
permanently affixed to the cabinet and connected to the grounding electrode.  

Use bare stranded No. 4 AWG copper wire between bus-bars and between the bus-bar and grounding 
electrode when providing multiple bus-bars. 

Ensure each copper ground bus-bar has a minimum of 12 connection points, each capable of securing bare 
conductor ranging in size from No 4 AWG to No 14 AWG. 

Return AC neutral and equipment ground wiring to these bus-bars. 

2.4.9. Door Switch. Provide door switch meeting the following requirements: 
 momentary, pin-type door switch: 
 installed in the cabinet or on the door: and 
 connected to a terminal so that the equipment installed in the cabinet can confirm input is connected to 

logic ground when the cabinet door is open. 

Provide two momentary, pin type door switches for each door provided with the cabinet. Wire one switch to 
turn on the cabinet lights when the door is open and off when the door is closed. Wire the other in parallel to 
a terminal block to detect a cabinet intrusion condition. 

2.5. Mechanical Requirements. 

2.5.1. Size and Construction. Provide ITS pole mounted cabinets meeting the configuration types detailed in the 
Statewide ITS pole with cabinet standards.  
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Table 1 
Minimum Cabinet Internal Dimensions 

 Depth (in.) Width (in.) Height (in.) 
    

Type 1 121 24 24 
Type 2 18 24 36 
Type 3 20 24 41 

1. Minimum dimension for cabinet provided without EIA 19 in. rack assembly. 
Provide 18 in. minimum depth when providing EIA 19 in. rack assembly. 

Determine the suitability of the listed cabinet configuration types for the equipment at each field location 
identified on the plans or as desired. 

2.5.2. Ventilation. Provide the cabinet with vent openings to allow cooling of electronic components. 

Locate louvered air intake vent openings on the lower portion of the cabinet doors and covered fully on the 
inside with a commercially available disposable three layer graded pleated type filter of minimum size 6 in. 
(high) x 12 in. (wide) for Type 1 cabinet and 12 in. (high) x 16 in. (wide) for Type 2 and 3 cabinets. Size the 
louvered intake area and filter to allow maximum filtered air flow and cooling, securely mounted so that any 
air entering the cabinet must pass through the filter. Ensure the cabinet opening for intake of air is large 
enough to accommodate filter size. Screen the exhaust to prevent entry of insects. Provide the screen 
openings no larger than 0.0125-sq. in.  

Provide a minimum of two thermostatically controlled fans that are adjustable with an adjustment range of 70 
to 110°F. Provide a press-to-test switch to test the operation of the fan. Provide a fan with a capacity of at 
least 110 cfm each. 

There is no opening on the roof of the cabinet. 

2.5.3. Lighting. Provide minimum 15 W fluorescent fixtures above each door inside the cabinet, each with clear 
shatter proof lens. NEMA TS2 rated light-emitting diode (LED) fixtures are acceptable instead of fluorescent 
light fixtures. Determine the appropriate number of fixtures to achieve at least 1000 lumens to illuminate the 
equipment. Position the fixtures to provide illumination to the face of the equipment in the cabinet and not 
into a technician’s eyes. 

2.5.4. Exterior Finish. Provide cabinets with a smooth aluminum finish and the exterior in its unpainted natural 
color.  

When shown on the plans or as directed, provide cabinets with an anti-graffiti coating in accordance with 
Item 740, “Graffiti Removal and Anti-Graffiti Coating.”   

2.5.5. Serial Number. Provide the cabinets with a serial number unique to the manufacturer, preceded by an 
assigned two-letter manufacturer’s code. Provide at least a 0.2 in. letter height. Stamp the entire identification 
code and number on a metal plate which is riveted to the cabinet, stamp directly on the cabinet wall, or 
engrave on a metalized mylar plate that is epoxied on the upper right hand cabinet side wall. 

2.5.6. Modular Design. Provide cabinets that have a modular design and allows ITS equipment to be installed in a 
variety of mounting configurations as detailed on the plans or as directed.  

Provide Type 1 and Type 2 cabinets with two unistrut or DIN rail channels on each side wall of the cabinet for 
mounting power panel and auxiliary ITS equipment. Provide a 19 in. EIA rack assembly only when noted on 
the plans or in the General Notes.  

Provide Type 3 cabinets with an EIA 19 in. rack assembly, sized appropriately based on cabinet type inside 
height dimension and is accessible from either door. Provide a rack with a minimum of one 1RU (RU = rack 
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unit) horizontal power strip. Provide two unistrut or DIN rail channels on each side wall of the cabinet for 
mounting power panel and auxiliary ITS equipment.  

2.5.7. Shelves. Provide adjustable shelves in each cabinet as required to support the equipment as specified on 
the plans. Ensure shelf adjustment at 1 RU intervals in the vertical position. Provide shelves that can be 
mounted to an EIA 19 in. rack cage or unistrut channel as detailed in the standards. 

Provide shelves that are removable and capable of supporting the electronic equipment. Provide a minimum 
of 2 in. between the back and front edge of the shelf to back inside wall and door of the cabinet respectively 
to allow room for the equipment cables and connectors. 

Provide each cabinet type with at least one slide out drawer with telescoping drawer guides to allow full 
extension from the rack frame. Provide at least 1.75 in. (high) x 16 in. (wide) drawer sized appropriately for 
the cabinet with a hinged lid to allow access to storage space. 

2.5.8. Mounting Hardware. Provide cabinets with the appropriate “U” channel mounting brackets, stiffening plates, 
anchor bolts, and any other necessary hardware to mount the cabinet on the ITS pole structure. Provide 
mounting brackets made of 0.250 in. thick steel. 

Weld cabinet mounting plates to the pole. This may be done in the field for transport reasons. Do not band 
the cabinet or mounting plates to the pole. Design the cabinet for pole mounting and reinforce at the points of 
attachment to the pole. 

2.6. Surge Protective Devices (SPD). Provide SPDs to protect electronics from lightning, transient voltage 
surges, and induced current. Install SPDs on all power, data, video, and any other conductive circuit. 

2.6.1. 120 V or 120/240 V SPD at Service and ITS Cabinet Power Distribution Panel. Install an SPD at the 
closest termination or disconnection point where the supply circuit enters the cabinet. Locate the SPD on the 
load side of the cabinet power distribution panel breakers and ahead of any and all electronic devices. Keep 
leads as short as possible with all conductor bends formed to the maximum possible radius. Connect the 
SPD ground lead directly to the ground bus. Use of wire nuts is prohibited. Install in conformance with 
manufacturers recommendations. 

Provide UL Listed Type 1 or Type 2 SPD and labeled to UL1449 Third Edition, posted at UL.com, under 
Certifications UL Category Code VZCA, and have a 20 kA I-nominal rating. Provide SPD rated as NEMA 4. 
SPD with integral EMI/RFI line filtering may be required if shown on the plans. 

Do not exceed 700 V on the voltage protection rating (VPR) on any mode (L-N, L-G, and N-G). 

Do not exceed 150 V on the maximum continuous operating voltage (MCOV). 

Equal or exceed 40 kA the SPD surge current rating per mode (L-N), (L-G), (N-G). 

Equal or exceed 50 kA or the available short circuit current, whichever is higher for the SPD short circuit 
current rating (SCCR).  

Provide SPD with directly connected metal oxide varistors (MOV) exceeding 32 mm in diameter with thermal 
safety disconnectors. Gas tube and spark gap SPD are not permitted. Ensure each MOV’s operational status 
can be monitored via visual indicator, including N-G mode. 

Provide SPD with one set of normally open (NO), normally closed (NC) Form C contacts for remote 
monitoring. 

Ensure the SPD utilized for AC power does not dissipate any energy and does not provide any series 
impedance during standby operation. Return the unit to its non-shunting mode after the passage of any 
surge and do not allow the shunting of AC power. 
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2.6.2. Parallel SPD for 120 V Equipment. Install an SPD inside of the cabinet on the power distribution to the 
equipment. Keep leads as short as possible with all conductor bends formed to the maximum possible 
radius. Connect the SPD ground lead directly to the ground bus. Use of wire nuts is prohibited. Install in 
conformance with manufacturers recommendations. 

Provide UL Listed Type 1 or Type 2 SPD labeled to UL1449 Third Edition, posted at UL.com, under 
Certifications UL Category Code VZCA, and have a 20 kA I-nominal rating. Provide SPD rated as NEMA 4.  

Do not exceed 700 V on the voltage protection rating (VPR) on any mode (L-N and N-G). 

Do not exceed 150 V on the maximum continuous operating voltage (MCOV). 

Equal or exceed 40 kA the SPD surge current rating per mode (L-N) and (N-G). 

Equal or exceed 50 kA or the available short circuit current, whichever is higher for the SPD short circuit 
current rating (SCCR).  

Provide SPD with directly connected metal oxide varistors (MOV) exceeding 32 mm in diameter with thermal 
safety disconnectors. Gas tube and spark gap SPD are not permitted. Ensure each MOV’s operational status 
can be monitored via visual indicator, including N-G mode. 

Provide SPD with one set of normally open (NO), normally closed (NC) Form C contacts for remote 
monitoring. 

2.6.3. Low-Voltage Power, Control, Data and Signal Systems SPD. Install a specialized SPD on all conductive 
circuits including, but not limited to, data communication cables, coaxial video cables, and low-voltage power 
cables. Ensure that these devices comply with the functional requirements shown in Table 2 for all available 
modes (i.e., power L-N, N-G; data and signal center pin-to-shield, L-L, L-G, and shield-G where appropriate). 

These specialized SPD must have an operating voltage matching the characteristics of the circuit. Ensure 
that these specialized SPD are UL 497B or UL 497C Listed, as applicable. 

Provide the SPD with three stages of surge suppression in a Pi (π) configuration. The first stage (primary 
side) consists of parallel-connected gas discharge tubes (GDTs). The second stage consists of a series 
connected resistor or inductor. The third stage (secondary side) consists of parallel-connected transorbs or 
silicone avalanche diodes (SADs).  

Ground the SPD to the DIN rail and a wire terminal connection point. (Grounding solely through the DIN rail 
connection is not adequate and does not meet the performance or intent of this Specification.) 

Install coaxial SPDs in a manner that prevents ground loops and resulting signal deterioration. This is usually 
caused where the cable has different references to ground at either end and connecting SPDs at both ends 
that have only pin to shield protection completes a ground loop circuit through the shield. SPDs having pin to 
shield protection, and separate shield to ground protection are acceptable to eliminate ground loops. 
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Table 2 
SPD Minimum Requirements 

Circuit Description 
Maximum Continuous 

Operating Voltage 
(MCOV) 

Frequency/ 
Bandwidth/ Data 

Rate 
Surge Capacity Maximum Let-Through 

Voltage 

12 VDC 15-20 V N/A 5 kA per mode (8×20 µs) <150 Vpk 

24 VAC 30-55 V N/A 5kA per mode (8×20 µs) <175 Vpk 

48 VDC 60-85 V N/A 5 kA per mode (8×20 µs) <200 Vpk 

Coaxial Composite 
Video 4-8 V Up to 1.5 GHz 10 kA per mode (8×20 µs) <100 Vpk 

RS422/RS485 8-15 V Up to 10 Mbps 10 kA per mode (8×20 µs) <30 Vpk 

T1 13-30 V Up to 10 Mbps 10 kA per mode (8×20 µs) <30 Vpk 

Ethernet Data 7-12 V Up to 100 Mbps 3kA per mode (10×1000 µs) <30 Vpk 

2.7. Environmental Design Requirements. Provide cabinets that meet the functional requirements of this Item 
during and after subjection to any combination of the following requirements: 
 ambient temperature range of -30 to 165°F; 
 temperature shock not to exceed 30°F per hour, during which the relative humidity does not exceed 

95%; 
 relative humidity range not to exceed 95% over the temperature range of 40 to 110°F; and 
 moisture condensation on all surfaces caused by temperature changes. 

2.8. Vibration. Material used must show no degradation of mechanical structure, soldered components, plug in 
components or satisfactory operation in accordance with the manufacturer's equipment specifications after 
being subjected to the vibration test as described in the NEMA standard TS2, Section 2.2.8., “Vibration Test,” 
or the latest revision. 

3. FABRICATION 

3.1. Anchor Bolts. Fabricate anchor bolts, nuts, and washers in accordance with the details shown on the plans 
and Item 449, “Anchor Bolts.”  Galvanize these items in accordance with Item 445, “Galvanizing.” 

Provide two circular steel templates as shown on the plans conforming to ASTM A36 for each assembly. 
Tack weld the lower anchorage nuts to the lower template in the shop. Perform this welding with an 
appropriate jig to ensure that the anchor bolt is perpendicular to the template. Shipping of the anchor bolt 
cage in its assembled condition is not required. 
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3.2. ITS Poles. Fabricate ITS poles in accordance with the details shown on the plans, this Item, and Item 441, 
“Steel Structures.” Alternate designs are not acceptable unless approved by the Department. 

Provide properly fitting components. Provide round, octagonal (8-sided), or dodecagonal (12-sided) pole 
shafts tapered to the heights shown on the plans. 

Permanently mark, at a visible location when erected, ITS pole base plates with the design wind speed. 
Locate the handholes, as shown on the plans, opposite of the direction of traffic flow. 

Permanently mark, at a visible location when erected, ITS pole base plates with the fabrication plant’s 
insignia. Place the mark on the pole base plate adjacent to the handhole access compartment.  

Provide circumferential welds only at the ends of the shaft. Provide no more than two longitudinal seam 
welds in shaft sections. Provide 100% penetration within 6 in. of circumferential base welds and 60% 
minimum penetration at other locations along the longitudinal seam welds, unless otherwise specified. Use a 
welding technique that minimizes acid entrapment during later galvanizing. Hot-dip galvanize all fabricated 
parts in accordance with Item 445, “Galvanizing.” 

Perform at least 10% ultrasonic testing (UT) of longitudinal seam welds on the pole shafts. Use a 
Department-approved UT procedure to ensure 60% or 85% minimum penetration where specified. Perform 
testing at a minimum of three locations on each shaft section (at both ends and middle). The minimum length 
of each test area must be 10 in. If minimum penetration is not achieved in any of the tested areas, test an 
additional 24 in. beyond the originally selected test areas requiring 60% or 85% penetration. Test the entire 
shaft seam weld if any locations within the additional 24 in. test areas does not achieve 60% or 85% 
penetration. Repair the deficient areas with a Department-approved repair procedure and retest.   

Fabricate air terminal and bracket assembly to serve as a lightning arrestor in conformance with ITS pole air 
terminal details and IEEE standards for lightning protection. Bond air terminal with air terminal bracket via 
clad weld or other approved bolted connection. 

3.3. Cabinet. Continuously weld all exterior seams for cabinet and doors. Fill edges to a radius of 0.03125 in. 
minimum. Smooth exterior welds.  

Welding on aluminum cabinets are done by the gas metal arc (MIG) or gas tungsten arc (TIG) process using 
bare aluminum welding electrodes. Ensure electrodes are in accordance with the requirements of the 
American Welding Society (AWS) A5.10 for ER5356 aluminum alloy bare welding electrodes. 

Procedures, welding machines, and welding machine operators for welding on aluminum must be qualified 
and be in accordance with the requirements of AWS B3.0, “Welding Procedures and Performance 
Qualification,” and to the practices recommended in AWS C5.6. 

Construct all cabinets of welded sheet aluminum with a thickness of at least 0.125 in. meeting NEMA 3R 
standards. Do not allow wood, wood fiber product, or flammable products in the cabinet. Seal cabinet 
structure to prevent the entry of rain, dust, and dirt.  

Provide a sunshield on the exterior top of the cabinet to reflect solar rays and mitigate temperature build-up 
inside the cabinet. Construct sunshield out of 0.125 in. thick aluminum and provide a minimum of 1.25 in. 
clearance above the top of cabinet secured in four locations. 

Attach aluminum lifting eyes or ears to the top of the cabinet to permit lifting the cabinet with a sling. Lifting 
eyes may be permanently fabricated to the cabinet frame as long as they do not interfere with the 
construction and operation of the sunshield. Manufacturer may provide removable lifting eyes that can be 
removed after installation. Seal any penetrations to the cabinet exterior or sunshield after removal of lifting 
eyes.  

Ensure cabinets are in accordance with the requirements of ASTM B209 for 5052-H32 aluminum sheet. 
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3.3.1. Door. Provide sturdy and torsionally rigid cabinet doors that substantially cover the full area of the cabinet 
access opening. Attach cabinet doors by a minimum of two heavy duty hinges or full length hinge. Provide 
stainless steel hinge pins. 

Fabricate the doors and hinges to withstand a 100 lb. per vertical ft. force applied to the outer edge of the 
door when open without permanent deformation or impairment of the door or cabinet body when the load is 
removed.  

Fit the cabinet doors with Number 2 Corbin locks and aluminum or chrome plated handles with a minimum 
3/8 in. drive pin and a 3-point latch. Design the lock and latch so that the handles cannot be released until 
the lock is released. Provide a locking ring for a padlock along with a padlock. Provide two keys for the door 
and two keys for the padlock with each cabinet. Locate the lock clear of the arc of the handle. Keys must be 
removable in the locked position only. Mount locks with two stainless steel machine screws. Provide cabinet 
doors with a catch mechanism to hold the door open at two positions: 90º and 120°. 

Fabricate the door and door stop mechanism to withstand a simulated wind load of 5 lb. per sq. ft. applied to 
both inside and outside surfaces without failure, permanent deformation, or compromising of door position.  

Provide cabinets without auxiliary police doors. 

Provide a gasket to act as a permanent and weather resistant seal at the cabinet door facing. The gasket 
material must be of a non-absorbent material and maintain its resiliency after long term exposure to the 
outdoor environment. 

Provide a gasket with a minimum thickness of 0.25 in. Locate the gasket in a channel provided for this 
purpose either on the cabinet or on the door. An “L” bracket is acceptable instead of this channel if the 
gasket is fitted snugly against the bracket to ensure a uniformly dust and weather resistant seal around the 
entire door facing. 

3.3.2. Mechanical Components. Ensure all external screws, nuts, and locking washers are stainless steel. Do not 
use self-tapping screws unless specifically approved. 

Ensure all parts are made of corrosion resistant material, such as plastic, stainless steel, aluminum, or brass. 

Ensure all materials used in construction are resistant to fungus growth and moisture deterioration. 

Separate dissimilar metals by an inert dielectric material. 

4. CONSTRUCTION 

4.1. Installation. Locate ITS poles as shown on the plans unless otherwise directed to secure a more desirable 
location or to avoid conflict with utilities. Stake the ITS pole locations for verification. 

Use established industry and utility safety practices when working near underground or overhead utilities. 
Consult with the appropriate utility company before beginning such work. 

Construct foundations for new ITS poles in accordance with Item 416, “Drilled Shaft Foundations,” and the 
details shown on the plans.” Orient anchor bolts as shown on the plans. Install conduit per Item 618, 
“Conduit.”   

Identify all items of a shipment with a weatherproof tag. This tag minimally must identify manufacturer, 
contract number, date, and destination of shipment. 

Erect poles after foundation concrete has attained its design strength as required on the plans and Item 421, 
“Hydraulic Cement Concrete.” Coat anchor bolt threads and tighten anchor bolts in accordance with 
Item 449, “Anchor Bolts.”  Do not grout between the base plate and the foundation. 
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Mount the pole-mounted cabinet to the backside of the ITS pole, with door either parallel or perpendicular to 
the roadway, away from the direction of traffic flow, as shown on the plans. Mount cabinet plumb in all 
directions. 

For ITS pole sites located on slopes greater than 4H:1V, mount the pole-mounted cabinet to the backside of 
the ITS pole, from the perspective parallel to the roadway with the door facing the direction of traffic flow as 
shown on the plans.  

Install grounding conductor from cabinet and ITS pole air terminal inside a minimum 1-in. PVC conduit within 
the foundation. Bond grounding conductors to the primary ground rod as part of the grounding ring in 
conformance with the ITS grounding details. 

Construct reinforced maintenance pad, when required, with Class A concrete in accordance with Item 421, 
“Hydraulic Cement Concrete.”  Provide reinforcing steel in accordance with Item 440, “Reinforcing Steel.”   

4.2. Relocation. Before removal of the existing pole structure or cabinet, disconnect and isolate the power cables 
from the electric power supply and disconnect all cables (power and communication) from the equipment and 
remove any ITS equipment, associated mounting brackets, pole mounted cabinet, and cabling from the pole 
structure. Remove existing pole structure as shown on the plans only at such time as authorized. 

Inspect the existing pole structure, with a representative from the Department, and document any evidence 
of structural stress cracks or fatigue before removal. Remove and deliver to the Department, existing pole 
structures that fail structural inspection to an address to be supplied by the Department. 

Remove the existing pole structure in a manner acceptable to the Engineer using a method that does not 
cause undue overstress or damage to the structure or appurtenances attached. 

Use a crane of enough capacity to remove the pole. Disconnect and relocate the existing pole structure from 
and to the foundation as shown on the plans in a manner acceptable to the Engineer. 

When the poles are laid down, place the poles on timber cribbing so that the poles lie reasonably straight to 
prevent any damage or deterioration. 

Maintain safe construction and operation practices at all times. Handle the poles in such a manner during 
removal to prevent damage to the pole's exterior finish. The Contractor will be responsible for any damage to 
poles. 

Unless otherwise shown on the plans, remove abandoned concrete foundations, including steel, to a depth of 
at least 2 ft. below final grade in accordance with Item 496, “Removing Structures.” Backfill the excavation 
with materials equal in composition and density to the surrounding area. Replace any surfacing material with 
similar material to an equivalent condition.  

Supply all new anchor bolts required for the installation of the ITS pole structure. Match bolt dimensions and 
lengths previously used or as shown on the plans and as directed. Provide anchor bolts in accordance with 
Item 449, “Anchor Bolts.” 

Move existing poles to the locations shown on the plans or as directed. Construct new foundations for 
relocated ITS poles in accordance with Item 416, “Drilled Shaft Foundations,” and the details shown on the 
plans. Install conduit per Item 618, “Conduit.”  Install existing poles on new foundations in accordance with 
Section 4.1., “Installation.”  Do not grout between the base plate and foundation. 

4.3. Removal. Use established industry and utility safety practices when removing poles and assemblies located 
near overhead or underground facilities. Consult with the appropriate utility company before beginning work. 

Inspect the pole and cabinet, where included, with a representative from the Department, and remove any 
ITS equipment, associated mounting hardware, and cabling still attached to the pole or inside the cabinet 
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before commencing work. Inspect the existing pole and cabinet in place, with a representative from the 
Department, and document any evidence of damage to the representative before removal. 

Before removal of the existing pole structure or cabinet, disconnect and isolate the power cables from the 
electric power supply and disconnect all cables (power and communication) from the equipment. Remove 
and coil existing cabling to the nearest ITS ground box or as identified on the plans. 

Carefully remove the cabinet from the pole structure. Avoid damage or injury to surrounding objects or 
individuals. Deliver the cabinet to an address to be supplied by the Department. 

Carefully remove the pole from the foundation in accordance with Item 496, “Removing Structures.” Avoid 
damage or injury to surrounding objects or individuals. Separate the pole at the slip-fitted connections, if 
applicable. If the pole cannot be separated, transport the complete pole or partially separate the pole to make 
it transportable. Deliver the pole structure to an address to be supplied by the Department. 

Unless otherwise shown on the plans, remove abandoned concrete foundations, including steel, to a depth of 
2 ft. below final grade in accordance with Item 496, “Removing Structures.” Backfill the excavation with 
materials equal in composition and density to the surrounding area. Replace surfacing material with similar 
material to an equivalent condition. 

4.4. Testing.  

4.4.1. Installation. Unless otherwise shown on the plans, perform the following tests on cabinets supplied through 
this Item. 

4.4.1.1. Test Procedures Documentation. Provide five copies of the test procedures to include tests identified in 
Section 4.4.2. through Section 4.4.4. inclusive and blank data forms to the Engineer for review and comment 
at least 45 days before testing for each test required on this project. Include the sequence of the tests in the 
procedures. The Engineer will comment, approve, or reject test procedures within 30 days after Contractor 
submittal of equipment for tests. Contractor to resubmit if necessary rejected test procedures for final 
approval within 10 days before testing. Review time is calendar days. Conduct all tests in conformance with 
the approved test procedures. The Department may witness all tests. 

Record test data on the data forms and quantitative results. No bid item measurement or payment will be 
made until the Engineer has verified the test results meet the requirements of the Specification. The data 
forms for all tests, except design approval tests, must be signed by an authorized representative of the 
Contractor. 

Provide written notice to the Engineer within 48 hr. of discovery of any testing discrepancy performed in 
testing by the Contractor. Furnish data forms containing the acceptable range of expected results and 
measured values. 

4.4.1.2. Design Approval Test. Conduct a design approval test on 10% of the total number of cabinets supplied as 
part of the project, with at least one of each type of cabinet used on the project.  

Certification from an independent testing laboratory of a successfully completed design approval test is 
acceptable. Ensure that the testing by this laboratory is performed in accordance with the requirements of 
this Specification. Failure of independent tests to comply with the requirements of this Specification will be 
grounds for rejection of any certification. 

Provide a copy of the certification to the Engineer. The data forms for the design approval tests must be 
signed by an authorized representative (company official) of the equipment manufacturer or by an authorized 
representative of an independent testing facility. 

Notify the Engineer ten working days before conducting this testing. The Department may witness all the 
tests. Perform the following tests: 
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4.4.1.2.1. Power Service Transients. Provide equipment that meets the performance requirements, specified in this 
Item, when subjected to the power service transients as specified in NEMA TS2, Section 2.2.7.2, “Transient 
Tests (Power Service)”, or most current version. 

4.4.1.2.2. Temperature and Condensation. Provide equipment that meets the performance requirements, specified in 
this Item, when subjected to the following conditions in the order specified below. 
 Stabilize the equipment at -30°F and test as specified in NEMA TS2, Sections 2.2.7.3., “Low-

Temperature Low-Voltage Tests” and 2.2.7.4., “Low-Temperature High-Voltage Tests,” or most current 
version. 

 Allow the equipment to warm up to room temperature in an atmosphere with relative humidity of at least 
40%. Operate the equipment for 2 hr., while wet, without degradation or failure. 

 Stabilize the equipment at 165°F and test as specified in NEMA TS2, Sections 2.2.7.5., “High-
Temperature High Voltage Tests” and 2.2.7.6., “High-Temperature Low-Voltage Tests,” or most current 
version. 

4.4.1.2.3. Relative Humidity. Provide equipment that meets the performance requirements, specified in this Item, 
within 30 min. of being subjected to a temperature of 165°F and a relative humidity of 18% for 48 hr. 

4.4.1.2.4. Vibration. Provide equipment that shows no degradation of mechanical structure, soldered components, or 
plug-in components and will operate in accordance with the manufacturer's equipment specifications after 
being subjected to the vibration tests as described in NEMA TS2, Section 2.2.8., “Vibration Test,” or most 
current version. 

4.4.1.2.5. Power Interruption. Provide equipment that meets the performance requirements, specified in this Item, 
when subjected to nominal input voltage variations as specified in NEMA TS2, Section 2.2.10., “Power 
Interruption Test,” or most current version. 

4.4.1.3. Stand-Alone Tests. Conduct a stand-alone test for each cabinet after installation. Exercise all stand-alone 
(non-network) functional operations consisting of the following, at a minimum: 
 19-inch EIA rack, 
 adjustable shelves, 
 locking mechanism, 
 fan and thermostat, 
 cabinet light, 
 back panel, 
 circuit breakers, 
 surge protection, 
 grounding system, 
 terminal strips, 
 interconnect harnesses with connectors, 
 cabinet attachment to pole, 
 weatherproofing, and 
 “Door Open” connection to back panel. 

Notify the Engineer five working days before conducting this test. The Engineer may witness all the tests.  

4.4.1.4. Consequences of Test Failure. If a unit fails a test, submit a report describing the nature of the failure and 
the actions taken to remedy the situation before modification or replacement of the unit. If a unit requires 
modification, correct the fault and then repeat the test until successfully completed. Correct minor 
discrepancies within 30 days of written notice to the Engineer. If a unit requires replacement, provide a new 
unit and then repeat the test until successfully completed. Major discrepancies that will substantially delay 
receipt and acceptance of the unit will be enough cause for rejection of the unit. 
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Failure to satisfy the requirements of any test is considered a defect and the equipment is subject to 
rejection. The rejected equipment may be offered again for retest provided all noncompliance has been 
corrected. 

If a failure pattern develops in similar units within the system, implement corrective measures, including 
modification or replacement of units, to all similar units within the system as directed. Perform the corrective 
measures within 30 calendar days without additional cost or extension of the contract period. 

4.4.1.4.1. Consequences of Design Approval Test Failure. If the equipment fails the design approval test, correct 
the fault within 30 days and then repeat the design approval test until successfully completed. 

4.4.1.4.2. Consequences of Stand-Alone Test Failure. If the equipment fails the stand-alone test, correct the fault 
within 30 days and then repeat the stand-alone test until successfully completed.  

4.4.2. Relocation. 

4.4.2.1. Pre-Test. Conduct performance testing before removal of ITS pole mounted cabinet. Test the following 
components or equipment, at a minimum, and document functional operations in the presence of 
representatives of the Contractor and the Department. 
 locking mechanism, 
 fan and thermostat, 
 cabinet light, 
 back panel, 
 circuit breakers, 
 surge protection system, 
 grounding system, and 
 “Door Open” connection to back panel. 

Ensure that both representatives sign the test report indicating that the equipment has passed or failed each 
function. Once removed, the equipment becomes the responsibility of the Contractor until accepted by the 
State. Compare test data before removal and test data after installation. 

4.4.2.2. Post Test. Testing of the ITS pole mounted cabinet is for the purpose of relieving the Contractor of 
maintenance of the system. The Contractor will be relieved of the responsibility for maintenance of the 
system in accordance with Item 7, “Legal Relations and Responsibilities,” after a successful test period. The 
Contractor will not be required to pay for electrical energy consumed by the system. 

After all existing ITS equipment has been installed, perform the same functional operation test described 
under Section 4.4.2.1. Furnish test data forms containing the sequence of tests including all the data taken 
and quantitative results for all tests. Submit the test data forms to the Engineer at least 30 days before the 
day the tests are to begin. Obtain Engineer’s approval of test procedures before submission of equipment for 
tests. Send at least one copy of the data forms to the Engineer. 

The performance test results after relocation must be equal to or better than the test results before removal. 
Repair or replace those components within the system which failed after relocation but which passed before 
removal. 

The Department will conduct approved ITS equipment system tests on the field equipment hardware with the 
central equipment. The tests will, as a minimum, exercise all remote-control functions and display the return 
status codes from the controller.  

If any unit fails to pass a test, prepare a report and deliver it to the Engineer. Describe in the report the nature 
of the failure and the corrective action needed. If the failure is the result of improper installation or damage 
during reinstallation, reinstall or replace the unit and repeat the test until the unit passes successfully, at no 
additional cost to the Department or extension of the contract period. 
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4.5. Documentation. Submit documentation for this Item consisting of the following: 

4.5.1. ITS Pole. Shop drawings should clearly detail the following for the ITS poles submitted for the project: 
 physical pole drawings, 
 weatherheads, 
 anchor bolts, 
 material list, 
 lightning suppression, 
 cabinet mounting attachments (when cabinet required), and 
 grounding system. 

4.5.2. Pole Mounted Cabinet. Shop drawings should clearly detail the following for ITS pole mounted cabinets 
when required as shown on the plans: 
 dimensions,  
 power distribution panel, 
 shelves, 
 surge suppression, 
 door,  
 back panel, 
 gasket,  
 outlets, 
 door look,  
 circuit breakers, 
 materials list,  
 power cable terminals, 
 exterior finish,  
 wiring diagrams, 
 ventilation,  
 cabinet grounding, 
 terminal strips,  
 environmental parameters, 
 harnesses,  
 filter, and  
 connectors. 

Submit shop drawings, signed, sealed, and dated by a registered professional engineer in Texas showing the 
fabrication and erection details for each ITS pole including the ITS cabinet and mounting details in 
accordance with Item 5, “Control of the Work.”  

Provide at least two complete sets of operation and maintenance manuals in hard copy format in addition to 
a CD/DVD or removable flash drive that include the following: 
 complete and accurate schematic diagrams; 
 complete installation procedures; 
 complete performance specifications (functional, electrical, mechanical, and environmental) on the unit; 
 complete parts list including names of vendors for parts not identified by universal part number such as 

JEDEC, RETMA, or EIA; 
 pictorial of component layout on circuit board; 
 complete maintenance and trouble-shooting procedures; 
 complete stage-by-stage explanation of circuit theory and operation; 
 recovery procedures for malfunction; and 
 instructions for gathering maintenance assistance from manufacturer. 
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Identify material which is copyrighted or proprietary in nature as part of the documentation submittal.  The 
Department will take proper provisions to secure such material and not distribute without written approval. 

Provide Department with certification documentation verifying conformance with environmental and testing 
requirements contained in the Special Specification. Certifications may be provided by the manufacturer or 
through independent labs. 

4.6. Warranty. The start date of the manufacturer’s standard warranty will begin when the stand-alone test plan 
has been approved. Any equipment with less than 95% of its warranty remaining at the beginning of the 
stand-alone test will not be accepted by the Department. Guarantee that equipment furnished and installed 
for this project performs according to the manufacturer’s published specifications. Warrant the equipment 
against defects or failure in design, materials, and workmanship for a minimum of five years or in 
conformance with the manufacturer’s standard warranty if warranty period is greater. Assign, to the 
Department, all manufacturer’s normal warranties or guarantees on all electronic, electrical, and mechanical 
equipment, materials, technical data, and products furnished for and installed on the project. Repair or 
replace, at the manufacturer’s option, defective equipment during the warranty period at no cost to the 
Department. 

Repair or replace equipment at the Contractor’s expense before beginning testing in the event of a 
malfunction or failure. Furnish replacement parts for all equipment within 30 days of notification of failure by 
the Department.  

5. MEASUREMENT 

This Item will be measured as each unit furnished, installed, relocated, or removed as shown on the plans, 
excluding new foundations and conduit. 

6. PAYMENT 

6.1. Furnish and Install. The work performed and materials furnished in accordance with this Item and 
measured as provided for under "Measurement" will be paid for at the unit price bid for “ITS Pole" of the type 
and height specified, including COSS/OSB extension, and “ITS Pole Mount Cabinet” of the type and 
configuration specified. This price is full compensation for furnishing, fabricating, and erecting ITS pole 
structures as shown on the plans; for furnishing, fabricating, and installing ITS pole mounted cabinets as 
shown on the plans; for furnishing and placing anchor bolts, nuts, washers, and templates; conducting 
cabinet testing; and equipment, materials, labor, tools, and incidentals necessary to provide an ITS pole 
structure or pole mounted cabinet complete in place and ready for the attachment of ITS equipment. 

New drill shaft foundations will be paid for under Item 416, “Drilled Shaft Foundations.”  New conduit will be 
paid for under Item 618, “Conduit.” 

6.2. Install Only. The work performed and materials furnished in accordance with this Item and measured as 
provided for under "Measurement" will be paid for at the unit price bid for “ITS Pole (Install Only)” of the type 
and height specified, including COSS/OSB extension, and “ITS Pole Mount Cabinet (Install Only)” of the type 
and configuration specified. This price is full compensation for erecting ITS pole structures and installing ITS 
pole mounted cabinets furnished by the Department as shown on the plans; for installing and placing anchor 
bolts, nuts, washers, and templates; conducting cabinet testing; and equipment, materials, labor, tools, and 
incidentals necessary to provide an ITS pole structure or pole mounted cabinet, complete in place, and ready 
for the attachment of ITS equipment. 

New drill shaft foundations will be paid for under Item 416, “Drilled Shaft Foundations.”  New conduit will be 
paid for under Item 618, “Conduit.” 

6.3. Relocate. The work performed and materials furnished in accordance with this Item and measured as 
provided for under "Measurement" will be paid for at the unit price bid for “ITS Pole (Relocate)” of the type 
and height specified, including COSS/OSB extension, and “ITS Pole Mount Cabinet (Relocate)” of the type 
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and configuration specified. This price is full compensation for removing existing ITS pole structures or pole 
mounted cabinets as shown on the plans; removing existing foundations; backfilling and surface placement; 
hauling and erecting ITS pole structures; hauling and installing ITS pole mounted cabinets; furnishing and 
placing anchor bolts, nuts, washers, and templates; conducting cabinet testing; and equipment, materials, 
labor, tools, and incidentals necessary to relocate existing ITS pole structures or pole mounted cabinets, 
complete in place, and ready for the attachment of ITS equipment.  

New drill shaft foundations will be paid for under Item 416, “Drilled Shaft Foundations.”  New conduit will be 
paid for under Item 618, “Conduit.” 

6.4. Remove. The work performed and materials furnished in accordance with this Item and measured as 
provided for under “Measurement” will be paid for at the unit price bid for “ITS Pole (Remove)” of the type 
and height specified, including COSS/OSB extension, and “ITS Pole Mount Cabinet (Remove)” of the type 
and configuration specified. This price is full compensation for removing existing ITS pole structures and pole 
mounted cabinets as shown on the plans; removing existing foundations; backfilling and surface placement; 
loading and hauling; and equipment; materials, labor, tools, and incidentals necessary to complete the 
removal of existing ITS pole structures and pole mounted cabinets. 
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Special Specification 6015 
Installation of Cellular Modem  
1. DESCRIPTION 

Transport, install, and test Department-furnished cellular modems as shown on the plans, as detailed in the 
Special Specification, and as directed. 

2. MATERIALS 

The Department will furnish cellular modems with power supply. 

Provide all materials, not supplied by the Department, necessary for the cellular modem installation. All 
materials provided by the Contractor must be new.  

The storage by the Department and pick up location of equipment for the cellular modems for this project 
must be shown either in the project General Notes or otherwise shown on the plans.  

Ensure that all materials and construction methods necessary to complete the installation are in accordance 
with the requirements of this Item, the plans, and the pertinent requirements of Item 620, “Electrical 
Conductors.” 

3. POWER REQUIREMENTS 

Provide equipment appurtenances, as required, to ensure that operations are not affected by the transient 
voltages, surges, and sags normally experienced on commercial power lines. 

3.1. Wiring. Provide wiring that meets the requirements of the National Electric Code. Provide wires that are cut 
to proper length before assembly. Provide cable slacks to facilitate removal and replacement of assemblies, 
panels, and modules. Do not double-back wire to take up slack. Lace wires neatly into cable with nylon lacing 
or plastic straps. Secure cables with non-adhesive clamps and anchors. Provide service loops at 
connections. 

3.2. Power Service Protection. Provide equipment that contains readily accessible, manually re-settable, or 
replaceable circuit protection devices (such as circuit breakers or fuses) for equipment and power source 
protection.  

Provide and size circuit breakers or fuses such that no wire, component, connector, PC board, or assembly 
must be subjected to sustained current in excess of their respective design limits upon failure of any single 
element or wiring. 

4. MECHANICAL REQUIREMENTS 

4.1. Connectors and Harnesses. Provide external connections made by means of connectors. Provide 
connectors that are keyed to preclude improper hookups. Color code wires and appropriately mark origin and 
destination of each cable. 

Provide connecting harnesses of appropriate length and terminated with matching connectors for 
interconnection with the communications system equipment. 
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Provide pins and mating connectors that are plated to improve conductivity and resist corrosion. Cover 
connectors utilizing solder type connections by a piece of heat shrink tubing securely shrunk to ensure that it 
protects the connection. 

4.2. Mechanical Components. Provide external screws, nuts, and locking washers that are stainless steel.  
Provide parts made of corrosion-resistant material, such as plastic, stainless steel, anodized aluminum, or 
brass. Protect materials from fungus growth and moisture deterioration. Separate dissimilar metals by an 
inert dielectric material. 

5. INSTALLATION OF CELLULAR MODEMS 

Install all materials, equipment, power, video, and control cabling. Ensure an operating and functional 
system. 

Prevent damage to all cellular modem components supplied by the Department. Replace any component 
that is damaged or lost during transportation or installation at the Contractor’s expense. 

Testing. Verify operation of the cellular modems, together with operation of its links, demonstrate that data 
can be transmitted at a satisfactory rate from the field location to the central location. Demonstrate that the 
cellular modems data packets are being received at the central site via a networked computer. 

Experience Requirements. The Contractor or designated subcontractors involved in the installation and 
testing of the cellular modems must, as a minimum, meet the following: 

 2-yr. experience in the installation of cellular modems. 
 Must have a minimum record of having installed two cellular modems where they have been in 

continuously satisfactory operation for at least 1 yr. The Contractor must submit as proof, photographs 
or other supporting documents, and the names, addresses, and telephone numbers of the operating 
personnel who can be contacted regarding the system. 

 Provide necessary documentation of subcontractor qualifications pursuant to Contract award. 

6. MEASUREMENT 

This Item will be measured as each cellular modem is made fully operational and tested. 

7. PAYMENT 

The work performed and material furnished in accordance with this Item; and, measured as provided under 
“Measurement,” will be paid for at the unit price bid for “Installation of Cellular Modems.” This price is full 
compensation for transportation and installation of all equipment described under this Item; furnishing and 
installing all cables, connectors, and mounting assemblies; all documentation and testing; and all labor, 
manipulations, materials, tools, equipment, and incidentals. 
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Special Specification 6018 
Digital Closed-Circuit Television (CCTV) Field 
Equipment 
1. DESCRIPTION 

Furnish, install, relocate, or remove closed-circuit television (CCTV) field equipment at locations shown on 
the plans, or as directed. 

2. MATERIALS 

2.1. General Requirements. Fabricate, provide, assemble, and install materials that are new, 
corrosion-resistant, and in strict accordance with the details shown on the plans and in the Specifications. 

Provide CCTV field equipment that is compatible with software currently in operation to interface with the 
existing equipment and software located in the Department’s Traffic Management Control (TMC) Centers 
across the state. 

CCTV field equipment must include the following. 
 Color video camera units 
 Camera lenses, filters, control circuits, and accessories 
 Camera housing 
 Medium-duty pan and tilt units with click-and-drag position control 
 Video and camera control and power cable connectors and assemblies 
 Video, data, and power surge suppression 
 Built-in ID generator 

2.2. Functional Requirements for Digital CCTV. Provide color video cameras that produce digital video in 
standard definition or high definition that meet the following functional requirements. 

2.2.1. General. 

2.2.1.1. Digital Signal Processing (DSP). 
 Digital zoom 
 Auto and manual iris control 
 Auto and manual exposure control with built-in frame buffer 
 Auto and manual focus control 
 Built-in ID generator, with white letters on black outline minimum or approved equivalent 

2.2.1.2. Image Pickup Device. Progressive scan digital CCD or CMOS sensor, 1.2-megapixel (1,200,000 pixels) or 
better. 

2.2.1.3. Resolution. Support the following resolutions. 
 720p (1,280-pixel × 720-pixel array) 
 1,080p (1,920-pixel × 1,080-pixel array) 
 D1 (720-pixel × 480-pixel array) 
 CIF (352-pixel × 240-pixel array) 
 VGA (640-pixel × 480-pixel array) at minimum depending on video stream configuration 
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2.2.1.4. Frame Rate. Allow user-selectable frame rates at 30, 15, seven, four, two, and one frame per second. 

2.2.1.5. Data Rate. Scalable from 64 Kbps to 8 Mbps. 

2.2.1.6. Video Stream Format. Allow simultaneous encoding and transmission of at least two configurable digital 
video streams in conformance with Moving Picture Experts Group- (MPEG-) 4, Part 10 (H.264). Support 
configuration of the following at minimum. 
 H.264 
 H.265 
 H.264 + H.264 

2.2.1.7. Video Stream. Support uni-cast (one-to-one) and multi-cast (one-to-many). 

2.2.1.8. Aspect Ratio. Support width-to-height aspect ratio of 16:9. 

2.2.1.9. Image Quality. Ensure that video produced by the camera is true; accurate; distortion-free; and free of 
transfer smear, oversaturation, and any other image defect that negatively impacts image quality under all 
lighting and weather conditions in color and monochromatic modes. 

2.2.1.10. Wide Dynamic Range (WDR). Operation with manual override option. 

2.2.1.11. Overexposure Protection. Minimize glare and incur no permanent damage to the camera when pointed 
directly at strong light sources, including the sun, for brief periods. 

2.2.1.12. Geometric Distortion. Zero. 

2.2.1.13. Signal-to-Noise Ratio (AGC Off). Minimum 50 dB (weighted at 4.5 MHz).  

2.2.1.14. Electronic Shutter Speed. Automatic shutter that is user selectable down to at least 1/10,000 sec. 

2.2.1.15. Electronic Image Stabilization. User-selectable on or off electronic image stabilization at 5 Hz and 10 Hz 
minimum. 

2.2.1.16. Day (Color) and Night (Mono). Auto and manual switchover and iris control with user-selectable modes for 
auto and manual control capabilities. 

2.2.1.17. Auto White Balance. Color quality that is maintained by a continuous through-the-lens automatic white 
balance for color temperatures from 2,850 K to greater than 5,100 K with less than 10-IRE unit unbalance. 

2.2.1.18. Inverted Operation. Automatic image inversion or “flip” when rotating through 0° or 180° vertical tilt 
positions when not an integrated unit. 

2.2.1.19. Mean Time Before Failure. At least 43,800 hr. or 5 yr. without mechanical malfunction or failure. Act of God 
failures are exempt.  

2.2.2. Lens. Provide an integral lens assembly for each camera with the following features. 
 An f/1.6 or better glass multi-coated zoom lens with variable focal lengths with a minimum 30X zoom 

range 
 12X auto and manual digital zoom minimum 
 Automatic and manual focus and iris control 

Provide lenses with capabilities for remote control of the zoom, focus, and iris operations. Provide 
mechanical or electrical means to protect the motors from over-running in extreme positions. Lens and 
controller system must be capable of auto iris and remote manual iris operation. Lens must be capable of 
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auto and manual zoom and focus control. Use motorized iris as opposed to auto iris type for system control 
capability. 

2.2.3. Network Interface Requirements. Provide CCTV field equipment that can integrate with the Department’s 
Lonestar™ software and into the Department’s TMC CCTV control sub-systems by NTCIP 1205 Version 
1.08 or higher, Open Network Video Interface Forum (ONVIF), or approved equal. Support Cohu, Pelco D, or 
Pelco P protocols, or approved equal, for control.  

Provide camera equipment with a local area network (LAN) connection that supports the requirements 
detailed in IEEE 802.3 for 10/100 Ethernet connections for half-duplex or full-duplex, and provide auto 
negotiation. Provide equipment with at least one Ethernet port that has a 10/100 Base-TX connection. 
Provide connectors that conform to EIA and TIA requirements.  

Support, at minimum, RTP, RTSP, UDP/IP, TCP/IP, IPv4, HTTP, IGMPv2, DHCP, NTP, IEEE 802.1x, 
Ethernet 802.3u, SNMP, RADIUS Key, and Telnet.  

Provide camera equipment that supports local and remote configuration and management. Configuration and 
management functions must include access to all user-programmed features, including, but not limited to, 
network configuration, video settings, device monitoring, control setting, and security functions. Configuration 
and management must be achieved by serial login, Telnet login, web-based interface, or manufacturer 
software. Provide manufacturer software with camera for local configuration, system maintenance, and 
management control. 

2.3. Cable Assembly. Provide camera power and communication cable assembly equipped with cables used for 
video feed; camera control, including PTZ function; communications signaling; and power supply. Camera 
power and communication cable may be configured as a composite cable or series of isolated cables. The 
following cable functions may be required depending on the data and video communication interface 
requirements, as shown on the plans.  

2.3.1. Ethernet. Provide a shielded twisted pair (STP) Category 6 (or equivalent) at minimum rated for outdoor use 
in conformance with TIA/EIA 568B. Cable must not exceed an attenuation of 30 dB per 300 ft. of cable at 
100 MHz. 

2.3.2. Power. Provide three-wire, insulated for 300 V minimum, 115-VAC or 24-VAC power cabling between the 
camera and the power supply. If 24-VAC power is required, provide needed power supply conversion 
equipment. 

Power may be achieved using Power over Ethernet (PoE) by a power supply or mid-span PoE injector, that 
must be considered part of the camera unit, and must conform to IEEE 802.3af or IEEE 802.3at or latest 
revision. 

Provide power and communication cable assembly the entire length of the camera support structure from the 
camera to the cabinet with an additional 25 ft. of slack in the cabinet. Determine the appropriate length 
required for each site. The cable assembly must be considered part of the camera unit. 

Provide any necessary data, video, or power conversion hardware to successfully integrate the camera unit 
into the field equipment cabinet hardware components and onto the communications backbone. 

2.4. Video Encoding Interoperability. Video encoding and decoding equipment may be used by software or 
hardware means. Ensure camera’s encoded video is interoperable with hardware and software decoders 
from other manufacturers. Ensure the camera’s encoded video can be decoded by at least two other 
manufacturer’s software or hardware decoders that are in use by the Department. Contact the Department 
for decoders supported before procurement of camera unit. 

2.5. Camera Housing. Provide camera housing assembly and hardware material that reflects sunlight. 
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Provide camera housing with a sunshield to reduce the solar heating of the camera. The total weight of the 
camera (including housing, sunshield, and all internal components) must not exceed 25 lb. 

Construct viewing window so that unrestricted camera views can be obtained at all camera and lens 
positions. 

Provide gaskets at cable entry point to the camera housing to prevent moisture or dust entry. 

When shown on the plans or identified in the General Notes, provide heating or cooling functionality with 
temperature sensors to maintain internal temperatures within the manufacturer-required operating 
temperature range. 

2.6. Pan-Tilt Unit. Furnish and install a medium-duty anodized aluminum weatherproof pan-tilt unit at each 
camera site, conforming to NEMA 4X and IP-66 rating or better, when not integral to the camera unit and 
housing. Provide mounting adapter and required attachment hardware to install the pan-tilt unit to the pole or 
mounting bracket. Identify the type of mounting bracket and bolt pattern on shop drawings. 

Provide a unit capable of at least 180° vertical range of movement and horizontal movement of 360°, full, 
continuous-rotation movement. 

Provide a unit that has a pan and tilt speed of 20° per second minimum and is user-adjustable through the 
full speed range. Unit must be capable of simultaneous pan-tilt movements with variable pan-tilt positioning 
control allowing variable speeds that are proportional through the zoom range. 

Provide pan-tilt unit with drive accuracy and drive repeatability of less than 1° and an automatic pre-position 
speed of 120° per second minimum to a user-defined preset position that is user-adjustable.  

Provide a pan-tilt unit, when not integral to the camera housing, that can maintain static position and does 
not move by more than 1° in any direction in speeds greater than 35 mph. 

Ensure that the pan-tilt unit has seals and gaskets to protect the motors, gears, and cables and that the seals 
and gaskets are resistant to ozone, ultraviolet radiation, and other pollutants inherent to all local 
environmental conditions. 

When shown on the plans or identified in the General Notes, provide pan-tilt unit with heater that conforms to 
NEMA 4X when not integral to the camera unit and housing. 

2.7. Preset Functions. Provide a camera unit capable of storing at least 62 presets for pan, tilt, zoom, and focus 
settings. 

Provide a camera unit capable of user-programmable tours with at least four tours of up to 32 presets per 
tour. Any tours may be programmed for panning tours.  

Provide a camera unit capable of user-programmable sector zones with at least eight zones allowing right 
and left pan limitations. 

Provide a camera unit capable of user-programmable privacy zones with at least eight zones and 
click-and-drag position control by software. 

2.8. Connectors. Provide and install connectors that are compatible with the communications equipment 
interfaces identified in Section 2.2.3. Network Interface and Section 2.3. Cable Assembly. Supply all mating 
connectors. Provide all connector pins and mating connectors that are plated to achieve good electrical 
connection and resistance to corrosion. 

2.9. Source ID Generator. Use a built-in ID generator to insert camera ID over each of the camera-generated 
videos.  
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Provide at least two lines of alphanumeric, case-specific text supporting at least 20 ASCII characters per line, 
with a minimum character height of 20 pixels, that is user-programmable for displaying any combination of ID 
information consisting of at least camera, preset, privacy mask, low-pressure warning, compass, and time 
and date. 

Allow user-selectable location of text to be displayed on the video image at the extreme top or bottom. Text 
display on the side of the image display is prohibited.  

Automatically display the programmed ID with its associated video signal that can be turned on or off by user 
command. 

In the event of signal loss or video signal failure, ID generator must automatically pass through failure 
message to display over video. 

Submit list of available text displays to the Department as part of the documentation requirements.  

2.10. Cabinet Installation. Install video communication equipment in a pole-mounted equipment cabinet or in a 
ground-mounted equipment cabinet as shown on the plans. Meet the following criteria. 
 Contains all the lightning protection devices for data and video. 
 Grounded to earth ground. 
 Provides connectors for all inputs and outputs for data and video and additional ports for testing video 

and communications. Use the external connectors for testing and for connections to communication 
devices. 

2.11. Surge Protection. Provide surge protection for the camera meeting the following requirements. 
 Mounting Adapter. Electrically bonded to mounting structure. 
 Pan-Tilt Mechanism. Electrically bonded to mounting adapter. 
 Camera Housing. Electrically bonded to pan-tilt mechanism. 
 Power and Control Cable Surge Protector. Integrated into cabinet surge protection system. 

2.12. Power Requirements. Provide CCTV field equipment meeting all its specified requirements when the input 
power is 115 VAC ±20%, 60 Hz ±3 Hz. Maximum power required must not exceed 200 W, including optional 
equipment. 

Provide appropriate voltage conversion, power injectors, or other power supply hardware if the camera 
equipment or any camera-related ancillary devices require operating voltages other than 115 VAC ±20%, 
such as 24 VAC or 12 VDC from solar power systems, or rely on PoE. Appropriate voltage converters or 
injectors must accept an input voltage of 115 VAC or 12 VDC from solar power systems as shown on the 
plans. 

2.13. Primary Input Power Interruption. Provide CCTV field equipment that meets NEMA TS2, Section 2.1.4., 
“Power Interruption,” for traffic control system or most current version. 

2.14. Power Service Transients. Provide CCTV field equipment that meets NEMA TS2, Section 2.1.6., 
“Transients, Power Service” or most current version. 

2.15. Power Service Protection. Provide equipment that contains readily accessible, manually resettable or 
replaceable circuit protection devices (such as circuit breakers or fuses) for equipment and power source 
protection. Provide circuit breakers or fuses sized appropriately such that no wire, component, connector, 
PC board, or assembly is subject to current loads more than their respective design limits upon failure of any 
single circuit element or wiring. 

2.16. Modular Design. Provide CCTV field equipment hardware installed inside the cabinet that is modular in 
design and that can be either shelf-mountable or EIA 19-in. rack mountable. Clearly identify modules and 
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assemblies with name, model number, serial number, and any other pertinent information required to 
facilitate equipment maintenance. 

2.17. Connectors and Harnesses. Make all external connections using connectors that are uniquely keyed to 
preclude improper hookups. Color-code and appropriately label with UV-resistant material all wires to and 
from the connectors. Provide connecting harnesses of appropriate length and terminated with matching 
connectors for interconnection with the communications system equipment. Provide corrosion-resistant 
plated pins and mating connectors to improve conductivity. All connectors using solder-type connections 
must have each soldered connection covered by a piece of heat-shrink tubing securely shrunk to protect the 
connection for short-circuiting. 

Provide a wiring diagram detailing wire function and connector pin-out. 

2.18. Environmental Design Requirements. Provide equipment that conforms to NEMA TS2-2003 (R2008), 
International Electrotechnical Commission (IEC) 60529, and NEMA 250-2008 or most current version, for the 
following categories. 

2.18.1. Temperature. Provide equipment that conforms to NEMA TS2, Section 2.1.5.1, or latest revision, and meets 
all the specified requirements during and after being subjected to any combination of the following conditions. 
 Ambient temperature range of -30°F–165°F 
 Temperature shock not exceeding 30°F per hour 
 Relative humidity of 0%–100% 

Moisture condensation on all exterior surfaces caused by temperature changes 

Provisions for a heater and blower function are required to maintain internal temperatures within the 
manufacturer’s operating temperatures for temperature ranges internal to the camera unit not conforming to 
NEMA TS2, Section 2.1.5.1. 

2.18.2. Vibration. Provide equipment that conforms to NEMA TS2, Section 2.1.9. and Section 2.2.3., or most current 
version, and meets all the specified requirements during and after being subjected to a vibration of 5 Hz–30 
Hz up to 0.5 g applied in each of three mutually perpendicular planes for 30 min. 

2.18.3. Shock. Provide equipment that conforms to NEMA TS2, Section 2.1.10. and Section 2.2.4., or most current 
version, and does not yield permanent mechanical deformation or any damage that renders the unit 
inoperable when subjected to a shock of 10 g applied in each of three mutually perpendicular planes for 30 
min. 

2.18.4. Environmental Contaminants. Provide equipment that conforms to IEC 60529, Section 14.2.6, or most 
current version, for IP-66 or greater rating when providing a pressurized unit. 

Provide equipment that conforms to IEC 60529, Section 14.2.7., or most current version, for IP-67 or greater 
rating when providing a non-pressurized unit. 

2.18.5. External Icing. Provide equipment that is tested to conform to NEMA 250-2003, Section 5.6 or latest 
revision. 

2.18.6. Corrosion. Provide equipment that is tested to conform to NEMA 250-2003, Section 5.10.or latest revision, 
when located in Coastal Districts. Coastal Districts are Beaumont (BMT), Corpus Christi (CRP), Houston 
(HOU), Pharr (PHR), and Yoakum (YKM). 

2.18.7. Wind Rating. Equipment must be operational in adverse weather conditions and able to withstand wind 
loads in accordance with Department’s basic wind velocity zone map standard as shown on the plans without 
permanent damage to mechanical and electrical equipment. 
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3. CONSTRUCTION 

3.1. General. Maximize standardization and consistency by using industry-standard techniques in equipment 
design and construction, with the minimum number of parts, subassemblies, circuits, cards, and modules. 
Design equipment for ease of maintenance. 

Provide mounting bracket assemblies or apparatus to mount equipment on the following structures as 
detailed on the plans or in the ITS standards. 
 ITS pole 
 Overhead sign bridge or cantilever overhead sign structure 
 Retaining wall 
 Concrete column or parapet 

Provide mounting bracket design with documentation submitted for approval before fabrication. Include all 
mounting plates, screws, bolts, nuts, washers, and ancillary hardware needed to fabricate the entire 
mounting bracket.  

3.2. Mechanical Components. Provide stainless steel external screws, nuts, and locking washers. Self-tapping 
screws are not acceptable. 

Provide parts that are made of corrosion-resistant material (e.g., plastic, stainless steel, anodized aluminum, 
or brass). 

Protect all materials used in construction from fungus growth and deterioration due to sustained moisture. 

Separate dissimilar metals by an inert dielectric material. 

3.3. Wiring. Provide wiring that meets the NEC most current version. Provide wires that are cut to proper length 
before assembly. It is not acceptable to “double-back” wires to take up slack inside the cabinet. Lace wires 
neatly with nylon lacing or plastic straps. Organize cables inside the cabinet and secure cables with clamps. 
Provide service loops at connection points when connecting to hardware inside the cabinet. No splicing of 
cables or exposed wiring is allowed. Clearly label all wiring. 

3.4. Relocation of CCTV Field Equipment. Perform the relocation in strict conformance with the requirements 
herein and as shown on the plans. Completion of the work must present a neat, workmanlike, and finished 
appearance. Maintain safe construction practices during relocation. 

Inspect the existing CCTV field equipment with a representative from the Department, and document any 
evidence of damage before removal. Conduct a pre-removal test in accordance with the testing requirements 
contained in this Specification to document operational functionality. Remove and deliver to the Department 
existing CCTV field equipment that fails inspection. 

Before removal of existing CCTV field equipment, disconnect and isolate the power cables from the electric 
power supply and disconnect all communication cabling from the equipment located inside the cabinet. Coil 
and store power and communication cabling inside the cabinet until it can be relocated. Remove existing 
CCTV field equipment as shown on the plans only when authorized. 

Use care to prevent damage to any support structures. Any portion of CCTV field equipment or camera pole 
structure damaged or lost must be replaced by the Contractor at their expense. Contractor must document 
and report to the Department any existing damage to equipment before removal. 

Make all arrangements for connection to the power supply and communication source, including any permits 
required for the work under the Contract. Provide wire for the power connection at least the minimum size 
indicated on the plans and insulated for 600 V. Meet the requirements of the NEC most current version.  
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3.5. Removal of CCTV Field Equipment. Disconnect and isolate any existing electrical power supply before 
removal of existing CCTV field equipment. 

Perform removal in strict conformance with this Specification and the lines, grades, details, and dimensions 
shown on the plans. Completion of the work must present a neat, workmanlike, and finished appearance.  

Any portion of the CCTV field equipment or cabinet internal components damaged or lost must be replaced 
by the Contractor (with items requiring approval) at no cost to the Department. 

All materials not designated for reuse or retention by the Department will become the property of the 
Contractor and be removed from the project site at the Contractor’s expense. Deliver items to be retained by 
the Department to a location shown on the plans or in the General Notes. The Contractor is fully responsible 
for any removed equipment until released. 

3.6. Contractor Experience Requirements. Contractor or designated subcontractor must meet the following 
experience requirements. 

3.6.1. Minimum Experience. Three years of continuous existence offering services in the installation of CCTV 
camera systems. 

3.6.2. Completed Projects. Three completed projects consisting of at least five cameras in each project where the 
personnel installed, tested, and integrated CCTV cameras on outdoor, one or more permanently mounted 
structures and related camera control and transmission equipment. The completed CCTV camera system 
installations must have been in continuous satisfactory operation for at least 1 yr.  

3.6.3. Equipment Experience. Three projects (may be the three in Section 3.6.2., “Completed Projects”) in which 
the personnel worked in cooperation with technical representatives of equipment suppliers to perform 
specific stages of work. The Contractor is not required to furnish equipment on this project from the supplier 
that furnished documentation demonstrating this experience. 

Submit the names, addresses, and telephone numbers of the references that can be contacted to verify the 
experience requirements. 

3.7. Documentation Requirements. Provide at least two complete sets of operation and maintenance manuals 
in bound hard-copy format, as well as an electronic copy in Adobe PDF format on a CD/DVD or removable 
flash drive, that include the following. 
 Complete and accurate wiring schematic diagrams. 
 Complete installation procedures. 
 Compliance matrix documenting conformance to this Specification. 
 Complete performance specifications (functional, electrical, mechanical, and environmental) on the unit 
 Complete parts list, including names of vendors for parts not identified by universal part number, such 

as JEDEC, RETMA, or EIA. 
 Pictorial of component layout on circuit board. 
 ID generator list of text display options. 
 Complete maintenance and troubleshooting procedures. 
 Complete stage-by-stage explanation of circuit theory and operation. 
 Testing procedures and blank test forms. 
 Recovery procedures for malfunction. 
 Instructions for gathering maintenance assistance from manufacturer. 
 Certification documentation verifying conformance with environmental and testing requirements 

contained in the Special Specification. Certifications may be provided by the manufacturer or 
independent laboratories. 
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Identify material that is copyrighted or proprietary in nature as part of the documentation submittal. The 
Department will comply with sensitive material, secure submittal documentation, and not distribute without 
written approval. 

3.8. Testing. 

3.8.1. New Installations. Unless otherwise shown on the plans, perform the following tests on the applicable 
equipment or systems. 

3.8.1.1. Test Procedures Documentation. Provide five copies of the test procedures, including tests identified in 
Section 3.8.1.2. “Design Approval Test,” Section 3.8.1.7. “Consequences of Test Failure,” and blank data 
forms, to the Engineer for review and comment as part of material documentation requirements for each test 
required on this project. Include the sequence of the tests in the procedures. The Engineer will comment, 
approve, or reject test procedures within 30 days after Contractor submittal of test procedures. Contractor 
must resubmit if necessary rejected test procedures for final approval within 10 days. Review time is in 
calendar days. Conduct all tests in accordance with the approved test procedures. 

Record test data on the data forms, as well as quantitative results. No bid item measurement or payment will 
be made until the Engineer has verified the test results meet the minimum requirements of the Specification. 
The data forms for all tests, except design approval tests, must be signed by an authorized representative of 
the Contractor. 

Provide written notice within 48 hr. of discovery of any testing discrepancy identified during testing by the 
Contractor. Furnish data forms containing the acceptable range of expected results as well as the measured 
values. 

3.8.1.2. Design Approval Test. Conduct a design approval test on one randomly selected unit from the prototype 
design manufacturing run. If only one design prototype is manufactured, perform this test on that unit. If 
supplying multiple types of equipment, provide and test a sample of each type.  

Certification from an independent testing laboratory of a successfully completed design approval test is 
acceptable. Ensure that the testing by this laboratory is performed in accordance with this Specification. 
Failure of independent tests to comply with this Specification will be grounds for rejection of any certification. 

Provide a copy of the certification to the District in which this Contract is executed. The data forms for the 
design approval tests must be signed by an authorized representative (company official) of the equipment 
manufacturer or by an authorized representative of an independent testing facility. 

Notify the Engineer 10 working days before conducting this testing. The Department may witness all the 
tests. Perform the following tests. 

3.8.1.2.1. Power Service Transients. Provide equipment that meets the performance requirements specified herein 
when subjected to the power service transients as specified in NEMA TS2, Section 2.2.7.2, “Transient Tests 
(Power Service).” of the NEMA TS2 standard, most current version. 

3.8.1.2.2. Temperature and Condensation. Provide equipment that meets the performance requirements specified 
herein when subjected to the following conditions in the order specified below. 
 Stabilize the equipment at -30°F and test as specified in NEMA TS2, Section 2.2.7.3, “Low-Temperature 

Low-Voltage Tests,” and Section 2.2.7.4, “Low-Temperature High-Voltage Tests.” of the NEMA TS2 
standard, most current version 

 Allow the equipment to warm up to room temperature in an atmosphere with relative humidity of at least 
40%. Operate the equipment for 2 hr., while wet, without degradation or failure. 

 Stabilize the equipment at 165°F and test as specified in NEMA TS2, Section 2.2.7.5, 
“High-Temperature High Voltage Tests,” and Section 2.2.7.6, “High-Temperature Low-Voltage Tests.” of 
the NEMA TS2 standard, most current version 
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3.8.1.2.3. Relative Humidity. Provide equipment that meets the performance requirements specified herein within 30 
min. of being subjected to a temperature of 165°F and a relative humidity of 18% for 48 hr. 

3.8.1.2.4. Vibration. Provide equipment that shows no degradation of mechanical structure, soldered components, or 
plug-in components and operates in accordance with the manufacturer’s equipment specifications after being 
subjected to the vibration tests as described in NEMA TS2, Section 2.2.8, “Vibration Test” of the NEMA TS2 
standard, most current version. 

3.8.1.2.5. Power Interruption. Provide equipment that meets the performance requirements specified herein when 
subjected to nominal input voltage variations as specified in NEMA TS2, Section 2.2.10., “Power Interruption 
Test.” of the NEMA TS2 standard, most current version. 

3.8.1.3. Demonstration Test. Conduct a demonstration test on applicable equipment at an approved Contractor 
facility. The Contractor may submit procedures and results from previous contracts in the same District as 
this Contract provided the materials and equipment are identical and results are less than 5 yr. old. Notify the 
Engineer 10 working days before conducting this testing. The Department may witness all the tests. Perform 
the following tests. 

3.8.1.3.1. Examination of Product. Examine each unit carefully and document that the materials, design, 
construction, markings, and workmanship comply with this Specification. 

3.8.1.3.2. Continuity Tests. Check the wiring to determine conformance with the requirements of the appropriate 
paragraphs of this Specification. 

3.8.1.3.3. Operational Test. Operate each unit for at least 15 min. to permit equipment temperature stabilization and 
an adequate number of performance characteristics to ensure compliance with this Specification. 

3.8.1.4. Field Acceptance (Stand-Alone) Test. Conduct a field acceptance test for each unit after installation as 
required by the Engineer to demonstrate compliance with the functional requirements of this Specification. 
Exercise all stand-alone (non-network) functional operations. Notify the Engineer 5 working days before 
conducting this test. The field acceptance test may consist of the following. 

3.8.1.4.1. Physical Construction. Document physical construction is completed in accordance with the plans and 
Specification. 

3.8.1.4.2. Electrical and Communication. Document that all connectors for grounding, surge suppression, and 
electrical distribution are tightened correctly. Document all power supplies and circuits are operating under 
the proper voltages. Document all power and communications cables are terminated correctly, secured 
inside the cabinet, and fitted with appropriate connectors. 

3.8.1.4.3. Video Signal. For analog signal format, conduct an impedance test, through a short 75-ohm coaxial cable 
connected to an oscilloscope waveform monitor, to ensure 75-ohm output impedance to conform to NTSC 
standards.  

Using a digital, hand-held, battery-operated meter, conduct a test and measure the following video signal 
characteristics, if applicable. 

3.8.1.4.3.1. Sync. Document the amplitude of the video synchronizing pulse and check for correct video level, coaxial 
cable continuity, and correct termination at 40 IRE. 

3.8.1.4.3.2. Luminance. Document the white level and correct brightness setting at 100 IRE. 

3.8.1.4.3.3. Composite. Document the overall amplitude of the video signal is at 140 IRE or 1 V peak to peak. 

3.8.1.4.3.4. Color Burst. Document color burst amplitude at 40 IRE. 
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3.8.1.4.3.5. Ground Loop. Document that no ground loop exists in the video picture. Ground loop voltages in a video 
signal cause bars to be present on the video picture. 

Document video image is present and free of oversaturation and any other image defect in color and 
monochrome modes. 

Document video support of uni-cast and multi-cast video transmission modes. 

Document the video signal from the camera is present and of consistent quality at all connection points 
between the camera, the cabinet, and any video conversion hardware.  

3.8.1.4.4. Communication. For digital camera models, document network connection to the camera by ping or Telnet 
session from a remote PC. 

3.8.1.4.5. Pan-Tilt Mechanism. Exercise pan, tilt, zoom, and focus on all directions, and execute at least three other 
unique programming commands, specified by the Department, to ensure that the communication link 
between the cabinet and the camera is functioning properly. 

3.8.1.5. System Integration Test. Conduct a system integration test on the complete functional system. 
Demonstrate all control and monitor functions for each system component for 72 hr. Notify the Engineer 
10 working days before conducting this testing. The Department may witness all the tests.  

Provide systems integration test procedures for proper adjustment and calibration of subsystem components. 
Proper adjustment and calibration involve documenting settings used to meet functional requirements while 
providing a margin for adjustment when future conditions change. Use the Department control software 
(when available) to perform subsystem testing. At minimum, use this software to verify commands and 
confirmations, as well as detector actuations and occupancy dwell time. The Contractor must be familiar with 
any existing Department equipment and software. 

The failure of any one component material or equipment item in a system integration test is justification for 
rejecting the entire subsystem. Each subsystem component must function as a complete integrated 
subsystem for a minimal continuous 72-hr. period during the system integration test. 

3.8.1.6. Final Acceptance Test. Following completion of the demonstration test, stand-alone test, and system 
integration test for all subsystems, provide completed data forms containing all the data taken, including 
quantitative results for all tests, a set of as-built working drawings, and a written request to begin a data 
communication and final acceptance test. Provide as-built working drawings indicating the actual material, 
equipment, and construction of the various subsystem components, including established and calculated XY 
coordinates based on project control points, when shown on the plans. Perform field surveying and 
calculations under the supervision of and sealed by a licensed land surveyor.  

Within 10 calendar days of the request, execute a data communications test using a Department-supplied 
software program or Contractor-supplied software approved by the Department. The data communications 
test may be executed by the Engineer or the Contractor with prior approval. The purpose of this test is to 
verify that the communications plant will operate with application software provided by the State. 

Perform the data communications test for 72 hr. If a message error or component failure occurs anywhere in 
the network, resume the test once repairs are completed. All components of the communications network 
must operate as an integral system for the duration of the test. 

A message error is defined as the occurrence of a parity error, framing error, or data error in any component 
of the message. The error-free message rate is defined as the ratio of the number of messages in which no 
message error occurs to the number of messages transmitted. The error-free message rate must exceed 
99.99% for acceptable transmission quality, for the system and each component of the network. 
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Provide all additional test results for review once a successful data communications test has been 
completed. If all the requirements of this Specification have been satisfied, Contract time must stop, and all 
subsystems must be placed into operation and operate as a complete system for 90 days. 

Notify the Engineer of any defects suspected in integration or function of material or equipment. Investigate 
any suspected defects and correct if necessary. Provide a report of finding within 2 calendar days of notice of 
any suspected defects. Describe the nature of any defects reported and any corrective action taken in the 
report. The integrated subsystems must operate defect-free as a single complete system for at least 72 hr. 
during a 30-calendar day review period. If the number of defects or frequency of failures prevents any 
subsystems from operating as described above, the Engineer may reject the entire subsystems integration 
test results and resume Contract time. Provide any necessary corrections and resubmit subsystems 
integration test results and a request to begin a final acceptance test that may include as-built plans and a 
data communications test. 

The CCTV field equipment under this Specification will not be accepted until the system, including all 
subsystems, has operated satisfactorily for 90 days and in full compliance with the plans and Specifications 
after approval of all submitted test results and reports. 

3.8.1.7. Consequences of Test Failure. If a unit fails a test, submit a report describing the nature of the failure and 
the actions taken to remedy the situation before modification or replacement of the unit. If a unit requires 
modification, correct the fault, and then repeat the test until successfully completed. Correct minor 
discrepancies within 30 days of written notice. If a unit requires replacement, provide a new unit, and then 
repeat the test until successfully completed. Major discrepancies that will delay receipt and acceptance of the 
unit will be enough cause for rejection of the unit. 

Failure to satisfy the requirements of any test is considered a defect, and the equipment is subject to 
rejection. The rejected equipment may be offered again for retest provided all noncompliance has been 
corrected. 

If a failure pattern develops in similar units within the system, implement corrective measures, including 
modification or replacement of units, on all similar units within the system as directed. Perform the corrective 
measures without additional cost or extension of the Contract period. 

3.8.1.7.1. Consequences of Design Approval Test Failure. If the equipment fails the design approval test, correct 
the fault within 30 days and then repeat the design approval test until successfully completed. 

3.8.1.7.2. Consequences of Demonstration Test Failure. If the equipment fails the demonstration test, correct the 
fault within 30 days and then repeat the demonstration test until successfully completed.  

3.8.1.7.3. Consequences of Field Acceptance (Stand-Alone) Test Failure. If the equipment fails the stand-alone 
test, correct the fault within 30 days and then repeat the stand-alone test until successfully completed.  

3.8.1.7.4. Consequence of System Integration Test Failure. If the equipment fails the system integration test, 
correct the fault within 30 days and then repeat the system integration test until successfully completed.  

3.8.1.7.5. Consequences of Final Acceptance Test Failure. If a defect within the system is detected during the final 
acceptance test, document and correct the source of failure. Once corrective measures are taken, monitor 
the point of failure until a 30-consecutive-day period free of defects is achieved. 

If after completion of the initial test period the system downtime exceeds 72 hr. or individual points of failure 
have not operated for 30 consecutive days free of defects, extend the test period by an amount of time equal 
to the greater of the downtime more than 72 hr. or the number of days required to complete the performance 
requirement of the individual point of failure. 

3.8.2. Relocation and Removal. 
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3.8.2.1. Pre-Test. Provide five copies of the test procedures, including tests of the basic functionality of the unit and 
blank data forms, to the Engineer for review and comment as part of material documentation requirements. 
Functionality tests may include, but are not limited to, physical inspection of the unit and cable assemblies, 
lens iris and zoom control, video signal, and pan-tilt mechanism. Include the sequence of the tests in the 
procedures along with acceptance thresholds. The Engineer will comment, approve, or reject test procedures 
within 30 days after Contractor submittal of test procedures. Contractor must resubmit if necessary rejected 
test procedures for final approval within 10 days. Review time is in calendar days. Conduct all tests in 
accordance with the approved test procedures. 

Conduct basic functionality testing before removal of CCTV field equipment. Test all functional operations of 
the equipment in the presence of Contractor and Department representatives. Ensure that both 
representatives sign the test report indicating that the equipment has passed or failed each function. Once 
removed, the equipment will become the responsibility of the Contractor until accepted by the Department. 
Compare test data before removal and test data after installation. The performance test results after 
relocation must be equal to or better than the test results before removal. Repair or replace those 
components within the system that failed after relocation but passed before removal. 

3.8.2.2. Post-Test. Testing of the CCTV field equipment is to relieve the Contractor of system maintenance. The 
Contractor will be relieved of the responsibility for maintenance of the system in accordance with Item 7, 
“Legal Relations and Responsibilities,” after a successful test period. The Contractor is not required to pay 
for electrical energy consumed by the system. 

After all existing CCTV field equipment has been installed, conduct approved continuity, stand-alone, and 
equipment system tests. Furnish test data forms containing the sequence of tests, including all the data 
taken as well as quantitative results for all tests. Submit the test data forms at least 30 days before the day 
the tests are to begin. Obtain approval of test procedures before submission of equipment for tests. Send at 
least one copy of the data forms to the Engineer. 

Conduct an approved stand-alone test of the equipment installation at the field site. At minimum, exercise all 
stand-alone (non-network) functional operations of the field equipment with all the equipment installed per 
the plans as directed. Complete the approved data forms with test results and submit to the Engineer for 
review and either acceptance or rejection of equipment. Provide at least 30 working days’ notice before all 
tests to permit the Engineer or their representative to observe each test. 

The Department will conduct approved CCTV field equipment system tests on the field equipment with the 
central equipment. The tests must, at minimum, exercise all remote control functions and display the return 
status codes from the controller.  

If any unit fails to pass a test, prepare and deliver a report to the Engineer. Describe in the report the nature 
of the failure and the corrective action needed. If the failure is the result of improper installation or damage 
during reinstallation, reinstall or replace the unit and repeat the test until the unit passes successfully, at no 
additional cost to the Department or extension of the Contract period. 

3.9. Warranty. Warrant the equipment against defects or failure in design, materials, and workmanship for at 
least 3 yr. or in accordance with the manufacturer’s standard warranty if that warranty period is greater. The 
start date of the manufacturer’s standard warranty will begin after the equipment has successfully passed all 
tests contained in the final acceptance test plan. Any CCTV field equipment with less than 90% of its 
warranty remaining after the final acceptance test is completed will not be accepted by the Department. 
Guarantee that equipment furnished and installed for this project performs according to the manufacturer’s 
published specifications. Assign, to the Department, all manufacturer’s normal warranties or guarantees on 
all electronic, electrical, and mechanical equipment, materials, technical data, and products furnished for and 
installed on the project. 

CCTV field equipment must be repaired or replaced at the Contractor’s expense before completion of the 
final acceptance test plan in the event of a malfunction or failure. Furnish replacement parts for all equipment 
within 10 days of notification of failure by the Department.  
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3.10. Training. Conduct a training class on installation, operations, programming hardware settings, IP 
programming, port settings, testing, maintenance, troubleshooting, and repair of all equipment specified herein 
for at least 24 hr., unless otherwise directed, for up to 10 representatives designated by the Department. 
Submit to the Engineer for approval 10 copies of the training material at least 30 days before the training 
begins. Conduct training within the local area unless otherwise authorized. Consider operations using 
Department’s Lonestar software when developing training modules.  

4. MEASUREMENT 

This Item will be measured by each CCTV field equipment unit and mounting apparatus furnished, installed, 
relocated, or removed, of the types specified as shown on the plans, or as directed.  

5. PAYMENT 

5.1. Furnish and Install. The work performed and materials furnished in accordance with this Item and 
measured as provided under “Measurement” will be paid for at the unit price bid for “CCTV Field Equipment 
(Analog),” “CCTV Field Equipment (Digital),” and “CCTV Field Controller.” This price is full compensation for 
making fully operational CCTV field equipment, including any voltage converters or injectors; cables and 
connectors as shown on the plans; and all documentation, testing, training, software, equipment, labor, 
materials, tools, and incidentals. 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” for CCTV field equipment mounting assemblies will be paid for at the unit price bid for “CCTV 
Mount (Pole),” “CCTV Mount (Post),” “CCTV Mount (Wall),” “CCTV Mount (Parapet),” “CCTV Mount 
(Pendant),” and “CCTV Mount (Mast).” This price is full compensation for furnishing and installing mounting 
bracket assemblies; mounting bracket hardware; and all equipment, labor, materials, tools, equipment, and 
incidentals necessary to mount CCTV field equipment to mounting structures as shown on the plans. 

5.2. Install Only. The work performed and materials furnished in accordance with this Item and measured as 
provided under “Measurement” will be paid for at the unit price bid for “CCTV Field Equipment (Analog) 
(Install Only)” and “CCTV Field Equipment (Digital) (Install Only).” This price is full compensation for making 
fully operational CCTV field equipment, including any voltage converters or injectors; furnishing and installing 
additional cables and connectors as shown on the plans; and all documentation, testing, training, software, 
equipment, labor, materials, tools, and incidentals. 

5.3. Relocate. The work performed and materials furnished in accordance with this Item and measured as 
provided under “Measurement” for relocation of CCTV field equipment will be paid for at the unit price bid for 
“Relocate CCTV Field Equipment.” This price is full compensation for relocating and making fully operational 
existing CCTV field equipment as shown on the plans; furnishing and installing additional cables or 
connectors as shown on the plans; testing, delivery, and storage of components designated for salvage or 
reuse; and all testing, training, software, equipment, labor, materials, tools, and incidentals. 

5.4. Remove. The work performed and materials furnished in accordance with this Item and measured as 
provided under “Measurement” for removal of CCTV field equipment will be paid for at the unit price bid for 
“Remove CCTV Field Equipment.” This price is full compensation for removing existing CCTV field 
equipment as shown on the plans; removal of cables and connectors; testing, delivery, and storage of 
components designated for salvage; and all testing training, software, equipment, labor, materials, tools, and 
incidentals. 
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