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ADDENDUM ACKNOWLEDGMENT

Each bidder is required to acknowledge receipt of an addendum issued for a specific 
project. This page is provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT 
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging 
that they have taken the addendum(s) into consideration when preparing their bid and that the information 
contained in the addendum will be included in the contract, if awarded by the Commission or other 
designees.
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2024 SPECIFICATIONS

WORK CONSISTING OF HIGHWAY IMPROVEMENT
                                         HENDERSON   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 300 working days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

ONE HUNDRED THOUSAND (Dollars) (     $100,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes.
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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TEXAS DEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we,  (Contractor Name) _____________________________________________________________

____________________________________________________________________________________

Hereinafter called the Principal, and (Surety Name) ___________________________________________

____________________________________________________________________________________

a corporation or firm duly authorized to transact surety business in the State of Texas, hereinafter called the 
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in 
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one 
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount 
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and 
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, the principal has submitted a bid for the following project identified as:  

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the  Principal shall enter into 
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and 
void.  If in the event of failure of the Principal to execute  such Contract in accordance with the terms of such bid, 
this bond shall become the property of the  Obligee, without recourse of the Principal and/or Surety, not as a 
penalty but as liquidated damages.

Signed this _______________________________ Day of _______________________ 20_________

By:  ________________________________________________________________________________
(Contractor/Principal Name)

____________________________________________________________________________________
(Signature and Title of Authorized Signatory for Contractor/Principal)

*By: ________________________________________________________________________________
(Surety Name)

____________________________________________________________________________________
(Signature of Attorney-in-Fact)

*Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

This form may be removed from the proposal.
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BIDDER’S CHECK RETURN

IMPORTANT

The space provided for the return address must be completed to facilitate the return of 
your bidder’s check.  Care must be taken to provide a legible, accurate, and complete return 
address, including zip code.  A copy of this sheet should be used for each different return 
address.

NOTE

Successful bidders will receive their guaranty checks with the executed contract.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

IMPORTANT

PLEASE RETURN THIS SHEET IN ITS ENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in 
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: __________________________________ Date:  ____________________________

Title: ________________________________________________________________________________

For (Contractor's Name): ________________________________________________________________

Project _____________________________________________  County __________________________
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be 
read publicly by the Department at the public bid opening. 

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is 
not binding on either the bidder or the Department. It is further agreed that the official total bid amount 
for this proposal will be determined by multiplying the unit bid prices for each pay item by the 
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

$______________________________________

Total Bid Amount

 



Control                                                                                           
Project                                                                                        
Highway                                                                                               
County                                                                                                
                                                                                                              
===============================================================================================
ALT     ITEM   DESC   SP                   Bid Item Description                Unit              Quantity                Bid Price          Amount          Seq   
===============================================================================================
  

                                                                
                                                                                                               
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          
                                                                                                              
Additional Signature for Joint Venture:                                                                       
                                                                                                              
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          

 

Total Bid Amount _______$2,664.00________

  EXAMPLE OF BID PRICES SUBMITTED BY COMPUTER PRINTOUT

0001-03-030
STP 2000(938)HES
SH 20
EL PASO

              104       509              REMOV CONC (SDWLK)                 SY               266.400                $10.000        $2,664.00           1



                                  

                                  

                                                                                                                                                                                                                                                    

                    EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE

EXAMPLES
             BID PRICES SUBMITTED BY HAND WRITTEN FORMAT

  Unit price for each plant in place

  249      014  FLEX BASE(DEL)(DENSCOT)(TY A GR4 CL2)  TON         56,787.00         14

 ALT
       ITEM-CODE

ITEM
 NO

 DESC

   NO

  S.P.

  NO.

            UNIT BID PRICE ONLY

              WRITTEN IN WORDS UNIT
     APPROX

   QUANTITIES

    DEPT

     USE

    ONLY

  190     026   RED OAK 1 1/2  - 1 3/4  GAL BB   EA                9.000          1

     
                 DLRS

                CENTS

                 DLRS

                CENTS

Unit price for each ton of Flexible Base

  430    001   001  CL  A  CONC FOR EXT STR  (CULV)    CY                45.000         27

Unit price for each cubic yard of Concrete

                 DLRS

                CENTS

  610    007   001  RDWY ILL ASSEM(TY ST 50T-8-8)(.4 KW)S    EA              13.000           7

Unit price of each Roadway Illumination Assembly

                 DLRS

                CENTS

                 EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE
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PROPOSAL SHEET

Proposal Sheet
PROJECT C 108-3-41 TxDOT
COUNTY  HENDERSON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 7002 PREPARING ROW
DOLLARS

and CENTS

STA 476.810 1

104 7005 REMOV CONC (MOWSTRIP)
DOLLARS

and CENTS

LF 3,402.000 2

104 7011 REMOV CONC (DRIVEWAYS)
DOLLARS

and CENTS

SY 150.000 3

105 7052 RMV (0"-12") TRT/UNTRT BASE & ASPH PAV
DOLLARS

and CENTS

SY 6,938.000 4

110 7001 EXCAV (ROADWAY)
DOLLARS

and CENTS

CY 13,074.000 5

132 7006 EMBANK (FNL)(DC)(TY C)
DOLLARS

and CENTS

CY 4,283.000 6

134 7001 BACKFILL (TY A)
DOLLARS

and CENTS

STA 339.700 7

160 7002 FURN & PLACE TOPSOIL (4")
DOLLARS

and CENTS

SY 88,865.000 8

164 7001 BROADCAST SEED (PERM_RURAL_SAND)
DOLLARS

and CENTS

SY 44,436.000 9

164 7009 DRILL SEED (PERM_RURAL_SAND)
DOLLARS

and CENTS

SY 88,865.000 10

164 7013 DRILL SEED (TEMP_WARM)
DOLLARS

and CENTS

SY 44,436.000 11

164 7014 DRILL SEED (TEMP_COOL)
DOLLARS

and CENTS

SY 44,436.000 12
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168 7001 VEGETATIVE WATERING
DOLLARS

and CENTS

TGL 977.500 13

247 7176 FL BS (CMP IN PLC)(TYA GR1-2)(FNAL POS)
DOLLARS

and CENTS

CY 8,989.000 14

260 7001 LIME (COM OR QK)(SLURRY) OR QK(DRY)
DOLLARS

and CENTS

TON 541.000 15

275 7001 CEMENT
DOLLARS

and CENTS

TON 541.000 16

314 7010 EMULS ASPH (EROSN CONT)(CSS-1)
DOLLARS

and CENTS

GAL 2,139.000 17

316 7068 ASPH (AC-20XP, AC-10-2TR, OR AC-20-5TR)
DOLLARS

and CENTS

GAL 112,135.000 18

316 7148 AGGR (TY-PD, GR-4)(SAC-A)
DOLLARS

and CENTS

CY 2,670.000 19

344 7019 SP MIXES SP-C PG70-22
DOLLARS

and CENTS

TON 21,032.000 20

344 7021 SP MIXES SP-C SAC-B PG70-22
DOLLARS

and CENTS

TON 11,624.000 21

344 7077 TACK COAT
DOLLARS

and CENTS

GAL 26,739.000 22

351 7005 FLEXIBLE PAVEMENT STRUCTURE 
REPAIR(6")

DOLLARS
and CENTS

SY 3,500.000 23

351 7007 FLEXIBLE PAVEMENT STRUCTURE 
REPAIR(8")

DOLLARS
and CENTS

SY 3,500.000 24

Proposal Sheet
PROJECT C 108-3-41 TxDOT
COUNTY  HENDERSON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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354 7002 PLANE & TEXT ASPH CONC PAV(0" TO 2")
DOLLARS

and CENTS

SY 187,543.000 25

401 7001 FLOWABLE BACKFILL
DOLLARS

and CENTS

CY 33.000 26

402 7001 TRENCH EXCAVATION PROTECTION
DOLLARS

and CENTS

LF 86.000 27

429 7007 CONC STR REPAIR (VERTICAL & OVER-
HEAD)

DOLLARS
and CENTS

SF 111.000 28

432 7013 RIPRAP (MOW STRIP)(4 IN)
DOLLARS

and CENTS

CY 259.000 29

432 7043 RIPRAP (STONE PROTECTION)(18 IN)
DOLLARS

and CENTS

CY 346.000 30

438 7004 CLEANING AND SEALING EXIST JOINTS 
(CL3)

DOLLARS
and CENTS

LF 360.000 31

450 7020 RAIL (TY T631)
DOLLARS

and CENTS

LF 500.000 32

462 7056 CONC BOX CULV (3 FT X 2 FT)(EXTEND)
DOLLARS

and CENTS

LF 8.000 33

462 7057 CONC BOX CULV (3 FT X 3 FT)(EXTEND)
DOLLARS

and CENTS

LF 19.000 34

462 7059 CONC BOX CULV (4 FT X 3 FT)(EXTEND)
DOLLARS

and CENTS

LF 4.000 35

462 7060 CONC BOX CULV (4 FT X 4 FT)(EXTEND)
DOLLARS

and CENTS

LF 16.000 36

Proposal Sheet
PROJECT C 108-3-41 TxDOT
COUNTY  HENDERSON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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462 7063 CONC BOX CULV (5 FT X 4 FT)(EXTEND)
DOLLARS

and CENTS

LF 11.000 37

462 7067 CONC BOX CULV (6 FT X 4 FT)(EXTEND)
DOLLARS

and CENTS

LF 15.000 38

462 7069 CONC BOX CULV (6 FT X 6 FT)(EXTEND)
DOLLARS

and CENTS

LF 3.000 39

462 7073 CONC BOX CULV (7 FT X 6 FT)(EXTEND)
DOLLARS

and CENTS

LF 10.000 40

1 464 7003 RC PIPE (CL III)(18 IN)
DOLLARS

and CENTS

LF 2,752.000 41

2 464 7005 RC PIPE (CL III)(24 IN)
DOLLARS

and CENTS

LF 239.000 42

466 7174 WINGWALL (PW - 1) (HW=4 FT)
DOLLARS

and CENTS

EA 1.000 43

466 7175 WINGWALL (PW - 1) (HW=5 FT)
DOLLARS

and CENTS

EA 5.000 44

466 7176 WINGWALL (PW - 1) (HW=6 FT)
DOLLARS

and CENTS

EA 5.000 45

466 7177 WINGWALL (PW - 1) (HW=7 FT)
DOLLARS

and CENTS

EA 1.000 46

466 7179 WINGWALL (PW - 1) (HW=9 FT)
DOLLARS

and CENTS

EA 1.000 47

467 7004 SET (REPLACE PIPE RUNNER)
DOLLARS

and CENTS

EA 9.000 48

Proposal Sheet
PROJECT C 108-3-41 TxDOT
COUNTY  HENDERSON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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467 7041 SET (TY I)(S= 3 FT)(HW= 3 FT)(4:1)(C)
DOLLARS

and CENTS

EA 2.000 49

467 7044 SET (TY I)(S= 3 FT)(HW= 4 FT)(3:1)(C)
DOLLARS

and CENTS

EA 2.000 50

467 7045 SET (TY I)(S= 3 FT)(HW= 4 FT)(4:1)(C)
DOLLARS

and CENTS

EA 1.000 51

467 7104 SET (TY I)(S= 5 FT)(HW= 5 FT)(4:1)(C)
DOLLARS

and CENTS

EA 1.000 52

467 7108 SET (TY I)(S= 5 FT)(HW= 6 FT)(4:1)(C)
DOLLARS

and CENTS

EA 1.000 53

467 7166 SET (TY I)(S= 7 FT)(HW= 7 FT)(4:1)(C)
DOLLARS

and CENTS

EA 1.000 54

467 7308 SET (TY II) (18 IN) (RCP) (6: 1) (P)
DOLLARS

and CENTS

EA 109.000 55

467 7328 SET (TY II) (24 IN) (RCP) (6: 1) (P)
DOLLARS

and CENTS

EA 12.000 56

480 7001 CLEAN EXIST CULVERTS
DOLLARS

and CENTS

EA 24.000 57

480 7002 CLEAN EXIST CULVERTS
DOLLARS

and CENTS

CY 1,120.000 58

496 7037 REMOV STR (PIPE)
DOLLARS

and CENTS

EA 54.000 59

500 7001 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 60

Proposal Sheet
PROJECT C 108-3-41 TxDOT
COUNTY  HENDERSON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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502 7001 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 20.000 61

503 7002 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

EA 2.000 62

505 7001 TMA (STATIONARY)
DOLLARS

and CENTS

DAY 50.000 63

505 7003 TMA (MOBILE OPERATION)
DOLLARS

and CENTS

DAY 50.000 64

506 7001 ROCK FILTER DAMS (INSTALL) (TY 1)
DOLLARS

and CENTS

LF 1,600.000 65

506 7011 ROCK FILTER DAMS (REMOVE)
DOLLARS

and CENTS

LF 1,600.000 66

506 7029 EARTHWORK (EROSN & SEDMT CONT, IN 
VEH)

DOLLARS
and CENTS

CY 1,000.000 67

506 7030 BACKHOE WORK (EROSION & SEDMT 
CONT)

DOLLARS
and CENTS

HR 150.000 68

506 7039 TEMP SEDMT CONT FENCE (INSTALL)
DOLLARS

and CENTS

LF 3,145.000 69

506 7041 TEMP SEDMT CONT FENCE (REMOVE)
DOLLARS

and CENTS

LF 3,145.000 70

530 7002 INTERSECTIONS (ACP)
DOLLARS

and CENTS

SY 2,054.000 71

Proposal Sheet
PROJECT C 108-3-41 TxDOT
COUNTY  HENDERSON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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530 7007 DRIVEWAYS (CONC) (HES)
DOLLARS

and CENTS

SY 150.000 72

530 7010 DRIVEWAYS (ACP)
DOLLARS

and CENTS

SY 7,688.000 73

530 7018 TURNOUTS (ACP)
DOLLARS

and CENTS

SY 257.000 74

533 7001 MILL RUMBLE STRIPS (ASPHALT) (SHLDR)
DOLLARS

and CENTS

LF 68,260.000 75

533 7003 MILL RUMBLE STRIPS (CONC) (SHLDR)
DOLLARS

and CENTS

LF 25,623.000 76

533 7004 MILL RUMBLE STRIPS (CONC) (CENTER-
LINE)

DOLLARS
and CENTS

LF 46,805.000 77

540 7002 MTL W-BEAM GD FEN (STEEL POST)
DOLLARS

and CENTS

LF 2,138.000 78

540 7018 MTL W - BEAM GD FEN (LOW FILL CUL-
VERT)

DOLLARS
and CENTS

LF 350.000 79

542 7001 REMOVE METAL BEAM GUARD FENCE
DOLLARS

and CENTS

LF 2,496.000 80

544 7001 GUARDRAIL END TREATMENT (INSTALL)
DOLLARS

and CENTS

EA 32.000 81

544 7003 GUARDRAIL END TREATMENT (REMOVE)
DOLLARS

and CENTS

EA 18.000 82

560 7001 MAILBOX INSTALL-M (TWG-POST) TY 1
DOLLARS

and CENTS

EA 12.000 83

Proposal Sheet
PROJECT C 108-3-41 TxDOT
COUNTY  HENDERSON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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560 7002 MAILBOX INSTALL-S (TWG-POST) TY 2
DOLLARS

and CENTS

EA 55.000 84

560 7003 MAILBOX INSTALL-D (TWG-POST) TY 2
DOLLARS

and CENTS

EA 6.000 85

644 7004 IN SM RD SN SUP&AM TY10BWG(1)SA(T)
DOLLARS

and CENTS

EA 1.000 86

644 7007 IN SM RD SN SUP&AM TY10BWG(1)SA(U)
DOLLARS

and CENTS

EA 3.000 87

644 7028 IN SM RD SN SUP&AM TYS80(1)SA(T)
DOLLARS

and CENTS

EA 1.000 88

644 7031 IN SM RD SN SUP&AM TYS80(1)SA(U)
DOLLARS

and CENTS

EA 4.000 89

644 7057 IN SM RD SN SUP&AM TYTWT(1)WS(P)
DOLLARS

and CENTS

EA 74.000 90

644 7058 IN SM RD SN SUP&AM TYTWT(1)WS(T)
DOLLARS

and CENTS

EA 1.000 91

644 7073 REMOVE SM RD SN SUP&AM
DOLLARS

and CENTS

EA 84.000 92

658 7018 INSTL DEL ASSM (D-SW)SZ 1(BRF)GF2
DOLLARS

and CENTS

EA 207.000 93

658 7059 INSTL OM ASSM (OM-2Z)(WFLX)GND(BI)
DOLLARS

and CENTS

EA 62.000 94

662 7005 WK ZN PAV MRK NON-REMOV (W)6"(BRK)
DOLLARS

and CENTS

LF 10,507.000 95

Proposal Sheet
PROJECT C 108-3-41 TxDOT
COUNTY  HENDERSON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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662 7008 WK ZN PAV MRK NON-REMOV (W)6"(SLD)
DOLLARS

and CENTS

LF 187,068.000 96

662 7017 WK ZN PAV MRK NON-REMOV (W)24"(SLD)
DOLLARS

and CENTS

LF 556.000 97

662 7036 WK ZN PAV MRK NON-REMOV (Y)6"(BRK)
DOLLARS

and CENTS

LF 300.000 98

662 7038 WK ZN PAV MRK NON-REMOV (Y)6"(SLD)
DOLLARS

and CENTS

LF 201,548.000 99

662 7068 WK ZN PAV MRK REMOV (W)6"(SLD)
DOLLARS

and CENTS

LF 4,750.000 100

662 7100 WK ZN PAV MRK REMOV (Y)6"(SLD)
DOLLARS

and CENTS

LF 46,029.000 101

662 7112 WK ZN PAV MRK SHT TERM (TAB)TY W
DOLLARS

and CENTS

EA 1,583.000 102

662 7113 WK ZN PAV MRK SHT TERM (TAB)TY Y
DOLLARS

and CENTS

EA 5,040.000 103

666 7024 REFL PAV MRK TY I (W)8"(SLD)(100MIL)
DOLLARS

and CENTS

LF 1,840.000 104

666 7036 REFL PAV MRK TY I (W)24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 278.000 105

666 7123 REFL PAV MRK TY I (Y)24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 1,430.000 106

666 7172 RE PM TY II (W) 6" (BRK)
DOLLARS

and CENTS

LF 5,120.000 107
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QUANTITIES

DEPT
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ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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666 7173 RE PM TY II (W) 6" (DOT)
DOLLARS

and CENTS

LF 571.000 108

666 7175 RE PM TY II (W) 6" (SLD)
DOLLARS

and CENTS

LF 93,574.000 109

666 7211 RE PM TY II (Y) 6" (BRK)
DOLLARS

and CENTS

LF 16,140.000 110

666 7213 RE PM TY II (Y) 6" (SLD)
DOLLARS

and CENTS

LF 113,734.000 111

668 7023 PREFAB PM TY B (W)(ARROW)
DOLLARS

and CENTS

EA 4.000 112

668 7027 PREFAB PM TY B (W)(U-LT ARROW)
DOLLARS

and CENTS

EA 8.000 113

668 7031 PREFAB PM TY B (W)(WORD)
DOLLARS

and CENTS

EA 8.000 114

668 7051 PREFAB PM TY B (Y)(6")(SLD)
DOLLARS

and CENTS

LF 18.000 115

672 7002 REFL PAV MRKR TY I-C
DOLLARS

and CENTS

EA 94.000 116

672 7004 REFL PAV MRKR TY II-A-A
DOLLARS

and CENTS

EA 1,122.000 117

730 7019 FULL - WIDTH MOWING
DOLLARS

and CENTS

CYC 4.000 118

734 7002 LITTER REMOVAL
DOLLARS

and CENTS

CYC 6.000 119
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ALTERNATE NO. 1A
DOLLARS

and CENTS

468 7001 THERMOPLASTIC PIPE (PP) (18")
DOLLARS

and CENTS

LF 2,752.000 120

ALTERNATE NO. 2A
DOLLARS

and CENTS

468 7002 THERMOPLASTIC PIPE (PP) (24")
DOLLARS

and CENTS

LF 239.000 121
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CERTIFICATION OF INTEREST IN OTHER BID 
PROPOSALS FOR THIS WORK

By signing this proposal, the bidding firm and the signer certify that the following information, as 
indicated by checking “Yes” or “No” below, is true, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in this work for consideration for performing a portion of this work. 

________   YES

________    NO 

B. If this proposal is the low bid, the bidder agrees to provide the following 
information prior to award of the contract.

1. Identify firms which bid as a prime contractor and from which the bidder
 received quotations for work on this project.

2. Identify all the firms which bid as a prime contractor to which the bidder 
gave quotations for work on this project.

 



ENGINEER SEAL

 

          Control

          Project

          Highway

          County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special 
Provisions, General Notes and Specification Data 
in this document have been selected by me, or 
under my responsible supervision as being appli-
cable to this project.  Alteration of a sealed docu-
ment without proper notification to the 
responsible engineer is an offense under the 
Texas Engineering Practice Act.

         The seal appearing on this
        document was authorized by

0108-03-041

C 108-3-41

SH 19

HENDERSON

 Trevor Lance Reed

15984

Trevor Lance Reed, P.E.
   JULY 03, 2024
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GENERAL NOTES: 
 
GENERAL.  
 
Contractor questions on this project are to be addressed to the following individuals: 
 

Danny Henderson, P.E.   danny.henderson@txdot.gov  
 

Eduardo Castaneda, P.E.   eduardo.castaneda@txdot.gov  
 
For Q&A on Proposals navigate to:  
 

https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors  
 
Use the dashboard to navigate to the project you are interested in by scrolling or filtering the 
dashboard using the controls on the left. Hover over the blue hyperlink for the project and click 
on the link in the window that pops up to view the Q&A. 
 
All relevant project documentation including Contract Time Determinations and cross-sections 
will still be posted to the districts FTP website. 
 

https://ftp.dot.state.tx.us/pub/txdot-info/Pre-
Letting%20Responses/Tyler%20District/Construction%20Projects 

 
All stockpiles within TxDOT right of way, must not exceed 12 ft. in height and must have 3:1 
slope unless otherwise directed. Place stockpiles in a manner that will be outside the horizontal 
clear zone, will not obstruct traffic or sight distance, and will not interfere with roadway 
drainage. 
 
Perform work as necessary off the right of way on temporary construction easements for 
driveway construction. All work performed in these areas will be paid for under the pertinent bid 
items of the Contract. 
 
Do not haul with loaded scrapers on the surfaced areas of any highway except as approved. 
 
Remove all vegetation from pavement edges, intersections, and driveways prior to planing 
operations, seal coat, or ACP operations. This work will not be paid for directly, but will be 
subsidiary to the bid items of the Contract. 
 
ATTN: Provide a 20-ft. length per 1-in. depth temporary taper at all transverse joints in 
the travel lane before opening to traffic. This work will not be paid for directly, but will be 
subsidiary to the bid items of the Contract. 

mailto:danny.henderson@txdot.gov
mailto:eduardo.castaneda@txdot.gov
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors
https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/Tyler%20District/Construction%20Projects
https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/Tyler%20District/Construction%20Projects


Project Number: Sheet  
 
County: Henderson Control: 0108-03-041 
 
Highway: SH 19 
 
 

 General Notes Sheet B 

 
Provide all-weather surface for temporary ingress and egress to adjacent property, as directed. 
Materials, labor, equipment and incidentals necessary to provide temporary ingress and egress 
will not be paid for directly, but will be subsidiary to various bid items. 
 
ITEM 4. SCOPE OF WORK 
 
Upon completion of the work and before final acceptance, remove all foreign material, stains, 
and marks from concrete surfaces. Sandblast clean concrete surfaces as directed. Clean existing 
concrete structures that are marked or stained by the Contractor’s operations. This work will not 
be paid for directly, but will be subsidiary to the bid items of the Contract.  
 
During final clean up, remove all foreign material that has accumulated at bridge abutments and 
bent caps as approved. All work and equipment involved in the removal of this material is 
subsidiary to the bid items of the Contract. 
 
Preserve the integrity of all right of way monuments within project limits. Right of way 
monuments damaged or destroyed during construction must be replaced by a registered 
professional land surveyor (RPLS), at the Contractor’s expense. 
 
ITEM 5. CONTROL OF THE WORK 
 
If utility lines need adjustments during construction operations, modify operations and continue 
the work in a manner that will allow others to make the utility adjustments. Additional working 
time may be allowed for delays caused by these utility adjustments. 
 
Place and maintain construction hubs near the right of way line in accordance with Article 5.9., 
“Construction Surveying” on both sides of the roadway until the final item of work is complete. 
 
Establish proposed centerlines throughout the project from control points and alignment data as 
shown on the plans. 
 
Use “Method C” for construction surveying in accordance with Section 5.9.3. 
 
Refer to the horizontal and vertical alignment data summaries for satellite-control point 
information. 
 
Maintain and re-establish the centerline stations throughout each project as required for each 
phase of work. 
 
Utility locations shown on the plans are approximate. Contact utilities in accordance with 
Article 5.6., “Cooperating With Utilities.” 
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Verify survey control for accuracy before beginning construction. 
 
Notify the Engineer if there are conflicts with survey control accuracy. 
 
Before beginning work, profile the centerline of the existing roadway.  Set horizontal and 
vertical control points to provide for the required thickness of materials.  
 
Prior to beginning driveway and intersection work, submit a detailed construction sequence to be 
approved by the Engineer.  Driveway and intersection completion includes existing surface 
removal, structure removal, removal of debris from the project site, installing the new RCP and 
SETs, backfilling, grading ditches to drain, and installing the permanent driveway or intersection 
surface (or all-weather drive surface as allowed). 
 
When a precast or cast-in-place concrete element is included in the plans, a precast concrete 
alternate may be submitted in accordance with “Standard Operating Procedure for Alternate 
Precast Proposal Submission” found online at https://www.txdot.gov/inside-txdot/forms-
publications/consultants-contractors/publications/bridge.html#design. Acceptance or denial of an 
alternate is at the sole discretion of the Engineer.  Impacts to the project schedule and any 
additional costs resulting from the use of alternates are the sole responsibility of the Contractor.” 
 
ITEM 7. LEGAL RELATIONS AND RESPONSIBILITIES  
 
Do not initiate activities in a project specific location (PSL) associated with a U.S. Army Corps 
of Engineers (COE) permit area that has not been previously evaluated by the COE as part of the 
permit review of this project. Such activities include haul roads, equipment staging areas, borrow 
pits, and disposal sites. “Associated,” defined here, means “materials are delivered to or from the 
PSL.” The permit area includes all waters of the U.S. or associated wetlands affected by 
activities associated with this project. Special restrictions may be required for this work. The 
Contractor is responsible for all consultations with the COE regarding activities (including PSL) 
that have not been previously evaluated by the COE. Provide the Department with a copy of all 
consultations or approvals from the COE before initiating activities.  
 
Proceed with activities in PSL that do not affect a COE permit area if Contractor determines that 
the PSL is non-jurisdictional or proper COE clearances have been obtained in jurisdictional areas 
or have been previously evaluated by the COE as part of the permit review of this project. The 
Contractor is responsible for documenting his determination that his activities do not affect a 
COE permit area. Maintain copies of determination for review by the Department or any 
regulatory agency. 
 
Keep mailboxes in a position accessible to the carrier’s vehicle along the travelway. When 
grading operations necessitate the moving of mailboxes, place mailboxes nearby at a location 
accessible to the carrier’s vehicle. Return mailboxes to a position accessible to the carrier’s 

https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/publications/bridge.html#design
https://www.txdot.gov/inside-txdot/forms-publications/consultants-contractors/publications/bridge.html#design
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vehicle along the travelway when grading operations are not in progress. The Contractor may 
mount mailboxes on a portable stand that keeps the mailbox in a level position approximately 
42 in. above the pavement. 
 
Furnish mounts for mailboxes in accordance with the Compliant Work Zone Traffic Control 
Device List for temporary mailboxes.  When existing mailboxes are non-standard size, supply 
the new standard sized mailbox when temporarily relocated on drum and label the address as 
directed.  This process will not be paid for directly, but will be subsidiary to the various bid 
items. 
 
Coordinate with the local mail carrier where to place temporary mailboxes. 
 
Concrete truck drivers and concrete pump operators are required to wash out only in designated 
areas specifically constructed for eliminating run-off. Dispose of materials in accordance with 
federal, state, and local requirements. 
 
Maintain positive drainage for permanent and temporary work for the duration of the project.  
The Contractor will be responsible for any items associated with the temporary or interim 
drainage and all related maintenance. This work will be subsidiary to various bid items.  
 
The total disturbed area for this project is 70 acres. The disturbed area in this project and the 
Contractor Project Specific Locations (PSL’s) within 1 mile of the project limits for the Contract 
will further establish the authorization requirements for storm water discharges. The Department 
will obtain an authorization to discharge storm water from the Texas Commission on 
Environmental Quality (TCEQ) for the construction activities shown on the plans. Obtain any 
required authorization from the TCEQ for any Contractor PSL for construction support activities 
on or off the ROW. When the total area disturbed for all projects in the Contract and PSLs within 
1 mile of the project limits exceed 5 acres, before disturbance, provide a copy of the Contractor 
NOI for PSLs on the ROW and within 1 mile of the project limits to the Engineer and to any 
local government that operates a Municipal Separate Storm Sewer System (MSSS). 
 
In accordance with Article 7.9, provide and maintain adequate, neat and sanitary toilet 
accommodations within the project limits for employees, including State employees. 
 
No significant traffic generator events identified. 
 
ITEM 8. PROSECUTION AND PROGRESS 
 
Prepare the progress schedule as a bar chart. 
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ITEM 9. MEASUREMENT & PAYMENT 
 
In accordance with Article 9.1., “Measurement of Quantities,” furnish the tare and maximum 
gross weights as well as the volume capacity of all vehicles, trucks, truck-tractors, trailers, semi-
trailers, or combination of such vehicles used to deliver materials for this Contract. Also, furnish 
calculations supporting these weights and capacities. Provide all measurements required for pay 
a minimum of 2 days before the trucks are used.  
 
ITEM 100. PREPARING RIGHT OF WAY 
 
Perform work as necessary off the right of way on temporary or drainage easements and at those 
locations where improvements have been taken or partially taken by right of way acquisition. 
Review these locations with the Area Engineer. The cost of this work will be included in the unit 
price bid for this Item. 
 
Burning will not be permitted within the right-of-way. 
 
Do not use a forestry type mulcher for grinding. Tub grinders will be allowed.  
 
A boom-axe will not be allowed to trim trees. 
 
Remove or stockpile remaining trees and brush at the end of the day. Barricade the stockpile in 
accordance with Item 502. Remove stockpiles weekly. 
 
ITEM 104. REMOVING CONCRETE 
 
Blasting will not be permitted on this project. 
 
Before removing existing curb & gutter or laydown curb, saw cut between the gutter pan and the 
roadbed to eliminate the possibility of damage to the pavement structure. When the existing 
pavement edge has to be removed to facilitate the curb & gutter transition from existing to the 
proposed ramp landing, remove the old and replace the new pavement structure the same day 
unless otherwise directed. The use of temporary material may be allowed as approved. This work 
will be subsidiary to Item 104. 
 
ITEMS 110 & 132. EXCAVATION & EMBANKMENT 
 
Before Contract letting, prospective bidders may review the earthwork cross-sections at the Area 
Engineer’s office. The computer data is for non-construction purposes only and is the 
prospective bidder’s responsibility to validate the data with the accompanying plans, 
specifications, and estimates for this Contract. 
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Excavation and embankment for driveways, intersections, mailbox turnouts and crossovers will 
not be paid for directly, but will be subsidiary to the various bid items unless otherwise shown on 
the plans. 
 
In a cut section, if the soil encountered in the subgrade is unsuitable for reasons other than excess 
moisture (example: PI >18), this material will be declared “waste” and the Contractor will be 
required to undercut for a minimum depth of 1 ft. and a maximum depth as determined and 
replaced with a material having a plasticity index of 6 to 18. This required undercutting will be 
paid for under Item 110, “Excavation.” The replacement material will be paid for under 
Item 132, “Embankment.” 
 
When excavation is required to adjust stream flow lines at culvert ends, flatten the side slopes of 
channels and the backslopes of parallel ditches to the maximum extent possible within the 
existing right of way and channel easements. 
 
ITEM 132. EMBANKMENT 
 
Furnish Type C embankment consisting of suitable earth material (rock, loam, clay, or other 
approved materials) that will form a stable embankment. Within the proposed roadbed, the top 
2 ft. of embankment material should have a plasticity index between 6 and 18. 
 
Test borrow sources and furnish results to the Engineer for select embankment, the Engineer will 
then run confirmation testing. 
 
ITEM 134. BACKFILLING PAVEMENT EDGES 
 
Compact the backfill adjacent to the pavement edge with a pneumatic roller or other approved 
equipment. This rolling will not be paid for directly, but will be subsidiary to Item 134. 
 
ITEM 150. BLADING 
 
Use blading to finish slopes after placement of the ACP surface and use blading to reshape 
unimproved driveways as directed. 
 
Compact blading material as directed. 
 
ITEM 164. SEEDING FOR EROSION CONTROL 
 
The rates, types of seed, asphalt, and locations for the straw mulch and broadcast seed items will 
be determined if temporary erosion control is needed. 
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Mow tall vegetation prior to placement of erosion control measures in order to provide optimal 
growing conditions. This work will not be paid for directly, but will be subsidiary to the bid 
items of the Contract. 
 
The seeding areas are considered highly erodible land per Section 164.2.4. 
 
Place topsoil before temporary seeding unless otherwise directed. 
 
Do not use Bahiagrass. 
 
Use additional temporary seeding if permanent seeding is placed outside the optimum growing 
season shown for this Item as directed. 
 
Provide a Bonded Fiber Matrix that meets the current requirements of the Approved Products 
List for Item 169, “Soil Retention Blanket, Class 1, Type D, Spray Type Blanket,” for both 
permanent and temporary seeding. Install according to manufacturer’s recommendations based 
on a slope steeper than 3:1 with sandy soils. This Item will be paid for under Item 164.  
 
ITEM 166. FERTILIZER 
 
Place fertilizer at the rate of 1 lb. per 9 sq. yd. on areas prepared for seeding. 
 
ITEM 168. VEGETATIVE WATERING 
 
Apply water to all newly placed seeded areas the same day of installation. Maintain the sod or 
seeded areas in a sufficiently watered condition. Do not allow sod or seeded areas to dry out so 
that water stress is evident. 
 
ITEM 247. FLEXIBLE BASE 
 
Blade and sprinkle flexible base for a minimum of 7 days after it achieves density unless 
otherwise approved or directed. 
 
Flex base material must meet the minimum compressive strength requirements. 
 
Furnish base material with a minimum bar linear shrinkage of 2 percent as determined by Tex-
107-E, Part II. 
 
ITEM 310. PRIME COAT  
 
A minimum curing time of 10 days is required before application of Item 316 when using 
bituminous material unless otherwise authorized or directed in writing. 
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ITEM 314. EMULSIFIED ASPHALT TREATMENT 
 
Before application, dilute the emulsion with water up to a maximum dilution of 50% at a 
distribution rate of 0.30 gal. per sq. yd.  
 
ITEM 316. SEAL COAT 
 
Protect all existing bridges, curbs, and other exposed concrete surfaces from asphaltic materials 
by any acceptable method. Removal of excessive asphaltic materials deposited on these surfaces 
will be at the Contractor’s expense. 
 
During surface treatment application, if existing conditions warrant, vary the lane widths, 
transitions, and intersection areas as directed. 
 
Perform rolling as directed with equipment complying with Section 210.2.4.2, “Medium 
Pneumatic Tire.” This work will not be paid for directly, but will be subsidiary to pertinent 
Items. 
 
Do not apply asphalt later than 1 hour before sunset unless otherwise approved. 
 
Provide aggregate for shoulders and mainlanes from the same source unless otherwise directed. 
 
Place surface treatments between May 1 and August 31 unless otherwise directed. 
 
The rates shown on the plans for asphalt and aggregate are for estimating purposes only. The 
rates may be varied as directed. 
 
Place surface treatment on crossovers and intersecting roadways prior to the roadway. 
 
The target rate for precoat asphalt is 1.2%. 
 
ITEM 320. EQUIPMENT FOR ASPHALT CONCRETE PAVEMENT 
 
Provide either a material transfer vehicle or material transfer paver for the surface course of this 
project. The material transfer vehicle must be self-propelled, wheel mounted and capable of 
receiving material from haul trucks separate from the paver. The 20-ton minimum capacity 
hopper must be equipped with a pivoting discharge conveyor and must have a means of remixing 
the asphaltic material before placement. The material transfer paver, if supplied, must consist of 
a mobile, self-propelled asphalt paver incorporating an integral mix loadout elevator (conveyor) 
having a minimum rated capacity of 750 ton per hour. The conveyor system must have a means 
of remixing the asphaltic concrete material before discharging into the paver hopper and must be 
equipped with either a truck dump hopper attachment or a minimum 20-ton capacity surge 
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hopper. If a material transfer paver utilizing the truck dumper hopper attachment is used, the haul 
trucks must stop a minimum of 1 foot into the truck. In addition, paving will not be allowed to 
begin until the paver has reached its full storage capacity. 
 
ITEM 344. SUPERPAVE MIXTURES  
 
When using crushed gravel as a coarse aggregate for ACP, use 1% lime as an antistripping agent. 
 
Provide coarse aggregate for the final surface course from the same source or blended sources 
unless otherwise directed. 
 
Give the State inspector at the spreading and finishing machine one weight ticket for each load of 
material. When directed, weigh asphaltic concrete loads on public scales to ensure the proper 
weight of material. 
 
For materials paid for by the ton, provide a summary spreadsheet in accordance with 
Article 520.2, “Equipment.”  
 
Provide Class A coarse aggregate for the surface as listed in the Department’s Bituminous Rated 
Source Quality Catalog (BRSQC). 
 
Use an electrical impedance (non-nuclear) measurement gauge to determine mat segregation and 
joint density for Part V and Part VIII of test procedure Tex-207-F. Do not use nuclear density 
gauges or thin lift gauges for segregation or joint density determinations. Data reporting for mat 
segregation and joint density must be performed on Department templates. 
 
All RAP used on this project must be fractionated.  If an existing mix design is submitted for use 
as Warm Mix Asphalt (WMA), then a new trial batch with passing Hamburg Wheel test results 
is required. 
 
All RAP must be acquired before the work on the project ends. 
 
Apply a tack coat with a rate of 0.10 gal/sy of residual asphalt between each layer of ACP 
pavement unless otherwise directed. 
 
Extend the tapered portion of the mat beyond the normal lane width as shown on the plans.  
Construct the tapered portion of the mat using an approved strike-off device that will provide a 
uniform slope and will not restrict the main screed. The final density requirements for the entire 
pavement, including the taper area, will not change. Compaction of the initial taper section will 
be required to be as near to final density as possible. A small static roller (approx. 200 lb.) will 
be required behind the paver for pre-compaction of the notched wedged joint. 
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ITEM 351. FLEXIBLE PAVEMENT STRUCTURE REPAIR 
 
Replace the unstable pavement structure with 6 in. of asphaltic concrete pavement base  
(SP MIXES SP-C SAC B PG70-22) (Intermediate), unless otherwise directed. The Engineer will 
determine the exact locations and limits of pavement repair in the field prior to beginning this 
Item of work.  
 
Apply a tack coat with a rate of 0.10 gal/sy of residual asphalt between each layer of ACP 
pavement unless otherwise directed. 
 
Furnish planing equipment to remove existing material in accordance with Item 354, as directed.  
The planing equipment will be subsidiary to Item 351.  
 
Furnish an asphalt paver on full lane width pavement repair sections in accordance with Item 320 
unless otherwise directed.  
 
ITEM 354. PLANING AND TEXTURING PAVEMENT 
 
Use a front-end loader or other suitable equipment at the stockpile site to properly stockpile the 
planed material as required. 
 
ATTN:  Vary planing locations to meet field conditions as directed. Begin and end planing 
at a sawed or planed vertical joint to provide a smooth transition to existing pavement. 
Provide a 20-ft. length per 1-in. depth temporary taper at all transverse joints in the travel 
lane before opening to traffic.  
 
Before opening planed areas to traffic, bevel vertical or near vertical longitudinal faces in the 
pavement surface. 
 
The Department retains ownership of planed material generated on this project. The stockpile 
site for RAP is located 1.3 miles south of FM 1256. The Engineer will determine the exact 
stockpile location within the designated area.  
 
Furnish a small planing machine as approved for planing small areas and street intersections. 
 
Overlay all planed areas by the end of each day unless otherwise approved. 
 
If unsuitable weather or other unexpected conditions do not allow planed areas to be overlaid, 
provide and maintain warning signs for overnight lane closures in accordance with the traffic 
control plan sheets until overlay operations are complete. 
 
Furnish longitudinal grade reference at least 28-feet long except at areas adjacent to MBGF or 
bridge ends. 
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ITEM 421. HYDRAULIC CEMENT CONCRETE 
 
The Engineer will provide strength-testing equipment. 
 
Provide the Engineer with a mixture design report using Department-provided software in 
accordance with Section 421.4.1., “Classification of Concrete Mix Designs,” of the standard 
specifications. Include in the report the producer’s plant, all materials sources, and a unique 
identification number for the design.  
 
Air is not required on concrete cast-in-place elements on this project. If the Contractor proposes 
the use of an existing concrete design containing air, the Engineer must approve the design in 
writing before placement. If used, air testing will be performed in accordance with the 
specifications.  
 
ITEM 432. RIPRAP 
 
Locations and quantities may be varied as directed by the Engineer to accommodate field 
conditions. 
 
ITEM 462. CONCRETE BOX CULVERTS AND DRAINS 
 
Provide Portland cement mortar joints between precast concrete box culverts and existing 
reinforced box culverts in accordance with Section 464.3., “Jointing.” 
 
Provide cast-in-place concrete box culverts. 
 
Removal of existing wingwalls is subsidiary to Item 462. 
 
If existing curb and wingwalls are left in place during cast-in-place culvert extensions, drill and 
grout 2 ft. long #6 bars halfway into the existing curb and wingwalls at 18-in. center to center 
spacing. This work is considered subsidiary to Item 462. 
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ITEM 464. REINFORCED CONCRETE PIPE 
 
Removal of portions of the existing structure, including headwalls, safety end treatments, and 
pipe, is subsidiary to Item 464. 
 
An alternative for RCP is being included under item 468 and will be an equal switch between the 
two specifications. All of the other measurement and payment items required for construction of 
the pipes (trench protections, backfill, connections, etc.) will be the same for both options.  
 
ITEM 465. JUNCTION BOXES, MANHOLES, AND INLETS 
 
Paint all iron manhole rings and covers with galvanized paint. 
 
Payment for precast elements and inlet extensions are included in the payment for Inlet (Compl). 
 
ITEM 467. SAFETY END TREATMENT 
 
Reshape embankment side slopes and provide embankment as required. Add mulch sod to 
achieve a smooth uniform finish around the installation of the safety end treatments and culvert 
extensions as directed. 
 
Removal of portions of the existing structure, including headwalls, safety end treatments, and 
pipe, is subsidiary to Item 467. 
 
ITEM 496. REMOVING STRUCTURES 
 
All materials removed under this Item are the property of the Contractor.  
 
Removal for SETs is considered appurtenances when removing driveway pipe by the each. 
 
ITEM 502. BARRICADES, SIGNS, AND TRAFFIC HANDLING 
 
The traffic control plan for this Contract consists of: the installation and maintenance of warning 
signs and other traffic control devices shown on the plans; specification data, which may be 
included in the general notes; applicable provisions of the Texas Manual on Uniform Traffic 
Control Devices (TMUTCD); traffic control plan sheets included on the plans; standard BC 
sheets; Compliant Work Zone Traffic Control Device List, and Item 502 of the standard 
specifications. 
 
Use ground-mounted sign mounts with two posts for all temporary work zone signs unless 
otherwise directed. 
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Inspect and correct deficiencies each day throughout the duration of the Contract. In accordance 
with Article 502.4., “Payment,” no payment will be made for the month if the Contractor fails to 
provide or properly maintain signs and devices in compliance with Contract requirements. 
Temporary warning signs that are visible when conditions do not apply will be considered 
improper maintenance of signs. 
 
Provide at least one employee on call nights and weekends (or any other time that work is not in 
progress) for maintenance of signs and traffic control devices. This employee must have an 
address and telephone number near the project, as approved. Notify the Engineer in writing of 
the name, address, and telephone number of this employee. The Engineer will furnish this 
information to local law enforcement officials. 
 
In addition to providing a Contractor’s Responsible Person and a phone number for emergency 
contact, have an employee available to respond on the project for emergencies and for taking 
corrective measures within 30 minutes. 
 
Sign all roads intersecting the project in accordance with current BC standards. 
 
Refer to the traffic control plan sheets for traffic handling through the work area. Contractor may 
vary the signing arrangement and spacing as necessary to fit field conditions; however, any 
proposed changes in the traffic control plan must be approved before implementation. 
 
When the sequence of work is shown on the plans, the Contractor may submit an alternate 
proposal for approval. Submit in writing all proposed variations and revisions. 
 
High-visibility safety apparel is required for workers in accordance with the General Notes on 
current BC standards. 
 
Place and maintain signs, channelizing devices, and flaggers to direct and route traffic at any 
location and for any period of time as may be required or directed. 
 
When operations require a lane closure, provide cones, vertical panels, drums, signs, flaggers, 
and flashing arrow panels as necessary to route traffic around the closed lane as shown on the 
plans and as directed. Lane closures will be limited to one specific lane as directed.  
 
Lane closures will only be permitted after 8 A.M. unless otherwise directed.  
 
Unless otherwise approved, construction operations will not be allowed on Good Friday, Easter 
weekend, the Friday before Memorial Day thru Memorial Day, July 4th, the Friday before Labor 
Day thru Labor Day, the Wednesday before Thanksgiving Day thru Sunday, Christmas Eve, 
Christmas Day, New Year’s Eve, New Year’s Day, or on any other high traffic days or holidays 
as determined by the Engineer. 
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Erect R4-1 (Do Not Pass) and R4-2 (Pass With Care) signs to mark existing no-passing zones as 
directed. (These signs will not be required if these zones will not be eliminated during 
construction.) 
 
Maintain existing roadside signs within this project’s limits during this Contract. In order to 
accommodate the grading or other operations, temporarily relocate these signs in accordance 
with the TMUTCD as directed. Use ground-mounted sign mounts with two posts for all 
relocated signs unless otherwise directed.  This work will not be paid for directly, but will be 
subsidiary to Item 502. 
 
Provide truck-mounted attenuators (TMA) as shown on the appropriate traffic control plan 
sheets. Provide a letter certifying that all TMA used on this project meet NCHRP 350 or 
AASHTO Manual for Assessing Safety Hardware (MASH) requirements. 
 
Regulate all construction activities and equipment to minimize inconvenience to the traveling 
public. At points where it is necessary for trucks to stop, load, or unload, provide warning signs 
and flaggers to protect the traveling public. 
 
The pavement must be entirely open to traffic each night. Remove or clearly barricade all 
material stockpiles, equipment left overnight, or any obstruction within the right of way as 
approved.  
 
The Contractor Force Account “Safety Contingency” is intended to be used for work zone 
enhancements that could not be foreseen in the project planning and design stage for the purpose 
of improving the effectiveness of the Traffic Control Plan. These enhancements will be mutually 
agreed upon by the Engineer and the Contractor’s Responsible Person based on weekly or more 
frequent traffic management reviews on the project. The Engineer may choose to use existing bid 
items if it does not slow the implementation of enhancement. 
 
Provide flaggers at county roads, commercial driveways, and other intersecting roadways 
deemed necessary by the Engineer to maintain control of the work zone during one-lane two-way 
operations.  Provide communication radios to each flagger in the work zone and the pilot vehicle 
operator. 
 
Nighttime work will be necessary for this project. Lane closures for various operations will only 
be allowed between the hours of 7 P.M. and 6 A.M. maintaining traffic as described in the 
construction sequences. 
 
For nighttime work (7 P.M. – 6 A.M.), submit written notification to the Engineer for approval. 
State the location, nature and time of the nighttime operations. Submit a drawing showing the 
proposed lighting, traffic control, and protection devices during night work. Do not direct the 
lighting into the eyes of motorists. Provide lighting that is adequate to satisfactorily perform the 
required work. 
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For nighttime work, submit written notification to the Engineer for approval of the type of 
lighting to be used during construction.  
 
Provide Balloon Lighting for nighttime construction work. Follow manufacturer’s operational 
guidelines. Work lights must be portable and include LED lighting to diffuse glare and reduce 
shadows and provide 360 degrees of light. Balloon lighting is subsidiary to Item 502. 
 
When a culvert extension, inlet construction, or safety end treatment, etc. is within 30 ft. of a 
travel lane, delineate these areas as shown on current BC standards. In addition, provide a 4-ft. 
high plastic construction fence at or around any structure or obstruction that would be a hazard to 
pedestrians unless otherwise approved. Erect fence using a minimum of 4-T-posts, one at each 
corner of the structure or obstruction. 
 
Where there is excavation adjacent to the pavement edge, provide adequate warning signs, 
vertical panels, drums, and lights at the pavement edge as directed. Treat pavement drop-offs 
created by ACP operations in a similar manner in accordance with the details shown on the 
plans. 
 
Furnish and install work zone/reduce speed ahead and work zone/speed limit signs in accordance 
with current BC standards at locations as established by the Engineer. Signs must be ground-
mounted. 
 
Provide work zone speed limit signs that meet sizing requirements in accordance with  
Table 2B-1 of the TMUTCD. 
 
When excavation is required next to a travel lane carrying traffic and widening is not completed 
by the end of the day’s operation, place sufficient backfill against the edge of the travel lane in 
order to provide a 3:1 slope, unless otherwise permitted on the plans. Provide backfill containing 
a durable crushed stone type of flexible base or other materials as approved. When work resumes 
on this excavated area, carefully remove and dispose of the backfill material. Materials and labor 
for this work will not be paid for directly, but will be subsidiary to the various bid items of the 
Contract. 
 
Provide a pilot vehicle. 
 
Do not perform base widening on both sides of the roadway simultaneously. 
 
All work required by these general notes, except as provided for by Item 502, will not be paid for 
directly, but will be subsidiary to Item 502 unless otherwise shown on the plans. 
 
The use of Law Enforcement Officers (LEOs) will be required for this project. Before the 
preconstruction meeting, coordinate with local agencies to be prepared for staffing needs. 
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Provide uniformed LEOs with marked vehicles during work zone activities. The officer in 
marked vehicle will be located as approved to monitor or direct traffic during the closure. The 
Engineer will approve the method used to direct traffic at signalized intersections. Additional 
officers and vehicles may be provided when directed. 
 
Complete the daily tracking form provided by the Department and submit invoices that agree 
with the tracking form for payment at the end of each month approved services were provided. 
Minimums, scheduling fees, etc. will not be paid; TxDOT will consider paying cancellation fees 
on a case-by-case basis.  
 
All law enforcement personnel used in work zone traffic control must be trained for performing 
duties in work zones and are required to take “Safe and Effective Use of Law Enforcement 
Personnel in Work Zones” (Course #133119) which can be found online at the following site:  
www.nhi.fhwa.dot.gov.   
 
Certificates of completion should be available to all who finish the course. These should be kept 
by the officers to verify completion when reporting to the work site.  
 
Provide the Engineer 72-hour notice of lane or ramp closures to provide advance notice to the 
traveling public by way of media and for any dynamic message sign programing. Place Portable 
Changeable Message Signs (PCMS) at locations as directed a minimum of 3 days in advance of 
entrance ramp closures on the affected crossroad. These signs are to remain in place during the 
ramp closures. 
 
Cancel law enforcement personnel when the work is canceled due to weather. Cancellation, 
minimums or “show up” fees will not be paid when cancellation is made 12 hours prior to 
beginning of the work. Failure to cancel within 12 hours will not be cause for payment for 
cancellation, minimums, or "show up" time.  Payment of actual “show up” time to the work site 
due to cancellation will be on a case-by-case basis at a maximum of 2 hours per officer.  
 
ITEM 503. PORTABLE CHANGEABLE MESSAGE SIGN 
 
Provide a non-erodible, stable surface to place the Portable Changeable Message Sign (PCMS) 
units adjacent to the roadway as directed.  Payment for this surface is incidental to Item 503. 
 
Provide a cellular modem connection to communicate with the PCMS remotely. 
 
ITEM 504. FIELD OFFICE AND LABORATORY 
 
Provide a facility at the asphalt concrete pavement plant for use by the Engineer as a laboratory. 
This is an existing requirement of Item 6, Article 5, “Plant Inspection and Testing,” of the 
Standard Specifications. Provide a facility meeting the requirements of Item 504. At a minimum 
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meet the requirements of 504.2.2.4, “Ty D Structure (Asphalt Mix Control Laboratory)” and 
504.2.2.4.1, “Asphalt Content by Ignition Method.” In addition, provide the following:  At least 
one exterior door opening with a 48-in. minimum width. If steps are required to gain access to 
the facility’s 48-in. door, provide a landing dock with minimum dimensions of 60 in. wide by 
60 in. deep. The strong floor and landing of the facility should support the weight of all 
equipment and personnel providing a stable, essentially zero deflection during testing operations, 
acceptable to the Engineer. This facility will be required of all projects with plant produced 
asphalt concrete pavement. 
 
No direct payment will be made for Engineer field labs. All construction, maintenance, utilities, 
custodial services, security, and permits necessary to establish and maintain readiness of this 
facility is the responsibility of the Contractor. This building/facility is required by the standard 
specifications and is considered a standard part of any asphalt concrete pavement plant 
producing materials for Department projects. 
 
Furnish a Superpave Gyratory Compactor calibrated in accordance with Tex-241-F for molding 
production samples. The Superpave Gyratory Compactor will not be paid for directly, but will be 
subsidiary to the asphalt concrete pavement Items of work. 
 
ITEM 505. TRUCK MOUNTED ATTENUATOR (TMA)  
 
Shadow vehicles with truck mounted attenuator (TMA) are required on the traffic control plan 
and TCP standards for this project. The Contractor will be responsible for determining if one or 
more of these traffic control operations will be ongoing at the same time to determine the total 
number of TMAs needed for the project. Additional truck mounted attenuators (TMAs) may be 
required as deemed necessary by the Engineer. 
 
The TMA/TA used for installation/removal of traffic control for a work area will be subsidiary to 
the TMA/TA used to perform the work. 
 
ITEM 506. TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL 
CONTROLS  
 
Remove dirt, silt, rocks, debris, and other foreign matter that accumulates in all structures due to 
project erosion and Contractor’s operations. Keep stream channels open at all times. This work 
will not be paid for directly, but will be subsidiary to this Item. 
 
The total disturbed area for this project is 70 acres. The disturbed area in this project, all project 
locations in the Contract, and Contractor project specific locations (PSLs) within 1 mile of the 
project limits for the Contract, will further establish the authorization requirements for storm 
water discharges. The Department will obtain an authorization to discharge storm water from the 
Texas Commission on Environmental Quality (TCEQ) for the construction activities shown on 
the plans. Obtain any required authorization from the TCEQ for any Contractor PSLs for the 
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construction support activities on or off right of way. When the total area disturbed for all 
projects in the Contract and PSLs within 1 mile of the project limits exceeds 5 acres, before 
disturbance, provide a copy of the Contractor NOI for PSLs on the right of way to the Engineer 
(to the appropriate MS4 operator when on an off-State system route). 
 
The Engineer will provide copies of documents to meet TxDOT’s posting requirements. 
Laminate, post, and maintain these documents at the project limits and at major roadways 
intersecting the project as directed. Post required Contractor documents in the same manner and 
location. This work will be subsidiary to Item 506. 
 
ITEM 533. MILLED RUMBLE STRIPS 
 
Provide one-lane two-way traffic control on two-lane roadways unless otherwise approved.   
 
Provide traffic control for roadways with other lane configurations as directed.   
 
Provide a sweeper that meets the requirements of Section 354.2.3. 
 
ITEM 540. METAL BEAM GUARD FENCE 
 
Do not paint treated timber posts. 
 
Steel posts will be required in accordance with “Low Fill Culvert Post Mounting” details show 
on standard shet MBGF. 
 
Length of steel posts for low fill culvert post mounting will be determined in the field to ensure 
proper metal beam guard fence height. 
 
ITEMS 540 & 542. METAL BEAM GUARD FENCE & REMOVING METAL BEAM 
GUARD FENCE 
 
Prior to removal of existing MBGF and associated appurtenances, submit to the Engineer for 
approval a work plan, including a detailed timeline, outlining removal and reinstallation of safety 
features. It is the intent that the Contractor has the necessary materials and labor force available 
to reinstall the safety features prior to beginning the removal process. 
 
Regardless of when the Contractor installs proposed MBGF, set the rail height to account for any 
subsequent surfacing work in order to be in accordance with standard MBGF upon completion of 
the Contract. 
 
When replacing guard rail, ensure that all segments of guard rail removed are replaced the same 
work day before opening to traffic. 
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ITEM 542. REMOVING METAL BEAM GUARD FENCE 
 
The Engineer will determine the metal beam guard fence to be salvaged and location of stockpile 
sites. 
 
All metal beam guard fence is non-salvageable and will become the property of the Contractor. 
 
Removal of existing ACP mow strips is incidental to removal of the existing guard rail. 
 
ITEM 560. MAILBOX ASSEMBLIES 
 
Use round posts, set in concrete, with 12 in. reflector tape for all mailbox installations. 
 
Provide new metal mailboxes and place the existing mailboxes at the front door of the 
homeowner. Ensure the new mailbox is not smaller than the existing. The following mailbox 
quantities are for Contractor’s information only: 71 medium mailboxes, and 2 large mailboxes. 
 
Place 2-in. address location numbers on each mailbox in accordance with Placement of 
Emergency Location Number notes on MB-15(1). The color of the numbers must contrast the 
mailbox color as directed. 
 
ITEM 585. RIDE QUALITY FOR PAVEMENT SURFACES 
 
Use Surface Test Type B pay adjustment schedule 3 to evaluate ride quality of the travel lanes in 
accordance with Item 585, “Ride Quality for Pavement Surfaces.” 
 
ITEM 636. SIGNS 
 
Install signs in accordance with the Department of Transportation’s “Sign Crew Field Book,” 
latest edition, or as directed.  
 
All signs removed from the project are deemed salvageable and become the property of the 
Department.  Stockpile salvageable material at the Canton Maintenance Section located at 15500 
FM 1255, Canton Texas 75103. 
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ITEM 644. SMALL ROADSIDE SIGN ASSEMBLIES 
 
Sign types for which details are not shown on the plans must conform to “Standard Highway 
Sign Designs for Texas,” latest edition. 
 
Before construction begins, locate all Texas Reference Marker (TRM) signs and Adopt-a-
Highway signs using survey control methods for accuracy.  Provide the survey data to the 
Engineer. If either type of sign is relocated during construction activities, survey the sign 
location and notify the Engineer before placement of the permanent sign. 
 
Stake all sign locations for approval prior to placement. 
 
The relocation of existing street signs to proposed stop sign will be subsidiary to Item 644. 
 
ITEM 658. DELINEATOR AND OBJECT MARKER ASSEMBLIES 
 
Accept ownership of unsalvageable delineator and object marker assemblies and remove from 
the right of way. 
 
ITEM 662. WORK ZONE PAVEMENT MARKINGS 
 
For this project, Contractor may use paint and beads for work zone pavement markings (non-
removable). 
 
Dispose of all empty paint containers and unused paint in accordance with federal, state, and 
local requirements. 
 
Do not use foil backed pavement markings as removable work zone pavement markings. 
Removable work zone pavement markings must be pliant polymer detour grade (removable) 
material or other markings that can be obliterated or removed to the satisfaction of the Engineer.  
 
Use tape for short-term removable pavement markings on hot mix & PFC surfacing applications. 
 
Tabs may be used before surface treatment application. 
 
Furnish and place work zone pavement markings (short term)(tab) on center lines and lane lines 
in accordance with WZ(STPM), and provide warning signs in accordance with TCP (7-1). Place 
tabs within 1 in. of the proper alignment as established by the Contractor and approved by the 
Engineer. Remove tabs after placement of permanent markings. Tab removal will be subsidiary 
to Item 662. 
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ITEM 666. RETROREFLECTORIZED PAVEMENT MARKINGS 
 
Use the spray method for application of the thermoplastic compound for lane lines, barrier lines, 
edge lines and channelizing lines. 
 
In high traffic volume areas, do not begin work before 9 A.M. and do not continue work after 
4 P.M. unless otherwise approved. In other areas, the Engineer will approve and direct the time 
of work. 
 
Extrude hot to the pavement surface thermoplastic compound for arrows, stop lines, yield 
triangles, transverse lines, crosswalk lines, words and symbols. 
 
For lengths greater than 300-ft, provide guide markings that will not leave a permanent mark on 
the roadway.  Have the guide marking material and equipment used for placement approved 
prior to use.  Provide adequate notification for approval of the guide markings prior to placement 
of the permanent pavement markings. 
 
Provide a crew experienced in the work of installing pilot guideline markings and in the 
necessary traffic control. Supply all the equipment, personnel, traffic control, and materials 
necessary for the placement of pilot guideline markings as directed. All work will be in 
conformance with Part 6 of the TMUTCD. 
 
The Engineer will establish beginning and ending points of no passing zones. 
 
Correct deficiencies in the alignment of pavement markings at Contractor’s expense, as directed.  
Use a strip seal with aggregate and asphalt types and rates as directed to eliminate the deficient 
pavement markings.  
 
Static lane closures are required for all profile stripe operations. These operations will require a 
pilot car for all two-lane roadways, unless otherwise directed. 
 
ITEM 672. RAISED PAVEMENT MARKERS 
 
Provide dispensing equipment such that the bituminous material can be directly applied from the 
melting pot to the pavement surface without secondary handling. Dispensing material from the 
melting pot into a separate container and then to the pavement surface will not be permitted. 
Intermittent agitation of the bituminous material will be by a method approved by the Engineer 
to ensure even heat distribution and must be such that the adhesive is agitated at approved and 
consistent intervals. 
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ITEM 730. ROADSIDE MOWING 
 
Mow the highway right of way in the project limits a maximum of 2 cycles per year, as directed, 
in the Fall and Summer. 
 
Provide approved mowing equipment capable of mowing on slopes without unduly marring 
finished slope surfaces or damaging existing growth. The minimum cutting width should not be 
less than 5 ft. unless otherwise approved. 
   
Mow all areas of existing vegetation and vegetation placed during the project, as directed. The 
mowing height should be 5 in. unless otherwise directed. Repair portions of sod or grass which 
are damaged during mowing operations in an acceptable manner. 
  
Mow as close as possible to all fixed objects, exercising extreme care not to damage trees, plants, 
shrubs, signs, delineators or other appurtenances which are part of the facility. Hand trim around 
such objects, unless otherwise specified. 
 
Use safety chains or other manufacturer’s safety devices to prevent injury to people or damage to 
property caused by flying debris propelled out from under rotary mowers. Chains should be a 
minimum size of 5/16 in. and links spaced side by side around the front, sides and rear of mower. 
When mowing at the specified cutting height, the chains should be long enough to drag the 
ground. If at any time it is determined that mowing or trimming equipment is defective to the 
point that it may affect the quality of work or create unsafe conditions, then immediately repair 
or replace the equipment. 
 
ITEM 734. LITTER REMOVAL 
 
Remove litter from the right of way in the project limits a maximum of 3 cycles per year as 
directed. Litter pickup will not be measured or paid for directly, but will be subsidiary to 
pertinent Items. 
 
Equipment used for litter pickup must be approved.  
 
Collect and properly dispose of all litter deposited by construction operations or the traveling 
public from within the right of way as directed. This includes cans, bottles, paper, plastic items, 
metal scraps, lumber, etc. Do not dump or stockpile collected litter on Department property. 
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                                  TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                        

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                        
                                                                                        
                 ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
                 ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                        
                 STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
                 ------------------------  TRANSPORTATION  SEPTEMBER 1, 2024.           
                                           STANDARD SPECIFICATIONS ARE INCORPORATED     
                                           INTO THE CONTRACT BY REFERENCE.              
                                                                                        
                 ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                 ITEM 100  PREPARING RIGHT OF WAY <103><752>                            
                 ITEM 104  REMOVING CONCRETE                                            
                 ITEM 105  REMOVING TREATED AND UNTREATED BASE AND ASPHALT PAVEMENT     
                 ITEM 110  EXCAVATION <132>                                             
                 ITEM 132  EMBANKMENT <100><110><160><204><210><216><400>               
                 ITEM 134  BACKFILLING PAVEMENT EDGES <162><166><168><300><314>         
                 ITEM 160  TOPSOIL <168>                                                
                 ITEM 164  SEEDING FOR EROSION CONTROL <162><166><168>                  
                 ITEM 168  VEGETATIVE WATERING                                          
                 ITEM 247  FLEXIBLE BASE <105><204><210><216><520>                      
                 ITEM 260  LIME TREATMENT (ROAD-MIXED) <105><132><204><210><216>        
                           <247><300><310><520>                                         
                 ITEM 275  CEMENT TREATMENT (ROAD-MIXED) <204><210><216><247><300>      
                           <310><520>                                                   
                 ITEM 314  EMULSIFIED ASPHALT TREATMENT <204><300>                      
                 ITEM 316  SEAL COAT <210><300><302><341><520>                          
                 ITEM 344  SUPERPAVE MIXTURES <300><301><320><504><520><585>            
                 ITEM 351  FLEXIBLE PAVEMENT STRUCTURE REPAIR <132><204><247><260>      
                           <275><276><292><310><316><330><334><341>                     
                 ITEM 354  PLANING AND TEXTURING PAVEMENT                               
                 ITEM 401  FLOWABLE BACKFILL <421>                                      
                 ITEM 402  TRENCH EXCAVATION PROTECTION                                 
                 ITEM 429  CONCRETE STRUCTURE REPAIR <421><431><440><780>               
                 ITEM 432  RIPRAP <247><420><421><431><440>                             
                 ITEM 438  CLEANING AND SEALING JOINTS <454>                            
                 ITEM 450  RAILING <420><421><422><424><440><441><442><445><446>        
                           <448><540>                                                   
                 ITEM 462  CONCRETE BOX CULVERTS AND DRAINS <400><402><403><420>        
                           <421><422><440><464><467><476>                               
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                 ITEM 464  REINFORCED CONCRETE PIPE <400><402><403><467><476>           
                 ITEM 466  HEADWALLS AND WINGWALLS <400><420><421><432><440><464>       
                 ITEM 467  SAFETY END TREATMENT <400><420><421><432><440><442><445>     
                           <460><464>                                                   
                 ITEM 468  THERMOPLASTIC PIPE CULVERTS AND DRAINS <400><401><466>       
                           <467>                                                        
                 ITEM 480  CLEANING EXISTING CULVERTS                                   
                 ITEM 496  REMOVING STRUCTURES                                          
                 ITEM 500  MOBILIZATION                                                 
                 ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING <503><505><510>      
                 ITEM 503  PORTABLE CHANGEABLE MESSAGE SIGN                             
                 ITEM 504  FIELD OFFICE AND LABORATORY                                  
                 ITEM 505  TRUCK-MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)   
                 ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                           CONTROLS <161><432><556>                                     
                 ITEM 530  INTERSECTIONS, DRIVEWAYS, AND TURNOUTS <247><260><275>       
                           <276><292><316><330><334><341><360><421><440>                
                 ITEM 533  RUMBLE STRIPS <300><320><330><334><341><350>                 
                 ITEM 540  METAL BEAM GUARD FENCE <421><441><445><529>                  
                 ITEM 542  REMOVING METAL BEAM GUARD FENCE                              
                 ITEM 544  GUARDRAIL END TREATMENTS                                     
                 ITEM 560  MAILBOX ASSEMBLIES                                           
                 ITEM 644  SMALL ROADSIDE SIGN ASSEMBLIES <421><440><441><442><445>     
                           <636><656>                                                   
                 ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES <445>                
                 ITEM 662  WORK ZONE PAVEMENT MARKINGS <666><668><672><677>             
                 ITEM 666  RETROREFLECTORIZED PAVEMENT MARKINGS <316><502><662><667>    
                           <677><678>                                                   
                 ITEM 668  PREFABRICATED PAVEMENT MARKINGS AND RUMBLE STRIPS <678>      
                 ITEM 672  RAISED PAVEMENT MARKERS <677><678>                           
                 ITEM 730  ROADSIDE MOWING                                              
                 ITEM 734  LITTER REMOVAL                                               
                 ITEM 752  TREE AND BRUSH REMOVAL                                       
                                                                                        
                                                                                        
                 SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
                 ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                      HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                        
                                                                                        
                 SPECIAL LABOR PROVISIONS FOR STATE PROJECTS (000---005)                
                 WAGE RATES                                                             
                 SPECIAL PROVISION "NONDISCRIMINATION" (000---001)                      
                 SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"       
                                      (000---016)                                       
                 SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"      
                                      (000---017)                                       
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---018)        
                 SPECIAL PROVISION "SMALL BUSINESS ENTERPRISE IN STATEFUNDED PROJECTS"  
                                      (000---019)                                       
                                                                                        
                                                                                        
                 SPECIAL SPECIFICATIONS:                                                
                 ----------------------                                                 
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                 GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
                 -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                           PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                           LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                           PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                           CATIONS FOR THIS PROJECT.                                    
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The following goal for small business enterprises is established: 
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CHILD SUPPORT STATEMENT

Under Section 231.006,  Family Code, the vendor or applicant certifies that the 
individual or business entity named in this contract, bid, or application is not ineligible to 
receive the specified grant, loan, or payment and acknowledges that this contract may be 
terminated and payment may be withheld if this certification is inaccurate. 

 



 

 

 

CONFLICT OF INTEREST CERTIFICATION 
 
Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into 
contracts in which Department officers and employees have a financial interest.  
 
By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with 
the Department as a result of a financial interest as defined under Texas Government Code Section 
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict of interest with the Department. 
 
The Contractor also certifies that none of the following individuals, nor any of their family members within 
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as 
defined under Texas Government Code Section 2261.252(b) in the Contractor: 
 
 Any member of the Texas Transportation Commission; and 
 The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support 

Operations, Director of Procurement, and Director of Contract Services. 

Violation of this certification may result in action by the Department. 

 



E-VERIFY CERTIFICATION 
 
 
Pursuant to Texas Transportation Code §223.051, all TxDOT contracts for construction, maintenance, or 
improvement of a highway must include a provision requiring Contractors and subcontractors to use the 
U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing 
the contract, the Contractor certifies that prior to the award of the Contract: 
 

  
 

the Contractor has registered with and will, to the extent permitted by law, utilize the United 
States Department of Homeland Security’s E-Verify system during the term of the Contract to 
determine the eligibility of all persons hired to perform duties within Texas during the term of 
the agreement; and 

  
 

the Contractor will require that all subcontractors also register with and, to the extent 
permitted by law, utilize the United States Department of Homeland Security’s E-Verify 
system during the term of the subcontract to determine the eligibility of all persons hired to 
perform duties within Texas during the term of the agreement. 

 
Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to 
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in 
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and 
Suspension for Ethical Violations by Entities Doing Business with the Department.” 
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Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a

governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable

    to Texas Department of Transportation (TxDOT) for the duration of the contract,

2) on request of TxDOT, promptly provide any contracting information related to the contract that is in

    the custody or possession of the entity, and

3) on completion of the contract, either:

A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the

     custody or possession of the entity, or

B. preserve the contracting information related to the contract as provided by the records

     retention requirements applicable to TxDOT

The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the

contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or

intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

              • provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all

 records, including electronic and payment records related to the contract, for the same period provided by the

                   records retention schedule applicable to TxDOT, and

               • ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information

maintained by a governmental body or sent between a governmental body and a vendor, contractor,

potential vendor, or potential contractor:

1)  information in a voucher or contract relating to the receipt or expenditure of public funds by a

     governmental body;

2) solicitation or bid documents relating to a contract with a governmental body;

                3) communications sent between a governmental body and a vendor, contractor, potential vendor, or

     potential contractor during the solicitation, evaluation, or negotiation of a contract;

4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates

     each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if

    applicable, an explanation of why the vendor or contractor was selected; and

5) communications and other information sent between a governmental body and a vendor or contractor

related to the performance of a final contract with the governmental body or work performed on behalf

of the governmental body. 



CERTIFICATION TO NOT BOYCOTT ISRAEL 

 
Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code 
§808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract 
that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel 
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with, 
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled 
territory, but does not include an action made for ordinary business purposes. 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott energy companies, as defined in 
Government Code §809.001, and will not boycott energy companies during the term of the contract. This 
provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not 
boycott energy companies during the term of this contract. “Boycott” means taking any action that is 
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the 
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of 
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond 
applicable federal and state law; or (2) does business with a company described by (1). 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT DISCRIMINATE AGAINST 
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor: 

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or 
firearm trade association, as defined in Government Code §2274.001, and 

2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.  

This provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or 
firearm trade association as described and will not do so during the term of this contract. "Discriminate 
against a firearm entity or firearm trade association" means, with respect to the entity or association, to: 
(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its 
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business 
relationship with the entity or association based solely on its status as a firearm entity or firearm trade 
association; or (3) terminate an existing business relationship with the entity or association based solely on 
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm 
trade association" does not include: (1) the established policies of a merchant, retail seller, or platform that 
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s 
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing 
business relationship, or decision to terminate an existing business relationship to comply with federal, 
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business 
reason that is specific to the customer or potential customer and not based solely on an entity ’s or 
association’s status as a firearm entity or firearm trade association. 

Violation of this certification may result in action by the Department. 
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PROHIBITION ON CERTAIN TELECOMMUNICATIONS 
EQUIPMENT OR SERVICES

The Federal Register Notice issued the Final Rule and states that the amendment to 2 CFR
200.216 is effective on August 13, 2020. The new 2 CFR 200.471 regulation provides clarity that 
the telecommunications and video surveillance costs associated with 2 CFR 200.216 are 
unallowable for services and equipment from these specific providers. OMB’s Federal Register 
Notice includes the new 2 CFR 200.216 and 2 CFR 200.471 regulations. 

https://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and- 
agreements
Per the Federal Law referenced above, use of services, systems, or services or systems that 
contain components produced by any of the following manufacturers is strictly prohibited for use 
on this project. Therefore, for any telecommunications, CCTV, or video surveillance 
equipment, services or systems cannot be manufactured by, or have components manufactured 
by:

• Huawei Technologies Company,
• ZTE Corporation (any subsidiary and affiliate of such entities),
• Hyatera Communications Corporation,
• Hangzhou Hikvision Digital Technology Company,
• Dahua Technology Company (any subsidiary and affiliate of such entities).

Violation of this prohibition will require replacement of the equipment at the contractor’s 
e xpense.

http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
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Special Provision to Item 000 

Special Labor Provisions for State Projects 

1. GENERAL 

This is a “Public Works” Project, as provided under Government Code, Chapter 2258, “Prevailing Wage 
Rates,” and is subject to the provisions of the statute. No provisions in the Contract are intended to conflict 
with the provisions of the statute. 

The Commission has ascertained and indicated in the Special Provisions the regular rate of per diem wages 
prevailing in each locality for each craft or type of worker. Apply the wage rates contained in the 
Specifications as minimum wage rates for the Contract. 

2. MINIMUM WAGES, HOURS, AND CONDITIONS OF EMPLOYMENT 

All workers necessary for the satisfactory completion of the work are within the purview of the Contract. 

Whenever and wherever practical, give local citizens preference in the selection of labor. 

Do not require any worker to lodge, board, or trade at a particular place, or with a particular person, as a 
condition of employment. 

Do not charge or accept a fee of any from any person who obtains work on the project. Do not require any 
person who obtains work on the project to pay any fee to any other person or agency obtaining employment 
for the person on the project. 

Do not charge for tools or equipment used in connection with the duties performed, except for loss or 
damage of property. Do not charge for necessary camp water. 

Do not charge for any transportation furnished to any person employed on the project. 

The provisions apply where work is performed by piece work and station work. The minimum wage paid will 
be exclusive of equipment rental on any shipment that the worker or subcontractor may furnish in connection 
with their work. 

Take responsibility for carrying out the requirements of this Specification and ensure that each subcontractor 
working on the project complies with its provisions. 

Any form of subterfuge, coercion, or deduction designated to evade, reduce, or discount the established 
minimum wage scales will be considered a violation of the Contract. 

The Fair Labor Standards Act established one and one-half (1-1/2) pay for overtime in excess of 40 hr. 
worked in 1 week. Do not consider time consumed by the worker in going to and returning from the place of 
work as part of the hours of work. Do not require or permit any worker to work more than 40 hr. in 1 week, 
unless the worker receives compensation at a rate not less than 1-1/2 times the basic rate of pay for all hours 
worked in excess of 40 hr. in the workweek. 

The general rates of per diem wages prevailing in this locality for each class and type of workers whose 
services are considered necessary to fulfill the Contract are indicated in the Special Provisions, and these 
rates govern as minimum wage rates on this Contract. A penalty of $60 per calendar day or portion of a 
calendar day for each worker who is paid less than the stipulated general rates of per diem wages for any 
work done under the Contract will be deducted. The Department, upon receipt of a complaint by a worker, 
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will determine within 30 days whether good cause exists to believe that the Contractor or a subcontractor has 
violated wage rate requirements and notify the parties involved of the findings. Make every effort to resolve 
the alleged violation within 14 days after notification. The next alternative is submittal to binding arbitration in 
accordance with the provisions of the Texas General Arbitration Act (Article 224 et seq., “Revised Statutes”). 

Notwithstanding any other provision of the Contract, covenant and agree that the Contractor and its 
subcontractors will pay each of their employees and contract labor engaged in any way in work under the 
Contract, a wage not less than what is generally known as the “federal minimum wage” in accordance with 
29 USC § 206 as that statute may be amended from time to time. 

Pay any worker employed whose position is not listed in the Contract, a wage not less than the per diem 
wage rate established in the Contract for a worker whose duties are most nearly comparable. 

3. RECORD AND INSPECTIONS 

Keep copies of weekly payrolls for review. Require subcontractors to keep copies of weekly payrolls for 
review. Show the name, occupation, number of hours worked each day, and per diem wage paid each 
worker together with a complete record of all deductions made from such wages. Keep records for a period 
of 3 yr. from the date of completion of the Contract. 

Where the piece-work method is used, indicate on the payroll for each person involved: 

 quantity of piece work performed,  

 price paid per piece-work unit, and 

 total hours employed. 

The Engineer may require the Contractor to file an affidavit for each payroll certifying that payroll is a true 
and accurate report of the full wages due and paid to each person employed. 

Post or make available to employees the prevailing wage rates from the Contract. Require subcontractors to 
post or make available to employees the prevailing wage rates from the Contract. 

 



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20240002)

ZONE
TX03

*(TX20240003)

ZONE
TX04

*(TX20240004)

ZONE
TX05

*(TX20240005)

ZONE
TX06

*(TX20240006)

ZONE
TX07

*(TX20240007)

ZONE
TX08

*(TX20240008)

ZONE
 TX24

*(TX20240024)

ZONE
TX25

*(TX20240025)

ZONE
TX27

*(TX20240027)

ZONE
TX28

*(TX20240028)

ZONE
TX29

*(TX20240029)

ZONE
TX30

*(TX20240030)

ZONE
TX37

*(TX20240037)

ZONE
TX38

*(TX20240038)

ZONE
TX42

*(TX20240042)

1428 Agricultural Tractor Operator $12.69 $12.35 $11.75
1300 Asphalt Distributor Operator $14.87 $13.48 $13.88 $15.72 $15.58 $15.55 $15.72 $13.28 $15.32 $15.62 $14.36 $14.25 $14.03 $13.75 $14.06 $14.40
1303 Asphalt Paving Machine Operator $13.40 $12.25 $12.35 $13.87 $14.05 $14.36 $14.20 $13.26 $13.99 $14.68 $12.92 $13.44 $12.53 $14.00 $14.32 $12.99
1106 Asphalt Raker $12.28 $10.61 $12.02 $14.21 $11.65 $12.12 $11.64 $11.44 $12.69 $12.05 $11.34 $11.67 $11.40 $12.59 $12.36 $11.78
1112 Batching Plant Operator, Asphalt
1115 Batching Plant Operator, Concrete
1214 Blaster
1615 Boom Truck Operator $18.36
1444 Boring Machine Operator
1305 Broom or Sweeper Operator $11.21 $10.33 $10.08 $11.99 $11.04 $11.62 $11.74 $11.41 $10.30 $10.23 $10.60 $12.68 $11.05
1144 Communications Cable Installer

1124
Concrete Finisher, Paving and
Structures $13.55 $12.46 $13.16 $12.85 $12.64 $12.56 $12.77 $12.44 $14.12 $13.04 $13.38 $12.64 $12.80 $12.79 $12.98 $13.32

1318
Concrete Pavement Finishing 
Machine Operator $16.05 $15.48 $16.05 $19.31 $13.07

1315
Concrete Paving, Curing, Float, 
Texturing Machine Operator $16.34 $11.71

1333 Concrete Saw Operator $14.67 $14.48 $17.33 $13.99
1399 Concrete/Gunite Pump Operator

1344
Crane Operator, Hydraulic 80 tons
or less $18.22 $18.36 $18.12 $18.04 $20.21 $18.63 $13.86

1345
Crane Operator, Hydraulic Over
80 Tons

1342
Crane Operator, Lattice Boom 80 
Tons or Less $16.82 $14.39 $13.85 $17.27 $15.87 $17.27 $14.67 $16.42 $14.97 $13.87

1343
Crane Operator, Lattice Boom Over 
80 Tons $20.52 $19.38 $20.52 $17.49 $25.13 $15.80

1306 Crawler Tractor Operator $13.96 $16.63 $13.62 $14.26 $15.67 $14.07 $13.15 $13.38 $14.60 $13.68 $13.50
1351 Crusher or Screen Plant Operator
1446 Directional Drilling Locator $11.67
1445 Directional Drilling Operator $20.32 $17.24
1139 Electrician $20.96 $19.87 $19.80 $26.35 $20.27 $19.80 $20.92 $27.11 $19.87

1347
Excavator Operator, 50,000
pounds or less $13.46 $12.56 $13.67 $17.19 $12.88 $14.38 $13.49 $17.19 $13.88 $14.09 $12.71 $14.42

1348
Excavator Operator, Over 50,000
pounds $15.23 $13.52 $17.04 $17.71 $16.99 $18.80 $16.22 $14.53 $13.52

1150 Flagger $9.30 $9.10 $8.50 $10.28 $8.81 $9.45 $8.70 $10.06 $9.71 $9.03 $8.81 $9.08 $9.90 $10.33 $8.10
1151 Form Builder/Setter, Structures $13.52 $12.30 $13.38 $12.91 $12.71 $12.87 $12.38 $12.26 $13.84 $12.98 $13.07 $13.61 $12.82 $14.73 $12.23 $12.25
1160 Form Setter, Paving & Curb $12.36 $12.16 $13.93 $11.83 $10.71 $12.94 $13.16 $12.54 $11.33 $10.69 $13.33 $12.34 $13.93

1360
Foundation Drill Operator, Crawler 
Mounted $17.99 $17.99 $17.43

1363
Foundation Drill Operator,
Truck Mounted $16.86 $22.05 $21.51 $16.93 $21.07 $20.20 $20.76 $17.54 $21.39 $15.89 $22.05

1369
Front End Loader Operator,
3 CY or Less $12.28 $13.49 $13.40 $13.85 $13.04 $13.15 $13.29 $13.69 $12.64 $12.89 $13.51 $13.32 $12.17

1372
Front End Loader Operator,
Over 3 CY $12.77 $13.69 $12.33 $14.96 $13.21 $12.86 $13.57 $14.72 $13.75 $12.32 $13.19 $13.17 $13.02

1329 Joint Sealer
1172 Laborer, Common $10.30 $9.86 $10.08 $10.51 $10.71 $10.50 $10.24 $10.58 $10.72 $10.45 $10.30 $10.25 $10.03 $10.54 $11.02 $10.15
1175 Laborer, Utility $11.80 $11.53 $12.70 $12.17 $11.81 $12.27 $12.11 $11.33 $12.32 $11.80 $11.53 $11.23 $11.50 $11.95 $11.73 $12.37
1346 Loader/Backhoe Operator $14.18 $12.77 $12.97 $15.68 $14.12 $15.18 $13.58 $12.87 $13.21 $14.13 $14.29 $12.90
1187 Mechanic $20.14 $15.47 $17.47 $17.74 $17.00 $17.10 $17.68 $18.94 $18.58 $17.00 $16.61 $18.46 $16.96 $17.47

The wage rates listed herein are those predetermined by the Secretary of Labor and State Statue and listed in the United States Department of Labor's (USDOL) General Decisions dated 01-05-2024 and are 
the minimum wages to be paid accordingly for each specified classification. To determine the applicable wage rate zone, a list entitled "TEXAS COUNTIES IDENTIFIED BY WAGE RATE ZONES" is provided 
in the contract.  Any wage rate that is not listed herein and not in the USDOL's general decision, must be requested by the contractor through the completion of an Additional Classification and Wage Rate 
Request and be submitted for approval. IMPORTANT NOTICE FOR STATE PROJECTS: only the controlling wage rate zone applies to the contract. Effective 01-05-2024.



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20240002)

ZONE
TX03

*(TX20240003)

ZONE
TX04

*(TX20240004)

ZONE
TX05

*(TX20240005)

ZONE
TX06

*(TX20240006)

ZONE
TX07

*(TX20240007)

ZONE
TX08

*(TX20240008)

ZONE
 TX24

*(TX20240024)

ZONE
TX25

*(TX20240025)

ZONE
TX27

*(TX20240027)

ZONE
TX28

*(TX20240028)

ZONE
TX29

*(TX20240029)

ZONE
TX30

*(TX20240030)

ZONE
TX37

*(TX20240037)

ZONE
TX38

*(TX20240038)

ZONE
TX42

*(TX20240042)

1380 Milling Machine Operator $15.54 $14.64 $12.22 $14.29 $14.18 $14.32 $14.35 $12.86 $14.75 $13.53 $12.80

1390
Motor Grader Operator,
Fine Grade $17.49 $16.52 $16.88 $17.12 $18.37 $18.51 $16.69 $16.13 $17.19 $18.35 $17.07 $17.74 $17.47 $17.08 $15.69 $20.01

1393 Motor Grader Operator, Rough $16.15 $14.62 $15.83 $16.20 $17.07 $14.63 $18.50 $16.02 $16.44 $15.12 $16.85 $14.47 $17.39 $14.23 $15.53
1413 Off Road Hauler $10.08 $12.26 $11.88 $12.25 $12.23 $13.00 $14.60
1196 Painter, Structures $21.29 $18.34 $21.29 $18.62

1396
Pavement Marking Machine
Operator $16.42 $13.10 $13.55 $19.17 $12.01 $13.63 $14.60 $13.17 $16.65 $10.54 $11.18 $13.10

1443 Percussion or Rotary Drill Operator
1202 Piledriver $14.95
1205 Pipelayer $11.87 $14.64 $13.17 $11.17 $12.79 $11.37 $13.24 $12.66 $13.24 $11.17 $11.67 $12.12 $14.64
1384 Reclaimer/Pulverizer Operator $12.85 $11.90 $12.88 $11.01 $10.46
1500 Reinforcing Steel Worker $13.50 $14.07 $17.53 $16.17 $14.00 $16.18 $12.74 $15.83 $17.10 $15.15 $17.72
1402 Roller Operator, Asphalt $10.95 $11.96 $13.29 $12.78 $11.61 $13.08 $12.36 $11.68 $11.71 $11.95 $11.50
1405 Roller Operator, Other $10.36 $10.44 $11.82 $10.50 $11.64 $11.51 $10.59 $10.30 $12.04 $12.85 $11.57 $10.66
1411 Scraper Operator $10.61 $11.07 $10.85 $12.88 $12.27 $11.12 $12.96 $11.88 $12.43 $11.22 $13.95 $13.47 $10.89
1417 Self-Propelled Hammer Operator
1194 Servicer $13.98 $12.34 $14.11 $14.74 $14.51 $15.56 $13.44 $14.58 $14.31 $13.83 $12.43 $13.72 $13.97 $14.11
1513 Sign Erector

1708
Slurry Seal or Micro-Surfacing 
Machine Operator

1341 Small Slipform Machine Operator $15.96
1515 Spreader Box Operator $12.60 $13.12 $14.71 $14.04 $14.73 $13.84 $13.68 $13.45 $11.83 $13.58 $14.05
1705 Structural Steel Welder $12.85
1509 Structural Steel Worker $19.29 $14.39
1339 Subgrade Trimmer
1143 Telecommunication Technician
1145 Traffic Signal/Light Pole Worker $16.00

1440
Trenching Machine Operator,
Heavy $18.48

1437
Trenching Machine Operator,
Light

1609 Truck Driver Lowboy-Float $14.46 $13.63 $13.41 $15.00 $15.93 $15.66 $16.24 $16.39 $14.30 $16.62 $15.63 $14.28 $16.03 $13.41
1612 Truck Driver Transit-Mix $14.14 $14.14
1600 Truck Driver, Single Axle $12.74 $10.82 $10.75 $13.04 $11.61 $11.79 $13.53 $13.16 $12.31 $13.40 $10.30 $11.61 $11.97 $11.46 $10.75

1606
Truck Driver, Single or Tandem Axle 
Dump Truck $11.33 $14.53 $11.95 $12.95 $11.68 $14.06 $12.62 $11.45 $12.28 $13.08 $11.68 $11.48 $11.10

1607
Truck Driver, Tandem Axle Tractor 
withSemi Trailer $12.49 $12.12 $12.50 $13.42 $12.81 $13.16 $12.86 $16.22 $12.50 $13.80 $12.27 $12.50

1441
Tunneling Machine Operator,
Heavy

1442 Tunneling Machine Operator, Light
1706 Welder $14.02 $14.86 $15.97 $13.74 $14.84 $13.78
1520 Work Zone Barricade Servicer $10.30 $12.88 $11.46 $11.70 $11.57 $11.85 $10.77 $11.68 $12.20 $11.22 $11.51 $12.96 $10.54 $11.67 $11.76

Notes:
*Represents the USDOL wage decision.
Any worker employed on this project shall be paid at the rate of one and one half (1-1/2) times the regular rate for every hour worked in excess of forty (40) hours per week.

For reference, the titles and descriptions for the classifications listed here are detailed further in the AGC of Texas’ Standard Job Classifications and Descriptions for Highway, Heavy, Utilities, and Industrial Construction in 
Texas posted on the AGC's Web site for any contractor.



TEXAS COUNTIES IDENTIFIED BY
WAGE RATE ZONES: 2, 3, 4, 5, 6, 7, 8, 24, 25, 27, 28, 29, 30, 37, 38, 42

County Name Zone County Name Zone County Name Zone County Name Zone

Anderson 28 Donley 37 Karnes 27 Reagan 37
Andrews 37 Duval 30 Kaufman 25 Real 37
Angelina 28 Eastland 37 Kendall 7 Red River 28
Aransas 29 Ector 2 Kenedy 30 Reeves 8
Archer 25 Edwards 8 Kent 37 Refugio 27
Armstrong 2 El Paso 24 Kerr 27 Roberts 37
Atascosa 7 Ellis 25 Kimble 37 Robertson 7
Austin 38 Erath 28 King 37 Rockwall 25
Bailey 37 Falls 28 Kinney 8 Runnels 37
Bandera 7 Fannin 28 Kleberg 27 Rusk 4
Bastrop 7 Fayette 27 Knox 37 Sabine 28
Baylor 37 Fisher 37 Lamar 28 San Augustine 28
Bee 27 Floyd 37 Lamb 37 San Jacinto 38
Bell 7 Foard 37 Lampasas 7 San Patricio 29
Bexar 7 Fort Bend 38 LaSalle 30 San Saba 37
Blanco 27 Franklin 28 Lavaca 27 Schleicher 37
Borden 37 Freestone 28 Lee 27 Scurry 37
Bosque 28 Frio 27 Leon 28 Shackelford 37
Bowie 4 Gaines 37 Liberty 38 Shelby 28
Brazoria 38 Galveston 38 Limestone 28 Sherman 37
Brazos 7 Garza 37 Lipscomb 37 Smith 4
Brewster 8 Gillespie 27 Live Oak 27 Somervell 28
Briscoe 37 Glasscock 37 Llano 27 Starr 30
Brooks 30 Goliad 29 Loving 37 Stephens 37
Brown 37 Gonzales 27 Lubbock 2 Sterling 37
Burleson 7 Gray 37 Lynn 37 Stonewall 37
Burnet 27 Grayson 25 Madison 28 Sutton 8
Caldwell 7 Gregg 4 Marion 28 Swisher 37
Calhoun 29 Grimes 28 Martin 37 Tarrant 25
Callahan 25 Guadalupe 7 Mason 27 Taylor 2
Cameron 3 Hale 37 Matagorda 27 Terrell 8
Camp 28 Hall 37 Maverick 30 Terry 37
Carson 2 Hamilton 28 McCulloch 37 Throckmorton 37
Cass 28 Hansford 37 McLennan 7 Titus 28
Castro 37 Hardeman 37 McMullen 30 Tom Green 2
Chambers 38 Hardin 38 Medina 7 Travis 7
Cherokee 28 Harris 38 Menard 37 Trinity 28
Childress 37 Harrison 42 Midland 2 Tyler 28
Clay 25 Hartley 37 Milam 28 Upshur 4
Cochran 37 Haskell 37 Mills 37 Upton 37
Coke 37 Hays 7 Mitchell 37 Uvalde 30
Coleman 37 Hemphill 37 Montague 37 Val Verde 8
Collin 25 Henderson 28 Montgomery 38 Van Zandt 28
Collingsworth 37 Hidalgo 3 Moore 37 Victoria 6
Colorado 27 Hill 28 Morris 28 Walker 28
Comal 7 Hockley 37 Motley 37 Waller 38
Comanche 37 Hood 28 Nacogdoches 28 Ward 37
Concho 37 Hopkins 28 Navarro 28 Washington 28
Cooke 37 Houston 28 Newton 28 Webb 3
Coryell 7 Howard 37 Nolan 37 Wharton 27
Cottle 37 Hudspeth 8 Nueces 29 Wheeler 37
Crane 37 Hunt 25 Ochiltree 37 Wichita 5
Crockett 8 Hutchinson 37 Oldham 37 Wilbarger 37
Crosby 2 Irion 2 Orange 38 Willacy 30
Culberson 8 Jack 28 Palo Pinto 28 Williamson 7
Dallam 37 Jackson 27 Panola 28 Wilson 7
Dallas 25 Jasper 28 Parker 25 Winkler 37
Dawson 37 Jeff Davis 8 Parmer 37 Wise 25
Deaf Smith 37 Jefferson 38 Pecos 8 Wood 28
Delta 25 Jim Hogg 30 Polk 28 Yoakum 37
Denton 25 Jim Wells 27 Potter 2 Young 37
DeWitt 27 Johnson 25 Presidio 8 Zapata 30
Dickens 37 Jones 25 Rains 28 Zavala 30
Dimmit 30 Randall 2

01/05/2024
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Special Provision to Item 000 

Nondiscrimination 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with various nondiscrimination laws, 
including Title VI of the Civil Rights Act of 1964, as amended (Title VI). Title VI forbids discrimination against 
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal 
funds.  

The Texas Department of Transportation, as a recipient of federal financial assistance, and under Title VI 
and related statutes, ensures that no person will on the grounds of race, religion (where the primary objective 
of the financial assistance is to provide employment in accordance with 42 USC 2000d-3), color, national 
origin, sex, age, or disability be excluded from participation in, be denied the benefits of, or otherwise be 
subjected to discrimination under any Department programs or activities. 

2. DEFINITION OF TERMS 

Where the term “Contractor” appears in the following six nondiscrimination clauses, the term “Contractor” is 
understood to include all parties to Contracts or agreements with the Department.  

3. NONDISCRIMINATION PROVISIONS 

During the performance of this Contract, the Contractor agrees as follows. 

3.1. Compliance with Regulations. The Contractor must comply with the Regulations pertinent to 
nondiscrimination in federally assisted programs of the United States Department of Transportation 
49 CFR 21, as they may be amended from time to time, (hereinafter referred to as the Regulations), which 
are herein incorporated by reference and made a part of this Contract. 

3.2. Nondiscrimination. The Contractor, regarding the work performed during the Contract, must not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The Contractor must not participate either 
directly or indirectly in the discrimination prohibited by Section 21.5 of the Regulations, including employment 
practices when the Contract covers a program set forth in Appendix B of the Regulations. 

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment. In all solicitations 
either by competitive bidding or negotiation made by the Contractor for work to be performed under a 
subcontract, including procurements of materials or leases of equipment, the Contractor must notify each 
potential subcontractor or supplier of the Contractor’s obligations under this Contract and the Regulations 
relative to nondiscrimination on the grounds of race, color, or national origin. 

3.4. Information and Reports. The Contractor must provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and must permit access to its books, records, accounts, 
other sources of information, and facilities as may be determined by the Recipient or the Department to be 
pertinent to ascertain compliance with such Regulations, orders, and instructions. Where any information 
required of a Contractor is in the exclusive possession of another who fails or refuses to furnish this 
information, the Contractor must so certify to the Recipient, or the Department as appropriate, and must set 
forth what efforts it has made to obtain the information. 

3.5. Sanctions for Noncompliance. In the event of the Contractor’s noncompliance with the nondiscrimination 
provisions of this Contract, the Recipient must impose such Contract sanctions as it or the Department may 



2024 Specifications  000-001 

2 06-23 
Statewide 

determine to be appropriate, including, but not limited to actions defined in Article 7.1., “Ethics,” or Article 
5.1., “Authority of Engineer.” 

3.6. Incorporation of Provisions. The Contractor must include the provisions of Sections 3.1–3.6 in every 
subcontract, including procurements of materials and leases of equipment, unless exempt by the Regulations 
or directives issued pursuant thereto. The Contractor must take such action with respect to any subcontract 
or procurement as the Recipient or the Department may direct as a means of enforcing such provisions, 
including sanctions for noncompliance: Provided, however, that, in the event a Contractor becomes involved 
in, or is threatened with, litigation with a subcontractor or supplier as a result of such direction, the Contractor 
may request the Recipient to enter into such litigation to protect the interests of the Recipient, and, in 
addition, the Contractor may request the United States to enter into such litigation to protect the interests of 
the United States. 
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Special Provision 000 

Important Notice to Contractors 

 

1. GENERAL 

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance 
based on quality, safety, and timeliness of the project. 

2. DEFINISIONS 

2.1. Project Recovery Plan (PRP). A formal, enforceable plan developed by the Contractor, in consultation with 
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the 
Contractor proposes to correct project-specific performance deficiencies.  

In accordance with 43 TAC §9.23, the District will request a PRP if the Contractor’s performance on a project 
is below the Department’s acceptable standards and will monitor the Contractor’s compliance with the 
established plan. 

2.2. Corrective Action Plan (CAP). A formal, enforceable plan developed by the Contractor, and proposed for 
adoption by the Construction Division or Maintenance Division, that documents the cause of noted quality, 
safety, and timeliness issues and specifies how the Contractor proposes to correct statewide performance 
deficiencies.  

3. CONTRACTOR EVALUATIONS 

In accordance with 43 TAC §9.23, the Engineer will schedule evaluations at the following intervals, at 
minimum: 

◼ interim evaluations at or within 30 days after the anniversary of the Notice to Proceed, for Contracts 
extending beyond 1 yr. and 

◼ final evaluation, upon project closeout. 

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated. 

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time 
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to 
develop a PRP to document expectations for correcting deficiencies. 

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions 
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s 
satisfaction may result in immediate referral to the Performance Review Committee for consideration of 
further action against the Contractor.  

The Engineer will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a PRP, including consideration of sufficient time. 

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The 
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision 
on a Contractor’s evaluation score and recommendation of action required in a PRP or follow-up for 
noncompliance is final. 
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4. DIVISION OVERSIGHT 

Upon request of the Construction Division or Maintenance Division, develop and submit for Division approval 
a proposed CAP to document expectations for correcting deficiencies in the performance of projects 
statewide. 

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after 
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted 
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review 
Committee for consideration of further action against the Contractor. 

The Division will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and 
associated costs as appropriate. 

5. PERFORMANCE REVIEW COMMITTEE 

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final 
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any 
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any 
documentation submitted by the Contractor and may recommend one or more of the following actions: 

◼ take no action, 
◼ reduce the Contractor’s bidding capacity, 
◼ prohibit the Contractor from bidding on one or more projects, 
◼ immediately suspend the Contractor from bidding for a specified period of time, by reducing the 

Contractor’s bidding capacity to zero, or 
◼ prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder. 

The Deputy Executive Director will determine any further action against the Contractor. 

6. APPEALS PROCESS 

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy 
Executive Director. 
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Special Provision 000 
Certificate of Interested Parties (Form 1295) 
 

Submit Form 1295, “Certificate of Interested Parties,” in the following instances: 
 at Contract execution for Contracts awarded by the Commission, 
 at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1 million 

or more, 
 at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to $1 million or more 

because of changes in the Contract, 
 at any time there is an increase of $1 million or more to an existing Contract (e.g., change orders, extensions, and 

renewals), and 
 at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract. 

Form 1295 and instructions for completing and filing the form are available on the Texas Ethics Commission website. 
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Special Provision 000 

Important Notice to Contractors 

 

Table 1 
Daily Contract Administration Liquidated Damages 

For Dollar Amount of Original Contract Dollar Amount of Daily Contract 
Administration Liquidated 
Damages per Working Day 

From More Than To and Including 

0 1,000,000 618 

1,000,000 3,000,000 832 

3,000,000 5,000,000 940 

5,000,000 15,000,000 1,317 

15,000,000 25,000,000 1,718 

25,000,000 50,000,000 2,411 

50,000,000 Over 50,000,000 4,265 

In addition to the amount shown in Table 1, the liquidated damages will be increased by the amount shown in Item 8 of the 
General Notes for Road User Cost (RUC), when applicable. 
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Special Provision to Item 000 
Small Business Enterprise in State-Funded Projects 
1. DESCRIPTION 

The purpose of this Special Provision is to implement the Department’s policy of ensuring that SBEs have an 
opportunity to participate in the performance of Contracts. If the SBE goal is greater than zero, Section 2.1., 
“Article A—SBE Goal is Greater than Zero,” will apply to this Contract; otherwise, Section 2.2., “Article B—No 
SBE Goal,” will apply. The percentage goal for SBE participation in the work to be performed under this 
Contract will be in accordance with the proposal. 

2. DEFINITIONS 

A Small Business Enterprise (SBE) is a firm certified as such by the Department. Firms certified as 
Historically Underutilized Businesses (HUBs) by the Texas Comptroller of Public Accounts and as 
Disadvantaged Business Enterprises (DBEs) by the Texas Uniform Certification Program automatically 
qualify as SBEs. 

2.1. Article A—SBE Goal is Greater than Zero. 

2.1.1. Policy. The Department is committed to providing contracting opportunities for small businesses. Therefore, 
it is the Department’s policy to develop and maintain a program to facilitate contracting opportunities for small 
businesses. Consequently, the requirements of the Department’s SBE Program apply to this Contract as 
follows. 

The Contractor will make a good faith effort to meet the SBE goal for this Contract. 

The Contractor and any subcontractors will not discriminate on the basis of race, color, national origin, age, 
disability, or sex in the award and performance of this Contract. These nondiscrimination requirements must 
be incorporated into any subcontract and purchase order. 

After a conditional award is made to the low Bidder, the Department will determine the adequacy of a 
Contractor’s efforts to meet the Contract goal, in accordance with Section 2.1.2., “Contractor’s 
Responsibilities.” If the requirements in accordance with Section 2.1.2., “Contractor’s Responsibilities,” are 
met, the Contract will be forwarded to the Contractor for execution. 

The Contractor’s performance in meeting the SBE goal during the construction period of the Contract will be 
monitored by the Department. 

2.1.2. Contractor’s Responsibilities. These requirements must be satisfied by the Contractor. An SBE Contractor 
may satisfy the SBE requirements by performing at least 25% of the Contract work with their own 
organization in accordance with Item 8, “Prosecution and Progress.” 

The Contractor must complete an SBE Commitment Agreement Form for each SBE-certified firm the 
Contractor intends to use to satisfy the SBE goal. The SBE Commitment Agreement Form must be submitted 
to the Department’s Civil Rights Division (CIV) in Austin, Texas, no later than 5 P.M. on the 10th business 
day, excluding national holidays, after the conditional award of the Contract. When requested, additional time 
not to exceed 7 business days, excluding national holidays, may be granted based on documentation 
submitted by the Contractor.  

A Contractor that cannot meet the Contract goal, in whole or in part, must document the good faith efforts 
taken to meet the SBE goal. The Department will consider as good faith efforts all documented explanations 
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that are submitted and that describe a Contractor’s failure to meet an SBE goal or obtain SBE participation, 
including: 
 advertising in general circulation, trade association, and minority- or women-focused media regarding 

subcontracting opportunities, 
 dividing the Contract work into reasonable portions in conformance with standard industry practices, 
 documenting reasons for rejection or meeting with the rejected SBE to discuss the rejection, 
 providing qualified SBEs with adequate information pertinent to bonding, insurance, plans, 

Specifications, scope of work, and the requirements of the Contract, 
 negotiating in good faith with qualified SBEs, not rejecting qualified SBEs that are also the lowest 

responsive Bidder; and 
 using the services of available minorities and women; community organizations; Contractor groups; 

local, state, and federal business assistance offices; and other organizations that provide support 
services to SBEs. 

The good faith effort documentation is due at the time and place in accordance with this Section. CIV will 
evaluate the Contractor’s documentation. If it is determined that the Contractor has failed to meet the good 
faith effort requirements, the Contractor will be given an opportunity for reconsideration by the Department. 

Should the Bidder to which the Contract is conditionally awarded refuse, neglect, or fail to meet the SBE goal 
or demonstrate to the Department’s satisfaction sufficient efforts to obtain SBE participation, the proposal 
guaranty filed with the bid will become the property of the State, not as a penalty, but as liquidated damages. 

The Contractor must not terminate an SBE subcontractor submitted on a commitment agreement for a 
Contract with an assigned goal without the prior written consent of the Department. 

The Contractor must designate an SBE contact person who will administer the Contractor’s SBE program 
and who will be responsible for submitting reports, maintaining records, and documenting good faith efforts to 
use SBEs.  

The Contractor must inform the Department of the representative’s name, title, and telephone number within 
10 days of beginning work. 

2.1.3. Eligibility of SBEs. The Department certifies the eligibility of SBEs.  

Firms certified as SBEs are listed in the Department’s online directory located at https://txdot.txdotcms.com/.  

Only firms certified at the time of letting or at the time the commitments are submitted are eligible to be used 
in the information furnished by the Contractor in accordance with Section 2.1.2., “Contractor’s 
Responsibilities.” 

Certified HUBs and DBEs are eligible as SBEs. 

The Department’s SBE Program is governed by 43 TAC, Chapter 9, Subchapter K, “Small Business 
Enterprise (SBE) Program.” 

2.1.4. Determination of SBE Participation. SBE participation will be counted toward meeting the SBE goal in this 
Contract in accordance with the following. 

A Contractor will receive credit for all payments actually made to an SBE for work performed and costs 
incurred in accordance with the Contract, including all subcontracted work. 

An SBE Contractor or subcontractor may not subcontract more than 75% of a Contract. The SBE must 
perform no less than 25% of the value of the Contract work with their own organization in accordance with 
Item 8. 

https://txdot.txdotcms.com/
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An SBE may lease equipment consistent with standard industry practice. An SBE may lease equipment from 
the prime Contractor if a rental agreement, separate from the subcontract specifying the terms of the lease 
arrangement, is approved by the Department before the SBE starting the work in accordance with the 
following. 
 If the equipment is of a specialized nature, the lease may include the operator. If the practice is 

generally acceptable with the industry, the operator may remain on the lessor’s payroll. The operator of 
the equipment must be subject to the full control of the SBE, for a short term, and involve a specialized 
piece of heavy equipment readily available at the jobsite. 

 For equipment that is not specialized, the SBE must provide the operator and be responsible for all 
payroll and labor compliance requirements. 

2.1.5. Records and Reports. The Contractor must submit monthly reports of SBE payments (including payments 
to HUBs and DBEs) to the Area Engineer’s Office after work begins. These reports will be due within 15 days 
after the end of a calendar month.  

These reports will be required until all SBE subcontracting or supply activity is completed. The SBE Progress 
Report must be used for monthly reporting. Upon completion of the Contract and before receiving the final 
payment, the Contractor must submit the SBE Final Report to the Area Engineer’s Office and a copy to the 
District Construction Office. These forms may be obtained from CIV and reproduced as necessary. The 
Department may verify the amounts being reported as paid to SBEs by randomly requesting copies of 
invoices and cancelled checks paid to SBEs. When the SBE goal requirement is not met, documentation 
supporting good faith efforts, in accordance with Section 2.1.2., “Contractor’s Responsibilities,” must be 
submitted with the SBE Final Report. 

SBE subcontractors and suppliers should be identified on the monthly report by SBE certification number, 
name, and the amount of actual payment made to each during the monthly period. These reports are 
required regardless of whether SBE activity has occurred in the monthly reporting period. 

All such records must be retained for 3 yr. following completion of the Contract work and be available at 
reasonable times and places for inspection by authorized representatives of the Department. 

2.1.6. Compliance of Contractor. To ensure compliance with SBE requirements of this Contract, the Department 
will monitor the Contractor’s efforts to involve SBEs during the performance of this Contract. This will be 
accomplished by a review of monthly reports submitted by the Contractor indicating their progress in 
achieving the SBE Contract goal and by compliance reviews conducted by the Department. 

A Contractor’s failure to comply with the requirements of this Special Provision will constitute a material 
breach of this Contract. In such a case, the Department reserves the right to employ remedies as the 
Department deems appropriate in the terms of the Contract. 

2.2. Article B—No SBE Goal. 

2.2.1. Policy. It is the Department’s policy that SBEs will have an opportunity to participate in the performance of 
Contracts.  

2.2.2. Contractor’s Responsibilities. If there is no SBE goal, the Contractor must offer SBEs an opportunity to 
participate in the performance of Contracts and subcontracts. If an SBE is used, the requirements in 
accordance with Section 2.1.4., “Determination of SBE Participation,” will apply. 

2.2.3. Prohibit Discrimination. The Contractor and any subcontractor will not discriminate on the basis of race, 
color, national origin, religion, age, disability, or sex in the award and performance of Contracts. These 
nondiscrimination requirements must be incorporated into any subcontract and purchase order. 

2.2.4. Records and Reports. The Contractor must submit annual reports pertinent to SBEs (including HUBs and 
DBEs) to the Area Engineer’s Office by August 31 or at project completion, whichever comes first.  
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These reports will be required until all SBE subcontracting or supply activity is completed. The SBE Progress 
Report must be used for reporting. Upon completion of the Contract and before receiving the final payment, 
the Contractor must submit the SBE Final Report to the Area Engineer’s Office and a copy to the District 
Construction Office. These forms may be obtained from CIV and reproduced as necessary. The Department 
may verify the amounts being reported as paid to SBEs by randomly requesting copies of invoices and 
cancelled checks paid to SBEs. 

SBE subcontractors and suppliers should be identified on the report by SBE certification cumber, name, and 
the amount of actual payment made. 

All such records must be retained for 3 yr. following completion of the Contract work and be available at 
reasonable times and places for inspection by authorized representatives of the Department. 
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