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ADDENDUM ACKNOWLEDGMENT

Each bidder is required to acknowledge receipt of an addendum issued for a specific 
project. This page is provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT 
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging 
that they have taken the addendum(s) into consideration when preparing their bid and that the information 
contained in the addendum will be included in the contract, if awarded by the Commission or other 
designees.
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2024 SPECIFICATIONS

WORK CONSISTING OF CONSTRUCT PEDESTRIAN INFRASTRUCTURE
                         ATASCOSA COUNTY, TEXAS, Etc.

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 177 working days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

FIFTY-ONE THOUSAND (Dollars) (      $51,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes.
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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TEXAS DEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we,  (Contractor Name) _____________________________________________________________

____________________________________________________________________________________

Hereinafter called the Principal, and (Surety Name) ___________________________________________

____________________________________________________________________________________

a corporation or firm duly authorized to transact surety business in the State of Texas, hereinafter called the 
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in 
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one 
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount 
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and 
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, the principal has submitted a bid for the following project identified as:  

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the  Principal shall enter into 
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and 
void.  If in the event of failure of the Principal to execute  such Contract in accordance with the terms of such bid, 
this bond shall become the property of the  Obligee, without recourse of the Principal and/or Surety, not as a 
penalty but as liquidated damages.

Signed this _______________________________ Day of _______________________ 20_________

By:  ________________________________________________________________________________
(Contractor/Principal Name)

____________________________________________________________________________________
(Signature and Title of Authorized Signatory for Contractor/Principal)

*By: ________________________________________________________________________________
(Surety Name)

____________________________________________________________________________________
(Signature of Attorney-in-Fact)

*Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

This form may be removed from the proposal.
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BIDDER’S CHECK RETURN

IMPORTANT

The space provided for the return address must be completed to facilitate the return of 
your bidder’s check.  Care must be taken to provide a legible, accurate, and complete return 
address, including zip code.  A copy of this sheet should be used for each different return 
address.

NOTE

Successful bidders will receive their guaranty checks with the executed contract.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

IMPORTANT

PLEASE RETURN THIS SHEET IN ITS ENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in 
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: __________________________________ Date:  ____________________________

Title: ________________________________________________________________________________

For (Contractor's Name): ________________________________________________________________

Project _____________________________________________  County __________________________
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be 
read publicly by the Department at the public bid opening. 

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is 
not binding on either the bidder or the Department. It is further agreed that the official total bid amount 
for this proposal will be determined by multiplying the unit bid prices for each pay item by the 
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

$______________________________________

Total Bid Amount

 



Control                                                                                           
Project                                                                                        
Highway                                                                                               
County                                                                                                
                                                                                                              
===============================================================================================
ALT     ITEM   DESC   SP                   Bid Item Description                Unit              Quantity                Bid Price          Amount          Seq   
===============================================================================================
  

                                                                
                                                                                                               
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          
                                                                                                              
Additional Signature for Joint Venture:                                                                       
                                                                                                              
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          

 

Total Bid Amount _______$2,664.00________

  EXAMPLE OF BID PRICES SUBMITTED BY COMPUTER PRINTOUT

0001-03-030
STP 2000(938)HES
SH 20
EL PASO

              104       509              REMOV CONC (SDWLK)                 SY               266.400                $10.000        $2,664.00           1



                                  

                                  

                                                                                                                                                                                                                                                    

                    EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE

EXAMPLES
             BID PRICES SUBMITTED BY HAND WRITTEN FORMAT

  Unit price for each plant in place

  249      014  FLEX BASE(DEL)(DENSCOT)(TY A GR4 CL2)  TON         56,787.00         14

 ALT
       ITEM-CODE

ITEM
 NO

 DESC

   NO

  S.P.

  NO.

            UNIT BID PRICE ONLY

              WRITTEN IN WORDS UNIT
     APPROX

   QUANTITIES

    DEPT

     USE

    ONLY

  190     026   RED OAK 1 1/2  - 1 3/4  GAL BB   EA                9.000          1

     
                 DLRS

                CENTS

                 DLRS

                CENTS

Unit price for each ton of Flexible Base

  430    001   001  CL  A  CONC FOR EXT STR  (CULV)    CY                45.000         27

Unit price for each cubic yard of Concrete

                 DLRS

                CENTS

  610    007   001  RDWY ILL ASSEM(TY ST 50T-8-8)(.4 KW)S    EA              13.000           7

Unit price of each Roadway Illumination Assembly

                 DLRS

                CENTS

                 EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE
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PROPOSAL SHEET

Proposal Sheet
PROJECT C 517-1-48          , ETC. TxDOT
COUNTY  ATASCOSA     , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

104 7006 REMOV CONC (RIPRAP)
DOLLARS

and CENTS

SY 9.000 1

104 7008 REMOV CONC (MEDIANS)
DOLLARS

and CENTS

SY 75.000 2

104 7011 REMOV CONC (DRIVEWAYS)
DOLLARS

and CENTS

SY 1,043.000 3

105 7055 RMV (4"-10") TRT/UNTRT BASE & ASPH PAV
DOLLARS

and CENTS

SY 1,070.000 4

110 7003 EXCAV (SPECIAL)
DOLLARS

and CENTS

CY 150.000 5

132 7003 EMBANK (FNL)(OC)(TY B)
DOLLARS

and CENTS

CY 75.000 6

161 7002 COMPOST MANUF TOPSOIL (4")
DOLLARS

and CENTS

SY 3,897.000 7

162 7002 BLOCK SODDING
DOLLARS

and CENTS

SY 3,897.000 8

194 7007 RDSIDE AMENITY (WHEEL STOP)
DOLLARS

and CENTS

EA 10.000 9

341 7015 D-GR HMA TY-C PG64-22
DOLLARS

and CENTS

TON 50.000 10

341 7048 D-GR HMA TY-D PG70-22
DOLLARS

and CENTS

TON 32.000 11

354 7002 PLANE & TEXT ASPH CONC PAV(0" TO 2")
DOLLARS

and CENTS

SY 274.000 12
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400 7006 CUT & RESTORING PAV
DOLLARS

and CENTS

SY 6.000 13

420 7002 CL A CONC (MISC)
DOLLARS

and CENTS

CY 7.000 14

420 7008 CL A CONC (COLLAR)
DOLLARS

and CENTS

EA 1.000 15

432 7001 RIPRAP (CONC)(4 IN)
DOLLARS

and CENTS

CY 3.500 16

432 7002 RIPRAP (CONC)(5 IN)
DOLLARS

and CENTS

CY 92.000 17

450 7059 RAIL (HANDRAIL)(TY B)
DOLLARS

and CENTS

LF 154.000 18

465 7335 INLET (COMPL)(ARMOR CURB SLOT)
DOLLARS

and CENTS

EA 4.000 19

465 7336 INLET (COMP)(TY SIDEWALK BRIDGE)
DOLLARS

and CENTS

EA 7.000 20

471 7003 GRATE & FRAME
DOLLARS

and CENTS

EA 92.000 21

479 7001 ADJUSTING MANHOLES
DOLLARS

and CENTS

EA 2.000 22

479 7003 ADJUSTING MANHOLES & INLETS
DOLLARS

and CENTS

EA 1.000 23

496 7028 REMOVE STR (BOLLARD)
DOLLARS

and CENTS

EA 1.000 24

Proposal Sheet
PROJECT C 517-1-48          , ETC. TxDOT
COUNTY  ATASCOSA     , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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500 7001 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 25

502 7001 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 11.000 26

503 7002 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

EA 4.000 27

505 7001 TMA (STATIONARY)
DOLLARS

and CENTS

DAY 259.000 28

506 7034 CONSTRUCTION PERIMETER FENCE
DOLLARS

and CENTS

LF 4,575.000 29

506 7035 SANDBAGS FOR EROSION CONTROL
DOLLARS

and CENTS

EA 50.000 30

506 7044 BIODEG EROSN CONT LOGS (INSTL) (12")
DOLLARS

and CENTS

LF 9,150.000 31

506 7046 BIODEG EROSN CONT LOGS (REMOVE)
DOLLARS

and CENTS

LF 9,150.000 32

529 7001 CONC CURB (TY I)
DOLLARS

and CENTS

LF 2,070.000 33

529 7007 CONC CURB (MONO) (TY II)
DOLLARS

and CENTS

LF 50.000 34

529 7016 CONC CURB (TY C1)
DOLLARS

and CENTS

LF 221.000 35

529 7017 CONC CURB (TY F1)
DOLLARS

and CENTS

LF 228.000 36

Proposal Sheet
PROJECT C 517-1-48          , ETC. TxDOT
COUNTY  ATASCOSA     , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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529 7018 CONC CURB & GUTTER (ARMOR CURB)
DOLLARS

and CENTS

LF 42.000 37

530 7006 DRIVEWAYS (CONC)
DOLLARS

and CENTS

SY 2,052.000 38

531 7001 CONC SIDEWALKS (4")
DOLLARS

and CENTS

SY 5,264.000 39

531 7002 CONC SIDEWALKS (5")
DOLLARS

and CENTS

SY 82.000 40

531 7003 CONC SIDEWALKS (6")
DOLLARS

and CENTS

SY 102.000 41

531 7005 CURB RAMPS (TY 1)
DOLLARS

and CENTS

EA 16.000 42

531 7006 CURB RAMPS (TY 2)
DOLLARS

and CENTS

EA 4.000 43

531 7007 CURB RAMPS (TY 3)
DOLLARS

and CENTS

EA 3.000 44

531 7009 CURB RAMPS (TY 6)
DOLLARS

and CENTS

EA 3.000 45

531 7010 CURB RAMPS (TY 7)
DOLLARS

and CENTS

EA 341.000 46

531 7011 CURB RAMPS (TY 10)
DOLLARS

and CENTS

EA 3.000 47

531 7012 CURB RAMPS (TY 20)
DOLLARS

and CENTS

EA 2.000 48

Proposal Sheet
PROJECT C 517-1-48          , ETC. TxDOT
COUNTY  ATASCOSA     , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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536 7002 CONC MEDIAN
DOLLARS

and CENTS

SY 49.000 49

560 7012 RELOCATE EXISTING MAILBOX
DOLLARS

and CENTS

EA 3.000 50

618 7030 CONDT (PVC) (SCH 40) (2")
DOLLARS

and CENTS

LF 162.000 51

620 7007 ELEC CONDR (NO.8) BARE
DOLLARS

and CENTS

LF 30.000 52

620 7009 ELEC CONDR (NO.6) BARE
DOLLARS

and CENTS

LF 20.000 53

624 7007 GROUND BOX TY D (162922)
DOLLARS

and CENTS

EA 1.000 54

624 7008 GROUND BOX TY D (162922)W/APRON
DOLLARS

and CENTS

EA 9.000 55

644 7001 IN SM RD SN SUP&AM TY10BWG(1)SA(P)
DOLLARS

and CENTS

EA 3.000 56

644 7065 RELOCATE SM RD SN SUP&AM TY 10BWG
DOLLARS

and CENTS

EA 23.000 57

644 7067 RELOCATE SM RD SN SUP&AM TY S80
DOLLARS

and CENTS

EA 1.000 58

644 7106 REMOVE SM RD SN (FOUNDATION ONLY)
DOLLARS

and CENTS

EA 1.000 59

666 7123 REFL PAV MRK TY I (Y)24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 944.000 60

Proposal Sheet
PROJECT C 517-1-48          , ETC. TxDOT
COUNTY  ATASCOSA     , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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677 7001 ELIM EXT PM & MRKS (4")
DOLLARS

and CENTS

LF 24.000 61

677 7004 ELIM EXT PM & MRKS (8")
DOLLARS

and CENTS

LF 9.000 62

677 7008 ELIM EXT PM & MRKS (24")
DOLLARS

and CENTS

LF 649.000 63

680 7011 INSTALL HWY TRF SIG (UPGRADE)
DOLLARS

and CENTS

EA 1.000 64

682 7018 PED SIG SEC (LED)(COUNTDOWN)
DOLLARS

and CENTS

EA 8.000 65

684 7009 TRF SIG CBL (TY A)(12 AWG)(4 CONDR)
DOLLARS

and CENTS

LF 80.000 66

684 7028 TRF SIG CBL (TY A)(14 AWG)(2 CONDR)
DOLLARS

and CENTS

LF 80.000 67

687 7001 PED POLE ASSEMBLY
DOLLARS

and CENTS

EA 5.000 68

687 7003 RELOCATE PED POLE ASSEMBLY
DOLLARS

and CENTS

EA 3.000 69

688 7001 PED DETECT PUSH BUTTON (APS)
DOLLARS

and CENTS

EA 8.000 70

688 7003 PED DETECTOR CONTROLLER UNIT
DOLLARS

and CENTS

EA 2.000 71

690 7007 REPLACE OF GROUND BOXES
DOLLARS

and CENTS

EA 5.000 72

Proposal Sheet
PROJECT C 517-1-48          , ETC. TxDOT
COUNTY  ATASCOSA     , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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690 7030 REMOVAL OF PEDESTRIAN PUSH BUTTONS
DOLLARS

and CENTS

EA 1.000 73

690 7094 REMOV PED SIG LED TRAF SIG LAMP UNIT
DOLLARS

and CENTS

EA 1.000 74

690 7105 REROUTE CABLES
DOLLARS

and CENTS

LF 205.000 75

690 7123 RELOCATE OF PEDESTRIAN PUSH BUTTON
DOLLARS

and CENTS

EA 3.000 76

Proposal Sheet
PROJECT C 517-1-48          , ETC. TxDOT
COUNTY  ATASCOSA     , ETC. FORM 234

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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CERTIFICATION OF INTEREST IN OTHER BID 
PROPOSALS FOR THIS WORK

By signing this proposal, the bidding firm and the signer certify that the following information, as 
indicated by checking “Yes” or “No” below, is true, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in this work for consideration for performing a portion of this work. 

________   YES

________    NO 

B. If this proposal is the low bid, the bidder agrees to provide the following 
information prior to award of the contract.

1. Identify firms which bid as a prime contractor and from which the bidder
 received quotations for work on this project.

2. Identify all the firms which bid as a prime contractor to which the bidder 
gave quotations for work on this project.

 



LANDSCAPE ARCHITECT

                   SEAL
 

          Control

          Project

          Highway

          County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special 
Provisions, General Notes and Specification Data 
in this document have been selected by me, or 
under my responsible supervision as being appli-
cable to this project.  Alteration of a sealed docu-
ment without proper notification to the 
responsible landscape architect is an offense 
under the Landscape Architecture Practice Act.

         The seal appearing on this
        document was authorized by

0517-01-048, ETC.

C 517-1-48, ETC.

SH 16

ATASCOSA, ETC.

 Harry N. Dawson

1932

Harry N. Dawson, RLA
   AUGUST 07, 2024
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 General Notes Sheet A 

**********GENERAL NOTES********** 
2024 Specification Book (Revised July 19, 2024) 

 
 
 
====================== Asphalt Concrete Pavement ======================== 
 
Type  Location  Depth  Rate/Area   Quant-Tons 
D____  Cross Streets  _2”____  _110_lbs/sy/in  ___32____ 
 
 
 

 --General-- 
 

G-2 Contact the Engineer or the City when construction operations are within 400 feet of a signalized 
intersection to determine/verify the location of loop detectors, conduit, ground-boxes, etc.  
Repair or replace any signal equipment damaged by construction operations.  The method of 
repair or replacement shall be pre-approved and inspected.  Depending on the type and extent of 
the damage, the Engineer reserves the right to perform the repair or replacement work and the 
Contractor will be billed for this work. 

 
 City of San Antonio: (210) 207-8642 

City of New Braunfels: (830) 221-4049 
 

G-3 Any materials removed and not reused and determined to be salvageable shall be stored within 
the project limits at an approved location or delivered undamaged to the storage yard as directed.    
Deface traffic signs so that they will not reappear in public as signs. 
 

G-4 Any sign panels that are adjusted or removed and replaced, shall be done the same workday 
unless otherwise approved. This work shall be considered subsidiary to Item 502. 
 

G-5 Notify the Engineer at least two weeks prior to a proposed traffic pattern change(s) that will 
require a revision to traffic signals. 

  
G-6 Locate and reference all manholes and valves within the construction area with station and offset 

or GPS.  Each manhole and valve shall be identified by its owner (SAWS, CPS, etc.).  No 
roadwork will begin until this list has been submitted. All valves and manhole covers have to be 
accessible at all times, therefore; temp. CTB, material stockpiles, etc. cannot be placed over 
these valves or covers. 
 

G-7 The Contractor has the option to adjust or construct all manholes and valves to final pavement 
elevations prior to the final mat of HMA or after final mat of HMA.  If between the final 
elevation adjustment and the final mat of HMA, the manholes and valves are going to be 
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 General Notes Sheet B 

exposed to traffic, place temporary asphalt around the manhole and valve to provide a +/- 50:1 
taper.  The cost of elevation adjustment and the concrete apron around the manhole and valve 
will be part of the manhole and valve work.  The asphalt tapers are part of the HMA work. 

  
G-8 Hurricane Evacuation 
   
 Hurricane Season is from June 1 thru November 30. As the closest metropolitan city inland from 

the Texas Coast, the City of San Antonio is a major shelter destination during mandatory 
hurricane evacuations. As such, planned work zone lane or road closures may be restricted 
and/or suspended during mandatory hurricane evacuation operations. The District will coordinate 
these restrictions at a minimum H-120 from any projected impact to the Texas Coast. 

  
 No time charges will be made if the Engineer determines that work on the project was impacted 

by the hurricane. 
  
 The Engineer may order changes in the Traffic Control Plan to accommodate evacuation traffic, 

and may suspend the work, all or in part, to ensure timely completion of this work. All work to 
implement changes in the Traffic Control Plan will be paid through existing bid prices or through 
Item 9.5, Force Account. However, the Department will not entertain any request for delay 
damages, loss of efficiency that may be attributed to the restriction or suspension of road or lane 
closures, or to changes in the Traffic Control Plan. 

  
 
G-13 In accordance with the Underground Facility Damage Prevention Act (One Call Bill) the phone 

number for a utility locator is 811.  It is the Contractor's responsibility to plan for utility locators 
as needed. 

 
G-14 Underground utilities owned by the Texas Department of Transportation may be present within 

the Right-Of-Way.  Call or email the TxDOT offices listed below for locates a minimum of 48 
hours in advance of excavation. If city or town owned irrigation facilities are present, call the 
appropriate department of the local city or town a minimum of 48 hours in advance of 
excavation.  The Contractor is liable for all damages incurred to the above-mentioned utilities 
when working without having the utilities located prior to excavation. 

 
 For signal and ITS locates call TransGuide at 210-731-5136 or email sat_its_locates@txdot.gov 

for ITS locates and signal.request@txdot.gov for signal locates. 
 
G-15 Contractor questions on this project are to be addressed to the following individual(s): 

Area Engineer, – Frances Merecka, P.E. – frances.merecka@txdot. 
 
Contractor questions will be accepted through email, phone and in person by the above 
individuals.  Questions may also be submitted via the Letting Pre-Bid Q&A web page.  This 
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 General Notes Sheet C 

webpage can be accessed from the Notice to Contractors dashboard located at the following 
Address: 
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 
 
All contractor questions will be reviewed by the Engineer. All questions and any corresponding 
responses that are generated will be posted through the same Letting Pre-Bid Q&A web page.   
 
The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to 
navigate to the project you are interested in by scrolling or filtering the dashboard using the 
controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for 
and click on the link in the window that pops up. 
 
 

G-16 The Contractor must measure the vertical clearance at each structure after the final surface of the 
roadway is completed and provide the vertical clearance measurement to the Engineer. 

  

 
 --Item 5-- 
5-1 Taper ACP placed at curb inlets, traffic inlets and slotted drains.  

 
5-2 A horizontal boom or equivalent equipment is required for construction in the vicinity of the 

CPS Energy electric lines to provide vertical clearance of equipment during construction. 
Contact CPS Energy Utility Coordination Group sixteen (16) week in anticipation of pole 
bracing. The estimated duration for pole bracing is 6 to 10 weeks (or longer if temporary 
construction easements are required) after invoice is paid. For de-energizing or sleeving of the 
overhead electrical lines depicted on the plans, please contact CPS Energy Utility Coordination 
Group sixteen (16) week in anticipation of needed de-energization. The estimated duration for 
de-energizing is approximately 4 to 6 weeks (after invoice is paid) but could vary on system 
scenario and back feed requirements. De-energizing may not be possible in all instances or may 
be restricted during specific periods of time due to load demand. Contractor will be reimbursed 
for the invoice cost for pole bracing and/or de-energizing or sleeving through force account. 
 

5-3 Prevention of Migratory Bird Nesting 
 
 

 It is anticipated that migratory birds, a protected group of species, may try to nest on bridges, 
culverts, vegetation, or gravel substrate, at any time of the year.  The preferred nesting season for 
migratory birds is from February 15 through October 1.  When practicable, schedule construction 
operations outside of the preferred nesting season.  Otherwise, nests containing migratory birds 
must be avoided and no work will be performed in the nesting areas until the young birds have 
fledged. 
 

 Structures 
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 Bridge and culvert construction operations cannot begin until swallow nesting prevention is 

implemented, until after October 1 if it’s determined that swallow nesting is actively occurring, 
or until it’s determined swallow nests have been abandoned.  If the State installed nesting 
deterrent on the bridges and culverts, maintain the existing nesting deterrent to prevent swallow 
nesting until October 1 or completion of the bridge and culvert work, whichever occurs earlier.  
If new nests are built and occupied after the beginning of the work, do not perform work that can 
interfere with or discourage swallows from returning to their nests.  Prevention of swallow 
nesting can be performed by one of the following methods: 
 

 1.  By February 15 begin the removal of any existing mud nests and all other mud placed by 
swallows for the construction of nests on any portion of the bridge and culverts.  The Engineer 
will inspect the bridges and culverts for nest building activity.  If swallows begin nest building, 
scrape, or wash down all nest sites.  Perform these activities daily unless the Engineer determines 
the need to do this work more frequently.  Remove nests and mud through October 1 or until 
bridge and culvert construction operations are completed. 
 

 2.  By February 15 place a nesting deterrent (which prevents access to the bridge and culvert by 
swallows) on the entire bridge (except deck and railing) and culverts.  This work is subsidiary to 
the various bid items. 
 

 No extension of time or compensation payment will be granted for a delay or suspension of work 
caused by nesting swallows.   
 

5-4 Provide a non-intrusive back-up alarm system on all heavy equipment used in close proximity to 
residential areas.  This item is subsidiary to various bid items. 

   
 
5-5 When a precast or cast-in-place concrete element is included in the plans, a precast concrete 

alternate may be submitted in accordance with “Standard Operating Procedure for Alternate 
Precast Proposal Submission” found online at https://www.txdot.gov/inside-txdot/forms-
publications/consultants-contractors/publications/bridge.html#design. Acceptance or denial of an 
alternate is at the sole discretion of the Engineer.  Impacts to the project schedule and any 
additional costs resulting from the use of alternates are the sole responsibility of the Contractor. 

  
 
5-6 Excavation within 5 feet of an existing CPS Energy pole will require pole bracing.  Contact CPS 

Energy utility coordination to request pole bracing (Customer Engineering 210-353-4050).  The 
estimated duration for the pole bracing process is approximately 10 to 15 weeks. 

  
 --Item 6-- 
6-1 Show the stockpile lot and/or  sub lot numbers on all tickets for all materials. 
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6-2 Steel Wrapped or Asbestos Utility Lines: 
 
Existing steel wrapped natural gas and/or asbestos cement (AC) water lines that will no longer be 
in service are usually abandoned in place (AIP).  However, if any of these lines have to be 
removed for whatever reason (in the way of other construction, to make tie-ins, etc.), comply 
with Item 6. 
 
If removal of AC water lines is included in the construction contract, then notify the Engineer of 
proposed dates of removal of the AC water lines in accordance to Item 6.  Excavate to the top of 
the AC water line to allow a separate contractor hired by the State to remove the AC water line.  
The excavation for the AC water line removal is subsidiary to the work that created the need for 
the removal (excavation for structures, roadway, a new line, tie-ins, etc.). 

  
6-3 To comply with the latest provisions of Build America, Buy America Act (BABA Act) of the 

Bipartisan Infrastructure Law, the contractor must submit an original of the TxDOT Construction 
Material Buy America Certification Form for all items classified as construction materials. This 
form is not required for materials classified as a manufactured product.  
Refer to the Buy America Material Classification Sheet for clarification on material 
categorization. 
 
The Buy America Material Classification Sheet is located at the below link. 
https://www.txdot.gov/business/resources/materials/buy-america-material-classification-
sheet.html for clarification on material categorization. 

 
 --Item 7-- 
7-1A The project’s total disturbed area is 2.48 AC.  The disturbed area in all project locations and 

Contractor project specific locations (PSL’s), within 1/4 mile of the project limits, will further 
establish the authorization requirements for storm water discharges.  The department will obtain 
an authorization to discharge storm water from the Texas Commission on Environmental Quality 
(TCEQ) for the construction activities shown on the plans.  Obtain any required authorization 
from the TCEQ for any PSL’s on or off the ROW.  When the total area disturbed on the project 
and PSL’s within 1/4 mile of the project exceeds 5 acres, provide a copy of the Contractor NOI 
for PSL’s to the Engineer (to the appropriate MS4 operator when the project is on an off-state 
system route). 

  
7-2 Notify the Engineer of the disturbed acreage within one (1) mile of the project limits.  Obtain 

authorization from the TCEQ for Contractor PSL’s for construction support activities on or off 
ROW. 

  
 
7-3B  Roadway closures during the following key dates and/or special event are prohibited. 

See the general notes under Item 502 for these dates. 
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7-4 Law Enforcement patrol vehicles must be marked as “Police”. 
  

 
--Item 8-- 

8-1 Working days will be computed and charged in accordance with Article 8.3.1.4 Standard Day 
work week. 
 
 

8-2B A Special Provision to Item 8 for a delayed authorized date to begin work has been included in 
the contract.  The reason for including the Special Provision is for material processing or 
contractor mobilization. 
  

 
8-3 Create and maintain a bar chart schedule. 

 
 

--Item 9-- 
9-1 When approved, provide uniformed, off-duty law enforcement officers with marked vehicles 

during work that requires a lane closure.  The officer in marked vehicles shall be located as 
approved to monitor or direct traffic during the closure.  The method used to direct traffic at 
signalized intersections shall be as approved. Additional officers and vehicles may be provided 
when approved or directed. 

  
Complete the daily tracking form provided by the department and submit invoices that agree 
with the tracking form for payment at the end of each month approved services were provided. 
 
Show proof of certification by the Texas Commission on Law Enforcement Standards. 
 
All law enforcement personnel used in Work Zone Traffic Control shall be trained for 
performing duties in work zones and are required to take “Safe and Effective Use of Law 
Enforcement Personnel in Work Zones” (Course #133119) which can be found online at the 
following site:  www.nhi.fhwa.dot.gov 
Certificates of completion should be available to all who finish the course.  These should be kept 
by the officers to substantiate completion when reporting to the work site. 

  
Minimums, scheduling fees, etc. will not be paid; TxDOT will consider paying cancellation fees 
on a case-by-case basis. 

  
 
  

--Item 100-- 
100-1 Trim and remove brush and trees within the stations noted in the plans and as needed for 

construction operations.  Unless shown otherwise in the plans or a designated non-mow area, 
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perform trimming or removal for areas to the ROW limits.  Trim or remove to provide minimum 
of 5 ft. of horizontal clearance and 7 ft. of vertical clearance for the following:  sidewalks, paths, 
guard fence, rails, signs, object markers, and structures.  Trim to provide a minimum of 12 ft. 
vertical clearance under all trees.   

 
Obtain approval for proposed method of tree and brush trimming and removal.  Vertical flailing 
equipment is not allowed.  Treat damaged or cut branches, roots and/or stumps of all oak trees 
with a commercial tree wound dressing.  Disinfect all pruning tools with a solution of 70% 
alcohol before moving from one tree to another.  Unless otherwise approved remove all resulting 
vegetative debris from the ROW within 24 hours.  The Engineer can stop all construction 
operations if the dressing, cut and removal requirements are not followed. 
 

100-2 Removal and disposal of existing abandoned utilities that were unable to be identified before 
letting required to support this project’s construction shall be performed under the overall 
Preparing Right of Way.  If you are uncertain whether the utility is active, contact the District 
Utility Section. 
 
 
--Item 162-- 

162-1 Furnish and place Bermuda or St. Augustine grass sod. 
   

--Item 164-- 
164-1 Drill seeding of permanent grasses requires the use of approved grass seeding equipment capable 

of properly storing and metering the release of small seeds (such as Bermuda grass) separately 
from fluffy type seeds (such as bluestems).  Equipment manufactured for planting grain crops is 
acceptable for planting temporary cool season seeds, but not for planting the permanent seed 
mix. 
 

 If performing a permanent seeding in an area with established temporary grass cover and 
mowing is performed instead of tilling, seed and fertilizer may be distributed simultaneously 
during “Broadcast Seeding” operations, provided each component is applied at the specified rate. 

  
--Item 166-- 

166-1 Use a fertilizer with an analysis of 13-13-13 (50% of the total N must be sulfur coated urea) to 
apply 60 lbs of actual N per acre. This requires 460 lbs of 13-13-13 per acre or .095 lbs per SY 
of area. 
 
--Item 168-- 

168-1 Apply vegetative watering as needed to supplement natural rainfall during the vegetation 
establishment period.  Plan quantity of irrigation water is based on the application of a total of 
1.3 gal of water each week for each sq. yd. of area that is sodded or seeded.  Establishment time 
is estimated to be 12 weeks for both sod and permanent seed mixes.  Temporary seeding will 
require less time for establishment.   Provide a schedule and coordinate watering cycles and rates 
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per cycle with the Engineer.  Obtain approval if the quantity of water to be applied is expected to 
exceed the plan quantity.  Adjust the amount of water applied with each cycle and the number of 
cycles each wk. according to actual site conditions.  Drought or other conditions, as determined 
by the Engineer, may require the application of supplemental irrigation during hours other than 
normal working hours. 

  
 
--Item 305-- 

305-1B All reclaimable asphalt pavement (RAP) material will be retained by the Contractor. 
 
--Item 316-- 

316-1 Asphalt season will be year-round but meet temperature limitations specified in the standard 
specifications for Item 316. 

  
  
316–2 Ensure that the asphalt for precoating the aggregate and the asphalt used for the surface treatment 

will not result in a reaction that may adversely affect the bonding of the aggregate and asphalt 
during the surface treatment operation. 

 Do not add bag house fines in the production of precoated material. 
316-3 Clean all concrete curbs, islands, medians, etc. that get coated with asphalt. 

 
 
 --Item 354--  
354-1B Retain planed material. 
 

 
--Item 401-- 

401-1 A shrinkage compensator is not required for when used for backfilling pipes.  
 
--Item 420-- 

420-1 Mass concrete will be measured in place. 
  
 
 --Item 421-- 
421-1 Use an automated ticket that contains the same information as shown in the standard 

specification.  Submit the ticket for approval prior to use.  The concrete producer will contact the 
District Laboratory or the Engineer’s Office (outside the San Antonio area) to inform TxDOT of 
scheduled structural concrete batching.  The Engineer may suspend concrete operations if ticket 
information is incomplete/incorrect. 

  
421-2 Entrained air is allowed for Class P and Class HES concrete only. Air content testing is waived 

for all classes of concrete. 
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421-3 The curing facilities and strength testing equipment is not required for this project. 
 

421-4 Poly-fiber reinforced concrete may be used as an option, with the approval by the Engineer, for 
riprap, sidewalk, curb/gutter, and mow strip.  Use a TxDOT approved manufacturer or producer 
for the poly-fiber.  The poly-fibers shall be combined with the concrete in proportions as 
recommended by the manufacturer.  A concrete mix design must be approved by the Engineer. 

  
--Item 423-- 

423-1 The backfill material for precast retaining walls shall be approved before placement. Build 
stockpile(s) in lifts not to exceed 2 feet and a minimum working face of not less than 10 feet, but 
not more than 20 feet. 

  
 
--Item 500-- 

500-1 "Materials on Hand" payments will not be considered in determining percentages for 
mobilization payments. 

  
 --Item 502-- 
502-1 General 
 
502-1A In addition to providing a Contractor's Responsible Person and a phone number for emergency 

contact, have an employee available to respond on the project for emergencies and for taking 
corrective measures within 2 hours or within a reasonable time frame as specified by the 
Engineer. 

 
 
502-1C Avoid placing stockpiles, equipment, and other construction materials within the roadway’s 

horizontal clear zone or at any location that will constitute a hazard and will endanger traffic.  If 
a stockpile is placed within the clear zone, address in accordance with the TMUTCD. 

502-1D If Nighttime work is required and work is not behind positive barrier then full Class 3 reflective 
gear is required to be worn by all workers, hard hat halos are required to be worn by the flaggers 
at flagging stations, TY III barricades are required to be spaced at 500 ft, and a mandatory night 
work meeting is required. 

 
502-1E The Contractor Force Account “Safety Contingency” that has been established for this project is 

intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 
Control Plan, that could not be foreseen in the project planning and design stage. These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 
Person based on weekly or more frequent traffic management reviews on the project. The 
Engineer may choose to use existing bid items if it does not slow the implementation of 
enhancement. 
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502-1F Mounting and moving the mailbox as needed for the various construction phases is subsidiary to 
Item 502. 

 
502-1G Access to adjoining property must be maintained at all times. 
 
502-2 Barricades, Signs, and Traffic Control Devices 
 
502-2A When advanced warning flashing arrow panels and/or changeable message sign is specified, 

have one standby unit in good condition at the job site. Standby time shall be considered 
subsidiary to the bid item. 

 
502-2B After written notification, the time frame is provided on the Form 599 to provide properly 

maintained signs and barricades before considered in non-compliance with this item. 
 
 

502-2D Moving an existing sign to a temporary location is subsidiary to Item 502.  Installations with 
permanent supports at permanent locations will be paid for under the applicable bid item(s). 

 
502-2E Cover permanent signs if not used.  This is subsidiary to Item 502. 
  
502-3 Lane and Ramp Closures and Detours 
 
502-3A Notify the Engineer in writing 10 business days in advance of any temporary or permanent lane, 

ramp, connector, etc. closures/detours, restrictions to lane widths, alterations to vertical 
clearances, or modifications to radii. Any other modifications to the roadway that may adversely 
affect the mobility of oversized/overweight trucks also require 10 business days advance written 
notice to the Engineer.  At least one lane must always remain open. 

 
502-3B For closures not listed in the TCP; the lane closures are limited to between the hours of 8 am and 

5 pm, and at least one lane must remain open at all times. 
 
502-3C At no time shall two consecutive intersecting roadways be closed at one time during 

construction. 
 
502-3D At no time shall two consecutive ramps be closed at one time during construction or overlay 

operations. 
 
502-3E Unless otherwise noted in the plans and/or as directed by the Engineer, daily lane closures shall 

be limited according to the following restrictions: 
 
No lane closures will be permitted for the following dates and/or special events: 
Between December 15 and January 1 
Fiesta Week and Sales Tax Holidays (Bexar County Only) 
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Wednesday before Thanksgiving thru the Sunday after Thanksgiving 
Saturday and Sunday before Memorial Day and Labor Day 
Saturday or Sunday when July 4 falls on a Friday or Monday 
Election days (Bexar County Only) 
During major events at the Frost Bank Center (Spurs home games, Rodeo, concerts, etc.) 
Alamodome, and/or Convention Center (Bexar County Only) 

 
502-4 Traffic Signals   

 
502-4A There are traffic signals at the intersection of SH 97, Peach Street and in front of Jourdanton 

High School in Jourdanton. Always keep the signals in operation except when necessary for 
specific installation operations, including any modifications to existing signal heads to always 
maintain clear visibility.  Adjustment of any signal head will be subsidiary to Item 502.  When it 
is necessary for a signal to be turned off, or when left-turn lanes are closed, hire off duty police 
officers to control the traffic until the signals are back in satisfactory condition. 

 
502-4B Moving or adjustment of traffic signal heads, VIVDS, and radar detection for the purpose of 

alignment with the shifting of lanes in conjunction with the traffic control plan will be subsidiary 
to various bid items. 

 
502-4C Coordinate with the appropriate entity (City of San Antonio, City of New Braunfels, etc.) or 

TxDOT when left-turn lanes are closed and/or for signal timing revisions as necessary. 
 
502-5 Hauling 
 
502-5A The use of rubber-tired equipment will be required for moving dirt or other materials along or 

across pavement surfaces.  Where the contractor desires to move any equipment not licensed for 
operation on public highways, on or across pavement, they shall protect the pavement from 
damage as directed/approved by the Engineer. 

 
502-5B Throughout construction operations, the Contractor will be required to conduct their hauling 

operations in a manner such that vehicles will not haul over previously recompacted subgrade or 
compacted base material, except in short sections for dumping manipulations. 

 
502-5C The Contractor shall keep the roadway clean and free of dirt or other materials during hauling 

operations.  If the Contractor does not maintain a clean roadway, they shall cease all construction 
operations, when directed by the Engineer, to clean the roadway to the satisfaction of the 
Engineer. 
 

  
--Item 506-- 

506-1A An Inspector will perform a regularly scheduled SWP3 inspection every 7 calendar days. 
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506-2 Failure to address items noted on the SW3P inspection report within two report cycles may result 

in the Department stopping all construction operations, exclusive of time charges, or withholding 
that month’s estimate until the SW3P deficiencies are corrected unless the Engineer determines 
that the area is too wet to correct SW3P deficiencies. 

 
506-3 Failure to correctly maintain daily monitoring reports and submitting to TxDOT on a 

daily/weekly basis may result in the monthly estimate being withheld. 
 
 
--Item 531-- 

531-1 The curb ramp locations shown in the plans have considered the geometric features of the 
intersection, traffic signals, and the pavement markings.  If anything changes during 
construction, the location of curb ramps must be adjusted to ensure they meet TAS requirements. 
 
 
--Item 618-- 

618-1 It might be necessary to cut concrete for placement of conduit.  Saw cut existing concrete, 
remove the concrete from the steel reinforcement (bars or fabric) and bend the steel to install the 
conduit.  After the conduit has been placed, bend the steel back to its original position and back-
fill the trench with an approved concrete.  This work is subsidiary to this Item. 
 
--Item 644-- 

644-1 The wedge anchor system shown on State Standard Sheet SMD (TWT) is not allowed. 
 
644-2 Triangular Slipbase Systems with set screws are not allowed.   

 
--Item 666-- 

666-1 Use TY II markings (vs. an acrylic or epoxy) on asphalt surfaces as the sealer for the TY I 
markings, unless otherwise approved by the Engineer. 
 
--Item 672-- 

672-1 Place all adhesive material directly from the heated dispenser to the pavement.  Do not use 
portable or non-heated containers.  Use adhesive of sufficient thickness so that when the marker 
is pressed into the adhesive, 1/8" or more adhesive will remain under 100% of the marker.  The 
adhesive should extend not less than 1/2" but not more than 1 1/2" beyond the perimeter of the 
marker. 
 
--Item 677-- 

677-1 Obtain approval before using the mechanical method for the elimination of existing 
thermoplastic pavement markings. 
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--Item 680-- 
680-1 Furnish and install all required materials and equipment necessary for the complete and 

operating traffic signal installation at the following intersections: 
Peach Street (Jourdanton) and Elm Street (Tilden). 
 

680-2 The locations shown on the plans for signal pole foundations, controller foundations, conduit and 
other items may be adjusted to better fit field conditions as approved. 
 

 
 Furnish and install a new City of San Antonio Type 332 Cabinet and 2070 controller with 

Intelight Maxtime software. 
  

 
680-5 Connect all field wiring to the controller assembly into the polyphaser.  The Signal Shop 

representative will assist in determining how the detection cables are to be connected, and will 
also program the controller for operation, hook up the malfunction management unit (MMU) or 
conflict monitor, detector units, and other equipment, and turn on the controller.  Have a 
qualified technician on the project site to place the traffic signals in operation. 

  
 

680-6 Once final punch list is complete, contractor is allowed to begin flashing signal operations. 
Signal shall flash for a minimum of 7 days prior to full operation, unless otherwise approved by 
the Engineer. 
 
 

680-8 Demonstrate that the field wiring is properly installed.  Install the electrical equipment in a neat 
and workmanlike manner. 

 
680-9 Use the following wiring sequence when connecting signal sections to the cabinet: 
 
  

Conductor 
No. 

Base 
Color 

Tracer 
Color  Signal Face 

1  Black     Yellow Ball 

2  White     Neutral 

3  Red     Red Ball 

4  Green     Green Ball 

5  Orange    
Yellow 
Arrow 

6  Blue    
Green 
Arrow 
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7  White  Black  Spare 
 
 
680-10 All existing signal equipment with the exception of the signal controller and related equipment 

become the property of the Contractor. Deliver the controller and related equipment to the Signal 
shop, located at 4615 NW Loop 410 (corner of IH 410 and Callaghan Road) in San Antonio, 
Texas or to the Area Office as directed. 

  
 
 All existing signal equipment with the exception of the signal controller and related equipment 

become the property of the Contractor. Deliver the controller and related equipment to the City 
of San Antonio Signal shop, located at Northwest Service Center, 6939 W Loop 1604 N) in San 
Antonio, Texas or to the Area Office as directed. 
 

680-11 Use qualified personnel to respond to and diagnose all trouble calls during the thirty-day test 
period. Repair any malfunction to Contractor-supplied signal equipment.  Provide to the 
Engineer a local telephone number, not subject to frequent changes and available on a 24-hour 
basis, for reporting trouble calls.  Response time to reported calls must be less than 2 hours.  
Make appropriate repairs within 24 hours.  Place a logbook in the controller cabinet and keep a 
record of each trouble call reported.  Notify the Engineer of each trouble call.  Do not clear the 
error log in the conflict monitor or MMU during the thirty-day test period without approval. 
 
 

680-14 Provide a submittal compliance matrix with all traffic signal submittals. 
 

680-15 Field verify the depths of the drill shafts to meet the minimum clearances specified in the plans 
before ordering materials. 

 
680-16 Ensure that all TMS (Traffic Management System) equipment furnished and installed is 

completely compatible with the existing hardware and software located within the TransGuide 
operations center (i.e. TransGuide central software). The contractor shall contact the traffic 
management engineer for details on the system network architecture. 

 
680-17 Contractor shall be responsible for integrating and testing all new TMS equipment and any 

existing TMS equipment that is relocated into the existing network management system, 
subsidiary to the various bid items. 

 
Signal heads shall have a minimum of 18.5 feet clearance above roadway surface.  

  
 Contractor shall remove and deliver any equipment deemed salvageable by TxDOT to TxDOT 

SAT HQ located at 4615 NW Loop 410, contact Mark Perez at (210) 218-7430. 
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--Item 682-- 

682-1 Pedestrian signals may be by a different manufacturer than the vehicle signal heads. 
  
682-2 Cover all signal faces until placed in operation.  This work is subsidiary to various bid items. 

 
682-3 All mounting attachments shall be constructed of steel pipe and mounted as shown on the plans. 

 
682-4 All signal head backplates shall be vented aluminum with a retroreflective border.  

 
682-5 All pedestrian signal heads shall be LED countdown.  

 
 
--Item 684-- 

684-1 Provide an extra 10’ for each cable terminating in the controller cabinet.  All cables must be 
continuous without splices from terminal point to terminal point.  All proposed signal cable must 
be #12 AWG stranded copper.   
 
--Item 686 & 687-- 

686-1 Provide all signal poles from the same manufacturer. Pedestrian poles may be from a different 
manufacturer. 
 
--Item 688-- 

688-1 The sealant used for vehicle loop wire must be approved. 
 

688-2 The button placement must be coordinated with the concrete pad to access the button according 
to ADA and TAS.  If any mounting modifications are needed (extensions, brackets, etc.) to meet 
ADA and TAS requirements the adjustment will be subsidiary to Item 688. The concrete pad (if 
required) will be paid separately. 
 

688-3 The pedestrian push button must be wired with a 2/C#14 loop detector cable in lieu of a #12 
A.W.G. XHHW wire. 

 
688-4 Furnish and install new Polara Enterprises accessible pedestrian signals (APS) push buttons or 

approved equivalent. 
  

 
--Item 6185-- 

6185-1 Two shadow vehicles with TMA will be required for this project.  The TMA’s will be measured 
and paid for by the DAY for each TMA/TA set up and operational on the worksite.  The 
contractor will be responsible for determining if one or more of these operations will be ongoing 
at the same time to determine the total number of TMA’s needed for the project.  See TMA and 
TA Summary sheet in the plans. 
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                                                    CONTROL :  0517-01-048, ETC         
                                                    PROJECT :  C 517-1-48, ETC          
                                                    HIGHWAY :  SH 16                    
                                                    COUNTY  :  ATASCOSA, ETC            
                                                                                        
                                                                                        
                                                                                        
                                                                                        
                                  TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                        

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                        
                                                                                        
                 ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
                 ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                        
                 STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
                 ------------------------  TRANSPORTATION  SEPTEMBER 1, 2024.           
                                           STANDARD SPECIFICATIONS ARE INCORPORATED     
                                           INTO THE CONTRACT BY REFERENCE.              
                                                                                        
                 ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                 ITEM 104  REMOVING CONCRETE                                            
                 ITEM 105  REMOVING TREATED AND UNTREATED BASE AND ASPHALT PAVEMENT     
                 ITEM 110  EXCAVATION <132>                                             
                 ITEM 132  EMBANKMENT <100><110><160><204><210><216><260><275><400>     
                 ITEM 161  COMPOST <160>                                                
                 ITEM 162  SODDING FOR EROSION CONTROL <164><166><168>                  
                 ITEM 194  ROADSIDE AMENITY                                             
                 ITEM 341  DENSE-GRADED HOT-MIX ASPHALT <300><301><320><520><585>       
                 ITEM 354  PLANING AND TEXTURING PAVEMENT                               
                 ITEM 400  EXCAVATION AND BACKFILL FOR STRUCTURES <110><132><401>       
                           <402><403><416><420><421><423>                               
                 ITEM 420  CONCRETE SUBSTRUCTURES <400><404><421><422><426><427>        
                           <440><441><448>                                              
                 ITEM 432  RIPRAP <247><420><421><431><440>                             
                 ITEM 450  RAILING <420><421><422><424><440><441><442><445><446>        
                           <448><540>                                                   
                 ITEM 465  JUNCTION BOXES, MANHOLES, AND INLETS <400><420><421><424>    
                           <440><471>                                                   
                 ITEM 471  FRAMES, GRATES, RINGS, AND COVERS <441><445><448><465>       
                 ITEM 479  ADJUSTING MANHOLES AND INLETS <400><421><465><471>           
                 ITEM 496  REMOVING STRUCTURES                                          
                 ITEM 500  MOBILIZATION                                                 
                 ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING <503><505><510>      
                 ITEM 503  PORTABLE CHANGEABLE MESSAGE SIGN                             
                 ITEM 505  TRUCK-MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)   
                 ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                           CONTROLS <161><432><556>                                     
                 ITEM 529  CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER <360>    
                           <420><421><440>                                              
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                 ITEM 530  INTERSECTIONS, DRIVEWAYS, AND TURNOUTS <247><260><275>       
                           <276><292><316><330><334><341><360><421><440>                
                 ITEM 531  SIDEWALKS <104><360><420><421><440><530>                     
                 ITEM 536  CONCRETE MEDIANS AND DIRECTIONAL ISLANDS <420><421><427>     
                           <440><529>                                                   
                 ITEM 560  MAILBOX ASSEMBLIES                                           
                 ITEM 618  CONDUIT <400><445><476>                                      
                 ITEM 620  ELECTRICAL CONDUCTORS <610><628>                             
                 ITEM 624  GROUND BOXES <302><420><421><432><440><618><620>             
                 ITEM 644  SMALL ROADSIDE SIGN ASSEMBLIES <421><440><441><442><445>     
                           <636><656>                                                   
                 ITEM 666  RETROREFLECTORIZED PAVEMENT MARKINGS <316><502><662><667>    
                           <677><678>                                                   
                 ITEM 677  ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS <300>     
                           <302><315><316>                                              
                 ITEM 680  HIGHWAY TRAFFIC SIGNALS <416><450><531><610><618><620>       
                           <621><624><625><627><628><636><656><682><684><686><687>      
                           <688>                                                        
                 ITEM 682  VEHICLE AND PEDESTRIAN SIGNAL HEADS                          
                 ITEM 684  TRAFFIC SIGNAL CABLES <625><680><690>                        
                 ITEM 687  PEDESTAL POLE ASSEMBLIES <445><449><656><682><688>           
                 ITEM 688  PEDESTRIAN DETECTORS AND VEHICLE LOOP DETECTORS <618>        
                           <624><682><684>                                              
                 ITEM 690  MAINTENANCE OF TRAFFIC SIGNALS AND ILLUMINATION <104>        
                           <400><416><421><431><432><440><445><449><450><476><610>      
                           <613><614><616><618><620><621><622><624><625><627><628>      
                           <636><656><680><682><684><685><686>                          
                                                                                        
                                                                                        
                 SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
                 ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                      HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                        
                                                                                        
                 SPECIAL LABOR PROVISIONS FOR STATE PROJECTS (000---005)                
                 SPECIAL PROVISION "NONDISCRIMINATION" (000---001)                      
                 SPECIAL PROVISION "AMERICANS WITH DISABILITIES ACT CURB RAMP WORKSHOP  
                                    " (000---006)                                       
                 SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"       
                                      (000---016)                                       
                 SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"      
                                      (000---017)                                       
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---018)        
                 SPECIAL PROVISION "SMALL BUSINESS ENTERPRISE IN STATEFUNDED PROJECTS"  
                                      (000---019)                                       
                 SPECIAL PROVISION  TO ITEM     8  (008---005)                          
                                                                                        
                                                                                        
                 SPECIAL SPECIFICATIONS:                                                
                 ----------------------                                                 
                                                                                        
                                                                                        
                                                                                        
                 GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
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                 -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                           PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                           LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                           PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                           CATIONS FOR THIS PROJECT.                                    
                                                                                        



 
          Control

          Project

          Highway

          County

The following goal for small business enterprises is established: 

0517-01-048, ETC.

C 517-1-48, ETC.

SH 16

ATASCOSA, ETC.

  SBE 
      

ATASCOSA, ETC.

SMALL BUSINESS ENTERPRISE REQUIREMENTS

0.0%
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CHILD SUPPORT STATEMENT

Under Section 231.006,  Family Code, the vendor or applicant certifies that the 
individual or business entity named in this contract, bid, or application is not ineligible to 
receive the specified grant, loan, or payment and acknowledges that this contract may be 
terminated and payment may be withheld if this certification is inaccurate. 

 



 

 

 

CONFLICT OF INTEREST CERTIFICATION 
 
Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into 
contracts in which Department officers and employees have a financial interest.  
 
By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with 
the Department as a result of a financial interest as defined under Texas Government Code Section 
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict of interest with the Department. 
 
The Contractor also certifies that none of the following individuals, nor any of their family members within 
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as 
defined under Texas Government Code Section 2261.252(b) in the Contractor: 
 
 Any member of the Texas Transportation Commission; and 
 The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support 

Operations, Director of Procurement, and Director of Contract Services. 

Violation of this certification may result in action by the Department. 

 



E-VERIFY CERTIFICATION 
 
 
Pursuant to Texas Transportation Code §223.051, all TxDOT contracts for construction, maintenance, or 
improvement of a highway must include a provision requiring Contractors and subcontractors to use the 
U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing 
the contract, the Contractor certifies that prior to the award of the Contract: 
 

  
 

the Contractor has registered with and will, to the extent permitted by law, utilize the United 
States Department of Homeland Security’s E-Verify system during the term of the Contract to 
determine the eligibility of all persons hired to perform duties within Texas during the term of 
the agreement; and 

  
 

the Contractor will require that all subcontractors also register with and, to the extent 
permitted by law, utilize the United States Department of Homeland Security’s E-Verify 
system during the term of the subcontract to determine the eligibility of all persons hired to 
perform duties within Texas during the term of the agreement. 

 
Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to 
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in 
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and 
Suspension for Ethical Violations by Entities Doing Business with the Department.” 
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Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a

governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable

    to Texas Department of Transportation (TxDOT) for the duration of the contract,

2) on request of TxDOT, promptly provide any contracting information related to the contract that is in

    the custody or possession of the entity, and

3) on completion of the contract, either:

A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the

     custody or possession of the entity, or

B. preserve the contracting information related to the contract as provided by the records

     retention requirements applicable to TxDOT

The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the

contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or

intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

              • provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all

 records, including electronic and payment records related to the contract, for the same period provided by the

                   records retention schedule applicable to TxDOT, and

               • ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information

maintained by a governmental body or sent between a governmental body and a vendor, contractor,

potential vendor, or potential contractor:

1)  information in a voucher or contract relating to the receipt or expenditure of public funds by a

     governmental body;

2) solicitation or bid documents relating to a contract with a governmental body;

                3) communications sent between a governmental body and a vendor, contractor, potential vendor, or

     potential contractor during the solicitation, evaluation, or negotiation of a contract;

4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates

     each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if

    applicable, an explanation of why the vendor or contractor was selected; and

5) communications and other information sent between a governmental body and a vendor or contractor

related to the performance of a final contract with the governmental body or work performed on behalf

of the governmental body. 



CERTIFICATION TO NOT BOYCOTT ISRAEL 

 
Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code 
§808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract 
that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel 
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with, 
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled 
territory, but does not include an action made for ordinary business purposes. 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott energy companies, as defined in 
Government Code §809.001, and will not boycott energy companies during the term of the contract. This 
provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not 
boycott energy companies during the term of this contract. “Boycott” means taking any action that is 
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the 
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of 
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond 
applicable federal and state law; or (2) does business with a company described by (1). 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT DISCRIMINATE AGAINST 
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor: 

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or 
firearm trade association, as defined in Government Code §2274.001, and 

2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.  

This provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or 
firearm trade association as described and will not do so during the term of this contract. "Discriminate 
against a firearm entity or firearm trade association" means, with respect to the entity or association, to: 
(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its 
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business 
relationship with the entity or association based solely on its status as a firearm entity or firearm trade 
association; or (3) terminate an existing business relationship with the entity or association based solely on 
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm 
trade association" does not include: (1) the established policies of a merchant, retail seller, or platform that 
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s 
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing 
business relationship, or decision to terminate an existing business relationship to comply with federal, 
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business 
reason that is specific to the customer or potential customer and not based solely on an entity ’s or 
association’s status as a firearm entity or firearm trade association. 

Violation of this certification may result in action by the Department. 

 



_BPSDocName 1-1

PROHIBITION ON CERTAIN TELECOMMUNICATIONS 
EQUIPMENT OR SERVICES

The Federal Register Notice issued the Final Rule and states that the amendment to 2 CFR
200.216 is effective on August 13, 2020. The new 2 CFR 200.471 regulation provides clarity that 
the telecommunications and video surveillance costs associated with 2 CFR 200.216 are 
unallowable for services and equipment from these specific providers. OMB’s Federal Register 
Notice includes the new 2 CFR 200.216 and 2 CFR 200.471 regulations. 

https://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and- 
agreements
Per the Federal Law referenced above, use of services, systems, or services or systems that 
contain components produced by any of the following manufacturers is strictly prohibited for use 
on this project. Therefore, for any telecommunications, CCTV, or video surveillance 
equipment, services or systems cannot be manufactured by, or have components manufactured 
by:

• Huawei Technologies Company,
• ZTE Corporation (any subsidiary and affiliate of such entities),
• Hyatera Communications Corporation,
• Hangzhou Hikvision Digital Technology Company,
• Dahua Technology Company (any subsidiary and affiliate of such entities).

Violation of this prohibition will require replacement of the equipment at the contractor’s 
e xpense.

http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
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Special Provision to Item 000 

Special Labor Provisions for State Projects 

1. GENERAL 

This is a “Public Works” Project, as provided under Government Code, Chapter 2258, “Prevailing Wage 
Rates,” and is subject to the provisions of the statute. No provisions in the Contract are intended to conflict 
with the provisions of the statute. 

The Commission has ascertained and indicated in the Special Provisions the regular rate of per diem wages 
prevailing in each locality for each craft or type of worker. Apply the wage rates contained in the 
Specifications as minimum wage rates for the Contract. 

2. MINIMUM WAGES, HOURS, AND CONDITIONS OF EMPLOYMENT 

All workers necessary for the satisfactory completion of the work are within the purview of the Contract. 

Whenever and wherever practical, give local citizens preference in the selection of labor. 

Do not require any worker to lodge, board, or trade at a particular place, or with a particular person, as a 
condition of employment. 

Do not charge or accept a fee of any from any person who obtains work on the project. Do not require any 
person who obtains work on the project to pay any fee to any other person or agency obtaining employment 
for the person on the project. 

Do not charge for tools or equipment used in connection with the duties performed, except for loss or 
damage of property. Do not charge for necessary camp water. 

Do not charge for any transportation furnished to any person employed on the project. 

The provisions apply where work is performed by piece work and station work. The minimum wage paid will 
be exclusive of equipment rental on any shipment that the worker or subcontractor may furnish in connection 
with their work. 

Take responsibility for carrying out the requirements of this Specification and ensure that each subcontractor 
working on the project complies with its provisions. 

Any form of subterfuge, coercion, or deduction designated to evade, reduce, or discount the established 
minimum wage scales will be considered a violation of the Contract. 

The Fair Labor Standards Act established one and one-half (1-1/2) pay for overtime in excess of 40 hr. 
worked in 1 week. Do not consider time consumed by the worker in going to and returning from the place of 
work as part of the hours of work. Do not require or permit any worker to work more than 40 hr. in 1 week, 
unless the worker receives compensation at a rate not less than 1-1/2 times the basic rate of pay for all hours 
worked in excess of 40 hr. in the workweek. 

The general rates of per diem wages prevailing in this locality for each class and type of workers whose 
services are considered necessary to fulfill the Contract are indicated in the Special Provisions, and these 
rates govern as minimum wage rates on this Contract. A penalty of $60 per calendar day or portion of a 
calendar day for each worker who is paid less than the stipulated general rates of per diem wages for any 
work done under the Contract will be deducted. The Department, upon receipt of a complaint by a worker, 
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will determine within 30 days whether good cause exists to believe that the Contractor or a subcontractor has 
violated wage rate requirements and notify the parties involved of the findings. Make every effort to resolve 
the alleged violation within 14 days after notification. The next alternative is submittal to binding arbitration in 
accordance with the provisions of the Texas General Arbitration Act (Article 224 et seq., “Revised Statutes”). 

Notwithstanding any other provision of the Contract, covenant and agree that the Contractor and its 
subcontractors will pay each of their employees and contract labor engaged in any way in work under the 
Contract, a wage not less than what is generally known as the “federal minimum wage” in accordance with 
29 USC § 206 as that statute may be amended from time to time. 

Pay any worker employed whose position is not listed in the Contract, a wage not less than the per diem 
wage rate established in the Contract for a worker whose duties are most nearly comparable. 

3. RECORD AND INSPECTIONS 

Keep copies of weekly payrolls for review. Require subcontractors to keep copies of weekly payrolls for 
review. Show the name, occupation, number of hours worked each day, and per diem wage paid each 
worker together with a complete record of all deductions made from such wages. Keep records for a period 
of 3 yr. from the date of completion of the Contract. 

Where the piece-work method is used, indicate on the payroll for each person involved: 

 quantity of piece work performed,  

 price paid per piece-work unit, and 

 total hours employed. 

The Engineer may require the Contractor to file an affidavit for each payroll certifying that payroll is a true 
and accurate report of the full wages due and paid to each person employed. 

Post or make available to employees the prevailing wage rates from the Contract. Require subcontractors to 
post or make available to employees the prevailing wage rates from the Contract. 

 



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20240002)

ZONE
TX03

*(TX20240003)

ZONE
TX04

*(TX20240004)

ZONE
TX05

*(TX20240005)

ZONE
TX06

*(TX20240006)

ZONE
TX07

*(TX20240007)

ZONE
TX08

*(TX20240008)

ZONE
 TX24

*(TX20240024)

ZONE
TX25

*(TX20240025)

ZONE
TX27

*(TX20240027)

ZONE
TX28

*(TX20240028)

ZONE
TX29

*(TX20240029)

ZONE
TX30

*(TX20240030)

ZONE
TX37

*(TX20240037)

ZONE
TX38

*(TX20240038)

ZONE
TX42

*(TX20240042)

1428 Agricultural Tractor Operator $12.69 $12.35 $11.75

1300 Asphalt Distributor Operator $14.87 $13.48 $13.88 $15.72 $15.58 $15.55 $15.72 $13.28 $15.32 $15.62 $14.36 $14.25 $14.03 $13.75 $14.06 $14.40

1303 Asphalt Paving Machine Operator $13.40 $12.25 $12.35 $13.87 $14.05 $14.36 $14.20 $13.26 $13.99 $14.68 $12.92 $13.44 $12.53 $14.00 $14.32 $12.99

1106 Asphalt Raker $12.28 $10.61 $12.02 $14.21 $11.65 $12.12 $11.64 $11.44 $12.69 $12.05 $11.34 $11.67 $11.40 $12.59 $12.36 $11.78

1112 Batching Plant Operator, Asphalt

1115 Batching Plant Operator, Concrete

1214 Blaster

1615 Boom Truck Operator $18.36

1444 Boring Machine Operator

1305 Broom or Sweeper Operator $11.21 $10.33 $10.08 $11.99 $11.04 $11.62 $11.74 $11.41 $10.30 $10.23 $10.60 $12.68 $11.05

1144 Communications Cable Installer

1124

Concrete Finisher, Paving and
Structures $13.55 $12.46 $13.16 $12.85 $12.64 $12.56 $12.77 $12.44 $14.12 $13.04 $13.38 $12.64 $12.80 $12.79 $12.98 $13.32

1318

Concrete Pavement Finishing 
Machine Operator $16.05 $15.48 $16.05 $19.31 $13.07

1315

Concrete Paving, Curing, Float, 
Texturing Machine Operator $16.34 $11.71

1333 Concrete Saw Operator $14.67 $14.48 $17.33 $13.99

1399 Concrete/Gunite Pump Operator

1344

Crane Operator, Hydraulic 80 tons
or less $18.22 $18.36 $18.12 $18.04 $20.21 $18.63 $13.86

1345

Crane Operator, Hydraulic Over
80 Tons

1342

Crane Operator, Lattice Boom 80 
Tons or Less $16.82 $14.39 $13.85 $17.27 $15.87 $17.27 $14.67 $16.42 $14.97 $13.87

1343

Crane Operator, Lattice Boom Over 
80 Tons $20.52 $19.38 $20.52 $17.49 $25.13 $15.80

1306 Crawler Tractor Operator $13.96 $16.63 $13.62 $14.26 $15.67 $14.07 $13.15 $13.38 $14.60 $13.68 $13.50

1351 Crusher or Screen Plant Operator

1446 Directional Drilling Locator $11.67

1445 Directional Drilling Operator $20.32 $17.24

1139 Electrician $20.96 $19.87 $19.80 $26.35 $20.27 $19.80 $20.92 $27.11 $19.87

1347

Excavator Operator, 50,000
pounds or less $13.46 $12.56 $13.67 $17.19 $12.88 $14.38 $13.49 $17.19 $13.88 $14.09 $12.71 $14.42

1348

Excavator Operator, Over 50,000
pounds $15.23 $13.52 $17.04 $17.71 $16.99 $18.80 $16.22 $14.53 $13.52

1150 Flagger $9.30 $9.10 $8.50 $10.28 $8.81 $9.45 $8.70 $10.06 $9.71 $9.03 $8.81 $9.08 $9.90 $10.33 $8.10

1151 Form Builder/Setter, Structures $13.52 $12.30 $13.38 $12.91 $12.71 $12.87 $12.38 $12.26 $13.84 $12.98 $13.07 $13.61 $12.82 $14.73 $12.23 $12.25

1160 Form Setter, Paving & Curb $12.36 $12.16 $13.93 $11.83 $10.71 $12.94 $13.16 $12.54 $11.33 $10.69 $13.33 $12.34 $13.93

1360

Foundation Drill Operator, Crawler 
Mounted $17.99 $17.99 $17.43

1363

Foundation Drill Operator,
Truck Mounted $16.86 $22.05 $21.51 $16.93 $21.07 $20.20 $20.76 $17.54 $21.39 $15.89 $22.05

1369

Front End Loader Operator,
3 CY or Less $12.28 $13.49 $13.40 $13.85 $13.04 $13.15 $13.29 $13.69 $12.64 $12.89 $13.51 $13.32 $12.17

1372

Front End Loader Operator,
Over 3 CY $12.77 $13.69 $12.33 $14.96 $13.21 $12.86 $13.57 $14.72 $13.75 $12.32 $13.19 $13.17 $13.02

1329 Joint Sealer

1172 Laborer, Common $10.30 $9.86 $10.08 $10.51 $10.71 $10.50 $10.24 $10.58 $10.72 $10.45 $10.30 $10.25 $10.03 $10.54 $11.02 $10.15

1175 Laborer, Utility $11.80 $11.53 $12.70 $12.17 $11.81 $12.27 $12.11 $11.33 $12.32 $11.80 $11.53 $11.23 $11.50 $11.95 $11.73 $12.37

1346 Loader/Backhoe Operator $14.18 $12.77 $12.97 $15.68 $14.12 $15.18 $13.58 $12.87 $13.21 $14.13 $14.29 $12.90

1187 Mechanic $20.14 $15.47 $17.47 $17.74 $17.00 $17.10 $17.68 $18.94 $18.58 $17.00 $16.61 $18.46 $16.96 $17.47

The wage rates listed herein are those predetermined by the Secretary of Labor and State Statue and listed in the United States Department of Labor's (USDOL) General Decisions dated 01-05-2024 and are 
the minimum wages to be paid accordingly for each specified classification. To determine the applicable wage rate zone, a list entitled "TEXAS COUNTIES IDENTIFIED BY WAGE RATE ZONES" is provided 
in the contract.  Any wage rate that is not listed herein and not in the USDOL's general decision, must be requested by the contractor through the completion of an Additional Classification and Wage Rate 
Request and be submitted for approval. IMPORTANT NOTICE FOR STATE PROJECTS: only the controlling wage rate zone applies to the contract. Effective 01-05-2024.



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20240002)

ZONE
TX03

*(TX20240003)

ZONE
TX04

*(TX20240004)

ZONE
TX05

*(TX20240005)

ZONE
TX06

*(TX20240006)

ZONE
TX07

*(TX20240007)

ZONE
TX08

*(TX20240008)

ZONE
 TX24

*(TX20240024)

ZONE
TX25

*(TX20240025)

ZONE
TX27

*(TX20240027)

ZONE
TX28

*(TX20240028)

ZONE
TX29

*(TX20240029)

ZONE
TX30

*(TX20240030)

ZONE
TX37

*(TX20240037)

ZONE
TX38

*(TX20240038)

ZONE
TX42

*(TX20240042)

1380 Milling Machine Operator $15.54 $14.64 $12.22 $14.29 $14.18 $14.32 $14.35 $12.86 $14.75 $13.53 $12.80

1390

Motor Grader Operator,
Fine Grade $17.49 $16.52 $16.88 $17.12 $18.37 $18.51 $16.69 $16.13 $17.19 $18.35 $17.07 $17.74 $17.47 $17.08 $15.69 $20.01

1393 Motor Grader Operator, Rough $16.15 $14.62 $15.83 $16.20 $17.07 $14.63 $18.50 $16.02 $16.44 $15.12 $16.85 $14.47 $17.39 $14.23 $15.53

1413 Off Road Hauler $10.08 $12.26 $11.88 $12.25 $12.23 $13.00 $14.60

1196 Painter, Structures $21.29 $18.34 $21.29 $18.62

1396

Pavement Marking Machine
Operator $16.42 $13.10 $13.55 $19.17 $12.01 $13.63 $14.60 $13.17 $16.65 $10.54 $11.18 $13.10

1443 Percussion or Rotary Drill Operator

1202 Piledriver $14.95

1205 Pipelayer $11.87 $14.64 $13.17 $11.17 $12.79 $11.37 $13.24 $12.66 $13.24 $11.17 $11.67 $12.12 $14.64

1384 Reclaimer/Pulverizer Operator $12.85 $11.90 $12.88 $11.01 $10.46

1500 Reinforcing Steel Worker $13.50 $14.07 $17.53 $16.17 $14.00 $16.18 $12.74 $15.83 $17.10 $15.15 $17.72

1402 Roller Operator, Asphalt $10.95 $11.96 $13.29 $12.78 $11.61 $13.08 $12.36 $11.68 $11.71 $11.95 $11.50

1405 Roller Operator, Other $10.36 $10.44 $11.82 $10.50 $11.64 $11.51 $10.59 $10.30 $12.04 $12.85 $11.57 $10.66

1411 Scraper Operator $10.61 $11.07 $10.85 $12.88 $12.27 $11.12 $12.96 $11.88 $12.43 $11.22 $13.95 $13.47 $10.89

1417 Self-Propelled Hammer Operator

1194 Servicer $13.98 $12.34 $14.11 $14.74 $14.51 $15.56 $13.44 $14.58 $14.31 $13.83 $12.43 $13.72 $13.97 $14.11

1513 Sign Erector

1708

Slurry Seal or Micro-Surfacing 
Machine Operator

1341 Small Slipform Machine Operator $15.96

1515 Spreader Box Operator $12.60 $13.12 $14.71 $14.04 $14.73 $13.84 $13.68 $13.45 $11.83 $13.58 $14.05

1705 Structural Steel Welder $12.85

1509 Structural Steel Worker $19.29 $14.39

1339 Subgrade Trimmer

1143 Telecommunication Technician

1145 Traffic Signal/Light Pole Worker $16.00

1440

Trenching Machine Operator,
Heavy $18.48

1437

Trenching Machine Operator,
Light

1609 Truck Driver Lowboy-Float $14.46 $13.63 $13.41 $15.00 $15.93 $15.66 $16.24 $16.39 $14.30 $16.62 $15.63 $14.28 $16.03 $13.41

1612 Truck Driver Transit-Mix $14.14 $14.14

1600 Truck Driver, Single Axle $12.74 $10.82 $10.75 $13.04 $11.61 $11.79 $13.53 $13.16 $12.31 $13.40 $10.30 $11.61 $11.97 $11.46 $10.75

1606

Truck Driver, Single or Tandem Axle 
Dump Truck $11.33 $14.53 $11.95 $12.95 $11.68 $14.06 $12.62 $11.45 $12.28 $13.08 $11.68 $11.48 $11.10

1607

Truck Driver, Tandem Axle Tractor 
withSemi Trailer $12.49 $12.12 $12.50 $13.42 $12.81 $13.16 $12.86 $16.22 $12.50 $13.80 $12.27 $12.50

1441

Tunneling Machine Operator,
Heavy

1442 Tunneling Machine Operator, Light

1706 Welder $14.02 $14.86 $15.97 $13.74 $14.84 $13.78

1520 Work Zone Barricade Servicer $10.30 $12.88 $11.46 $11.70 $11.57 $11.85 $10.77 $11.68 $12.20 $11.22 $11.51 $12.96 $10.54 $11.67 $11.76

Notes:
*Represents the USDOL wage decision.
Any worker employed on this project shall be paid at the rate of one and one half (1-1/2) times the regular rate for every hour worked in excess of forty (40) hours per week.

For reference, the titles and descriptions for the classifications listed here are detailed further in the AGC of Texas’ Standard Job Classifications and Descriptions for Highway, Heavy, Utilities, and Industrial Construction in 
Texas posted on the AGC's Web site for any contractor.



TEXAS COUNTIES IDENTIFIED BY
WAGE RATE ZONES: 2, 3, 4, 5, 6, 7, 8, 24, 25, 27, 28, 29, 30, 37, 38, 42

County Name Zone County Name Zone County Name Zone County Name Zone

Anderson 28 Donley 37 Karnes 27 Reagan 37
Andrews 37 Duval 30 Kaufman 25 Real 37
Angelina 28 Eastland 37 Kendall 7 Red River 28
Aransas 29 Ector 2 Kenedy 30 Reeves 8
Archer 25 Edwards 8 Kent 37 Refugio 27
Armstrong 2 El Paso 24 Kerr 27 Roberts 37
Atascosa 7 Ellis 25 Kimble 37 Robertson 7
Austin 38 Erath 28 King 37 Rockwall 25
Bailey 37 Falls 28 Kinney 8 Runnels 37
Bandera 7 Fannin 28 Kleberg 27 Rusk 4
Bastrop 7 Fayette 27 Knox 37 Sabine 28
Baylor 37 Fisher 37 Lamar 28 San Augustine 28
Bee 27 Floyd 37 Lamb 37 San Jacinto 38
Bell 7 Foard 37 Lampasas 7 San Patricio 29
Bexar 7 Fort Bend 38 LaSalle 30 San Saba 37
Blanco 27 Franklin 28 Lavaca 27 Schleicher 37
Borden 37 Freestone 28 Lee 27 Scurry 37
Bosque 28 Frio 27 Leon 28 Shackelford 37
Bowie 4 Gaines 37 Liberty 38 Shelby 28
Brazoria 38 Galveston 38 Limestone 28 Sherman 37
Brazos 7 Garza 37 Lipscomb 37 Smith 4
Brewster 8 Gillespie 27 Live Oak 27 Somervell 28
Briscoe 37 Glasscock 37 Llano 27 Starr 30
Brooks 30 Goliad 29 Loving 37 Stephens 37
Brown 37 Gonzales 27 Lubbock 2 Sterling 37
Burleson 7 Gray 37 Lynn 37 Stonewall 37
Burnet 27 Grayson 25 Madison 28 Sutton 8
Caldwell 7 Gregg 4 Marion 28 Swisher 37
Calhoun 29 Grimes 28 Martin 37 Tarrant 25
Callahan 25 Guadalupe 7 Mason 27 Taylor 2
Cameron 3 Hale 37 Matagorda 27 Terrell 8
Camp 28 Hall 37 Maverick 30 Terry 37
Carson 2 Hamilton 28 McCulloch 37 Throckmorton 37
Cass 28 Hansford 37 McLennan 7 Titus 28
Castro 37 Hardeman 37 McMullen 30 Tom Green 2
Chambers 38 Hardin 38 Medina 7 Travis 7
Cherokee 28 Harris 38 Menard 37 Trinity 28
Childress 37 Harrison 42 Midland 2 Tyler 28
Clay 25 Hartley 37 Milam 28 Upshur 4
Cochran 37 Haskell 37 Mills 37 Upton 37
Coke 37 Hays 7 Mitchell 37 Uvalde 30
Coleman 37 Hemphill 37 Montague 37 Val Verde 8
Collin 25 Henderson 28 Montgomery 38 Van Zandt 28
Collingsworth 37 Hidalgo 3 Moore 37 Victoria 6
Colorado 27 Hill 28 Morris 28 Walker 28
Comal 7 Hockley 37 Motley 37 Waller 38
Comanche 37 Hood 28 Nacogdoches 28 Ward 37
Concho 37 Hopkins 28 Navarro 28 Washington 28
Cooke 37 Houston 28 Newton 28 Webb 3
Coryell 7 Howard 37 Nolan 37 Wharton 27
Cottle 37 Hudspeth 8 Nueces 29 Wheeler 37
Crane 37 Hunt 25 Ochiltree 37 Wichita 5
Crockett 8 Hutchinson 37 Oldham 37 Wilbarger 37
Crosby 2 Irion 2 Orange 38 Willacy 30
Culberson 8 Jack 28 Palo Pinto 28 Williamson 7
Dallam 37 Jackson 27 Panola 28 Wilson 7
Dallas 25 Jasper 28 Parker 25 Winkler 37
Dawson 37 Jeff Davis 8 Parmer 37 Wise 25
Deaf Smith 37 Jefferson 38 Pecos 8 Wood 28
Delta 25 Jim Hogg 30 Polk 28 Yoakum 37
Denton 25 Jim Wells 27 Potter 2 Young 37
DeWitt 27 Johnson 25 Presidio 8 Zapata 30
Dickens 37 Jones 25 Rains 28 Zavala 30
Dimmit 30 Randall 2

01/05/2024
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Special Provision to Item 000 

Nondiscrimination 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with various nondiscrimination laws, 
including Title VI of the Civil Rights Act of 1964, as amended (Title VI). Title VI forbids discrimination against 
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal 
funds.  

The Texas Department of Transportation, as a recipient of federal financial assistance, and under Title VI 
and related statutes, ensures that no person will on the grounds of race, religion (where the primary objective 
of the financial assistance is to provide employment in accordance with 42 USC 2000d-3), color, national 
origin, sex, age, or disability be excluded from participation in, be denied the benefits of, or otherwise be 
subjected to discrimination under any Department programs or activities. 

2. DEFINITION OF TERMS 

Where the term “Contractor” appears in the following six nondiscrimination clauses, the term “Contractor” is 
understood to include all parties to Contracts or agreements with the Department.  

3. NONDISCRIMINATION PROVISIONS 

During the performance of this Contract, the Contractor agrees as follows. 

3.1. Compliance with Regulations. The Contractor must comply with the Regulations pertinent to 
nondiscrimination in federally assisted programs of the United States Department of Transportation 
49 CFR 21, as they may be amended from time to time, (hereinafter referred to as the Regulations), which 
are herein incorporated by reference and made a part of this Contract. 

3.2. Nondiscrimination. The Contractor, regarding the work performed during the Contract, must not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The Contractor must not participate either 
directly or indirectly in the discrimination prohibited by Section 21.5 of the Regulations, including employment 
practices when the Contract covers a program set forth in Appendix B of the Regulations. 

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment. In all solicitations 
either by competitive bidding or negotiation made by the Contractor for work to be performed under a 
subcontract, including procurements of materials or leases of equipment, the Contractor must notify each 
potential subcontractor or supplier of the Contractor’s obligations under this Contract and the Regulations 
relative to nondiscrimination on the grounds of race, color, or national origin. 

3.4. Information and Reports. The Contractor must provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and must permit access to its books, records, accounts, 
other sources of information, and facilities as may be determined by the Recipient or the Department to be 
pertinent to ascertain compliance with such Regulations, orders, and instructions. Where any information 
required of a Contractor is in the exclusive possession of another who fails or refuses to furnish this 
information, the Contractor must so certify to the Recipient, or the Department as appropriate, and must set 
forth what efforts it has made to obtain the information. 

3.5. Sanctions for Noncompliance. In the event of the Contractor’s noncompliance with the nondiscrimination 
provisions of this Contract, the Recipient must impose such Contract sanctions as it or the Department may 
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determine to be appropriate, including, but not limited to actions defined in Article 7.1., “Ethics,” or Article 
5.1., “Authority of Engineer.” 

3.6. Incorporation of Provisions. The Contractor must include the provisions of Sections 3.1–3.6 in every 
subcontract, including procurements of materials and leases of equipment, unless exempt by the Regulations 
or directives issued pursuant thereto. The Contractor must take such action with respect to any subcontract 
or procurement as the Recipient or the Department may direct as a means of enforcing such provisions, 
including sanctions for noncompliance: Provided, however, that, in the event a Contractor becomes involved 
in, or is threatened with, litigation with a subcontractor or supplier as a result of such direction, the Contractor 
may request the Recipient to enter into such litigation to protect the interests of the Recipient, and, in 
addition, the Contractor may request the United States to enter into such litigation to protect the interests of 
the United States. 
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Special Provision to Item 000 
Americans with Disabilities Act Curb Ramp Workshop 
 

Before starting work, schedule and attend a mandatory preconstruction Americans with Disabilities Act curb ramp workshop. The 
workshop will be administered by the Department, will be 4 hr. or less, and will be held during normal working hours at an 
approved location near the project. 

Supervisory personnel responsible for control of the work must attend the workshop. 

The Department will provide workshop facilitators and facilities. No direct compensation will be made for fulfilling these 
requirements because this workshop will be subsidiary to the Items of the Contract. 
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Special Provision 000 

Important Notice to Contractors 

 

1. GENERAL 

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance 
based on quality, safety, and timeliness of the project. 

2. DEFINISIONS 

2.1. Project Recovery Plan (PRP). A formal, enforceable plan developed by the Contractor, in consultation with 
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the 
Contractor proposes to correct project-specific performance deficiencies.  

In accordance with 43 TAC §9.23, the District will request a PRP if the Contractor’s performance on a project 
is below the Department’s acceptable standards and will monitor the Contractor’s compliance with the 
established plan. 

2.2. Corrective Action Plan (CAP). A formal, enforceable plan developed by the Contractor, and proposed for 
adoption by the Construction Division or Maintenance Division, that documents the cause of noted quality, 
safety, and timeliness issues and specifies how the Contractor proposes to correct statewide performance 
deficiencies.  

3. CONTRACTOR EVALUATIONS 

In accordance with 43 TAC §9.23, the Engineer will schedule evaluations at the following intervals, at 
minimum: 

◼ interim evaluations at or within 30 days after the anniversary of the Notice to Proceed, for Contracts 
extending beyond 1 yr. and 

◼ final evaluation, upon project closeout. 

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated. 

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time 
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to 
develop a PRP to document expectations for correcting deficiencies. 

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions 
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s 
satisfaction may result in immediate referral to the Performance Review Committee for consideration of 
further action against the Contractor.  

The Engineer will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a PRP, including consideration of sufficient time. 

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The 
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision 
on a Contractor’s evaluation score and recommendation of action required in a PRP or follow-up for 
noncompliance is final. 
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4. DIVISION OVERSIGHT 

Upon request of the Construction Division or Maintenance Division, develop and submit for Division approval 
a proposed CAP to document expectations for correcting deficiencies in the performance of projects 
statewide. 

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after 
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted 
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review 
Committee for consideration of further action against the Contractor. 

The Division will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and 
associated costs as appropriate. 

5. PERFORMANCE REVIEW COMMITTEE 

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final 
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any 
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any 
documentation submitted by the Contractor and may recommend one or more of the following actions: 

◼ take no action, 
◼ reduce the Contractor’s bidding capacity, 
◼ prohibit the Contractor from bidding on one or more projects, 
◼ immediately suspend the Contractor from bidding for a specified period of time, by reducing the 

Contractor’s bidding capacity to zero, or 
◼ prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder. 

The Deputy Executive Director will determine any further action against the Contractor. 

6. APPEALS PROCESS 

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy 
Executive Director. 
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Special Provision 000 
Certificate of Interested Parties (Form 1295) 
 

Submit Form 1295, “Certificate of Interested Parties,” in the following instances: 
 at Contract execution for Contracts awarded by the Commission, 
 at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1 million 

or more, 
 at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to $1 million or more 

because of changes in the Contract, 
 at any time there is an increase of $1 million or more to an existing Contract (e.g., change orders, extensions, and 

renewals), and 
 at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract. 

Form 1295 and instructions for completing and filing the form are available on the Texas Ethics Commission website. 
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Special Provision 000 

Important Notice to Contractors 

 

Table 1 
Daily Contract Administration Liquidated Damages 

For Dollar Amount of Original Contract Dollar Amount of Daily Contract 
Administration Liquidated 
Damages per Working Day 

From More Than To and Including 

0 1,000,000 618 

1,000,000 3,000,000 832 

3,000,000 5,000,000 940 

5,000,000 15,000,000 1,317 

15,000,000 25,000,000 1,718 

25,000,000 50,000,000 2,411 

50,000,000 Over 50,000,000 4,265 

In addition to the amount shown in Table 1, the liquidated damages will be increased by the amount shown in Item 8 of the 
General Notes for Road User Cost (RUC), when applicable. 
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Special Provision to Item 000 
Small Business Enterprise in State-Funded Projects 
1. DESCRIPTION 

The purpose of this Special Provision is to implement the Department’s policy of ensuring that SBEs have an 
opportunity to participate in the performance of Contracts. If the SBE goal is greater than zero, Section 2.1., 
“Article A—SBE Goal is Greater than Zero,” will apply to this Contract; otherwise, Section 2.2., “Article B—No 
SBE Goal,” will apply. The percentage goal for SBE participation in the work to be performed under this 
Contract will be in accordance with the proposal. 

2. DEFINITIONS 

A Small Business Enterprise (SBE) is a firm certified as such by the Department. Firms certified as 
Historically Underutilized Businesses (HUBs) by the Texas Comptroller of Public Accounts and as 
Disadvantaged Business Enterprises (DBEs) by the Texas Uniform Certification Program automatically 
qualify as SBEs. 

2.1. Article A—SBE Goal is Greater than Zero. 

2.1.1. Policy. The Department is committed to providing contracting opportunities for small businesses. Therefore, 
it is the Department’s policy to develop and maintain a program to facilitate contracting opportunities for small 
businesses. Consequently, the requirements of the Department’s SBE Program apply to this Contract as 
follows. 

The Contractor will make a good faith effort to meet the SBE goal for this Contract. 

The Contractor and any subcontractors will not discriminate on the basis of race, color, national origin, age, 
disability, or sex in the award and performance of this Contract. These nondiscrimination requirements must 
be incorporated into any subcontract and purchase order. 

After a conditional award is made to the low Bidder, the Department will determine the adequacy of a 
Contractor’s efforts to meet the Contract goal, in accordance with Section 2.1.2., “Contractor’s 
Responsibilities.” If the requirements in accordance with Section 2.1.2., “Contractor’s Responsibilities,” are 
met, the Contract will be forwarded to the Contractor for execution. 

The Contractor’s performance in meeting the SBE goal during the construction period of the Contract will be 
monitored by the Department. 

2.1.2. Contractor’s Responsibilities. These requirements must be satisfied by the Contractor. An SBE Contractor 
may satisfy the SBE requirements by performing at least 25% of the Contract work with their own 
organization in accordance with Item 8, “Prosecution and Progress.” 

The Contractor must complete an SBE Commitment Agreement Form for each SBE-certified firm the 
Contractor intends to use to satisfy the SBE goal. The SBE Commitment Agreement Form must be submitted 
to the Department’s Civil Rights Division (CIV) in Austin, Texas, no later than 5 P.M. on the 10th business 
day, excluding national holidays, after the conditional award of the Contract. When requested, additional time 
not to exceed 7 business days, excluding national holidays, may be granted based on documentation 
submitted by the Contractor.  

A Contractor that cannot meet the Contract goal, in whole or in part, must document the good faith efforts 
taken to meet the SBE goal. The Department will consider as good faith efforts all documented explanations 
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that are submitted and that describe a Contractor’s failure to meet an SBE goal or obtain SBE participation, 
including: 
 advertising in general circulation, trade association, and minority- or women-focused media regarding 

subcontracting opportunities, 
 dividing the Contract work into reasonable portions in conformance with standard industry practices, 
 documenting reasons for rejection or meeting with the rejected SBE to discuss the rejection, 
 providing qualified SBEs with adequate information pertinent to bonding, insurance, plans, 

Specifications, scope of work, and the requirements of the Contract, 
 negotiating in good faith with qualified SBEs, not rejecting qualified SBEs that are also the lowest 

responsive Bidder; and 
 using the services of available minorities and women; community organizations; Contractor groups; 

local, state, and federal business assistance offices; and other organizations that provide support 
services to SBEs. 

The good faith effort documentation is due at the time and place in accordance with this Section. CIV will 
evaluate the Contractor’s documentation. If it is determined that the Contractor has failed to meet the good 
faith effort requirements, the Contractor will be given an opportunity for reconsideration by the Department. 

Should the Bidder to which the Contract is conditionally awarded refuse, neglect, or fail to meet the SBE goal 
or demonstrate to the Department’s satisfaction sufficient efforts to obtain SBE participation, the proposal 
guaranty filed with the bid will become the property of the State, not as a penalty, but as liquidated damages. 

The Contractor must not terminate an SBE subcontractor submitted on a commitment agreement for a 
Contract with an assigned goal without the prior written consent of the Department. 

The Contractor must designate an SBE contact person who will administer the Contractor’s SBE program 
and who will be responsible for submitting reports, maintaining records, and documenting good faith efforts to 
use SBEs.  

The Contractor must inform the Department of the representative’s name, title, and telephone number within 
10 days of beginning work. 

2.1.3. Eligibility of SBEs. The Department certifies the eligibility of SBEs.  

Firms certified as SBEs are listed in the Department’s online directory located at https://txdot.txdotcms.com/.  

Only firms certified at the time of letting or at the time the commitments are submitted are eligible to be used 
in the information furnished by the Contractor in accordance with Section 2.1.2., “Contractor’s 
Responsibilities.” 

Certified HUBs and DBEs are eligible as SBEs. 

The Department’s SBE Program is governed by 43 TAC, Chapter 9, Subchapter K, “Small Business 
Enterprise (SBE) Program.” 

2.1.4. Determination of SBE Participation. SBE participation will be counted toward meeting the SBE goal in this 
Contract in accordance with the following. 

A Contractor will receive credit for all payments actually made to an SBE for work performed and costs 
incurred in accordance with the Contract, including all subcontracted work. 

An SBE Contractor or subcontractor may not subcontract more than 75% of a Contract. The SBE must 
perform no less than 25% of the value of the Contract work with their own organization in accordance with 
Item 8. 

https://txdot.txdotcms.com/
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An SBE may lease equipment consistent with standard industry practice. An SBE may lease equipment from 
the prime Contractor if a rental agreement, separate from the subcontract specifying the terms of the lease 
arrangement, is approved by the Department before the SBE starting the work in accordance with the 
following. 
 If the equipment is of a specialized nature, the lease may include the operator. If the practice is 

generally acceptable with the industry, the operator may remain on the lessor’s payroll. The operator of 
the equipment must be subject to the full control of the SBE, for a short term, and involve a specialized 
piece of heavy equipment readily available at the jobsite. 

 For equipment that is not specialized, the SBE must provide the operator and be responsible for all 
payroll and labor compliance requirements. 

2.1.5. Records and Reports. The Contractor must submit monthly reports of SBE payments (including payments 
to HUBs and DBEs) to the Area Engineer’s Office after work begins. These reports will be due within 15 days 
after the end of a calendar month.  

These reports will be required until all SBE subcontracting or supply activity is completed. The SBE Progress 
Report must be used for monthly reporting. Upon completion of the Contract and before receiving the final 
payment, the Contractor must submit the SBE Final Report to the Area Engineer’s Office and a copy to the 
District Construction Office. These forms may be obtained from CIV and reproduced as necessary. The 
Department may verify the amounts being reported as paid to SBEs by randomly requesting copies of 
invoices and cancelled checks paid to SBEs. When the SBE goal requirement is not met, documentation 
supporting good faith efforts, in accordance with Section 2.1.2., “Contractor’s Responsibilities,” must be 
submitted with the SBE Final Report. 

SBE subcontractors and suppliers should be identified on the monthly report by SBE certification number, 
name, and the amount of actual payment made to each during the monthly period. These reports are 
required regardless of whether SBE activity has occurred in the monthly reporting period. 

All such records must be retained for 3 yr. following completion of the Contract work and be available at 
reasonable times and places for inspection by authorized representatives of the Department. 

2.1.6. Compliance of Contractor. To ensure compliance with SBE requirements of this Contract, the Department 
will monitor the Contractor’s efforts to involve SBEs during the performance of this Contract. This will be 
accomplished by a review of monthly reports submitted by the Contractor indicating their progress in 
achieving the SBE Contract goal and by compliance reviews conducted by the Department. 

A Contractor’s failure to comply with the requirements of this Special Provision will constitute a material 
breach of this Contract. In such a case, the Department reserves the right to employ remedies as the 
Department deems appropriate in the terms of the Contract. 

2.2. Article B—No SBE Goal. 

2.2.1. Policy. It is the Department’s policy that SBEs will have an opportunity to participate in the performance of 
Contracts.  

2.2.2. Contractor’s Responsibilities. If there is no SBE goal, the Contractor must offer SBEs an opportunity to 
participate in the performance of Contracts and subcontracts. If an SBE is used, the requirements in 
accordance with Section 2.1.4., “Determination of SBE Participation,” will apply. 

2.2.3. Prohibit Discrimination. The Contractor and any subcontractor will not discriminate on the basis of race, 
color, national origin, religion, age, disability, or sex in the award and performance of Contracts. These 
nondiscrimination requirements must be incorporated into any subcontract and purchase order. 

2.2.4. Records and Reports. The Contractor must submit annual reports pertinent to SBEs (including HUBs and 
DBEs) to the Area Engineer’s Office by August 31 or at project completion, whichever comes first.  
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These reports will be required until all SBE subcontracting or supply activity is completed. The SBE Progress 
Report must be used for reporting. Upon completion of the Contract and before receiving the final payment, 
the Contractor must submit the SBE Final Report to the Area Engineer’s Office and a copy to the District 
Construction Office. These forms may be obtained from CIV and reproduced as necessary. The Department 
may verify the amounts being reported as paid to SBEs by randomly requesting copies of invoices and 
cancelled checks paid to SBEs. 

SBE subcontractors and suppliers should be identified on the report by SBE certification cumber, name, and 
the amount of actual payment made. 

All such records must be retained for 3 yr. following completion of the Contract work and be available at 
reasonable times and places for inspection by authorized representatives of the Department. 
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Special Provision to Item 8 
Prosecution and Progress 
 

Item 8, “Prosecution and Progress,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 8.1., “Prosecution of Work,” is voided and replaced by the following. 

Begin work within 90 calendar days after the authorization date to begin work. Prosecute the work continuously to completion 
within the working days specified. Unless otherwise shown on the plans, work may be prosecuted in concurrent phases if no 
changes are required to the traffic control plan or if a revised traffic control plan is approved. Notify the Engineer at least 24 hr. 
before beginning work or before beginning any new operation. Do not start new operations to the detriment of work already 
begun. Minimize interference to traffic.  

For Contracts with callout work and work orders, begin work in the right of way within the specified time and continuously 
prosecute the work until completion. 
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