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ADDENDUM ACKNOWLEDGMENT

Each bidder is required to acknowledge receipt of an addendum issued for a specific 
project. This page is provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT 
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging 
that they have taken the addendum(s) into consideration when preparing their bid and that the information 
contained in the addendum will be included in the contract, if awarded by the Commission or other 
designees.
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2024 SPECIFICATIONS

WORK CONSISTING OF STATE PARK IMPROVEMENTS
                                     HAYS   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 19 working days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

EIGHTEEN THOUSAND (Dollars) (      $18,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes.
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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TEXAS DEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we,  (Contractor Name) _____________________________________________________________

____________________________________________________________________________________

Hereinafter called the Principal, and (Surety Name) ___________________________________________

____________________________________________________________________________________

a corporation or firm duly authorized to transact surety business in the State of Texas, hereinafter called the 
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in 
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one 
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount 
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and 
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, the principal has submitted a bid for the following project identified as:  

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the  Principal shall enter into 
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and 
void.  If in the event of failure of the Principal to execute  such Contract in accordance with the terms of such bid, 
this bond shall become the property of the  Obligee, without recourse of the Principal and/or Surety, not as a 
penalty but as liquidated damages.

Signed this _______________________________ Day of _______________________ 20_________

By:  ________________________________________________________________________________
(Contractor/Principal Name)

____________________________________________________________________________________
(Signature and Title of Authorized Signatory for Contractor/Principal)

*By: ________________________________________________________________________________
(Surety Name)

____________________________________________________________________________________
(Signature of Attorney-in-Fact)

*Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

This form may be removed from the proposal.
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BIDDER’S CHECK RETURN

IMPORTANT

The space provided for the return address must be completed to facilitate the return of 
your bidder’s check.  Care must be taken to provide a legible, accurate, and complete return 
address, including zip code.  A copy of this sheet should be used for each different return 
address.

NOTE

Successful bidders will receive their guaranty checks with the executed contract.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

IMPORTANT

PLEASE RETURN THIS SHEET IN ITS ENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in 
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: __________________________________ Date:  ____________________________

Title: ________________________________________________________________________________

For (Contractor's Name): ________________________________________________________________

Project _____________________________________________  County __________________________
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be 
read publicly by the Department at the public bid opening. 

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is 
not binding on either the bidder or the Department. It is further agreed that the official total bid amount 
for this proposal will be determined by multiplying the unit bid prices for each pay item by the 
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

$______________________________________

Total Bid Amount

 



Control                                                                                           
Project                                                                                        
Highway                                                                                               
County                                                                                                
                                                                                                              
===============================================================================================
ALT     ITEM   DESC   SP                   Bid Item Description                Unit              Quantity                Bid Price          Amount          Seq   
===============================================================================================
  

                                                                
                                                                                                               
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          
                                                                                                              
Additional Signature for Joint Venture:                                                                       
                                                                                                              
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          

 

Total Bid Amount _______$2,664.00________

  EXAMPLE OF BID PRICES SUBMITTED BY COMPUTER PRINTOUT

0001-03-030
STP 2000(938)HES
SH 20
EL PASO

              104       509              REMOV CONC (SDWLK)                 SY               266.400                $10.000        $2,664.00           1



                                  

                                  

                                                                                                                                                                                                                                                    

                    EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE

EXAMPLES
             BID PRICES SUBMITTED BY HAND WRITTEN FORMAT

  Unit price for each plant in place

  249      014  FLEX BASE(DEL)(DENSCOT)(TY A GR4 CL2)  TON         56,787.00         14

 ALT
       ITEM-CODE

ITEM
 NO

 DESC

   NO

  S.P.

  NO.

            UNIT BID PRICE ONLY

              WRITTEN IN WORDS UNIT
     APPROX

   QUANTITIES

    DEPT

     USE

    ONLY

  190     026   RED OAK 1 1/2  - 1 3/4  GAL BB   EA                9.000          1

     
                 DLRS

                CENTS

                 DLRS

                CENTS

Unit price for each ton of Flexible Base

  430    001   001  CL  A  CONC FOR EXT STR  (CULV)    CY                45.000         27

Unit price for each cubic yard of Concrete

                 DLRS

                CENTS

  610    007   001  RDWY ILL ASSEM(TY ST 50T-8-8)(.4 KW)S    EA              13.000           7

Unit price of each Roadway Illumination Assembly

                 DLRS

                CENTS

                 EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE
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PROPOSAL SHEET

Proposal Sheet
PROJECT C 914-33-105 TxDOT
COUNTY  HAYS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

132 7003 EMBANK (FNL)(OC)(TY B)
DOLLARS

and CENTS

CY 62.000 1

164 7002 BROADCAST SEED (PERM_RURAL_CLAY)
DOLLARS

and CENTS

SY 1,449.000 2

168 7001 VEGETATIVE WATERING
DOLLARS

and CENTS

TGL 26.000 3

169 7001 SOIL RET BLKT(SL_MOD_CLAY_SHORT)
DOLLARS

and CENTS

SY 1,449.000 4

194 7008 RDSIDE AMENITY (WHEEL STOP 
REMOV&RESET)

DOLLARS
and CENTS

EA 57.000 5

341 7058 D-GR HMA TY-D SAC-B PG76-22
DOLLARS

and CENTS

TON 2,390.000 6

351 7003 FLEXIBLE PAVEMENT STRUCTURE 
REPAIR(4")

DOLLARS
and CENTS

SY 4,080.000 7

354 7049 PLANE ASPH CONC PAV (0"- 1" EDGE MILL)
DOLLARS

and CENTS

SY 1,630.000 8

354 7050 PLANE ASPH CONC PAV(1")
DOLLARS

and CENTS

SY 5,340.000 9

500 7001 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 10

502 7001 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 2.000 11
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503 7001 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

DAY 29.000 12

506 7038 SANDBAGS FOR EROSION CONTROL (12")
DOLLARS

and CENTS

LF 2,500.000 13

506 7039 TEMP SEDMT CONT FENCE (INSTALL)
DOLLARS

and CENTS

LF 3,300.000 14

506 7041 TEMP SEDMT CONT FENCE (REMOVE)
DOLLARS

and CENTS

LF 3,300.000 15

506 7044 BIODEG EROSN CONT LOGS (INSTL) (12")
DOLLARS

and CENTS

LF 100.000 16

506 7046 BIODEG EROSN CONT LOGS (REMOVE)
DOLLARS

and CENTS

LF 100.000 17

666 7171 RE PM TY II (W) 4" (SLD)
DOLLARS

and CENTS

LF 1,670.000 18

666 7184 RE PM TY II (W) 24" (SLD)
DOLLARS

and CENTS

LF 510.000 19

666 7186 RE PM TY II (W) (ARROW)
DOLLARS

and CENTS

EA 5.000 20

666 7194 RE PM TY II (W) (WORD)
DOLLARS

and CENTS

EA 2.000 21

666 7210 RE PM TY II (Y) 4" (SLD)
DOLLARS

and CENTS

LF 3,855.000 22

668 7067 PRE PM TY B(BL&WH)(ACC PRK)(W/
BORDR)LG

DOLLARS
and CENTS

EA 4.000 23

Proposal Sheet
PROJECT C 914-33-105 TxDOT
COUNTY  HAYS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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678 7031 PAV SURF PREP FOR MRK (ACC PRK)(LG)
DOLLARS

and CENTS

EA 4.000 24

3007 7001 BONDING COURSE
DOLLARS

and CENTS

GAL 4,160.000 25

Proposal Sheet
PROJECT C 914-33-105 TxDOT
COUNTY  HAYS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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CERTIFICATION OF INTEREST IN OTHER BID 
PROPOSALS FOR THIS WORK

By signing this proposal, the bidding firm and the signer certify that the following information, as 
indicated by checking “Yes” or “No” below, is true, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in this work for consideration for performing a portion of this work. 

________   YES

________    NO 

B. If this proposal is the low bid, the bidder agrees to provide the following 
information prior to award of the contract.

1. Identify firms which bid as a prime contractor and from which the bidder
 received quotations for work on this project.

2. Identify all the firms which bid as a prime contractor to which the bidder 
gave quotations for work on this project.

 



ENGINEER SEAL

 

          Control

          Project

          Highway

          County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special 
Provisions, General Notes and Specification Data 
in this document have been selected by me, or 
under my responsible supervision as being appli-
cable to this project.  Alteration of a sealed docu-
ment without proper notification to the 
responsible engineer is an offense under the 
Texas Engineering Practice Act.

         The seal appearing on this
        document was authorized by

0914-33-105

C 914-33-105

VA

HAYS

 Mark Maloy

125993

Mark Maloy, P.E.
   JUNE 21, 2024
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 General Notes Sheet A 

GENERAL NOTES:   Version: June 26, 2024 
 

Item Description **Rate 
 341, 344 Dense-Graded Hot-Mix Asphalt and Superpave  110 LB/SY/IN 

3007 Bonding Course 0.09 GAL/SY 
** For Informational Purposes Only 
 
GENERAL 
Contractor questions and requests for documents on this project are to be addressed to the 
following individual(s): 
 
South Austin            William.Semora@txdot.gov            
South Austin  Tanli.Sun@txdot.gov  
 
Questions and requests for documents will be accepted via the Letting Pre-Bid Q&A web page.  
All questions and any corresponding responses that are generated will be posted through the 
same Letting Pre-Bid Q&A web page.  This webpage can be accessed from the Notice to 
Contractors dashboard located at the following Address: 
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 
 
The Letting Pre-Bid Q&A web page for each project can be accessed by using the dashboard to 
navigate to the project you are interested in by scrolling or filtering the dashboard using the 
controls on the left. Hover over the blue hyperlink for the project you want to view the Q&A for 
and click on the link in the window that pops up. 
 
References to manufacturer’s trade name or catalog numbers are for the purpose of identification 
only.  Similar materials from other manufacturers are permitted if they are of equal quality, 
comply with the specifications for this project, and are approved. 
 
If work is performed at Contractor’s option, when inclement weather is impending, and the work 
is damaged by subsequent precipitation, the Contractor is responsible for all costs associated 
with replacing the work, if required. 
 
The roadbed will be free of organic material prior to placing any section of the pavement 
structure. 
 
Equip all construction equipment used in roadway work with highly visible omnidirectional 
flashing warning lights. 
 
Provide a smooth, clean sawcut along the existing asphalt or concrete pavement structure, as 
directed.  Consider subsidiary to the pertinent Items. 
 
Construct all manholes/valves to final pavement elevations prior to the placement of final 
surface.  If the manholes/valves are going to be exposed to traffic, place temporary asphalt 
around the manhole/valve to provide a 50:1 taper.  The asphalt taper is subsidiary to the ACP 
work. 
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 General Notes Sheet B 

Damage to existing pipes and SET’s due to Contractor operations will be repaired at Contractor’s 
expense.  
 
All locations used for storing construction equipment, materials, and stockpiles of any type, 
within the right of way, will be as directed.  Use of right of way for these purposes will be 
restricted to those locations where driver sight distance to businesses and side street intersections 
is not obstructed and at other locations where an unsightly appearance will not exist.  The 
Contractor will not have exclusive use of right of way but will cooperate in the use of the right of 
way with the city/county and various public utility companies as required. 
 
ITEM 5 – CONTROL OF THE WORK 
Place construction stakes at intervals of no more than 100 ft.  This work is subsidiary. 
 
Provide a 72 hour advance email notice to AUS_Locate@TxDOT.gov to request illumination, 
traffic signal, ITS, or toll equipment utility locates. Provide AUS_Locate@TxDOT.gov an 
electronic pdf of as-builts within 21 calendar days of illumination, traffic signal, ITS, or toll 
equipment being placed into operation.  As-built shall include GPS coordinates of manholes and 
junction boxes. Include final version of RFI’s and revised plan sheets.  
 
Alignment and Profile. 
Unless shown in the plans, profile and alignment data for roadways being overlaid or widened 
are for design verification only.  Provide survey and construct the roadway in accordance with 
the typical section.  Bid items and data may be provided to adjust cross slope and super 
elevations. 
 
ITEM 6 - CONTROL OF MATERIALS 
Give a minimum of 1 business day notice for materials, which require inspection at the Plant. 
 
Storage of Material Near Structures 
Do not store equipment or flammable material within 100 ft. of bridges, culverts, or near their 
openings (portals). Flammable materials include all material that is not metal or aluminum. 
 
ITEM 7 – LEGAL RELATIONS AND RESPONSIBILITIES 
TxDOT will coordinate with TDLR regarding pedestrian elements and sidewalks. The contractor 
will procure and provide all permits, licenses, and inspections; pay all charges, fees, and taxes 
regarding TDLR rules governing industrialized housing and buildings.    
 
Refer to the Environmental Permits, Issues and Commitments (EPIC) plan sheets for additional 
requirements and permits. 
  
When any abandoned well is encountered, cease construction operations in this area and notify 
the Engineer who will coordinate the proper plugging procedures. A water well driller licensed 
in the State of Texas must be used to plug a well. 
 
Perform maintenance of vehicles or equipment at designated maintenance sites.  Keep a spill kit 
on-site during fueling and maintenance. This work is subsidiary. 
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 General Notes Sheet C 

Maintain positive drainage for permanent and temporary work for the duration of the project.  Be 
responsible for any items associated with the temporary or interim drainage and all related 
maintenance.  This work is subsidiary.   
 
Suspend all activities near any significant recharge features, such as sinkholes, caves, or any 
other subterranean openings that are discovered during construction or core sampling.  Do not 
proceed until the designated Geologist or TCEQ representative is present to evaluate and 
approve remedial action. 
 
Locate aboveground storage tanks kept on-site for construction purposes in a contained area as to 
not allow any exposure to soils.  The containment will be sized to capture 150% of the total 
capacity of the storage tanks. 
 
Work within a USACE Jurisdictional Area.  
Do not initiate activities within a U.S. Army Corps of Engineers (USACE) jurisdictional area 
that have not been previously evaluated by the USACE as part of the permit review of this 
project.  Such activities include, but are not limited to, haul roads, equipment staging areas, 
borrow and disposal sites.  Obtain written approval from the Engineer for activities not 
specifically addressed in the plans.  Provide a signed sketch and description of the location 60 
business days prior to begin work at the location.  Complete and return any forms provided by 
TxDOT.  Approval of the work is not guaranteed.  Un approved work is not a compensable 
impact.   
 
Work over or near Bodies of Water (lakes, rivers, ponds, creeks, dry waterways, etc.). 
Keep on site a universal spill kit adequate for the body of water and the work being performed.  
Debris is not allowed to fall into the ordinary high-water level (OHWL). Debris that falls into the 
OHWL must be removed at the end of each workday.  Debris that falls into the floodway must 
be removed at the end of each work week or prior to a rain event.  When not in use and at the end 
of each work shift, all material and equipment must be stored more than 100 ft. away from the 
ordinary high-water mark. This work is subsidiary. 
 
Install and maintain traffic control devices to maintain a navigable corridor for water traffic.  
Install devices to restrict water traffic during bridge demo and beam placement.  This work is 
subsidiary. 
 
Prior to begin construction, install construction fence, silt fence, rock filter dam, or other 
temporary barrier from ROW to ROW at a distance 25 feet from the OHWL.  This barrier is used 
to deter construction equipment and personnel from accessing the waterway. Use items that exist 
in the plans to create the barrier. If items do not exist, payment will be paid using force account 
in accordance with Item 9.7, “Payment for Extra Work and Force Account Method.”  Sections of 
the barrier may be removed and replaced to access the work shown on the plans. Upon 
completion of the work located within the barrier, the barrier must be restored ROW to ROW 
and remain until the project is complete.  
 
Equipment is not allowed to access the area below the OHWL.  
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 General Notes Sheet D 

Equipment is not allowed to cross the waterway from bank to bank.   
 
Law Enforcement Personnel. 
Submit charge summary and invoices using the Department forms. 
 
Patrol vehicles must be clearly marked to correspond with the officer’s agency and equipped 
with appropriate lights to identify them as law enforcement.  For patrol vehicles not owned by a 
law enforcement agency, markings will be retroreflective and legible from 100 ft. from both 
sides and the rear of the vehicle.  Lights will be high intensity and visible from all angles.  
 
No payment will be made for law enforcement personnel needed for moving equipment or 
payment for drive time to/from the event site.  A minimum number of hours is not guaranteed.  
Payment is for work performed. If the Contractor has a field office, provide an office location for 
a supervisory officer when event requires a supervising officer.  This work is subsidiary.  
 
A maximum combined rate of $85 per hour for the law enforcement personnel and the patrol 
vehicle will be allowed.    Any scheduling fee is subsidiary per Standard Specification 502.4.2.  
Cancel law enforcement personnel when the event is canceled.  Cancellation, minimums or 
“show up” fees will not be paid when cancellation is made 12 hours prior to beginning of the 
event. Failure to cancel within 12 hours will not be cause for payment for cancellation, 
minimums, or "show up" time.  Payment of actual “show up” time to the event site due to 
cancellation will be on a case-by-case basis at a maximum of 2 hours per officer.   
 
Alterations to the cancellation and maximum rate must be approved by the Engineer or pre-
determined by official policy of the officer’s governing authority.  
 
Back Up Alarm. 
For hours 9 P to 5 A, utilize a non-intrusive, self-adjusting noise level reverse signal alarm.  This 
is not applicable to hotmix or seal coat operations.  This is subsidiary.  
 
ITEM 8 – PROSECUTION AND PROGRESS 
Working days will be charged in accordance with 8.3.1.4, “Standard Workweek.” 
 
In accordance with SP 008-002, the latest work start date is the August 1st immediately following 
the authorization to begin work.  
 
ITEM 132 – ALL EMBANKMENT  
At no time will the retaining wall backfill material exceed the adjacent embankment operation by 
more than one lift.  At no time will the embankment adjacent to the retaining wall backfill 
exceed the wall backfill by any elevation.  Embankment placed over the area of MSE backfill must 
meet the same backfill requirements for the type specified under Item 423. 
 
The Engineer will define unsuitable material.  Material which the Contractor might deem to be 
unsuitable due to moisture content will not be considered unsuitable material. 
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 General Notes Sheet E 

Prior to begin embankment of existing area, correct or replace unstable material to a depth of 6 in. 
below existing grade.  Embankment areas will be inspected prior to beginning work.  

Rock or broken concrete produced by the project is allowed in earth embankments.  The size of the 
rock or broken concrete will not exceed the layer thickness requirements in Section 132.3.4., 
“Compaction Methods.”  The material will not be placed vertically within 5 ft. of the finished 
subgrade elevation.   

Embankment placed vertically within 5 ft. of the finished subgrade elevation or within the edges of the 
subgrade and treated with lime, cement, or other calcium-based additives must have a sulfate content 
less than 3000 ppm.  Allow 5 business days for testing.  Treatment of sulfate material 3000 ppm to 
7000 ppm requires 7 days of mellowing and continuous water curing, in accordance TxDOT 
guidelines for Treatment of Sulfate-Rich Soils and Bases in Pavement Structures (9/2005).  Material 
over 7000 ppm is not allowed.  

ITEM 164 – SEEDING FOR EROSION CONTROL 
Hydro mulch seeding will be allowed as a substitute for drill seeding if placed October 1 thru 
January 31. It may only be substituted in areas with a slope less than 1 in. vertical to 12 in. 
horizontal.  It may not be used in the bottom of a ditch or channel.  Payment will be made using 
the existing drill seed item.  
 
ITEM 168 – VEGETATIVE WATERING 
Water all areas of project to be seeded or sodded. 
 
Maintain the seedbed in a condition favorable for the growth of grass.  Watering can be 
postponed immediately after a rainfall on the site of ½ inch or greater but will be resumed before 
the soil dries out.  Continue watering until final acceptance. 
 
Vegetative watering rates and quantities are based on ¼ inch of watering per week over a  
3-month watering cycle.  The actual rates used and paid for will be as directed and will be based 
on prevailing weather conditions to maintain the seedbed. 
 
Obtain water at a source that is metered (furnish a current certification of the meter being used) 
or furnish the manufacturer’s specifications showing the tank capacity for each truck used.  
Notify the Engineer, each day that watering takes place, before watering, so that meter readings 
or truck counts can be verified. 
 
ITEM 169 – SOIL RETENTION BLANKETS  
Type A blankets containing straw fibers are not allowed. Type B and D blankets shall be a spray 
type blanket. 
 
ITEM 300s – SURFACE COURSES AND PAVEMENTS 
For seal coat applications: Asphalt cements, cutback, performance-graded asphalt season is May 
1 thru September 15. Emulsified asphalt season is April 1 thru October 15.   
 
The latest work start date for asphalt season is August 1 when a date is required per special 
provision to Item 8.1. 
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 General Notes Sheet F 

Overlay and seal coat projects must include placement of surface material on the existing 
mailbox turnouts, including turnouts that are worn paths without a pavement structure.  Apply a 
new surface and material as necessary to create a mailbox turnout with a cross slope that matches 
the adjacent pavement. Payment of work will be in accordance with the item for the type of 
material placed.  
 
ITEMS 341 THRU 348 - HOT-MIX ASPHALT PAVEMENT 
Core holes may be filled with an Asphaltic patching material meeting the requirements of DMS-
9203 or with SCM meeting requirements of DMS-9202. 
   
Remove and dispose of off the ROW the audible/profile markings, reflectorized markings, and 
raised markers. 
 
Install transverse butt joints with 50 ft. H: 1 in. V transition from the new ACP to the existing 
surface.  Install a butt joint with 24 in. H: 1 in. V transition from the new ACP to a driveway, 
pullout or intersection. Saw cut the existing pavement at the butt joints.  This work is subsidiary. 
 
Use a device to create a maximum 3H:1V notched wedge joint on all longitudinal joints of 2 in. 
or greater.  This work is subsidiary. 
 
Prior to milling, core the existing pavement to verify thickness.  This work is subsidiary. 
 
Ensure placement sequence to avoid excess distance of longitudinal joint lap back not to exceed 
one day’s production rates.   
 
Submit any proposed adjustments or changes to a JMF before production of the new JMF. 
 
Tack every layer. Do not dilute tack coat.  Apply it evenly through a distributor spray bar.  
Provide a minimum transition of 10’ for intersections, 10’ for commercial driveways, and 6’ for 
residential driveways unless otherwise shown on the plans. 
 
Irregularities will require the replacement of a full lane width using an asphalt paver.  Replace 
the entire sublot if the irregularities are greater than 40% of the sublot area. 
 
Lime or an approved anti-stripping agent must be used when crushed gravel is utilized to meet a 
SAC “A” requirement. 
 
When using RAP or RAS, include the management methods of processing, stockpiling, and 
testing the material in the QCP submitted for the project.  If RAP and RAS are used in the same 
mix, the QCP must document that both of these materials have dedicated feeder bins for each 
recycled material.  Blending of RAP and RAS in one feeder bin or in a stockpile is not permitted.  
 
Asphalt content and binder properties of RAP and RAS stockpiles must be documented when 
recycled asphalt content greater than 20% is utilized.  
 
No RAS is allowed in surface courses. 
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Department approved warm-mix additives is required for all surface mix application when RAP 
is used. Dosage rates will be approved during JMF approval.  
 
The Hamburg Wheel Test will have a minimum rut depth of 3mm except for SMA with HPG or 
PG 76.  
 
ITEMS 341 - DENSE-GRADED HOT-MIX ASPHALT  
Use the SGC for design and production testing of all mixtures.  Design all Type D mixtures as a 
surface mix, maximum 15% RAP and no RAS.  Contractor may not use a substitute PG binder 
for 76-22.  When using substitute binders, mold specimens for mix design and production at the 
temperature required for the substitute binder used to produce the HMA. 
 
The Hamburg Wheel minimum number of passes for PG 64 or lower is reduced to 7,000.  The 
Engineer may accept Hamburg Wheel test results for production and placement if no more than 1 
of the 5 most recent tests is below the specified number of passes and the failing test is no more 
than 2,000 passes below the specified number of passes. 
 
ITEM 351 – FLEXIBLE PAVEMENT STRUCTURE REPAIR 
Unless otherwise shown on the plans, use the AUS District Flexible Pavement Details found at 
www.txdot.gov/about/districts/austin-district/district-standards.html.   
 
ITEM 354 - PLANING AND TEXTURING PAVEMENT  
Contractor retains ownership of salvaged materials.   
 
Unless shown on the plans, mill and resurface the work area during each shift on roadways with 
ADT greater than 20,000 or if milling will expose the flex base or subgrade per the typical 
section. Unless shown on the plans, mill and resurface a work area within 5 days for roadways 
with ADT 20,000 or less.  
 
Taper permanent transverse faces 50 ft. per 1 in.  Taper temporary transverse faces 25 ft. per 1 
in.  Taper permanent longitudinal faces 6 ft. per 1 in.  HMA may be used as temporary tapers.  
Provide minimum 1 in. butt joints at bridge ends and paving ends.  This work is subsidiary. 
Milled surfaces directly covered by a mat thickness of 1 in. or less shall produce a milled texture 
with a ridge to valley depth (RVD) no greater than 0.25 in. (6.5 mm). 
 
Micro-milling equipment may use a drum narrower than 12 ft.  
 
ITEM 502 - BARRICADES, SIGNS, AND TRAFFIC HANDLING 

Table 1 
Roadway Limits       Allowable Closure Time 
All  Within 200’ of a signalized intersection  9 P to 5 A 
All   All (Full Closure, see allowable work below) 11 P to 4 A 

 
Table 3 (Mobile Operations) 

Roadway   Allowable Sun Night thru Fri Noon Allowable Sat thru Sun Morn  
Outside Austin City Limits 9 A to 3 P and 7 P to 7 A  6 P to 11 A  
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For roadways without defined allowable closure times, nighttime lane closures will be allowed 
from 8 P to 6 A.   
 
Daytime or Friday night lane closures will not be allowed unless otherwise shown on the plans.  
One lane in each direction will remain open at all times for all roadways unless otherwise shown 
on the plans.  
 
No closures will be allowed on the weekends, working day prior, and working day after the 
National Holidays defined in the Standard Specifications, Good Friday, and Easter weekend. 
 
No closures will be allowed 1 P.M. to 11 P.M. the Sunday of the Super Bowl. 
 
Time charges will not be suspended during the large and special events listed below. These 
events are provided in the contract to allow scheduling of work around these lane closure 
restrictions. 
 
All lanes will be open by noon of the day before the special events listed in below table. No 
closures will be allowed on Friday and the weekends for projects within 10 miles of these special 
events:  

Table 5 (Special Events) 
Event City Dates 

Texas State Graduation Fall San Marcos TBD 
Texas State Graduation Spring San Marcos TBD 

 
All the large and special events listed in the above tables occur annually. Coordinate with the 
Department and review the city/event website to plan around the future events. 
 
To account for directional traffic volumes, begin and end times of closures may be shifted 
equally by the Engineer.  The closure duration will remain.  Added compensation is not allowed.  
 
One-way traffic control, including work performed under Item 510, must be set up to provide a 
maximum of 20 minutes of delay to the traveling public.  
 
Submit an emailed request for a lane closure (LCN) to TxDOT.  The email will be submitted in 
the format provided.  Receive concurrence prior to implementation.  Submit a cancellation of 
lane closures a minimum of 18 hours prior to implementation.  Blanket requests for extended 
periods are not allowed. Max duration of a request is 2 weeks prior to requiring resubmittal.   
 
Provide 2-hour notice prior to implementation and immediately upon removal of the closure. 
 
For roadways listed in Table 1:  Submit the request 96 hours prior to implementation.   
 
For roadways not listed in Table 1:  Submit the request a minimum of 48 hours prior to the 
closure and by the following deadline immediately prior to the closure: 11A on Tuesday or 11A 
on Friday.   
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For all roadways: Submit request for traffic detours and full roadway closures 168 hours prior to 
implementation.  Submit request for nighttime work 96 hours to implementation date.   
 
Cancellations of accepted closures (not applicable to full closures or detours) due to weather will 
not require resubmission in accordance with the above restrictions if the work is completed 
during the next allowable closure time.    
 
Closures that conflict with adjacent contractor will be prioritized according to critical path work 
per latest schedule.  Conflicting critical path or non-critical work will be approved for first LCN 
submitted.  Denial of a closure due to prioritization or other reasons will not be reason for time 
suspension, delay, overhead, etc.  
 
Meet with the Engineer prior to lane closures to ensure that sufficient equipment, materials, 
devices, and workers will be used.  Take immediate action to modify current and future traffic 
control, if at any time the queue becomes greater than 20 minutes.   
 
Consider inclement weather prior to implementing the lane closures.  Do not set up traffic 
control when the pavement is wet. 
 
Cover, relocate, or remove existing small, large, and overhead signs that conflict with traffic 
control.  Cover large and overhead signs to remain using latest standard TS-CD. This work is 
subsidiary. 
 
Install all permanent signs, delineation, and object markers required for the operation of the 
roadway before opening to traffic.  Use of temporary mounts is allowed or may be required until 
the permanent mounts are installed or not impacted by construction. Maintain the temporary 
mounts. This work is subsidiary. 
 
Place a 28-inch cone, meeting requirements of BC (10) and Ty III barricades, on top of 
foundations that have protruding studs.  This work is subsidiary.  
 
Vertical panels used on roadways with speed limit 55mph or greater must be round in shape or 
have a self-righting mechanism. The “flat” or “oblong” shaped vertical panels are not allowed.   
 
A series of sequential flashing warning lights, per BC(7), must be installed in a merging taper for 
long term stationary TCP.  This includes all TCP setups, such as those shown on the plans or 
TCP setups per the standards.  
 
Edge condition treatment types must be in accordance with the TxDOT standard. Installation and 
removal of a safety slope is subsidiary. 
 
To determine a speed limit or an advisory speed limit, submit a request to TxDOT 60 business 
days prior to manufacture of the sign.  
 
For non-site-specific signal projects, 2 months of barricades will be paid per work order location. 
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Business access signs will be paid using safety continency. Install as directed by the Engineer. 
Company logos will not be permitted on the signs. Maintenance of the signs will be subsidiary to 
Item 502.  
 
ITEM 503 – PORTABLE CHANGEABLE MESSAGE SIGN 
Place PCMS 10 calendar days prior to begin work stating “Road Work Begin Soon, Contact 832-
7000 For Info”.   
 
Place PCMS at time of LCN request.  Place the PCMS at the expected end of queue caused by 
the closure.  When the closure is active, revise the message to reflect the actual condition during 
the closure, such as “RIGHT LN CLOSED XXX FT”. 
 
ITEM 504 - FIELD OFFICE AND LABORATORY 
All labs and offices will include cleaning at least once a week. The cleaning will include sweeping 
and mopping of floors, cleaning the toilet and lavatory, and emptying wastebaskets. Space 
heaters are not considered adequate heating.  
 
Projects with HMAC, furnish a Type D structure for the Engineer’s exclusive use.  The structure 
will include high speed internet service with WIFI signal, one desk, two chairs, and one file 
cabinet.  Provide a minimum of three 120-volt circuits with 20-amp breakers and at most two 
grounded convenience outlets per circuit.  
 
ITEM 506 - TEMPORARY EROSION, SEDIMENTATION, AND ENV CONTROLS 
If SW3P plan sheets are not provided, place the control measures as directed. 
 
Install, maintain, remove control measures in areas of the right of way utilized by the Contractor 
that are outside the limits of disturbance required for construction.  Permanently stabilize the 
area.  This work is subsidiary. 
 
Erosion control measures must be initiated immediately in areas where construction activities 
have ceased and will not resume for a period exceeding 14 calendar days.  Vertical track all 
exposed soil, stockpiles, and slopes.  Re-track after each rain event or every 14 days, whichever occurs 
first. Sheep foot roller is allowed for vertical tracking.  This work is subsidiary.    
 
For routine or anticipated dewatering, notify the engineer 72 hours before beginning dewatering. 
Notify the Engineer within 1 hour of beginning emergency or recent rainfall dewatering. Water 
located within the ROW that will leave the ROW must appear free of pollutants such as suspended 
sediment, oil sheen, floating solids, etc.  Dirty water must pass thru adequate BMPs prior to leaving 
the ROW to prevent discharge of dirty water.  Bypass pumping of water found in a navigable 
waterway that enters from outside the ROW and is discharged downstream of the ROW will not 
require the use of BMPs. Dewatering BMPs will be paid for in conformance with the applicable bid 
items. However, if the necessary BMP item is not included in the Contract, payment for the BMP 
will be in accordance with Article 9.7., “Payment for Extra Work and Force Account Method.”  
The act of dewatering and the equipment used to dewater will not be paid for directly but will be 
subsidiary to pertinent bid items.  
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Unless a specific pay item is provided in the plans, the installation of the 6:1 or flatter for RFD 
side slopes in the safety zone will be subsidiary to pertinent bid items. 
 
Cover small waste containers (100 gallons or less) at all times. This work is subsidiary. Large 
waste containers (more than 100 gallons) must have a secondary discharge containment system 
around the container using erosion control logs.  Installation of the log for each container 
location will be paid using existing bid items.  Repair, remove, or replace of the log will not be 
paid.  Revisions, repairs, remove or replace of the log during exchange of empty/full containers 
at the same location will not be paid.  
 
Portable restrooms must be located more than 50 ft. from a waterway. Tie or stake down portable 
restrooms to prevent tipping due to vandalism or weather.  This work is subsidiary.   
 
Provide a designated location for disposal when excess and waste, including waste generated 
from cleaning of all equipment used for mixing, hauling, and transfer concrete is disposed in the 
ROW or PSL.  Manufactured disposal containers must be metal or a plastic material with 
minimum 10 mil thickness.  Paper, earthen berms, or pits must be lined with minimum 10 mill 
thickness polyethylene sheeting.  Disposal locations must be located a minimum of 50 ft. from a 
waterway, tree, or sensitive feature.  The disposal location must have a minimum height of 6 in. 
 Maintain a minimum 4 in. of freeboard at all times. Disposal locations are not required for 
cleaning of small hand tools.  Hardened concrete waste may be used as embankment if placed in 
accordance with Item 132.   
 
Dust Control 
Stockpiles that will be inactive for greater than 14 days must be treated to contain dust by 
covering with chemical dust suppressant, soil blanket, vertical tracking, or method other than 
sprinkling with water.  Stockpiles that are actively being used must be treated to contain dust by 
vertical tracking or a method determined by the Contractor. This work is subsidiary. 
 
Provide designated construction traffic routes when feasible. Construction site traffic must be 
directed to use designated routes.  
 
ITEM 666 - RETROREFLECTORIZED PAVEMENT MARKINGS 
Notify the Engineer at least 24 hr. before beginning work.  
 
All projects, including resurfacing, must increase center-to-center width for center line markings 
to 18 in. unless the plans or existing is greater than 18 in. 
 
Place longitudinal markings nightly for IH 35 main lanes or roadways with AADT greater than 
100,000.  Use of temporary flexible reflective roadway marker tabs is subsidiary and at the 
Contractor’s option.  Replace missing or damaged tabs nightly.  If using tabs, place longitudinal 
markings weekly by 5 AM Friday for all weekday work and by 5 AM Monday for all weekend 
work.  Failure to maintain tabs or place longitudinal markings by deadline will require nightly 
placement of longitudinal markings.    
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Place longitudinal markings no later than 7 calendar days after placement of the surface for 
roadways with AADT greater than 20,000. 
 
When the raised portion of a profile marking is placed as a separate operation from the pavement 
marking, the raised portion must be placed first then covered with TY I. 
 
When using black shadow to cover existing stripe apply a non-retroreflective angular abrasive 
bead drop.  The marking color shall be adjusted to resemble the pavement color.  If Item 677 is 
not used prior to placement of black shadow, scrape the top of the marking with a blade or large 
piece of equipment unless surface is a seal coat.  The scraping of the marking is subsidiary.  
 
ITEM 3007 – BONDING COURSE 
The minimum application rates are listed in Table BC.  Miscellaneous Tack is allowed for use 
with dense-graded Type B HMA.  If a tack bid item is not provided, use bonding course item.  

Table BC 
Material Minimum Application Rate 

(gal. per square yard) 
TRAIL – Emulsified Asphalt 0.06 
TRAIL – Hot Asphalt 0.12 
Spray Applied Underseal Membrane 0.10 

 
Table BCS (For Informational Tests) 

Material Target Shear Bond Strength 
(Tex-249-F psi) 

SMA – Stone-Matrix Asphalt 60.0 
PFC – Permeable Friction Course N/A 
All Other Materials 40.0 
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                                                    CONTROL :  0914-33-105              
                                                    PROJECT :  C 914-33-105             
                                                    HIGHWAY :  VA                       
                                                    COUNTY  :  HAYS                     
                                                                                        
                                                                                        
                                                                                        
                                                                                        
                                  TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                        

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                        
                                                                                        
                 ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
                 ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                        
                 STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
                 ------------------------  TRANSPORTATION  SEPTEMBER 1, 2024.           
                                           STANDARD SPECIFICATIONS ARE INCORPORATED     
                                           INTO THE CONTRACT BY REFERENCE.              
                                                                                        
                 ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                 ITEM 132  EMBANKMENT <100><110><160><204><210><216><400>               
                 ITEM 164  SEEDING FOR EROSION CONTROL <162><166><168>                  
                 ITEM 168  VEGETATIVE WATERING                                          
                 ITEM 169  SOIL RETENTION BLANKETS                                      
                 ITEM 194  ROADSIDE AMENITY                                             
                 ITEM 341  DENSE-GRADED HOT-MIX ASPHALT <300><301><320><520><585>       
                 ITEM 351  FLEXIBLE PAVEMENT STRUCTURE REPAIR <132><204><247><260>      
                           <275><276><292><310><316><330><334><341>                     
                 ITEM 354  PLANING AND TEXTURING PAVEMENT                               
                 ITEM 500  MOBILIZATION                                                 
                 ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING <503><505><510>      
                 ITEM 503  PORTABLE CHANGEABLE MESSAGE SIGN                             
                 ITEM 504  FIELD OFFICE AND LABORATORY                                  
                 ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                           CONTROLS <161><432><556>                                     
                 ITEM 666  RETROREFLECTORIZED PAVEMENT MARKINGS <316><502><662><667>    
                           <677><678>                                                   
                 ITEM 668  PREFABRICATED PAVEMENT MARKINGS AND RUMBLE STRIPS <678>      
                 ITEM 678  PAVEMENT SURFACE PREPARATION FOR MARKINGS <677>              
                                                                                        
                                                                                        
                 SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
                 ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                      HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                        
                                                                                        
                 SPECIAL LABOR PROVISIONS FOR STATE PROJECTS (000---005)                
                 WAGE RATES                                                             
                 SPECIAL PROVISION "NONDISCRIMINATION" (000---001)                      
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                 SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"       
                                      (000---016)                                       
                 SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"      
                                      (000---017)                                       
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---018)        
                 SPECIAL PROVISION "SMALL BUSINESS ENTERPRISE IN STATEFUNDED PROJECTS"  
                                      (000---019)                                       
                 SPECIAL PROVISION  TO ITEM     8  (008---002)                          
                                                                                        
                                                                                        
                 SPECIAL SPECIFICATIONS:                                                
                 ----------------------                                                 
                                                                                        
                 ITEM 3007 BONDING COURSE                                               
                                                                                        
                                                                                        
                 GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
                 -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                           PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                           LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                           PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                           CATIONS FOR THIS PROJECT.                                    
                                                                                        



 
          Control

          Project

          Highway

          County

The following goal for small business enterprises is established: 

0914-33-105

C 914-33-105

VA

HAYS

  SBE 
      

HAYS

SMALL BUSINESS ENTERPRISE REQUIREMENTS

0.0%



1-1

CHILD SUPPORT STATEMENT

Under Section 231.006,  Family Code, the vendor or applicant certifies that the 
individual or business entity named in this contract, bid, or application is not ineligible to 
receive the specified grant, loan, or payment and acknowledges that this contract may be 
terminated and payment may be withheld if this certification is inaccurate. 

 



 

 

 

CONFLICT OF INTEREST CERTIFICATION 
 
Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into 
contracts in which Department officers and employees have a financial interest.  
 
By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with 
the Department as a result of a financial interest as defined under Texas Government Code Section 
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict of interest with the Department. 
 
The Contractor also certifies that none of the following individuals, nor any of their family members within 
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as 
defined under Texas Government Code Section 2261.252(b) in the Contractor: 
 
 Any member of the Texas Transportation Commission; and 
 The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support 

Operations, Director of Procurement, and Director of Contract Services. 

Violation of this certification may result in action by the Department. 

 



E-VERIFY CERTIFICATION 
 
 
Pursuant to Texas Transportation Code §223.051, all TxDOT contracts for construction, maintenance, or 
improvement of a highway must include a provision requiring Contractors and subcontractors to use the 
U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing 
the contract, the Contractor certifies that prior to the award of the Contract: 
 

  
 

the Contractor has registered with and will, to the extent permitted by law, utilize the United 
States Department of Homeland Security’s E-Verify system during the term of the Contract to 
determine the eligibility of all persons hired to perform duties within Texas during the term of 
the agreement; and 

  
 

the Contractor will require that all subcontractors also register with and, to the extent 
permitted by law, utilize the United States Department of Homeland Security’s E-Verify 
system during the term of the subcontract to determine the eligibility of all persons hired to 
perform duties within Texas during the term of the agreement. 

 
Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to 
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in 
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and 
Suspension for Ethical Violations by Entities Doing Business with the Department.” 
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Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a

governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable

    to Texas Department of Transportation (TxDOT) for the duration of the contract,

2) on request of TxDOT, promptly provide any contracting information related to the contract that is in

    the custody or possession of the entity, and

3) on completion of the contract, either:

A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the

     custody or possession of the entity, or

B. preserve the contracting information related to the contract as provided by the records

     retention requirements applicable to TxDOT

The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the

contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or

intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

              • provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all

 records, including electronic and payment records related to the contract, for the same period provided by the

                   records retention schedule applicable to TxDOT, and

               • ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information

maintained by a governmental body or sent between a governmental body and a vendor, contractor,

potential vendor, or potential contractor:

1)  information in a voucher or contract relating to the receipt or expenditure of public funds by a

     governmental body;

2) solicitation or bid documents relating to a contract with a governmental body;

                3) communications sent between a governmental body and a vendor, contractor, potential vendor, or

     potential contractor during the solicitation, evaluation, or negotiation of a contract;

4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates

     each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if

    applicable, an explanation of why the vendor or contractor was selected; and

5) communications and other information sent between a governmental body and a vendor or contractor

related to the performance of a final contract with the governmental body or work performed on behalf

of the governmental body. 



CERTIFICATION TO NOT BOYCOTT ISRAEL 

 
Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code 
§808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract 
that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel 
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with, 
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled 
territory, but does not include an action made for ordinary business purposes. 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott energy companies, as defined in 
Government Code §809.001, and will not boycott energy companies during the term of the contract. This 
provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not 
boycott energy companies during the term of this contract. “Boycott” means taking any action that is 
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the 
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of 
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond 
applicable federal and state law; or (2) does business with a company described by (1). 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT DISCRIMINATE AGAINST 
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor: 

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or 
firearm trade association, as defined in Government Code §2274.001, and 

2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.  

This provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or 
firearm trade association as described and will not do so during the term of this contract. "Discriminate 
against a firearm entity or firearm trade association" means, with respect to the entity or association, to: 
(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its 
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business 
relationship with the entity or association based solely on its status as a firearm entity or firearm trade 
association; or (3) terminate an existing business relationship with the entity or association based solely on 
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm 
trade association" does not include: (1) the established policies of a merchant, retail seller, or platform that 
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s 
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing 
business relationship, or decision to terminate an existing business relationship to comply with federal, 
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business 
reason that is specific to the customer or potential customer and not based solely on an entity ’s or 
association’s status as a firearm entity or firearm trade association. 

Violation of this certification may result in action by the Department. 
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PROHIBITION ON CERTAIN TELECOMMUNICATIONS 
EQUIPMENT OR SERVICES

The Federal Register Notice issued the Final Rule and states that the amendment to 2 CFR
200.216 is effective on August 13, 2020. The new 2 CFR 200.471 regulation provides clarity that 
the telecommunications and video surveillance costs associated with 2 CFR 200.216 are 
unallowable for services and equipment from these specific providers. OMB’s Federal Register 
Notice includes the new 2 CFR 200.216 and 2 CFR 200.471 regulations. 

https://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and- 
agreements
Per the Federal Law referenced above, use of services, systems, or services or systems that 
contain components produced by any of the following manufacturers is strictly prohibited for use 
on this project. Therefore, for any telecommunications, CCTV, or video surveillance 
equipment, services or systems cannot be manufactured by, or have components manufactured 
by:

• Huawei Technologies Company,
• ZTE Corporation (any subsidiary and affiliate of such entities),
• Hyatera Communications Corporation,
• Hangzhou Hikvision Digital Technology Company,
• Dahua Technology Company (any subsidiary and affiliate of such entities).

Violation of this prohibition will require replacement of the equipment at the contractor’s 
e xpense.

http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
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Special Provision to Item 000 

Special Labor Provisions for State Projects 

1. GENERAL 

This is a “Public Works” Project, as provided under Government Code, Chapter 2258, “Prevailing Wage 
Rates,” and is subject to the provisions of the statute. No provisions in the Contract are intended to conflict 
with the provisions of the statute. 

The Commission has ascertained and indicated in the Special Provisions the regular rate of per diem wages 
prevailing in each locality for each craft or type of worker. Apply the wage rates contained in the 
Specifications as minimum wage rates for the Contract. 

2. MINIMUM WAGES, HOURS, AND CONDITIONS OF EMPLOYMENT 

All workers necessary for the satisfactory completion of the work are within the purview of the Contract. 

Whenever and wherever practical, give local citizens preference in the selection of labor. 

Do not require any worker to lodge, board, or trade at a particular place, or with a particular person, as a 
condition of employment. 

Do not charge or accept a fee of any from any person who obtains work on the project. Do not require any 
person who obtains work on the project to pay any fee to any other person or agency obtaining employment 
for the person on the project. 

Do not charge for tools or equipment used in connection with the duties performed, except for loss or 
damage of property. Do not charge for necessary camp water. 

Do not charge for any transportation furnished to any person employed on the project. 

The provisions apply where work is performed by piece work and station work. The minimum wage paid will 
be exclusive of equipment rental on any shipment that the worker or subcontractor may furnish in connection 
with their work. 

Take responsibility for carrying out the requirements of this Specification and ensure that each subcontractor 
working on the project complies with its provisions. 

Any form of subterfuge, coercion, or deduction designated to evade, reduce, or discount the established 
minimum wage scales will be considered a violation of the Contract. 

The Fair Labor Standards Act established one and one-half (1-1/2) pay for overtime in excess of 40 hr. 
worked in 1 week. Do not consider time consumed by the worker in going to and returning from the place of 
work as part of the hours of work. Do not require or permit any worker to work more than 40 hr. in 1 week, 
unless the worker receives compensation at a rate not less than 1-1/2 times the basic rate of pay for all hours 
worked in excess of 40 hr. in the workweek. 

The general rates of per diem wages prevailing in this locality for each class and type of workers whose 
services are considered necessary to fulfill the Contract are indicated in the Special Provisions, and these 
rates govern as minimum wage rates on this Contract. A penalty of $60 per calendar day or portion of a 
calendar day for each worker who is paid less than the stipulated general rates of per diem wages for any 
work done under the Contract will be deducted. The Department, upon receipt of a complaint by a worker, 
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will determine within 30 days whether good cause exists to believe that the Contractor or a subcontractor has 
violated wage rate requirements and notify the parties involved of the findings. Make every effort to resolve 
the alleged violation within 14 days after notification. The next alternative is submittal to binding arbitration in 
accordance with the provisions of the Texas General Arbitration Act (Article 224 et seq., “Revised Statutes”). 

Notwithstanding any other provision of the Contract, covenant and agree that the Contractor and its 
subcontractors will pay each of their employees and contract labor engaged in any way in work under the 
Contract, a wage not less than what is generally known as the “federal minimum wage” in accordance with 
29 USC § 206 as that statute may be amended from time to time. 

Pay any worker employed whose position is not listed in the Contract, a wage not less than the per diem 
wage rate established in the Contract for a worker whose duties are most nearly comparable. 

3. RECORD AND INSPECTIONS 

Keep copies of weekly payrolls for review. Require subcontractors to keep copies of weekly payrolls for 
review. Show the name, occupation, number of hours worked each day, and per diem wage paid each 
worker together with a complete record of all deductions made from such wages. Keep records for a period 
of 3 yr. from the date of completion of the Contract. 

Where the piece-work method is used, indicate on the payroll for each person involved: 

 quantity of piece work performed,  

 price paid per piece-work unit, and 

 total hours employed. 

The Engineer may require the Contractor to file an affidavit for each payroll certifying that payroll is a true 
and accurate report of the full wages due and paid to each person employed. 

Post or make available to employees the prevailing wage rates from the Contract. Require subcontractors to 
post or make available to employees the prevailing wage rates from the Contract. 

 



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20240002)

ZONE
TX03

*(TX20240003)

ZONE
TX04

*(TX20240004)

ZONE
TX05

*(TX20240005)

ZONE
TX06

*(TX20240006)

ZONE
TX07

*(TX20240007)

ZONE
TX08

*(TX20240008)

ZONE
 TX24

*(TX20240024)

ZONE
TX25

*(TX20240025)

ZONE
TX27

*(TX20240027)

ZONE
TX28

*(TX20240028)

ZONE
TX29

*(TX20240029)

ZONE
TX30

*(TX20240030)

ZONE
TX37

*(TX20240037)

ZONE
TX38

*(TX20240038)

ZONE
TX42

*(TX20240042)

1428 Agricultural Tractor Operator $12.69 $12.35 $11.75
1300 Asphalt Distributor Operator $14.87 $13.48 $13.88 $15.72 $15.58 $15.55 $15.72 $13.28 $15.32 $15.62 $14.36 $14.25 $14.03 $13.75 $14.06 $14.40
1303 Asphalt Paving Machine Operator $13.40 $12.25 $12.35 $13.87 $14.05 $14.36 $14.20 $13.26 $13.99 $14.68 $12.92 $13.44 $12.53 $14.00 $14.32 $12.99
1106 Asphalt Raker $12.28 $10.61 $12.02 $14.21 $11.65 $12.12 $11.64 $11.44 $12.69 $12.05 $11.34 $11.67 $11.40 $12.59 $12.36 $11.78
1112 Batching Plant Operator, Asphalt
1115 Batching Plant Operator, Concrete
1214 Blaster
1615 Boom Truck Operator $18.36
1444 Boring Machine Operator
1305 Broom or Sweeper Operator $11.21 $10.33 $10.08 $11.99 $11.04 $11.62 $11.74 $11.41 $10.30 $10.23 $10.60 $12.68 $11.05
1144 Communications Cable Installer

1124
Concrete Finisher, Paving and
Structures $13.55 $12.46 $13.16 $12.85 $12.64 $12.56 $12.77 $12.44 $14.12 $13.04 $13.38 $12.64 $12.80 $12.79 $12.98 $13.32

1318
Concrete Pavement Finishing 
Machine Operator $16.05 $15.48 $16.05 $19.31 $13.07

1315
Concrete Paving, Curing, Float, 
Texturing Machine Operator $16.34 $11.71

1333 Concrete Saw Operator $14.67 $14.48 $17.33 $13.99
1399 Concrete/Gunite Pump Operator

1344
Crane Operator, Hydraulic 80 tons
or less $18.22 $18.36 $18.12 $18.04 $20.21 $18.63 $13.86

1345
Crane Operator, Hydraulic Over
80 Tons

1342
Crane Operator, Lattice Boom 80 
Tons or Less $16.82 $14.39 $13.85 $17.27 $15.87 $17.27 $14.67 $16.42 $14.97 $13.87

1343
Crane Operator, Lattice Boom Over 
80 Tons $20.52 $19.38 $20.52 $17.49 $25.13 $15.80

1306 Crawler Tractor Operator $13.96 $16.63 $13.62 $14.26 $15.67 $14.07 $13.15 $13.38 $14.60 $13.68 $13.50
1351 Crusher or Screen Plant Operator
1446 Directional Drilling Locator $11.67
1445 Directional Drilling Operator $20.32 $17.24
1139 Electrician $20.96 $19.87 $19.80 $26.35 $20.27 $19.80 $20.92 $27.11 $19.87

1347
Excavator Operator, 50,000
pounds or less $13.46 $12.56 $13.67 $17.19 $12.88 $14.38 $13.49 $17.19 $13.88 $14.09 $12.71 $14.42

1348
Excavator Operator, Over 50,000
pounds $15.23 $13.52 $17.04 $17.71 $16.99 $18.80 $16.22 $14.53 $13.52

1150 Flagger $9.30 $9.10 $8.50 $10.28 $8.81 $9.45 $8.70 $10.06 $9.71 $9.03 $8.81 $9.08 $9.90 $10.33 $8.10
1151 Form Builder/Setter, Structures $13.52 $12.30 $13.38 $12.91 $12.71 $12.87 $12.38 $12.26 $13.84 $12.98 $13.07 $13.61 $12.82 $14.73 $12.23 $12.25
1160 Form Setter, Paving & Curb $12.36 $12.16 $13.93 $11.83 $10.71 $12.94 $13.16 $12.54 $11.33 $10.69 $13.33 $12.34 $13.93

1360
Foundation Drill Operator, Crawler 
Mounted $17.99 $17.99 $17.43

1363
Foundation Drill Operator,
Truck Mounted $16.86 $22.05 $21.51 $16.93 $21.07 $20.20 $20.76 $17.54 $21.39 $15.89 $22.05

1369
Front End Loader Operator,
3 CY or Less $12.28 $13.49 $13.40 $13.85 $13.04 $13.15 $13.29 $13.69 $12.64 $12.89 $13.51 $13.32 $12.17

1372
Front End Loader Operator,
Over 3 CY $12.77 $13.69 $12.33 $14.96 $13.21 $12.86 $13.57 $14.72 $13.75 $12.32 $13.19 $13.17 $13.02

1329 Joint Sealer
1172 Laborer, Common $10.30 $9.86 $10.08 $10.51 $10.71 $10.50 $10.24 $10.58 $10.72 $10.45 $10.30 $10.25 $10.03 $10.54 $11.02 $10.15
1175 Laborer, Utility $11.80 $11.53 $12.70 $12.17 $11.81 $12.27 $12.11 $11.33 $12.32 $11.80 $11.53 $11.23 $11.50 $11.95 $11.73 $12.37
1346 Loader/Backhoe Operator $14.18 $12.77 $12.97 $15.68 $14.12 $15.18 $13.58 $12.87 $13.21 $14.13 $14.29 $12.90
1187 Mechanic $20.14 $15.47 $17.47 $17.74 $17.00 $17.10 $17.68 $18.94 $18.58 $17.00 $16.61 $18.46 $16.96 $17.47

The wage rates listed herein are those predetermined by the Secretary of Labor and State Statue and listed in the United States Department of Labor's (USDOL) General Decisions dated 01-05-2024 and are 
the minimum wages to be paid accordingly for each specified classification. To determine the applicable wage rate zone, a list entitled "TEXAS COUNTIES IDENTIFIED BY WAGE RATE ZONES" is provided 
in the contract.  Any wage rate that is not listed herein and not in the USDOL's general decision, must be requested by the contractor through the completion of an Additional Classification and Wage Rate 
Request and be submitted for approval. IMPORTANT NOTICE FOR STATE PROJECTS: only the controlling wage rate zone applies to the contract. Effective 01-05-2024.



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20240002)

ZONE
TX03

*(TX20240003)

ZONE
TX04

*(TX20240004)

ZONE
TX05

*(TX20240005)

ZONE
TX06

*(TX20240006)

ZONE
TX07

*(TX20240007)

ZONE
TX08

*(TX20240008)

ZONE
 TX24

*(TX20240024)

ZONE
TX25

*(TX20240025)

ZONE
TX27

*(TX20240027)

ZONE
TX28

*(TX20240028)

ZONE
TX29

*(TX20240029)

ZONE
TX30

*(TX20240030)

ZONE
TX37

*(TX20240037)

ZONE
TX38

*(TX20240038)

ZONE
TX42

*(TX20240042)

1380 Milling Machine Operator $15.54 $14.64 $12.22 $14.29 $14.18 $14.32 $14.35 $12.86 $14.75 $13.53 $12.80

1390
Motor Grader Operator,
Fine Grade $17.49 $16.52 $16.88 $17.12 $18.37 $18.51 $16.69 $16.13 $17.19 $18.35 $17.07 $17.74 $17.47 $17.08 $15.69 $20.01

1393 Motor Grader Operator, Rough $16.15 $14.62 $15.83 $16.20 $17.07 $14.63 $18.50 $16.02 $16.44 $15.12 $16.85 $14.47 $17.39 $14.23 $15.53
1413 Off Road Hauler $10.08 $12.26 $11.88 $12.25 $12.23 $13.00 $14.60
1196 Painter, Structures $21.29 $18.34 $21.29 $18.62

1396
Pavement Marking Machine
Operator $16.42 $13.10 $13.55 $19.17 $12.01 $13.63 $14.60 $13.17 $16.65 $10.54 $11.18 $13.10

1443 Percussion or Rotary Drill Operator
1202 Piledriver $14.95
1205 Pipelayer $11.87 $14.64 $13.17 $11.17 $12.79 $11.37 $13.24 $12.66 $13.24 $11.17 $11.67 $12.12 $14.64
1384 Reclaimer/Pulverizer Operator $12.85 $11.90 $12.88 $11.01 $10.46
1500 Reinforcing Steel Worker $13.50 $14.07 $17.53 $16.17 $14.00 $16.18 $12.74 $15.83 $17.10 $15.15 $17.72
1402 Roller Operator, Asphalt $10.95 $11.96 $13.29 $12.78 $11.61 $13.08 $12.36 $11.68 $11.71 $11.95 $11.50
1405 Roller Operator, Other $10.36 $10.44 $11.82 $10.50 $11.64 $11.51 $10.59 $10.30 $12.04 $12.85 $11.57 $10.66
1411 Scraper Operator $10.61 $11.07 $10.85 $12.88 $12.27 $11.12 $12.96 $11.88 $12.43 $11.22 $13.95 $13.47 $10.89
1417 Self-Propelled Hammer Operator
1194 Servicer $13.98 $12.34 $14.11 $14.74 $14.51 $15.56 $13.44 $14.58 $14.31 $13.83 $12.43 $13.72 $13.97 $14.11
1513 Sign Erector

1708
Slurry Seal or Micro-Surfacing 
Machine Operator

1341 Small Slipform Machine Operator $15.96
1515 Spreader Box Operator $12.60 $13.12 $14.71 $14.04 $14.73 $13.84 $13.68 $13.45 $11.83 $13.58 $14.05
1705 Structural Steel Welder $12.85
1509 Structural Steel Worker $19.29 $14.39
1339 Subgrade Trimmer
1143 Telecommunication Technician
1145 Traffic Signal/Light Pole Worker $16.00

1440
Trenching Machine Operator,
Heavy $18.48

1437
Trenching Machine Operator,
Light

1609 Truck Driver Lowboy-Float $14.46 $13.63 $13.41 $15.00 $15.93 $15.66 $16.24 $16.39 $14.30 $16.62 $15.63 $14.28 $16.03 $13.41
1612 Truck Driver Transit-Mix $14.14 $14.14
1600 Truck Driver, Single Axle $12.74 $10.82 $10.75 $13.04 $11.61 $11.79 $13.53 $13.16 $12.31 $13.40 $10.30 $11.61 $11.97 $11.46 $10.75

1606
Truck Driver, Single or Tandem Axle 
Dump Truck $11.33 $14.53 $11.95 $12.95 $11.68 $14.06 $12.62 $11.45 $12.28 $13.08 $11.68 $11.48 $11.10

1607
Truck Driver, Tandem Axle Tractor 
withSemi Trailer $12.49 $12.12 $12.50 $13.42 $12.81 $13.16 $12.86 $16.22 $12.50 $13.80 $12.27 $12.50

1441
Tunneling Machine Operator,
Heavy

1442 Tunneling Machine Operator, Light
1706 Welder $14.02 $14.86 $15.97 $13.74 $14.84 $13.78
1520 Work Zone Barricade Servicer $10.30 $12.88 $11.46 $11.70 $11.57 $11.85 $10.77 $11.68 $12.20 $11.22 $11.51 $12.96 $10.54 $11.67 $11.76

Notes:
*Represents the USDOL wage decision.
Any worker employed on this project shall be paid at the rate of one and one half (1-1/2) times the regular rate for every hour worked in excess of forty (40) hours per week.

For reference, the titles and descriptions for the classifications listed here are detailed further in the AGC of Texas’ Standard Job Classifications and Descriptions for Highway, Heavy, Utilities, and Industrial Construction in 
Texas posted on the AGC's Web site for any contractor.



TEXAS COUNTIES IDENTIFIED BY
WAGE RATE ZONES: 2, 3, 4, 5, 6, 7, 8, 24, 25, 27, 28, 29, 30, 37, 38, 42

County Name Zone County Name Zone County Name Zone County Name Zone

Anderson 28 Donley 37 Karnes 27 Reagan 37
Andrews 37 Duval 30 Kaufman 25 Real 37
Angelina 28 Eastland 37 Kendall 7 Red River 28
Aransas 29 Ector 2 Kenedy 30 Reeves 8
Archer 25 Edwards 8 Kent 37 Refugio 27
Armstrong 2 El Paso 24 Kerr 27 Roberts 37
Atascosa 7 Ellis 25 Kimble 37 Robertson 7
Austin 38 Erath 28 King 37 Rockwall 25
Bailey 37 Falls 28 Kinney 8 Runnels 37
Bandera 7 Fannin 28 Kleberg 27 Rusk 4
Bastrop 7 Fayette 27 Knox 37 Sabine 28
Baylor 37 Fisher 37 Lamar 28 San Augustine 28
Bee 27 Floyd 37 Lamb 37 San Jacinto 38
Bell 7 Foard 37 Lampasas 7 San Patricio 29
Bexar 7 Fort Bend 38 LaSalle 30 San Saba 37
Blanco 27 Franklin 28 Lavaca 27 Schleicher 37
Borden 37 Freestone 28 Lee 27 Scurry 37
Bosque 28 Frio 27 Leon 28 Shackelford 37
Bowie 4 Gaines 37 Liberty 38 Shelby 28
Brazoria 38 Galveston 38 Limestone 28 Sherman 37
Brazos 7 Garza 37 Lipscomb 37 Smith 4
Brewster 8 Gillespie 27 Live Oak 27 Somervell 28
Briscoe 37 Glasscock 37 Llano 27 Starr 30
Brooks 30 Goliad 29 Loving 37 Stephens 37
Brown 37 Gonzales 27 Lubbock 2 Sterling 37
Burleson 7 Gray 37 Lynn 37 Stonewall 37
Burnet 27 Grayson 25 Madison 28 Sutton 8
Caldwell 7 Gregg 4 Marion 28 Swisher 37
Calhoun 29 Grimes 28 Martin 37 Tarrant 25
Callahan 25 Guadalupe 7 Mason 27 Taylor 2
Cameron 3 Hale 37 Matagorda 27 Terrell 8
Camp 28 Hall 37 Maverick 30 Terry 37
Carson 2 Hamilton 28 McCulloch 37 Throckmorton 37
Cass 28 Hansford 37 McLennan 7 Titus 28
Castro 37 Hardeman 37 McMullen 30 Tom Green 2
Chambers 38 Hardin 38 Medina 7 Travis 7
Cherokee 28 Harris 38 Menard 37 Trinity 28
Childress 37 Harrison 42 Midland 2 Tyler 28
Clay 25 Hartley 37 Milam 28 Upshur 4
Cochran 37 Haskell 37 Mills 37 Upton 37
Coke 37 Hays 7 Mitchell 37 Uvalde 30
Coleman 37 Hemphill 37 Montague 37 Val Verde 8
Collin 25 Henderson 28 Montgomery 38 Van Zandt 28
Collingsworth 37 Hidalgo 3 Moore 37 Victoria 6
Colorado 27 Hill 28 Morris 28 Walker 28
Comal 7 Hockley 37 Motley 37 Waller 38
Comanche 37 Hood 28 Nacogdoches 28 Ward 37
Concho 37 Hopkins 28 Navarro 28 Washington 28
Cooke 37 Houston 28 Newton 28 Webb 3
Coryell 7 Howard 37 Nolan 37 Wharton 27
Cottle 37 Hudspeth 8 Nueces 29 Wheeler 37
Crane 37 Hunt 25 Ochiltree 37 Wichita 5
Crockett 8 Hutchinson 37 Oldham 37 Wilbarger 37
Crosby 2 Irion 2 Orange 38 Willacy 30
Culberson 8 Jack 28 Palo Pinto 28 Williamson 7
Dallam 37 Jackson 27 Panola 28 Wilson 7
Dallas 25 Jasper 28 Parker 25 Winkler 37
Dawson 37 Jeff Davis 8 Parmer 37 Wise 25
Deaf Smith 37 Jefferson 38 Pecos 8 Wood 28
Delta 25 Jim Hogg 30 Polk 28 Yoakum 37
Denton 25 Jim Wells 27 Potter 2 Young 37
DeWitt 27 Johnson 25 Presidio 8 Zapata 30
Dickens 37 Jones 25 Rains 28 Zavala 30
Dimmit 30 Randall 2

01/05/2024
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Special Provision to Item 000 

Nondiscrimination 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with various nondiscrimination laws, 
including Title VI of the Civil Rights Act of 1964, as amended (Title VI). Title VI forbids discrimination against 
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal 
funds.  

The Texas Department of Transportation, as a recipient of federal financial assistance, and under Title VI 
and related statutes, ensures that no person will on the grounds of race, religion (where the primary objective 
of the financial assistance is to provide employment in accordance with 42 USC 2000d-3), color, national 
origin, sex, age, or disability be excluded from participation in, be denied the benefits of, or otherwise be 
subjected to discrimination under any Department programs or activities. 

2. DEFINITION OF TERMS 

Where the term “Contractor” appears in the following six nondiscrimination clauses, the term “Contractor” is 
understood to include all parties to Contracts or agreements with the Department.  

3. NONDISCRIMINATION PROVISIONS 

During the performance of this Contract, the Contractor agrees as follows. 

3.1. Compliance with Regulations. The Contractor must comply with the Regulations pertinent to 
nondiscrimination in federally assisted programs of the United States Department of Transportation 
49 CFR 21, as they may be amended from time to time, (hereinafter referred to as the Regulations), which 
are herein incorporated by reference and made a part of this Contract. 

3.2. Nondiscrimination. The Contractor, regarding the work performed during the Contract, must not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The Contractor must not participate either 
directly or indirectly in the discrimination prohibited by Section 21.5 of the Regulations, including employment 
practices when the Contract covers a program set forth in Appendix B of the Regulations. 

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment. In all solicitations 
either by competitive bidding or negotiation made by the Contractor for work to be performed under a 
subcontract, including procurements of materials or leases of equipment, the Contractor must notify each 
potential subcontractor or supplier of the Contractor’s obligations under this Contract and the Regulations 
relative to nondiscrimination on the grounds of race, color, or national origin. 

3.4. Information and Reports. The Contractor must provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and must permit access to its books, records, accounts, 
other sources of information, and facilities as may be determined by the Recipient or the Department to be 
pertinent to ascertain compliance with such Regulations, orders, and instructions. Where any information 
required of a Contractor is in the exclusive possession of another who fails or refuses to furnish this 
information, the Contractor must so certify to the Recipient, or the Department as appropriate, and must set 
forth what efforts it has made to obtain the information. 

3.5. Sanctions for Noncompliance. In the event of the Contractor’s noncompliance with the nondiscrimination 
provisions of this Contract, the Recipient must impose such Contract sanctions as it or the Department may 
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determine to be appropriate, including, but not limited to actions defined in Article 7.1., “Ethics,” or Article 
5.1., “Authority of Engineer.” 

3.6. Incorporation of Provisions. The Contractor must include the provisions of Sections 3.1–3.6 in every 
subcontract, including procurements of materials and leases of equipment, unless exempt by the Regulations 
or directives issued pursuant thereto. The Contractor must take such action with respect to any subcontract 
or procurement as the Recipient or the Department may direct as a means of enforcing such provisions, 
including sanctions for noncompliance: Provided, however, that, in the event a Contractor becomes involved 
in, or is threatened with, litigation with a subcontractor or supplier as a result of such direction, the Contractor 
may request the Recipient to enter into such litigation to protect the interests of the Recipient, and, in 
addition, the Contractor may request the United States to enter into such litigation to protect the interests of 
the United States. 



2024 Specifications  000-016 

1 - 2 07-23 
Statewide 

 

Special Provision 000 

Important Notice to Contractors 

 

1. GENERAL 

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance 
based on quality, safety, and timeliness of the project. 

2. DEFINISIONS 

2.1. Project Recovery Plan (PRP). A formal, enforceable plan developed by the Contractor, in consultation with 
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the 
Contractor proposes to correct project-specific performance deficiencies.  

In accordance with 43 TAC §9.23, the District will request a PRP if the Contractor’s performance on a project 
is below the Department’s acceptable standards and will monitor the Contractor’s compliance with the 
established plan. 

2.2. Corrective Action Plan (CAP). A formal, enforceable plan developed by the Contractor, and proposed for 
adoption by the Construction Division or Maintenance Division, that documents the cause of noted quality, 
safety, and timeliness issues and specifies how the Contractor proposes to correct statewide performance 
deficiencies.  

3. CONTRACTOR EVALUATIONS 

In accordance with 43 TAC §9.23, the Engineer will schedule evaluations at the following intervals, at 
minimum: 

◼ interim evaluations at or within 30 days after the anniversary of the Notice to Proceed, for Contracts 
extending beyond 1 yr. and 

◼ final evaluation, upon project closeout. 

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated. 

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time 
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to 
develop a PRP to document expectations for correcting deficiencies. 

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions 
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s 
satisfaction may result in immediate referral to the Performance Review Committee for consideration of 
further action against the Contractor.  

The Engineer will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a PRP, including consideration of sufficient time. 

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The 
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision 
on a Contractor’s evaluation score and recommendation of action required in a PRP or follow-up for 
noncompliance is final. 
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4. DIVISION OVERSIGHT 

Upon request of the Construction Division or Maintenance Division, develop and submit for Division approval 
a proposed CAP to document expectations for correcting deficiencies in the performance of projects 
statewide. 

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after 
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted 
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review 
Committee for consideration of further action against the Contractor. 

The Division will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and 
associated costs as appropriate. 

5. PERFORMANCE REVIEW COMMITTEE 

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final 
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any 
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any 
documentation submitted by the Contractor and may recommend one or more of the following actions: 

◼ take no action, 
◼ reduce the Contractor’s bidding capacity, 
◼ prohibit the Contractor from bidding on one or more projects, 
◼ immediately suspend the Contractor from bidding for a specified period of time, by reducing the 

Contractor’s bidding capacity to zero, or 
◼ prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder. 

The Deputy Executive Director will determine any further action against the Contractor. 

6. APPEALS PROCESS 

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy 
Executive Director. 
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Special Provision 000 
Certificate of Interested Parties (Form 1295) 
 

Submit Form 1295, “Certificate of Interested Parties,” in the following instances: 
 at Contract execution for Contracts awarded by the Commission, 
 at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1 million 

or more, 
 at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to $1 million or more 

because of changes in the Contract, 
 at any time there is an increase of $1 million or more to an existing Contract (e.g., change orders, extensions, and 

renewals), and 
 at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract. 

Form 1295 and instructions for completing and filing the form are available on the Texas Ethics Commission website. 
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Special Provision 000 

Important Notice to Contractors 

 

Table 1 
Daily Contract Administration Liquidated Damages 

For Dollar Amount of Original Contract Dollar Amount of Daily Contract 
Administration Liquidated 
Damages per Working Day 

From More Than To and Including 

0 1,000,000 618 

1,000,000 3,000,000 832 

3,000,000 5,000,000 940 

5,000,000 15,000,000 1,317 

15,000,000 25,000,000 1,718 

25,000,000 50,000,000 2,411 

50,000,000 Over 50,000,000 4,265 

In addition to the amount shown in Table 1, the liquidated damages will be increased by the amount shown in Item 8 of the 
General Notes for Road User Cost (RUC), when applicable. 
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Special Provision to Item 000 
Small Business Enterprise in State-Funded Projects 
1. DESCRIPTION 

The purpose of this Special Provision is to implement the Department’s policy of ensuring that SBEs have an 
opportunity to participate in the performance of Contracts. If the SBE goal is greater than zero, Section 2.1., 
“Article A—SBE Goal is Greater than Zero,” will apply to this Contract; otherwise, Section 2.2., “Article B—No 
SBE Goal,” will apply. The percentage goal for SBE participation in the work to be performed under this 
Contract will be in accordance with the proposal. 

2. DEFINITIONS 

A Small Business Enterprise (SBE) is a firm certified as such by the Department. Firms certified as 
Historically Underutilized Businesses (HUBs) by the Texas Comptroller of Public Accounts and as 
Disadvantaged Business Enterprises (DBEs) by the Texas Uniform Certification Program automatically 
qualify as SBEs. 

2.1. Article A—SBE Goal is Greater than Zero. 

2.1.1. Policy. The Department is committed to providing contracting opportunities for small businesses. Therefore, 
it is the Department’s policy to develop and maintain a program to facilitate contracting opportunities for small 
businesses. Consequently, the requirements of the Department’s SBE Program apply to this Contract as 
follows. 

The Contractor will make a good faith effort to meet the SBE goal for this Contract. 

The Contractor and any subcontractors will not discriminate on the basis of race, color, national origin, age, 
disability, or sex in the award and performance of this Contract. These nondiscrimination requirements must 
be incorporated into any subcontract and purchase order. 

After a conditional award is made to the low Bidder, the Department will determine the adequacy of a 
Contractor’s efforts to meet the Contract goal, in accordance with Section 2.1.2., “Contractor’s 
Responsibilities.” If the requirements in accordance with Section 2.1.2., “Contractor’s Responsibilities,” are 
met, the Contract will be forwarded to the Contractor for execution. 

The Contractor’s performance in meeting the SBE goal during the construction period of the Contract will be 
monitored by the Department. 

2.1.2. Contractor’s Responsibilities. These requirements must be satisfied by the Contractor. An SBE Contractor 
may satisfy the SBE requirements by performing at least 25% of the Contract work with their own 
organization in accordance with Item 8, “Prosecution and Progress.” 

The Contractor must complete an SBE Commitment Agreement Form for each SBE-certified firm the 
Contractor intends to use to satisfy the SBE goal. The SBE Commitment Agreement Form must be submitted 
to the Department’s Civil Rights Division (CIV) in Austin, Texas, no later than 5 P.M. on the 10th business 
day, excluding national holidays, after the conditional award of the Contract. When requested, additional time 
not to exceed 7 business days, excluding national holidays, may be granted based on documentation 
submitted by the Contractor.  

A Contractor that cannot meet the Contract goal, in whole or in part, must document the good faith efforts 
taken to meet the SBE goal. The Department will consider as good faith efforts all documented explanations 
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that are submitted and that describe a Contractor’s failure to meet an SBE goal or obtain SBE participation, 
including: 
 advertising in general circulation, trade association, and minority- or women-focused media regarding 

subcontracting opportunities, 
 dividing the Contract work into reasonable portions in conformance with standard industry practices, 
 documenting reasons for rejection or meeting with the rejected SBE to discuss the rejection, 
 providing qualified SBEs with adequate information pertinent to bonding, insurance, plans, 

Specifications, scope of work, and the requirements of the Contract, 
 negotiating in good faith with qualified SBEs, not rejecting qualified SBEs that are also the lowest 

responsive Bidder; and 
 using the services of available minorities and women; community organizations; Contractor groups; 

local, state, and federal business assistance offices; and other organizations that provide support 
services to SBEs. 

The good faith effort documentation is due at the time and place in accordance with this Section. CIV will 
evaluate the Contractor’s documentation. If it is determined that the Contractor has failed to meet the good 
faith effort requirements, the Contractor will be given an opportunity for reconsideration by the Department. 

Should the Bidder to which the Contract is conditionally awarded refuse, neglect, or fail to meet the SBE goal 
or demonstrate to the Department’s satisfaction sufficient efforts to obtain SBE participation, the proposal 
guaranty filed with the bid will become the property of the State, not as a penalty, but as liquidated damages. 

The Contractor must not terminate an SBE subcontractor submitted on a commitment agreement for a 
Contract with an assigned goal without the prior written consent of the Department. 

The Contractor must designate an SBE contact person who will administer the Contractor’s SBE program 
and who will be responsible for submitting reports, maintaining records, and documenting good faith efforts to 
use SBEs.  

The Contractor must inform the Department of the representative’s name, title, and telephone number within 
10 days of beginning work. 

2.1.3. Eligibility of SBEs. The Department certifies the eligibility of SBEs.  

Firms certified as SBEs are listed in the Department’s online directory located at https://txdot.txdotcms.com/.  

Only firms certified at the time of letting or at the time the commitments are submitted are eligible to be used 
in the information furnished by the Contractor in accordance with Section 2.1.2., “Contractor’s 
Responsibilities.” 

Certified HUBs and DBEs are eligible as SBEs. 

The Department’s SBE Program is governed by 43 TAC, Chapter 9, Subchapter K, “Small Business 
Enterprise (SBE) Program.” 

2.1.4. Determination of SBE Participation. SBE participation will be counted toward meeting the SBE goal in this 
Contract in accordance with the following. 

A Contractor will receive credit for all payments actually made to an SBE for work performed and costs 
incurred in accordance with the Contract, including all subcontracted work. 

An SBE Contractor or subcontractor may not subcontract more than 75% of a Contract. The SBE must 
perform no less than 25% of the value of the Contract work with their own organization in accordance with 
Item 8. 

https://txdot.txdotcms.com/
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An SBE may lease equipment consistent with standard industry practice. An SBE may lease equipment from 
the prime Contractor if a rental agreement, separate from the subcontract specifying the terms of the lease 
arrangement, is approved by the Department before the SBE starting the work in accordance with the 
following. 
 If the equipment is of a specialized nature, the lease may include the operator. If the practice is 

generally acceptable with the industry, the operator may remain on the lessor’s payroll. The operator of 
the equipment must be subject to the full control of the SBE, for a short term, and involve a specialized 
piece of heavy equipment readily available at the jobsite. 

 For equipment that is not specialized, the SBE must provide the operator and be responsible for all 
payroll and labor compliance requirements. 

2.1.5. Records and Reports. The Contractor must submit monthly reports of SBE payments (including payments 
to HUBs and DBEs) to the Area Engineer’s Office after work begins. These reports will be due within 15 days 
after the end of a calendar month.  

These reports will be required until all SBE subcontracting or supply activity is completed. The SBE Progress 
Report must be used for monthly reporting. Upon completion of the Contract and before receiving the final 
payment, the Contractor must submit the SBE Final Report to the Area Engineer’s Office and a copy to the 
District Construction Office. These forms may be obtained from CIV and reproduced as necessary. The 
Department may verify the amounts being reported as paid to SBEs by randomly requesting copies of 
invoices and cancelled checks paid to SBEs. When the SBE goal requirement is not met, documentation 
supporting good faith efforts, in accordance with Section 2.1.2., “Contractor’s Responsibilities,” must be 
submitted with the SBE Final Report. 

SBE subcontractors and suppliers should be identified on the monthly report by SBE certification number, 
name, and the amount of actual payment made to each during the monthly period. These reports are 
required regardless of whether SBE activity has occurred in the monthly reporting period. 

All such records must be retained for 3 yr. following completion of the Contract work and be available at 
reasonable times and places for inspection by authorized representatives of the Department. 

2.1.6. Compliance of Contractor. To ensure compliance with SBE requirements of this Contract, the Department 
will monitor the Contractor’s efforts to involve SBEs during the performance of this Contract. This will be 
accomplished by a review of monthly reports submitted by the Contractor indicating their progress in 
achieving the SBE Contract goal and by compliance reviews conducted by the Department. 

A Contractor’s failure to comply with the requirements of this Special Provision will constitute a material 
breach of this Contract. In such a case, the Department reserves the right to employ remedies as the 
Department deems appropriate in the terms of the Contract. 

2.2. Article B—No SBE Goal. 

2.2.1. Policy. It is the Department’s policy that SBEs will have an opportunity to participate in the performance of 
Contracts.  

2.2.2. Contractor’s Responsibilities. If there is no SBE goal, the Contractor must offer SBEs an opportunity to 
participate in the performance of Contracts and subcontracts. If an SBE is used, the requirements in 
accordance with Section 2.1.4., “Determination of SBE Participation,” will apply. 

2.2.3. Prohibit Discrimination. The Contractor and any subcontractor will not discriminate on the basis of race, 
color, national origin, religion, age, disability, or sex in the award and performance of Contracts. These 
nondiscrimination requirements must be incorporated into any subcontract and purchase order. 

2.2.4. Records and Reports. The Contractor must submit annual reports pertinent to SBEs (including HUBs and 
DBEs) to the Area Engineer’s Office by August 31 or at project completion, whichever comes first.  



2024 Specifications  000-019 

4 07-23 
Statewide 

These reports will be required until all SBE subcontracting or supply activity is completed. The SBE Progress 
Report must be used for reporting. Upon completion of the Contract and before receiving the final payment, 
the Contractor must submit the SBE Final Report to the Area Engineer’s Office and a copy to the District 
Construction Office. These forms may be obtained from CIV and reproduced as necessary. The Department 
may verify the amounts being reported as paid to SBEs by randomly requesting copies of invoices and 
cancelled checks paid to SBEs. 

SBE subcontractors and suppliers should be identified on the report by SBE certification cumber, name, and 
the amount of actual payment made. 

All such records must be retained for 3 yr. following completion of the Contract work and be available at 
reasonable times and places for inspection by authorized representatives of the Department. 
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Special Provision to Item 8 

Prosecution and Progress 

 

Item 8, “Prosecution and Progress,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 8.1., “Prosecution of Work.” The first sentence of the first paragraph is voided and replaced by the following. 

Before March 1, select the date to begin work and notify the Engineer in writing of the date. The date selected must allow for the 
completion of seal coat operations within the Contract asphalt season. 

The Engineer may allow the sealing operations to be performed outside the asphalt season. 

The Engineer may suspend the work and working day charges on work not completed within the asphalt season until the next 
asphalt season. 

Article 8.3., “Computation of Contract Time for Completion.” The first paragraph is voided and replaced by the following. 

The number of working days is established by the Contract. Working day charges will begin on the earliest date of either: 

 the first day of asphalt season as shown on the plans, or 

 when sealing operations are allowed to begin. 

Section 8.3.1., “Working Day Charges,” is voided and replaced by the following. 

Working days will be charged in accordance with Section 8.3.1.1., “Five-Day Workweek,” Section 8.3.1.2., “Six-Day Workweek,” 
or Section 8.3.1.3., “Seven-Day Workweek,” as shown on the plans. Once time charges begin, time charges will continue until 
sealing operations have been completed. 

Working day charges may be suspended when the principal item of work cannot be performed, when approved. 
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Special Specification 3007 

Bonding Course 

1. DESCRIPTION 

Construct a bonding course using a Tracking-Resistant Asphalt Interlayer (TRAIL) or a Spray Applied 
Underseal Membrane before the placement of a new hot-mix asphalt concrete pavement. 

2. MATERIALS 

Furnish asphalt materials in accordance with Article 300.2., “Materials” for one of the following two options: 

2.1. TRAIL. Furnish asphalt material described as “tack” for typical use in the TRAIL Material Producer List. Do 
not dilute emulsified asphalts at the terminal, in the field, or at any other location before use, unless required 
in conformance with the manufacturer’s recommendation for approved TRAIL products on the MPL. 

2.2. Underseal Membrane. Furnish asphalt material meeting the requirements of Special Specification 3005, 
“Spray Applied Underseal Membrane.” Do not dilute emulsified asphalts at the terminal, in the field, or at any 
other location before use. 

Furnish asphalt material for applying tack coat to all miscellaneous contact surfaces when approved by the 
Engineer: 

2.3. Miscellaneous Tack. Furnish CSS-1H, SS-1H, EBL, or a PG binder with a minimum high-temperature grade 
of PG 58 for tack coat binder in accordance with Item 300, Asphalts, Oils, and Emulsions. Specialized tack 
coat materials on the MPL for Tracking Resistant Asphalt Interlayer (TRAIL) will be allowed or required when 
shown on the plans. Do not dilute emulsified asphalts at the terminal, in the field, or at any other location 
before use, unless required in conformance with the manufacturer’s recommendation for approved TRAIL 
products on the MPL.  

2.4. Sampling. The Engineer will obtain at least one sample of the tack coat binder per project per source in 
accordance with Tex-500-C, Part III, and test it to verify compliance with Item 300. The Engineer will notify 
the Contractor when the sampling will occur and will witness the collection of the sample from the asphalt 
distributor immediately before use. Label the can with the corresponding lot and sublot numbers, producer, 
producer facility location, grade, district, date sampled, all applicable bills of lading (if available), and project 
information, including highway and control-section-job (CSJ) number. For emulsions, the Engineer may test 
as often as necessary to ensure the residual of the emulsion is greater than or equal to the specification 
requirement in Item 300.  

3. EQUIPMENT 

3.1. TRAIL. Provide the equipment recommended by the producer. 

3.2. Underseal Membrane. Provide in accordance with Special Specification 3005, “Spray Applied Underseal 
Membrane.” 

4. CONSTRUCTION 

4.1. Preparation. Clean the surface before placing the bonding course. Apply bonding course uniformly at the 
approved rate, unless otherwise directed. The Engineer will set the rate between 0.04 – 0.14 gal. of residual 
asphalt per square yard of surface area. The Engineer may adjust the application rate, taking into 
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consideration the existing pavement surface conditions. Prevent splattering of the bonding course when 
placed adjacent to curb, gutter, and structures, 

Apply a thin, uniform tack coat to all miscellaneous contact surfaces of curbs, structures, and joints. Prevent 
splattering of the tack coat when placed adjacent to curb, gutter, and structures. 

4.2. TRAIL. Perform the following construction methods when applying a TRAIL for a bonding course: 

4.2.2. Test Strips. When required by the Engineer, perform a test strip of TRAIL at a location on or near the project 
as directed. Allow the strip to cure for a maximum of 30 min. Drive over the test strip with equipment used 
during laid-down construction to simulate the effect of paving equipment. There should be no evidence of 
tracking or picking up of the TRAIL material on the wheels of the equipment. 

4.2.3. Placement. Uniformly apply the TRAIL material to all areas where mix will be placed, including joints, at the 
rate shown on the plans or as directed, within 15°F of the approved temperature, and not above the 
maximum allowable temperature. Unless otherwise directed, uniformly apply the TRAIL material at a 
minimum rate specified on the plans. The Engineer will set the application rate between 0.06 – 0.14 gal. per 
square yard for emulsion TRAIL and the application rate between 0.08 – 0.12 gal. per square yard for hot-
applied TRAIL.  

4.3. Underseal Membrane. Place in accordance with Special Specification 3005, “Spray Applied Underseal 
Membrane.”  

4.3.2. Placement. Do not allow any loose mixture onto the prepared surface before application of the membrane. 
Unless otherwise directed, uniformly apply the membrane to all areas where mix will be placed, including 
joints, at the rate shown on the plans. Unless otherwise directed, uniformly apply the membrane at the 
minimum rate specified on the plans. The Engineer may adjust the application rate, taking into consideration 
the existing pavement surface conditions. The Engineer will set the application rate between 0.10 – 0.22 gal. 
per square yard for underseal membrane. 

4.4. Quality Control. Stop application if it is not uniform due to streaking, ridging, pooling, or flowing off the 
roadway surface. Verify equipment condition, operating procedures, application temperature, and material 
properties. Determine and correct the cause of non-uniform application.  

The Engineer may perform independent tests to confirm contractor compliance and may require testing 
differences or failing results to be resolved before resuming production. 

The Engineer may stop the application and require construction of test strips at the Contractor’s expense if 
any of the following occurs: 

 non-uniformity of application continues after corrective action; 

 evidence of tracking or picking up of the TRAIL; 

 in three consecutive shots, application rate differs by more than 0.02 gal. per square yard from the rate 

directed; or 

 any shot differs by more than 0.04 gal. per square yard from the rate directed. 

The Engineer will approve the test strip location. The Engineer may require additional test strips until surface 
treatment application meets specification requirements. 

5. MEASUREMENT 

5.1. Volume. Asphalt material, including all components, will be measured at the applied temperature by 
strapping the tank before and after road application. The distributor calibrated strap stick will be used for 
measuring the asphalt level in the distributor asphalt tank. The certified tank chart will be used to determine 
the beginning gallons and the final gallons in the distributor tank. The quantity to be measured for payment 
will be the difference between the beginning gallons and the final gallons. 
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5. PAYMENT 

The work performed and materials furnished in accordance with this Item and measured as provided under 
“Measurement” will be paid for at the unit price bid for “Bonding Course.” These prices are full compensation 
for surface preparation; furnishing, preparing, hauling, Miscellaneous Tack used for all miscellaneous contact 
surfaces, and placing materials; removing existing pavement markers and excess aggregate; rolling; 
cleaning up stockpiles; and equipment, labor, tools, and incidentals. 
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