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ADDENDUM ACKNOWLEDGMENT

Each bidder is required to acknowledge receipt of an addendum issued for a specific 
project. This page is provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT 
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging 
that they have taken the addendum(s) into consideration when preparing their bid and that the information 
contained in the addendum will be included in the contract, if awarded by the Commission or other 
designees.
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2024 SPECIFICATIONS

WORK CONSISTING OF SURFACING/ROADWAY RESTORATION
                               HARRIS   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 108 working days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

THIRTY-EIGHT THOUSAND (Dollars) (      $38,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes.
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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TEXAS DEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we,  (Contractor Name) _____________________________________________________________

____________________________________________________________________________________

Hereinafter called the Principal, and (Surety Name) ___________________________________________

____________________________________________________________________________________

a corporation or firm duly authorized to transact surety business in the State of Texas, hereinafter called the 
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in 
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one 
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount 
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and 
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, the principal has submitted a bid for the following project identified as:  

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the  Principal shall enter into 
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and 
void.  If in the event of failure of the Principal to execute  such Contract in accordance with the terms of such bid, 
this bond shall become the property of the  Obligee, without recourse of the Principal and/or Surety, not as a 
penalty but as liquidated damages.

Signed this _______________________________ Day of _______________________ 20_________

By:  ________________________________________________________________________________
(Contractor/Principal Name)

____________________________________________________________________________________
(Signature and Title of Authorized Signatory for Contractor/Principal)

*By: ________________________________________________________________________________
(Surety Name)

____________________________________________________________________________________
(Signature of Attorney-in-Fact)

*Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

This form may be removed from the proposal.

 

Control 0912-72-743
Project C 912-72-743
Highway VA
County HARRIS

Impressed

Only

C
 

U
 

T
 

 
H

 
E

 
R

 
E

 



1-1

This page intentionally left blank.

 



1-1

BIDDER’S CHECK RETURN

IMPORTANT

The space provided for the return address must be completed to facilitate the return of 
your bidder’s check.  Care must be taken to provide a legible, accurate, and complete return 
address, including zip code.  A copy of this sheet should be used for each different return 
address.

NOTE

Successful bidders will receive their guaranty checks with the executed contract.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

IMPORTANT

PLEASE RETURN THIS SHEET IN ITS ENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in 
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: __________________________________ Date:  ____________________________

Title: ________________________________________________________________________________

For (Contractor's Name): ________________________________________________________________

Project _____________________________________________  County __________________________
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be 
read publicly by the Department at the public bid opening. 

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is 
not binding on either the bidder or the Department. It is further agreed that the official total bid amount 
for this proposal will be determined by multiplying the unit bid prices for each pay item by the 
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

$______________________________________

Total Bid Amount

 



Control                                                                                           
Project                                                                                        
Highway                                                                                               
County                                                                                                
                                                                                                              
===============================================================================================
ALT     ITEM   DESC   SP                   Bid Item Description                Unit              Quantity                Bid Price          Amount          Seq   
===============================================================================================
  

                                                                
                                                                                                               
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          
                                                                                                              
Additional Signature for Joint Venture:                                                                       
                                                                                                              
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          

 

Total Bid Amount _______$2,664.00________

  EXAMPLE OF BID PRICES SUBMITTED BY COMPUTER PRINTOUT

0001-03-030
STP 2000(938)HES
SH 20
EL PASO

              104       509              REMOV CONC (SDWLK)                 SY               266.400                $10.000        $2,664.00           1



                                  

                                  

                                                                                                                                                                                                                                                    

                    EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE

EXAMPLES
             BID PRICES SUBMITTED BY HAND WRITTEN FORMAT

  Unit price for each plant in place

  249      014  FLEX BASE(DEL)(DENSCOT)(TY A GR4 CL2)  TON         56,787.00         14

 ALT
       ITEM-CODE

ITEM
 NO

 DESC

   NO

  S.P.

  NO.

            UNIT BID PRICE ONLY

              WRITTEN IN WORDS UNIT
     APPROX

   QUANTITIES

    DEPT

     USE

    ONLY

  190     026   RED OAK 1 1/2  - 1 3/4  GAL BB   EA                9.000          1

     
                 DLRS

                CENTS

                 DLRS

                CENTS

Unit price for each ton of Flexible Base

  430    001   001  CL  A  CONC FOR EXT STR  (CULV)    CY                45.000         27

Unit price for each cubic yard of Concrete

                 DLRS

                CENTS

  610    007   001  RDWY ILL ASSEM(TY ST 50T-8-8)(.4 KW)S    EA              13.000           7

Unit price of each Roadway Illumination Assembly

                 DLRS

                CENTS

                 EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE
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PROPOSAL SHEET

Proposal Sheet
PROJECT C 912-72-743 TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

500 7001 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 1

502 7001 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 8.000 2

503 7001 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

DAY 1,017.000 3

505 7003 TMA (MOBILE OPERATION)
DOLLARS

and CENTS

DAY 339.000 4

666 7009 REFL PAV MRK TY I (W)6"(DOT)(100MIL)
DOLLARS

and CENTS

LF 621.000 5

666 7024 REFL PAV MRK TY I (W)8"(SLD)(100MIL)
DOLLARS

and CENTS

LF 17,395.000 6

666 7030 REFL PAV MRK TY I (W)12"(SLD)(100MIL)
DOLLARS

and CENTS

LF 762.000 7

666 7036 REFL PAV MRK TY I (W)24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 9,155.000 8

666 7042 REFL PAV MRK TY I (W)(ARROW)(100MIL)
DOLLARS

and CENTS

EA 114.000 9

666 7045 REFL PAV MRK TY I(W)(DBL 
ARROW)(100MIL)

DOLLARS
and CENTS

EA 54.000 10

666 7051 REFL PAV MRK TY I(W)(UTURN 
ARW)(100MIL)

DOLLARS
and CENTS

EA 20.000 11
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666 7060 REFL PAV MRK TY I(W)(LNDP ARW)(100MIL)
DOLLARS

and CENTS

EA 3.000 12

666 7066 REFL PAV MRK TY I (W)(WORD)(100MIL)
DOLLARS

and CENTS

EA 129.000 13

666 7069 REFL PAV MRK TY I(W)(ENTR 
GORE)(100MIL)

DOLLARS
and CENTS

EA 44.000 14

666 7072 REFL PAV MRK TY I(W)(EXIT 
GORE)(100MIL)

DOLLARS
and CENTS

EA 44.000 15

666 7081 REFL PAV MRK TY I (W)(RR XING)(100MIL)
DOLLARS

and CENTS

EA 14.000 16

666 7138 RE PV MRK TY 
I(BLACK)6"(SHADOW)(100MIL)

DOLLARS
and CENTS

LF 10,906.000 17

666 7236 RE PM TY III (W)(6")(SLD)
DOLLARS

and CENTS

LF 107,575.000 18

666 7237 RE PM TY III (W)(6")(BRK)
DOLLARS

and CENTS

LF 101,005.000 19

666 7238 RE PM TY III (W)(6")(DOT)
DOLLARS

and CENTS

LF 977.000 20

666 7239 RE PM TY III (W)(8")(SLD)
DOLLARS

and CENTS

LF 865.000 21

666 7242 RE PM TY III (W)(12")(SLD)
DOLLARS

and CENTS

LF 10,582.000 22

Proposal Sheet
PROJECT C 912-72-743 TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



3-7

666 7243 RE PM TY III (W)(12")(DOT)
DOLLARS

and CENTS

LF 7,558.000 23

666 7248 RE PM TY III (Y)(6")(SLD)
DOLLARS

and CENTS

LF 121,034.000 24

666 7251 RE PM TY III (Y)(8")(SLD)
DOLLARS

and CENTS

LF 650.000 25

666 7252 RE PM TY III (Y)(12")(SLD)
DOLLARS

and CENTS

LF 565.000 26

666 7262 RE PM TY III (BLK)(6")(SHADOW)
DOLLARS

and CENTS

LF 99,296.000 27

666 7347 PAVEMENT SLER 6"
DOLLARS

and CENTS

LF 18,820.000 28

666 7348 PAVEMENT SLER 8"
DOLLARS

and CENTS

LF 17,395.000 29

666 7350 PAVEMENT SLER 12"
DOLLARS

and CENTS

LF 762.000 30

666 7352 PAVEMENT SLER 24"
DOLLARS

and CENTS

LF 9,155.000 31

666 7353 PAVEMENT SLER (ARROW)
DOLLARS

and CENTS

EA 114.000 32

666 7354 PAVEMENT SLER (WORD)
DOLLARS

and CENTS

EA 129.000 33

666 7356 PAVEMENT SLER (DBL ARROW)
DOLLARS

and CENTS

EA 54.000 34

Proposal Sheet
PROJECT C 912-72-743 TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



4-7

666 7358 PAVEMENT SLER (UTURN ARROW)
DOLLARS

and CENTS

EA 20.000 35

666 7361 PAVEMENT SLER (ENTR GORE)
DOLLARS

and CENTS

EA 44.000 36

666 7362 PAVEMENT SLER (EXIT GORE)
DOLLARS

and CENTS

EA 44.000 37

666 7364 PAVEMENT SLER (RR XING)
DOLLARS

and CENTS

EA 14.000 38

666 7408 REFL PAV MRK TY I (W)6"(BRK)(100MIL)
DOLLARS

and CENTS

LF 10,916.000 39

666 7411 REFL PAV MRK TY I (W)6"(SLD)(100MIL)
DOLLARS

and CENTS

LF 4,333.000 40

666 7423 REFL PAV MRK TY I (Y)6"(SLD)(100MIL)
DOLLARS

and CENTS

LF 2,950.000 41

668 7012 PREFAB PM TY B (W)(6")(BRK)CONTRAST
DOLLARS

and CENTS

LF 13,663.000 42

668 7091 PREFAB PM TY C (W)(ARROW)
DOLLARS

and CENTS

EA 42.000 43

668 7093 PREFAB PM TY C (W)(DBL ARROW)
DOLLARS

and CENTS

EA 6.000 44

668 7103 PREFAB PM TY C (W)(WORD)
DOLLARS

and CENTS

EA 30.000 45

668 7135 PREFAB PM TY C (MULTI)(SHIELD)
DOLLARS

and CENTS

EA 26.000 46

Proposal Sheet
PROJECT C 912-72-743 TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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672 7004 REFL PAV MRKR TY II-A-A
DOLLARS

and CENTS

EA 26.000 47

672 7006 REFL PAV MRKR TY II-C-R
DOLLARS

and CENTS

EA 8,845.000 48

677 7002 ELIM EXT PM & MRKS (6")
DOLLARS

and CENTS

LF 473,276.000 49

677 7004 ELIM EXT PM & MRKS (8")
DOLLARS

and CENTS

LF 18,910.000 50

677 7006 ELIM EXT PM & MRKS (12")
DOLLARS

and CENTS

LF 19,467.000 51

677 7008 ELIM EXT PM & MRKS (24")
DOLLARS

and CENTS

LF 9,155.000 52

677 7009 ELIM EXT PM & MRKS (ARROW)
DOLLARS

and CENTS

EA 156.000 53

677 7010 ELIM EXT PM & MRKS (DBL ARROW)
DOLLARS

and CENTS

EA 60.000 54

677 7012 ELIM EXT PM & MRKS (UTURN ARROW)
DOLLARS

and CENTS

EA 20.000 55

677 7015 ELIM EXT PM & MRKS (WORD)
DOLLARS

and CENTS

EA 159.000 56

677 7016 ELIM EXT PM & MRKS (ENTR GORE)
DOLLARS

and CENTS

EA 44.000 57

677 7017 ELIM EXT PM & MRKS (EXIT GORE)
DOLLARS

and CENTS

EA 44.000 58

Proposal Sheet
PROJECT C 912-72-743 TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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677 7019 ELIM EXT PM & MRKS (RR XING)
DOLLARS

and CENTS

EA 14.000 59

677 7022 ELIM EXT PM & MRKS (SHIELD)
DOLLARS

and CENTS

EA 26.000 60

678 7002 PAV SURF PREP FOR MRK (6")
DOLLARS

and CENTS

LF 473,276.000 61

678 7004 PAV SURF PREP FOR MRK (8")
DOLLARS

and CENTS

LF 18,910.000 62

678 7006 PAV SURF PREP FOR MRK (12")
DOLLARS

and CENTS

LF 19,467.000 63

678 7008 PAV SURF PREP FOR MRK (24")
DOLLARS

and CENTS

LF 9,155.000 64

678 7009 PAV SURF PREP FOR MRK (ARROW)
DOLLARS

and CENTS

EA 156.000 65

678 7010 PAV SURF PREP FOR MRK (DBL ARROW)
DOLLARS

and CENTS

EA 60.000 66

678 7012 PAV SURF PREP FOR MRK (UTURN ARR)
DOLLARS

and CENTS

EA 20.000 67

678 7016 PAV SURF PREP FOR MRK (WORD)
DOLLARS

and CENTS

EA 159.000 68

678 7017 PAV SURF PREP FOR MRK (ENTR GORE)
DOLLARS

and CENTS

EA 44.000 69

678 7018 PAV SURF PREP FOR MRK (EXIT GORE)
DOLLARS

and CENTS

EA 44.000 70

Proposal Sheet
PROJECT C 912-72-743 TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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678 7020 PAV SURF PREP FOR MRK (RR XING)
DOLLARS

and CENTS

EA 14.000 71

678 7025 PAV SURF PREP FOR MRK (SHIELD)
DOLLARS

and CENTS

EA 26.000 72

678 7033 PAV SURF PREP FOR MRK (RPM)
DOLLARS

and CENTS

EA 8,871.000 73

Proposal Sheet
PROJECT C 912-72-743 TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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CERTIFICATION OF INTEREST IN OTHER BID 
PROPOSALS FOR THIS WORK

By signing this proposal, the bidding firm and the signer certify that the following information, as 
indicated by checking “Yes” or “No” below, is true, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in this work for consideration for performing a portion of this work. 

________   YES

________    NO 

B. If this proposal is the low bid, the bidder agrees to provide the following 
information prior to award of the contract.

1. Identify firms which bid as a prime contractor and from which the bidder
 received quotations for work on this project.

2. Identify all the firms which bid as a prime contractor to which the bidder 
gave quotations for work on this project.

 



ENGINEER SEAL

 

          Control

          Project

          Highway

          County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special 
Provisions, General Notes and Specification Data 
in this document have been selected by me, or 
under my responsible supervision as being appli-
cable to this project.  Alteration of a sealed docu-
ment without proper notification to the 
responsible engineer is an offense under the 
Texas Engineering Practice Act.

         The seal appearing on this
        document was authorized by

0912-72-743

C 912-72-743

VA

HARRIS

 Yee-cheng Chang

96492

Yee-cheng Chang, P.E.
   AUGUST 14, 2024
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County:  Harris Control:  CSJ 0912-72-743 

Highway:  Various 

General Notes Sheet A 

General Notes: 

General: 
Area Engineer contact information for this project follows: 

Jamal Elahi, P.E. 
Southeast Harris Area Engineer 
(281) 464-5501
Jamal.Elahi@txdot.gov

Vanessa Bosques, P.E. 
Southeast Harris Assistant Area Engineer 
(281) 464-5503
Vanessa.Bosques@txdot.gov

Submit any questions about this project via the “Letting Pre-Bid Q&A” web page, located at: 

https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 

The “Letting Pre-Bid Q&A” web page for each project can be accessed by scrolling or filtering 
the dashboard using the controls on the left side to navigate to the project.  Hover over the blue 
hyperlink of the project to view the Q&A and click on the link in the window that pops up. 

Large files with relevant project documentation, such as geotechnical reports, as-built plans, and 
cross-sections will continue to be provided on the following FTP site: 

https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/Houston%20District/  

If fixed features require, the governing slopes shown may vary between the limits shown and to 
the extent determined by the Engineer. 

Superelevate the curves to match the existing surface. 

Notify the Engineer immediately if discrepancies are discovered in the horizontal control or the 
benchmark data. 

References to manufacturer’s trade name or catalog numbers are for the purpose of identification 
only.  Similar materials from other manufacturers are permitted if they are of equal quality, 
comply with the specifications for this project, and are approved, except for roadway 
illumination, electrical, and traffic signal items. 

The cost for materials, labor, and incidentals to provide for traffic across the roadway and for 
ingress and egress to private property in accordance with Section 7.2.4 of the standard 
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County:  Harris Control:  CSJ 0912-72-743 

Highway:  Various 

General Notes Sheet B 

specifications is subsidiary to the various bid items.  Restore access roadways to their original 
condition upon completing construction. 

Grade street intersections and median openings for surface drainage. 

If a foundation is to be placed where a riprap surface or an asphalt concrete surface presently 
exists, use caution in breaking out the existing surface for placement.  Break out no greater area 
than is required to place the foundation.  After placing the foundation, wrap the periphery with 
0.5 in. pre-molded mastic expansion joint.  Then replace the remaining portion of the broken-out 
surface with Class A or Class C concrete or cold mix asphalt concrete to the exact slope, pattern, 
and thickness of the existing riprap or asphalt.  Payment for breaking out the existing surface, 
wrapping the foundation, and replacing the surface is subsidiary to the various bid items. 

The lengths of the posts for ground mounted signs and the tower legs for the overhead sign 
supports are approximate.  Verify the lengths before ordering these materials to meet the existing 
field conditions and to conform to the minimum sign mounting heights shown in the plans. 

Furnish aluminum Type A signs instead of plywood signs for signs shown on the Summary of 
Small Signs sheet. 

Stencil the National Bridge Inventory (NBI) number on each existing bridge shown on these 
plans.  The NBI number is shown above the title block for each bridge layout. 

Clearly mark or highlight on the shop drawings, the items being furnished for this project.  
Submit required shop drawings in accordance with the shop drawing distribution list shown in 
the note for Item 5 for review and distribution. 

Procure permits and licenses, which are to be issued by the city, county, or Municipal Utility 
District (MUD). 

General:  Roadway Illumination and Electrical 

For roadway illumination and electrical items, use materials from pre-qualified producers as 
shown on the Construction Division (CST) of the Department’s material producers list.  Check 
the latest link on the Department’s website for this list.  The category/item is “Roadway 
Illumination and Electrical Supplies.”  No substitutions will be allowed for materials found on 
this list. 

Perform electrical work in conformance with the National Electrical Code (NEC) and the 
Department’s standard sheets. 

General:  Site Management 

Mark stations every 100 ft. and maintain the markings for the project duration.  Remove the 
station markings at the completion of the project.  This work is subsidiary to the various bid 
items. 
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Sheet 3A 

Control:  CSJ 0912-72-743 

Highway:  Various 

General Notes Sheet C 

Do not mix or store materials, or store or repair equipment, on top of concrete pavement or 
bridge decks unless authorized by the Engineer.  Permission will be granted to store materials on 
surfaces if no damage or discoloration will result. 

Personal vehicles of employees are not permitted to park within the right of way, including 
sections closed to public traffic.  Employees may park on the right of way at the Contractor’s 
office, equipment, and materials storage yard sites. 

Assume ownership of debris and dispose of at an approved location.  Do not dispose of debris on 
private property unless approved in writing by the District Engineer. 

Control the dust caused by construction operations.  For sweeping the base material in 
preparation for laying asphalt and for sweeping the finished concrete pavement, use one of the 
following types of sweepers or approved equal: 

Tricycle Type Truck Type - 4 Wheel 

Wayne Series 900 M-B Cruiser II
Elgin White Wing Wayne Model 945 

Elgin Pelican Mobile TE-3 
Mobile TE-4
Murphy 4042 

General:  Traffic Control and Construction 

Schedule construction operations such that preparing individual items of work follows in close 
sequence to constructing storm drains in order to provide as little inconvenience as practical to 
the businesses and residents along the project. 

Schedule work so that the base placement operations follow the subgrade work as closely as 
practical to reduce the hazard to the traveling public and to prevent undue delay caused by wet 
weather. 

This project requires extensive grading operations in an environmentally sensitive area. 

If relocating mailboxes, place them with the post firmly in the ground at nearby locations.  Upon 
completing the project, the Engineer will locate the final mailbox placement.  Perform this work 
in accordance with the requirements of the Item, “Mailbox Assemblies,” except for measurement 
and payment.  This work is subsidiary to the various bid items. 

If fences cross construction easements shown on the plans and work is required beyond the 
fences, remove and replace the fences as directed.  This work and the materials are subsidiary to 
the various bid items. 
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When design details are not shown on the plans, provide signs and arrows conforming to the 
latest “Standard Highway Sign Designs for Texas” manual. 

Item 7:  Legal Relations and Responsibilities  

Do not initiate activities in a Project Specific Location (PSL), associated with a U.S. Army Corps 
of Engineers (USACE) permit area, that have not been previously evaluated by the USACE as 
part of the permit review of this project.  Such activities include those pertaining to, but are not 
limited to, haul roads, equipment staging areas, borrow and disposal sites.  Associated defined 
here means materials are delivered to or from the PSL.  The permit area includes the waters of 
the U.S. or associated wetlands affected by activities associated with this project.  Special 
restrictions may be required for such work.  Assume responsibility for consultations with the 
USACE regarding activities, including PSLs that have not been previously evaluated by the 
USACE.  Provide the Department with a copy of consultations or approvals from the USACE 
before initiating activities. 

The Contractor may proceed with activities in PSLs that do not affect a USACE permit area if a 
self-determination has been made that the PSL is non-jurisdictional or if proper USACE 
clearances have been obtained in jurisdictional areas or have been previously evaluated by the 
USACE as part of the permit review of this project.  The Contractor is solely responsible for 
documenting any determinations that their activities do not affect a USACE permit area.  
Maintain copies of their determinations for review by the Department or any regulatory agency. 

Document and coordinate with the USACE, if required, before hauling any excavation from or 
hauling any embankment to a USACE permit area by either 1 or 2 below:

1. Restricted Use of Materials for the Previously Evaluated Permit Areas.
Document both the Project Specific Locations (PSL) and their authorization.
Maintain copies for review by the Department or any regulatory agency.  When an
area within the project limits has been evaluated by the USACE as part of the permit
process for this project:
a. Suitable excavation of required material in the areas shown on the plans and cross

sections as specified in the Item, “Excavation” is used for permanent or temporary
fill (under the Item, “Embankment”) within a USACE permit area.

b. Suitable embankment (under the Item, “Embankment”) from within the USACE
permit area is used as fill within a USACE evaluated area.

c. Unsuitable excavation or excess excavation, “Waste” (under the Item,
“Excavation”), that is disposed of at a location approved within a USACE
evaluated area.

2. Contractor Materials from Areas Other than Previously Evaluated Areas.
Provide the Department with a copy of USACE coordination or approvals before
initiating any activities for an area within the project limits that has not been
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evaluated by the USACE or for any off right of way locations used for the following, 
but not limited to, haul roads, equipment staging areas, borrow and disposal sites: 
a. The Item, “Embankment” used for temporary or permanent fill within a USACE

permit area.
b. Unsuitable excavation or excess excavation, “Waste” (under the Item,

“Excavation”), that is disposed of outside a USACE evaluated area.

If the work is on or in the vicinity of an at-grade railroad crossing, involves incidental work on 
railroad right of way, or involves construction of a railroad grade separation structure, notify the 
railroad company’s Division Engineer and the Department’s Project Engineer at least 30 days 
before performing any work on the railroad right of way and make arrangements for railroad 
flaggers unless otherwise shown in the contract.  Obtain the required Railroad Right of Entry 
Permit from the railroad company.  Payment of applicable permit fees is the responsibility of the 
Contractor.  Acquiring the Railroad Right of Entry Permit is a lengthy process, allow sufficient 
time for this. 

The nesting / breeding season for migratory birds is February 15 through September 30. 

Conduct any tree removal outside of the migratory bird nesting season.  If this is not possible due 
to scheduling, then exercise caution to remove only those trees with no active nests.  Do not 
destroy nests on structures or in trees within the project limits during the nesting / breeding 
season. 

Take measures to prevent the building of nests on any structures or trees within the project limits 
throughout the duration of the construction if work / removal will be performed during the 
nesting / breeding season.  This can be accomplished by application of bird repellent gel, netting 
by hand every 3 to 4 days, or any other non-threatening method approved by the Houston 
District Environmental Section.  Obtain this approval well in advance of the planned use.  
Contact the Houston District Environmental Section at 713-802-5244.  The cost of this work is 
subsidiary to the various bid items. 

No significant traffic generator events have been identified. 

Item 8:  Prosecution and Progress 

The Department will not adjust the number of days for the project and milestones, if any, due to 
differences in opinion regarding any assumptions made in the preparation of the schedule or for 
errors, omissions, or discrepancies found in the time determination schedule. 

Working days will be computed and charged based on a Nighttime Work and Daytime Work 
Requiring Inspector - Standard Workweek in accordance with Section 8.3.3.2.2. 

The Lane Closure Assessment Fee is $ 1,846.00 per lane per hour.  This fee applies to the 
Contractor for closures or obstructions that overlap into restricted hour traffic for each hour or 
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portion thereof, per lane, regardless of the length of lane closure or obstruction.  For Restricted 
Hours subject to Lane Assessment Fee refer to the Item, “Barricades, Signs, and Traffic 
Handling.” The time increment for the Lane Closure Assessment fee for this project is one hour. 

Item 502:  Barricades, Signs, and Traffic Handling 

Use a traffic control plan for handling traffic through the various phases of construction.  Follow 
the phasing sequence unless otherwise agreed upon by the Area Engineer and the Project 
Manager.  Ensure this plan conforms to the latest “Texas Manual on Uniform Traffic Control 
Devices” and the latest Barricade and Construction (BC) Standard Sheets.  The latest versions of 
Work Zone Standard Sheets WZ (BTS-1) and WZ (BTS-2) are the traffic control plan for the 
signal installations. 

Submit changes to the traffic control plan to the Area Engineer.  Provide a layout showing the 
construction phasing, signs, striping, and signalizations for changes to the original traffic control 
plan. 

Furnish and maintain the barricades and warning signs, including the necessary temporary and 
portable traffic control devices, during the various phases of construction.  Place and construct 
these barricades and warning signs in accordance with the latest “Texas Manual on Uniform 
Traffic Control Devices” for typical construction layouts. 

Cover work zone signs when work related to the signs is not in progress, or when any hazard 
related to the signs no longer exists. 

Keep the delineation devices, signs, and pavement markings clean.  This work is subsidiary to 
the Item, “Barricades, Signs, and Traffic Handling.” 

Erect temporary signs when exit ramps are closed or moved to new locations during 
construction. 

Before detouring traffic onto the mainlane shoulders, remove dirt, debris, vegetation, and other 
deleterious material from the surface of the shoulders.  Appropriately sign the detour in an 
approved manner.  This work is subsidiary to the various bid items. 

Coordinate and schedule the work with the appropriate Metro representative if requiring access 
to the High Occupancy Vehicle lanes. 

Cover or remove the permanent signs and construction signs that are incorrect or that do not 
apply to the current situation for a particular phase.  

Replace the overhead signs, informational signs, and exit signs to be removed, with temporary 
signs providing the correct information to the traveling public.  Size the replacement signs and 
include them in the traffic control plan. 



County:  Harris 

Sheet 3C 

Control:  CSJ 0912-72-743 

Highway:  Various 

General Notes Sheet G 

Do not mount signs on drums or barricades, except those listed in the latest Barricades and 
Construction standard sheets. 

Use traffic cones for daytime work only.  Replace the cones with plastic drums during nighttime 
hours. 

Place positive barriers to protect drop-off conditions greater than 2 ft. within the clear zone that 
remain overnight. 

Do not reduce the existing number of lanes open to traffic except as shown on the following time 
schedule: 

One/Two/Three Lane Closure 
Day Daytime Closure 

Hours 
Nighttime Closure 

Hours 
Restricted Hours Subject 
to Lane Assessment Fee 

Monday  NOT PERMITTED 7:00 PM – 5:00 AM 4:00 PM – 7:00 PM 
5:00 AM - 8:00 AM 

Tuesday 8:00 AM – 4:00 PM 7:00 PM – 5:00 AM 4:00 PM – 7:00 PM 
5:00 AM - 8:00 AM 

Wednesday 8:00 AM – 4:00 PM 7:00 PM – 5:00 AM 4:00 PM – 7:00 PM 
5:00 AM - 8:00 AM 

Thursday 8:00 AM – 4:00 PM 7:00 PM – 5:00 AM 4:00 PM – 7:00 PM 
5:00 AM - 8:00 AM 

Friday 8:00 AM – 4:00 PM 7:00 PM – 5:00 AM 4:00 PM – 7:00 PM 
5:00 AM - 8:00 AM 

Saturday NOT PERMITTED NOT PERMITTED ALL HOURS 
Sunday NOT PERMITTED NOT PERMITTED ALL HOURS 

The above times are approved for the traffic control conditions listed.  The Area Engineer may 
approve other closure times if traffic counts warrant.  The Area Engineer may reduce the above 
times for special events. 

Law enforcement assistance will be required for this project and is expected to be required for 
major traffic control changes and lane closures.  Coordinate with local law enforcement and 
arrange for law enforcement as directed or agreed by the Engineer.  Before payment will be 
made, complete the “Daily Report on Law Enforcement Force Account Work” (Form 318), 
provided by the Department and submit daily invoices that agree with this form for any day 
during the month in which approved services were provided. 

Provide full-time, off-duty, uniformed, certified peace officers, as part of traffic control 
operations.  The peace officers must be able to show proof of certification by the Texas 
Commission on Law Enforcement Officers Standards.  The cost of the officers is paid for on a 
force account basis. 
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A minimum of 7 days in advance of any total closure, notify the Houston District Public 
Information Office of which roadways, ramps, intersections, or lanes will be closed, the dates 
they will remain closed, and when they will be opened again to traffic. 

A minimum of 7 days in advance of any total closure, place a Portable Changeable Message 
(PCM) sign at the location of each total closure which informs the traveling public of the details 
of the closure.  Alternately, if the Traffic Control Plan provides a positive barrier at the location, 
a non-trailer mounted static message board sign behind the positive barrier may be used in place 
of a PCM. 

The Contractor Force Account “Safety Contingency” that has been established for this project is 
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 
Control Plan, that could not be foreseen in the project planning and design stage.  These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 
Person based on weekly or more frequent traffic management reviews on the project.  The 
Engineer may choose to use existing bid items if it does not slow the implementation of 
enhancement. 

Item 505:  Truck-Mounted Attenuator (TMA) and Trailer Attenuator (TA) 

A shadow vehicle with Truck-Mounted Attenuators (TMAs) or Trailer Attenuators (TAs) is 
required as shown on the appropriate Traffic Control Plan (TCP) sheets.  TMAs/TAs must meet 
the requirements of the Compliant Work Zone Traffic Control Device List. 

Level 3 Compliant TMAs/TAs are required for this project. 

A total of one (1) shadow vehicle with a TMA/TA is required for the work, except for Pavement 
Marking Operations.  The Contractor is responsible for determining if one or more of these 
operations will be ongoing at the same time to determine the total number of TMAs/TAs needed 
on the project. 

A total of three (3) shadow vehicles with a TMA/TA are required for Pavement Marking 
Operations.  The Contractor is responsible for determining if one or more of these operations will 
be ongoing at the same time to determine the total number of TMAs/TAs needed on the project. 

In addition to the shadow vehicles with TMAs/TAs that are specified as being required on the 
TCP layout sheets for this project, provide additional shadow vehicles with TMAs/TAs as shown 
on the TCP Standard sheets.  The Contractor is responsible for determining if one or more of 
these operations will be ongoing at the same time to determine the total number of TMAs/TAs 
needed on the project. 
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Item 506:  Temporary Erosion, Sedimentation and Environmental Controls 

The use of hay bales is not permitted as Storm Water Pollution Prevention Plan (SWP3) 
measures. 

Due to the nature of the work involved, a Storm Water Pollution Prevention Plan (SWP3) is not 
required.  However, if a SWP3 becomes necessary, it will be paid as extra work. 

The Storm Water Pollution Prevention Plan (SWP3) consists of temporary erosion control 
measures needed and provided for under this Item.  The disturbed area is less than one acre and 
use of erosion control measures is not anticipated.  If physical conditions encountered at the job 
site require necessary controls, BMP installation, maintenance, and removal will be paid as extra 
work on a force account basis per Articles 4.4 and 9.7.  Since the disturbed area is less than  
5 acres, a “Notice of Intent” (NOI) is not required. 

Use appropriate measures to prevent, minimize, and control the spill of hazardous materials in 
the construction staging area.  Remove and dispose of materials in compliance with State and 
Federal laws. 

Before starting construction, review with the Engineer the SWP3 used for temporary erosion 
control as outlined on the plans.  Before construction, place the temporary erosion and 
sedimentation control features as shown on the SWP3. 

Schedule the seeding or sodding work as soon as possible.  The project schedule provides for a 
vegetation management plan. 

After completing earthwork operations, restore and reseed the disturbed areas in accordance with 
the Department’s specifications for permanent or temporary erosion control. 

Implement temporary and permanent erosion control measures to comply with the National 
Pollution Discharge Elimination System (NPDES) general permit under the Clean Water Act. 

Before starting grading operations and during the project duration, place the temporary or 
permanent erosion control measures to prevent sediment from leaving the right of way and 
protect environmental resources. 

Immediately address chemical and hydrocarbon spills caused by the Contractor.  Keep a spill kit 
onsite. 

Item   666:  Retroreflectorized Pavement Markings 
Item   668:  Prefabricated Pavement Markings and Rumble Strips 

Use Type III glass beads for thermoplastic and multipolymer pavement markings. 

Use a 0.100 in. (100 mil) thickness for thermoplastic pavement markings, measured to the top of 
the thermoplastic, not including the exposed glass beads. 
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Use a 0.022 in. (22 mil) thickness for multipolymer pavement markings, measured to the top of 
the multipolymer, not including the exposed glass beads. 

If the Type II markings become dirty and require cleaning by washing, brushing, compressed air, 
or other approved methods before applying the Type I thermoplastic markings, this additional 
cleaning is subsidiary to the Item, “Retroreflectorized Pavement Markings.” 

Establish the alignment and layout for work zone striping and permanent striping. 

Stripe all roadways before opening them to traffic. 

Place pavement markings under these items in accordance with details shown on the plans, the 
latest “Texas Manual on Uniform Traffic Control Devices,” or as directed. 

When design details are not shown on the plans, provide pavement markings for arrows, words, 
and symbols conforming to the latest “Standard Highway Sign Designs for Texas” manual. 

Entrance/Exit gore item(s) cover the application of pavement markings and raised pavement 
markers within the gore limits.  

Item 672:  Raised Pavement Markers 

If other operations are complete on the project and if the curing time period is not yet elapsed, 
the contract time will be suspended until the curing is done. 

Before placing the raised pavement markers on concrete pavement, blast clean the surface using 
an abrasive-blasting medium.  This work is subsidiary to the Item, “Raised Pavement Markers.” 

Provide epoxy adhesive that is machine-mixed or nozzle-mixed and dispensed.  Equip the 
machine or nozzle with a mechanism to ensure positive mix measurement control. 

Item 677:  Eliminating Existing Pavement Markings and Markers 

Remove existing pavement markings on concrete or asphalt surfaces by flail milling or as 
directed.  Do not use flail milling on grooved concrete or porous asphalt. 

Item 678:  Pavement Surface Preparation for Markings 

Do not blast clean asphalt concrete pavement.  Clean asphalt concrete pavement as required 
under the applicable specifications or as directed. 

On new concrete pavement or on existing concrete pavement when placing a new stripe on a new 
location, remove the curing compounds and contamination from the pavement surface by flail 
milling or as directed.  In addition, air-blast the surface with compressed air just before placing 
the new stripe. 
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On existing concrete pavement when placing a new stripe on an existing location, after removing 
the existing stripe under the Item, “Eliminating Existing Pavement Markings and Markers,” air-
blast the surface with compressed air just before placing the new stripe. 

Do not clean concrete pavement by grinding. 
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                                                    CONTROL :  0912-72-743              
                                                    PROJECT :  C 912-72-743             
                                                    HIGHWAY :  VA                       
                                                    COUNTY  :  HARRIS                   
                                                                                        
                                                                                        
                                                                                        
                                                                                        
                                  TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                        

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                        
                                                                                        
                 ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
                 ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                        
                 STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
                 ------------------------  TRANSPORTATION  SEPTEMBER 1, 2024.           
                                           STANDARD SPECIFICATIONS ARE INCORPORATED     
                                           INTO THE CONTRACT BY REFERENCE.              
                                                                                        
                 ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                 ITEM 500  MOBILIZATION                                                 
                 ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING <503><505><510>      
                 ITEM 503  PORTABLE CHANGEABLE MESSAGE SIGN                             
                 ITEM 505  TRUCK-MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)   
                 ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                           CONTROLS <506>                                               
                 ITEM 666  RETROREFLECTORIZED PAVEMENT MARKINGS <316><502><662><667>    
                           <677><678>                                                   
                 ITEM 668  PREFABRICATED PAVEMENT MARKINGS AND RUMBLE STRIPS <678>      
                 ITEM 672  RAISED PAVEMENT MARKERS <677><678>                           
                 ITEM 677  ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS <300>     
                           <302><315><316>                                              
                 ITEM 678  PAVEMENT SURFACE PREPARATION FOR MARKINGS <677>              
                                                                                        
                                                                                        
                 SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
                 ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                      HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                        
                                                                                        
                 SPECIAL LABOR PROVISIONS FOR STATE PROJECTS (000---005)                
                 WAGE RATES                                                             
                 SPECIAL PROVISION "NONDISCRIMINATION" (000---001)                      
                 SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"       
                                      (000---016)                                       
                 SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"      
                                      (000---017)                                       
                 SPECIAL PROVISION "SMALL BUSINESS ENTERPRISE IN STATEFUNDED PROJECTS"  
                                      (000---019)                                       
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                 SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000---031)         
                 SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---053)        
                 SPECIAL PROVISION  TO ITEM     6  (006---001)                          
                 SPECIAL PROVISION  TO ITEM     8  (008---001)                          
                                                                                        
                                                                                        
                 SPECIAL SPECIFICATIONS:                                                
                 ----------------------                                                 
                                                                                        
                                                                                        
                                                                                        
                 GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
                 -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                           PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                           LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                           PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                           CATIONS FOR THIS PROJECT.                                    
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CHILD SUPPORT STATEMENT

Under Section 231.006,  Family Code, the vendor or applicant certifies that the 
individual or business entity named in this contract, bid, or application is not ineligible to 
receive the specified grant, loan, or payment and acknowledges that this contract may be 
terminated and payment may be withheld if this certification is inaccurate. 

 



 

 

 

CONFLICT OF INTEREST CERTIFICATION 
 
Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into 
contracts in which Department officers and employees have a financial interest.  
 
By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with 
the Department as a result of a financial interest as defined under Texas Government Code Section 
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict of interest with the Department. 
 
The Contractor also certifies that none of the following individuals, nor any of their family members within 
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as 
defined under Texas Government Code Section 2261.252(b) in the Contractor: 
 
 Any member of the Texas Transportation Commission; and 
 The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support 

Operations, Director of Procurement, and Director of Contract Services. 

Violation of this certification may result in action by the Department. 

 



E-VERIFY CERTIFICATION 
 
 
Pursuant to Texas Transportation Code §223.051, all TxDOT contracts for construction, maintenance, or 
improvement of a highway must include a provision requiring Contractors and subcontractors to use the 
U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing 
the contract, the Contractor certifies that prior to the award of the Contract: 
 

  
 

the Contractor has registered with and will, to the extent permitted by law, utilize the United 
States Department of Homeland Security’s E-Verify system during the term of the Contract to 
determine the eligibility of all persons hired to perform duties within Texas during the term of 
the agreement; and 

  
 

the Contractor will require that all subcontractors also register with and, to the extent 
permitted by law, utilize the United States Department of Homeland Security’s E-Verify 
system during the term of the subcontract to determine the eligibility of all persons hired to 
perform duties within Texas during the term of the agreement. 

 
Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to 
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in 
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and 
Suspension for Ethical Violations by Entities Doing Business with the Department.” 
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Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a

governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable

    to Texas Department of Transportation (TxDOT) for the duration of the contract,

2) on request of TxDOT, promptly provide any contracting information related to the contract that is in

    the custody or possession of the entity, and

3) on completion of the contract, either:

A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the

     custody or possession of the entity, or

B. preserve the contracting information related to the contract as provided by the records

     retention requirements applicable to TxDOT

The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the

contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or

intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

              • provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all

 records, including electronic and payment records related to the contract, for the same period provided by the

                   records retention schedule applicable to TxDOT, and

               • ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information

maintained by a governmental body or sent between a governmental body and a vendor, contractor,

potential vendor, or potential contractor:

1)  information in a voucher or contract relating to the receipt or expenditure of public funds by a

     governmental body;

2) solicitation or bid documents relating to a contract with a governmental body;

                3) communications sent between a governmental body and a vendor, contractor, potential vendor, or

     potential contractor during the solicitation, evaluation, or negotiation of a contract;

4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates

     each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if

    applicable, an explanation of why the vendor or contractor was selected; and

5) communications and other information sent between a governmental body and a vendor or contractor

related to the performance of a final contract with the governmental body or work performed on behalf

of the governmental body. 



CERTIFICATION TO NOT BOYCOTT ISRAEL 

 
Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code 
§808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract 
that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel 
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with, 
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled 
territory, but does not include an action made for ordinary business purposes. 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott energy companies, as defined in 
Government Code §809.001, and will not boycott energy companies during the term of the contract. This 
provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not 
boycott energy companies during the term of this contract. “Boycott” means taking any action that is 
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the 
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of 
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond 
applicable federal and state law; or (2) does business with a company described by (1). 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT DISCRIMINATE AGAINST 
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor: 

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or 
firearm trade association, as defined in Government Code §2274.001, and 

2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.  

This provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or 
firearm trade association as described and will not do so during the term of this contract. "Discriminate 
against a firearm entity or firearm trade association" means, with respect to the entity or association, to: 
(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its 
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business 
relationship with the entity or association based solely on its status as a firearm entity or firearm trade 
association; or (3) terminate an existing business relationship with the entity or association based solely on 
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm 
trade association" does not include: (1) the established policies of a merchant, retail seller, or platform that 
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s 
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing 
business relationship, or decision to terminate an existing business relationship to comply with federal, 
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business 
reason that is specific to the customer or potential customer and not based solely on an entity ’s or 
association’s status as a firearm entity or firearm trade association. 

Violation of this certification may result in action by the Department. 

 



_BPSDocName 1-1

PROHIBITION ON CERTAIN TELECOMMUNICATIONS 
EQUIPMENT OR SERVICES

The Federal Register Notice issued the Final Rule and states that the amendment to 2 CFR
200.216 is effective on August 13, 2020. The new 2 CFR 200.471 regulation provides clarity that 
the telecommunications and video surveillance costs associated with 2 CFR 200.216 are 
unallowable for services and equipment from these specific providers. OMB’s Federal Register 
Notice includes the new 2 CFR 200.216 and 2 CFR 200.471 regulations. 

https://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and- 
agreements
Per the Federal Law referenced above, use of services, systems, or services or systems that 
contain components produced by any of the following manufacturers is strictly prohibited for use 
on this project. Therefore, for any telecommunications, CCTV, or video surveillance 
equipment, services or systems cannot be manufactured by, or have components manufactured 
by:

• Huawei Technologies Company,
• ZTE Corporation (any subsidiary and affiliate of such entities),
• Hyatera Communications Corporation,
• Hangzhou Hikvision Digital Technology Company,
• Dahua Technology Company (any subsidiary and affiliate of such entities).

Violation of this prohibition will require replacement of the equipment at the contractor’s 
e xpense.

http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-


2024 Specifications  000-005 

1 06-23 
Statewide 

 

Special Provision to Item 000 

Special Labor Provisions for State Projects 

1. GENERAL 

This is a “Public Works” Project, as provided under Government Code, Chapter 2258, “Prevailing Wage 
Rates,” and is subject to the provisions of the statute. No provisions in the Contract are intended to conflict 
with the provisions of the statute. 

The Commission has ascertained and indicated in the Special Provisions the regular rate of per diem wages 
prevailing in each locality for each craft or type of worker. Apply the wage rates contained in the 
Specifications as minimum wage rates for the Contract. 

2. MINIMUM WAGES, HOURS, AND CONDITIONS OF EMPLOYMENT 

All workers necessary for the satisfactory completion of the work are within the purview of the Contract. 

Whenever and wherever practical, give local citizens preference in the selection of labor. 

Do not require any worker to lodge, board, or trade at a particular place, or with a particular person, as a 
condition of employment. 

Do not charge or accept a fee of any from any person who obtains work on the project. Do not require any 
person who obtains work on the project to pay any fee to any other person or agency obtaining employment 
for the person on the project. 

Do not charge for tools or equipment used in connection with the duties performed, except for loss or 
damage of property. Do not charge for necessary camp water. 

Do not charge for any transportation furnished to any person employed on the project. 

The provisions apply where work is performed by piece work and station work. The minimum wage paid will 
be exclusive of equipment rental on any shipment that the worker or subcontractor may furnish in connection 
with their work. 

Take responsibility for carrying out the requirements of this Specification and ensure that each subcontractor 
working on the project complies with its provisions. 

Any form of subterfuge, coercion, or deduction designated to evade, reduce, or discount the established 
minimum wage scales will be considered a violation of the Contract. 

The Fair Labor Standards Act established one and one-half (1-1/2) pay for overtime in excess of 40 hr. 
worked in 1 week. Do not consider time consumed by the worker in going to and returning from the place of 
work as part of the hours of work. Do not require or permit any worker to work more than 40 hr. in 1 week, 
unless the worker receives compensation at a rate not less than 1-1/2 times the basic rate of pay for all hours 
worked in excess of 40 hr. in the workweek. 

The general rates of per diem wages prevailing in this locality for each class and type of workers whose 
services are considered necessary to fulfill the Contract are indicated in the Special Provisions, and these 
rates govern as minimum wage rates on this Contract. A penalty of $60 per calendar day or portion of a 
calendar day for each worker who is paid less than the stipulated general rates of per diem wages for any 
work done under the Contract will be deducted. The Department, upon receipt of a complaint by a worker, 
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will determine within 30 days whether good cause exists to believe that the Contractor or a subcontractor has 
violated wage rate requirements and notify the parties involved of the findings. Make every effort to resolve 
the alleged violation within 14 days after notification. The next alternative is submittal to binding arbitration in 
accordance with the provisions of the Texas General Arbitration Act (Article 224 et seq., “Revised Statutes”). 

Notwithstanding any other provision of the Contract, covenant and agree that the Contractor and its 
subcontractors will pay each of their employees and contract labor engaged in any way in work under the 
Contract, a wage not less than what is generally known as the “federal minimum wage” in accordance with 
29 USC § 206 as that statute may be amended from time to time. 

Pay any worker employed whose position is not listed in the Contract, a wage not less than the per diem 
wage rate established in the Contract for a worker whose duties are most nearly comparable. 

3. RECORD AND INSPECTIONS 

Keep copies of weekly payrolls for review. Require subcontractors to keep copies of weekly payrolls for 
review. Show the name, occupation, number of hours worked each day, and per diem wage paid each 
worker together with a complete record of all deductions made from such wages. Keep records for a period 
of 3 yr. from the date of completion of the Contract. 

Where the piece-work method is used, indicate on the payroll for each person involved: 

 quantity of piece work performed,  

 price paid per piece-work unit, and 

 total hours employed. 

The Engineer may require the Contractor to file an affidavit for each payroll certifying that payroll is a true 
and accurate report of the full wages due and paid to each person employed. 

Post or make available to employees the prevailing wage rates from the Contract. Require subcontractors to 
post or make available to employees the prevailing wage rates from the Contract. 

 



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20240002)

ZONE
TX03

*(TX20240003)

ZONE
TX04

*(TX20240004)

ZONE
TX05

*(TX20240005)

ZONE
TX06

*(TX20240006)

ZONE
TX07

*(TX20240007)

ZONE
TX08

*(TX20240008)

ZONE
 TX24

*(TX20240024)

ZONE
TX25

*(TX20240025)

ZONE
TX27

*(TX20240027)

ZONE
TX28

*(TX20240028)

ZONE
TX29

*(TX20240029)

ZONE
TX30

*(TX20240030)

ZONE
TX37

*(TX20240037)

ZONE
TX38

*(TX20240038)

ZONE
TX42

*(TX20240042)

1428 Agricultural Tractor Operator $12.69 $12.35 $11.75
1300 Asphalt Distributor Operator $14.87 $13.48 $13.88 $15.72 $15.58 $15.55 $15.72 $13.28 $15.32 $15.62 $14.36 $14.25 $14.03 $13.75 $14.06 $14.40
1303 Asphalt Paving Machine Operator $13.40 $12.25 $12.35 $13.87 $14.05 $14.36 $14.20 $13.26 $13.99 $14.68 $12.92 $13.44 $12.53 $14.00 $14.32 $12.99
1106 Asphalt Raker $12.28 $10.61 $12.02 $14.21 $11.65 $12.12 $11.64 $11.44 $12.69 $12.05 $11.34 $11.67 $11.40 $12.59 $12.36 $11.78
1112 Batching Plant Operator, Asphalt
1115 Batching Plant Operator, Concrete
1214 Blaster
1615 Boom Truck Operator $18.36
1444 Boring Machine Operator
1305 Broom or Sweeper Operator $11.21 $10.33 $10.08 $11.99 $11.04 $11.62 $11.74 $11.41 $10.30 $10.23 $10.60 $12.68 $11.05
1144 Communications Cable Installer

1124
Concrete Finisher, Paving and
Structures $13.55 $12.46 $13.16 $12.85 $12.64 $12.56 $12.77 $12.44 $14.12 $13.04 $13.38 $12.64 $12.80 $12.79 $12.98 $13.32

1318
Concrete Pavement Finishing 
Machine Operator $16.05 $15.48 $16.05 $19.31 $13.07

1315
Concrete Paving, Curing, Float, 
Texturing Machine Operator $16.34 $11.71

1333 Concrete Saw Operator $14.67 $14.48 $17.33 $13.99
1399 Concrete/Gunite Pump Operator

1344
Crane Operator, Hydraulic 80 tons
or less $18.22 $18.36 $18.12 $18.04 $20.21 $18.63 $13.86

1345
Crane Operator, Hydraulic Over
80 Tons

1342
Crane Operator, Lattice Boom 80 
Tons or Less $16.82 $14.39 $13.85 $17.27 $15.87 $17.27 $14.67 $16.42 $14.97 $13.87

1343
Crane Operator, Lattice Boom Over 
80 Tons $20.52 $19.38 $20.52 $17.49 $25.13 $15.80

1306 Crawler Tractor Operator $13.96 $16.63 $13.62 $14.26 $15.67 $14.07 $13.15 $13.38 $14.60 $13.68 $13.50
1351 Crusher or Screen Plant Operator
1446 Directional Drilling Locator $11.67
1445 Directional Drilling Operator $20.32 $17.24
1139 Electrician $20.96 $19.87 $19.80 $26.35 $20.27 $19.80 $20.92 $27.11 $19.87

1347
Excavator Operator, 50,000
pounds or less $13.46 $12.56 $13.67 $17.19 $12.88 $14.38 $13.49 $17.19 $13.88 $14.09 $12.71 $14.42

1348
Excavator Operator, Over 50,000
pounds $15.23 $13.52 $17.04 $17.71 $16.99 $18.80 $16.22 $14.53 $13.52

1150 Flagger $9.30 $9.10 $8.50 $10.28 $8.81 $9.45 $8.70 $10.06 $9.71 $9.03 $8.81 $9.08 $9.90 $10.33 $8.10
1151 Form Builder/Setter, Structures $13.52 $12.30 $13.38 $12.91 $12.71 $12.87 $12.38 $12.26 $13.84 $12.98 $13.07 $13.61 $12.82 $14.73 $12.23 $12.25
1160 Form Setter, Paving & Curb $12.36 $12.16 $13.93 $11.83 $10.71 $12.94 $13.16 $12.54 $11.33 $10.69 $13.33 $12.34 $13.93

1360
Foundation Drill Operator, Crawler 
Mounted $17.99 $17.99 $17.43

1363
Foundation Drill Operator,
Truck Mounted $16.86 $22.05 $21.51 $16.93 $21.07 $20.20 $20.76 $17.54 $21.39 $15.89 $22.05

1369
Front End Loader Operator,
3 CY or Less $12.28 $13.49 $13.40 $13.85 $13.04 $13.15 $13.29 $13.69 $12.64 $12.89 $13.51 $13.32 $12.17

1372
Front End Loader Operator,
Over 3 CY $12.77 $13.69 $12.33 $14.96 $13.21 $12.86 $13.57 $14.72 $13.75 $12.32 $13.19 $13.17 $13.02

1329 Joint Sealer
1172 Laborer, Common $10.30 $9.86 $10.08 $10.51 $10.71 $10.50 $10.24 $10.58 $10.72 $10.45 $10.30 $10.25 $10.03 $10.54 $11.02 $10.15
1175 Laborer, Utility $11.80 $11.53 $12.70 $12.17 $11.81 $12.27 $12.11 $11.33 $12.32 $11.80 $11.53 $11.23 $11.50 $11.95 $11.73 $12.37
1346 Loader/Backhoe Operator $14.18 $12.77 $12.97 $15.68 $14.12 $15.18 $13.58 $12.87 $13.21 $14.13 $14.29 $12.90
1187 Mechanic $20.14 $15.47 $17.47 $17.74 $17.00 $17.10 $17.68 $18.94 $18.58 $17.00 $16.61 $18.46 $16.96 $17.47

The wage rates listed herein are those predetermined by the Secretary of Labor and State Statue and listed in the United States Department of Labor's (USDOL) General Decisions dated 01-05-2024 and are 
the minimum wages to be paid accordingly for each specified classification. To determine the applicable wage rate zone, a list entitled "TEXAS COUNTIES IDENTIFIED BY WAGE RATE ZONES" is provided 
in the contract.  Any wage rate that is not listed herein and not in the USDOL's general decision, must be requested by the contractor through the completion of an Additional Classification and Wage Rate 
Request and be submitted for approval. IMPORTANT NOTICE FOR STATE PROJECTS: only the controlling wage rate zone applies to the contract. Effective 01-05-2024.



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20240002)

ZONE
TX03

*(TX20240003)

ZONE
TX04

*(TX20240004)

ZONE
TX05

*(TX20240005)

ZONE
TX06

*(TX20240006)

ZONE
TX07

*(TX20240007)

ZONE
TX08

*(TX20240008)

ZONE
 TX24

*(TX20240024)

ZONE
TX25

*(TX20240025)

ZONE
TX27

*(TX20240027)

ZONE
TX28

*(TX20240028)

ZONE
TX29

*(TX20240029)

ZONE
TX30

*(TX20240030)

ZONE
TX37

*(TX20240037)

ZONE
TX38

*(TX20240038)

ZONE
TX42

*(TX20240042)

1380 Milling Machine Operator $15.54 $14.64 $12.22 $14.29 $14.18 $14.32 $14.35 $12.86 $14.75 $13.53 $12.80

1390
Motor Grader Operator,
Fine Grade $17.49 $16.52 $16.88 $17.12 $18.37 $18.51 $16.69 $16.13 $17.19 $18.35 $17.07 $17.74 $17.47 $17.08 $15.69 $20.01

1393 Motor Grader Operator, Rough $16.15 $14.62 $15.83 $16.20 $17.07 $14.63 $18.50 $16.02 $16.44 $15.12 $16.85 $14.47 $17.39 $14.23 $15.53
1413 Off Road Hauler $10.08 $12.26 $11.88 $12.25 $12.23 $13.00 $14.60
1196 Painter, Structures $21.29 $18.34 $21.29 $18.62

1396
Pavement Marking Machine
Operator $16.42 $13.10 $13.55 $19.17 $12.01 $13.63 $14.60 $13.17 $16.65 $10.54 $11.18 $13.10

1443 Percussion or Rotary Drill Operator
1202 Piledriver $14.95
1205 Pipelayer $11.87 $14.64 $13.17 $11.17 $12.79 $11.37 $13.24 $12.66 $13.24 $11.17 $11.67 $12.12 $14.64
1384 Reclaimer/Pulverizer Operator $12.85 $11.90 $12.88 $11.01 $10.46
1500 Reinforcing Steel Worker $13.50 $14.07 $17.53 $16.17 $14.00 $16.18 $12.74 $15.83 $17.10 $15.15 $17.72
1402 Roller Operator, Asphalt $10.95 $11.96 $13.29 $12.78 $11.61 $13.08 $12.36 $11.68 $11.71 $11.95 $11.50
1405 Roller Operator, Other $10.36 $10.44 $11.82 $10.50 $11.64 $11.51 $10.59 $10.30 $12.04 $12.85 $11.57 $10.66
1411 Scraper Operator $10.61 $11.07 $10.85 $12.88 $12.27 $11.12 $12.96 $11.88 $12.43 $11.22 $13.95 $13.47 $10.89
1417 Self-Propelled Hammer Operator
1194 Servicer $13.98 $12.34 $14.11 $14.74 $14.51 $15.56 $13.44 $14.58 $14.31 $13.83 $12.43 $13.72 $13.97 $14.11
1513 Sign Erector

1708
Slurry Seal or Micro-Surfacing 
Machine Operator

1341 Small Slipform Machine Operator $15.96
1515 Spreader Box Operator $12.60 $13.12 $14.71 $14.04 $14.73 $13.84 $13.68 $13.45 $11.83 $13.58 $14.05
1705 Structural Steel Welder $12.85
1509 Structural Steel Worker $19.29 $14.39
1339 Subgrade Trimmer
1143 Telecommunication Technician
1145 Traffic Signal/Light Pole Worker $16.00

1440
Trenching Machine Operator,
Heavy $18.48

1437
Trenching Machine Operator,
Light

1609 Truck Driver Lowboy-Float $14.46 $13.63 $13.41 $15.00 $15.93 $15.66 $16.24 $16.39 $14.30 $16.62 $15.63 $14.28 $16.03 $13.41
1612 Truck Driver Transit-Mix $14.14 $14.14
1600 Truck Driver, Single Axle $12.74 $10.82 $10.75 $13.04 $11.61 $11.79 $13.53 $13.16 $12.31 $13.40 $10.30 $11.61 $11.97 $11.46 $10.75

1606
Truck Driver, Single or Tandem Axle 
Dump Truck $11.33 $14.53 $11.95 $12.95 $11.68 $14.06 $12.62 $11.45 $12.28 $13.08 $11.68 $11.48 $11.10

1607
Truck Driver, Tandem Axle Tractor 
withSemi Trailer $12.49 $12.12 $12.50 $13.42 $12.81 $13.16 $12.86 $16.22 $12.50 $13.80 $12.27 $12.50

1441
Tunneling Machine Operator,
Heavy

1442 Tunneling Machine Operator, Light
1706 Welder $14.02 $14.86 $15.97 $13.74 $14.84 $13.78
1520 Work Zone Barricade Servicer $10.30 $12.88 $11.46 $11.70 $11.57 $11.85 $10.77 $11.68 $12.20 $11.22 $11.51 $12.96 $10.54 $11.67 $11.76

Notes:
*Represents the USDOL wage decision.
Any worker employed on this project shall be paid at the rate of one and one half (1-1/2) times the regular rate for every hour worked in excess of forty (40) hours per week.

For reference, the titles and descriptions for the classifications listed here are detailed further in the AGC of Texas’ Standard Job Classifications and Descriptions for Highway, Heavy, Utilities, and Industrial Construction in 
Texas posted on the AGC's Web site for any contractor.



TEXAS COUNTIES IDENTIFIED BY
WAGE RATE ZONES: 2, 3, 4, 5, 6, 7, 8, 24, 25, 27, 28, 29, 30, 37, 38, 42

County Name Zone County Name Zone County Name Zone County Name Zone

Anderson 28 Donley 37 Karnes 27 Reagan 37
Andrews 37 Duval 30 Kaufman 25 Real 37
Angelina 28 Eastland 37 Kendall 7 Red River 28
Aransas 29 Ector 2 Kenedy 30 Reeves 8
Archer 25 Edwards 8 Kent 37 Refugio 27
Armstrong 2 El Paso 24 Kerr 27 Roberts 37
Atascosa 7 Ellis 25 Kimble 37 Robertson 7
Austin 38 Erath 28 King 37 Rockwall 25
Bailey 37 Falls 28 Kinney 8 Runnels 37
Bandera 7 Fannin 28 Kleberg 27 Rusk 4
Bastrop 7 Fayette 27 Knox 37 Sabine 28
Baylor 37 Fisher 37 Lamar 28 San Augustine 28
Bee 27 Floyd 37 Lamb 37 San Jacinto 38
Bell 7 Foard 37 Lampasas 7 San Patricio 29
Bexar 7 Fort Bend 38 LaSalle 30 San Saba 37
Blanco 27 Franklin 28 Lavaca 27 Schleicher 37
Borden 37 Freestone 28 Lee 27 Scurry 37
Bosque 28 Frio 27 Leon 28 Shackelford 37
Bowie 4 Gaines 37 Liberty 38 Shelby 28
Brazoria 38 Galveston 38 Limestone 28 Sherman 37
Brazos 7 Garza 37 Lipscomb 37 Smith 4
Brewster 8 Gillespie 27 Live Oak 27 Somervell 28
Briscoe 37 Glasscock 37 Llano 27 Starr 30
Brooks 30 Goliad 29 Loving 37 Stephens 37
Brown 37 Gonzales 27 Lubbock 2 Sterling 37
Burleson 7 Gray 37 Lynn 37 Stonewall 37
Burnet 27 Grayson 25 Madison 28 Sutton 8
Caldwell 7 Gregg 4 Marion 28 Swisher 37
Calhoun 29 Grimes 28 Martin 37 Tarrant 25
Callahan 25 Guadalupe 7 Mason 27 Taylor 2
Cameron 3 Hale 37 Matagorda 27 Terrell 8
Camp 28 Hall 37 Maverick 30 Terry 37
Carson 2 Hamilton 28 McCulloch 37 Throckmorton 37
Cass 28 Hansford 37 McLennan 7 Titus 28
Castro 37 Hardeman 37 McMullen 30 Tom Green 2
Chambers 38 Hardin 38 Medina 7 Travis 7
Cherokee 28 Harris 38 Menard 37 Trinity 28
Childress 37 Harrison 42 Midland 2 Tyler 28
Clay 25 Hartley 37 Milam 28 Upshur 4
Cochran 37 Haskell 37 Mills 37 Upton 37
Coke 37 Hays 7 Mitchell 37 Uvalde 30
Coleman 37 Hemphill 37 Montague 37 Val Verde 8
Collin 25 Henderson 28 Montgomery 38 Van Zandt 28
Collingsworth 37 Hidalgo 3 Moore 37 Victoria 6
Colorado 27 Hill 28 Morris 28 Walker 28
Comal 7 Hockley 37 Motley 37 Waller 38
Comanche 37 Hood 28 Nacogdoches 28 Ward 37
Concho 37 Hopkins 28 Navarro 28 Washington 28
Cooke 37 Houston 28 Newton 28 Webb 3
Coryell 7 Howard 37 Nolan 37 Wharton 27
Cottle 37 Hudspeth 8 Nueces 29 Wheeler 37
Crane 37 Hunt 25 Ochiltree 37 Wichita 5
Crockett 8 Hutchinson 37 Oldham 37 Wilbarger 37
Crosby 2 Irion 2 Orange 38 Willacy 30
Culberson 8 Jack 28 Palo Pinto 28 Williamson 7
Dallam 37 Jackson 27 Panola 28 Wilson 7
Dallas 25 Jasper 28 Parker 25 Winkler 37
Dawson 37 Jeff Davis 8 Parmer 37 Wise 25
Deaf Smith 37 Jefferson 38 Pecos 8 Wood 28
Delta 25 Jim Hogg 30 Polk 28 Yoakum 37
Denton 25 Jim Wells 27 Potter 2 Young 37
DeWitt 27 Johnson 25 Presidio 8 Zapata 30
Dickens 37 Jones 25 Rains 28 Zavala 30
Dimmit 30 Randall 2

01/05/2024
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Special Provision to Item 000 

Nondiscrimination 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with various nondiscrimination laws, 
including Title VI of the Civil Rights Act of 1964, as amended (Title VI). Title VI forbids discrimination against 
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal 
funds.  

The Texas Department of Transportation, as a recipient of federal financial assistance, and under Title VI 
and related statutes, ensures that no person will on the grounds of race, religion (where the primary objective 
of the financial assistance is to provide employment in accordance with 42 USC 2000d-3), color, national 
origin, sex, age, or disability be excluded from participation in, be denied the benefits of, or otherwise be 
subjected to discrimination under any Department programs or activities. 

2. DEFINITION OF TERMS 

Where the term “Contractor” appears in the following six nondiscrimination clauses, the term “Contractor” is 
understood to include all parties to Contracts or agreements with the Department.  

3. NONDISCRIMINATION PROVISIONS 

During the performance of this Contract, the Contractor agrees as follows. 

3.1. Compliance with Regulations. The Contractor must comply with the Regulations pertinent to 
nondiscrimination in federally assisted programs of the United States Department of Transportation 
49 CFR 21, as they may be amended from time to time, (hereinafter referred to as the Regulations), which 
are herein incorporated by reference and made a part of this Contract. 

3.2. Nondiscrimination. The Contractor, regarding the work performed during the Contract, must not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The Contractor must not participate either 
directly or indirectly in the discrimination prohibited by Section 21.5 of the Regulations, including employment 
practices when the Contract covers a program set forth in Appendix B of the Regulations. 

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment. In all solicitations 
either by competitive bidding or negotiation made by the Contractor for work to be performed under a 
subcontract, including procurements of materials or leases of equipment, the Contractor must notify each 
potential subcontractor or supplier of the Contractor’s obligations under this Contract and the Regulations 
relative to nondiscrimination on the grounds of race, color, or national origin. 

3.4. Information and Reports. The Contractor must provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and must permit access to its books, records, accounts, 
other sources of information, and facilities as may be determined by the Recipient or the Department to be 
pertinent to ascertain compliance with such Regulations, orders, and instructions. Where any information 
required of a Contractor is in the exclusive possession of another who fails or refuses to furnish this 
information, the Contractor must so certify to the Recipient, or the Department as appropriate, and must set 
forth what efforts it has made to obtain the information. 

3.5. Sanctions for Noncompliance. In the event of the Contractor’s noncompliance with the nondiscrimination 
provisions of this Contract, the Recipient must impose such Contract sanctions as it or the Department may 
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determine to be appropriate, including, but not limited to actions defined in Article 7.1., “Ethics,” or Article 
5.1., “Authority of Engineer.” 

3.6. Incorporation of Provisions. The Contractor must include the provisions of Sections 3.1–3.6 in every 
subcontract, including procurements of materials and leases of equipment, unless exempt by the Regulations 
or directives issued pursuant thereto. The Contractor must take such action with respect to any subcontract 
or procurement as the Recipient or the Department may direct as a means of enforcing such provisions, 
including sanctions for noncompliance: Provided, however, that, in the event a Contractor becomes involved 
in, or is threatened with, litigation with a subcontractor or supplier as a result of such direction, the Contractor 
may request the Recipient to enter into such litigation to protect the interests of the Recipient, and, in 
addition, the Contractor may request the United States to enter into such litigation to protect the interests of 
the United States. 



2024 Specifications  000-016 

1 - 2 07-23 
Statewide 

 

Special Provision 000 

Important Notice to Contractors 

 

1. GENERAL 

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance 
based on quality, safety, and timeliness of the project. 

2. DEFINISIONS 

2.1. Project Recovery Plan (PRP). A formal, enforceable plan developed by the Contractor, in consultation with 
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the 
Contractor proposes to correct project-specific performance deficiencies.  

In accordance with 43 TAC §9.23, the District will request a PRP if the Contractor’s performance on a project 
is below the Department’s acceptable standards and will monitor the Contractor’s compliance with the 
established plan. 

2.2. Corrective Action Plan (CAP). A formal, enforceable plan developed by the Contractor, and proposed for 
adoption by the Construction Division or Maintenance Division, that documents the cause of noted quality, 
safety, and timeliness issues and specifies how the Contractor proposes to correct statewide performance 
deficiencies.  

3. CONTRACTOR EVALUATIONS 

In accordance with 43 TAC §9.23, the Engineer will schedule evaluations at the following intervals, at 
minimum: 

◼ interim evaluations at or within 30 days after the anniversary of the Notice to Proceed, for Contracts 
extending beyond 1 yr. and 

◼ final evaluation, upon project closeout. 

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated. 

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time 
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to 
develop a PRP to document expectations for correcting deficiencies. 

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions 
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s 
satisfaction may result in immediate referral to the Performance Review Committee for consideration of 
further action against the Contractor.  

The Engineer will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a PRP, including consideration of sufficient time. 

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The 
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision 
on a Contractor’s evaluation score and recommendation of action required in a PRP or follow-up for 
noncompliance is final. 
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4. DIVISION OVERSIGHT 

Upon request of the Construction Division or Maintenance Division, develop and submit for Division approval 
a proposed CAP to document expectations for correcting deficiencies in the performance of projects 
statewide. 

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after 
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted 
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review 
Committee for consideration of further action against the Contractor. 

The Division will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and 
associated costs as appropriate. 

5. PERFORMANCE REVIEW COMMITTEE 

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final 
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any 
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any 
documentation submitted by the Contractor and may recommend one or more of the following actions: 

◼ take no action, 
◼ reduce the Contractor’s bidding capacity, 
◼ prohibit the Contractor from bidding on one or more projects, 
◼ immediately suspend the Contractor from bidding for a specified period of time, by reducing the 

Contractor’s bidding capacity to zero, or 
◼ prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder. 

The Deputy Executive Director will determine any further action against the Contractor. 

6. APPEALS PROCESS 

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy 
Executive Director. 
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Special Provision 000 
Certificate of Interested Parties (Form 1295) 
 

Submit Form 1295, “Certificate of Interested Parties,” in the following instances: 
 at Contract execution for Contracts awarded by the Commission, 
 at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1 million 

or more, 
 at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to $1 million or more 

because of changes in the Contract, 
 at any time there is an increase of $1 million or more to an existing Contract (e.g., change orders, extensions, and 

renewals), and 
 at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract. 

Form 1295 and instructions for completing and filing the form are available on the Texas Ethics Commission website. 
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Special Provision to Item 000 
Small Business Enterprise in State-Funded Projects 
1. DESCRIPTION 

The purpose of this Special Provision is to implement the Department’s policy of ensuring that SBEs have an 
opportunity to participate in the performance of Contracts. If the SBE goal is greater than zero, Section 2.1., 
“Article A—SBE Goal is Greater than Zero,” will apply to this Contract; otherwise, Section 2.2., “Article B—No 
SBE Goal,” will apply. The percentage goal for SBE participation in the work to be performed under this 
Contract will be in accordance with the proposal. 

2. DEFINITIONS 

A Small Business Enterprise (SBE) is a firm certified as such by the Department. Firms certified as 
Historically Underutilized Businesses (HUBs) by the Texas Comptroller of Public Accounts and as 
Disadvantaged Business Enterprises (DBEs) by the Texas Uniform Certification Program automatically 
qualify as SBEs. 

2.1. Article A—SBE Goal is Greater than Zero. 

2.1.1. Policy. The Department is committed to providing contracting opportunities for small businesses. Therefore, 
it is the Department’s policy to develop and maintain a program to facilitate contracting opportunities for small 
businesses. Consequently, the requirements of the Department’s SBE Program apply to this Contract as 
follows. 

The Contractor will make a good faith effort to meet the SBE goal for this Contract. 

The Contractor and any subcontractors will not discriminate on the basis of race, color, national origin, age, 
disability, or sex in the award and performance of this Contract. These nondiscrimination requirements must 
be incorporated into any subcontract and purchase order. 

After a conditional award is made to the low Bidder, the Department will determine the adequacy of a 
Contractor’s efforts to meet the Contract goal, in accordance with Section 2.1.2., “Contractor’s 
Responsibilities.” If the requirements in accordance with Section 2.1.2., “Contractor’s Responsibilities,” are 
met, the Contract will be forwarded to the Contractor for execution. 

The Contractor’s performance in meeting the SBE goal during the construction period of the Contract will be 
monitored by the Department. 

2.1.2. Contractor’s Responsibilities. These requirements must be satisfied by the Contractor. An SBE Contractor 
may satisfy the SBE requirements by performing at least 25% of the Contract work with their own 
organization in accordance with Item 8, “Prosecution and Progress.” 

The Contractor must complete an SBE Commitment Agreement Form for each SBE-certified firm the 
Contractor intends to use to satisfy the SBE goal. The SBE Commitment Agreement Form must be submitted 
to the Department’s Civil Rights Division (CIV) in Austin, Texas, no later than 5 P.M. on the 10th business 
day, excluding national holidays, after the conditional award of the Contract. When requested, additional time 
not to exceed 7 business days, excluding national holidays, may be granted based on documentation 
submitted by the Contractor.  

A Contractor that cannot meet the Contract goal, in whole or in part, must document the good faith efforts 
taken to meet the SBE goal. The Department will consider as good faith efforts all documented explanations 
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that are submitted and that describe a Contractor’s failure to meet an SBE goal or obtain SBE participation, 
including: 
 advertising in general circulation, trade association, and minority- or women-focused media regarding 

subcontracting opportunities, 
 dividing the Contract work into reasonable portions in conformance with standard industry practices, 
 documenting reasons for rejection or meeting with the rejected SBE to discuss the rejection, 
 providing qualified SBEs with adequate information pertinent to bonding, insurance, plans, 

Specifications, scope of work, and the requirements of the Contract, 
 negotiating in good faith with qualified SBEs, not rejecting qualified SBEs that are also the lowest 

responsive Bidder; and 
 using the services of available minorities and women; community organizations; Contractor groups; 

local, state, and federal business assistance offices; and other organizations that provide support 
services to SBEs. 

The good faith effort documentation is due at the time and place in accordance with this Section. CIV will 
evaluate the Contractor’s documentation. If it is determined that the Contractor has failed to meet the good 
faith effort requirements, the Contractor will be given an opportunity for reconsideration by the Department. 

Should the Bidder to which the Contract is conditionally awarded refuse, neglect, or fail to meet the SBE goal 
or demonstrate to the Department’s satisfaction sufficient efforts to obtain SBE participation, the proposal 
guaranty filed with the bid will become the property of the State, not as a penalty, but as liquidated damages. 

The Contractor must not terminate an SBE subcontractor submitted on a commitment agreement for a 
Contract with an assigned goal without the prior written consent of the Department. 

The Contractor must designate an SBE contact person who will administer the Contractor’s SBE program 
and who will be responsible for submitting reports, maintaining records, and documenting good faith efforts to 
use SBEs.  

The Contractor must inform the Department of the representative’s name, title, and telephone number within 
10 days of beginning work. 

2.1.3. Eligibility of SBEs. The Department certifies the eligibility of SBEs.  

Firms certified as SBEs are listed in the Department’s online directory located at https://txdot.txdotcms.com/.  

Only firms certified at the time of letting or at the time the commitments are submitted are eligible to be used 
in the information furnished by the Contractor in accordance with Section 2.1.2., “Contractor’s 
Responsibilities.” 

Certified HUBs and DBEs are eligible as SBEs. 

The Department’s SBE Program is governed by 43 TAC, Chapter 9, Subchapter K, “Small Business 
Enterprise (SBE) Program.” 

2.1.4. Determination of SBE Participation. SBE participation will be counted toward meeting the SBE goal in this 
Contract in accordance with the following. 

A Contractor will receive credit for all payments actually made to an SBE for work performed and costs 
incurred in accordance with the Contract, including all subcontracted work. 

An SBE Contractor or subcontractor may not subcontract more than 75% of a Contract. The SBE must 
perform no less than 25% of the value of the Contract work with their own organization in accordance with 
Item 8. 

https://txdot.txdotcms.com/
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An SBE may lease equipment consistent with standard industry practice. An SBE may lease equipment from 
the prime Contractor if a rental agreement, separate from the subcontract specifying the terms of the lease 
arrangement, is approved by the Department before the SBE starting the work in accordance with the 
following. 
 If the equipment is of a specialized nature, the lease may include the operator. If the practice is 

generally acceptable with the industry, the operator may remain on the lessor’s payroll. The operator of 
the equipment must be subject to the full control of the SBE, for a short term, and involve a specialized 
piece of heavy equipment readily available at the jobsite. 

 For equipment that is not specialized, the SBE must provide the operator and be responsible for all 
payroll and labor compliance requirements. 

2.1.5. Records and Reports. The Contractor must submit monthly reports of SBE payments (including payments 
to HUBs and DBEs) to the Area Engineer’s Office after work begins. These reports will be due within 15 days 
after the end of a calendar month.  

These reports will be required until all SBE subcontracting or supply activity is completed. The SBE Progress 
Report must be used for monthly reporting. Upon completion of the Contract and before receiving the final 
payment, the Contractor must submit the SBE Final Report to the Area Engineer’s Office and a copy to the 
District Construction Office. These forms may be obtained from CIV and reproduced as necessary. The 
Department may verify the amounts being reported as paid to SBEs by randomly requesting copies of 
invoices and cancelled checks paid to SBEs. When the SBE goal requirement is not met, documentation 
supporting good faith efforts, in accordance with Section 2.1.2., “Contractor’s Responsibilities,” must be 
submitted with the SBE Final Report. 

SBE subcontractors and suppliers should be identified on the monthly report by SBE certification number, 
name, and the amount of actual payment made to each during the monthly period. These reports are 
required regardless of whether SBE activity has occurred in the monthly reporting period. 

All such records must be retained for 3 yr. following completion of the Contract work and be available at 
reasonable times and places for inspection by authorized representatives of the Department. 

2.1.6. Compliance of Contractor. To ensure compliance with SBE requirements of this Contract, the Department 
will monitor the Contractor’s efforts to involve SBEs during the performance of this Contract. This will be 
accomplished by a review of monthly reports submitted by the Contractor indicating their progress in 
achieving the SBE Contract goal and by compliance reviews conducted by the Department. 

A Contractor’s failure to comply with the requirements of this Special Provision will constitute a material 
breach of this Contract. In such a case, the Department reserves the right to employ remedies as the 
Department deems appropriate in the terms of the Contract. 

2.2. Article B—No SBE Goal. 

2.2.1. Policy. It is the Department’s policy that SBEs will have an opportunity to participate in the performance of 
Contracts.  

2.2.2. Contractor’s Responsibilities. If there is no SBE goal, the Contractor must offer SBEs an opportunity to 
participate in the performance of Contracts and subcontracts. If an SBE is used, the requirements in 
accordance with Section 2.1.4., “Determination of SBE Participation,” will apply. 

2.2.3. Prohibit Discrimination. The Contractor and any subcontractor will not discriminate on the basis of race, 
color, national origin, religion, age, disability, or sex in the award and performance of Contracts. These 
nondiscrimination requirements must be incorporated into any subcontract and purchase order. 

2.2.4. Records and Reports. The Contractor must submit annual reports pertinent to SBEs (including HUBs and 
DBEs) to the Area Engineer’s Office by August 31 or at project completion, whichever comes first.  
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These reports will be required until all SBE subcontracting or supply activity is completed. The SBE Progress 
Report must be used for reporting. Upon completion of the Contract and before receiving the final payment, 
the Contractor must submit the SBE Final Report to the Area Engineer’s Office and a copy to the District 
Construction Office. These forms may be obtained from CIV and reproduced as necessary. The Department 
may verify the amounts being reported as paid to SBEs by randomly requesting copies of invoices and 
cancelled checks paid to SBEs. 

SBE subcontractors and suppliers should be identified on the report by SBE certification cumber, name, and 
the amount of actual payment made. 

All such records must be retained for 3 yr. following completion of the Contract work and be available at 
reasonable times and places for inspection by authorized representatives of the Department. 
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Special Provision 000 

Schedule of Liquidated Damages 

 

For Dollar Amount of Original Contract Dollar Amount of Daily Contract 
Administration Liquidated 
Damages per Working Day 

From More Than To and including 

0 1,000,000 760 

1,000,000 3,000,000 968 

3,000,000 5,000,000 1107 

5,000,000 15,000,000 1527 

15,000,000 25,000,000 2095 

25,000,000 50,000,000 3072 

50,000,000 Over 50,000,000 5093 

In addition to the amount shown in Table 1, the Liquidated Damages will be increased by the amount shown in Item 8 
“Prosecution and Progress,” of the General Notes for Road User Cost (RUC), when applicable. 
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Special Provision 000 
Important Notice to Contractors 
 

As of October 3,2024, all railroad agreements within the project limits have been cleared. Unless otherwise stated, clearance of 
these obstructions will be performed by their owners. There is nothing anticipated to interfere with the Contractor’s operations. In 
the event the clearance dates are not met, requests for additional compensation or time will be made in accordance with the 
Standard Specifications. 
 

RAILROAD 

Owner Approximate Location Clearance Date Effect on Construction 

Union Pacific R.R. IH 610 Sta. 25+75, Sta. 291+50, 
Sta. 598+35 June 21, 2024 No effect if Adjusted by Date Shown. 

BNSF R.R. IH 610 Sta. 420+70 June 4, 2024 No effect if Adjusted by Date Shown. 
Metro Rail IH 610 Sta. 164+80 June 18, 2024 No effect if Adjusted by Date Shown. 
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Special Provision to Item 6 

Control of Materials 

 

Item 6, “Control of Materials” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Section 1.1. “Buy America,” and Section 1.2., “Buy America Exceptions,” are voided and replaced by the following. 

1.1. Buy America. Comply with the latest provisions of Build America, Buy America Act (BABA Act) of the 
Bipartisan Infrastructure Law and applicable CFR, which restrict funds being made available from Federal 
financial assistance programs unless all the iron products, steel products, manufactured products, and 
construction materials used in the project are produced in the United States. Use iron or steel products, 
manufactured products, or construction materials produced in the United States for all permanently installed 
materials and products except when defined in Section 1.1.5., “Buy America Exceptions.” 

A material is solely classified based on its status at the time it is brought to the work site as either an iron or 
steel product, construction material, manufactured product, or Section 70917(c) material. Refer to the Buy 
America Material Classification Sheet found in the general notes or txdot.gov for additional clarification on 
material classification. 

1.1.1. Iron or Steel. Iron or steel products means articles, materials, or supplies that consist of iron or steel or a 
combination of both. For iron or steel products, manufacturing includes any process that modifies the 
chemical content, physical shape or size, or final finish of a product. The manufacturing process begins with 
initial melting and mixing and continues through fabrication (e.g., cutting, drilling, welding, bending.) and 
coating (e.g., paint, galvanizing, epoxy). 

For iron or steel products, submit a notarized original FORM D-9-USA-1 (Department Form 1818) with the 
proper attachments for verification of compliance. 

1.1.2. Section 70917(c) Materials. Section 70917(c) materials mean cement and cementitious material; 
aggregates such as stone, sand, or gravel; or aggregate binding agents or additives. Section 70917(c) 
materials do not require domestic sourcing or Buy America certification. 

1.1.3. Construction Materials. Construction materials are classified as articles, materials, or supplies that consist 
of only one of the items listed in bullets below. Minor additions (as determined by the plans or the Engineer) 
to any of the items listed is still a construction material.  

 non-ferrous metals,  

 plastic and polymer-based products (including polyvinyl chloride, composite building materials, and 

polymers used in fiber optic cables), 

 glass (including optic glass), 

 fiber optic cable (including drop cable), 

 optical fiber, 

 lumber, 

 engineered wood, or 

 drywall. 

For construction materials, submit a Construction Material Buy America Certification Form (Department 
Form 2806) for verification of compliance that all manufacturing processes, as required, occurred in the 
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United States. Each construction material has specific certification requirements stated below. Provide 
additional documentation as requested.  

Details shown on the plans provide additional clarification on Buy America requirements. 

For non-ferrous metals, certification requires all manufacturing processes, from initial smelting or melting 
through final shaping, coating, and assembly, occurred in the United States. 

For plastic and polymer-based products (including polyvinyl chloride, composite building materials, and 
polymers used in fiber optic cables), certification requires all manufacturing processes, from initial 
combination of constituent plastic or polymer-based inputs, or, where applicable, constituent composite 
materials, until the item is in its final form, occurred in the United States.  

For glass (including optic glass), certification requires all manufacturing processes, from initial batching and 
melting of raw materials through annealing, cooling, and cutting, occurred in the United States. 

For fiber optic cable (including drop cable), certification requires all manufacturing processes, from the initial 
ribboning (if applicable), through buffering, fiber stranding and jacketing, occurred in the United States. All 
manufacturing processes also include the standards for glass and optical fiber, but not for non-ferrous 
metals, plastic and polymer-based products, or any others. 

For optical fiber, certification requires all manufacturing processes, from the initial preform fabrication stage 
through the completion of the draw, occurred in the United States. 

For lumber, certification requires all manufacturing processes, from initial debarking through treatment and 
planing, occurred in the United States. 

For engineered wood, certification requires all manufacturing processes from the initial combination of 
constituent materials until the wood product is in its final form, occurred in the United States.  

For drywall, certification requires all manufacturing processes, from initial blending of mined or synthetic 
gypsum plaster and additives through cutting and drying of sandwiched panels, occurred in the United 
States. 

1.1.4. Manufactured Products. Materials classified as a manufactured product are currently waived from Buy 
America requirements by an FHWA general waiver and are not required to be domestically sourced. 
However, iron or steel products incorporated into manufactured products must meet iron and steel 
compliance requirements. 

1.1.5. Buy America Exceptions. Use of iron, steel, construction materials, and manufactured products 
manufactured in the United States is required unless the material meets an exception below.  

 A waiver exists exempting the material from Buy America compliance. 

 The total value of the non-compliant products (other than iron or steel products) is no more than the 

lesser of $1,000,000 or 5% of Total Applicable Costs for the project. Total Applicable Cost means the 

actual cost of all materials requiring Buy America compliance including iron, steel, or other materials that 

are within the scope of existing waivers. Contractor must provide documentation showing under 

threshold in advance for Engineer’s consideration.  

 The total value of foreign iron and steel products, including delivery, does not exceed 0.1% of the total 

Contract cost or $2,500, whichever is greater. The Contractor must provide documentation showing 

under threshold in advance for the Engineer’s consideration. 

 Foreign steel may be allowed when the Contract contains an alternate item for a foreign source iron or 

steel product and the Contract is awarded based on the alternate item. 
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 The materials are temporarily installed or are supplies, tools, and equipment not incorporated into the 

project. Temporarily installed means the materials and products must be removed at the end of the 

project or may be removed at the Contractor’s convenience with the Engineer’s approval. 
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Special Provision to Item 8 

Prosecution and Progress 

 

Item 8, “Prosecution and Progress,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 8.6., “Failure to Complete Work on Time,” is supplemented by the following. 

6.1. Lane Closure Assessment Fees. Monetary assessment, as shown on the plans, will be made against the 
Contractor for any lane closure or obstruction that overlaps into the peak-hour traffic for each time increment 
shown on the plans or portion thereof, per lane, regardless of the length of lane closure or obstruction. 

6.1.1.  Definition of Terms. For this Contract, the following definitions apply. 

6.1.1.1. Time Increment. Any continuous defined increment of time or portion thereof for a period beginning at that 
point when lanes are closed or obstructed by the Contractor’s operations. 

6.1.1.2. Assessment Fee. The amount shown on the proposal for each defined time increment, representing the 
average cost of interference and inconvenience to the road user for each lane closed or obstructed during 
peak-hour traffic. The Engineer may allow a proportional fee assessment for closures that do not involve an 
entire defined time increment. 

6.1.1.3. Closure or Obstruction. When the Contractor’s operations result in a reduced lane width of the travel way 
or shoulder less than that shown on the plans. 

6.1.1.4. Peak-Hour Traffic Times. Schedule of days and times described in the General Notes when lane closures 
or obstructions are not allowed. 

6.1.2. Fee Calculation and Collection. The assessment fee will be deducted from the amount due to the 
Contractor on the monthly construction estimate, and thus retained by the Department. The Engineer will 
determine the time of overlap of lane closures or obstructions for calculating the assessment fee. The fee is 
based on road user costs and is assessed not as a penalty, but for added expense incurred by the traveling 
public. 
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