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ADDENDUM ACKNOWLEDGMENT

Each bidder is required to acknowledge receipt of an addendum issued for a specific 
project. This page is provided for the purpose of acknowledging an addendum.

FAILURE TO ACKNOWLEDGE RECEIPT OF AN ADDENDUM WILL RESULT IN THE BID NOT 
BEING READ.

In order to properly acknowledge an addendum place a mark in the box next to the respective addendum.

In addition, the bidder by affixing their signature to the signature page of the proposal is acknowledging 
that they have taken the addendum(s) into consideration when preparing their bid and that the information 
contained in the addendum will be included in the contract, if awarded by the Commission or other 
designees.
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PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2024 SPECIFICATIONS

WORK CONSISTING OF TRANSPORTATION NON-ROADWAY
                                  HARRIS   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 75 working days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

THIRTY-NINE THOUSAND (Dollars) (      $39,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes.
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NOTICE TO CONTRACTORS

     ANY CONTRACTORS INTENDING TO BID ON ANY WORK TO BE AWARDED 
BY THIS DEPARTMENT MUST SUBMIT A SATISFACTORY “AUDITED FINANCIAL 
STATEMENT” AND “EXPERIENCE QUESTIONNAIRE” AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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TEXAS DEPARTMENT OF TRANSPORTATION

BID BOND

KNOW ALL PERSONS BY THESE PRESENTS,

That we,  (Contractor Name) _____________________________________________________________

____________________________________________________________________________________

Hereinafter called the Principal, and (Surety Name) ___________________________________________

____________________________________________________________________________________

a corporation or firm duly authorized to transact surety business in the State of Texas, hereinafter called the 
Surety, are held and firmly bound unto the Texas Department of Transportation, hereinafter called the Obligee, in 
the sum of not less than two percent (2%) of the department’s engineer’s estimate, rounded to the nearest one 
thousand dollars, not to exceed one hundred thousand dollars ($100,000) as a proposal guaranty (amount 
displayed on the cover of the proposal), the payment of which sum will and truly be made, the said Principal and 
the said Surety, bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, 
firmly by these presents. 

WHEREAS, the principal has submitted a bid for the following project identified as:  

NOW, THEREFORE, if the Obligee shall award the Contract to the Principal and the  Principal shall enter into 
the Contract in writing with the Obligee in accordance with the terms of such bid, then this bond shall be null and 
void.  If in the event of failure of the Principal to execute  such Contract in accordance with the terms of such bid, 
this bond shall become the property of the  Obligee, without recourse of the Principal and/or Surety, not as a 
penalty but as liquidated damages.

Signed this _______________________________ Day of _______________________ 20_________

By:  ________________________________________________________________________________
(Contractor/Principal Name)

____________________________________________________________________________________
(Signature and Title of Authorized Signatory for Contractor/Principal)

*By: ________________________________________________________________________________
(Surety Name)

____________________________________________________________________________________
(Signature of Attorney-in-Fact)

*Attach Power of attorney (Surety) for Attorney-in-Fact Surety Seal

This form may be removed from the proposal.
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BIDDER’S CHECK RETURN

IMPORTANT

The space provided for the return address must be completed to facilitate the return of 
your bidder’s check.  Care must be taken to provide a legible, accurate, and complete return 
address, including zip code.  A copy of this sheet should be used for each different return 
address.

NOTE

Successful bidders will receive their guaranty checks with the executed contract.

RETURN BIDDERS CHECK TO (PLEASE PRINT):

IMPORTANT

PLEASE RETURN THIS SHEET IN ITS ENTIRETY

Please acknowledge receipt of this check(s) at your earliest convenience by signing below in longhand, in 
ink, and returning this acknowledgement in the enclosed self addressed envelope.

Check Received By: __________________________________ Date:  ____________________________

Title: ________________________________________________________________________________

For (Contractor's Name): ________________________________________________________________

Project _____________________________________________  County __________________________
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NOTICE TO THE BIDDER

In the space provided below, please enter your total bid amount for this project. Only this figure will be 
read publicly by the Department at the public bid opening. 

It is understood and agreed by the bidder in signing this proposal that the total bid amount entered below is 
not binding on either the bidder or the Department. It is further agreed that the official total bid amount 
for this proposal will be determined by multiplying the unit bid prices for each pay item by the 
respective estimated quantities shown in this proposal and then totaling all of the extended amounts.

$______________________________________

Total Bid Amount

 



Control                                                                                           
Project                                                                                        
Highway                                                                                               
County                                                                                                
                                                                                                              
===============================================================================================
ALT     ITEM   DESC   SP                   Bid Item Description                Unit              Quantity                Bid Price          Amount          Seq   
===============================================================================================
  

                                                                
                                                                                                               
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          
                                                                                                              
Additional Signature for Joint Venture:                                                                       
                                                                                                              
Signed   ____________________________________________                                                          
Title      ____________________________________________                                                          
Date      ____________________________________________                                                          

 

Total Bid Amount _______$2,664.00________

  EXAMPLE OF BID PRICES SUBMITTED BY COMPUTER PRINTOUT

0001-03-030
STP 2000(938)HES
SH 20
EL PASO

              104       509              REMOV CONC (SDWLK)                 SY               266.400                $10.000        $2,664.00           1



                                  

                                  

                                                                                                                                                                                                                                                    

                    EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE

EXAMPLES
             BID PRICES SUBMITTED BY HAND WRITTEN FORMAT

  Unit price for each plant in place

  249      014  FLEX BASE(DEL)(DENSCOT)(TY A GR4 CL2)  TON         56,787.00         14

 ALT
       ITEM-CODE

ITEM
 NO

 DESC

   NO

  S.P.

  NO.

            UNIT BID PRICE ONLY

              WRITTEN IN WORDS UNIT
     APPROX

   QUANTITIES

    DEPT

     USE

    ONLY

  190     026   RED OAK 1 1/2  - 1 3/4  GAL BB   EA                9.000          1

     
                 DLRS

                CENTS

                 DLRS

                CENTS

Unit price for each ton of Flexible Base

  430    001   001  CL  A  CONC FOR EXT STR  (CULV)    CY                45.000         27

Unit price for each cubic yard of Concrete

                 DLRS

                CENTS

  610    007   001  RDWY ILL ASSEM(TY ST 50T-8-8)(.4 KW)S    EA              13.000           7

Unit price of each Roadway Illumination Assembly

                 DLRS

                CENTS

                 EXAMPLE                  EXAMPLE                   EXAMPLE                   EXAMPLE
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PROPOSAL SHEET

Proposal Sheet
PROJECT C 114-12-17 TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 7001 PREPARING ROW
DOLLARS

and CENTS

AC 2.800 1

100 7003 PREP ROW (TREE REMOVE) (0"-12" DIA)
DOLLARS

and CENTS

EA 17.000 2

100 7004 PREP ROW (TREE REMOVE) (12"-24" DIA)
DOLLARS

and CENTS

EA 8.000 3

105 7007 RMV (7"-11") TRT/UNTRT BASE & ASPH PAV
DOLLARS

and CENTS

SY 79.000 4

110 7001 EXCAV (ROADWAY)
DOLLARS

and CENTS

CY 652.000 5

112 7002 SUBGR WIDEN (DC)
DOLLARS

and CENTS

STA 1.100 6

132 7006 EMBANK (FNL)(DC)(TY C)
DOLLARS

and CENTS

CY 115.000 7

150 7002 BLADING
DOLLARS

and CENTS

HR 52.000 8

162 7002 BLOCK SODDING
DOLLARS

and CENTS

SY 2,800.000 9

166 7001 FERTILIZER
DOLLARS

and CENTS

AC .600 10

168 7001 VEGETATIVE WATERING
DOLLARS

and CENTS

TGL 72.000 11

247 7090 FL BS (CMP IN PLC)(TY A GR 1-2) (10")
DOLLARS

and CENTS

SY 10,465.000 12
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260 7001 LIME (COM OR QK)(SLURRY) OR QK(DRY)
DOLLARS

and CENTS

TON 124.000 13

260 7006 LIME TRT (EXIST MATL)(6")
DOLLARS

and CENTS

SY 9,152.000 14

292 7017 TACK COAT
DOLLARS

and CENTS

GAL 628.000 15

310 7004 PRIME COAT (MC-30)
DOLLARS

and CENTS

GAL 2,616.000 16

341 7049 D-GR HMA TY-D SAC-A PG70-22
DOLLARS

and CENTS

TON 1,152.000 17

341 7051 D-GR HMA TY-D PG70-22 (LEVEL-UP)
DOLLARS

and CENTS

TON 1,152.000 18

400 7010 CEM STABIL BKFL
DOLLARS

and CENTS

CY 1,170.000 19

416 7037 DRILL SHAFT (HIGH MAST POLE) (60 IN)
DOLLARS

and CENTS

LF 38.000 20

432 7007 RIPRAP (CONC) (CL B) (4 IN)
DOLLARS

and CENTS

CY 47.000 21

432 7013 RIPRAP (MOW STRIP)(4 IN)
DOLLARS

and CENTS

CY 1.000 22

464 7021 RC PIPE (CL IV)(24 IN)
DOLLARS

and CENTS

LF 544.000 23

467 7328 SET (TY II) (24 IN) (RCP) (6: 1) (P)
DOLLARS

and CENTS

EA 8.000 24

Proposal Sheet
PROJECT C 114-12-17 TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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500 7001 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 25

502 7001 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 5.000 26

503 7001 PORTABLE CHANGEABLE MESSAGE SIGN
DOLLARS

and CENTS

DAY 60.000 27

505 7001 TMA (STATIONARY)
DOLLARS

and CENTS

DAY 60.000 28

506 7002 ROCK FILTER DAMS (INSTALL) (TY 2)
DOLLARS

and CENTS

LF 170.000 29

506 7011 ROCK FILTER DAMS (REMOVE)
DOLLARS

and CENTS

LF 170.000 30

506 7021 CONSTRUCTION EXITS (INSTALL) (TY 2)
DOLLARS

and CENTS

SY 470.000 31

506 7024 CONSTRUCTION EXITS (REMOVE)
DOLLARS

and CENTS

SY 470.000 32

506 7034 CONSTRUCTION PERIMETER FENCE
DOLLARS

and CENTS

LF 505.000 33

506 7039 TEMP SEDMT CONT FENCE (INSTALL)
DOLLARS

and CENTS

LF 1,633.000 34

506 7041 TEMP SEDMT CONT FENCE (REMOVE)
DOLLARS

and CENTS

LF 1,633.000 35

550 7001 CHAIN LINK FENCE (INSTALL) (6')
DOLLARS

and CENTS

LF 273.000 36

Proposal Sheet
PROJECT C 114-12-17 TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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613 7006 HI MST IL POLE (150 FT)(100 MPH)
DOLLARS

and CENTS

EA 1.000 37

614 7001 LED HI MST IL ASM (6 FIXT) (TY S)
DOLLARS

and CENTS

EA 1.000 38

618 7054 CONDT (PVC) (SCH 80) (2")
DOLLARS

and CENTS

LF 857.000 39

618 7055 CONDT (PVC) (SCH 80) (2") (BORE)
DOLLARS

and CENTS

LF 60.000 40

620 7007 ELEC CONDR (NO.8) BARE
DOLLARS

and CENTS

LF 917.000 41

620 7008 ELEC CONDR (NO.8) INSULATED
DOLLARS

and CENTS

LF 1,834.000 42

624 7008 GROUND BOX TY D (162922)W/APRON
DOLLARS

and CENTS

EA 6.000 43

628 7055 ELC SRV TY A 240/480 060(SS)SS(E)GC(U)
DOLLARS

and CENTS

EA 1.000 44

644 7001 IN SM RD SN SUP&AM TY10BWG(1)SA(P)
DOLLARS

and CENTS

EA 1.000 45

644 7004 IN SM RD SN SUP&AM TY10BWG(1)SA(T)
DOLLARS

and CENTS

EA 5.000 46

644 7048 IN SM RD SN SUP&AM TYS80(2)SA(P)
DOLLARS

and CENTS

EA 11.000 47

644 7057 IN SM RD SN SUP&AM TYTWT(1)WS(P)
DOLLARS

and CENTS

EA 6.000 48

Proposal Sheet
PROJECT C 114-12-17 TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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658 7009 INSTL DEL ASSM (D-SW)SZ 2(WC)GND
DOLLARS

and CENTS

EA 10.000 49

662 7064 WK ZN PAV MRK REMOV (W)4"(SLD)
DOLLARS

and CENTS

LF 1,000.000 50

662 7097 WK ZN PAV MRK REMOV (Y)4"(SLD)
DOLLARS

and CENTS

LF 1,000.000 51

666 7236 RE PM TY III (W)(6")(SLD)
DOLLARS

and CENTS

LF 2,003.000 52

666 7244 RE PM TY III (W)(24")(SLD)
DOLLARS

and CENTS

LF 289.000 53

666 7248 RE PM TY III (Y)(6")(SLD)
DOLLARS

and CENTS

LF 1,110.000 54

677 7002 ELIM EXT PM & MRKS (6")
DOLLARS

and CENTS

LF 304.000 55

678 7002 PAV SURF PREP FOR MRK (6")
DOLLARS

and CENTS

LF 3,113.000 56

678 7008 PAV SURF PREP FOR MRK (24")
DOLLARS

and CENTS

LF 289.000 57

Proposal Sheet
PROJECT C 114-12-17 TxDOT
COUNTY  HARRIS FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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CERTIFICATION OF INTEREST IN OTHER BID 
PROPOSALS FOR THIS WORK

By signing this proposal, the bidding firm and the signer certify that the following information, as 
indicated by checking “Yes” or “No” below, is true, accurate, and complete.

A. Quotation(s) have been issued in this firm's name to other firm(s) interested
in this work for consideration for performing a portion of this work. 

________   YES

________    NO 

B. If this proposal is the low bid, the bidder agrees to provide the following 
information prior to award of the contract.

1. Identify firms which bid as a prime contractor and from which the bidder
 received quotations for work on this project.

2. Identify all the firms which bid as a prime contractor to which the bidder 
gave quotations for work on this project.

 



ENGINEER SEAL

 

          Control

          Project

          Highway

          County

The enclosed Texas Department of Transporta-
tion Specifications, Special Specifications, Special 
Provisions, General Notes and Specification Data 
in this document have been selected by me, or 
under my responsible supervision as being appli-
cable to this project.  Alteration of a sealed docu-
ment without proper notification to the 
responsible engineer is an offense under the 
Texas Engineering Practice Act.

         The seal appearing on this
        document was authorized by

0114-12-017

C 114-12-17

US 290

HARRIS

 Steve Van

137551

Steve Van, P.E.
   OCTOBER 04, 2024
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 General Notes Sheet A 

General Notes: 
 
General: 
 
Area Engineer contact information for this project follows: 
 
Hamoon Bahrami, P.E. at Hamoon.Bahrami@txdot.gov. 
William Burch, P.E. at William.Burch@txdot.gov. 
 
Submit any questions about this project via the Letting Pre-Bid Q&A web page, located at: 
 
https://tableau.txdot.gov/views/ProjectInformationDashboard/NoticetoContractors 
 
The Letting Pre-Bid Q&A web page for each project can be accessed by scrolling or filtering the 
dashboard using the controls on the left side to navigate to the project.  Hover over the blue 
hyperlink of the project to view the Q&A and click on the link in the window that pops up. 
 
All relevant project documentation, including Contract Time Determinations will continue to be 
provided on the following FTP site: 
 
Index of /pub/txdot-info/Pre-Letting Responses/Houston District (state.tx.us) or 
 
https://ftp.dot.state.tx.us/pub/txdot-info/Pre-Letting%20Responses/Houston%20District/  

If fixed features require, the governing slopes shown may vary between the limits shown and to 
the extent determined by the Engineer. 

Superelevate the curves to match the existing surface. 

Notify the Engineer immediately if discrepancies are discovered in the horizontal control or the 
benchmark data. 

References to manufacturer’s trade name or catalog numbers are for the purpose of identification 
only.  Similar materials from other manufacturers are permitted if they are of equal quality, 
comply with the specifications for this project, and are approved, except for roadway 
illumination, electrical, and traffic signal items. 

The cost for materials, labor, and incidentals to provide for traffic across the roadway and for 
ingress and egress to private property in accordance with Section 7.2.4 of the standard 
specifications is subsidiary to the various bid items.  Restore access roadways to their original 
condition upon completing construction. 

Grade street intersections and median openings for surface drainage. 

If a foundation is to be placed where a riprap surface or an asphalt concrete surface presently 
exists, use caution in breaking out the existing surface for placement.  Break out no greater area 
than is required to place the foundation.  After placing the foundation, wrap the periphery with 
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 General Notes Sheet B 

0.5 in. pre-molded mastic expansion joint.  Then replace the remaining portion of the broken out 
surface with Class A or Class C concrete or cold mix asphalt concrete to the exact slope, pattern, 
and thickness of the existing riprap or asphalt.  Payment for breaking out the existing surface, 
wrapping the foundation, and replacing the surface is subsidiary to the various bid items. 

The lengths of the posts for ground mounted signs and the tower legs for the overhead sign 
supports are approximate.  Verify the lengths before ordering these materials to meet the existing 
field conditions and to conform to the minimum sign mounting heights shown in the plans. 

Furnish aluminum Type A signs instead of plywood signs for signs shown on the Summary of 
Small Signs sheet. 

Clearly mark or highlight on the shop drawings, the items being furnished for this project.  
Submit required shop drawings in accordance with the shop drawing distribution list shown in 
the note for Item 5 for review and distribution. 

Make requests for additional soil information for this project at the Area Engineer’s office. 

Any groundwater elevation information provided is representative of conditions existing on the 
day when and for the specific location where this information was collected.  The actual 
groundwater elevation may fluctuate with time, climatic conditions, and construction activity. 

Procure permits and licenses, which are to be issued by the City, County, or Municipal Utility 
District. 

General:  Roadway Illumination and Electrical 

For roadway illumination and electrical items, use materials from pre-qualified producers as 
shown on the Construction Division (CST) of the Department’s material producers list.  Check 
the latest link on the Department’s website for this list.  The category/item is “Roadway 
Illumination and Electrical Supplies.”  No substitutions will be allowed for materials found on 
this list. 

Perform electrical work in conformance with the National Electrical Code (NEC) and the 
Department’s standard sheets. 

The Contractor may make the electrical grounding connections and permissible splices using the 
thermal fusion process, Cadweld, ThermOweld, or approved equal, instead of bolted connections 
and splices. 

The Area Engineer will arrange with the Contractor, an inspection of the completed electrical 
systems for the highway lighting systems before final acceptance for compliance with plans and 
specifications.  The inspection will be made with personnel from the electrical section of the 
Department’s District Transportation Operations Office.  The city’s electrical division personnel 
will also inspect lighting systems within the city limits.  Portions of the work found to be 
deficient during this inspection will not be accepted. 

 



County:  Harris Sheet  
 
Highway:  US 290 Control:  0114-12-017 
 
 

 General Notes Sheet C 

General:  Traffic Signals 

For traffic signal items, use materials from the Pre-Qualified Producers List (located at 
http://www.dot.state.tx.us/GSD/purchasing/supps.htm)  and the materials pre-qualified for 
illumination and electrical items (located at http://ftp.dot.state.tx.us/pub/txdot-
info/cmd/mpl/riaes.pdf) as shown on the Department’s Material Producers List and the Roadway 
Illumination and Electrical Supplies List.  Check the latest links on the Department’s website for 
these lists.  No substitutions will be allowed for materials found on these lists. 

General:  Site Management 

Mark stations every 100 ft. and maintain the markings for the project duration.  Remove the 
station markings at the completion of the project.  This work is subsidiary to the various bid 
items. 

Personal vehicles of employees are not permitted to park within the right of way, including 
sections closed to public traffic.  Employees may park on the right of way at the Contractor’s 
office, equipment, and materials storage yard sites. 

Assume ownership of debris and dispose of at an approved location.  Do not dispose of debris on 
private property unless approved in writing by the District Engineer. 

Control the dust caused by construction operations.  For sweeping the base material in 
preparation for laying asphalt and for sweeping the finished concrete pavement, use one of the 
following types of sweepers or approved equal: 
 

Tricycle Type 
 

Truck Type - 4 Wheel 

Wayne Series 900 M-B Cruiser II 
Elgin White Wing Wayne Model 945 

Elgin Pelican Mobile TE-3 
 Mobile TE-4 
 Murphy 4042 

 
General:  Traffic Control and Construction 

Schedule construction operations such that preparing individual items of work follows in close 
sequence to constructing storm drains in order to provide as little inconvenience as practical to 
the businesses and residents along the project. 

Schedule work so that the base placement operations follow the subgrade work as closely as 
practical to reduce the hazard to the traveling public and to prevent undue delay caused by wet 
weather. 

This project requires extensive grading operations in an environmentally sensitive area. 
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 General Notes Sheet D 

If fences cross construction easements shown on the plans and work is required beyond the 
fences, remove and replace the fences as directed.  This work and the materials are subsidiary to 
the various bid items. 

When design details are not shown on the plans, provide signs and arrows conforming to the 
latest “Standard Highway Sign Designs for Texas” manual. 

General:  Utilities 
 
Consider the locations of underground utilities depicted in the plans as approximate and employ 
responsible care to avoid damaging utility facilities.  Depending upon scope and magnitude of 
planned construction activities, advanced field confirmation by the utility owner or operator may 
be prudent.  Where possible, protect and preserve permanent signs, markers, and designations of 
underground facilities. 
 
If the Contractor damages or causes damage (breaks, leaks, nicks, dents, gouges, etc.) to the utility, 
contact the utility facility owner or operator immediately.   
 
At least 72 hours before starting work, make arrangements for locating existing Department-
owned above ground and underground fiber optic, communications, power, illumination, and 
traffic signal cabling and conduit.  Do this by calling the Department’s Houston District Traffic 
Signal Operations Office at 713-802-5662, or by e-mailing the Department’s Houston District 
Traffic Signal Operations Office at:  HOU-LocateRequest@txdot.gov, to schedule marking of 
underground lines on the ground.  Use caution if working in these areas to avoid damaging or 
interfering with existing facilities. 

Notify the Engineer at least 48 hours before constructing junction boxes at storm drain and utility 
intersections. 

Install or remove poles and luminaires located near overhead or underground electrical lines 
using established industry and utility safety practices.  Consult the appropriate utility company 
before beginning such work. 

If overhead or underground power lines need to be de-energized, contact the electrical service 
provider to perform this work.  Costs associated with de-energizing the power lines or other 
protective measures required are at no expense to the Department. 
 
If working near power lines, comply with the appropriate sections of Texas State Law and 
Federal Regulations relating to the type of work involved.  

Perform electrical work in conformance with the National Electrical Code (NEC) and 
Department’s standard sheets. 
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Item 5:  Control of Work 
 
Submit shop drawings electronically for the fabrication of items as documented in Table 1 
below.  Information and requirements for electronic submittals can be viewed in the “Guide to 
Electronic Shop Drawing Submittal” which can be accessed through the following web link, 
ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/e_submit_guide.pdf.  References to 
11 in. x 17 in. sheets in individual specifications for structural items imply electronic CAD 
sheets. 
 

Table 1 
 2014 Construction Specification Required Shop/Working Drawing Submittals - TxDOT Generated Plans 

Spec 
Item 
No.'s  

Product  
Submittal 
Required  

Approval 
Required 

(Y/N) 

Contractor/ 
Fabricator 
P.E. Seal 
Required  

 
Reviewing 

Party 

Shop or 
Working 
Drawing 
(Note 1) 

7.16.1&.2 Construction Load Analyses  Y Y Y B WD 

400  
Excavation and Backfill for 
Structures (cofferdams)  

Y N Y A WD 

403  Temporary Special Shoring  Y N Y C WD 
420  Formwork/Falsework  Y N Y A WD 
423 Retaining Walls, (calcs req'd.)  Y Y Y C SD 

425  
Optional Design Calculations 
(Prstrs Bms)  

Y Y Y B SD 

425  Prestr Concr Sheet Piling  Y Y N B SD 
425  Prestr Concr Beams  Y Y N B SD 
425  Prestr Concr Bent  Y Y N B SD 
426  Post Tension Details  Y Y N B SD 
434  Elastomeric Bearing Pads (All)  Y Y N B SD 
441  Bridge Protective Assembly  Y Y N B SD 

441  
Misc Steel (various steel 
assemblies)  

Y Y N B SD 

441  Steel Pedestals (bridge raising)  Y Y N B SD 
441  Steel Bearings  Y Y N B SD 
441  Steel Bent  Y Y N B SD 
441  Steel Diaphragms  Y Y N B SD 
441  Steel Finger Joint  Y Y N B SD 
441  Steel Plate Girder  Y Y N B SD 
441  Steel Tub-Girders  Y Y N B SD 
441  Erection Plans, including Falsework Y N Y A WD 
449  Sign Structure Anchor Bolts  Y Y N T SD 
450  Railing  Y Y N A SD 
462  Concrete Box  Culvert  Y Y N C SD 

462 
Concrete Box Culvert (Alternate 
Designs Only,calcs reqd.)  

Y Y Y B SD 

464 
Reinforced Concrete Pipe (Jack 
and Bore only; ONLY when 
requested) 

Y Y Y A SD 

465 
Pre-cast Junction Boxes, Grates, 
and Inlets  

Y Y N A SD 

465 
Pre-cast Junction Boxes, Grates, 
and Inlets (Alternate Designs Only, 
calcs req’d.)  

Y Y Y B SD 

466 Pre-cast Headwalls and Wingwalls Y Y N A SD 
467 Pre-cast Safety End Treatments Y Y N A SD 
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495 
Raising Existing Structure (calcs 
reqd.) 

Y Y Y B SD 

610  
Roadway Illumination Supports 
(Non-Standard only, calcs reqd.) 

Y Y Y BRG SD 

613 
High Mast Illumination Poles (Non-
standard only, calcs reqd.) 

Y Y Y BRG SD 

627  Treated Timber Poles  Y Y N T SD 

644  
Special Non-Standard Supports 
(Bridge Mounts, Barrier Mounts, 
Etc.)  

Y Y Y T SD 

647 Large Roadside Sign Supports  Y Y Y T SD 

650 
Cantilever Sign Structure Supports 
- Alternate Design Calcs.  

Y Y Y T SD 

650  Sign Structures Y Y N T SD 

680 
Installation of Highway Traffic 
Signals 

Y Y N T SD 

682 
Vehicle and Pedestrian Signal 
Heads 

Y Y N T SD 

684 Traffic Signal Cables Y Y N T SD 

685  
Roadside Flashing Beacon 
Assemblies  

Y Y N T SD 

686 
Traffic Signal Pole Assemblies 
(Steel) (Non-Standard only) 

Y Y Y T SD 

687 Pedestal Pole Assemblies Y Y N T SD 
688 Detectors Y Y N A SD 
784  Repairing Steel Bridge Members  Y Y Y B WD 
SS  Prestr Concr Crown Span  Y Y N B SD 
SS  Sound Barrier Walls  Y Y Y A SD 
SS  Camera Poles  Y Y Y TMS SD 
SS  Pedestrian Bridge (Calcs req'd.)  Y Y Y B SD 
SS  Screw-In Type Anchor Foundations  Y Y N T SD 
SS  Fiber Optic/Communication Cable Y Y N TMS SD 

SS  
Spread Spectrum Radios for 
Signals 

Y Y N T SD 

SS  VIVDS System for Signals Y Y N T SD 
SS CTMS Equipment Y Y N TMS SD 

 
Notes: 

1. Document flow for Working Drawings differs from Shop Drawings in that Working Drawings must be submitted 
to the Engineer rather than the Engineer of Record and they are for the information of the Engineer only; an 
approval stamp and distribution to all project offices is not required. 
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Key to Reviewing Party 
A - Area Office  

Area Office  Email Address 
Brazoria Area Office  HOU-BRZAShpDrwgs@txdot.gov 
Fort Bend Area Office HOU-FBAShpDrwgs@txdot.gov 
Galveston Area Office HOU-GALVAShpDrwgs@txdot.gov 
Montgomery Area Office HOU-MONTAShpDrwgs@txdot.gov 
North Harris Area Office HOU-NHAShpDrwgs@txdot.gov 
Southeast Area Office HOU-SEHAShpDrwgs@txdot.gov 
Traffic Systems Construction Office HOU-TSCShpDrwgs@txdot.gov 
West/Central Harris Area Office HOU-WWCHAOShpDrwgs@txdot.gov 

 

B - Houston Bridge Engineer  
Bridge Design (Houston TxDOT) HOU-BrgShpDrwgs@txdot.gov 

 

BRG - Austin Bridge Division 
Bridge Design (Austin TxDOT) BRG_ShopPlanReview@txdot.gov 

 

C - Construction Office  
Construction HOU-ConstrShpDrwgs@txdot.gov 
Laboratory HOU-LabShpDrwgs@txdot.gov 

 

T - Traffic Engineer 

Traffic Operations HOU-TrfShpDrwgs@txdot.gov 
 

TMS – Traffic Management System 

Computerized Traffic Management 
Systems (CTMS) HOU-CTMSShpDrwgs@txdot.gov 

 

Item 7:  Legal Relations and Responsibilities  

Do not initiate activities in a Project Specific Location (PSL), associated with a U.S. Army Corps 
of Engineers (USACE) permit area, that have not been previously evaluated by the USACE as 
part of the permit review of this project.  Such activities include those pertaining to, but are not 
limited to, haul roads, equipment staging areas, borrow and disposal sites.  Associated defined 
here means materials are delivered to or from the PSL.  The permit area includes the waters of 
the U.S. or associated wetlands affected by activities associated with this project.  Special 
restrictions may be required for such work.  Assume responsibility for consultations with the 
USACE regarding activities, including PSLs that have not been previously evaluated by the 
USACE.  Provide the Department with a copy of consultations or approvals from the USACE 
before initiating activities. 

The Contractor may proceed with activities in PSLs that do not affect a USACE permit area if a 
self-determination has been made that the PSL is non-jurisdictional or if proper USACE 
clearances have been obtained in jurisdictional areas or have been previously evaluated by the 
USACE as part of the permit review of this project.  The Contractor is solely responsible for 
documenting any determinations that their activities do not affect a USACE permit area.  
Maintain copies of their determinations for review by the Department or any regulatory agency. 

Document and coordinate with the USACE, if required, before hauling any excavation from or 
hauling any embankment to a USACE permit area by either 1 or 2 below:                                                               
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1. Restricted Use of Materials for the Previously Evaluated Permit Areas. 
Document both the Project Specific Locations (PSL) and their authorization. 
Maintain copies for review by the Department or any regulatory agency.  When an 
area within the project limits has been evaluated by the USACE as part of the permit 
process for this project: 
a. Suitable excavation of required material in the areas shown on the plans and cross 

sections as specified in the Item, “Excavation” is used for permanent or temporary 
fill (under the Item, “Embankment”) within a USACE permit area. 

b. Suitable embankment (under the Item, “Embankment”) from within the USACE 
permit area is used as fill within a USACE evaluated area. 

c. Unsuitable excavation or excess excavation, “Waste” (under the Item, 
“Excavation”), that is disposed of at a location approved within a USACE 
evaluated area.    

                                    
2. Contractor Materials from Areas Other than Previously Evaluated Areas. 

Provide the Department with a copy of USACE coordination or approvals before 
initiating any activities for an area within the project limits that has not been 
evaluated by the USACE or for any off right of way locations used for the following, 
but not limited to, haul roads, equipment staging areas, borrow and disposal sites: 
a. The Item, “Embankment” used for temporary or permanent fill within a USACE 

permit area. 
b. Unsuitable excavation or excess excavation, “Waste” (under the Item, 

“Excavation”), that is disposed of outside a USACE evaluated area. 

The total area disturbed for this project is 2.1618 acres.  The disturbed area in this project, the 
project locations in the Contract, and Contractor project specific locations (PSLs) within 1 mile 
of the project limits for the Contract, will further establish the authorization requirements for 
storm water discharges.  The Department will obtain an authorization to discharge storm water 
from the Texas Commission on Environmental Quality (TCEQ) for the construction activities 
shown on the plans.  The Contractor is to obtain required authorization from the TCEQ for 
Contractor PSLs for construction support activities on or off the ROW.  When the total area 
disturbed in the Contract and PSLs within 1 mile of the project limits exceeds 5 acres, provide a 
copy of the Contractor NOI for PSLs on the ROW to the Engineer (to the appropriate MS4 
operator when on an off-state system route) and to the local government that operates a separate 
storm drain system. 

Before bidding on this project, obtain a copy of the complete U.S. Army Corps of Engineers 
Nationwide Permit Number 14 at the Area Engineer’s office.  Review the permit before bidding 
on the project and become aware of its conditions. 

This project does not require a U.S. Army Corps of Engineers (USACE) Section 404 Permit 
before letting, but if a permit is needed during construction, assume responsibility for preparing 
the permit application.  Submit the permit application to the Department’s District 
Environmental Section for approval.  Once the permit application is approved, the Department 
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will submit it to the USACE.  Assume responsibility for the requested revisions, in coordination 
with the Department’s District Environmental Section. 

USACE permit requiring wetland delineation is not needed for this project, but the contractor 
shall avoid encroaching into the wetland areas delineated in the plans.  Place erosion control 
measures around the wetlands as shown on the plans.  No construction work or construction 
equipment is permitted within this delineated area.  If applicable for bridge construction, 
construct drilled shafts outside of this delineated area.  Secure approval for the locations of field 
offices, material storage sites, material disposal sites, plants, borrow pits, etc. in writing before 
use to ensure that the proposed location is not within Jurisdictional Waters of the United States 
(wetlands). 

Do not store any material in Waters of the United States inside the right of way without written 
approval. 

Before construction operations begin, provide a drawing of the location of proposed temporary 
access roads, haul roads, or temporary fill used during construction operations to ensure that they 
are not within Jurisdictional Waters of the United States. 

If the Contractor elects to use an area not permitted and determined to be within Jurisdictional 
Waters of the United States during the prosecution of the work, the Contractor will hold the 
Department harmless for delays caused by procuring the necessary permits from the United 
States Army Corps of Engineers. 

This project requires permits with environmental resource agencies.  There is a high probability 
of encountering environmentally sensitive areas on Contractor designated project specific 
locations (PSLs) for this project (haul roads, equipment staging areas, borrow pits, disposal sites, 
field offices, storage areas, parking areas, etc.).  This Item provides listings of regulatory 
agencies the Contractor may need to contact for this project, for any questions towards this 
matter please contact the Houston District Environmental group at 713-802-5000 for questions 
and guidance of which regulatory agencies the Contractor may need to contact. 

Maintain the roadway slope stability.  Maintaining slope stability is subsidiary to the various bid 
items. 
 
The beginning of removing trees should start before February 15 to avoid bird nesting season. 
After February 15, the contractor should coordinate with Robert Burke to request bird survey 
before construction. Following the bird survey, the contractor may proceed with tree removal if 
no active bird nests are detected within the project area. The contractor may apply a convenience 
delay 90-days only if active bird nests are found. The contact information is: 
 
Robert Burke 
Email: rburke2@jmt.com 
Office: 903-686-3008 
Cell: 903-452-6780 
 



County:  Harris Sheet  
 
Highway:  US 290 Control:  0114-12-017 
 
 

 General Notes Sheet J 

The nesting / breeding season for migratory birds is February 15 through September 30. 
 
Conduct any tree removal outside of the migratory bird nesting season.  If this is not possible due 
to scheduling, then exercise caution to remove only those trees with no active nests.  Do not 
destroy nests on structures or in trees within the project limits during the nesting / breeding 
season. 
 
Take measures to prevent the building of nests on any structures or trees within the project limits 
throughout the duration of the construction if work / removal will be performed during the 
nesting / breeding season.  This can be accomplished by application of bird repellent gel, netting 
by hand every 3 to 4 days, or any other non-threatening method approved by the Houston 
District Environmental Section.  Obtain this approval well in advance of the planned use.  
Contact the Houston District Environmental Section at 713-802-5244.  The cost of this work is 
subsidiary to the various bid items. 

No significant traffic generator events have been identified. 

Item 8:  Prosecution and Progress 

The Department will not adjust the number of days for the project and milestones, if any, due to 
differences in opinion regarding any assumptions made in the preparation of the schedule or for 
errors, omissions, or discrepancies found in the time determination schedule. 

Working days will be computed and charged based on a standard workweek in accordance with 
Section 8.3.1.4. This project has SP008-005 for a convenience delay 90-days. 

The Lane Closure Assessment Fee is $ 500.00.  This fee applies to the Contractor for closures or 
obstructions that overlap into restricted hour traffic for each hour or portion thereof, per lane, 
regardless of the length of lane closure or obstruction.  For Restricted Hours subject to Lane 
Assessment Fee refer to the Item, “Barricades, Signs, and Traffic Handling.”  The time 
increment for the Lane Closure Assessment fee for this project is one hour. 

Item 100:  Preparing Right of Way 

Clean existing ditches under fill sections of undesirable materials including grass, muck, and 
trash.  Perform this work in accordance with the Construction section of the Item, “Preparing 
Right of Way.”  This work is subsidiary to this bid Item. 

The Item, “Preparing Right of Way” will be measured for payment only in those designated 
areas shown on the plans.  Preparing right of way necessary to perform construction that is 
outside designated areas is subsidiary to this bid Item. 

Remove abandoned utilities that are in conflict with the new utilities, at no expense to the 
Department. 

Reestablish and maintain right of way stakes after completing the right of way preparation 
activities and until the new utilities are in place. 
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Remove and assume ownership of the existing ground mounted signs within the limits of 
roadway construction unless otherwise noted or directed.  This work is subsidiary to the Item, 
“Preparing Right of Way.” 

Item 105:  Removing Treated and Untreated Base and Asphalt Pavement 

Removing curb on cement-treated and untreated base or on cement treatment being removed at 
the same time is subsidiary to this bid Item. 

Item 110:  Excavation 

If manipulating the excavated material requires moving the same material more than once to 
accomplish the desired results, the excavation is measured and paid for only once regardless of 
the manipulation required. 

Transition the ditch grades and channel bottom widths at structure locations.  Use only approved 
channel excavation in the embankment. 

Item 112:  Subgrade Widening 

Removing obstructions within the right of way, such as trees, brush, overhanging limbs, fences, 
foundations and other miscellaneous debris that may interfere with grading (subgrade widening) 
is subsidiary to the Item, “Subgrade Widening.” 

Item 132:  Embankment 

If salvaged base is used for the embankment material, break it into small pieces to achieve the 
required density and to facilitate placing in the embankment.  Obtain approval of the material 
before placing in the embankment. 

Furnish Type C material with a maximum Liquid Limit (LL) of 65, a minimum Plasticity Index 
(PI) of 5, and composed of suitable earth material such as loam, clay, or other materials that form 
a suitable embankment.  

The embankment material used on the project which has a Liquid Limit exceeding 45 will be 
tested for Liquid Limits at the rate of one test per 20,000 cu. yd. or per total quantity less than 
20,000 cu. yd., unless otherwise directed.  Only use material that passes the above tests. 

Item 150:  Blading 

Blade the shoulders in accordance with this Item and as directed. 

Perform blading for ditch grading to ensure proper drainage between the existing and proposed 
ditches. 

If using native soil for reshaping the shoulders, no separate payment for materials will be made. 

Item 164:  Seeding for Erosion Control 
Item 166:  Fertilizer  
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Item 168:  Vegetative Watering 

Refer to the “Fertilizer, Seed, Sod, Straw, Compost, and Water” plan sheet for material 
specifications, application rates, and for watering requirements. 

Item 204:  Sprinkling 

Perform subsidiary sprinkling as required under various other items in accordance with the Item, 
“Sprinkling.” 

Item 247:  Flexible Base 

Place the flexible base in courses a maximum of 8 in. thick (loose measurement).  Mix flexible 
base that requires 2 or more mixtures of material, in an approved stationary pugmill type mixer.  
Material passing the No. 40 sieve is known as soil binder. 

Tolerances relating to a specified gradation and to a plasticity index under this specification are 
permitted. 

Furnish one type of the base material unless otherwise authorized. 

Compact the courses to a minimum density of 95 percent of the maximum density as determined 
using test method TEX-113-E. 

Sandstone aggregate is not permitted. 

Item 260:  Lime Treatment (Road-Mixed) 

For slurry placing, before discharging through the distributors, sufficiently agitate or mix the 
lime and water to place the lime in suspension and to obtain a uniform mixture. 

The Engineer will observe the lime treatment that the Contractor elects to open to construction 
traffic immediately after compaction.  If the construction traffic damages the subgrade, route the 
traffic off the damaged section in accordance with the standard specification.  If the construction 
traffic does not damage the subgrade, cure the subgrade until other courses of material cover it.  
Apply these courses within 14 days with a maximum curing period of 7 days. 

Place the hydrated and the commercial lime as a water suspension or slurry according to the 
slurry placing method shown in Section 260.4.3.2, “Slurry Placement.” 

Use the type of lime at particular locations as directed. 

Place the quicklime dry or as a slurry. 

For the dry quicklime, a spreader box is not required if the lime material is evenly distributed. 

In limited areas, the Contractor may construct the lime slurry subgrade under a sequence of work 
in which the application, mixing, and compaction are completed in the same working day, if 
approved by the Engineer. 
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Provide documentation from certified public scales showing gross, tare, and net weights.  
Provide producer’s delivery tickets also showing gross, tare, and net weights.  Completely empty 
the lime trailers at the project site.  The Engineer may direct the Contractor to reweigh any 
shipment of lime on certified scales.  The cost of this operation is subsidiary to the Item, “Lime 
Treatment (Road-Mixed).”   

The percentage of lime shown on the plans is estimated on the basis of engineering tests.  If soil 
tests made during construction indicate properties different than those originally anticipated, the 
Engineer may vary the percentage of the lime to provide soil characteristics similar to those of 
the preliminary tests. 

Mix the lime with the new base material in an approved pug mill type stationary mixer. 

Item 292:  Asphalt Treatment (Plant-Mixed)  
Item 341:  Dense-Graded Hot-Mix Asphalt 

Unless otherwise shown on the plans, Reclaimed Asphalt Pavement (RAP) generated by this 
project will become the property of the Contractor for use in the current construction project or 
in future projects. 

Item 292:  Asphalt Treatment (Plant-Mixed) 

If using the iron ore topsoil as the primary aggregate, meaning 80 percent or more by weight of 
the total mixture, the requirements for the water susceptibility test are waived. 

Mixtures containing the iron ore topsoil are exempted from test methods Tex-217-F (Part I, 
separation of deleterious material and Part II, decantation test for coarse aggregate) and 
Tex-203-F (Sand Equivalent Test). 

Assume responsibility for proportioning the materials entering the asphalt mixture, regardless of 
the type of plant used. 

Furnish the mix designs for approval. 

Meet the following grading requirements: 

 
Sieve  Percent Passing 
Size Grade 4 (Bondbreaker) 

1-3/4 in. - 
1 in. - 

1/2 in. 100 
No. 4 30 - 70 
No. 40 15 - 45 

Physical requirements are as follows: 

Maximum Plasticity Index (PI) = 8 
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Maximum Liquid Limit (LL) = 35  
Maximum Wet Ball Mill = 50 (crushed stone) 
Maximum LA Abrasion = 50 (iron ore) 
 

If blending the materials, perform the Wet Ball Mill test for the composite aggregate. 

Form bituminous mix incorporating 3.5 to 7 percent asphaltic binder by dry weight. 

For nominal aggregate size less than 0.5 in., design the mix in accordance with test method 
Tex-204-F.   

If the layer thickness after placing is 1.25 in. or less, the bondbreaker is exempt from the in-place 
density control described in Section 292.4.5, “Compaction.” 

Item 310:  Prime Coat  

Use asphalt material (MC-30 or PCE) for new flexible base and for salvaged flexible base to be 
surfaced and place as directed. 

Item 341:  Dense-Graded Hot Mix Asphalt 

Taper the asphalt concrete pavement at the beginning and ending points. 

Use a maximum 6H:1V slope for the asphalt concrete pavement edge. 

Where the 6H:1V ACP edge taper extends over onto the unsurfaced shoulders, blade off the 
loose existing shoulder material to provide a solid base for the outside taper edge.  After placing 
the ACP overlay, blade this material back against the edge taper.  This work is subsidiary to the 
various bid items. 

The stockpile will be the point of sampling of coarse aggregate for test method TEX-217-F (Part 
II, decantation). 

Place the asphalt concrete pavement in courses as shown on the typical sections. 

Do not use petroleum-based solvents in the beds of hot mix asphalt delivery vehicles. 

Dilution of tack coat is not allowed. 

Do not use Surface Aggregate Classification (SAC) C for this project.  

For determining the Asphalt Content, only ignition ovens will be allowed. 

The tack coat rate shown on the “Basis of Estimate” is an average rate for calculating tack coat 
quantities.  Vary the rate based on the pavement conditions and other factors such as 
manufacturer’s recommendations and weather. 

Item 400:  Excavation and Backfill for Structures 

Plugging existing pipe culverts is subsidiary to the various bid items. 
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If Recycled Cement Treatment (Type D) is included in the plans, the following additional 
requirements apply: 

1. Use only approved sand, crushed concrete, or salvaged base free from deleterious matter, 
as aggregate for cement-stabilized backfill. 

2. Provide crushed concrete or salvaged base backfill material in accordance with the Item, 
“Cement Treatment (Plant-Mixed) (Type D)” (base or crushed concrete), except the 
recycled Type D material must not contain Reclaimed Asphalt Pavement (RAP). 

3. For backfill material below the spring line of pipes, use cement-stabilized sand rather 
than Recycled Type D backfill material. 

4. For the cement-stabilized sand backfill, use a minimum of 7 percent of hydraulic cement 
based on the dry weight of backfill material.  The cement content for the crushed 
concrete and salvaged base is specified in the Item, “Cement Treatment (Plant-Mixed) 
(Type D).” 

5. Place and compact the stabilized backfill material using a gradation that provides a dense 
mass without segregating and is impervious to passing of water. 

6. Compact the mixture using density control unless otherwise shown on the plans.  Place 
and compact the backfill within 2 hr. of mixing. 

Item 416:  Drilled Shaft Foundations 

Include the cost for furnishing and installing anchor bolts mounted in the drilled shafts in the unit 
bid price for the various diameter drilled shafts. 

The Department may test using ultrasonic methods the anchor bolts for overhead sign supports, 
light standards, and traffic signal poles after they are installed.  Replace faulty anchor bolts as 
directed.  Do not weld the anchor bolts. 

Item 464:  Reinforced Concrete Pipe 

Rubber gaskets are required for concrete pipe joints except for connections of safety end 
treatments, driveway culverts, and joints between the existing pipes and extensions. 

Open, install, and backfill each section, or a portion of a section, in the same day at locations 
requiring pipe culverts under existing roadways. 

Place the pipe drains across existing roadways half at a time to allow passage of traffic.  No 
trenches may remain open overnight. 

Provide leave-outs or holes in the proposed storm drain structures and pipes for drainage during 
interim construction.  This work is subsidiary to the various bid items. 

The flowline elevations of side road structures are based on the proposed ditches.  Field-verify 
these elevations and adjust them as necessary to meet the field conditions.  Before placing these 



County:  Harris Sheet  
 
Highway:  US 290 Control:  0114-12-017 
 
 

 General Notes Sheet P 

structures, prepare and submit for approval, the data (revised elevation, alignment, length, etc.) 
for the adjusted structures. 

If groundwater is encountered while installing the storm drain system, install a suitable 
dewatering system to facilitate construction of the storm drains.  The costs for materials and 
labor required to install and maintain this system are subsidiary to the Item, “Reinforced 
Concrete Pipe.” 

Item 467:  Safety End Treatment  

Provide precast Type II SETs and riprap aprons (CL B, 4 inches) as shown on the plan. 

Item 502:  Barricades, Signs, and Traffic Handling 

Use a traffic control plan for handling traffic through the various phases of construction.  Follow 
the phasing sequence unless otherwise agreed upon by the Area Engineer and the Project 
Manager.  Ensure this plan conforms to the latest “Texas Manual on Uniform Traffic Control 
Devices” and the latest Barricade and Construction (BC) Standard Sheets.  The latest versions of 
Work Zone Standard Sheets WZ (BTS-1) and WZ (BTS-2) are the traffic control plan for the 
signal installations. 

Submit changes to the traffic control plan to the Area Engineer.  Provide a layout showing the 
construction phasing, signs, striping, and signalizations for changes to the original traffic control 
plan. 

Furnish and maintain the barricades and warning signs, including the necessary temporary and 
portable traffic control devices, during the various phases of construction.  Place and construct 
these barricades and warning signs in accordance with the latest “Texas Manual on Uniform 
Traffic Control Devices” for typical construction layouts. 

Cover work zone signs when work related to the signs is not in progress, or when any hazard 
related to the signs no longer exists. 

Keep the delineation devices, signs, and pavement markings clean.  This work is subsidiary to 
the Item, “Barricades, Signs, and Traffic Handling.” 

If a section is not complete before the end of the workday, pull back the base material to the 
existing pavement edge on a 6H: 1V slope.  Edge drop-offs during the hours of darkness are not 
permitted. 

Before detouring traffic onto the mainlane shoulders, remove dirt, debris, vegetation, and other 
deleterious material from the surface of the shoulders.  Appropriately sign the detour in an 
approved manner.  This work is subsidiary to the various bid items. 

Cover or remove the permanent signs and construction signs that are incorrect or that do not 
apply to the current situation for a particular phase.  
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Do not mount signs on drums or barricades, except those listed in the latest Barricades and 
Construction standard sheets. 

Use traffic cones for daytime work only.  Replace the cones with plastic drums during nighttime 
hours. 

Place positive barriers to protect drop-off conditions greater than 2 ft. within the clear zone that 
remain overnight. 
 
Do not reduce the existing number of lanes open to traffic except as shown on the following time 
schedule: 
 

One Lane Closure (US 290 WBFR, Stokes Rd & FM 2920) 
Day Daytime Closure 

Hours 
Nighttime 

Closure Hours 
Restricted Hours Subject to Lane 

Assessment Fee 
Monday  9:00 AM – 3:00 PM N/A 5:00 AM – 9:00 AM AND 3:00 PM-9:00 PM 
Tuesday 9:00 AM – 3:00 PM N/A 5:00 AM – 9:00 AM AND 3:00 PM-9:00 PM 
Wednesday 9:00 AM – 3:00 PM N/A 5:00 AM – 9:00 AM AND 3:00 PM-9:00 PM 
Thursday 9:00 AM – 3:00 PM N/A 5:00 AM – 9:00 AM AND 3:00 PM-9:00 PM 
Friday 9:00 AM – 3:00 PM N/A 5:00 AM – 9:00 AM AND 3:00 PM-9:00 PM 
Saturday N/A N/A N/A 
Sunday N/A N/A N/A 

The above times are approved for the traffic control conditions listed.  The Area Engineer may 
approve other closure times if traffic counts warrant.  The Area Engineer may reduce the above 
times for special events. 

Law enforcement assistance will be required for this project and is expected to be required for 
major traffic control changes and lane closures.  Coordinate with local law enforcement and 
arrange for law enforcement as directed or agreed by the Engineer.  Before payment will be 
made, complete the “Daily Report on Law Enforcement Force Account Work” (Form 318), 
provided by the Department and submit daily invoices that agree with this form for any day 
during the month in which approved services were provided. 

Provide full-time, off-duty, uniformed, certified peace officers, as part of traffic control 
operations.  The peace officers must be able to show proof of certification by the Texas 
Commission on Law Enforcement Officers Standards.  The cost of the officers is paid for on a 
force account basis. 

A minimum of 7 days in advance of any total closure, notify the Houston District Public 
Information Office of which roadways, ramps, intersections, or lanes will be closed, the dates 
they will remain closed, and when they will be opened again to traffic. 

A minimum of 7 days in advance of any total closure, place a portable changeable message 
(PCM) sign at the location of each total closure which informs the traveling public of the details 
of the closure.  Alternately, if the Traffic Control Plan provides a positive barrier at the location, 
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a non-trailer mounted static message board sign behind the positive barrier may be used in place 
of a PCM. 

The Contractor Force Account “Safety Contingency” that has been established for this project is 
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 
Control Plan, that could not be foreseen in the project planning and design stage.  These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 
Person based on weekly or more frequent traffic management reviews on the project.  The 
Engineer may choose to use existing bid items if it does not slow the implementation of 
enhancement. 

Item 505:  Truck-Mounted Attenuator (TMA) and Trailer Attenuator (TA) 
 
A shadow vehicle with Truck-Mounted Attenuators (TMAs) or Trailer Attenuators (TAs) is 
required as shown on the appropriate Traffic Control Plan (TCP) sheets.  TMAs/TAs must meet 
the requirements of the Compliant Work Zone Traffic Control Device List. 
 
Level 3 Compliant TMAs/TAs are required for this project. 
 
A total of one (1) shadow vehicle with a TMA/TA is required for the work, except for Pavement 
Marking Operations.  The Contractor is responsible for determining if one or more of these 
operations will be ongoing at the same time to determine the total number of TMAs/TAs needed 
on the project. 
 
A total of three (3) shadow vehicles with a TMA/TA are required for Pavement Marking 
Operations.  The Contractor is responsible for determining if one or more of these operations will 
be ongoing at the same time to determine the total number of TMAs/TAs needed on the project. 
 
No additional days of TMA will be paid if exceeds beyond the number of days in the contract. 

Item 506:  Temporary Erosion, Sedimentation and Environmental Controls 

The Storm Water Pollution Prevention Plan (SWP3) consists of temporary erosion control 
measures needed and provided for under this Item.   

Use appropriate measures to prevent, minimize, and control the spill of hazardous materials in 
the construction staging area.  Remove and dispose of materials in compliance with State and 
Federal laws. 

Before starting construction, review with the Engineer the SWP3 used for temporary erosion 
control as outlined on the plans.  Before construction, place the temporary erosion and 
sedimentation control features as shown on the SWP3. 

Schedule the seeding or sodding work as soon as possible.  The project schedule provides for a 
vegetation management plan. 
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After completing earthwork operations, restore and reseed the disturbed areas in accordance with 
the Department’s specifications for permanent or temporary erosion control. 

Implement temporary and permanent erosion control measures to comply with the National 
Pollution Discharge Elimination System (NPDES) general permit under the Clean Water Act. 

Before starting grading operations and during the project duration, place the temporary or 
permanent erosion control measures to prevent sediment from leaving the right of way and 
protect environmental resources. 

Immediately address chemical and hydrocarbon spills caused by the Contractor.  Keep a spill kit 
onsite. 

The contractor will not impact waters and wetlands in the following locations until USACE 
permitting has been obtained for the wetlands at the proposed driveway sites: Stokes Rd near 
STA 2+00 and FM 2920 near STA 14+00. 

Until permit is obtained, the Contractor will delineate and prohibit access to these areas using 
orange construction fencing. This work is considered subsidiary to Item 506. 

Item 613:  High Mast Illumination Poles 

Place the metal beam guard fence before placing the high mast foundation. 

Before erecting the high mast poles, notify the Engineer a minimum of 3 working days in 
advance for scheduling the inspection of each assembled high mast pole and high mast assembly. 

Place high mast illumination poles in locations so that the light mounting and support assembly 
can be lowered and maintained from ground level without interfering with bridges or retaining 
walls.  Notify the Engineer of any such conflicts. 

Provide anchor bolts for high mast illumination poles in accordance with the Item, “Anchor 
Bolts.” 

Item 614:  High Mast Illumination Assemblies 

Erect and place in operation high mast illumination poles before removing existing illumination 
facilities. 

The high mast power cable must meet the latest edition of Department Standard sheets, “High 
Mast Illumination Details” (HMID) and Department Material Specification (DMS) 11021, “High 
Mast Assembly Kits.” 

Furnish stainless steel pulley material for the Wire Rope Pulley as shown on the HMID standard. 

Item 616:  Performance Testing of Lighting Systems 

The illumination plans provide for a complete illumination system installed, connected, tested, 
and ready for operation. 
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After satisfactory completion of tests, place the new lighting fixtures in operation.  Final 
acceptance will be made after the fixtures operate satisfactorily for a minimum period of 14 days.  
The 14-day test period is included in the allowed working days. 

Assume responsibility for the new lighting fixtures during the test period.  Make adjustments or 
repairs as required and repair defects or damage at no expense to the Department. 

Item 618:  Conduit  
Item 620:  Electrical Conductors 
Item 628:  Electrical Services 

If the specifications for electrical items require UL-listed products, this means UL-listed or CSA-
listed. 

Item 618:  Conduit 

When backfilling bore pits, ensure that the conduit is not damaged during installation or due to 
settling backfill material.  Compact select backfill in 3 equal lifts to the bottom of the conduit; or 
if using sand, place it 2 in. above the conduit.  Ensure backfill density is equal to that of the 
existing soil.  Prevent material from entering the conduit. 

Construct bore pits a minimum of 5 ft. from the edge of the base or pavement.  Close the bore pit 
holes overnight. 

Unless otherwise shown on the plans, install underground conduit a minimum of 24 in. deep.  
Install the conduit in accordance with the latest National Electrical Code (NEC) and applicable 
Department standard sheets.  Place conduit under driveways or roadways a minimum of 24 in. 
below the pavement surface. 

If using casing to place bored conduit, the casing is subsidiary to the conduit. 

If placing the conduit under existing pavement to reach the service poles, bore the conduit in 
place and extend it a minimum distance of 5 ft. beyond the edge of shoulder or the back of curb. 

Where PVC, duct cable, and HDPE conduit 1 in. and larger is allowed and installed per 
Department standards, provide a PVC elbow in place of the galvanized rigid metal elbow 
required by the Electrical Details standards.  Ensure the PVC elbow is of the same schedule 
rating as the conduit to which it is connected.  Use only a flat, high tensile strength polyester 
fiber pull tape to pull conductors through the PVC conduit system. 

Remove conductor and conduit to be abandoned to 1 ft. below the ground level.  This work is 
subsidiary to the various bid items. 

Do not use cast iron junction boxes in concrete traffic barriers and single slope traffic barriers.  
Use polymer concrete junction boxes as shown on standard sheet ED(4)-14.  Mount the junction 
boxes flush (+ 0 in., - 1/2 in.) with the concrete surface of the concrete barrier. 
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Use materials from pre-qualified producers as shown on the Department’s Construction Division 
(CST) material producers list.  Check the latest links on the Department’s website for the list.  
The category is “Roadway Illumination and Electrical Supplies.”  The polymer concrete barrier 
box is subsidiary to Item 618, “Conduit.” 

Item 620:  Electrical Conductors 

Test each wire of each cable or conductor after installation.  Incomplete circuits or damage to the 
wire or the cable are cause for immediate rejection of the entire cable being tested.  Remove and 
replace the entire cable at no expense to the Department.  Also test the replacement cable after 
installation. 

When pulling cables or conductors through the conduit, do not exceed the manufacturer’s 
recommended pulling tensions.  Lubricate the cables or conductors with a lubricant 
recommended by the cable manufacturer. 

For both transformer and shoe-base type illumination poles, provide double-pole breakaway fuse 
holders as shown on the Department’s Construction Division (CST) material producers list.  
Check the latest link on the Department’s website for this list.  The category is “Roadway 
Illumination and Electrical Supplies.”  The fuse holder is shown on the list under Items 610 and 
620.  Provide 10 Amp time delay fuses. 

Ensure that circuits test clear of faults, grounds, and open circuits. 

Split bolt connectors are allowed only for splices on the grounding conductors. 

For electrical licensing and electrical certification requirements for this project, see Item 7 of the 
Standard Specifications and any applicable special provisions to Item 7. 

Item 624:  Ground Boxes 

The ground box locations are approximate.  Alternate ground box locations may be used as 
directed, to avoid placing in sidewalks or driveways. 

Ground metal ground box covers.  Bond the ground box cover and ground conductors to a 
ground rod located in the ground box and to the system ground. 

Ground the existing metal ground box covers as shown on the latest standard sheet  
ED (4)-14. 

During construction and until project completion, provide personnel and equipment necessary to 
remove ground box lids for inspection.  Provide this assistance within 24 hours of notification. 
 
Construct concrete aprons in accordance with the latest standard sheet ED (4)-14.  Make the 
depth of the concrete apron the same as the depth of the ground box, except for Type 1 and Type 
2 ground boxes.  For Type 1 or Type 2 ground boxes, construct the concrete apron in accordance 
with details shown on the “Ground Box Details Installations” standard. 
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Item 628:  Electrical Services 

Verify and coordinate the electrical service location with the engineering section of the 
appropriate utility district or company. 

Identify the electrical service pole with an address number assigned by the Utility Service 
Provider.  Provide 2-in. numerals visible from the highway.  Provide numbers cut out aluminum 
figures nailed to wood poles or painted figures on steel poles or service cabinets. 

Item 644:  Small Roadside Sign Assemblies 

Sign locations shown on the plans are approximate.  Before placing them, obtain approval of and 
then stake the exact locations for these signs. 

Use the Texas Universal Triangular Slip Base with the concrete foundation for small ground 
mounted signs, unless otherwise shown in the plans. 

Remove existing street name signs from existing stop signs and re-install them above the new 
stop signs.  Removing and re-installing existing street name signs is subsidiary to the Item, 
“Small Roadside Sign Assemblies.” 

When design details are not shown on the plans, provide signs and arrows conforming to the 
latest “Standard Highway Sign Designs for Texas” manual. 

Assume ownership of the removed existing signposts.  Store removed sign panels at the 
Contractor’s field office, to be picked up by the maintenance office.  This work is subsidiary to 
this item. 

Locations of the relocated signs are approximate.  Before placing them, obtain approval of and 
then stake the exact locations for these signs. 

Replace existing signs that become damaged during relocation at no expense to the Department. 

Item 656:  Foundations for Traffic Control Devices 

Excavating and disposing of surplus materials for lighting standard foundations are subsidiary to 
the roadway illumination assembly foundation.  Dispose of surplus excavated material.  Use 
rigid metal conduit (RMC) for stub-outs in foundation and concrete structures.  These stub-outs 
are subsidiary to the drilled shaft foundations. 

These operations will be ongoing at the same time to determine the total number of TMSs/Tas 
needed on the project. 

Item 662:  Work Zone Pavement Markings 

At the end of each workday, mark roadways that remain open to traffic during construction 
operations with standard pavement markings, in accordance with the latest “Texas Manual on 
Uniform Traffic Control Devices.” 
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Using raised markers for removable work zone pavement markings on final concrete surfaces is 
optional. 

For transition lane lines and detour lane lines, use raised pavement markers as shown for solid 
lines on the latest Barricade and Construction standard sheet for “Work Zone Pavement Marking 
Details.” 

Item   662:  Work Zone Pavement Markings 
Item   666:  Retroreflectorized Pavement Markings 
Item   668:  Prefabricated Pavement Markings and Rumble Strips 
 
Use Type III glass beads for thermoplastic and multipolymer pavement markings. 

Use a 0.100 in. (100 mil) thickness for thermoplastic pavement markings, measured to the top of 
the thermoplastic, not including the exposed glass beads. 

Use a 0.022 in. (22 mil) thickness for multipolymer pavement markings, measured to the top of 
the multipolymer, not including the exposed glass beads. 

For roadways with asphalt surfaces to be striped with work zone or permanent thermoplastic 
markings, the Contractor has the option to apply paint and beads markings for a maximum 30-
day period until placing the thermoplastic markings, or until starting the succeeding phase of 
work on the striped area.  Maintain the paint and beads markings, at no expense to the 
Department, until placing the thermoplastic markings or starting the succeeding phase of work 
on the striped area.  The work zone markings, whether paint and beads or thermoplastic, are paid 
under the Item, “Work Zone Pavement Markings” and the markings are paid for only once for 
the given phase of construction. 

If using paint and bead markings as described above, purchase the traffic paint from the open 
market. 

If the Type II markings become dirty and require cleaning by washing, brushing, compressed air, 
or other approved methods before applying the Type I thermoplastic markings, this additional 
cleaning is subsidiary to the Item, “Retroreflectorized Pavement Markings.” 

Establish the alignment and layout for work zone striping and permanent striping. 

Stripe all roadways before opening them to traffic. 

Place pavement markings under these items in accordance with details shown on the plans, the 
latest “Texas Manual on Uniform Traffic Control Devices,” or as directed. 

When design details are not shown on the plans, provide pavement markings for arrows, words, 
and symbols conforming to the latest “Standard Highway Sign Designs for Texas” manual. 
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Item 677:  Eliminating Existing Pavement Markings and Markers 

Remove existing pavement markings on concrete or asphalt surfaces by flail milling or as 
directed. 

Item 678:  Pavement Surface Preparation for Markings 

Do not blast clean asphalt concrete pavement.  Clean asphalt concrete pavement as required 
under the applicable specifications or as directed. 

On new concrete pavement or on existing concrete pavement when placing a new stripe on a new 
location, remove the curing compounds and contamination from the pavement surface by flail 
milling or as directed.  In addition, air-blast the surface with compressed air just before placing 
the new stripe. 

On existing concrete pavement when placing a new stripe on an existing location, after removing 
the existing stripe under the Item, “Eliminating Existing Pavement Markings and Markers,” air-
blast the surface with compressed air just before placing the new stripe. 

Do not clean concrete pavement by grinding. 
 

Basis of Estimate 
Item Description Limit and Rate Unit 
150 Blading 1 Hr. / Station HR 
247 Flexible Base 

 Crushed Stone 
 
138 Lb. / Cu. Ft. 

TON 

260 Lime Treatment (Road-Mixed) 
For materials used as subgrade * 

 Lime(HYD, COM, or QK)(SLRY) 
or QK(DRY) 

 
 
6 % by weight based on 
100 Lb. / Cu. Ft. subgrade 

SY 
 
TON 

310 Prime Coat  0.25 Gal. / Sq. Yd. GAL 
341 Dense-Graded Hot Mix Asphalt 

Tack Coat 
 Applied on new HMA 
 Applied on Existing HMA 

Applied on Milled HMA 

110 Lb. / Sq. Yd.-In. 
   
0.06 Gal. / Sq. Yd. 
0.09 Gal. / Sq. Yd. 
0.11 Gal. / Sq. Yd 
 

TON 
 
GAL 
 
 
 

* If used in existing roadway base, rate will be determined on a case by case basis. 
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                                  TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                        

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                        
                                                                                        
                 ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
                 ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                        
                 STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
                 ------------------------  TRANSPORTATION  SEPTEMBER 1, 2024.           
                                           STANDARD SPECIFICATIONS ARE INCORPORATED     
                                           INTO THE CONTRACT BY REFERENCE.              
                                                                                        
                 ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                 ITEM 100  PREPARING RIGHT OF WAY <103><752>                            
                 ITEM 105  REMOVING TREATED AND UNTREATED BASE AND ASPHALT PAVEMENT     
                 ITEM 110  EXCAVATION <132>                                             
                 ITEM 112  SUBGRADE WIDENING <132><204>                                 
                 ITEM 132  EMBANKMENT <100><110><160><204><210><216><400>               
                 ITEM 150  BLADING                                                      
                 ITEM 162  SODDING FOR EROSION CONTROL <164><166><168>                  
                 ITEM 166  FERTILIZER <520>                                             
                 ITEM 168  VEGETATIVE WATERING                                          
                 ITEM 247  FLEXIBLE BASE <105><204><210><216><520>                      
                 ITEM 260  LIME TREATMENT (ROAD-MIXED) <105><132><204><210><216>        
                           <247><300><310><520>                                         
                 ITEM 292  ASPHALT TREATMENT (PLANT-MIXED) <300><320><520><585>         
                 ITEM 310  PRIME COAT <300><316>                                        
                 ITEM 341  DENSE-GRADED HOT-MIX ASPHALT <300><301><320><520><585>       
                 ITEM 400  EXCAVATION AND BACKFILL FOR STRUCTURES <110><132><401>       
                           <402><403><416><420><421><423>                               
                 ITEM 416  DRILLED SHAFT FOUNDATIONS <405><420><421><423><440><448>     
                 ITEM 432  RIPRAP <247><420><421><431><440>                             
                 ITEM 464  REINFORCED CONCRETE PIPE <400><402><403><467><476>           
                 ITEM 467  SAFETY END TREATMENT <400><420><421><432><440><442><445>     
                           <460><464>                                                   
                 ITEM 500  MOBILIZATION                                                 
                 ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING <503><505><510>      
                 ITEM 503  PORTABLE CHANGEABLE MESSAGE SIGN                             
                 ITEM 505  TRUCK-MOUNTED ATTENUATOR (TMA) AND TRAILER ATTENUATOR (TA)   
                 ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                           CONTROLS <161><432><556>                                     
                 ITEM 550  CHAIN LINK FENCE <421><445>                                  
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                 ITEM 613  HIGH MAST ILLUMINATION POLES <416><421><432><441><442>       
                           <445><449><614><618><624><638>                               
                 ITEM 614  HIGH MAST ILLUMINATION ASSEMBLIES <441><442><445><613>       
                           <616><620><628>                                              
                 ITEM 618  CONDUIT <400><445><476>                                      
                 ITEM 620  ELECTRICAL CONDUCTORS <610><628>                             
                 ITEM 624  GROUND BOXES <420><421><432><440><618><620>                  
                 ITEM 628  ELECTRICAL SERVICES <441><445><449><618><620><627><656>      
                 ITEM 644  SMALL ROADSIDE SIGN ASSEMBLIES <421><440><441><442><445>     
                           <636><656>                                                   
                 ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES <445>                
                 ITEM 662  WORK ZONE PAVEMENT MARKINGS <666><668><672><677>             
                 ITEM 666  RETROREFLECTORIZED PAVEMENT MARKINGS <316><502><662><667>    
                           <677><678>                                                   
                 ITEM 677  ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS <300>     
                           <302><315><316>                                              
                 ITEM 678  PAVEMENT SURFACE PREPARATION FOR MARKINGS <677>              
                                                                                        
                                                                                        
                 SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
                 ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                      HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                        
                                                                                        
                 SPECIAL LABOR PROVISIONS FOR STATE PROJECTS (000---005)                
                 WAGE RATES                                                             
                 SPECIAL PROVISION "NONDISCRIMINATION" (000---001)                      
                 SPECIAL PROVISION "NOTICE OF CONTRACTOR PERFORMANCE EVALUATIONS"       
                                      (000---016)                                       
                 SPECIAL PROVISION "CERTIFICATE OF INTERESTED PARTIES (FORM 1295)"      
                                      (000---017)                                       
                 SPECIAL PROVISION "SMALL BUSINESS ENTERPRISE IN STATEFUNDED PROJECTS"  
                                      (000---019)                                       
                 SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000---031)         
                 SPECIAL PROVISIONS TO ITEM     8  (008---001)(008---005)               
                                                                                        
                                                                                        
                 SPECIAL SPECIFICATIONS:                                                
                 ----------------------                                                 
                                                                                        
                                                                                        
                                                                                        
                 GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
                 -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                           PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                           LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                           PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                           CATIONS FOR THIS PROJECT.                                    
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The following goal for small business enterprises is established: 
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CHILD SUPPORT STATEMENT

Under Section 231.006,  Family Code, the vendor or applicant certifies that the 
individual or business entity named in this contract, bid, or application is not ineligible to 
receive the specified grant, loan, or payment and acknowledges that this contract may be 
terminated and payment may be withheld if this certification is inaccurate. 

 



 

 

 

CONFLICT OF INTEREST CERTIFICATION 
 
Pursuant to Texas Government Code Section 2261.252(b), the Department is prohibited from entering into 
contracts in which Department officers and employees have a financial interest.  
 
By signing the Contract, the Contractor certifies that it is not prohibited from entering into a Contract with 
the Department as a result of a financial interest as defined under Texas Government Code Section 
2261.252(b), and that it will exercise reasonable care and diligence to prevent any actions or conditions 
that could result in a conflict of interest with the Department. 
 
The Contractor also certifies that none of the following individuals, nor any of their family members within 
the second degree of affinity or consanguinity, owns 1% or more interest or has a financial interest as 
defined under Texas Government Code Section 2261.252(b) in the Contractor: 
 
 Any member of the Texas Transportation Commission; and 
 The Department’s Executive Director, General Counsel, Chief of Procurement and Field Support 

Operations, Director of Procurement, and Director of Contract Services. 

Violation of this certification may result in action by the Department. 

 



E-VERIFY CERTIFICATION 
 
 
Pursuant to Texas Transportation Code §223.051, all TxDOT contracts for construction, maintenance, or 
improvement of a highway must include a provision requiring Contractors and subcontractors to use the 
U.S. Department of Homeland Security’s E-Verify system to determine employment eligibility. By signing 
the contract, the Contractor certifies that prior to the award of the Contract: 
 

  
 

the Contractor has registered with and will, to the extent permitted by law, utilize the United 
States Department of Homeland Security’s E-Verify system during the term of the Contract to 
determine the eligibility of all persons hired to perform duties within Texas during the term of 
the agreement; and 

  
 

the Contractor will require that all subcontractors also register with and, to the extent 
permitted by law, utilize the United States Department of Homeland Security’s E-Verify 
system during the term of the subcontract to determine the eligibility of all persons hired to 
perform duties within Texas during the term of the agreement. 

 
Violation of this requirement constitutes a material breach of the Contract, subjects a subcontractor to 
removal from the Contract, and subjects the Contractor or subcontractors to possible sanctions in 
accordance with Title 43, Texas Administrative Code, Chapter 10, Subchapter F, “Sanctions and 
Suspension for Ethical Violations by Entities Doing Business with the Department.” 
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Certification Regarding Disclosure of Public Information

Pursuant to Subchapter J, Chapter 552, Texas Government Code, contractors executing a contract with a

governmental body that results in the expenditure of at least $1 million in public funds must:

1) preserve all contracting information* as provided by the records retention requirements applicable

    to Texas Department of Transportation (TxDOT) for the duration of the contract,

2) on request of TxDOT, promptly provide any contracting information related to the contract that is in

    the custody or possession of the entity, and

3) on completion of the contract, either:

A. provide, at no cost to TxDOT, all contracting information related to the contract that is in the

     custody or possession of the entity, or

B. preserve the contracting information related to the contract as provided by the records

     retention requirements applicable to TxDOT

The requirements of Subchapter J, Chapter 552, Government Code, may apply to this contract, and the

contractor or vendor agrees that the contract can be terminated if the contractor or vendor knowingly or

intentionally fails to comply with a requirement of that subchapter.

By entering into Contract, the Contractor agrees to:

              • provide, or make available, to TxDOT and any authorized governmental investigating or auditing agency all

 records, including electronic and payment records related to the contract, for the same period provided by the

                   records retention schedule applicable to TxDOT, and

               • ensure that all subcontracts include a clause requiring the same.

* As defined in Government Code §552.003, “Contracting information” means the following information

maintained by a governmental body or sent between a governmental body and a vendor, contractor,

potential vendor, or potential contractor:

1)  information in a voucher or contract relating to the receipt or expenditure of public funds by a

     governmental body;

2) solicitation or bid documents relating to a contract with a governmental body;

                3) communications sent between a governmental body and a vendor, contractor, potential vendor, or

     potential contractor during the solicitation, evaluation, or negotiation of a contract;

4) documents, including bid tabulations, showing the criteria by which a governmental body evaluates

     each vendor, contractor, potential vendor, or potential contractor responding to a solicitation and, if

    applicable, an explanation of why the vendor or contractor was selected; and

5) communications and other information sent between a governmental body and a vendor or contractor

related to the performance of a final contract with the governmental body or work performed on behalf

of the governmental body. 



CERTIFICATION TO NOT BOYCOTT ISRAEL 

 
Pursuant to Texas Government Code §2271.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott Israel, as defined in Government Code 
§808.001, and will not boycott Israel during the term of the contract. This provision applies to a contract 
that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott Israel and will not boycott Israel 
during the term of this contract. “Boycott” means refusing to deal with, terminating business activities with, 
or otherwise taking any action that is intended to penalize, inflict economic harm on, or limit commercial 
relations specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled 
territory, but does not include an action made for ordinary business purposes. 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT BOYCOTT ENERGY COMPANIES 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor does not boycott energy companies, as defined in 
Government Code §809.001, and will not boycott energy companies during the term of the contract. This 
provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not boycott energy companies and will not 
boycott energy companies during the term of this contract. “Boycott” means taking any action that is 
intended to penalize, inflict economic harm on, or limit commercial relations with a company because the 
company: (1) engages in the exploration, production, utilization, transportation, sale, or manufacturing of 
fossil fuel-based energy and does not commit or pledge to meet environmental standards beyond 
applicable federal and state law; or (2) does business with a company described by (1). 

Violation of this certification may result in action by the Department. 



CERTIFICATION TO NOT DISCRIMINATE AGAINST 
FIREARM ENTITIES OR FIREARM TRADE ASSOCIATIONS 

 
Pursuant to Texas Government Code §2274.002, the Department must include a provision requiring a 
written verification affirming that the Contractor: 

1) does not have a practice, policy, guidance, or directive that discriminates against a firearm entity or 
firearm trade association, as defined in Government Code §2274.001, and 

2) will not discriminate against a firearm entity or firearm trade association during the term of the contract.  

This provision applies to a contract that: 

1) is with a Contractor that is not a sole proprietorship, 
2) is with a Contractor with 10 or more full-time employees, and 
3) has a value of $100,000 or more. 

By signing the contract, the Contractor certifies that it does not discriminate against a firearm entity or 
firearm trade association as described and will not do so during the term of this contract. "Discriminate 
against a firearm entity or firearm trade association" means, with respect to the entity or association, to: 
(1) refuse to engage in the trade of any goods or services with the entity or association based solely on its 
status as a firearm entity or firearm trade association; (2) refrain from continuing an existing business 
relationship with the entity or association based solely on its status as a firearm entity or firearm trade 
association; or (3) terminate an existing business relationship with the entity or association based solely on 
its status as a firearm entity or firearm trade association. "Discriminate against a firearm entity or firearm 
trade association" does not include: (1) the established policies of a merchant, retail seller, or platform that 
restrict or prohibit the listing or selling of ammunition, firearms, or firearm accessories; (2) a company’s 
refusal to engage in the trade of any goods or services, decision to refrain from continuing an existing 
business relationship, or decision to terminate an existing business relationship to comply with federal, 
state, or local law, policy, or regulations or a directive by a regulatory agency, or for any traditional business 
reason that is specific to the customer or potential customer and not based solely on an entity ’s or 
association’s status as a firearm entity or firearm trade association. 

Violation of this certification may result in action by the Department. 
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PROHIBITION ON CERTAIN TELECOMMUNICATIONS 
EQUIPMENT OR SERVICES

The Federal Register Notice issued the Final Rule and states that the amendment to 2 CFR
200.216 is effective on August 13, 2020. The new 2 CFR 200.471 regulation provides clarity that 
the telecommunications and video surveillance costs associated with 2 CFR 200.216 are 
unallowable for services and equipment from these specific providers. OMB’s Federal Register 
Notice includes the new 2 CFR 200.216 and 2 CFR 200.471 regulations. 

https://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and- 
agreements
Per the Federal Law referenced above, use of services, systems, or services or systems that 
contain components produced by any of the following manufacturers is strictly prohibited for use 
on this project. Therefore, for any telecommunications, CCTV, or video surveillance 
equipment, services or systems cannot be manufactured by, or have components manufactured 
by:

• Huawei Technologies Company,
• ZTE Corporation (any subsidiary and affiliate of such entities),
• Hyatera Communications Corporation,
• Hangzhou Hikvision Digital Technology Company,
• Dahua Technology Company (any subsidiary and affiliate of such entities).

Violation of this prohibition will require replacement of the equipment at the contractor’s 
e xpense.

http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
http://www.federalregister.gov/documents/2020/08/13/2020-17468/guidance-for-grants-and-
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Special Provision to Item 000 

Special Labor Provisions for State Projects 

1. GENERAL 

This is a “Public Works” Project, as provided under Government Code, Chapter 2258, “Prevailing Wage 
Rates,” and is subject to the provisions of the statute. No provisions in the Contract are intended to conflict 
with the provisions of the statute. 

The Commission has ascertained and indicated in the Special Provisions the regular rate of per diem wages 
prevailing in each locality for each craft or type of worker. Apply the wage rates contained in the 
Specifications as minimum wage rates for the Contract. 

2. MINIMUM WAGES, HOURS, AND CONDITIONS OF EMPLOYMENT 

All workers necessary for the satisfactory completion of the work are within the purview of the Contract. 

Whenever and wherever practical, give local citizens preference in the selection of labor. 

Do not require any worker to lodge, board, or trade at a particular place, or with a particular person, as a 
condition of employment. 

Do not charge or accept a fee of any from any person who obtains work on the project. Do not require any 
person who obtains work on the project to pay any fee to any other person or agency obtaining employment 
for the person on the project. 

Do not charge for tools or equipment used in connection with the duties performed, except for loss or 
damage of property. Do not charge for necessary camp water. 

Do not charge for any transportation furnished to any person employed on the project. 

The provisions apply where work is performed by piece work and station work. The minimum wage paid will 
be exclusive of equipment rental on any shipment that the worker or subcontractor may furnish in connection 
with their work. 

Take responsibility for carrying out the requirements of this Specification and ensure that each subcontractor 
working on the project complies with its provisions. 

Any form of subterfuge, coercion, or deduction designated to evade, reduce, or discount the established 
minimum wage scales will be considered a violation of the Contract. 

The Fair Labor Standards Act established one and one-half (1-1/2) pay for overtime in excess of 40 hr. 
worked in 1 week. Do not consider time consumed by the worker in going to and returning from the place of 
work as part of the hours of work. Do not require or permit any worker to work more than 40 hr. in 1 week, 
unless the worker receives compensation at a rate not less than 1-1/2 times the basic rate of pay for all hours 
worked in excess of 40 hr. in the workweek. 

The general rates of per diem wages prevailing in this locality for each class and type of workers whose 
services are considered necessary to fulfill the Contract are indicated in the Special Provisions, and these 
rates govern as minimum wage rates on this Contract. A penalty of $60 per calendar day or portion of a 
calendar day for each worker who is paid less than the stipulated general rates of per diem wages for any 
work done under the Contract will be deducted. The Department, upon receipt of a complaint by a worker, 
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will determine within 30 days whether good cause exists to believe that the Contractor or a subcontractor has 
violated wage rate requirements and notify the parties involved of the findings. Make every effort to resolve 
the alleged violation within 14 days after notification. The next alternative is submittal to binding arbitration in 
accordance with the provisions of the Texas General Arbitration Act (Article 224 et seq., “Revised Statutes”). 

Notwithstanding any other provision of the Contract, covenant and agree that the Contractor and its 
subcontractors will pay each of their employees and contract labor engaged in any way in work under the 
Contract, a wage not less than what is generally known as the “federal minimum wage” in accordance with 
29 USC § 206 as that statute may be amended from time to time. 

Pay any worker employed whose position is not listed in the Contract, a wage not less than the per diem 
wage rate established in the Contract for a worker whose duties are most nearly comparable. 

3. RECORD AND INSPECTIONS 

Keep copies of weekly payrolls for review. Require subcontractors to keep copies of weekly payrolls for 
review. Show the name, occupation, number of hours worked each day, and per diem wage paid each 
worker together with a complete record of all deductions made from such wages. Keep records for a period 
of 3 yr. from the date of completion of the Contract. 

Where the piece-work method is used, indicate on the payroll for each person involved: 

 quantity of piece work performed,  

 price paid per piece-work unit, and 

 total hours employed. 

The Engineer may require the Contractor to file an affidavit for each payroll certifying that payroll is a true 
and accurate report of the full wages due and paid to each person employed. 

Post or make available to employees the prevailing wage rates from the Contract. Require subcontractors to 
post or make available to employees the prevailing wage rates from the Contract. 

 



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20240002)

ZONE
TX03

*(TX20240003)

ZONE
TX04

*(TX20240004)

ZONE
TX05

*(TX20240005)

ZONE
TX06

*(TX20240006)

ZONE
TX07

*(TX20240007)

ZONE
TX08

*(TX20240008)

ZONE
 TX24

*(TX20240024)

ZONE
TX25

*(TX20240025)

ZONE
TX27

*(TX20240027)

ZONE
TX28

*(TX20240028)

ZONE
TX29

*(TX20240029)

ZONE
TX30

*(TX20240030)

ZONE
TX37

*(TX20240037)

ZONE
TX38

*(TX20240038)

ZONE
TX42

*(TX20240042)

1428 Agricultural Tractor Operator $12.69 $12.35 $11.75

1300 Asphalt Distributor Operator $14.87 $13.48 $13.88 $15.72 $15.58 $15.55 $15.72 $13.28 $15.32 $15.62 $14.36 $14.25 $14.03 $13.75 $14.06 $14.40

1303 Asphalt Paving Machine Operator $13.40 $12.25 $12.35 $13.87 $14.05 $14.36 $14.20 $13.26 $13.99 $14.68 $12.92 $13.44 $12.53 $14.00 $14.32 $12.99

1106 Asphalt Raker $12.28 $10.61 $12.02 $14.21 $11.65 $12.12 $11.64 $11.44 $12.69 $12.05 $11.34 $11.67 $11.40 $12.59 $12.36 $11.78

1112 Batching Plant Operator, Asphalt

1115 Batching Plant Operator, Concrete

1214 Blaster

1615 Boom Truck Operator $18.36

1444 Boring Machine Operator

1305 Broom or Sweeper Operator $11.21 $10.33 $10.08 $11.99 $11.04 $11.62 $11.74 $11.41 $10.30 $10.23 $10.60 $12.68 $11.05

1144 Communications Cable Installer

1124

Concrete Finisher, Paving and
Structures $13.55 $12.46 $13.16 $12.85 $12.64 $12.56 $12.77 $12.44 $14.12 $13.04 $13.38 $12.64 $12.80 $12.79 $12.98 $13.32

1318

Concrete Pavement Finishing 
Machine Operator $16.05 $15.48 $16.05 $19.31 $13.07

1315

Concrete Paving, Curing, Float, 
Texturing Machine Operator $16.34 $11.71

1333 Concrete Saw Operator $14.67 $14.48 $17.33 $13.99

1399 Concrete/Gunite Pump Operator

1344

Crane Operator, Hydraulic 80 tons
or less $18.22 $18.36 $18.12 $18.04 $20.21 $18.63 $13.86

1345

Crane Operator, Hydraulic Over
80 Tons

1342

Crane Operator, Lattice Boom 80 
Tons or Less $16.82 $14.39 $13.85 $17.27 $15.87 $17.27 $14.67 $16.42 $14.97 $13.87

1343

Crane Operator, Lattice Boom Over 
80 Tons $20.52 $19.38 $20.52 $17.49 $25.13 $15.80

1306 Crawler Tractor Operator $13.96 $16.63 $13.62 $14.26 $15.67 $14.07 $13.15 $13.38 $14.60 $13.68 $13.50

1351 Crusher or Screen Plant Operator

1446 Directional Drilling Locator $11.67

1445 Directional Drilling Operator $20.32 $17.24

1139 Electrician $20.96 $19.87 $19.80 $26.35 $20.27 $19.80 $20.92 $27.11 $19.87

1347

Excavator Operator, 50,000
pounds or less $13.46 $12.56 $13.67 $17.19 $12.88 $14.38 $13.49 $17.19 $13.88 $14.09 $12.71 $14.42

1348

Excavator Operator, Over 50,000
pounds $15.23 $13.52 $17.04 $17.71 $16.99 $18.80 $16.22 $14.53 $13.52

1150 Flagger $9.30 $9.10 $8.50 $10.28 $8.81 $9.45 $8.70 $10.06 $9.71 $9.03 $8.81 $9.08 $9.90 $10.33 $8.10

1151 Form Builder/Setter, Structures $13.52 $12.30 $13.38 $12.91 $12.71 $12.87 $12.38 $12.26 $13.84 $12.98 $13.07 $13.61 $12.82 $14.73 $12.23 $12.25

1160 Form Setter, Paving & Curb $12.36 $12.16 $13.93 $11.83 $10.71 $12.94 $13.16 $12.54 $11.33 $10.69 $13.33 $12.34 $13.93

1360

Foundation Drill Operator, Crawler 
Mounted $17.99 $17.99 $17.43

1363

Foundation Drill Operator,
Truck Mounted $16.86 $22.05 $21.51 $16.93 $21.07 $20.20 $20.76 $17.54 $21.39 $15.89 $22.05

1369

Front End Loader Operator,
3 CY or Less $12.28 $13.49 $13.40 $13.85 $13.04 $13.15 $13.29 $13.69 $12.64 $12.89 $13.51 $13.32 $12.17

1372

Front End Loader Operator,
Over 3 CY $12.77 $13.69 $12.33 $14.96 $13.21 $12.86 $13.57 $14.72 $13.75 $12.32 $13.19 $13.17 $13.02

1329 Joint Sealer

1172 Laborer, Common $10.30 $9.86 $10.08 $10.51 $10.71 $10.50 $10.24 $10.58 $10.72 $10.45 $10.30 $10.25 $10.03 $10.54 $11.02 $10.15

1175 Laborer, Utility $11.80 $11.53 $12.70 $12.17 $11.81 $12.27 $12.11 $11.33 $12.32 $11.80 $11.53 $11.23 $11.50 $11.95 $11.73 $12.37

1346 Loader/Backhoe Operator $14.18 $12.77 $12.97 $15.68 $14.12 $15.18 $13.58 $12.87 $13.21 $14.13 $14.29 $12.90

1187 Mechanic $20.14 $15.47 $17.47 $17.74 $17.00 $17.10 $17.68 $18.94 $18.58 $17.00 $16.61 $18.46 $16.96 $17.47

The wage rates listed herein are those predetermined by the Secretary of Labor and State Statue and listed in the United States Department of Labor's (USDOL) General Decisions dated 01-05-2024 and are 
the minimum wages to be paid accordingly for each specified classification. To determine the applicable wage rate zone, a list entitled "TEXAS COUNTIES IDENTIFIED BY WAGE RATE ZONES" is provided 
in the contract.  Any wage rate that is not listed herein and not in the USDOL's general decision, must be requested by the contractor through the completion of an Additional Classification and Wage Rate 
Request and be submitted for approval. IMPORTANT NOTICE FOR STATE PROJECTS: only the controlling wage rate zone applies to the contract. Effective 01-05-2024.



CLASS. # CLASSIFICATION DESCRIPTION
ZONE
TX02

*(TX20240002)

ZONE
TX03

*(TX20240003)

ZONE
TX04

*(TX20240004)

ZONE
TX05

*(TX20240005)

ZONE
TX06

*(TX20240006)

ZONE
TX07

*(TX20240007)

ZONE
TX08

*(TX20240008)

ZONE
 TX24

*(TX20240024)

ZONE
TX25

*(TX20240025)

ZONE
TX27

*(TX20240027)

ZONE
TX28

*(TX20240028)

ZONE
TX29

*(TX20240029)

ZONE
TX30

*(TX20240030)

ZONE
TX37

*(TX20240037)

ZONE
TX38

*(TX20240038)

ZONE
TX42

*(TX20240042)

1380 Milling Machine Operator $15.54 $14.64 $12.22 $14.29 $14.18 $14.32 $14.35 $12.86 $14.75 $13.53 $12.80

1390

Motor Grader Operator,
Fine Grade $17.49 $16.52 $16.88 $17.12 $18.37 $18.51 $16.69 $16.13 $17.19 $18.35 $17.07 $17.74 $17.47 $17.08 $15.69 $20.01

1393 Motor Grader Operator, Rough $16.15 $14.62 $15.83 $16.20 $17.07 $14.63 $18.50 $16.02 $16.44 $15.12 $16.85 $14.47 $17.39 $14.23 $15.53

1413 Off Road Hauler $10.08 $12.26 $11.88 $12.25 $12.23 $13.00 $14.60

1196 Painter, Structures $21.29 $18.34 $21.29 $18.62

1396

Pavement Marking Machine
Operator $16.42 $13.10 $13.55 $19.17 $12.01 $13.63 $14.60 $13.17 $16.65 $10.54 $11.18 $13.10

1443 Percussion or Rotary Drill Operator

1202 Piledriver $14.95

1205 Pipelayer $11.87 $14.64 $13.17 $11.17 $12.79 $11.37 $13.24 $12.66 $13.24 $11.17 $11.67 $12.12 $14.64

1384 Reclaimer/Pulverizer Operator $12.85 $11.90 $12.88 $11.01 $10.46

1500 Reinforcing Steel Worker $13.50 $14.07 $17.53 $16.17 $14.00 $16.18 $12.74 $15.83 $17.10 $15.15 $17.72

1402 Roller Operator, Asphalt $10.95 $11.96 $13.29 $12.78 $11.61 $13.08 $12.36 $11.68 $11.71 $11.95 $11.50

1405 Roller Operator, Other $10.36 $10.44 $11.82 $10.50 $11.64 $11.51 $10.59 $10.30 $12.04 $12.85 $11.57 $10.66

1411 Scraper Operator $10.61 $11.07 $10.85 $12.88 $12.27 $11.12 $12.96 $11.88 $12.43 $11.22 $13.95 $13.47 $10.89

1417 Self-Propelled Hammer Operator

1194 Servicer $13.98 $12.34 $14.11 $14.74 $14.51 $15.56 $13.44 $14.58 $14.31 $13.83 $12.43 $13.72 $13.97 $14.11

1513 Sign Erector

1708

Slurry Seal or Micro-Surfacing 
Machine Operator

1341 Small Slipform Machine Operator $15.96

1515 Spreader Box Operator $12.60 $13.12 $14.71 $14.04 $14.73 $13.84 $13.68 $13.45 $11.83 $13.58 $14.05

1705 Structural Steel Welder $12.85

1509 Structural Steel Worker $19.29 $14.39

1339 Subgrade Trimmer

1143 Telecommunication Technician

1145 Traffic Signal/Light Pole Worker $16.00

1440

Trenching Machine Operator,
Heavy $18.48

1437

Trenching Machine Operator,
Light

1609 Truck Driver Lowboy-Float $14.46 $13.63 $13.41 $15.00 $15.93 $15.66 $16.24 $16.39 $14.30 $16.62 $15.63 $14.28 $16.03 $13.41

1612 Truck Driver Transit-Mix $14.14 $14.14

1600 Truck Driver, Single Axle $12.74 $10.82 $10.75 $13.04 $11.61 $11.79 $13.53 $13.16 $12.31 $13.40 $10.30 $11.61 $11.97 $11.46 $10.75

1606

Truck Driver, Single or Tandem Axle 
Dump Truck $11.33 $14.53 $11.95 $12.95 $11.68 $14.06 $12.62 $11.45 $12.28 $13.08 $11.68 $11.48 $11.10

1607

Truck Driver, Tandem Axle Tractor 
withSemi Trailer $12.49 $12.12 $12.50 $13.42 $12.81 $13.16 $12.86 $16.22 $12.50 $13.80 $12.27 $12.50

1441

Tunneling Machine Operator,
Heavy

1442 Tunneling Machine Operator, Light

1706 Welder $14.02 $14.86 $15.97 $13.74 $14.84 $13.78

1520 Work Zone Barricade Servicer $10.30 $12.88 $11.46 $11.70 $11.57 $11.85 $10.77 $11.68 $12.20 $11.22 $11.51 $12.96 $10.54 $11.67 $11.76

Notes:
*Represents the USDOL wage decision.
Any worker employed on this project shall be paid at the rate of one and one half (1-1/2) times the regular rate for every hour worked in excess of forty (40) hours per week.

For reference, the titles and descriptions for the classifications listed here are detailed further in the AGC of Texas’ Standard Job Classifications and Descriptions for Highway, Heavy, Utilities, and Industrial Construction in 
Texas posted on the AGC's Web site for any contractor.



TEXAS COUNTIES IDENTIFIED BY
WAGE RATE ZONES: 2, 3, 4, 5, 6, 7, 8, 24, 25, 27, 28, 29, 30, 37, 38, 42

County Name Zone County Name Zone County Name Zone County Name Zone

Anderson 28 Donley 37 Karnes 27 Reagan 37
Andrews 37 Duval 30 Kaufman 25 Real 37
Angelina 28 Eastland 37 Kendall 7 Red River 28
Aransas 29 Ector 2 Kenedy 30 Reeves 8
Archer 25 Edwards 8 Kent 37 Refugio 27
Armstrong 2 El Paso 24 Kerr 27 Roberts 37
Atascosa 7 Ellis 25 Kimble 37 Robertson 7
Austin 38 Erath 28 King 37 Rockwall 25
Bailey 37 Falls 28 Kinney 8 Runnels 37
Bandera 7 Fannin 28 Kleberg 27 Rusk 4
Bastrop 7 Fayette 27 Knox 37 Sabine 28
Baylor 37 Fisher 37 Lamar 28 San Augustine 28
Bee 27 Floyd 37 Lamb 37 San Jacinto 38
Bell 7 Foard 37 Lampasas 7 San Patricio 29
Bexar 7 Fort Bend 38 LaSalle 30 San Saba 37
Blanco 27 Franklin 28 Lavaca 27 Schleicher 37
Borden 37 Freestone 28 Lee 27 Scurry 37
Bosque 28 Frio 27 Leon 28 Shackelford 37
Bowie 4 Gaines 37 Liberty 38 Shelby 28
Brazoria 38 Galveston 38 Limestone 28 Sherman 37
Brazos 7 Garza 37 Lipscomb 37 Smith 4
Brewster 8 Gillespie 27 Live Oak 27 Somervell 28
Briscoe 37 Glasscock 37 Llano 27 Starr 30
Brooks 30 Goliad 29 Loving 37 Stephens 37
Brown 37 Gonzales 27 Lubbock 2 Sterling 37
Burleson 7 Gray 37 Lynn 37 Stonewall 37
Burnet 27 Grayson 25 Madison 28 Sutton 8
Caldwell 7 Gregg 4 Marion 28 Swisher 37
Calhoun 29 Grimes 28 Martin 37 Tarrant 25
Callahan 25 Guadalupe 7 Mason 27 Taylor 2
Cameron 3 Hale 37 Matagorda 27 Terrell 8
Camp 28 Hall 37 Maverick 30 Terry 37
Carson 2 Hamilton 28 McCulloch 37 Throckmorton 37
Cass 28 Hansford 37 McLennan 7 Titus 28
Castro 37 Hardeman 37 McMullen 30 Tom Green 2
Chambers 38 Hardin 38 Medina 7 Travis 7
Cherokee 28 Harris 38 Menard 37 Trinity 28
Childress 37 Harrison 42 Midland 2 Tyler 28
Clay 25 Hartley 37 Milam 28 Upshur 4
Cochran 37 Haskell 37 Mills 37 Upton 37
Coke 37 Hays 7 Mitchell 37 Uvalde 30
Coleman 37 Hemphill 37 Montague 37 Val Verde 8
Collin 25 Henderson 28 Montgomery 38 Van Zandt 28
Collingsworth 37 Hidalgo 3 Moore 37 Victoria 6
Colorado 27 Hill 28 Morris 28 Walker 28
Comal 7 Hockley 37 Motley 37 Waller 38
Comanche 37 Hood 28 Nacogdoches 28 Ward 37
Concho 37 Hopkins 28 Navarro 28 Washington 28
Cooke 37 Houston 28 Newton 28 Webb 3
Coryell 7 Howard 37 Nolan 37 Wharton 27
Cottle 37 Hudspeth 8 Nueces 29 Wheeler 37
Crane 37 Hunt 25 Ochiltree 37 Wichita 5
Crockett 8 Hutchinson 37 Oldham 37 Wilbarger 37
Crosby 2 Irion 2 Orange 38 Willacy 30
Culberson 8 Jack 28 Palo Pinto 28 Williamson 7
Dallam 37 Jackson 27 Panola 28 Wilson 7
Dallas 25 Jasper 28 Parker 25 Winkler 37
Dawson 37 Jeff Davis 8 Parmer 37 Wise 25
Deaf Smith 37 Jefferson 38 Pecos 8 Wood 28
Delta 25 Jim Hogg 30 Polk 28 Yoakum 37
Denton 25 Jim Wells 27 Potter 2 Young 37
DeWitt 27 Johnson 25 Presidio 8 Zapata 30
Dickens 37 Jones 25 Rains 28 Zavala 30
Dimmit 30 Randall 2

01/05/2024
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Special Provision to Item 000 

Nondiscrimination 

1. DESCRIPTION 

All recipients of federal financial assistance are required to comply with various nondiscrimination laws, 
including Title VI of the Civil Rights Act of 1964, as amended (Title VI). Title VI forbids discrimination against 
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal 
funds.  

The Texas Department of Transportation, as a recipient of federal financial assistance, and under Title VI 
and related statutes, ensures that no person will on the grounds of race, religion (where the primary objective 
of the financial assistance is to provide employment in accordance with 42 USC 2000d-3), color, national 
origin, sex, age, or disability be excluded from participation in, be denied the benefits of, or otherwise be 
subjected to discrimination under any Department programs or activities. 

2. DEFINITION OF TERMS 

Where the term “Contractor” appears in the following six nondiscrimination clauses, the term “Contractor” is 
understood to include all parties to Contracts or agreements with the Department.  

3. NONDISCRIMINATION PROVISIONS 

During the performance of this Contract, the Contractor agrees as follows. 

3.1. Compliance with Regulations. The Contractor must comply with the Regulations pertinent to 
nondiscrimination in federally assisted programs of the United States Department of Transportation 
49 CFR 21, as they may be amended from time to time, (hereinafter referred to as the Regulations), which 
are herein incorporated by reference and made a part of this Contract. 

3.2. Nondiscrimination. The Contractor, regarding the work performed during the Contract, must not 
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, 
including procurements of materials and leases of equipment. The Contractor must not participate either 
directly or indirectly in the discrimination prohibited by Section 21.5 of the Regulations, including employment 
practices when the Contract covers a program set forth in Appendix B of the Regulations. 

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment. In all solicitations 
either by competitive bidding or negotiation made by the Contractor for work to be performed under a 
subcontract, including procurements of materials or leases of equipment, the Contractor must notify each 
potential subcontractor or supplier of the Contractor’s obligations under this Contract and the Regulations 
relative to nondiscrimination on the grounds of race, color, or national origin. 

3.4. Information and Reports. The Contractor must provide all information and reports required by the 
Regulations or directives issued pursuant thereto, and must permit access to its books, records, accounts, 
other sources of information, and facilities as may be determined by the Recipient or the Department to be 
pertinent to ascertain compliance with such Regulations, orders, and instructions. Where any information 
required of a Contractor is in the exclusive possession of another who fails or refuses to furnish this 
information, the Contractor must so certify to the Recipient, or the Department as appropriate, and must set 
forth what efforts it has made to obtain the information. 

3.5. Sanctions for Noncompliance. In the event of the Contractor’s noncompliance with the nondiscrimination 
provisions of this Contract, the Recipient must impose such Contract sanctions as it or the Department may 
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determine to be appropriate, including, but not limited to actions defined in Article 7.1., “Ethics,” or Article 
5.1., “Authority of Engineer.” 

3.6. Incorporation of Provisions. The Contractor must include the provisions of Sections 3.1–3.6 in every 
subcontract, including procurements of materials and leases of equipment, unless exempt by the Regulations 
or directives issued pursuant thereto. The Contractor must take such action with respect to any subcontract 
or procurement as the Recipient or the Department may direct as a means of enforcing such provisions, 
including sanctions for noncompliance: Provided, however, that, in the event a Contractor becomes involved 
in, or is threatened with, litigation with a subcontractor or supplier as a result of such direction, the Contractor 
may request the Recipient to enter into such litigation to protect the interests of the Recipient, and, in 
addition, the Contractor may request the United States to enter into such litigation to protect the interests of 
the United States. 
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Special Provision 000 

Important Notice to Contractors 

 

1. GENERAL 

In accordance with Texas Transportation Code §223.012, the Engineer will evaluate Contractor performance 
based on quality, safety, and timeliness of the project. 

2. DEFINISIONS 

2.1. Project Recovery Plan (PRP). A formal, enforceable plan developed by the Contractor, in consultation with 
the District, that documents the cause of noted quality, safety, and timeliness issues and specifies how the 
Contractor proposes to correct project-specific performance deficiencies.  

In accordance with 43 TAC §9.23, the District will request a PRP if the Contractor’s performance on a project 
is below the Department’s acceptable standards and will monitor the Contractor’s compliance with the 
established plan. 

2.2. Corrective Action Plan (CAP). A formal, enforceable plan developed by the Contractor, and proposed for 
adoption by the Construction Division or Maintenance Division, that documents the cause of noted quality, 
safety, and timeliness issues and specifies how the Contractor proposes to correct statewide performance 
deficiencies.  

3. CONTRACTOR EVALUATIONS 

In accordance with 43 TAC §9.23, the Engineer will schedule evaluations at the following intervals, at 
minimum: 

◼ interim evaluations at or within 30 days after the anniversary of the Notice to Proceed, for Contracts 
extending beyond 1 yr. and 

◼ final evaluation, upon project closeout. 

In case of a takeover agreement, neither the Surety nor its performing Contractor will be evaluated. 

In addition to regularly scheduled evaluations, the Engineer may schedule an interim evaluation at any time 
to formally communicate issues with quality, safety, or timeliness. Upon request, work with the Engineer to 
develop a PRP to document expectations for correcting deficiencies. 

Comply with the PRP as directed. Failure to comply with the PRP may result in additional remedial actions 
available to the Engineer under Item 5, “Control of the Work.” Failure to meet a PRP to the Engineer’s 
satisfaction may result in immediate referral to the Performance Review Committee for consideration of 
further action against the Contractor.  

The Engineer will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a PRP, including consideration of sufficient time. 

Follow the escalation ladder if there is a disagreement regarding an evaluation or disposition of a PRP. The 
Contractor may submit additional documentation pertaining to the dispute. The District Engineer’s decision 
on a Contractor’s evaluation score and recommendation of action required in a PRP or follow-up for 
noncompliance is final. 
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4. DIVISION OVERSIGHT 

Upon request of the Construction Division or Maintenance Division, develop and submit for Division approval 
a proposed CAP to document expectations for correcting deficiencies in the performance of projects 
statewide. 

Comply with the CAP as directed. The CAP may be modified at any time up to completion or resolution after 
written approval of the premise of change from the Division. Failure to meet an adopted or revised adopted 
CAP to the Division’s satisfaction within 120 days will result in immediate referral to the Performance Review 
Committee for consideration of further action against the Contractor. 

The Division will consider and document any events outside the Contractor’s control that contributed to the 
failure to meet performance standards or comply with a CAP, including consideration of sufficient time and 
associated costs as appropriate. 

5. PERFORMANCE REVIEW COMMITTEE 

The Performance Review Committee, in accordance with 43 TAC §9.24, will review at minimum all final 
evaluations, history of compliance with PRPs, any adopted CAPs including agreed modifications, any 
information about events outside a Contractor’s control contributing to the Contractor’s performance, and any 
documentation submitted by the Contractor and may recommend one or more of the following actions: 

◼ take no action, 
◼ reduce the Contractor’s bidding capacity, 
◼ prohibit the Contractor from bidding on one or more projects, 
◼ immediately suspend the Contractor from bidding for a specified period of time, by reducing the 

Contractor’s bidding capacity to zero, or 
◼ prohibit the Contractor from being awarded a Contract on which they are the apparent low bidder. 

The Deputy Executive Director will determine any further action against the Contractor. 

6. APPEALS PROCESS 

In accordance with 43 TAC §9.25, the Contractor may appeal remedial actions determined by the Deputy 
Executive Director. 



2024 Specifications  000-017 

1 - 1 07-23 
Statewide 

 

Special Provision 000 
Certificate of Interested Parties (Form 1295) 
 

Submit Form 1295, “Certificate of Interested Parties,” in the following instances: 
 at Contract execution for Contracts awarded by the Commission, 
 at Contract execution for Contracts awarded by the District Engineer or Chief Engineer with an award amount of $1 million 

or more, 
 at any time an existing Contract awarded by the District Engineer or Chief Engineer increases in value to $1 million or more 

because of changes in the Contract, 
 at any time there is an increase of $1 million or more to an existing Contract (e.g., change orders, extensions, and 

renewals), and 
 at any time there is a change to the information in Form 1295, when the form was filed for an existing Contract. 

Form 1295 and instructions for completing and filing the form are available on the Texas Ethics Commission website. 

 



2024 Specifications  000-019 

1 07-23 
Statewide 

 

Special Provision to Item 000 
Small Business Enterprise in State-Funded Projects 
1. DESCRIPTION 

The purpose of this Special Provision is to implement the Department’s policy of ensuring that SBEs have an 
opportunity to participate in the performance of Contracts. If the SBE goal is greater than zero, Section 2.1., 
“Article A—SBE Goal is Greater than Zero,” will apply to this Contract; otherwise, Section 2.2., “Article B—No 
SBE Goal,” will apply. The percentage goal for SBE participation in the work to be performed under this 
Contract will be in accordance with the proposal. 

2. DEFINITIONS 

A Small Business Enterprise (SBE) is a firm certified as such by the Department. Firms certified as 
Historically Underutilized Businesses (HUBs) by the Texas Comptroller of Public Accounts and as 
Disadvantaged Business Enterprises (DBEs) by the Texas Uniform Certification Program automatically 
qualify as SBEs. 

2.1. Article A—SBE Goal is Greater than Zero. 

2.1.1. Policy. The Department is committed to providing contracting opportunities for small businesses. Therefore, 
it is the Department’s policy to develop and maintain a program to facilitate contracting opportunities for small 
businesses. Consequently, the requirements of the Department’s SBE Program apply to this Contract as 
follows. 

The Contractor will make a good faith effort to meet the SBE goal for this Contract. 

The Contractor and any subcontractors will not discriminate on the basis of race, color, national origin, age, 
disability, or sex in the award and performance of this Contract. These nondiscrimination requirements must 
be incorporated into any subcontract and purchase order. 

After a conditional award is made to the low Bidder, the Department will determine the adequacy of a 
Contractor’s efforts to meet the Contract goal, in accordance with Section 2.1.2., “Contractor’s 
Responsibilities.” If the requirements in accordance with Section 2.1.2., “Contractor’s Responsibilities,” are 
met, the Contract will be forwarded to the Contractor for execution. 

The Contractor’s performance in meeting the SBE goal during the construction period of the Contract will be 
monitored by the Department. 

2.1.2. Contractor’s Responsibilities. These requirements must be satisfied by the Contractor. An SBE Contractor 
may satisfy the SBE requirements by performing at least 25% of the Contract work with their own 
organization in accordance with Item 8, “Prosecution and Progress.” 

The Contractor must complete an SBE Commitment Agreement Form for each SBE-certified firm the 
Contractor intends to use to satisfy the SBE goal. The SBE Commitment Agreement Form must be submitted 
to the Department’s Civil Rights Division (CIV) in Austin, Texas, no later than 5 P.M. on the 10th business 
day, excluding national holidays, after the conditional award of the Contract. When requested, additional time 
not to exceed 7 business days, excluding national holidays, may be granted based on documentation 
submitted by the Contractor.  

A Contractor that cannot meet the Contract goal, in whole or in part, must document the good faith efforts 
taken to meet the SBE goal. The Department will consider as good faith efforts all documented explanations 
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that are submitted and that describe a Contractor’s failure to meet an SBE goal or obtain SBE participation, 
including: 
 advertising in general circulation, trade association, and minority- or women-focused media regarding 

subcontracting opportunities, 
 dividing the Contract work into reasonable portions in conformance with standard industry practices, 
 documenting reasons for rejection or meeting with the rejected SBE to discuss the rejection, 
 providing qualified SBEs with adequate information pertinent to bonding, insurance, plans, 

Specifications, scope of work, and the requirements of the Contract, 
 negotiating in good faith with qualified SBEs, not rejecting qualified SBEs that are also the lowest 

responsive Bidder; and 
 using the services of available minorities and women; community organizations; Contractor groups; 

local, state, and federal business assistance offices; and other organizations that provide support 
services to SBEs. 

The good faith effort documentation is due at the time and place in accordance with this Section. CIV will 
evaluate the Contractor’s documentation. If it is determined that the Contractor has failed to meet the good 
faith effort requirements, the Contractor will be given an opportunity for reconsideration by the Department. 

Should the Bidder to which the Contract is conditionally awarded refuse, neglect, or fail to meet the SBE goal 
or demonstrate to the Department’s satisfaction sufficient efforts to obtain SBE participation, the proposal 
guaranty filed with the bid will become the property of the State, not as a penalty, but as liquidated damages. 

The Contractor must not terminate an SBE subcontractor submitted on a commitment agreement for a 
Contract with an assigned goal without the prior written consent of the Department. 

The Contractor must designate an SBE contact person who will administer the Contractor’s SBE program 
and who will be responsible for submitting reports, maintaining records, and documenting good faith efforts to 
use SBEs.  

The Contractor must inform the Department of the representative’s name, title, and telephone number within 
10 days of beginning work. 

2.1.3. Eligibility of SBEs. The Department certifies the eligibility of SBEs.  

Firms certified as SBEs are listed in the Department’s online directory located at https://txdot.txdotcms.com/.  

Only firms certified at the time of letting or at the time the commitments are submitted are eligible to be used 
in the information furnished by the Contractor in accordance with Section 2.1.2., “Contractor’s 
Responsibilities.” 

Certified HUBs and DBEs are eligible as SBEs. 

The Department’s SBE Program is governed by 43 TAC, Chapter 9, Subchapter K, “Small Business 
Enterprise (SBE) Program.” 

2.1.4. Determination of SBE Participation. SBE participation will be counted toward meeting the SBE goal in this 
Contract in accordance with the following. 

A Contractor will receive credit for all payments actually made to an SBE for work performed and costs 
incurred in accordance with the Contract, including all subcontracted work. 

An SBE Contractor or subcontractor may not subcontract more than 75% of a Contract. The SBE must 
perform no less than 25% of the value of the Contract work with their own organization in accordance with 
Item 8. 

https://txdot.txdotcms.com/
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An SBE may lease equipment consistent with standard industry practice. An SBE may lease equipment from 
the prime Contractor if a rental agreement, separate from the subcontract specifying the terms of the lease 
arrangement, is approved by the Department before the SBE starting the work in accordance with the 
following. 
 If the equipment is of a specialized nature, the lease may include the operator. If the practice is 

generally acceptable with the industry, the operator may remain on the lessor’s payroll. The operator of 
the equipment must be subject to the full control of the SBE, for a short term, and involve a specialized 
piece of heavy equipment readily available at the jobsite. 

 For equipment that is not specialized, the SBE must provide the operator and be responsible for all 
payroll and labor compliance requirements. 

2.1.5. Records and Reports. The Contractor must submit monthly reports of SBE payments (including payments 
to HUBs and DBEs) to the Area Engineer’s Office after work begins. These reports will be due within 15 days 
after the end of a calendar month.  

These reports will be required until all SBE subcontracting or supply activity is completed. The SBE Progress 
Report must be used for monthly reporting. Upon completion of the Contract and before receiving the final 
payment, the Contractor must submit the SBE Final Report to the Area Engineer’s Office and a copy to the 
District Construction Office. These forms may be obtained from CIV and reproduced as necessary. The 
Department may verify the amounts being reported as paid to SBEs by randomly requesting copies of 
invoices and cancelled checks paid to SBEs. When the SBE goal requirement is not met, documentation 
supporting good faith efforts, in accordance with Section 2.1.2., “Contractor’s Responsibilities,” must be 
submitted with the SBE Final Report. 

SBE subcontractors and suppliers should be identified on the monthly report by SBE certification number, 
name, and the amount of actual payment made to each during the monthly period. These reports are 
required regardless of whether SBE activity has occurred in the monthly reporting period. 

All such records must be retained for 3 yr. following completion of the Contract work and be available at 
reasonable times and places for inspection by authorized representatives of the Department. 

2.1.6. Compliance of Contractor. To ensure compliance with SBE requirements of this Contract, the Department 
will monitor the Contractor’s efforts to involve SBEs during the performance of this Contract. This will be 
accomplished by a review of monthly reports submitted by the Contractor indicating their progress in 
achieving the SBE Contract goal and by compliance reviews conducted by the Department. 

A Contractor’s failure to comply with the requirements of this Special Provision will constitute a material 
breach of this Contract. In such a case, the Department reserves the right to employ remedies as the 
Department deems appropriate in the terms of the Contract. 

2.2. Article B—No SBE Goal. 

2.2.1. Policy. It is the Department’s policy that SBEs will have an opportunity to participate in the performance of 
Contracts.  

2.2.2. Contractor’s Responsibilities. If there is no SBE goal, the Contractor must offer SBEs an opportunity to 
participate in the performance of Contracts and subcontracts. If an SBE is used, the requirements in 
accordance with Section 2.1.4., “Determination of SBE Participation,” will apply. 

2.2.3. Prohibit Discrimination. The Contractor and any subcontractor will not discriminate on the basis of race, 
color, national origin, religion, age, disability, or sex in the award and performance of Contracts. These 
nondiscrimination requirements must be incorporated into any subcontract and purchase order. 

2.2.4. Records and Reports. The Contractor must submit annual reports pertinent to SBEs (including HUBs and 
DBEs) to the Area Engineer’s Office by August 31 or at project completion, whichever comes first.  
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These reports will be required until all SBE subcontracting or supply activity is completed. The SBE Progress 
Report must be used for reporting. Upon completion of the Contract and before receiving the final payment, 
the Contractor must submit the SBE Final Report to the Area Engineer’s Office and a copy to the District 
Construction Office. These forms may be obtained from CIV and reproduced as necessary. The Department 
may verify the amounts being reported as paid to SBEs by randomly requesting copies of invoices and 
cancelled checks paid to SBEs. 

SBE subcontractors and suppliers should be identified on the report by SBE certification cumber, name, and 
the amount of actual payment made. 

All such records must be retained for 3 yr. following completion of the Contract work and be available at 
reasonable times and places for inspection by authorized representatives of the Department. 
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Special Provision 000 

Schedule of Liquidated Damages 

 

For Dollar Amount of Original Contract Dollar Amount of Daily Contract 
Administration Liquidated 
Damages per Working Day 

From More Than To and including 

0 1,000,000 760 

1,000,000 3,000,000 968 

3,000,000 5,000,000 1107 

5,000,000 15,000,000 1527 

15,000,000 25,000,000 2095 

25,000,000 50,000,000 3072 

50,000,000 Over 50,000,000 5093 

In addition to the amount shown in Table 1, the Liquidated Damages will be increased by the amount shown in Item 8 
“Prosecution and Progress,” of the General Notes for Road User Cost (RUC), when applicable. 
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Special Provision to Item 8 

Prosecution and Progress 

 

Item 8, “Prosecution and Progress,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 8.6., “Failure to Complete Work on Time,” is supplemented by the following. 

6.1. Lane Closure Assessment Fees. Monetary assessment, as shown on the plans, will be made against the 
Contractor for any lane closure or obstruction that overlaps into the peak-hour traffic for each time increment 
shown on the plans or portion thereof, per lane, regardless of the length of lane closure or obstruction. 

6.1.1.  Definition of Terms. For this Contract, the following definitions apply. 

6.1.1.1. Time Increment. Any continuous defined increment of time or portion thereof for a period beginning at that 
point when lanes are closed or obstructed by the Contractor’s operations. 

6.1.1.2. Assessment Fee. The amount shown on the proposal for each defined time increment, representing the 
average cost of interference and inconvenience to the road user for each lane closed or obstructed during 
peak-hour traffic. The Engineer may allow a proportional fee assessment for closures that do not involve an 
entire defined time increment. 

6.1.1.3. Closure or Obstruction. When the Contractor’s operations result in a reduced lane width of the travel way 
or shoulder less than that shown on the plans. 

6.1.1.4. Peak-Hour Traffic Times. Schedule of days and times described in the General Notes when lane closures 
or obstructions are not allowed. 

6.1.2. Fee Calculation and Collection. The assessment fee will be deducted from the amount due to the 
Contractor on the monthly construction estimate, and thus retained by the Department. The Engineer will 
determine the time of overlap of lane closures or obstructions for calculating the assessment fee. The fee is 
based on road user costs and is assessed not as a penalty, but for added expense incurred by the traveling 
public. 
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Special Provision to Item 8 
Prosecution and Progress 
 

Item 8, “Prosecution and Progress,” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 8.1., “Prosecution of Work,” is voided and replaced by the following. 

Begin work within 90 calendar days after the authorization date to begin work. Prosecute the work continuously to completion 
within the working days specified. Unless otherwise shown on the plans, work may be prosecuted in concurrent phases if no 
changes are required to the traffic control plan or if a revised traffic control plan is approved. Notify the Engineer at least 24 hr. 
before beginning work or before beginning any new operation. Do not start new operations to the detriment of work already 
begun. Minimize interference to traffic.  

For Contracts with callout work and work orders, begin work in the right of way within the specified time and continuously 
prosecute the work until completion. 
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