

Special Provision 000

Important Notice to Contractors



As of June 1, 2022, the operator of the railroad has not completed the railroad agreement. The Department anticipates clearance by the date listed below. Estimated clearance dates are not anticipated to interfere with the Contractor's operations. In the event the clearance is not met, requests for additional compensation or time will be made in accordance with the Standard Specifications.

RAILROAD			
Railroad Company	Crossing Location (Sta)	DOT No.	Estimated Execution Date
DGNO	STA. 183+01	763389C	09/21/2022

As of June 1, 2022, utilities within the project limits have not been cleared. The Department anticipates clearance by the dates listed below. Unless otherwise stated, clearance of these obstructions will be performed by their owners. Estimated clearance dates are not anticipated to interfere with the Contractor's operations. In the event the clearance dates are not met, requests for additional compensation or time will be made in accordance with the standard specifications.

The Contractor is invited to review the mapped information of obstructions on file with the Engineer.

UTILITY			
Utility Owner	Approximate Location	Estimated Clearance Date	Effect on Construction
AT&T	Culvert A@ Sta. 41+43.00, Culvert 1@ STA.52+95.59, Culvert 2@ STA.57+89.97, Culvert 3 @ STA.65+39.16, Culvert 4@ STA.96+02.97, Culvert 5@ STA.108+27.37, Culvert 6@ STA.131+33.66, Culvert 7@ STA.153+02.30, Culvert 8 @ STA.165+37.55, Culvert 9@ STA.168+34.98, Culvert 10@ STA.183+36.16	08/01/2022	No Effect
Atmos	Culvert A@ Sta. 41+43.00, Culvert 1@ STA.52+95.59, Culvert 2@ STA.57+89.97, Culvert 3 @ STA.65+39.16, Culvert 4@ STA.96+02.97, Culvert 5@ STA.108+27.37, Culvert 6@ STA.131+33.66, Culvert 7@ STA.153+02.30, Culvert 8 @ STA.165+37.55, Culvert 9@ STA.168+34.98, Culvert 10@ STA.183+36.16	08/01/2022	No Effect
Oncor	Culvert A@ Sta. 41+43.00, Culvert 1@ STA.52+95.59, Culvert 2@ STA.57+89.97, Culvert 3 @ STA.65+39.16, Culvert 4@ STA.96+02.97, Culvert 5@ STA.108+27.37, Culvert 6@ STA.131+33.66, Culvert 7@ STA.153+02.30, Culvert 8 @ STA.165+37.55, Culvert 9@ STA.168+34.98, Culvert 10@ STA.183+36.16	08/01/2022	No Effect

UTILITY			
Utility Owner	Approximate Location	Estimated Clearance Date	Effect on Construction
Suddenlink	Culvert A@ Sta. 41+43.00, Culvert 1@ STA.52+95.59, Culvert 2@ STA.57+89.97, Culvert 3 @ STA.65+39.16, Culvert 4@ STA.96+02.97, Culvert 5@ STA.108+27.37, Culvert 6@ STA.131+33.66, Culvert 7@ STA.153+02.30, Culvert 8 @ STA.165+37.55, Culvert 9@ STA.168+34.98, Culvert 10@ STA.183+36.16	08/01/2022	No Effect
UPN	Culvert A@ Sta. 41+43.00, Culvert 1@ STA.52+95.59, Culvert 2@ STA.57+89.97, Culvert 3 @ STA.65+39.16, Culvert 4@ STA.96+02.97, Culvert 5@ STA.108+27.37, Culvert 6@ STA.131+33.66, Culvert 7@ STA.153+02.30, Culvert 8 @ STA.165+37.55, Culvert 9@ STA.168+34.98, Culvert 10@ STA.183+36.16	08/01/2022	No Effect
GCEC	Culvert A@ Sta. 41+43.00, Culvert 1@ STA.52+95.59, Culvert 2@ STA.57+89.97, Culvert 3 @ STA.65+39.16, Culvert 4@ STA.96+02.97, Culvert 5@ STA.108+27.37, Culvert 6@ STA.131+33.66, Culvert 7@ STA.153+02.30, Culvert 8 @ STA.165+37.55, Culvert 9@ STA.168+34.98, Culvert 10@ STA.183+36.16	08/01/2022	No Effect