

Special Provision 000

Important Notice to Contractors



As of September 20, 2022, the operator of the railroad has not completed the railroad agreement. The Department anticipates clearance by the date listed below. Estimated clearance date is not anticipated to interfere with the Contractor's operations. In the event the clearance is not met, requests for additional compensation or time will be made in accordance with the Standard Specifications.

RAILROAD			
Railroad Company	Crossing Location (Sta)	DOT No.	Estimated Execution Date
DART	168+00	788564M	2/20/23