

Special Provision 000

Important Notice to Contractors



As of September 28, 2022, the operators of the railroads listed below have not executed the railroad agreement within the project limits. The Department anticipates clearance by the dates listed below. Unless otherwise stated, clearance of these obstructions will be performed by their owners. Estimated clearance dates are not anticipated to interfere with the Contractor's operations. In the event the clearance dates are not met, requests for additional compensation or time will be made in accordance with the Standard Specifications.

The Contractor is invited to review the mapped information of obstructions on file with the Engineer.

RAILROAD INFORMATION			
Railroad Owner	Approximate Location	Estimated Execution Date	Effect on Construction
BURLINGTON NORTHERN SANTA FE	DOT #: 672089L RR MP: 664.720 CITY OF GUNTER, FM 121 IN GRAYSON COUNTY AT GRADE	FEBRUARY 28, 2023	NONE
DALLAS GARLAND NORTHEASTERN	DOT #: 415113E RR MP: 695.600 CITY OF LEONARD, US 69 IN FANNIN COUNTY AT GRADE	FEBRUARY 28, 2023	NONE
KCS	DOT #: 331708A RR MP: 179.680 CITY OF FARMERSVILLE, FM 36 IN HUNT COUNTY AT GRADE	FEBRUARY 28, 2023	NONE
KCS	DOT#: 331661G RR MP: 154.230 CITY OF CUMBY, FM 275 IN HOPKINS COUNTY AT GRADE	FEBRUARY 28, 2023	NONE
KCS	DOT #: 331575K RR MP: 120.310 CITY OF WINNSBORO, SH 11 IN HOPKINS COUNTY AT GRADE	FEBRUARY 28, 2023	NONE