

Special Provision 000

Important Notice to Contractors



As of September 30, 2022, the operators of the railroads listed below have not executed the railroad agreement within the project limits. The Department anticipates clearance by the dates listed below. Unless otherwise stated, clearance of these obstructions will be performed by their owners. Estimated clearance dates are not anticipated to interfere with the Contractor's operations. In the event the clearance dates are not met, requests for additional compensation or time will be made in accordance with the Standard Specifications.

The Contractor is invited to review the mapped information of obstructions on file with the Engineer.

RAILROAD INFORMATION			
Railroad Owner	Approximate Location	Estimated Execution Date	Effect on Construction
UPRR	DOT #: 415429P RR MP: 680.590 CITY OF WHITESBORO, US 82 IN GRAYSON COUNTY HIGHWAY OVERPASS	DECEMBER 1, 2022	NONE