

Special Provision 000

Important Notice to Contractors



As of December 22, 2022, utilities within the project limits have not been cleared. The Department anticipates clearance by the dates listed below. Unless otherwise stated, clearance of these obstructions will be performed by their owners. Estimated clearance dates are not anticipated to interfere with the Contractor's operations. In the event the clearance dates are not met, requests for additional compensation or time will be made in accordance with the Standard Specifications.

The Contractor is invited to review the mapped information of obstructions on file with the Engineer.

UTILITY			
Utility Owner	Approximate Location	Estimated Clearance Date	Effect on Construction
AT&T	Telecom and fiber optic attached to east side of Country Club Dr bridge over Clear Creek	03/01/2023	No effect
CenterPoint Gas	Gas line attached to east side of Country Club Dr bridge over Clear Creek	03/01/2023	No effect
CenterPoint Electric	Two light poles along east side of roadway on Country Club Dr	03/01/2023	No effect