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PROJECT UTILITY ADJUSTMENT AGREEMENT  
(Developer Managed) 

Agreement No.: -U-      
 

 
THIS AGREEMENT, by and between           , hereinafter identified as the "Developer", and      , 
hereinafter identified as the "Owner”, is as follows:  

WITNESSETH 

WHEREAS, the STATE OF TEXAS, acting by and through the Texas Department of Transportation, 
hereinafter identified as “TxDOT”, is authorized to design, construct, operate, maintain, and improve 
turnpike projects as part of the state highway system throughout the State of Texas, all in conformance 
with the provisions of Chapters 201, 203, 222, 223, 224, and 228 Texas Transportation Code, as 
amended; and 
 
WHEREAS, the TxDOT proposes to construct a toll project identified as                          (the “Project”); 
and  
 
WHEREAS, pursuant to that certain Comprehensive Development Agreement by and between TxDOT 
and the Developer with respect to the Project (the “CDA”), the Developer has undertaken the obligation 
to design, construct, finance, operate and maintain the Project and adhere to all requirements in the CDA; 
and  
 
WHEREAS, the Developer’s duties pursuant to the CDA include causing the relocation, removal or 
other necessary adjustment of existing utilities impacted by the Project (collectively, “Adjustment”), 
subject to the provisions herein; and 
 
WHEREAS, the Project may receive Federal funding, financing and/or credit assistance; and 
 
WHEREAS, the Developer has notified the Owner that certain of its facilities and appurtenances (the 
"Owner Utilities") are in locational conflict with the Project (and/or with the “Ultimate Configuration” of 
the Project), and the Owner has requested that the Developer  undertake the Adjustment of the Owner 
Utilities as necessary to accommodate the Project (and the Ultimate Configuration) and Owner agrees that 
the “Project” will be constructed in accordance with §203.092, Texas Transportation Code, as amended, 
Rule 21.23 of Title 43 Tex. Admin. Code, and 23 CFR 645 Subpart A (Utility Relocations, Adjustments 
and Reimbursement); and 
 
WHEREAS, the Owner Utilities and the proposed Adjustment of the Owner Utilities are described as 
follows [insert below a description of the affected facilities (by type, size and location) as well as a brief  
description of the nature of the Adjustment work to be performed (e.g., “adjust 12” waterline from 
approximately Highway Station 100+00 to approximately Highway Station 200+00”)]: 
     ; and 

WHEREAS, the Owner recognizes that time is of the essence in completing the work contemplated 
herein; and 
 
WHEREAS, the Developer and the Owner desire to implement the Adjustment of the Owner Utilities by 
entering into this Agreement. 
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AGREEMENT 

NOW, THEREFORE, in consideration of these premises and of the mutual covenants and agreements of 
the parties hereto and other good and valuable consideration, the receipt and sufficiency of which being 
hereby acknowledged, the Developer and the Owner agree as follows: 

1. Preparation of Plans.  [Check one box that applies:] 

 The Developer has hired engineering firm(s) acceptable to the Owner to perform all 
engineering services needed for the preparation of plans, required specifications, and 
cost estimates, attached hereto as Exhibit A (collectively, the “Plans”), for the proposed 
Adjustment of the Owner Utilities.  The Developer represents and warrants that the 
Plans conform to the most recent Utility Accommodation Rules issued by the Texas 
Department of Transportation (“TxDOT”), set forth in 43 Tex. Admin. Code Part 1, 
Chapter 21, Subchapter C et seq., (the “UAR”).  By its execution of this Agreement or 
by the signing of the Plans, the Owner hereby approves the Plans and confirms that the 
Plans are in compliance with the “standards” described in Paragraph 3(a)(4). 

 The Owner has provided plans, required specifications and cost estimates, attached 
hereto as Exhibit A (collectively, the “Plans”), for the proposed Adjustment of the 
Owner Utilities.  The Owner represents and warrants that the Plans conform to the 
UAR.  By its execution of this Agreement, the Developer and the Owner hereby 
approve the Plans.  The Owner also has provided to the Developer a utility plan view 
map illustrating the location of existing and proposed utility facilities on the 
Developer’s right of way map of the Project.  With regard to its preparation of the 
Plans, the Owner represents as follows [check one box that applies]:  

 The Owner’s employees were utilized to prepare the Plans, and the charges 
therefore do not exceed the Owner’s typical costs for such work.   

 The Owner utilized consulting engineers to prepare the Plans, and the fees for 
such work are not based upon a percentage of construction costs.  Further, such 
fees encompass only the work necessary to prepare the Plans for Adjustment of 
the Owner Utilities described herein, and do not include fees for work done on 
any other project.  The fees of the consulting engineers are reasonable and are 
comparable to the fees typically charged by consulting engineers in the locale of 
the Project for comparable work for the Owner. 

2. Review by TxDOT.  The parties hereto acknowledge and agree as follows: 

(a) Upon execution of this Agreement by the Developer and the Owner, the Developer will 
submit this Agreement, together with the attached Plans, to TxDOT for its review and 
approval as part of a package referred to as a “Utility Assembly”.  The parties agree to 
cooperate in good faith to modify this Agreement and/or the Plans, as necessary and 
mutually acceptable to all parties, to respond to any comments made by TxDOT thereon.  
Without limiting the generality of the foregoing, (i) the Owner agrees to respond (with 
comment and/or acceptance) to any modified Plans and/or Agreement prepared by the 
Developer in response to TxDOT comments within fourteen (14) business days after 
receipt of such modifications; and (ii) if the Owner originally prepared the Plans, the 
Owner agrees to modify the Plans in response to TxDOT comments and to submit such 
modified Plans to the Developer for its comment and/or approval (and re-submittal to 
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TxDOT for its comment and/or approval) within fourteen (14) business days after 
receipt of TxDOT’s comments.  The Owner’s failure to timely respond to any modified 
Plans submitted by the Developer pursuant to this paragraph shall be deemed the 
Owner’s approval of same.  If the Owner fails to timely prepare modified Plans which are 
its responsibility hereunder, then the Developer shall have the right to modify the Plans 
for the Owner’s approval as if the Developer had originally prepared the Plans.    The 
process set forth in this paragraph will be repeated until the Owner, Developer and 
TxDOT have all approved this Agreement and accepted the Plans. 

(b) The parties hereto acknowledge and agree that TxDOT’s review, comments, and/or 
approval of a Utility Assembly or any component thereof shall constitute TxDOT's 
approval of the location and manner in which a Utility Assembly will be installed, 
adjusted, or relocated within the state highway right of way(the “ROW”), subject to the 
Developer's and Owner's satisfactory performance of the Adjustment work in accordance 
with the approved Plans.  TxDOT has no duty to review Owner Facilities or components 
for their quality or adequacy to provide the intended utility service.   

3. Design and Construction Standards.   

(a) All design and construction performed for the Adjustment work which is the subject of 
this Agreement shall comply with and conform to the following: 

  (1) All applicable local and state laws, regulations, decrees, ordinances and  
  policies, including the UAR, the Utility Manual issued by TxDOT (to the 
  extent its requirements are mandatory for the Adjustment necessitated by 
  the Project, as communicated to the Owner by the Developer,   
  or TxDOT), the requirements of the CDA, and  the policies of TxDOT; 

  (2) All Federal laws, regulations, decrees, ordinances and policies applicable 
  to projects receiving Federal funding, financing and/or credit assistance,  
  including without limitation 23 CFR 645 Subparts A and B; 

  (3) The terms of all governmental permits or other approvals, as well as any  
  private approvals of third parties necessary for such work; and 

  (4) The standard specifications, standards of practice, and construction  
  methods (collectively, “standards”) which the Owner customarily applies 
  to utility facilities comparable to the Owner Utilities that are constructed  
  by the Owner or for the Owner by its contractors at the Owner’s expense, 
  which standards are current at the time this Agreement is signed by the  
  Owner, and which the Owner has submitted to the Developer in writing. 

(5) Owner agrees that all service meters must be placed outside of the State 
ROW. 

(b) Such design and construction also shall be consistent and compatible with (i) the 
Developer’s ’s current design and construction of the  Project, (ii) the "Ultimate 
Configuration" for the Project, and (iii) any other utilities being  installed in the same 
vicinity.  The Owner acknowledges receipt from the Developer of Project plans and 
Ultimate Configuration documents as necessary to  comply with the foregoing.  In 
case of any inconsistency among any of the standards  referenced in this Agreement, 
the most stringent standard shall apply. 
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(c) The plans, specifications, and cost estimates contained in Exhibit A shall identify and 
detail all utility facilities that the Owner intends to abandon in place rather than remove, 
including material type, quantity, size, age, and condition.  No facilities containing 
hazardous or contaminated materials may be abandoned, but shall be specifically 
identified and removed in accordance with the requirements of subparagraph (a).  It is 
understood and agreed that the Developer shall  not pay for the assessment and 
remediation or other corrective action relating to soil and ground water contamination 
caused by the utility facility prior to the removal.  

4. Responsibility for Costs of Adjustment Work.  With the exception of any Betterment 
(hereinafter defined), the parties shall allocate the cost of any Adjustment between themselves as 
identified in Exhibit A and in accordance with § 203.092, Texas Transportation Code.  An 
allocation percentage may be determined by application of an eligibility ratio, if appropriate, as 
detailed in Exhibit A.   

5. Construction by the Developer. 

(a) The Owner hereby requests that the Developer perform the construction necessary to 
adjust the Owner Utilities and the Developer hereby agrees to perform such construction.  
All construction work hereunder shall be performed in a good and workmanlike manner, 
and in accordance with the Plans (except as modified pursuant to Paragraph 16). 

(b) The Developer shall retain such contractor or contractors as are necessary to adjust the 
Owner Utilities.  

(c) The Developer shall obtain all permits necessary for the construction to be performed by 
the Developer hereunder, and the Owner shall cooperate in that process as needed. 

6. Reimbursement of Owner’s Indirect Costs. 

(a) Developer agrees to reimburse the Owner its share of the Owner’s indirect costs (e.g., 
engineering, inspection, testing, ROW) as identified in Exhibit A.  When requested by the 
Owner, monthly progress payments will be made.  The monthly payment will not exceed 
80% of the estimated indirect work done to date.  Once the indirect work is complete, 
final payment of the eligible indirect costs will be made.  Intermediate payments shall not 
be construed as final payment for any items included in the intermediate payment.    

(b) The Owner’s indirect costs associated with Adjustment of the Owner Utilities shall be 
developed pursuant to the method checked and described below [check only one box]: 

 (1) Actual related indirect costs accumulated in accordance with (i) a work 
order accounting procedure prescribed by the applicable Federal or State 
regulatory body, or (ii) established accounting procedure developed by the 
Owner and which the Owner uses in its regular operations (either (i) or (ii) 
referred to as “Actual Cost”) or,  

 (2) The agreed sum of $      (“Agreed Sum”) as supported by the analysis of 
the Owner's estimated costs attached hereto as part of Exhibit A. 

(c) All indirect costs charged to the Developer by the Owner shall be reasonable and shall be 
computed using rates and schedules not exceeding those applicable to similar work 
performed by or for the Owner at the Owner's expense.  Developer’s performance of the 
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Adjustment work hereunder and payment of the  Developer’s share of the Owner’s costs 
pursuant to this Agreement, if applicable, shall be full compensation to the Owner for all 
costs incurred by the Owner in Adjusting the Owner Utilities (including without 
limitation costs of relinquishing and/or acquiring right of way).   

7. Advancement of Funds by Owner for Construction Costs. 

(a) Advancement of Owner’s share, if any, of estimated costs 

Exhibit A shall identify all estimated engineering and construction-related costs, 
including labor, material, equipment and other miscellaneous construction items.   
Exhibit A shall also identify the Owner’s and Developer’s respective shares of the 
estimated costs.  

The Owner shall advance to the Developer its allocated share, if any, of the estimated 
costs for construction and engineering work to be performed by the Developer, in 
accordance with the following terms: 

 The adjustment of the Owner’s Utilities does not require advancement of funds. 

 The adjustment of the Owner’s Utilities does require advancement of funds and 
the terms agreed to between the Developer and Owner are listed below. 

[Insert terms of advance funding to be agreed between Developer and Owner.] 

(b) Adjustment Based on Actual Costs or Agreed Sum 

[Check the one appropriate provision, if advancement of funds is required]: 

 The Owner is responsible for its share of the Developer’s actual cost for the 
Adjustment, including the identified Betterment.  Accordingly, upon completion 
of all Adjustment work to be performed by both parties pursuant to this 
Amendment, (i) the Owner shall pay to the Developers the amount, if any, by 
which the actual cost of the Betterment (as determined in Paragraph 9(b)) plus 
the actual cost of Owner’s share of the Adjustment (based on the allocation set 
forth in Exhibit A) exceeds the estimated cost advanced by the Owner, or (ii) the 
Developer shall refund to the Owner the amount, if any, by which such advance 
exceeds such actual cost, as applicable.   

 The Agreed Sum is the agreed and final amount due for the Adjustment, 
including any Betterment, under this Amendment.  Accordingly, no adjustment 
(either up or down) of such amount shall be made based on actual costs. 
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8. Invoices.  On invoices prepared by either the Owner or the Developer, all costs developed using 
the "Actual Cost" method described in Section 6(b)(1) shall be itemized in a format allowing for 
comparisons to the approved estimates, including listing each of the services performed, the 
amount of time spent and the date on which the service was performed.  The original and three 
(3) copies of each invoice, together with (1) such supporting information to substantiate all 
invoices as reasonably requested, and (2) such waivers and releases of liens as the other party 
may reasonably require, shall be submitted to the other party at the address for notices stated in 
Paragraph 22, unless otherwise directed pursuant to Paragraph 22.  The Owner and the Developer 
shall make commercially reasonable efforts to submit final invoices not later than one hundred 
twenty (120) days after completion of work.  The Owner and the Developer hereby acknowledge 
and agree that any costs not submitted to the other party within eighteen months following 
completion of all Adjustment work to be performed by the parties pursuant to this Agreement 
shall be deemed to have been abandoned and waived.   

9. Betterment and Salvage  

(a) For purposes of this Agreement, the term “Betterment” means any upgrading of an 
Owner Utility being adjusted that is not attributable to the construction of the Project and 
is made solely for the benefit of and at the election of the Owner, including but not 
limited to an increase in the capacity, capability, efficiency or function of the adjusted 
Utility over that provided by the existing Utility facility or an expansion of the existing 
Utility facility; provided, however, that the following are not considered Betterments: 

(i) any upgrading which is required for accommodation of the Project; 

(ii) replacement devices or materials that are of equivalent standards although not 
identical; 

(iii) replacement of devices or materials no longer regularly manufactured with the 
next highest grade or size; 

(iv) any upgrading required by applicable laws, regulations or ordinances; 

(v) replacement devices or materials which are used for reasons of economy (e.g., 
non-stocked items may be uneconomical to purchase); or 

(vi) any upgrading required by the Owner’s written “standards” meeting the 
requirements of Paragraph 3(d). 

[Include the following for fiber optic Owner Utilities only:]  Extension of an Adjustment 
to the nearest splice boxes shall not be considered a Betterment if required by the Owner 
in order to maintain its written telephony standards. 

Any upgrading required by the Owner’s written “standards” meeting the requirements of 
Paragraph 3(a)(4) shall be deemed to be of direct benefit to the Project. 

(b) It is understood and agreed that the Developer shall not pay for any Betterments and that 
the Owner shall be solely responsible therefor.  No Betterment may be performed 
hereunder which is incompatible with the Project or the Ultimate Configuration or which 
cannot be performed within the other constraints of applicable law, any applicable 
governmental approvals, including without limitation the scheduling requirements 
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thereunder.  Accordingly, the parties agree as follows [check one box that applies, and 
complete if appropriate]:   

 The Adjustment of the Owner Utilities pursuant to the Plans does not include any 
Betterment.   

 The Adjustment of the Owner Utilities pursuant to the Plans includes Betterment 
to the Owner Utilities by reason of [insert explanation, e.g. “replacing 12” pipe 
with 24” pipe]:     .  The Developer has provided to the Owner comparative 
estimates for (i) all work to be performed by the Developer pursuant to this 
Agreement, including work attributable to the Betterment, and (ii) the cost to 
perform such work without the Betterment, which estimates are hereby approved 
by the Owner.  The estimated cost of the Developer’s work hereunder which is 
attributable to Betterment is $     , calculated by subtracting (ii) from (i).  The 
percentage of the total cost of the Developer’s work hereunder which is 
attributable to Betterment is      %, calculated by subtracting (ii) from (i), which 
remainder is divided by (i). 

(c) If Paragraph 9(b) identifies Betterment, the Owner shall advance to the Developer, at 
least fourteen (14) business days prior to the date scheduled for commencement of 
construction for Adjustment of the Owner Utilities, the estimated cost attributable to 
Betterment as set forth in Paragraph 9(b).  Should the Owner fail to advance payment to 
the Developer fourteen (14) business days prior to commencement of the Adjustment 
construction, the Developer shall have the option of commencing and completing 
(without delay) the Adjustment work without installation of the applicable Betterment. [If 
Paragraph 9(b) identifies Betterment, check the one appropriate provision]: 

 The estimated cost stated in Paragraph 9(b) is the agreed and final amount due 
for Betterment hereunder, and accordingly no adjustment (either up or down) of 
such amount shall be made based on actual costs.   

 The Owner is responsible for the Developer’s actual cost for the identified 
Betterment.  Accordingly, upon completion of all Adjustment work to be 
performed by both parties pursuant to this Agreement, (i) the Owner shall pay to 
the Developer the amount, if any, by which the actual cost of the Betterment 
(determined as provided below in this paragraph) exceeds the estimated cost 
advanced by the Owner, or (ii) the Developer shall refund to the Owner the 
amount, if any, by which such advance exceeds such actual cost, as applicable.  
Any additional payment by the Owner shall be due within sixty (60) calendar 
days after the Owner’s receipt of the Developer’s invoice therefor, together with 
supporting documentation; any refund shall be due within sixty (60) calendar 
days after completion of the Adjustment work hereunder.  The actual cost of 
Betterment incurred by the Developer shall be calculated by multiplying (i) the 
Betterment percentage stated in Paragraph 9(b), by (ii) the actual cost of all work 
performed by the Developer pursuant to this Agreement (including work 
attributable to the Betterment), as invoiced by the Developer to the Owner. 

(d) If Paragraph 9(b) identifies Betterment, the amount allocable to Betterment in Owner’s 
indirect costs shall be determined by applying the percentage of the Betterment calculated 
in Paragraph 9(b) to the Owner’s indirect costs.  The Owner’s invoice to the Developer 
for the Developer’s share of the Owner’s  indirect costs shall credit the Developer with 
any Betterment amount determined pursuant to this Paragraph 9(d). 
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(e) For any Adjustment from which the Owner recovers any materials and/or parts and 
retains or sells the same, after application of any applicable Betterment credit, the 
Owner’s invoice to the Developer for its costs shall credit the Developer with the salvage 
value for such materials and/or parts.. 

(f) The determinations and calculations of Betterment described in this Paragraph 9 shall 
exclude right of way acquisition costs.  Betterment in connection with right-of-way 
acquisition is addressed in Paragraph 15. 

10. Management of the Adjustment Work.  The Developer will provide project management 
during the Adjustment of the Owner Utilities. 

11. Utility Investigations.  At the Developer’s request, the Owner shall assist the Developer in 
locating any Utilities (including appurtenances) which are owned and/or operated by Owner and 
may be impacted by the Project.  Without limiting the generality of the foregoing, in order to help 
assure that neither the adjusted Owner Utilities nor existing, unadjusted utilities owned or 
operated by the Owner are damaged during construction of the Project, the Owner shall mark in 
the field the location of all such utilities horizontally on the ground in advance of Project 
construction in the immediate area of such utilities. 

12. Inspection and Acceptance by the Owner. 

(a) Throughout the Adjustment construction hereunder, the Owner shall provide adequate 
inspectors for such construction.  The work shall be inspected by the Owner’s 
inspector(s) at least once each working day, and more often if such inspections are 
deemed necessary by Owner.  Further, upon request by the Developer or its contractors, 
the Owner shall furnish an inspector at any reasonable time in which construction is 
underway pursuant to this Agreement, including occasions when construction is 
underway in excess of the usual forty (40) hour work week and at such other times as 
reasonably required.  The Owner agrees to promptly notify the Developer of any 
concerns resulting from any such inspection. 

(b) The Owner shall perform a final inspection of the adjusted Owner Utilities, including 
conducting any tests as are necessary or appropriate, within five (5) business days after 
completion of construction hereunder.  The Owner shall accept such construction if it is 
consistent with the performance standards described in Paragraph 3, by giving written 
notice of such acceptance to the Developer within said five (5) day period.  If the Owner 
does not accept the construction, then the Owner shall, not later than the expiration of 
said five (5) day period, notify the Developer in writing of its grounds for non-
acceptance and suggestions for correcting the problem, and if the suggested corrections 
are justified, the Developer will comply.  The Owner shall re-inspect any revised 
construction (and re-test if appropriate) and give notice of acceptance, not later than five 
(5) business days after completion of corrective work.  The Owner’s failure to inspect 
and/or to give any required notice of acceptance or non-acceptance within the specified 
time period shall be deemed acceptance. 

(c) From and after the Owner’s acceptance (or deemed acceptance) of an adjusted Owner 
Utility, the Owner agrees to accept ownership of, and full operation and maintenance 
responsibility for, such Owner Utility. 

13. Design Changes.  The Developer will be responsible for additional Adjustment design and 
construction costs necessitated by design changes to the Project, upon the terms specified herein. 
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14. Field Modifications.  The Developer shall provide the Owner with documentation of any field 
modifications, including Utility Adjustment Field Modifications as well as minor changes 
described in Paragraph 16(b), occurring in the Adjustment of the Owner Utilities. 

15. Real Property Interests.   

(a) The Owner has provided, or upon execution of this Agreement shall promptly provide to 
the Developer, documentation acceptable to TxDOT indicating any right, title or interest 
in real property claimed by the Owner with respect to the Owner Utilities in their existing 
location(s).  Such claims are subject to TxDOT’s approval as part of its review of the 
Developer Utility Assembly as described in Paragraph 2.  Claims approved by TxDOT as 
to rights or interests are referred to herein as “Existing Interests”. 

(b) If acquisition of any new easement or other interest in real property (“New Interest”) is 
necessary for the Adjustment of any Owner Utilities, then the Owner shall be responsible 
for undertaking such acquisition.  The Owner shall implement each acquisition hereunder 
expeditiously so that related Adjustment construction can proceed in accordance with the 
Developer’s  Project schedules.  The Developer shall be responsible for its share (as 
specified in Paragraph 4) of the actual and reasonable acquisition costs of any such New 
Interest (including without limitation the Owner’s reasonable overhead charges and 
reasonable legal costs as well as compensation paid to the landowner), excluding any 
costs attributable to Betterment as described in Paragraph 15(c), and subject to the 
provisions of Paragraph 15(e); provided, however, that all acquisition costs shall be 
subject to the Developer’s prior written approval.  Eligible acquisition costs shall be 
segregated from other costs on the Owner's estimates and invoices.  Any such New 
Interest shall have a written valuation and shall be acquired in accordance with applicable 
law. 

(c) The Developer shall pay its share only for a replacement in kind of an Existing Interest 
(e.g., in width and type), unless a New Interest exceeding such standard (i) is required in 
order to accommodate the Project or by compliance with applicable law, or (ii) is called 
for by the Developer in the interest of overall Project economy.  Any New Interest which 
is not the Developer’s responsibility pursuant to the preceding sentence shall be 
considered a Betterment to the extent that it upgrades the Existing Interest which it 
replaces, or in its entirety if the related Owner Utility was not installed pursuant to an 
Existing Interest.  Betterment costs shall be solely the Owner’s responsibility.  

(d) For each Existing Interest located within the final Project right of way, upon completion 
of the related Adjustment work and its acceptance by the Owner, the Owner agrees to 
execute a quitclaim deed or other appropriate documentation relinquishing such Existing 
Interest to TxDOT, unless the affected Owner Utility is remaining in its original location 
or is being reinstalled in a new location within the area subject to such Existing Interest.  
All quitclaim deeds or other relinquishment documents shall be subject to TxDOT's 
approval as part of its review of the Utility Assembly as described in Paragraph 2.  For 
each such Existing Interest relinquished by the Owner, the Developer shall do one of the 
following to compensate the Owner for such Existing Interest, as appropriate: 

(e) (i) If the Owner acquires a New Interest for the affected Owner Utility, the 
Developer shall reimburse the Owner for the Developer’s share of the Owner’s 
actual and reasonable acquisition costs in accordance with Paragraph 15(b), 
subject to Paragraph 15(c); or 
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(ii) If the Owner does not acquire a New Interest for the affected Owner Utility, the 
Developer shall compensate the Owner for the Developer’s share of the fair 
market value of such relinquished Existing Interest, as mutually agreed between 
the Owner and the Developer and supported by a written valuation. 

The compensation provided to the Owner pursuant to either subparagraph (i) or 
subparagraph (ii) above shall constitute complete compensation to the Owner for the 
relinquished Existing Interest and any New Interest, and no further compensation shall be 
due to the Owner from the Developer or TxDOT on account of such Existing Interest or 
New Interest(s). 

(f) The Owner shall execute a Utility Joint Use Acknowledgment (TxDOT-U-80A) for each 
Adjustment where required pursuant to TxDOT policies.  All Utility Joint Use 
Acknowledgments shall be subject to TxDOT approval as part of its review of the Utility 
Assembly as described in Paragraph 2. 

16. Amendments and Modifications.  This Agreement may be amended or modified only by a 
written instrument executed by the parties hereto, in accordance with Paragraph 16(a) or 
Paragraph 16(b) below.   

(a) Except as otherwise provided in Paragraph 16(b), any amendment or modification to this 
Agreement or the Plans attached hereto shall be implemented by a Utility Adjustment 
Agreement Amendment (“UAAA”) in the form of Exhibit B hereto (TxDOT-CDA-U-
35A-DM).  The UAAA form can be used for a new scope of work with concurrence of 
the Developer and TxDOT as long as the design and construction responsibilities have 
not changed.  Each UAAA is subject to the review and approval of TxDOT, prior to its 
becoming effective for any purpose and prior to any work being initiated thereunder.  The 
Owner agrees to keep and track costs for each UAAA separately from other work being 
performed. 

(b) For purposes of this Paragraph 16(b), "Utility Adjustment Field Modification" shall mean 
any horizontal or vertical design change from the Plans included in a Utility Assembly 
previously approved by TxDOT, due either to design of the Project or to conditions not 
accurately reflected in the approved Utility Assembly (e.g., shifting the alignment of an 8 
in. water line to miss a modified or new roadway drainage structure).  A Utility 
Adjustment Field Modification agreed upon by the Developer and Owner does not 
require a UAAA, provided that the modified Plans have been submitted to TxDOT for its 
review and comment.  A minor change (e.g., an additional water valve, an added utility 
marker at a ROW line, a change in vertical bend, etc.) will not be considered a Utility 
Adjustment Field Modification and will not require a UAAA, but shall be shown in the 
documentation required pursuant to Paragraph 14. 

(c) This Agreement does not alter and shall not be construed in any way to alter the 
obligations, responsibilities, benefits, rights, remedies, and claims between the Developer 
and TxDOT to design and construct the Project, including the Adjustment. 

17. Entire Agreement.  This Agreement embodies the entire agreement between the parties and 
there are no oral or written agreements between the parties or any representations made which are 
not expressly set forth herein. 

18. Assignment; Binding Effect; TxDOT as Third Party Beneficiary.  Neither the Owner or the 
Developer may assign any of its rights or delegate any of its duties under this Agreement without 
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the prior written consent of the other party and of TxDOT, which consent may not be 
unreasonably withheld or delayed; provided, however, that the Developer may assign any of its 
rights and/or delegate any of its duties to TxDOT or to any other entity engaged by TxDOT to 
fulfill the Developer’s obligations, at any time without the prior consent of the Owner.   

This Agreement shall bind the Owner, the Developer and their successors and permitted assigns, 
and nothing in this Agreement nor in any approval subsequently provided by any party hereto 
shall be construed as giving any benefits, rights, remedies, or claims to any other person, firm, 
corporation or other entity, including, without limitation, any contractor or other party retained 
for the Adjustment work or the public in general; provided, however, that the Owner and the 
Developer agree that although TxDOT is not a party to this Agreement, TxDOT is intended to be 
a third-party beneficiary to this Agreement. 

19. Breach by the Parties.   

(a) If the Owner claims that the Developer has breached any of its obligations under this 
Agreement, the Owner will notify the Developer and TxDOT in writing of such breach, 
and the Developer shall have 30 days following receipt of such notice in which to cure 
such breach, before the Owner may invoke any remedies which may be available to it as 
a result of such breach; provided, however, that both during and after such period TxDOT 
shall have the right, but not the obligation, to cure any breach by the Developer.  Without 
limiting the generality of the foregoing, (a) TxDOT shall have no liability to the Owner 
for any act or omission committed by the Developer in connection with this Agreement, 
including without limitation any claimed defect in any design or construction work 
supplied by the Developer or by its contractors, and (b) in no event shall TxDOT be 
responsible for any repairs or maintenance to the Owner Utilities Adjusted pursuant to 
this Agreement. 

(b) If the Developer claims that the Owner has breached any of its obligations under this 
Agreement, the Developer will notify the Owner and TxDOT in writing of such breach, 
and the Owner shall have 30 days following receipt of such notice in which to cure such 
breach, before the Developer may invoke any remedies which may be available to it as a 
result of such breach. 

20. Traffic Control.  The Developer shall provide traffic control or shall reimburse the Owner for 
the Developer's share (if any, as specified in Paragraph 4) of the costs for traffic control made 
necessary by the Adjustment work performed by either the Developer or the Owner pursuant to 
this Agreement, in compliance with the requirements of the Texas Manual on Uniform Traffic 
Control Devices.  Betterment percentages calculated in Paragraph 9 shall also apply to traffic 
control costs. 

21. Notices.  Except as otherwise expressly provided in this Agreement, all notices or 
communications pursuant to this Agreement shall be sent or delivered to the following: 

The Owner:          
         
         
   Phone:        
   Fax:        
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The Developer:          
         
         
   Phone:        
   Fax:        

A party sending a notice of default of this Agreement to another party shall also send a copy of 
such notice to TxDOT and the CDA Utility Manager at the following addresses: 

TxDOT:  TxDOT Department of Transportation 
   Attention: Donald C. Toner, Jr., SR/WA 
   125 E. 11th Street 
   Austin, Texas 78701-2483 
   Phone:  (512) 936-0980 
   

CDA Utility Manager:   
 

Any notice or demand required herein shall be given (a) personally, (b) by certified or registered 
mail, postage prepaid, return receipt requested, or (c) by reliable messenger or overnight courier 
to the appropriate address set forth above.  Any notice served personally shall be deemed 
delivered upon receipt, and any notice served by certified or registered mail or by reliable 
messenger or overnight courier shall be deemed delivered on the date of receipt as shown on the 
addressee's registry or certification of receipt or on the date receipt is refused as shown on the 
records or manifest of the U.S. Postal Service or such courier.  Any party may from time to time 
designate any other address for this purpose by written notice to all other parties; TxDOT may 
designate another address by written notice to all parties. 

22. Approvals.  Any acceptance, approval, or any other like action (collectively "Approval") 
required or permitted to be given by either the Developer, , the Owner or TxDOT pursuant to this 
Agreement: 

(a) Must be in writing to be effective (except if deemed granted pursuant hereto), 

(b) Shall not be unreasonably withheld or delayed; and if Approval is withheld, such 
withholding shall be in writing and shall state with specificity the reason for withholding 
such Approval, and every effort shall be made to identify with as much detail as possible 
what changes are required for Approval, and 

(c) Except for approvals by TxDOT, and except as may be specifically provided otherwise in 
this Agreement, shall be deemed granted if no response is provided to the party 
requesting an Approval within the time period prescribed by this Agreement (or if no 
time period is prescribed, then fourteen (14) calendar days), commencing upon actual 
receipt by the party from which an Approval is requested or required, of a request for 
Approval from the requesting party.  All requests for Approval shall be sent out by the 
requesting party to the other party in accordance with Paragraph 21. 

23. Time. 

(a) Time is of the essence in the performance of this Agreement. 
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(b) All references to “days” herein shall be construed to refer to calendar days, unless 
otherwise stated. 

(c) No party shall be liable to another party for any delay in performance under this 
Agreement from any cause beyond its control and without its fault or negligence (“Force 
Majeure”), such as acts of God, acts of civil or military authority, fire, earthquake, strike, 
unusually severe weather, floods or power blackouts. 

24. Continuing Performance.  In the event of a dispute, the Owner and the Developer agree to 
continue their respective performance hereunder to the extent feasible in light of the dispute, 
including paying billings, and such continuation of efforts and payment of billings shall not be 
construed as a waiver of any legal right. 

25. Equitable Relief.  The Developer and the Owner acknowledge and agree that delays in 
Adjustment of the Owner Utilities will impact the public convenience, safety and welfare, and 
that (without limiting the parties’ remedies hereunder) monetary damages would be inadequate to 
compensate for delays in the construction of the Project.  Consequently, the parties hereto (and 
TxDOT as well, as a third party beneficiary) shall be entitled to specific performance or other 
equitable relief in the event of any breach of this Agreement which threatens to delay 
construction of the Project; provided, however, that the fact that specific performance or other 
equitable relief may be granted shall not prejudice any claims for payment or otherwise related to 
performance of the Adjustment work hereunder. 

26. Authority.  The Owner and the Developer each represent and warrant to the other party that the 
warranting party possesses the legal authority to enter into this Agreement and that it has taken all 
actions necessary to exercise that authority and to lawfully authorize its undersigned signatory to 
execute this Agreement and to bind such party to its terms.  Each person executing this 
Agreement on behalf of a party warrants that he or she is duly authorized to enter into this 
Agreement on behalf of such party and to bind it to the terms hereof. 

27. Cooperation.  The parties acknowledge that the timely completion of the Project will be 
influenced by the ability of the Owner (and its contractors) and the Developer to coordinate their 
activities, communicate with each other, and respond promptly to reasonable requests.  Subject to 
the terms and conditions of this Agreement, the Owner and the Developer agree to take all steps 
reasonably required to coordinate their respective duties hereunder in a manner consistent with 
the Developer’s current and future construction schedules for the Project. 

28. Termination.  If the Project is canceled or modified so as to eliminate the necessity of the 
Adjustment work described herein, then the Developer shall notify the Owner in writing and the 
Developer reserves the right to thereupon terminate this Agreement.  Upon such termination, the 
parties shall negotiate in good faith an amendment that shall provide mutually acceptable terms 
and conditions for handling the respective rights and liabilities of the parties relating to such 
termination. 

29. Nondiscrimination.   Each party hereto agrees, with respect to the work performed by such party 
pursuant to this Agreement, that such party shall not discriminate on the grounds of race, color, 
sex, national origin or disability in the selection and/or retention of contractors and consultants, 
including procurement of materials and leases of equipment. 

30. Applicable Law, Jurisdiction and Venue.  This Agreement shall be governed by the laws of the 
State of Texas, without regard to the conflict of laws principles thereof.  Venue for any action 
brought to enforce this Agreement or relating to the relationship between any of the parties shall 
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be the District Court of Travis County, Texas or the United States District Court for the Western 
District of Texas (Austin). 

31. Waiver of Consequential Damages.  No party hereto shall be liable to any other party to this 
Agreement, whether in contract, tort, equity, or otherwise (including negligence, warranty, 
indemnity, strict liability, or otherwise,) for any punitive, exemplary, special, indirect, incidental, 
or consequential damages, including, without limitation, loss of profits or revenues, loss of use, 
claims of customers, or loss of business opportunity. 

32. Captions.  The captions and headings of the various paragraphs of this Agreement are for 
convenience and identification only, and shall not be deemed to limit or define the content of 
their respective paragraphs. 

33. Counterparts.  This Agreement may be executed in any number of counterparts.  Each such 
counterpart hereof shall be deemed to be an original instrument but all such counterparts together 
shall constitute one and the same instrument. 

34. Effective Date.  This Agreement shall become effective upon the later of (a) the date of signing 
by the last party (either the Owner or Developer) signing this Agreement, and (b) the date of 
TxDOT’s approval as indicated by the signature of TxDOT’s representative, below. 

 
APPROVED BY: 
TEXAS DEPARTMENT OF 
TRANSPORTATION 

 

By:  ____________________________________  
Authorized Signature 

 

OWNER 

 
      

[Print Owner Name] 
 
By:  _____________________________________  

Duly Authorized Representative 

Printed 
Name: Donald C. Toner, Jr., SR/WA 

Strategic Projects Division 

Date:  ______________________________________  

Printed 
Name:  __________________________________  

Title:  ___________________________________  

Date:  ___________________________________ 

  
DEVELOPER 
 
 
 
By:  _____________________________________  

Duly Authorized Representative 
 

 
Printed 
Name:  __________________________________  

Title:  ___________________________________  

Date:  ___________________________________ 
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 County:       
 ROW CSJ No.:       
 Const. CSJ No.:       
 Highway:       
 Limits:       
 Fed. Proj. No.:       

 
EXHIBIT A 

 
PLANS, SPECIFICATIONS, COST ESTIMATES AND ALLOCATION  
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 County:       
 ROW CSJ No.:       
 Const. CSJ No.:       
 Highway:       
 Limits:       
 Fed. Proj. No.:       
 

 
 

 
EXHIBIT B 

 
UTILITY ADJUSTMENT AGREEMENT AMENDMENT 

(TxDOT-CDA-U-35A-DM) 
 
 
 
 



Texas Department of Transportation 
Form TxDOT-CDA-U-35-OM-US 77 
Page 1 of 18 Rev. 04/12 

Project Utility Adjustment Agmt  Owner Managed 

 County:       
 ROW CSJ No.:       
 Const. CSJ No.:       
 Highway:       
 Limits:       
 Fed. Proj. No.:       
 
  

 
PROJECT UTILITY ADJUSTMENT AGREEMENT 

(Owner Managed) 
Agreement No.: -U-      

 
 
THIS AGREEMENT, by and between __________, hereinafter identified as the "Developer",, and      , 
hereinafter identified as the "Owner”, is as follows: 

WITNESSETH 

WHEREAS, the STATE OF TEXAS, acting by and through the Texas Department of Transportation, 
hereinafter identified as “TxDOT”, is authorized to design, construct, operate, maintain, and improve 
turnpike projects as part of the state highway system throughout the State of Texas, all in conformance 
with the provisions of Chapters 201, 203, 222, 223, 224 and 228, Texas Transportation Code, as 
amended; and 
 
WHEREAS, TxDOT proposes to construct a toll project identified as the ___________ Project (the 
“Project”); and 
 
WHEREAS, pursuant to that certain Comprehensive Development Agreement by and between TxDOT 
and the Developer with respect to the Project (the “CDA”), the Developer has undertaken the obligation 
to design, construct, finance, operate and maintain the Project and adhere to all requirements in the CDA; 
and  
 
WHEREAS, the Developer’s duties pursuant to the CDA include causing the relocation, removal, or 
other necessary adjustment of existing utilities impacted by the Project (collectively, “Adjustment”), 
subject to the provisions herein; and 
 
WHEREAS, the Project may receive Federal funding, financing and/or credit assistance; and 
 
WHEREAS, the Developer has notified the Owner that certain of its facilities and appurtenances (the 
"Owner Utilities") are in locational conflict with the Project (and/or the “Ultimate Configuration” of the 
Project), and the Owner has decided to undertake the Adjustment of the Owner Utilities and agrees that 
the “Project” will be constructed in accordance with §203.092, Texas Transportation Code, as amended, 
Rule 21.23 of Title 43 Tex. Admin. Code, and 23 CFR 645A (Utility Relocations, Adjustments and 
Reimbursement); and 
 
WHEREAS, the Owner Utilities and the proposed Adjustment of the Owner Utilities are described as 
follows [insert below a description of the affected facilities (by type, size and location) as well as a brief 
description of the nature of the Adjustment work to be performed (e.g., “adjust 12” waterline from 
approximately Highway Station 100+00 to approximately Highway Station 200+00”)]: 
     ; and 
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WHEREAS, the Owner recognizes that time is of the essence in completing the work contemplated 
herein; and  
 
WHEREAS, the Developer  and the Owner desire to implement the Adjustment of the Owner Utilities by 
entering into this Agreement. 

 
AGREEMENT 

 
NOW, THEREFORE, in consideration of these premises and of the mutual covenants and agreements of 
the parties hereto and other good and valuable consideration, the receipt and sufficiency of which being 
hereby acknowledged, the Developer and the Owner agree as follows: 
 
1. Preparation of Plans.  [Check one box that applies:] 

 The Developer has hired engineering firm(s) acceptable to the Owner to perform all 
engineering services needed for the preparation of plans, required specifications, and cost 
estimates, attached hereto as Exhibit A (collectively, the “Plans”), for the proposed 
Adjustment of the Owner Utilities.  The Developer represents and warrants that the Plans 
conform to the most recent Utility Accommodation Rules issued by the Texas 
Department of Transportation (“TxDOT”), set forth in 43 Tex. Admin. Code, Part 1, 
Chapter 21, Subchapter C, et seq. (the “UAR”).  By its execution of this Agreement or by 
the signing of the Plans, Owner hereby approves and confirms that the Plans are in 
compliance with the “standards” described in Paragraph 3(d).   

 The Owner has provided plans, required specifications and cost estimates, attached hereto 
as Exhibit A (collectively, the “Plans”), for the proposed Adjustment of the Owner 
Utilities.  The Owner represents and warrants that the Plans conform to the UAR.  By its 
execution of this Agreement theDeveloper hereby approves the Plans.  The Owner also 
has provided to the Developer a utility plan view map illustrating the location of existing 
and proposed utility facilities on the Developer’s right of way map of the Project.  With 
regard to its preparation of the Plans, Owner represents as follows [check one box that 
applies]:  

 The Owner’s employees were utilized to prepare the Plans, and the charges 
therefore do not exceed the Owner’s typical costs for such work.   

 The Owner utilized consulting engineers to prepare the Plans, and the fees for 
such work are not based upon a percentage of construction costs.  Further, such 
fees encompass only the work necessary to prepare the Plans for Adjustment of 
the Owner Utilities described herein, and do not include fees for work done on 
any other project.  The fees of the consulting engineers are reasonable and are 
comparable to the fees typically charged by consulting engineers in the locale of 
the Project for comparable work for the Owner. 

 
2. Review by TxDOT.  The parties hereto acknowledge and agree as follows: 

(a) Upon execution of this Agreement  by the Developer and the Owner, the Developer will 
submit this Agreement, together with the attached Plans, to TxDOT for its review and 
approval as part of a package referred to as a “Utility Assembly”.  The parties agree to 
cooperate in good faith to modify this Agreement and/or the Plans, as necessary and 
mutually acceptable to all parties, to respond to any comments made by TxDOT thereon.  
Without limiting the generality of the foregoing, (i) the Owner agrees to respond (with 
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comment and/or acceptance) to any modified Plans and/or Agreement prepared by the 
Developer in response to TxDOT comments within fourteen (14) business days after 
receipt of such modifications; and (ii) if the Owner originally prepared the Plans, the 
Owner agrees to modify the Plans in response to TxDOT comments and to submit such 
modified Plans to the Developer for its comment and/or approval (and re-submittal to 
TxDOT for its comment and/or approval) within fourteen (14) business days after 
receipt of TxDOT’s comments.  The Owner’s failure to timely respond to any modified 
Plans submitted by the Developer pursuant to this paragraph shall be deemed the 
Owner’s approval of same.  If the Owner fails to timely prepare modified Plans which are 
its responsibility hereunder, then the Developer shall have the right to modify the Plans 
for the Owner’s approval as if the Developer had originally prepared the Plans.  The 
Developer shall be responsible for providing Plans to and obtaining comments on and 
approval of the Plans from the Developer.  The process set forth in this paragraph will be 
repeated until the Owner, the Developer and TxDOT have all approved this Agreement 
and the Plans. 

(b) The parties hereto acknowledge and agree that TxDOT’s review, comments, and/or 
approval of a Utility Assembly or any component thereof shall constitute TxDOT's 
approval of the location and manner in which a Utility Assembly will be installed, 
adjusted, or relocated within the state highway right of way, subject to the Developer's 
and Owner's satisfactory performance of the Adjustment work in accordance with the 
approved Plans.  TxDOT has no duty to review Owner facilities or components for their 
quality or adequacy to provide the intended utility service. 

 
3. Design and Construction Standards.   

(a) All design and construction performed for the Adjustment work which is the subject of 
this Agreement shall comply with and conform to the following: 

(1) All applicable local and state laws, regulations, decrees, ordinances and policies, 
including the UAR, the Utility Manual issued by TxDOT (to the extent its requirements 
are mandatory for Utility Adjustments necessitated by the Project, communicated to the 
Owner by the Developer or TxDOT), the requirements of the CDA, and the policies of 
TxDOT; 

(2) All Federal laws, regulations, decrees, ordinances and policies applicable to projects 
receiving Federal funding, financing and/or credit assistance, including without limitation 
23 CFR 645 Subparts A and B;  

(3) The terms of all governmental permits or other approvals, as well as any private 
approvals of third parties necessary for such work; and  

(4) The standard specifications, standards of practice, and construction methods (collectively, 
“standards”) which the Owner customarily applies to facilities comparable to the Owner 
Utilities that are constructed by the Owner or for the Owner by its contractors at the 
Owner’s expense, which standards are current at the time this Agreement is signed by the 
Owner, and which the Owner has submitted to the Developer in writing. 

(5) Owner agrees that all service meters must be placed outside of the State ROW.   
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(b) Such design and construction also shall be consistent and compatible with (i) the 
Developer’s  current design and construction of the Project, (ii) the "Ultimate 
Configuration" for the Project, and (iii) any other utilities being installed in the same 
vicinity.  The Owner acknowledges receipt from the Developer of Project plans and 
Ultimate Configuration documents as necessary to comply with the foregoing.  In case of 
any inconsistency among any of the standards referenced in this Agreement, the most 
stringent standard shall apply.  

(c) The plans, specifications, and cost estimates contained in Exhibit A shall identify and 
 detail all utility facilities that the Owner intends to abandon in place rather than remove, 
 including material type, quantity, size, age, and condition.  No facilities containing 
 hazardous or contaminated materials may be abandoned, but shall be specifically 
 identified and removed in accordance with the requirements of subparagraph (a).  It 
 is understood and agreed that the Developer shall not pay for the assessment and 
 remediation or other corrective action relating to soil and ground water contamination 
 caused by the utility facility prior to the removal.  

 
4. Construction by the Owner; Scheduling.   

(a) The Owner hereby agrees to perform the construction necessary to adjust the Owner 
Utilities. All construction work hereunder shall be performed in a good and workmanlike 
manner, and in accordance with the Plans (except as modified pursuant to Paragraph 17).  
The Owner agrees that during the Adjustment of the Owner Utilities, the Owner and its 
contractors will coordinate their work with the Developer so as not to interfere with the 
performance of work on the Project by the Developer or by any other party.  “Interfere” 
means any action or inaction that interrupts, interferes, delays or damages Project work. 

(b) The Owner may utilize its own employees or may retain such contractor or contractors as 
are necessary to adjust the Owner Utilities, through the procedures set forth in Form 
TxDOT-U-48 “Statement Covering Contract Work” attached hereto as Exhibit C.  If the 
Owner utilizes its own employees for the Construction work portion of the Adjustment of 
Owner Utilities, a Form TxDOT-U-48 is not required.  If the Adjustment of the Owner 
Utilities is undertaken by the Owner’s contractor under a competitive bidding process, all 
bidding and contracting shall be conducted in accordance with all federal and state laws 
and regulations applicable to the Owner and the Project.   

(c) The Owner shall obtain all permits necessary for the construction to be performed by the 
Owner hereunder, and the Developer shall cooperate in that process as needed.  The 
Owner shall submit a traffic control plan to the Developer as required for Adjustment 
work to be performed on existing road rights of way. 

(d) The Owner shall commence its construction for Adjustment of each Owner Utility 
hereunder promptly after (i) receiving written notice to proceed therewith from the 
Developer, and (ii) any Project right of way necessary for such Adjustment has been 
acquired either by Developer (for adjusted facilities to be located within the Project right 
of way) or by the Owner (for adjusted facilities to be located outside of the Project right 
of way), or a right-of-entry permitting Owner’s construction has been obtained from the 
landowner by the Developer or by the Owner with the Developer’s prior approval.  The 
Owner shall notify the Developer at least 72 hours prior to commencing construction for 
the Adjustment of each Owner Utility hereunder. 
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(e) The Owner shall expeditiously stake the survey of the proposed locations of the Owner 
Utilities being adjusted, on the basis of the final approved Plans.  The Developer shall 
verify that the Owner’s Utilities, whether moving to a new location or remaining in place, 
clear the planned construction of the Project as staked in the field as well as the Ultimate 
Configuration.  

(f) The Owner shall complete all of the Utility reconstruction and relocation work, including 
final testing and acceptance thereof [check one box that applies]: 

   on or before ______, 20___. 

  a duration not to exceed _____ calendar days upon notice to 
proceed by the Developer.  

(g) The amount of reimbursement due to the Owner pursuant to this Agreement for the 
affected Adjustment(s) shall be reduced by ten percent (10%) for each 30-day period (and 
by a pro rata amount of said ten percent (10%) for any portion of a 30-day period) by 
which the final completion and acceptance date for the affected Adjustment(s) exceeds 
the applicable deadline.  The provisions of this Paragraph 4(g) shall not limit any other 
remedy available to the Developer at law or in equity as a result of the Owner’s failure to 
meet any deadline hereunder. 

 The above reduction applies except to the extent due to (i) Force Majeure as described in 
Paragraph 24(c), (ii) any act or omission of the Developer, if the Owner fails to meet any 
deadline established pursuant to Paragraph 4(f), or (iii) if the Developer and/or TxDOT 
determine, in their sole discretion, that a delay in the relocation work is the result of 
circumstances beyond the control of the Owner or Owner’s contractor and the Developer 
will not reduce the reimbursement.  

5. Costs of the Work.   

(a) The Owner’s costs for Adjustment of each Owner Utility shall be derived from (i) the 
accumulated total of costs incurred by the Owner for design and construction of such 
Adjustment, plus (ii) the Owner’s other related costs to the extent permitted pursuant to 
Paragraph 5(c) (including without limitation the eligible engineering costs incurred by the 
Owner for design prior to execution of this Agreement), plus (iii) the Owner’s right of 
way acquisition costs, if any, which are reimbursable pursuant to Paragraph 16. 

(b) The Owner’s costs associated with Adjustment of the Owner Utilities shall be developed 
pursuant to the method checked and described below [check only one box]: 

 (1) Actual costs accumulated in accordance with a work order accounting 
procedure prescribed by the applicable Federal or State regulatory body ("Actual 
Cost"); or 

 (2) Actual costs accumulated in accordance with an established accounting 
procedure developed by the Owner and which the Owner uses in its regular 
operations ("Actual Cost"); or 

 (3) The agreed sum of $       (“Agreed Sum”), as supported by the analysis of 
estimated costs attached hereto as part of Exhibit A. 
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6. Responsibility for Costs of Adjustment Work.    

The Agreed Sum or Actual Cost, as applicable, of all work to be performed pursuant to this 
Agreement shall be allocated between the Developer and the Owner as identified in Exhibit A 
and in accordance with §203.092, Texas Transportation Code.  An allocation percentage may be 
determined by application of an eligibility ratio, if appropriate, as detailed in Exhibit A; 
provided, however, that any portion of an Agreed Sum or Actual Cost attributable to Betterment 
shall be allocated 100% to the Owner in accordance with Paragraph 10.  All costs charged to the 
Developer by the Owner shall be reasonable and shall be computed using rates and schedules not 
exceeding those applicable to similar work performed by or for the Owner at the Owner's 
expense.  Payment of the costs allocated to the Developer pursuant to this Agreement (if any) 
shall be full compensation to the Owner for all costs incurred by the Owner in Adjusting the 
Owner Utilities (including without limitation costs of relinquishing and/or acquiring right of 
way).  

 
7. Billing, Payment, Records and Audits:  Actual Cost Method.  The following provisions apply 

if the Owner’s costs are developed under procedure (1) or (2) described in Paragraph 5(b):  

(a) After (i) completion of all Adjustment work to be performed pursuant to this Agreement, 
(ii) the Developer’s final inspection of the Adjustment work by Owner hereunder (and 
resolution of any deficiencies found), and (iii) receipt of an invoice complying with the 
applicable requirements of Paragraph 9, the Developer shall pay to the Owner an amount 
equal to ninety percent (90%) of the Developer’s share of the Owner’s costs as shown in 
such final invoice (less amounts previously paid, and applicable credits).  After 
completion of the Developer’s audit referenced in Paragraph 7(c) and the parties’ mutual 
determination of any necessary adjustment to the final invoice resulting therefrom, the 
Developer shall make any final payment due so that total payments will equal the total 
amount of the Developer’s share reflected on such final invoice (as adjusted, if 
applicable).   

(b) When requested by the Owner and properly invoiced in accordance with Paragraph 9, the 
Developer shall make intermediate payments to the Owner based upon the progress of the 
work completed at not more than monthly intervals, and such payments shall not exceed 
eighty percent (80%) of the Developer’s share of the Owner’s eligible costs as shown in 
each such invoice (less applicable credits).  Intermediate payments shall not be construed 
as final payment for any items included in the intermediate payment.  

(c) The Owner shall maintain complete and accurate cost records for all work performed 
pursuant to this Agreement,. The Owner shall maintain such records for four (4) years 
after receipt of final payment hereunder.  The Developer and their respective 
representatives shall be allowed to audit such records during the Owner’s regular 
business hours.  Unsupported charges will not be considered eligible for reimbursement.  
The parties shall mutually agree upon (and shall promptly implement by payment or 
refund, as applicable) any financial adjustment found necessary by the Developer’s audit.  
TxDOT, the Federal Highway Administration, and their respective representatives also 
shall be allowed to audit such records upon reasonable notice to the Owner, during the 
Owner’s regular business hours.   

8. Billing and Payment:  Agreed Sum Method.  If the Owner’s costs are developed under 
procedure (3) described in Paragraph 5(b), then the Developer shall pay its share of the Agreed 
Sum to the Owner after (a) completion of all Adjustment work to be performed pursuant to this 
Agreement, (b) the Developer’s final inspection of the Adjustment work by Owner hereunder 
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(and resolution of any deficiencies found), and (c) receipt of an invoice complying with the 
applicable requirements of Paragraph 9.   
 

9. Invoices.  If the Owner’s costs are developed under procedure (1) or (2) described in Paragraph 
5(b), then Owner shall list each of the services performed, the amount of time spent and the date 
on which the service was performed.   The original and three (3) copies of each invoice shall be 
submitted to the Developer at the address for notices stated in Paragraph 22, unless otherwise 
directed by the Developer pursuant to Paragraph 22, together with (1) such supporting 
information to substantiate all invoices as reasonably requested by the Developer, and (2) such 
waivers or releases of liens as the Developer may reasonably require.  The Owner shall make 
commercially reasonable efforts to submit final invoices not later than one hundred twenty (120) 
days after completion of work.  Final invoices shall include any necessary quitclaim deeds 
pursuant to Paragraph 16, and all applicable record drawings accurately representing the 
Adjustment as installed.  The Owner hereby acknowledges and agrees that any right it may have 
for reimbursement of any of its costs not submitted to the Developer within eighteen months 
following completion of all Adjustment work to be performed by both parties pursuant to this 
Agreement shall be deemed to have been abandoned and waived.  Invoices shall clearly delineate 
total costs, and those costs that are reimbursable pursuant to the terms of this Agreement. 

10. Betterment. 

(a) For purposes of this Agreement, the term “Betterment” means any upgrading of an 
Owner Utility being adjusted that is not attributable to the construction of the Project and 
is made solely for the benefit of and at the election of the Owner, including but not 
limited to an increase in the capacity, capability, efficiency or function of the adjusted 
Utility over that provided by the existing Utility facility or an expansion of the existing 
Utility facility; provided, however, that the following are not considered Betterments: 

(i) any upgrading which is required for accommodation of the Project; 

(ii) replacement devices or materials that are of equivalent standards although not 
identical; 

(iii) replacement of devices or materials no longer regularly manufactured with the 
next highest grade or size; 

(iv) any upgrading required by applicable laws, regulations or ordinances; 

(v) replacement devices or materials which are used for reasons of economy (e.g., 
non-stocked items may be uneconomical to purchase); or 

(vi) any upgrading required by the Owner’s written “standards” meeting the 
requirements of Paragraph 3(a)(4). 

[Include the following for fiber optic Owner Utilities only:]  Extension of an Adjustment 
to the nearest splice boxes shall not be considered a Betterment if required by the Owner 
in order to maintain its written telephony standards.  

Any upgrading required by the Owner’s written “standards” meeting the requirements of 
Paragraph 3(a)(4) shall be deemed to be of direct benefit to the Project. 

(b) It is understood and agreed that the Developer will not pay for any Betterments and that 
the Owner shall not be entitled to payment therefor.  No Betterment may be performed in 
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connection with the Adjustment of the Owner Utilities which is incompatible with the 
Project or the Ultimate Configuration or which cannot be performed within the other 
constraints of applicable law, any applicable governmental approvals, including without 
limitation the scheduling requirements thereunder.  Accordingly, the parties agree as 
follows [check the one box that applies, and complete if appropriate]:   

 (i) The Adjustment of the Owner Utilities pursuant to the Plans does not include 
any Betterment. 

 The Adjustment of the Owner Utilities pursuant to the Plans includes Betterment 
to the Owner Utilities by reason of [insert explanation, e.g. “replacing 12” pipe 
with 24” pipe]:      .  The Owner has provided to the Developer comparative 
estimates for (i) all costs for work to be performed by the Owner pursuant to this 
Agreement, including work attributable to the Betterment, and (ii) the cost to 
perform such work without the Betterment, which estimates are hereby approved 
by the Developer.  The estimated amount of the Owner’s costs for work 
hereunder which is attributable to Betterment is $     , calculated by subtracting 
(ii) from (i).  The percentage of the total cost of the Owner’s work hereunder 
which is attributable to Betterment is      %, calculated by subtracting (ii) from 
(i), which remainder shall be divided by (i).   

(c) If Paragraph 10(b) identifies Betterment, then the following shall apply: 

(i) If the Owner’s costs are developed under procedure (3) described in Paragraph 
5(b), then the Agreed Sum stated in that Paragraph includes any credits due to the 
Developer on account of the identified Betterment, and no further adjustment 
shall be made on account of same.   

 
(ii) If the Owner’s costs are developed under procedure (1) or (2) described in 

Paragraph 5(b), the parties agree as follows [If Paragraph 10(b) identifies 
Betterment and the Owner’s costs are developed under procedure (1) or (2), 
check the one appropriate provision]: 

  The estimated cost stated in Paragraph 10(b) is the agreed and final amount 
due for Betterment hereunder.  Accordingly, each intermediate invoice 
submitted pursuant to Paragraph 7(b) shall include a credit for an appropriate 
percentage of the agreed Betterment amount, proportionate to the percentage 
of completion reflected in such invoice.  The final invoice submitted 
pursuant to Paragraph 7(a) shall reflect the full amount of the agreed 
Betterment credit.  For each invoice described in this paragraph, the credit 
for Betterment shall be applied before calculating the Developer’s share 
(pursuant to Paragraph 6) of the cost of the Adjustment work.  No other 
adjustment (either up or down) shall be made based on actual Betterment 
costs.   

  The Owner is responsible for the actual cost of the identified Betterment, 
determined by multiplying (a) the Betterment percentage stated in Paragraph 
10(b), by (b) the actual cost of all work performed by the Owner pursuant to 
this Agreement (including work attributable to the Betterment), as invoiced 
by the Owner to the Developer.  Accordingly, each invoice submitted 
pursuant to either Paragraph 7(a) or Paragraph 7(b) shall credit the Developer 
with an amount calculated by multiplying (x) the Betterment percentage 
stated in Paragraph 10(b), by (y) the amount billed on such invoice.   
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(d) The determinations and calculations of Betterment described in this Paragraph 10 shall 
exclude right of way acquisition costs.  Betterment in connection with right-of-way 
acquisition is addressed in Paragraph 16. 

11. Salvage.  For any Adjustment from which the Owner recovers any materials and/or parts and 
retains or sells the same, after application of any applicable Betterment credit, the Developer is 
entitled to a credit for the salvage value of such materials and/or parts.  If the Owner’s costs are 
developed under procedure (1) or (2) described in Paragraph 5(b), then the final invoice 
submitted pursuant to Paragraph 7(a) shall credit the Developer with the full salvage value.  If the 
Owner’s costs are developed under procedure (3) described in Paragraph 5(b), then the Agreed 
Sum includes any credit due to the Developer on account of salvage. 

12. Utility Investigations.  At the Developer’s request, the Owner shall assist the Developer in 
locating any Utilities (including appurtenances) which are owned and/or operated by Owner and 
may be impacted by the Project.  Without limiting the generality of the foregoing, in order to help 
assure that neither the adjusted Owner Utilities nor existing, unadjusted utilities owned or 
operated by the Owner are damaged during construction of the Project, the Owner shall mark in 
the field the location of all such utilities horizontally on the ground in advance of Project 
construction in the immediate area of such utilities. 

13. Inspection and Ownership of Owner Utilities.   

(a) The Developer shall have the right, at its own expense, to inspect the Adjustment work 
performed by the Owner or its contractors, during and upon completion of construction.  
All inspections of work shall be completed and any comment provided within five (5) 
business days after request for inspection is received.   

(b) The Owner shall accept full responsibility for all future repairs and maintenance of said 
Owner Utilities.  In no event shall the Developer or TxDOT become responsible for 
making any repairs or maintenance, or for discharging the cost of same.  The provisions 
of this Paragraph 13(b) shall not limit any rights which the Owner may have against the 
Developer if either party respectively damages any Owner Utility as a result of its 
respective Project activities.  

14. Design Changes.  The Developer will be responsible for additional Adjustment design and 
responsible for additional construction costs necessitated by design changes to the Project made 
after approval of the Plans, upon the terms specified herein. 

15. Field Modifications.  The Owner shall provide the Developer with documentation of any field 
modifications, including Utility Adjustment Field Modifications as well as minor changes as 
described in Paragraph 17(b), occurring in the Adjustment of the Owner Utilities. 

 
16. Real Property Interests.   

(a) The Owner has provided, or upon execution of this Agreement shall promptly provide to 
the Developer, documentation acceptable to TxDOT indicating any right, title or interest 
in real property claimed by the Owner with respect to the Owner Utilities in their existing 
location(s).  Such claims are subject to TxDOT’s approval as part of its review of the 
Developer’s Utility Assembly as described in Paragraph 2.  Claims approved by TxDOT 
as to rights or interests are referred to herein as “Existing Interests”.   

(b) If acquisition of any new easement or other interest in real property (“New Interest”) is 
necessary for the Adjustment of any Owner Utilities, then the Owner shall be responsible 



Texas Department of Transportation 
Form TxDOT-CDA-U-35-OM-US 77 
Page 10 of 18 Rev. 04/12 

Project Utility Adjustment Agmt  Owner Managed 

for undertaking such acquisition.  The Owner shall implement each acquisition hereunder 
expeditiously so that related Adjustment construction can proceed in accordance with the 
Developer’s Project schedules.  The Developer shall be responsible for its share (if any, 
as specified in Paragraph 6) of the actual and reasonable acquisition costs of any such 
New Interest (including without limitation the Owner’s reasonable overhead charges and 
reasonable legal costs as well as compensation paid to the landowner), excluding any 
costs attributable to Betterment as described in Paragraph 16(c), and subject to the 
provisions of Paragraph 16(e); provided, however, that all acquisition costs shall be 
subject to the Developer’s prior written approval.  Eligible acquisition costs shall be 
segregated from other costs on the Owner's estimates and invoices.  Any such New 
Interest shall have a written valuation and shall be acquired in accordance with applicable 
law.  

(c) The Developer shall pay its share only for a replacement in kind of an Existing Interest 
(e.g., in width and type), unless a New Interest exceeding such standard (i) is required in 
order to accommodate the Project or by compliance with applicable law, or (ii) is called 
for by the Developer in the interest of overall Project economy.  Any New Interest which 
is not the Developer’s cost responsibility pursuant to the preceding sentence shall be 
considered a Betterment to the extent that it upgrades the Existing Interest which it 
replaces, or in its entirety if the related Owner Utility was not installed pursuant to an 
Existing Interest.  Betterment costs shall be solely the Owner’s responsibility.   

(d) For each Existing Interest located within the final Project right of way, upon completion 
of the related Adjustment work and its acceptance by the Owner, the Owner agrees to 
execute a quitclaim deed or other appropriate documentation relinquishing such Existing 
Interest to TxDOT, unless the affected Owner Utility is remaining in its original location 
or is being reinstalled in a new location within the area subject to such Existing Interest.  
All quitclaim deeds or other relinquishment documents shall be subject to TxDOT's 
approval as part of its review of the Utility Assembly as described in Paragraph 2.  For 
each such Existing Interest relinquished by the Owner, the Developer shall do one of the 
following to compensate the Owner for such Existing Interest, as appropriate: 

(i) If the Owner acquires a New Interest for the affected Owner Utility, the 
Developer shall reimburse the Owner for the Developer’s share of the Owner’s 
actual and reasonable acquisition costs in accordance with Paragraph 16(b) and 
subject to Paragraph 16(c); or  

(ii) If the Owner does not acquire a New Interest for the affected Owner Utility, the 
Developer shall compensate the Owner for the Developer’s share of the fair 
market value of such relinquished Existing Interest, as mutually agreed between 
the Owner and the Developer and supported by a written valuation. 

The compensation, if any, provided to the Owner pursuant to either subparagraph (i) or 
subparagraph (ii) above shall constitute complete compensation to the Owner for the 
relinquished Existing Interest and any New Interest, and no further compensation shall be 
due to the Owner from the Developer or TxDOT on account of such Existing Interest or 
New Interest(s). 

(e) The Owner shall execute a Utility Joint Use Acknowledgment (TxDOT-U-80A) for each 
Adjustment where required pursuant to TxDOT policies.  All Utility Joint Use 
Acknowledgments shall be subject to TxDOT approval as part of its review of the Utility 
Assembly as described in Paragraph 2. 
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17. Amendments and Modifications.  This Agreement may be amended or modified only by a 
written instrument executed by the parties hereto, in accordance with Paragraph 17(a) or 
Paragraph 17(b) below.   

(a) Except as otherwise provided in Paragraph 17(b), any amendment or modification to this 
Agreement or the Plans attached hereto shall be implemented by a Utility Adjustment 
Agreement Amendment ("UAAA") in the form of Exhibit B hereto (TxDOT-CDA-U-
35A-OM).  The UAAA form can be used for a new scope of work with concurrence of 
the Developer and TxDOT as long as the Design and Construction responsibilities have 
not changed.  Each UAAA is subject to the review and approval of TxDOT, prior to its 
becoming effective for any purpose and prior to any work being initiated thereunder.  The 
Owner agrees to keep and track costs for each UAAA separately from other work being 
performed. 

(b) For purposes of this Paragraph 17(b), "Utility Adjustment Field Modification" shall mean 
any horizontal or vertical design change from the Plans included in a Utility Assembly 
previously approved by TxDOT, due either to design of the Project or to conditions not 
accurately reflected in the approved Utility Assembly (e.g., shifting the alignment of an 8 
in. water line to miss a modified or new roadway drainage structure).  A Utility 
Adjustment Field Modification agreed upon by the Developer and the Owner does not 
require a UAAA, provided that the modified Plans have been submitted to TxDOT for its 
review and comment.  A minor change (e.g., an additional water valve, an added Utility 
marker at a ROW line, a change in vertical bend, etc.) will not be considered a Utility 
Adjustment Field Modification and will not require a UAAA, but shall be shown in the 
documentation required pursuant to Paragraph 15. 

18. Entire Agreement.  This Agreement embodies the entire agreement between the parties and 
there are no oral or written agreements between the parties or any representations made which are 
not expressly set forth herein. 

19. Assignment; Binding Effect; TxDOT as Third Party Beneficiary.  The Owner and the 
Developer may  not assign any of its rights or delegate any of its duties under this Agreement 
without the prior written consent of the other parties and of TxDOT, which consent may not be 
unreasonably withheld or delayed; provided, however, that the Developer may assign any of its 
rights and/or delegate any of its duties to TxDOT or to any other entity with which TxDOT 
contracts to fulfill the Developer’s obligations at any time without the prior consent of the Owner.   

This Agreement shall bind the Owner, the Developer and their successors and permitted assigns, 
and nothing in this Agreement nor in any approval subsequently provided by any party hereto 
shall be construed as giving any benefits, rights, remedies, or claims to any other person, firm, 
corporation or other entity, including, without limitation, any contractor or other party retained 
for the Adjustment work or the public in general; provided, however, that the Owner and the 
Developer agree that although TxDOT is not a party to this Agreement, TxDOT is intended to be 
a third-party beneficiary to this Agreement.  

20. Breach by the Parties.   

(a) If the Owner claims that the Developer has breached any of its obligations under this 
Agreement, the Owner will notify the Developer and TxDOT in writing of such breach, 
and the Developer shall have 30 days following receipt of such notice in which to cure 
such breach, before the Owner may invoke any remedies which may be available to it as a 
result of such breach; provided, however, that both during and after such period TxDOT 
shall have the right, but not the obligation, to cure any breach by the Developer.  Without 
limiting the generality of the foregoing, (a) TxDOT shall have no liability to the Owner for 
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any act or omission committed by the Developer in connection with this Agreement, and 
(b) in no event shall TxDOT be responsible for any repairs or maintenance to the Owner 
Utilities adjusted pursuant to this Agreement.  

(b) If the Developer claims that the Owner has breached any of its obligations under this 
Agreement, the Developer will notify the Owner and TxDOT in writing of such breach, 
and the Owner shall have 30 days following receipt of such notice in which to cure such 
breach, before the Developer or the Developer may invoke any remedies which may be 
available to it as a result of such breach. 

21. Traffic Control.  The Developer shall provide traffic control or shall reimburse the Owner for 
the Developer's share (if any, as specified in Paragraph 6) of the costs for traffic control made 
necessary by the Adjustment work performed by either the Developer or the Owner pursuant to 
this Agreement, in compliance with the requirements of the Texas Manual on Uniform Traffic 
Control Devices.  Betterment percentages calculated in Paragraph 10 shall also apply to the traffic 
control costs. 

22. Notices.  Except as otherwise expressly provided in this Agreement, all notices or 
communications pursuant to this Agreement shall be sent or delivered to the following: 

The Owner:          
         
         
   Phone:        
   Fax:        

The Developer:          
         
         
   Phone:        
   Fax:        

 

A party sending a notice of default of this Agreement to another party shall also send a copy of 
such notice to TxDOT and to the CDA Utility Manager at the following addresses: 

TxDOT:   TxDOT Department of Transportation 
              Attention: Donald C. Toner, Jr., SR/WA 
              125 E. 11th Street 
   Austin, Texas 78701-2483 
   Phone:  (512) 936-0980 

CDA Utility Manager   
 

Any notice or demand required herein shall be given (a) personally, (b) by certified or registered 
mail, postage prepaid, return receipt requested, or (c) by reliable messenger or overnight courier 
to the appropriate address set forth above.  Any notice served personally shall be deemed 
delivered upon receipt and served by certified or registered mail or by reliable messenger or 
overnight courier shall be deemed delivered on the date of receipt as shown on the addressee's 
registry or certification of receipt or on the date receipt is refused as shown on the records or 
manifest of the U.S. Postal Service or such courier.  Any party may from time to time designate 
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any other address for this purpose by written notice to all other parties; TxDOT may designate 
another address by written notice to all parties. 

23. Approvals.  Any acceptance, approval, or any other like action (collectively "Approval") 
required or permitted to be given by either the Developer or the Owner pursuant to this 
Agreement: 

(a) Must be in writing to be effective (except if deemed granted pursuant hereto),  

(b) Shall not be unreasonably withheld or delayed; and if Approval is withheld, such 
withholding shall be in writing and shall state with specificity the reason for withholding 
such Approval, and every effort shall be made to identify with as much detail as possible 
what changes are required for Approval, and 

(c) Except for approvals by TxDOT, and except as may be specifically provided otherwise in 
this Agreement, shall be deemed granted if no response is provided to the party 
requesting an Approval within the time period prescribed by this Agreement (or if no 
time period is prescribed, then fourteen (14) calendar days), commencing upon actual 
receipt by the party from which an Approval is requested or required, of a request for 
Approval from the requesting party.  All requests for Approval shall be sent out by the 
requesting party to the other party in accordance with Paragraph 22. 

24. Time; Force Majeure.   

(a) Time is of the essence in the performance of this Agreement.   

(b) All references to “days” herein shall be construed to refer to calendar days, unless 
otherwise stated.   

(c) No party shall be liable to another party for any delay in performance under this 
Agreement from any cause beyond its control and without its fault or negligence (“Force 
Majeure”), such as acts of God, acts of civil or military authority, fire, earthquake, strike, 
unusually severe weather, floods or power blackouts. If any such event of Force Majeure 
occurs, the Owner agrees, if requested by the Developer, to accelerate its efforts 
hereunder if reasonably feasible in order to regain lost time, so long as the Developer 
agrees to reimburse the Owner for the reasonable and actual costs of such efforts.  

25. Continuing Performance.  In the event of a dispute, the Owner and  the Developer agree to 
continue their respective performance hereunder to the extent feasible in light of the dispute, 
including paying billings, and such continuation of efforts and payment of billings shall not be 
construed as a waiver of any legal right.   

26. Equitable Relief.  The Developer and the Owner acknowledge and agree that delays in 
Adjustment of the Owner Utilities will impact the public convenience, safety and welfare, and 
that (without limiting the parties’ remedies hereunder) monetary damages would be inadequate to 
compensate for delays in the construction of the Project.  Consequently, the parties hereto (and 
TxDOT as well, as a third party beneficiary) shall be entitled to specific performance or other 
equitable relief in the event of any breach of this Agreement which threatens to delay 
construction of the Project; provided, however, that the fact that specific performance or other 
equitable relief may be granted shall not prejudice any claims for payment or otherwise related to 
performance of the Adjustment work hereunder.  

27. Authority.  The Owner and  the Developer each represent and warrant to the other party that the 
warranting party possesses the legal authority to enter into this Agreement and that it has taken all 



Texas Department of Transportation 
Form TxDOT-CDA-U-35-OM-US 77 
Page 14 of 18 Rev. 04/12 

Project Utility Adjustment Agmt  Owner Managed 

actions necessary to exercise that authority and to lawfully authorize its undersigned signatory to 
execute this Agreement and to bind such party to its terms.  Each person executing this 
Agreement on behalf of a party warrants that he or she is duly authorized to enter into this 
Agreement on behalf of such party and to bind it to the terms hereof.   

28. Cooperation.  The parties acknowledge that the timely completion of the Project will be 
influenced by the ability of the Owner (and its contractors) and the Developer to coordinate their 
activities, communicate with each other, and respond promptly to reasonable requests.  Subject to 
the terms and conditions of this Agreement, the Owner and the Developer  agree to take all steps 
reasonably required to coordinate their respective duties hereunder in a manner consistent with 
the Developer’s current and future construction schedules for the Project.  The Owner further 
agrees to require its contractors to coordinate their respective work hereunder with the Developer.   

29. Termination.  If the Project is canceled or modified so as to eliminate the necessity of the 
Adjustment work described herein, then the Developer shall notify the Owner in writing and the 
Developer reserves the right to thereupon terminate this Agreement.  Upon such termination, the 
parties shall negotiate in good faith an amendment that shall provide mutually acceptable terms 
and conditions for handling the respective rights and liabilities of the parties relating to such 
termination. 

30. Nondiscrimination.  Each party hereto agrees, with respect to the work performed by such party 
pursuant to this Agreement, that such party shall not discriminate on the grounds of race, color, 
sex, national origin or disability in the selection and/or retention of contractors and consultants, 
including procurement of materials and leases of equipment. 

31. Applicable Law, Jurisdiction and Venue.  This Agreement shall be governed by the laws of the 
State of Texas, without regard to the conflict of laws principles thereof.  Venue for any action 
brought to enforce this Agreement or relating to the relationship between any of the parties shall 
be the District Court of Travis County, Texas or the United States District Court for the Western 
District of Texas (Austin). 

32. Waiver of Consequential Damages.  No party hereto shall be liable to any other party to this 
Agreement, whether in contract, tort, equity, or otherwise (including negligence, warranty, 
indemnity, strict liability, or otherwise), for any punitive, exemplary, special, indirect, incidental, 
or consequential damages, including, without limitation, loss of profits or revenues, loss of use, 
claims of customers, or loss of business opportunity.  

33. Captions.  The captions and headings of the various paragraphs of this Agreement are for 
convenience and identification only, and shall not be deemed to limit or define the content of 
their respective paragraphs. 

34. Counterparts.  This Agreement may be executed in any number of counterparts.  Each such 
counterpart hereof shall be deemed to be an original instrument but all such counterparts together 
shall constitute one and the same instrument.   

35. Effective Date.  This Agreement shall become effective upon the later of (a) the date of signing 
by the last party (either the Owner or the Developer ) signing this Agreement, and (b) the date of 
TxDOT’s approval as indicated by the signature of TxDOT’s representative, below. 
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APPROVED BY: 
TEXAS DEPARTMENT OF 
TRANSPORTATION 

 

By:  ____________________________________  
Authorized Signature 

 

OWNER 

 
      

[Print Owner Name] 
 
By: _____________________________________  

Duly Authorized Representative 

Printed 
Name: Donald C. Toner, Jr., SR/WA 

 

Date:  ___________________________________  

Printed 
Name:  __________________________________  

Title:  ___________________________________  

Date:  ___________________________________ 

  
DEVELOPER 
 

 
 
By:  _____________________________________  

Duly Authorized Representative 
 

 
Printed 
Name:  __________________________________  

Title:  ___________________________________  

Date:  ___________________________________ 
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 County:       
 ROW CSJ No.:       
 Const. CSJ No.:       
 Highway:       
 Limits:       
 Fed. Proj. No.:       
 

 
EXHIBIT A 

 
PLANS, SPECIFICATIONS, COST ESTIMATES AND ALLOCATION 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 County:       
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 ROW CSJ No.:       
 Const. CSJ No.:       
 Highway:       
 Limits:       
 Fed. Proj. No.:       
 

 
EXHIBIT B 

 
UTILITY ADJUSTMENT AGREEMENT AMENDMENT 

(TxDOT-CDA-U-35A-OM) 
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 County:       
 ROW CSJ No.:       
 Const. CSJ No.:       
 Highway:       
 Limits:       
 Fed. Proj. No.:       
 

 
EXHIBIT C 

 
STATEMENT COVERING CONTRACT WORK 

(TxDOT-U-48) 
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 County:       
 Highway:       

Limits:       
 Fed. Proj. No.:       
 ROW CSJ No.:       
 Const. CSJ No.:       

 
 

UTILITY ADJUSTMENT AGREEMENT AMENDMENT (Developer Managed) 
 

(Amendment No.       to Agreement No.: -U-     ) 
 

 
THIS AMENDMENT TO PROJECT UTILITY ADJUSTMENT AGREEMENT (this 
“Amendment”), by and between , hereinafter identified as the “Developer”,  and      , hereinafter 
identified as the “Owner”, is as follows: 
 

WITNESSETH 

WHEREAS, the STATE of TEXAS, acting by and through the Texas Department of Transportation, 
hereinafter identified as “TxDOT”, proposes to construct the toll project identified above (the “Project”, 
as more particularly described in the “Original Agreement”, defined below); and 

WHEREAS, pursuant to that certain Comprehensive Development Agreement (“CDA”) by and between 
TxDOT and the Developer with respect to the Project, the Developer has undertaken the obligation to 
design, construct, and potentially maintain the Project, including causing the removal, relocation, or other 
necessary adjustment of existing utilities impacted by the Project (collectively, “Adjustment”); and 

WHEREAS, the Owner and Developer are parties to that certain executed Project Utility Adjustment 
Agreement designated by the “Agreement No.” indicated above, as amended by previous amendments, if 
any (the “Original Agreement”), which provides for the adjustment of certain utilities owned and/or 
operated by the Owner (the “Utilities”); and 

WHEREAS, the parties are required to utilize this Amendment form in order to modify the Original 
Agreement to add the adjustment of Owner facilities not covered by the Original Agreement; and 

WHEREAS, the parties desire to amend the Original Agreement to add additional Owner utility 
facility(ies), on the terms and conditions hereinafter set forth. 

NOW, THEREFORE, in consideration of the agreements contained herein, the parties hereto agree as 
follows: 

1. Amendment.  The Original Agreement is hereby amended as follows: 

1.1 Plans. 

(a) The description of the Owner Utilities and the proposed Adjustment of the Owner 
Utilities in the Original Agreement is hereby amended to add the following utility 
facility(ies) (“Additional Owner Utilities”) and proposed Adjustment(s) to the Owner 
Utilities described in the Original Agreement [insert below a description of the affected 
facilities (by type, size and location) as well as a brief description of the nature of the 
Adjustment work to be performed (e.g., “adjust 12” waterline from approximately 
Highway Station 100+00 to approximately Highway Station 200+00)]; and  
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(b) The Plans, as defined in Paragraph 1 of the Original Agreement, are hereby amended to 
add thereto the plans, specifications and cost estimates attached hereto as Exhibit A.   

(c) The Plans attached hereto as Exhibit A, along with this Amendment, shall be submitted 
upon execution to TxDOT in accordance with Paragraph 2 of the Original Agreement, 
and Paragraph 2 shall apply to this Amendment and the Plans attached hereto in the same 
manner as if this Amendment were the Original Agreement.  If the Owner claims an 
Existing Interest for any of the Additional Owner Utilities, documentation with respect to 
such claim shall be submitted to TxDOT as part of this Amendment and the attached 
Plans, in accordance with Paragraph 15(a) of the Original Agreement.   

1.2 Reimbursement of Owner’s Indirect Costs.  For purposes of Paragraph 6 of the Original 
Agreement, the following terms apply to the Additional Owner Utilities and proposed 
Adjustment: 

(a) Developer agrees to reimburse the Owner its share of the Owner’s indirect costs (e.g., 
engineering, inspection, testing, ROW) as identified in Exhibit A.  When requested by the 
Owner, monthly progress payments will be made.  The monthly payment will not exceed 
80% of the estimated indirect work done to date.  Once the indirect work is complete, 
final payment of the eligible indirect costs will be made.  Intermediate payments shall not 
be construed as final payment for any items included in the intermediate payment.   

(b) The Owner’s indirect costs associated with Adjustment of the Owner Utilities shall be 
developed pursuant to the method checked and described below [check only one box]: 

 (1) Actual related indirect costs accumulated in accordance with (i) a work 
order accounting procedure prescribed by the applicable Federal or State 
regulatory body, or (ii) established accounting procedure developed by the 
Owner and which the Owner uses in its regular operations (either (i) or (ii) 
referred to as “Actual Cost”) or,  

 (2) The agreed sum of $      (“Agreed Sum”) as supported by the analysis of 
the Owner's estimated costs attached hereto as part of Exhibit A. 

1.3 Advancement of Funds by Owner for Construction Costs. 

(a) Advancement of Owner’s Share, if any, of estimated costs 
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Exhibit A shall identify all estimated engineering and construction-related costs, 
including labor, material, equipment and other miscellaneous construction items.   
Exhibit A shall also identify the Owner’s and Developer’s respective shares of the 
estimated costs.  

The Owner shall advance to the Developer its allocated share, if any, of the estimated 
costs for construction and engineering work to be performed by Developer, in accordance 
with the following terms: 

 The adjustment of the Owner’s Utilities does not require advancement of funds. 

 The adjustment of the Owner’s Utilities does require advancement of funds and 
the terms agreed to between the Developer and Owner are listed below. 

[Insert terms of advance funding to be agreed between Developer and Owner.] 

 

(b) Adjustment Based on Actual Costs or Agreed Sum 

[Check the one appropriate provision, if advancement of funds is required]: 

 The Owner is responsible for its share of the Developer actual cost for the 
Adjustment, including the identified Betterment.  Accordingly, upon completion 
of all Adjustment work to be performed by both parties pursuant to this 
Amendment, (i) the Owner shall pay to the Developer the amount, if any, by 
which the actual cost of the Betterment (as determined in Paragraph 9(b)) plus 
the actual cost of Owner’s share of the Adjustment (based on the allocation set 
forth in Exhibit A) exceeds the estimated cost advanced by the Owner, or (ii) the 
Developer shall refund to the Owner the amount, if any, by which such advance 
exceeds such actual cost, as applicable.   

 The Agreed Sum is the agreed and final amount due for the Adjustment, 
including any Betterment, under this Amendment.  Accordingly, no adjustment 
(either up or down) of such amount shall be made based on actual costs. 

1.4 Reimbursement of Owner’s Indirect Costs.  For purposes of Paragraph 6 of the Original 
Agreement, the following terms apply to the Additional Owner Utilities and proposed 
Adjustment: 

(a) Developer agrees to reimburse the Owner its share of the Owner’s indirect costs (e.g., 
engineering, inspection, testing, ROW) as identified in Exhibit A.  When requested by the 
Owner, monthly progress payments will be made.  The monthly payment will not exceed 
80% of the estimated indirect work done to date.  Once the indirect work is complete, 
final payment of the eligible indirect costs will be made.  Intermediate payments shall not 
be construed as final payment for any items included in the intermediate payment.   

(b) The Owner’s indirect costs associated with Adjustment of the Owner Utilities shall be 
developed pursuant to the method checked and described below [check only one box]: 

 (1) Actual related indirect costs accumulated in accordance with (i) a work 
order accounting procedure prescribed by the applicable Federal or State 
regulatory body, or (ii) established accounting procedure developed by the 
Owner and which the Owner uses in its regular operations (either (i) or (ii) 
referred to as “Actual Cost”) or,  
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 (2) The agreed sum of $      (“Agreed Sum”) as supported by the analysis of 
the Owner's estimated costs attached hereto as part of Exhibit A. 

1.5 Responsibility for Costs of Adjustment Work.  For purposes of Paragraph 4 of the Original 
Agreement, responsibility for the Agreed Sum or Actual Cost, as applicable, of all Adjustment 
work to be performed pursuant to this Amendment shall be allocated between the Developer and 
the Owner as identified in Exhibit A hereto and in accordance with §203.092, Texas 
Transportation Code.  An allocation percentage may be determined by application of an eligibility 
ratio, if appropriate, as detailed in Exhibit A, provided however, that any portion of an Agreed 
Sum or Actual Cost attributable to Betterment shall be allocated 100% to the Owner in 
accordance with Paragraph 9 of the Original Agreement. 

1.6 Betterment. 

(a) Paragraph 9(b) (Betterment and Salvage) of the Original Agreement is hereby amended 
to add the following [Check the one box that applies, and complete if appropriate]:  

 The Adjustment of the Additional Owner Utilities, pursuant to the Plans as 
amended herein, does not include any Betterment. 

 The Adjustment of the Additional Owner Utilities, pursuant to the Plans as 
amended herein, includes Betterment to the Additional Owner Utilities by reason 
of [insert explanation, e.g. “replacing 12” pipe with 24” pipe]:      .  The 
Developer has provided to the Owner comparative estimates for (i) all work to 
be performed by the Developer pursuant to this Amendment, including work 
attributable to the Betterment, and (ii) the cost to perform such work without the 
Betterment, which estimates are hereby approved by the Owner.  The estimated 
cost of the Developer work under this Amendment which is attributable to 
Betterment is $     , calculated by subtracting (ii) from (i).  The percentage of the 
total cost of the Developer work under this Amendment which is attributable to 
Betterment is       %, calculated by subtracting (ii) from (i), which remainder is 
divided by (i). 

(b) If the above Paragraph 1.6(a) identifies Betterment, the Owner shall advance to the 
Developer, at least fourteen (14) days prior to the date scheduled for commencement of 
construction for Adjustment of the Additional Owner Utilities, the estimated cost 
attributable to Betterment as set forth in Paragraph 1.6(a) of this Amendment.  If the 
Owner fails to advance payment to the Developer on or before the foregoing deadline, the 
Developer shall have the option of commencing and completing (without delay) the 
Adjustment work without installation of the applicable Betterment.  [Check the one 
appropriate provision]: 

 The estimated cost stated in Paragraph 1.6(a) of this Amendment is the agreed 
and final amount due for Betterment under this Amendment, and accordingly no 
adjustment (either up or down) of such amount shall be made based on actual 
costs. 

 The Owner is responsible for the Developer Actual Cost for the identified 
Betterment.  Accordingly, upon completion of all Adjustment work to be 
performed by both parties pursuant to this Amendment, (i) the Owner shall pay to 
the Developer the amount, if any, by which the actual cost of the Betterment 
(determined as provided below in this paragraph) exceeds the estimated cost 
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advanced by the Owner, or (ii) the Developer shall refund to the Owner the 
amount, if any, by which such advance exceeds such actual cost, as applicable.  
Any additional payment by the Owner shall be due within sixty (60) days after 
the Owner’s receipt of the Developers invoice therefor, together with supporting 
documentation; any refund shall be due within sixty (60) days after completion 
of the Adjustment work under this Amendment.  The Actual Cost of Betterment 
incurred by the Developer shall be calculated by multiplying (i) the Betterment 
percentage stated in Paragraph 1.6(a) of this Amendment, by (ii) the Actual Cost 
of all work performed by the Developer pursuant to this Amendment (including 
work attributable to the Betterment), as invoiced by the Developer to the Owner. 

(c) The determinations and calculations of Betterment described in this Amendment shall 
exclude right-of-way acquisition costs.  Betterment in connection with right-of-way 
acquisition is addressed in Paragraph 15 of the Original Agreement. 

1.7 Miscellaneous. 

(a) Owner and Developer agree to refer to this Amendment, designated by the “Amendment 
No.” and “Agreement Number” indicated on page 1 above, on all future correspondence 
regarding the Adjustment work that is the subject of this Amendment and to track 
separately all costs relating to this Amendment and the Adjustment work described 
herein. 

(b) [Include any other proposed amendments allowed by applicable law.] 

 
      

 

2. General.  

(a) All capitalized terms used in this Amendment shall have the meanings assigned to them 
in the Original Agreement, except as otherwise stated herein. 

(b) This Amendment may be executed in any number of counterparts.  Each such counterpart 
hereof shall be deemed to be an original instrument but all such counterparts together 
shall constitute one and the same instrument. 

(c) Except as amended hereby, the Original Agreement shall remain in full force and effect.  
In no event shall the responsibility, as between the Owner and the Developer, for the 
preparation of the Plans and the Adjustment of the Owner Utilities be deemed to be 
amended hereby. 

(d) This Amendment shall become effective upon the later of (a) the date of signing by the 
last party (either the Owner or the Developer) signing this Amendment, and (b) the 
completion of TxDOT’s review and approval as indicated by the signature of TxDOT’s 
representative, below. 
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APPROVED BY: 

TEXAS DEPARTMENT OF 
TRANSPORTATION 

 

 

By:  ____________________________________  
Authorized Signature 

 

 
OWNER 

 _________________________________________  
[Print Owner Name] 

 
 
 
 
By:  _____________________________________  

Duly Authorized Representative 

Printed 
Name:  _______________________________  

Title:  ________________________________  

Date:  ________________________________  

Printed 
Name:  ___________________________________  

Title:  ____________________________________  

Date:  ____________________________________  

 
 
DEVELOPER 

 

 

By:  _____________________________________  
Duly Authorized Representative 

 

 
Printed 
Name:  _______________________________  

Title:  ________________________________  

Date:  ________________________________  
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 County:        
 Highway:       

Limits:       
 Fed. Proj. No.:       

ROW CSJ No.:        
 
 

Const. No.:      UTILITY ADJUSTMENT AGREEMENT AMENDMENT (Owner Managed) 
 

(Amendment No.       to Agreement No.: -U-     ) 
 

 
THIS AMENDMENT TO PROJECT  UTILITY ADJUSTMENT AGREEMENT (this 
“Amendment”), by and between, hereinafter identified as the “Developer”, and      , hereinafter identified 
as the “Owner”, is as follows: 
 

WITNESSETH 

WHEREAS, the STATE of TEXAS, acting by and through the Texas Department of Transportation, 
hereinafter identified as “TxDOT”, proposes to construct the toll project identified above (the “Project”, 
as more particularly described in the “Original Agreement”, defined below); and 

WHEREAS, pursuant to that certain Comprehensive Development Agreement (“CDA”) by and between 
TxDOT and the Developer with respect to the Project, the Developer has undertaken the obligation to 
design, construct, and potentially maintain the Project, including causing the removal, relocation, or other 
necessary adjustment of existing utilities impacted by the Project (collectively, “Adjustment”); and 

WHEREAS, the Owner and Developer are parties to that certain executed Project Utility Adjustment 
Agreement designated by the “Agreement No.” indicated above, as amended by previous amendments, if 
any (the “Original Agreement”), which provides for the adjustment of certain utilities owned and/or 
operated by the Owner (the “Utilities”); and 

WHEREAS, the parties are required to utilize this Amendment form in order to modify the Original 
Agreement to add the adjustment of Owner utilities facilities not covered by the Original Agreement; and 

WHEREAS, the parties desire to amend the Original Agreement to add additional Owner utility 
facility(ies), on the terms and conditions hereinafter set forth. 

NOW, THEREFORE, in consideration of the agreements contained herein, the parties hereto agree as 
follows: 

1. Amendment.  The Original Agreement is hereby amended as follows: 

(a) The description of the Owner Utilities and the proposed Adjustment of the Owner 
Utilities in the Original Agreement is hereby amended to add the following facility(ies) 
(“Additional Owner Utilities”) and proposed Adjustment(s) [insert below a description of 
the affected facilities (by type, size and location) as well as a brief description of the 
nature of the Adjustment work to be performed (e.g., “adjust 12” waterline from 
approximately Highway Station 100+00 to approximately Highway Station 200+00”)]: 
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(b) The Plans, as defined in Paragraph 1 of the Original Agreement, are hereby amended to 
add thereto the plans, specifications and cost estimates attached hereto as Exhibit A. 

(c) The Plans attached hereto as Exhibit A, along with this Amendment, shall be submitted 
upon execution to TxDOT in accordance with Paragraph 2 of the Original Agreement, 
and Paragraph 2 shall apply to this Amendment and the Plans attached hereto in the same 
manner as if this Amendment were the Original Agreement.  If the Owner claims an 
Existing Interest for any of the Additional Owner Utilities, documentation with respect to 
such claim shall be submitted to TxDOT as part of this Amendment and the attached 
Plans, in accordance with Paragraph 16(a) of the Original Agreement.  

(d) Paragraph 4(f) of the Original Agreement is hereby amended to add the following 
deadline for the Adjustment of the Additional Owner Utilities [check one box that 
applies]: 

 Owner shall complete all of the utility reconstruction and relocation work, 
including final testing and acceptance thereof, on or before       , 20     . 

 Owner shall complete all of the utility reconstruction and relocation work, 
including final testing and acceptance thereof, within       calendar days after 
delivery to Owner of a notice to proceed by Developer. 

(e) For purposes of Paragraph 5(b) of the Original Agreement, the Owner’s costs associated 
with Adjustment of the Additional Owner Utilities shall be developed pursuant to the 
method checked and described below, [check only one box]: 

 (1) Actual costs accumulated in accordance with a work order accounting 
procedure prescribed by the applicable Federal or State regulatory body (“Actual 
Cost”); or 

 (2) Actual costs accumulated in accordance with an established accounting 
procedure developed by the Owner and which the Owner uses in its regular 
operations (“Actual Cost”); or 

 (3) The agreed sum of $     (“Agreed Sum”), as supported by the analysis of 
estimated costs attached hereto as part of Exhibit A 

(f) For purposes of Paragraph 6 of the Original Agreement, responsibility for the Agreed 
Sum or Actual Cost, as applicable, of all Adjustment work to be performed pursuant to 
this Amendment shall be allocated between the Developer and the Owner as identified in 
Exhibit A and in accordance with §203.092 of the Texas Transportation Code.  An 
allocation percentage may be determined by application of an eligibility ratio, if 
appropriate, as detailed in Exhibit A; provided, however, that any portion of an Agreed 
Sum or Actual Cost attributable to Betterment shall be allocated 100% to the Owner in 
accordance with Paragraph 10 of the Original Agreement. 

(g) Paragraph 10(b) of the Original Agreement is hereby amended to add the following 
[Check the one box that applies]:  

 The Adjustment of the Additional Owner Utilities, pursuant to the Plans as 
amended herein, does not include any Betterment. 
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 The Adjustment of the Additional Owner Utilities, pursuant to the Plans as 
amended herein, includes Betterment to the Additional Owner Utilities by reason 
of [insert explanation, e.g. “replacing 12” pipe with 24” pipe]:      .  The Owner 
has provided to the Developer comparative estimates for (i) all costs for work to 
be performed by the Owner pursuant to this Amendment, including work 
attributable to the Betterment, and (ii) the cost to perform such work without the 
Betterment, which estimates are hereby approved by the Developer.  The 
estimated amount of the Owner’s costs for work under this Agreement which is 
attributable to Betterment is $     , calculated by subtracting (ii) from (i).  The 
percentage of the total cost of the Owner’s work hereunder which is attributable 
to Betterment is      %, calculated by subtracting (ii) from (i) which remainder 
shall be divided by (i). 

(h) The following shall apply to any Betterment described in Paragraph 1(g) of this 
Amendment: 

(i) If the Owner’s costs are developed under procedure (3) described in Paragraph 1(e) 
of this Amendment, then the agreed sum stated in that Paragraph includes any credits 
due to the Developer on account of the identified Betterment, and no further 
adjustment shall be made on account of same. 

(ii) If the Owner’s costs are developed under procedure (1) or (2) described in Paragraph 
1(e) of this Amendment, the parties agree as follows [check the one appropriate 
provision]: 

  The estimated cost stated in Paragraph 1(g) of this Amendment is the agreed and 
final amount due for Betterment under this Amendment.  Accordingly, each 
intermediate invoice submitted for Adjustment(s) of the Additional Owner 
Utilities pursuant to Paragraph 7(b) of the Original Agreement shall credit the  
Developer with an appropriate amount of the agreed Betterment amount, 
proportionate to the percentage of completion reflected in such invoice.  The 
final invoice submitted for Adjustment(s) of the Additional Owner Utilities 
pursuant to Paragraph 7(a) of the Original Agreement shall reflect the full 
amount of the agreed Betterment credit.  For each invoice described in this 
paragraph, the credit for Betterment shall be applied before calculating the 
Developer's share (pursuant to Paragraph 1(e) of this Amendment) of the cost of 
the Adjustment work.  No other adjustment (either up or down) shall be made 
based on actual Betterment costs. 

  The Owner is responsible for the actual cost of the identified Betterment, 
determined by multiplying (a) the Betterment percentage stated in Paragraph 1(g) 
of this Amendment, by (b) the actual cost of all work performed by the Owner 
pursuant to this Amendment (including work attributable to the Betterment), as 
invoiced by the Owner to the Developer.  Accordingly, each invoice submitted 
for Adjustment of the Additional Owner Utilities pursuant to either Paragraph 
7(a) or Paragraph 7(b) of the Original Agreement shall credit the Developer with 
an amount calculated by multiplying (x) the Betterment percentage stated in 
Paragraph 1(g) of this Amendment, by (y) the amount billed on such invoice. 

(i) The determinations and calculations of Betterment described in this Amendment shall 
exclude right-of-way acquisition costs.  Betterment in connection with right-of-way 
acquisition is addressed in Paragraph 16 of the Original Agreement. 
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(j) Owner and the Developer agree to refer to this Amendment, designated by the 
“Amendment No.” and “Agreement number” indicated on page 1 above, on all future 
correspondence regarding the Adjustment work that is the subject of this Amendment and 
to track separately all costs relating to this Amendment and the Adjustment work 
described herein. 

(k) [Include any other proposed amendments in compliance with the applicable law.] 

      

2. General. 

(a) All capitalized terms used in this Amendment shall have the meanings assigned to them 
in the Original Agreement, except as otherwise stated herein. 

(b) This Amendment may be executed in any number of counterparts.  Each such counterpart 
hereof shall be deemed to be an original instrument but all such counterparts together 
shall constitute one and the same instrument. 

(c) Except as amended hereby, the Original Agreement shall remain in full force and effect.  
In no event shall the responsibility, as between the Owner and the Developer, for the 
preparation of the Plans and the Adjustment of the Owner Utilities be deemed to be 
amended hereby. 

(d) This Amendment shall become effective upon the later of (a) the date of signing by the 
last party (either the Owner or the Developer) signing this Amendment, and (b) the 
completion of TxDOT’s review and approval as indicated by the signature of TxDOT’s 
representative, below. 
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APPROVED BY: 
 
TEXAS DEPARTMENT OF 
TRANSPORTATION 
 
By:  _______________________________ 

Authorized Signature 

OWNER 

 ________________________________________  
[Print Owner Name] 

 
By:  _____________________________________  

Duly Authorized Representative 

Printed 

Name:  _________________________________ 

Date:  ________________________________  

Printed 
Name:  __________________________________  

Title:  ___________________________________  

Date:  ___________________________________ 
  

DEVELOPER 
 

 
By:  _____________________________________  

Duly Authorized Representative 

 
Printed 
Name:  __________________________________  

Title:  ___________________________________  

Date:  ___________________________________ 
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STATEMENT COVERING UTILITY  CONSTRUCTION CONTRACT WORK  
(AS APPEARING IN ESTIMATE) 

 
U-No.       

District:        
County:       ROW CSJ No.:       
Federal Project No.:       Highway No.:       

 
I,      , a duly authorized and qualified representative of       , hereinafter referred to as Owner, am fully 
cognizant of the facts and make the following statements in respect to work which will or may be done on a 
contract basis as appears in the estimate to which this statement is attached. 
It is more economical and/or expedient for Owner to contract this adjustment, or Owner is not adequately staffed 
or equipped to perform the necessary work on this project with its own forces to the extent as indicate on the 
estimate. 
 

Procedure to be Used in Contracting Work 

 A. Solicitation for bids is to be accomplished through open advertising and contract is to be awarded to the 
lowest qualified bidder who submits a proposal in conformity with the requirements and specifications 
for the work to be performed. 

 B. Solicitation for bids is to be accomplished by circulating to a list of pre-qualified contractors or known 
qualified contractors and such contract is to be awarded to the lowest qualified bidder who submits a 
proposal in conformity with the requirements and specifications for the work to be performed. Such 
presently known contractors are listed below: 

  1.       

  2.       

  3.       

  4.       

  5.       

 C. The work is to be performed under an existing continuing contract under which certain work is regularly 
performed for Owner and under which the lowest available costs are developed. (If only part of the 
contract work is to be done under an existing contract, give detailed information by attachment hereto.) 

 D. The utility proposes to contract outside the foregoing requirements and therefore evidence in support of 
its proposal is attached to the estimate in order to obtain the concurrence of the State, and the Federal 
Highway Administration Division Engineer where applicable, prior to taking action thereon (approval of 
the agreement shall be considered as approval of such proposal). 

 E. The utility plans and specifications, with the consent of the State, will be included in the construction 
contract awarded by the State. 

 
 
                           
Signature              Date 
 
               
Title 
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 County:  
 CSJ No.:   
 Highway:  
 Limits:   
 Fed. Proj. No.:  
 ROW Acct. No.:  
 

 
AFFIDAVIT 

 
Agreement No.  US77-U-  

 
 
THE  STATE  OF  TEXAS ) 
 ) 
COUNTY OF ) 
 
 
WHEREAS, the State of Texas, acting by and through the Texas Department of Transportation, 
herein called TxDOT, has deemed it necessary to make certain highway improvements on 
Highway       in           County, Texas, from              to                    ; and, 
 
WHEREAS, it is anticipated that the hereinabove mentioned improvements will affect the 
facilities of                     hereinafter called the Owner, at the following described locations: 
  

  
 
More particularly described as certain tract(s) of land referenced in the following attached 
property interest documents: 
 
   
 
 
 
WHEREAS, TxDOT has requested that the Owner furnish to the information relative to 
interests that Owner hold in lands at each of the hereinabove referenced locations; 
 
NOW THEREFORE, before me, the undersigned authority, this day personally appeared          , 
who, after being by me duly sworn, did depose and say: 
 
That he/she is            of the                and, as such, has knowledge of the facts contained herein, 
and 
 
That, to the best of his/her knowledge, said Owner is the owner of the following described 
interests in the hereinabove-indicated lands, copies of the instruments under which said Owner 
claims said interests being attached hereto and made a part hereof. 
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Texas

of Transportation
Department

         
  Signature 
 
 
      
  Title 
 
 
      
  Company 
 
 
 
 
 Sworn to and subscribed before me this ________ day of _____________, A.D. 20___. 
 
 
   
 Notary Public, State of Texas 
 
My Commission expires: 
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Developer’s Utility Design Coordinator 
Utility No Conflict Sign-Off Form 

 
Utility Design Coordinator: ____________________________________________________ 
Date plans received:  ____________________________________________________ 
Utility Company:  ____________________________________________________ 
Assembly “U” number:  ____________________________________________________ 
Type of Utilities:   ____________________________________________________ 
Date on Utility’s plans:   ______________No. of sheets in Utility’s plans:  _____________ 
 
 
I, the Utility Design Coordinator (UDC) on behalf of the Developer ( ) certify that a review of 
the above referenced Utility plans concerning the proposed highway improvements on US 77 has been 
completed and have not identified any conflicts between the Utility’s proposed relocation and any design 
features. 
 
Design features include but are not limited to pavement structures, drainage facilities, bridges, 
retaining walls, traffic signals, illumination, signs, foundations, duct/conduit, ground boxes, 
erosion control facilities, water quality facilities and other Developer-Managed Utilities. 
 
Any design changes to the US 77 roadway after the signing of this form will be coordinated 
through the Developer’s Utility Manager and the affected Utility Owner. 
 

  Check box if there are any areas of concern and insert comments below: 
 
 
 
 
 
 
 
 
 
 
Print Name: 
(UDC)    ______________________________________Date: ___________________ 

Utility Design Coordinator (UDC) 
 

Sign Name: 
(UDC)    ______________________________________Date: ___________________ 
 
Utility Coordination 
Firm Name:  ______________________________________ 
 

 
This form must be completed/signed and included in each Utility Assembly 

submitted to the Texas Department of Transportation. 
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______ __________ 
Initial Date 

 

 
UTILITY JOINT USE ACKNOWLEDGEMENT  

 
 

U-Number:       
District:        
Highway:       
County: 
 
WHEREAS, the State of Texas, (“State”), acting by and through the Texas Department of Transportation 
(“TxDOT”), proposes to make certain highway improvements on that section of the above-indicated highway; and 
 
WHEREAS, the      , (“Utility”), proposes to adjust or relocate certain of its facilities, if applicable, and retain 
title to any property rights it may have on, along or across, and within or over such limits of the highway right of 
way as indicated by the location map attached hereto. 
 
NOW, THEREFORE, in consideration of the covenants and acknowledgements herein contained, the parties 
mutually agree as follows: 
 
It is agreed that joint usage for both highway and utility purposes will be made of the area within the highway right 
of way limits as such area is defined and to the extent indicated on the aforementioned plans or sketches. Nothing 
in this Acknowledgement shall serve to modify or extinguish any compensable property interest vested in the 
Utility within the above described area. If the facilities shown in the aforementioned plans need to be altered or 
modified or new facilities constructed to either accommodate the proposed highway improvements or as part of 
Utility’s future proposed changes to its own facilities, Utility agrees to notify TxDOT at least 30 days prior 
thereto, and to furnish necessary plans showing location and type of construction, unless an emergency situation 
occurs and immediate action is required. If an emergency situation occurs and immediate action is required, 
Utility agrees to notify TxDOT promptly. If such alteration, modification or new construction is in conflict with the 
current highway or planned future highway improvements, or could endanger the traveling public using said 
highway, TxDOT shall have the right, after receipt of such notice, to prescribe such regulations as necessary for 
the protection of the highway facility and the traveling public using said highway. Such regulations shall not 
extend, however, to requiring the placement of intended overhead lines underground or the routing of any lines 
outside of the area of joint usage above described. 
 
If Utility’s facilities are located along a controlled access highway, Utility agrees that ingress and egress for 
servicing its facilities will be limited to frontage roads where provided, nearby or adjacent public roads and streets, 
or trails along or near the highway right of way lines which only connect to an intersecting road. Entry may be 
made to the outer portion of the highway right of way from any one or all access points. Where supports, 
manholes or other appurtenances of the Utility’s facilities are located in medians or interchange areas, access 
from the through-traffic roadways or ramps will be allowed by permit issued by the State to the Utility setting forth 
the conditions for policing and other controls to protect highway users. In an emergency situation, if the means of 
access or service operations as herein provided will not permit emergency repairs as required for the safety and 
welfare of the public, the Utility shall have a temporary right of access to and from the through-traffic roadways 
and ramps as necessary to accomplish the required repairs, provided TxDOT is notified immediately when such 
repairs are initiated and adequate provision is made by Utility for the convenience and safety of highway traffic. 
Except as expressly provided herein, the Utility’s rights of access to the through-traffic roadways and/or ramps 
shall be subject to the same rules and regulations as apply to the general public. 
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______ __________ 
Initial Date 

 

If Utility’s facilities are located along a non-controlled access highway, the Utility’s rights of ingress and egress 
to the through-traffic roadways and/or ramps are subject to the same rules and regulations as apply to the general 
public. 
 
Participation in actual costs incurred by the Utility for any future adjustment, removal or relocation of utility 
facilities required by highway construction shall be in accordance with applicable laws of the State of Texas. 
 
It is expressly understood that Utility conducts the new installation, adjustment, removal, and/or relocation at its 
own risk, and that TxDOT makes no warranties or representations regarding the existence or location of utilities 
currently within its right of way. 
 
The Utility and the State, by execution of this Acknowledgement , do not waive or relinquish any right that they 
may have under the law. 
 
The signatories to this Acknowledgement warrant that each has the authority to enter into this Acknowledgement 
on behalf of the party represented. 
 
IN WITNESS WHEREOF, the parties hereto have affixed their signatures. 

Owner:       
 Utility Name 

By: 

 

 Authorized Signature 

Printed 
Name:       

Title:       

Date:       
  

 

The State of Texas 
 
Executed and approved for the Texas Transportation 
Commission for the purpose and effect of activating 
and/or carrying out the orders, established policies or 
work programs heretofore approved and authorized by the 
Texas Transportation Commission. 
 
 
 
By:   
  
 Donald C. Toner, Jr. SR/WA 

Director – Strategic Projects Right of Way 
Strategic Projects Division 
Texas Department of Transportation  

Title:  ________________________________________ 
 
Date:  ________________________________________ 
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Developer’s Utility Manager 
Utility No Conflict Sign-Off Form 

 
Utility Manager:  ___________________________________________________________ 
Date plans received: ___________________________________________________________ 
Utility Company: ___________________________________________________________ 
Assembly “U” number: ___________________________________________________________ 
Type of Utilities:  ___________________________________________________________ 
Date on Utility’s plans:  _________No. of sheets in Utility’s plans:__________________________ 
 
 
I, the Utility Manager (UM) working on behalf of the Developer ( ) certify that a review of the 
above referenced Utility plans concerning the proposed highway improvements on US 77 has been 
completed and have not identified any conflicts between the Utility’s proposed relocation and any existing 
and/or proposed Utilities. 
 
The proposed Utility plans conform to Title 43, Texas Administrative Code, Section 21.31 – 21.56 
of the Utility Accommodation Rules. 
 

  Check box if there are any areas of concern and insert comments below: 
 
 
 
 

 
 

Print Name: 
(Utility Manager- 
UM)   ______________________________________Date:________________________ 
 
Sign Name: 
(UM)   ______________________________________Date:________________________ 
 
Print Name: 
(Utility Design 
Coordinator – 
UDC)   ______________________________________Date:________________________ 
 
Sign Name: 
(UDC)   ______________________________________Date:________________________ 
 
Utility 
Coordination 
Firm Name: ______________________________________ 
 

This form must be completed/signed and included in each Utility Assembly 
submitted to the Texas Department of Transportation. 
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(To be included with Utility Assembly submittal) 
 

District: U-No.:       Date Review Started:  Date Review Completed:  

Utility Owner:               

County: (Check one:)   Agreement Actual Cost    Agreement Lump Sum      

CSJ No.:   

Federal-Aid ROW Project No.:  
 
Alternate Procedure Approval Date:                

Project Limits: 

 

  Description of Work (Approximate from/to stationing and line type):       

  Estimated Total Adjustment Costs: $        

  Estimated Betterment (in dollars and calculated %): $            % 

Estimated Salvage: $        

Eligibility Ratio (calculated 
and supported %): 

$            % 

 

  

  Estimated Salvage: $        

  Eligibility Ratio (calculated and supported %): $            % 

   

 
Estimated Completion or Duration of Adjustment Work:       
(If Owner Managed Agreement) 

 

  

Noteworthy Issues/Items:       
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1. Approved and current ROW Maps on file with project office? 
 Yes    No    N/A   

2. Is this utility adjustment within ROW project limits or directly related to work required within project limits? 
 Yes    No    N/A   

3. Have the existing and proposed utility facilities been plotted on the ROW map and attached to this assembly? 
 Yes    No    N/A   

4. Are any of the proposed utility facilities installed longitudinally within a control of access?  
Yes    No    N/A   

5. If the adjustment has unique characteristics, does the transmittal include explanations and clarifications?  
Yes    No    N/A   

6. Have (4) utility adjustment assemblies been submitted, of which (1) is color coded, been submitted? 
  Yes    No    N/A   

7. Have the following forms been submitted?  
MUAA/UAAA   Yes    No    N/A   
UJUA    Yes    No    N/A   
U-48 Statement   Yes    No    N/A   
U-1 Affidavit   Yes    No    N/A   
Quitclaim Deed   Yes    No    N/A   
Checklist   Yes    No    N/A   
UM/UDC sign-off Yes    No    N/A   
 

8. Have modifications to the utility agreement been approved by TxDOT? 
  Yes    No    N/A   

9. Has Barlow’s Formula information been submitted for un-encased high pressure pipelines?  The Barlow’s 
calculation must be provided by the utility owner. 
 Yes    No    N/A   

10. If the pipeline is un-encased, is there adequate coating, wrapping and cathodic protection? 
 Yes    No    N/A   

11. Plans folded so as to fit into 8.5” x 11” file? 
 Yes    No    N/A   

12. Project or vicinity plan provided ? 
 Yes    No    N/A   

13. Has the utility owner signed the cover sheet of the plans verifying review and approval, if Developer 
Managed? 
 Yes    No    N/A   

14. Information on plans sufficient and adequate to: 
determine necessity and justification of proposed work? 

 Yes    No    N/A   
If the adjustment involves a plastic water or sanitary sewer line, has a metal detection wire been included 
in the estimate or with detailed in the plans? 

 Yes    No    N/A   
 demonstrate Utility Accommodation Rules compliance? 
 Yes    No    N/A   
 indicate highway stationing, existing and proposed ROW, offsets from proposed ROW, existing and 
 proposed grades, and edge of pavement lines? 
 Yes    No    N/A                                                                                                                             
 provide any other necessary or essential information such as pressure, flow, offset, type, condition,                               
 wall thickness, specifications etc.? 
 Yes    No    N/A   
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Is a note provided in the plans that the adjustment will conform with the TMUTCD?                                                         
 Yes    No    N/A   

If excavation is required, do the plans included a note on OSHA trench excavation protection?                                       
 Yes    No    N/A   
 
15. Backfill requirements met (item 400 referenced)? 

 Yes    No    N/A   
16. Can the major items of material listed on the estimate be located on the plans by scaling or stationing? 

 Yes    No    N/A   
17. Is the estimate properly and adequately itemized and detailed? 

 Yes    No    N/A   
18. Replacement utility ROW charges justified and supported? 

 Yes    No    N/A   
19. Betterment credit applicable?  

 Yes    No    N/A   
If yes, is credit calculated and applied properly?  
 Yes    No    N/A   

20. Salvage credit applicable? 
 Yes    No    N/A   
If yes, is credit applied properly? 
 Yes    No    N/A   

21. Eligibility ratio calculated and recommended? 
 Yes    No    N/A   
If yes, is credit calculated and applied properly?  
 Yes    No    N/A   

22. Estimate extensions checked? 
 Yes    No    N/A   

23. Proof of compensable property interest established by utility where applicable? 
 Yes    No    N/A   
If yes, According to the “Real Property Interest” paragraph of the MUAA: 
Does the estimate detail reimbursement for new property interest?  
 Yes    No    N/A   
Does the estimate detail compensation for relinquishing existing property interest?  
 Yes    No    N/A   
Did the utility owner provide a letter stating that they will quitclaim their property interest at no costs or an 
agreed sum if new utility property interests are not being acquired?  
 Yes    No    N/A   

24. Has the developer identified parcel ID numbers to be Quitclaimed? 
 Yes    No    N/A   

25. Correct & recorded Quitclaim submitted? 
 Yes    No    N/A   

26. Does the TxDOT approval letter reference all conditional approval items and reference the pre-construction 
meeting requirement? 
 Yes    No    N/A   

 
Comments:        
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Prepared by: ______________________________________________ 

Utility Design Coordinator 
 
 
 

Approved by: ______________________________________________ 
Utility Manager 
 
 
 

Recommended for Approval by: ________________________________ 
Quality Control 
 
 

 
Date:  __________________ 
 
 


