
Exhibit A
DEFINITIONS AND ACRONYMS

“Addenda/Addendum” means supplemental additions, deletions, and modifications to
the provisions of the RFP after the release date of the RFP.
“Alternative Technical Concepts” or “ATCs” means the concepts described in ITP
Section 3.1.
“Authorized Representative” has the meaning set forth in ITP Section 2.2.1.
“Business Day” means days on which TxDOT is officially open for business.
“Capital Maintenance Agreement” or “CMA” means the agreement to provide capital
maintenance services for the Project for up to 15 years, as further set forth in Volume II
of the RFP.
“Code” has the meaning set forth in ITP Section 1.7.4.
“Commission” means the Texas Transportation Commission.
“Day” or “day” shall mean calendar days unless otherwise expressly specified.
“Design-Build Agreement” or “DBA” means the portion of the DBC pertaining to the
design and construction of the Project, as further set for the in Volume II of the RFP.
“Design-Build Contract” or “DBC” means the combined Design-Build Agreement and
Capital Maintenance Agreement..
“Design-Build Contractor” has the meaning set forth in ITP Section 1.1.
“Design-Build Price” shall be the price for the Work required under the DBA as
described in Section 3.1 of Exhibit C to the ITP.
“Development Plan Evaluation Subcommittee” or “DPES” means the subcommittee
that performs the initial review of the Technical Proposal and provides evaluation
recommendations to the ESRC as set forth in ITP Section 5.1.
“Disadvantaged Business Enterprise” or “DBE” has the meaning set forth in 49
CFR Part 26.
“Equity Member” means (a) each entity with a direct interest in the Proposer (whether
as a member, partner, joint venture member or otherwise), (b) each entity proposed to
have a direct interest in Design-Build Contractor (whether as a member, partner, joint
venture member or otherwise), and (c) each entity that will have an indirect interest in
the Proposer or Design-Build Contractor through one or more intermediaries.
Notwithstanding the foregoing, if the Proposer is a publicly traded company,
shareholders with less than a 10% interest in the Proposer shall not be considered
Equity Members.
“Evaluation and Selection Recommendation Committee” or “ESRC” means the
committee that will review and evaluate the Proposals and make a recommendation to
the Steering Committee as set forth in ITP Section 5.1.
“FHWA” means the Federal Highway Administration.
“Financial Proposal” means the financial information included in a Proposal submitted
by a Proposer providing the information requested in Exhibit C of the ITP.
“Financial Proposal Evaluation Subcommittee” or “FPES” means the
subcommittee that performs the initial review of the Financial Proposal and provides
evaluation recommendations to the ESRC as set forth in ITP Section 5.1.
“Instructions to Proposers” or “ITP” means the documents, including exhibits and
forms, included in the RFP containing directions for the preparation and submittal of
information by the Proposers in response to the RFP.
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“Intelligent Transportation System” or “ITS” means a system for monitoring traffic
flow and performance, including vehicle detection equipment that measures vehicle
classification, vehicular volume, lane occupancy, and speed information;
communications equipment; closed circuit television equipment; and equipment for
dynamic messaging capability.
“Key Personnel” means the individuals designated by a Proposer pursuant to Section
3.2.5 of Exhibit B to the ITP.
“Key Subcontractor” means any subcontractor that will (a) fill any of the following key
project roles: project management, lead design firm, quality control management, and
quality assurance management or (b) serve as a key task leader for geotechnical,
hydraulics and hydrology, structural, environmental, utility or right-of-way issues. See
Form Q.
“Maintenance Price” has the meaning set forth Section 3.2 of Exhibit C to the ITP.
“Major Participant” means each Equity Member and each member of the Proposer’s
organization with: (a) primary responsibility for design; (b) primary responsibility for
construction; (c) primary responsibility for capital maintenance; or (d) a proposed
subcontract with a value greater than or equal to $1 million (excluding subcontracts with
Suppliers).
“Major Professional Services Firm” has the meaning set forth in Section 3.2.2 of
Exhibit B to the ITP.
“Post-Selection Deliverables” has the meaning set forth in ITP Section 5.12.
“Preliminary Project Baseline Schedule” means the Project schedule required to be
submitted with the Proposal and meeting the requirements set forth in Section 4.1.3 of
Exhibit B to the ITP.
“Pre-Proposal Submittal” has the meaning set forth in ITP Section 2.4.
“Project” means the US 77 Upgrade from Kingsville to Driscoll Project, including the
design, construction and maintenance of US 77 as described in ITP Section 1.3.1.
“Project Development Plan” means the plan submitted with the Technical Proposal
providing the information requested in Section 4.0 of Exhibit B to the ITP.
“Project Management Plan” means the portion of the Project Development Plan
providing the information requested in Section 4.2 of Exhibit B to the ITP.
“Project Website” has the meaning set forth in the RFQ.
“Proposal” means the original documents submitted by a Proposer in response to the
RFP.
“Proposal Due Date” means the deadline (date and time) for submission of Proposals
identified in ITP Section 1.6.
“Proposal Revisions” have the meaning set forth in ITP Section 5.8.
“Proposal Security” means the proposal bond as described in Section 3.3 of Exhibit B
to the ITP.
“Proposer” means the entity submitting a Proposal for the Project in response to the
RFP.
“Qualifications Submittal” or “QS” means the submission made by a Proposer in
response to the RFQ, including all clarifications thereto submitted in response to
requests by TxDOT.
“Quality Management Plan” means the portion of the Project Development Plan
providing the information requested in Section 4.3 of Exhibit B to the ITP.
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“Reference Information Documents” means the documents and information included
in Volume IV and described in ITP Section 1.4.
“Request for Qualifications” or “RFQ” means TxDOT’s Request for Qualifications
issued on June 1, 2012, as amended.
“Request for Proposals” or “RFP” means the set of documents identifying the Project
and the work to be performed and materials to be furnished in response to which a
Proposal may be submitted by a Proposer/DB Contractor. The RFP includes the ITP,
DBA Documents, CMA Documents and Reference Information Documents. The RFP is
issued only to Proposers that have been shortlisted following QS review.
“RFP Website” means the secure file transfer and sharing site for the Project as set
forth in ITP Section 2.2.
“Stakeholder” means parties that may have a stake in the Project by virtue of their
location or funding, including the City of Kingsville, the City of Driscoll, the City of
Bishop, Kleberg County, Nueces County, United States Department of
Transportation/FHWA and their officers, directors, and employees. For purposes of ITP
Section 2.2.3(d), the Texas Department of Public Safety and any other public law
enforcement agency with jurisdiction to provide traffic patrol, traffic law enforcement
and other police and public safety services in accordance with applicable Laws and
agreements with State and local agencies will not be considered Stakeholders.
“Steering Committee” has the meaning set forth in ITP Section 5.9.
“Surety” means the individual or entity committing to provide any of the bonds
identified in the RFP.
“Technical Proposal” means the technical proposal submitted by a Proposer
providing the information requested in Exhibit B of the ITP.
“Technical Solutions” means the portion of the Project Development Plan providing
the information requested in Section 4.1 of Exhibit B of the ITP.
“USDOT” means the United States Department of Transportation.
For definitions of other initially capitalized terms, please refer to the DBA Documents
and CMA Documents, as applicable.
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Exhibit B
TECHNICAL PROPOSAL INSTRUCTIONS

General Instructions1.0
This Exhibit B describes the submission format for Technical Proposals and outlines the
required information that will comprise a Technical Proposal for the DBA and CMA.
Proposer shall submit the information required by this Exhibit B in the organization and
format specified herein. The Technical Proposal shall be organized in the order listed
in Exhibit E, and shall be clearly indexed. Each component of the Technical Proposal
shall be clearly titled and identified.
All forms named herein are found in Exhibit D, unless otherwise noted. All blank
spaces in the Proposal forms must be filled in as appropriate. No substantive change
shall be made in the Proposal forms.
Evidence of signature authority shall be provided for all individuals signing forms on
behalf of each Major Participant. Item B of the section entitled “Additional Information
To Be Provided With Proposal Letter” of Form A identifies requirements regarding
evidence of signature authorization for the Proposal Letter. Similar authorization shall
be provided for all other signatories for Major Participants.

Format2.0
The Technical Proposal shall be limited to an aggregate of 80 pages (if double-sided,
40 sheets), plus the executive summary, required forms, resumes and appendices
containing graphs, matrices, schedules, drawings and other pertinent data.

Contents of the Technical Proposal3.0
The required contents and organization of the Technical Proposal are presented in this
Exhibit B and summarized in the Proposal checklist provided in Exhibit E. Proposers
are to provide all the information set out in this Exhibit B. A copy of the checklist for the
Technical Proposal shall be included in the Technical Proposal. Proposer shall not
amend the order or change the contents of the checklist except to provide the required
cross reference to its Proposal.
The Technical Proposal shall consist of the following major elements:

(a) Executive Summary;
(b) Proposer Information, Certifications and Documents (including required

Forms A through J and P through S,);
(c) Proposal Security;
(d) Project Development Plan; and
(e) Appendices.

Executive Summary3.1
The Executive Summary shall be written in a non-technical style and shall contain
sufficient information for reviewers with both technical and non-technical backgrounds
to become familiar with Proposer's Proposal and Proposer’s ability to satisfy the
financial and technical requirements of the Project. The Executive Summary shall not
exceed six pages. The Executive Summary shall not include any information regarding
pricing. It shall, at a minimum, include the following:

(a) An explanation of the organization and contents of the Proposal.
(b) A summary of any changes to Proposer’s QS.
(c) A summary of any changes in Proposer’s organization, Equity Members,

other Major Participants and Key Personnel since submission of the QS.
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(d) A summary of the proposed management, decision making and day-to-day
operation structure of Proposer, and a statement that each Major Participant
has committed to provide the specified people.

(e) A summary of the Project Development Plan including:
A summary of the Technical Solutions,
A summary of the Project Management Plan, and
A summary of the Quality Management Plan

(f) A summary of the Proposer’s approach to satisfying the DBE requirements.
Proposer Information, Certifications and Documents3.2

Proposal Letter3.2.1
The Proposal shall include the Proposal Letter (Form A). Proposer shall attach to the
Proposal Letter the documents and information described in the section entitled
“Additional Information To Be Provided With Proposal Letter” of Form A; provided,
however, that Proposer may attach to the original Form A an envelope including four
certified copies of the required organizational documents in lieu of providing
organizational documents with each of the copies of the Proposal.

Information About Proposer, Major Participants and Other3.2.2
Subcontractors

The Proposal shall include a completed chart on Form B-1, including the names,
contact information, role in the organization, licensing information, and description of
work (if applicable) for Proposer and Equity Members.
The Proposal shall include a completed Form B-2 providing information about Proposer
and its team as specified therein.
The Proposal shall include a completed Form B-3 providing information regarding (i)
each Major Participant (excluding Equity Members); (ii) each firm that will provide
engineering, architectural, surveying, planning, quality assurance and/or other
professional services for development of the Project valued at $500,000 or more
(“Major Professional Services Firm”); and (iii) all other subcontractors identified by
Proposer as of the Proposal Due Date. Proposer is advised that all Major Professional
Services Firms must be identified at the time of the Proposal, and that, as a condition to
final award and execution of the DBA and CMA, the successful Proposer must provide
evidence that it and its Major Participants hold all necessary licenses and professional
registrations.
The Proposal shall include copies of organizational documentation described in the
section entitled “Additional Information To Be Provided With Proposal Letter” of Form A
for Proposer, DB Contractor and Equity Members, as well as other documentation
required by Form B-2. If any modification to the organizational documents for such
entity is contemplated prior to award or, if Proposer intends to form an affiliated entity to
be the DB Contractor, Proposer shall provide a brief description of the proposed legal
structure and draft copies of the underlying organizational documents (described in the
section entitled “Additional Information To Be Provided With Proposal Letter” of Form
A) for such proposed entity.

Responsible Proposer Questionnaire3.2.3
The Proposal shall include Form C, the “Responsible Proposer Questionnaire”, signed
by Proposer, each Major Participant and any other team member identified in the
Proposal. As noted on the form, it may be provided by Proposer on its own behalf and
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on behalf of the DB Contractor and Equity Members, or it may be provided by Proposer
on its own behalf and the individual Equity Members on their own behalf. The form
executed by Proposer shall be signed by the same individual(s) who sign the Proposal
Letter. The forms signed by Equity Members shall be signed by an authorized
representative of such Equity Member and the Proposal shall include evidence of
signature authorization for such individual.

Industrial Safety Record3.2.4
The Proposal shall include an industrial safety record on Form D for each member of
Proposer’s team that will perform or supervise installation and/or construction work on
the Project, including information for any entity in which such team member holds a
substantial interest. If any such entity does not have an industrial safety history (for
example if the firm is newly formed), Form D is not required for such entity, but a
statement shall be provided explaining why the form is not included. Should any of
these parties have been a member of a joint venture on past projects, the safety record
of the joint venture in full shall be included as part of Form D.

Key Personnel3.2.5
Designation of Key Personnel Prior to Proposal Due Date3.2.5.1

Each Proposer shall submit a package that includes an original and five copies of the
information specified in this Section 3.2.5.1 to TxDOT, by the date and time for
submittal of changes in Key Personnel specified in ITP Section 1.6, for review and
written approval by TxDOT, in its sole discretion. The package shall be delivered to the
address set forth in ITP Section 2.2.1, and shall include a list of any proposed changes
in Key Personnel from those identified in the QS and any new Key Personnel that were
not required to be submitted with the QS falling within any of the categories identified in
Section 3.2.5.2, along with copies of resumes for each such person (which must
contain the individual’s qualifications and relevant work experience) and contact
information for three references for each individual.
TxDOT discourages changes in Key Personnel from the individuals listed in the QS and
is under no obligation to approve such requests and may disapprove the request at its
sole discretion. In addition, if any individual included in the Proposal is also proposed
as a Key Personnel or for another position on any other TxDOT procurement, Proposer
shall include in the package either: (1) a statement certifying that said individual will be
available to assume its designated role on the US 77 Upgrade from Kingsville to
Driscoll Project if Proposer is the successful Proposer, or (2) the resume of a qualified
alternate.
If TxDOT, in its sole discretion, disapproves a proposed Key Personnel or (if applicable)
its proposed alternate, Proposer shall submit the information required above for its
proposed substitute, for review and approval by TxDOT in accordance with the
foregoing process, at least ten Business Days prior to the Proposal Due Date. The
Proposal may not include any Key Personnel previously disapproved by TxDOT in
writing.
The Proposal shall identify the pre-approved Key Personnel and shall include Form E
identifying personnel work assignments, as well as a statement signed by Proposer and
the employer of each designated Key Personnel position, committing to maintain such
individual’s availability for and active involvement in the Project. The Proposal also
shall include copies of the resumes and contact information described in Section
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3.2.5.1 for each designated Key Personnel position. Refer to the DBA Documents and
CMA Documents, as applicable, for information regarding time commitment
requirements for Key Personnel and TxDOT’s rights if it determines that any such
personnel are not devoting sufficient time to the prosecution and performance of the
work required for the Project. Proposer may not make any changes in its Key
Personnel after receipt of TxDOT approval as specified in this Section 3.2.5.1, except
as provided in the DBA Documents and CMA Documents, as applicable.

Information Regarding Key Personnel in Proposal3.2.5.2
The individuals with direct responsibility for each of the following categories of work are
considered Key Personnel:

overall management of the Project (Project Manager);
design of the Project (Design Manager);
control of quality and the implementation and operation of the Design Quality
Management Plan (DQMP) (Professional Services Quality Control Manager
(PSQCM) as described in Section 2.2.7.4.1 of the Technical Provisions);
independent design quality assurance and review of quality control measures in
accordance with the DQMP (Design Quality Assurance Manager (DQAM) as
described in Section 2.2.7.4.2 of the Technical Provisions);
construction, coordination of subcontractors and scheduling (Construction
Manager);
control of quality, and the implementation and operation of the Construction
Quality Management Plan (CQMP) (Construction Quality Control Manager
(CQCM) as described in Sections 2.2.6 and 2.2.8.1.1 of the Technical
Provisions);
independent quality acceptance for construction and review of quality control
measures in accordance with the CQMP (Construction Quality Acceptance
Manager (CQAM) as described in Section 2.2.8.1.3 of the Technical Provisions);
environmental compliance (Environmental Compliance Manager); and
Project maintenance management and maintenance quality control (Capital
Maintenance Manager as described in the CMA).

Letters Approving Key Personnel and Changes in Proposer’s3.2.6
Organization

The Proposal shall include a copy of the approval letter(s) issued by TxDOT pursuant to
Section 3.2.5.1 approving the Key Personnel. If Proposer’s organization has changed
since submission of the QS, Proposer shall specifically describe such changes and, if
applicable, include a copy of TxDOT’s approval letter provided under ITP Section 2.11.

Non-Collusion Affidavit3.2.7
The Proposal shall include Form F, certifying that the Proposal is not the result of and
has not been influenced by collusion.

Certification Regarding Buy America3.2.8
The Proposal shall include Form G, regarding Buy America requirements.

DBE Requirements3.2.9
The Proposal shall include a Certification of DBE Goal Attainment or Good Faith Efforts
(Form H) confirming that Proposer will obtain DBE commitments equal to or exceeding
the DBE participation goal or will exercise good faith efforts to substantiate its attempts
to meet the goal.
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Child Support Statement for State Grants, Loans and Contracts3.2.10
The Proposal shall include Form I regarding child support obligations, for Proposer and
each Major Participant.

Organizational Conflict of Interest Disclosure3.2.11
Attention is directed to TxDOT’s rules on conflicts of interest, which are set forth at 43
Texas Administrative Code §9.155. The Proposal shall include a certification on Form J
describing potential organizational conflicts of interest, including disclosure of all
relevant facts concerning any past, present, or currently planned interest that may
present an organizational conflict of interest.

Certification Regarding Equal Employment Opportunity3.2.12
The Proposal shall include Form P, regarding participation in contracts or subcontracts
subject to the equal opportunity clause and the filing of required reports.

Guarantor Letter3.2.13
The Proposal shall include (if a guaranty is required): (a) an irrevocable letter signed by
the guarantor in the form of Form T committing to provide a guaranty in the form of
Exhibit 13 of the DBA and a guaranty in the form of Exhibit 9 of the CMA (as
applicable), concurrently with execution and delivery of the DBA Documents and CMA
Documents by Proposer; (b) evidence of authorization of the signatory to that letter; (c)
Form B-1 for the guarantor; (d) financial information described in Section 2.0 of Exhibit
C; and (e) such other information concerning the guarantor as TxDOT may request. A
guaranty of DB Contractor’s obligations under the DBA is required under the following
circumstances: (i) Proposer identified a guarantor in its QS or was advised by TxDOT
that a guaranty would be required as a condition to the shortlisting of Proposer, (ii) DB
Contractor’s organization is a newly formed corporation or a limited liability entity, (iii)
the combined Tangible Net Worth of DB Contractor and its Equity Members is less than
$20,000,000; or (iv) the form of organization of Proposer and/or the financially
responsible parties comprising Proposer changes and TxDOT determines, in its sole
discretion, to require a guarantor as a condition to approving such change under ITP
Section 2.11. A guaranty of Maintenance Contractor’s obligations under the CMA is
required under the circumstances set forth in (i) – (iv) above, provided that the test will
apply to the Maintenance Contractor’s organization. If a guaranty is required, the
combined Tangible Net Worth of the guarantor, Proposer and its Equity Members must
be at least $20,000,000. Tangible Net Worth shall be determined based on audited
financial statements for the fiscal year most recently ended.

Surety Information3.2.14
The Proposal shall include the following information regarding the Surety for the bonds
to be provided in accordance with Section 8 of the DBA and Section 7 of the CMA:

(a) Name of bonding company (must be rated in the top two categories by two
nationally recognized rating agencies or at least A minus (A-) or better and
Class VIII or better by A.M. Best and Company) and the name and address
of the agent.

(b) Whether or not the listed bonding company defaulted on any obligation within
the past ten years, and the details in the event of such default.

Each Proposer shall confirm that the Proposer team is capable of obtaining a
Performance Bond and Payment Bond, each in an amount of at least $60 million. The
Proposal shall include a letter from a surety/insurance company indicating that such
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capacity exists for Proposer or the Equity Member with the primary responsibility for
construction. Letters indicating “unlimited” bonding capability are not acceptable. The
letter must specifically state that the surety/insurance company has read the RFP,
including the DBA Documents, and evaluated Proposer’s/Equity Member’s backlog,
work-in-progress and recently awarded and conditionally awarded contracts as of the
date of the letter in determining its bonding capacity. If Proposer or the Equity Member
responsible for construction, as applicable, is a joint venture, partnership, limited liability
company or other association, separate letters for one or more of the individual Equity
Members of Proposer or the Equity Member responsible for construction, as applicable,
are acceptable, as is a single letter covering all Equity Members of Proposer.

Certification Regarding Use of Contract Funds For Lobbying3.2.15
The Proposal shall include Form R, executed by the Proposer, all members or joint
venturers of the Proposer and all of other Major Participants including Equity Members
certifying that no federal appropriated funds have been or will be paid for lobbying
activities and no other funds have been paid or will be paid to influence governmental
decisions regarding this Project.

Certification Regarding Ineligible Contractors3.2.16
The Proposal shall include Form S, certifying that Proposer and its

Subcontractors are not declared by the Federal Government or have not voluntarily
declared themselves debarred, suspended or ineligible from doing transactions with the
Federal Government or any of its agencies and making other certifications as described
on Form S.

Key Subcontractors3.2.17
The Proposal shall include a list in the form of Form Q of the names of all Key

Subcontractors that Proposer intends to use to complete the Work under the DBA.
Proposal Security3.3

The Proposal shall include a proposal bond as specified below.
Forfeiture of Security3.3.1

Forfeiture of Proposal Security in accordance with Section 4.6 of the ITP will constitute
liquidated damages. By submitting its Proposal, Proposer agrees and acknowledges
that such liquidated damages are reasonable in order to compensate TxDOT for
damages it will incur as a result of Proposer’s failure to satisfy the obligations under the
RFP to which Proposer agreed when submitting its Proposal. Such damages include
potential harm to the credibility and reputation of TxDOT’s transportation improvement
program, including the design-build program, with policy makers and with the general
public, delays to the Project and additional costs of administering this or a new
procurement (including engineering, legal, accounting, overhead and other
administrative costs). By submitting its Proposal, Proposer further acknowledges that
these damages would be difficult and impracticable to measure and prove, are
incapable of accurate measurement because of, among other things, the unique nature
of the Project and the efforts required to receive and evaluate proposals for it, and the
unavailability of a substitute for those efforts. The amounts of liquidated damages
stated herein represent good faith estimates and evaluations as to the actual potential
damages that TxDOT would incur as a result of Proposer’s failure to satisfy the
obligations under the RFP to which Proposer agreed when submitting its Proposal, and
do not constitute a penalty. By submitting its Proposal, Proposer agrees to such
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liquidated damages in order to fix and limit Proposer’s costs and to avoid later Disputes
over what amounts of damages are properly chargeable to Proposer.

Form of Proposal Bond3.3.2
A proposal bond in the amount of $3 million and in the form of Form K shall be provided
by a Surety rated in the top two categories by two nationally recognized rating agencies
or at least A minus (A-) or better and Class VIII or better by A.M. Best and Company.
The proposal bond shall be subject to forfeiture in accordance with ITP Section 4.6.
Each proposal bond will be retained until the DBA Documents and CMA Documents
have been fully executed, after which the proposal bond for each unsuccessful
Proposer, except those proposal bonds which have been forfeited, will be returned to
the respective Proposers. The proposal bond for the successful Proposer shall be
returned at such time as Proposer has satisfied all conditions of execution and award
set forth in ITP Section 6.1. If the next best value Proposer is notified during the
180-day period that it is selected for negotiations, such Proposer shall obtain an
extension of the proposal bond for the period until 270 days after the Proposal Due
Date.

Project Development Plan4.0
Proposer shall submit a Project Development Plan which shall consist of the following
three components: the Technical Solutions (Section 4.1), the Project Management
Plan (Section 4.2) and the Quality Management Plan (Section 4.3).
The Project Development Plan shall provide the information relevant for developing the
Proposer’s schematic, the project management philosophy, plan and schedule for
executing the Project, including management structure and personnel; and the quality
control procedures for any related contract administration, describing how Proposer
plans to achieve and satisfy the project requirements.

Technical Solutions4.1
The Technical Solutions component of the Proposal shall describe Proposer’s approach
to implementing the work and shall include a Design and Construction Plan, a
Maintenance Plan, a Preliminary Project Baseline Schedule and additional associated
information, as described in this Section 4.1. The Technical Solutions shall also include
information with respect to approved ATCs, perceived added value items and the
incorporation of new technologies as follows:

Specifically, for all ATCs, Proposer shall:(a)
Specifically state whether any approved ATCs are included in the
Proposal, with reference to the ATC identification number assigned by
TxDOT; and
Describe how the ATC is used and provide cross-references to other
elements of the Proposal that are affected by the ATC.

For perceived added value components of the Proposal, Proposer shall:(b)
Specifically identify characteristics of its Proposal which Proposer

considers to improve upon the Project’s technical requirements, as set
forth in the DBA Documents and the CMA Documents, and which bring
additional benefits and/or value to TxDOT and the public; and
Provide a narrative description of the value of such benefits.
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Design and Construction Plan4.1.1
The Design and Construction Plan shall include information identified in Section 4.1.1.1
through Section 4.1.1.4 relevant to DB Contractor’s schematic and proposed approach.
DB Contractor’s schematic shall clearly identify the work to be completed by DB
Contractor. Changes in alignments or other elements proposed by DB Contractor’s
schematic to the extent they will require an evaluation for compliance with the
TxDOT-Provided Approvals and possibly re-evaluations and delays associated with
such re-evaluations will be at DB Contractor’s risk.
Items which do not apply to DB Contractor’s proposed approach are to be specifically
noted as such. For all of the items not required, backup information is to be provided
which supports the non-applicability of the items.

Construction Staging, Sequencing and Traffic Management4.1.1.1
The Proposal shall provide a description of the construction staging, sequencing and
traffic control to maintain traffic during the construction of the Project. The information
shall include at least the following:

The overall traffic management and control and sequencing approach.(a)
Concept drawings and description of the proposed construction staging and(b)

steps that will be taken to minimize disruptions to the traveling public and
impacts on the Stakeholders and communities.

A description of how the right-of-way and adjacent roads and properties will be(c)
maintained and protected business, airport and residential access will be
maintained throughout the Project corridor during the construction including
the intended measures to be used to mitigate and minimize noise, vibration,
light, dust, erosion/run-off and local road damage.

Bridges and Surface Structures4.1.1.2
The Proposal shall provide a description of the bridges and surface structures
(representative retaining and noise walls) for the Project. The information shall include
at least the following:

Concept plans for bridges with sufficient detail to indicate bridge type, foundation(a)
types, width, controlling clearances, and span arrangement. Lane
configurations and clear zones of crossing roadways shall be clearly indicated
as applicable.

Concept plans for retaining and noise walls shall indicate wall types (including a(b)
typical section for each type), proposed locations and limits.

Specifically for bridges and surface structures, Proposer shall include the(c)
following:

identification of type, material, appearance and design life considerations;

cross-sectional drawings of all proposed bridge types; and

a description of the methods of construction for build-out on existing and

proposed structures.
Environmental Permitting, Mitigation and Impacts4.1.1.3

The Proposal shall provide a description of its approach to complying with the
environmental requirements of the Project and any environmental issues that may
arise. The information shall include at least the following:

A list of environmental permits, permit amendments and other approvals,(a)
whether state, federal or local, that will or may be required, together with the
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name of the issuing agency and a plan for obtaining required permits and
permit amendments in a timely manner.
A description of the measures that will be undertaken to ensure compliance(b)
with environmental permits and approvals and approvals relating to cultural
resources.
A description of the project-specific environmental issues anticipated to be(c)
encountered on the Project and how design and construction will address the
anticipated impacts and be sensitive to the environment.

Roadway4.1.1.4
The Proposal shall provide a description of the roadway components for the Project.
The information shall include at least the following:

Proposed refinements in the horizontal and vertical geometric configuration of(a)
the Schematic Design.

Plans, typical sections and profiles of mainline, frontage roads, interchanges(b)
and crossing roadways for the Schematic Design.

Roadway and interchange geometry.(c)
A description of all existing roadways and structures to be closed, demolished,(d)

left as is, or incorporated into the Project.
Proposed pavement design(e)

Maintenance Plan4.1.2
The Proposal shall provide a Maintenance Plan which shall describe how Proposer will
meet the performance requirements set forth in the CMA. For the Maintenance Plan,
the Proposal shall address at least the following:

Inspection and testing of Project items (including pavements, shoulders,(a)

bridges, sound and retaining walls, drainage facilities, embankments and cut
slopes) and the identification and classification of defects and inspection
failures.
Record and document control plan for as built, inspection, capital(b)

maintenance and associated activities.
How defects or faults in any aspect of the Project’s infrastructure shall be(c)

classified and rectified within appropriate time limits.
The information shall include the proposed program for the planning, implementation
and completion of future capital maintenance repairs or replacements during the term
of the CMA. The information shall describe the approach to programming of works and
costing and ensuring that maintenance transition requirements will be met.

Preliminary Project Baseline Schedule4.1.3
The Proposal shall provide a Preliminary Project Baseline Schedule and narrative for all
portions of the Project and include at least the following:

Narrative which describes the proposed execution of the work for the term of the(a)
DBC.

(b) Preliminary Project Baseline Schedule to WBS Level V for the design and
construction period and WBS Level IV for the maintenance period in
accordance with the Technical Provisions.

(c) The schedule shall contain all key activities or milestones relating to
maintenance at WBS Level IV.
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(d) The Preliminary Project Baseline Schedule shall show achievement of
Substantial Completion no later than 910 days from NTP1.

Proposer’s Preliminary Project Baseline Schedule submission shall not limit, modify or
alter TxDOT’s ability to review and approve the Preliminary Project Baseline Schedule,
and selection of a Proposer shall not be deemed to be acceptance or approval of
Proposer’s Preliminary Project Baseline Schedule.

Utilities4.1.4
The Proposal shall provide a description of the utility work required for the Project. The
information shall include at least the following:

The proposed methods of locating additional utilities horizontally and(a)
vertically that encroach upon the footprint of the Project.
The intended means of communication and planning of construction to keep(b)
Utility Owners informed of the construction schedule, the means of
construction and changes that may affect their facilities.
The proposed methods of design and construction related to utility relocation(c)
and protection and efforts to minimize utility conflicts during design and
construction and the approach for managing conflicts.
The proposed methods to facilitate cooperation from Utility Owners, including,(d)
without limitation, the approach to negotiating utility adjustment agreements
and resolving betterment issues.

Project Management Plan4.2
The Project Management Plan shall set out Proposer’s management approach to
design, construction, traffic management, maintenance, handback upon completion of
the CMA, documentation, testing and auditing/reporting for the Project, risk and
organizational structure. The minimum information to be provided within the Project
Management Plan is detailed in this Section 4.2.

General Project Management4.2.1
The Project Management Plan shall describe Proposer’s overall Project management
plan and approach to the work (including design, construction, and maintenance),
including at least the following:

A description of the methods to be used to assure necessary communication and(a)
documentation within Proposer’s team, including communication among the
sub-organizations and management personnel.

A description of how Proposer intends to: (i) provide the experienced personnel,(b)
facilities and equipment, and to integrate such resources, to complete each
aspect of the Project; (ii) control and coordinate the various Subcontractors;
(iii) interface with TxDOT, its consultants and relevant federal, State and local
agencies; (iv) interface with applicable railroads and Utility Owners; (v) control
Project schedules and minimize Project costs; and (vi) comply with applicable
Laws.

A description of Proposer’s plan to manage permitting and third-party(c)
coordination and approvals.

An organization chart outlining the basic structure of Proposer’s Project(d)
organization (including the design, construction and maintenance
sub-organizations) and a description of the roles, responsibilities, interrelation
and work to be accomplished by each member of the management team and
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each sub-organization, including identified Subcontractors and Suppliers (at
all tiers).

Information describing how each of the Key Personnel will fit into the(e)
organization, including a description of each key person’s function and
responsibility relative to the Project, and indicating the percent of time that the
person will devote to the Project.

A detailed description of how the team members will work together to provide a(f)
unified design, construction, maintenance, and quality approach to all
elements of the work in respect of the operational life-cycle management.

A description of the team decision making process, how internal disputes(g)
between team members will be resolved and how Proposer will avoid adverse
impacts to the Project (cost, schedule or quality) in the event of such
disputes.

All major training program(s) to ensure that continuous improvement practices(h)
are being implemented.

Information regarding the current and projected workload and backlog of(i)
Proposer team (including all Major Participants), including the Proposer’s or
team member’s plan for allocating its resources and personnel among the
projects.

A preliminary safety plan meeting the requirements set forth in the Technical(j)
Provisions.

Risk Management4.2.2
The Project Management Plan shall describe the approach to identification,
management, mitigation, and allocation of Project-specific risks, including a risk matrix
which shall identify the following at a minimum:

Significant project-specific risk categories during the design, construction and(a)
maintenance of the Project.
The potential consequences of the identified risks.(b)
The probability/likelihood of risks.(c)
Risk-mitigation strategies to eliminate or reduce specific risks.(d)
TxDOT-DB Contractor communication plan.(e)

Construction and Traffic Management During Construction4.2.3
Period

The Project Management Plan shall provide a description of Proposer’s plan and
approach for performing construction and traffic management on the Project, including
at least the following:

A narrative description of how Proposer intends to schedule and sequence(a)
the construction to minimize impacts on the environment, communities and
traveling public while still providing acceptable construction performance.
A description of the intended laydown, recycling, staging, disposal and(b)
maintenance locations (with approximate areas) to be used during
construction.
A description of how the right of way and adjacent roads and properties will(c)
be maintained and protected, including the intended measures to be used to
mitigate and minimize noise, vibration, light, dust, erosion/run-off and local
road damage.
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A description of how Proposer will coordinate its construction work with other(d)
projects that are expected to be under construction during the work.
A description of how Proposer will manage and control traffic during(e)
construction.

Schedule and Cost Control Management4.2.4
The Project Management Plan shall provide a description of Proposer’s plan and
management approach for schedule and cost control on the Project, including at least
the following:

Describe Proposer’s document, cost control and schedule management(a)
system to be used to control and coordinate the cost and schedule of the
work during the term of the DBA and the CMA, including during design,
construction, and maintenance.

(b) Describe the proposed Project schedule methodology and cost control
approach and include at least the following:

A description of the system used for preparing and updating the Project
schedule, the schedule of values and the integration of Subcontractor
activities into Proposer’s scheduling and reporting system.
A description of the proposed approach for calculating progress
performance on a monthly basis and preparing payment requests.
A description of how Proposer will approach rescheduling of its work to
achieve schedule recovery objectives and how these objectives will be
enforced with its work force and Subcontractors.

Environmental Management4.2.5
The Project Management Plan shall provide a description of Proposer’s plan and
management approach to environmental compliance and permitting, including at least
the following:

Applicable laws, rules and regulations.(a)
The method Proposer will use to ensure planning commitments are(b)
integrated into design, construction and maintenance of the Project.

Design Management4.2.6
The Project Management Plan shall provide a description of Proposer’s plan and
management approach for performing design on the Project, including at least the
following:

A description of how Proposer intends to manage the development and(a)
coordination of design, including issues such as design of connecting
projects, survey, environmental permitting, utilities and safety issues.
A description of the proposed approach for delivering the design for the(b)
Project, including where the designers will be located, how designs are to be
developed by different firms, how offices will be integrated and work
coordinated to ensure consistency and quality.
A description of how the design personnel will interface with the construction(c)
and maintenance personnel to achieve a quality constructed Project that
minimizes long-term maintenance.
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Maintenance and Traffic Management During Maintenance4.2.7
Period

The Project Management Plan shall provide a description of Proposer’s plan and
management approach for providing maintenance for the Project, including at least the
approach to interfacing and coordinating with TxDOT, contractors, consultants, other
Governmental Entities and Stakeholders and adjacent landowners.

Mentoring and Job Training4.2.8
The Project Management Plan shall provide a description of Proposer’s plan and
management approach for mentoring and job training on the Project, including at least
the following:

A description of Proposer’s concept to utilize and train DBEs, including:(a)
A description of standard subcontracting methods to effectively1.
manage subcontractor performance as it relates to the Technical
Provisions.
An outline of areas of work where DBEs may be utilized.2.
A description of the training program to be utilized to educate and train3.
employees in various job functions as well as training for
environmental and site specific issues.

(b) A description of Proposer’s plan to mentor DBEs and other small businesses,
including:

Eligibility criteria for participation in the program.1.
Program goals for mentoring on design-build and capital maintenance2.
contracts.
A mentoring program for educational workshops, including the3.
following:

A description of targeted technical disciplines;

Identification of specific audiences;

Development of a short term plan;

Development of a long term plan;

Identification of workshop administrative procedures; and

Identification of frequency of the workshops;

Educational workshops for bonding and insurance requirements.4.
(c) Criteria for evaluating the effectiveness of the small business program.
(d) A description of Proposer’s individual job training plan to assist with

developing women, Blacks, Hispanics and others (including, American Indian,
Alaskan, Native, Asian or Pacific Islander) in the “critical crafts” designated
annually by TxDOT. The plan shall include training goals for on-Site and
off-Site, the cost of training, and a schedule for training. The schedule for
training shall include job classifications, number of trainees per classification
and the anticipated start times in each classification.

Proposer’s Mentoring and Job Training plan, as approved by TxDOT, shall be
incorporated into the DBA Documents as Exhibit 8 and into the CMA Documents as
Exhibit 5 following award of the DBA and CMA and shall be subject to TxDOT review,
comment and approval.
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Quality Management Plan4.3
The Quality Management Plan shall provide a description of Proposer's plan and
approach to quality management during all stages of the Project through mobilization,
the design and construction of the Project and the maintenance and handback of the
Project at the end of the CMA. The Quality Management Plan will outline the systems
that will be employed to ensure that the work is executed with minimal requirement for
corrective work. The plan shall detail the systems employed to detect noncompliance,
correct the consequences of noncompliance and to prevent the reoccurrence of repeat
noncompliance.
The Quality Management Plan shall include at least the following:

A description of the proposed design, construction and maintenance quality(a)
program organization, including the name and resume of Key Personnel
responsible for quality management.
An organization chart showing the quality management structure, along with a(b)
staffing plan by position title.
A description of Proposer’s quality management plan, including:(c)

How the quality management staff will be functionally independent so that

such individuals will have the authority to effect changes in the event of
DB Contractor’s failure to comply with the DBA Documents and CMA
Documents.
A description of both the formal and the informal process for design

submittals, design reviews, design deficiency corrections and change
tracking.
Quality Assurance and Quality Control procedures for design, construction

and maintenance.
A description of the approach to acceptance, testing and inspection.

The interface between the design quality, construction quality and

maintenance quality processes.
Proposed quality management documentation procedures.

The approach to implement TxDOT oversight procedures.

The approach to ensuring conformance with federal oversight

requirements.
Interfacing with third parties and other Stakeholders.

The proposed audit regime.

The approach to documenting and curing construction deficiencies and

noncompliance issues and ensuring that repeat mistakes are avoided.
(d) A description of the Proposer’s quality control plan, including a description of

the processes and procedures to be used in the performance of Maintenance
Services and associated activities.
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Exhibit C
FINANCIAL PROPOSAL INSTRUCTIONS

General Instructions1.0
This Exhibit C describes the submission format for Financial Proposals and outlines the
required information that will comprise the Financial Proposal for the DBA and the CMA.
Proposer shall submit the information required by this Exhibit C in the organization and
format specified herein. The Financial Proposal shall be organized in the order listed in
Exhibit E, and shall be clearly indexed. Each component of the Financial Proposal shall
be clearly titled and identified.
All forms named herein are found in Exhibit D, unless otherwise noted. All blank
spaces in the Proposal forms must be filled in as appropriate. No substantive change
shall be made in the Proposal forms.

Format of Financial Proposal1.1
All price, cost and financial information provided in the Financial Proposal shall be in
U.S. Dollar currency only and all amounts, except the amounts on Form N, shall be
stated as nominal dollars. Form N (Maintenance Price) amounts shall be stated as
2012 dollars as of the Proposal Due Date.
If there are any discrepancies between the hard copy and electronic copy of any
quantitative information provided in the Financial Proposal, the hard copy version will
prevail. If there are any differences between individual line amounts and totals, the
individual line amounts will prevail.

Contents of Financial Proposal1.2
All parts of the Proposal that indicate price and financial information are to be included
in the Financial Proposal.
The required contents and organization of the Financial Proposal are presented in this
Exhibit C and summarized in the Proposal checklist provided in Exhibit E. Proposers
are to provide all the information set out in this Exhibit C. A copy of the checklist for the
Financial Proposal shall be included in the Financial Proposal. Proposer shall not
amend the order or change the contents of the checklist except to provide the required
cross reference to its Proposal.

Financial Capacity Information2.0
Proposers shall clearly identify any differences between the financial capacity
information submitted in the Proposal and the information submitted in the QS.
The Financial Proposal shall include the following information for Proposer, all Equity
Members and any required guarantors:

Newly Formed Entity - If Proposer is a newly formed entity and does not(a)
have independent financial statements, financial statements for the Equity
Members and any required guarantors shall be provided (and Proposer shall
expressly state that Proposer is a newly formed entity and does not have
independent financial statements).
Information About Proposer, Major Participants and Other(b)
Subcontractors - Copies of the completed Form B-1, Form B-2 and Form
B-3, in each case in accordance with the requirements of Exhibit B, Section
3.2.2.
Prequalification Letter - If the Proposer submitted with its QS a letter(c)
indicating that the Equity Member of the Proposer responsible for
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construction and maintenance or Guarantors have been prequalified by
TxDOT pursuant to Section 9.12 of Title 43, Texas Administrative Code, a
letter confirming that such prequalification is current as of the date of the
Proposal.
Surety Information - A copy of the information regarding the Surety as(d)
provided in accordance with the requirements of Exhibit B, Section 3.2.14.
Guarantor Letter of Support – One or more guaranties regarding(e)
Maintenance Contractor’s obligations under the CMA and one or more
guaranties regarding DB Contractor’s obligations under the DBA may be
required by ITP Exhibit B, Section 3.2.13. The letter from the guarantor must
confirm unequivocally that it will guarantee all the obligations of DB
Contractor and/or Maintenance Contractor with respect to the DBA or CMA or
both, as appropriate. Proposers are advised that TxDOT may, in its
discretion based upon the review of the information provided, specify that an
acceptable guarantor is required as a condition to eligibility for award.
Material Changes in Financial Condition - A letter from the chief financial(f)
officer or treasurer, providing information on any material changes in financial
condition since submission of the QS and those that are pending.
Additionally, Proposers shall be required to provide updated information
following the Proposal Due Date as long as the dissemination of such
information is permitted by law.
The following list identifies certain items that TxDOT would consider a
material change in financial condition. This list is intended to be indicative
only. At the discretion of TxDOT, any failure to disclose a prior or pending
material change may result in disqualification from further participation in the
selection process. In instances where a material change has occurred, or is
anticipated, the affected entity shall provide a statement describing each
material change in detail, the likelihood that the developments will continue
during the period of performance of the Project development, and the
projected full extent of the changes likely to be experienced in the periods
ahead. Estimates of the impact on revenues, expenses and the change in
equity shall be provided separately for each material change as certified by
the CFO or treasurer. References to the notes in the financial statements are
not sufficient to address the requirement to discuss the impact of material
changes. The affected entity shall also provide a discussion of measures
that would be undertaken to insulate the Project from any recent material
adverse changes, and those currently in progress or reasonably anticipated in
the future. If the financial statements indicate that expenses and losses
exceed income in the fiscal periods between submission of the QS and the
most recent completed periods (even if there has not been a material
change), the affected entity shall provide a discussion of measures that will
be undertaken to make the entity profitable in the future and an estimate of
when the entity will be profitable.
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List of Representative Material Changes
An event of default or bankruptcy involving the affected entity, a related1.
business unit within the same corporation, or the parent corporation of
the affected entity;
A downward change in tangible net worth of 10% of shareholder equity;2.
A sale, merger or acquisition exceeding 10% of the value of shareholder3.
equity prior to the sale, merger or acquisition which in any way involves
the affected entity, a related business unit, or parent corporation of the
affected entity;
A downward change in credit rating for the affected entity, a related4.
business unit, or parent corporation of the affected entity;
Inability to meet conditions of loan or debt covenants by the affected5.
entity, a related business unit or parent corporation of the affected entity
which has required or will require a waiver or modification of agreed
financial ratios, coverage factors or other loan stipulations, or additional
credit support from shareholders or other third parties;
The affected entity, a related business unit in the same corporation, or6.
the parent corporation of the affected entity either: (i) incurred a net
operating loss; (ii) sustained charges exceeding 5% of the then
shareholder equity due to claims, changes in accounting, write-offs or
business restructuring; or (iii) implemented a restructuring/reduction in
salaried personnel exceeding 200 positions or involving the disposition
of assets exceeding 10% of the then shareholder equity; and
Other events known to the affected entity, a related business unit or7.
parent corporation of the affected entity which represents a material
change in financial condition since submission of the QS or may be
pending for the next reporting period.

The information required under this Section 2.0 (for Proposer, all Equity Members and
any required guarantors) shall be packaged separately for each separate entity with a
cover sheet identifying the name of the organization and its role in Proposer’s
organization (i.e., Equity Member, lead design firm, subcontractor, etc.).

Price Information3.0
Design-Build Price and Cash Flow Adjustment Table and Maximum3.1
Payment Curve

Proposer shall submit a Design-Build Price using Form M-1.1 setting forth the total price
for the work required under the DBA. The Proposer shall include Form M-1.2, which
shall set forth any ATC adjustment costs identified by TxDOT in its ATC approval letters
for ATCs that are incorporated into the Proposal. Form M-2 shall set forth the cash flow
corresponding to the anticipated draw requests for the work required under the DBA.
The draw requests shall be established by anticipated percentage complete on a
monthly basis, and shall be limited to the anticipated cash flow.

Maintenance Price3.2
The Financial Proposal shall include Form N setting forth the annual lump sum price, as
of Proposal Due Date, for maintenance services for the years 1 through 5, 6 through 10
and 11 through 15 of the CMA, as well as a breakdown of such price into the categories
included on Form N. The services required for each of the major categories are more
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particularly described in the CMA, including the Maintenance Specifications (see
Attachment 2 to the Maintenance Specifications for section references). The CMA
provides for the adjustment procedures and index for annual adjustments in the price
for maintenance services.
In developing the Maintenance Price, the Proposers shall consider the limitations on
private use under Section 141 of the Internal Revenue Code of 1986, as amended, and
the management contract rules under Section 1.141-3(b)(4) of the Regulations of the
U.S. Treasury Department.

Substantial Completion Date and Schedule Adjustment Credit3.3
The Financial Proposal shall include Form O. The Proposer shall indicate the number
of calendar days between NTP1 and its proposed Substantial Completion date and the
calculation of the corresponding Schedule Adjustment credit on Form O.

Maximum Payment Prior to NTP 23.4
The maximum payment to DB Contractor prior to NTP2 for Work under the DBA shall
not exceed $3 million.
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Exhibit D

REQUIRED FORMS
(see attached)
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Exhibit E

SUMMARY AND ORDER OF PROPOSAL CONTENTS

Proposal Component Form (if any) ITP Section
Cross-Reference

Technical Proposal
Proposers shall follow the order of this checklist in their submissions. A referenced copy
of this document shall be submitted with the Technical Proposal.

A. Executive Summary

Executive Summary
(Exclude price information)

No forms are provided Exhibit B, Section 3.1

B. Proposer Information, Certifications & Documents

Proposal Letter Form A Exhibit B, Section 3.2.1

Authorization Documents No forms are provided Exhibit B, Section 3.2.1

Identification of Proposer
and Equity Members

Form B-1 Exhibit B, Section 3.2.2

Information About Proposer
Organization

Form B-2 Exhibit B, Section 3.2.2

Information About Major
Participants, Major
Professional Services Firms
and Identified
Subcontractors

Form B-3 Exhibit B, Section 3.2.2

Responsible Proposer and
Major Participant
Questionnaire

Form C Exhibit B, Section 3.2.3

Industrial Safety Record for
Team Members Performing
Installation or Construction
Work

Form D Exhibit B, Section 3.2.4

Personnel Work Assignment
Form

Form E Exhibit B, Section 3.2.5

Key Personnel statement of
availability

No forms are provided Exhibit B, Section 3.2.5

Letter(s) Approving Key
Personnel

No forms are provided Exhibit B, Section 3.2.6

Letter(s) Approving Changes
in Proposer's Organization

No forms are provided Exhibit B, Section 3.2.6

Non-Collusion Affidavit Form F Exhibit B, Section 3.2.7
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Proposal Component Form (if any) ITP Section
Cross-Reference

Buy America Certification Form G Exhibit B, Section 3.2.8

DBE Certification Form H Exhibit B, Section 3.2.9

Child Support Statement for
State Grants, Loans and
Contracts

Form I Exhibit B, Section 3.2.10

Conflict of Interest
Disclosure Statement

Form J Exhibit B, Section 3.2.11

Equal Employment
Opportunity Certification

Form P Exhibit B, Section 3.2.12

Guarantor Letter (if required) Form T. Form B-1 is
required for the
guarantor.

Exhibit B, Section 3.2.13

Surety Information No forms are provided. Exhibit B, Section 3.2.14

Certification Regarding Use
of Contract Funds for
Lobbying

Form R Exhibit B, Section 3.2.15

Certification Regarding
Ineligible Contractors

Form S Exhibit B, Section 3.2.16

Key Subcontractors Form Q Exhibit B, Section 3.2.17

C. Proposal Security

Proposal Bond Form K Exhibit B, Section 3.3.2

D. Project Development Plan

Technical Solutions No forms are provided Exhibit B, Section 4.1

Preliminary Project Baseline
Schedule (Narrative)

No forms are provided Exhibit B, Section
3.2.184.1.3

Project Management Plan No forms are provided Exhibit B, Section 4.2

Quality Management Plan No forms are provided Exhibit B, Section 4.3

E. Appendices

Key Personnel Resumes and
References

No forms are provided Exhibit B, Section
3.2.5.1

Technical Drawings, Graphs
and Data

No forms are provided Exhibit B, Section 4.1

Project Schedules No forms are provided Exhibit B, Section 4.1.3
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Proposal Component Form (if any) ITP Section
Cross-Reference

Financial Proposal
Proposers shall follow the order of this checklist in their submissions. A referenced copy
of this document shall be submitted with the Financial Proposal.

A. Updated Financial Information

Copy of Identification of
Proposer and Equity
Members

Form B-1 Exhibit C, Section 2.0

Copy of Information About
Proposer Organization

Form B-2 Exhibit C, Section 2.0

Copy of Information About
Major Participants, Major
Professional Services Firms
and Identified
Subcontractors

Form B-3 Exhibit C, Section 2.0

Current Prequalification
Letter

No forms are provided Exhibit C, Section 2.0

Copy of Surety Information No forms are provided Exhibit C, Section 2.0

Guarantor letters of support
(as required)

Form T. Form B-1 is
required for the
guarantor.

Exhibit C, Section 2.0

Letter regarding material
change in financial condition
since submission of the QS
and for next reporting period

No forms are provided Exhibit C, Section 2.0

B. Price Information

Design-Build Price Form M-1 Exhibit C, Section 3.1

Design-Build Price
Breakdown

Form M-1.1 Exhibit C, Section 3.1

ATC Cost Adjustment Form M-1.2 Exhibit C, Section 3.1

DB Contractor Draws/Cash
Flow Table

Form M-2 Exhibit C, Section 3.1

Maintenance Price Form N Exhibit C, Section 3.2

Schedule Adjustment Credit Form O Exhibit C, Section 3.3
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Exhibit F

RIGHT OF ENTRY PROCESS

Proposers must comply with the following steps in order to obtain a right of entry from
TxDOT to the US 77 Right of Way at various locations prior to execution of the DBA
and CMA.

Proposer shall complete the Agreement for Engineering Investigations on State1.
Highway Right of Way and forward a signed original agreement and Exhibit B,
TxDOT Form 1560, Certificate of Insurance, to Frank Holzmann, P.E., with a
copy to Tomas Trevino, P.E.
Appendix A, DBA Site Investigation on Highway Right-of-Way in the Corpus2.
Christi District, shall be completed by Proposer for each request for right of entry
upon State Highway Right of Way. One Appendix A can cover a request for
multiple days of access. Appendix A may be turned in with the signed original
Agreement for Engineering Investigations on State Highway Right of Way and
Appendix B, or may be turned in subsequent to Proposer’s receipt of the fully
executed copy of the agreement.
Proposer shall submit Appendix A to:3.

Tomas Trevino
P.O. Box 690,1071 North US Highway 281
Alice, TX 78332
email: Tomas.Trevino@txdot.gov

Prior to a Proposer’s entry onto State Highway Right of Way, Proposer must4.
receive Approval from the appropriate area office.
Proposer may perform investigations in areas only as requested in each5.
Appendix A.

***Note: Appendix A may be faxed, e-mailed or submitted in hard copy. Approval of
Appendix A shall occur in written format which may include e-mail.
***Appendix A preparation:
In addition to location and general description of investigations to be performed, if the
investigations require closure of a lane(s) of traffic for any reason, Proposer shall
submit a traffic control plan for TxDOT review and approval with the appropriate
Appendix A.
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AGREEMENT FOR
ENGINEERING INVESTIGATIONS

ON STATE HIGHWAY RIGHT OF WAY

STATE OF TEXAS )

COUNTY OF [KLEBERG][NUECES] )

THIS AGREEMENT made this _________day of ___________________________ by

the State of Texas, acting by and through the Texas Department of Transportation,

referred to as “TxDOT,” party of the first part, and _____________________________,

hereinafter referred to as the “Requestor,” party of the second part.

WITNESSETH

WHEREAS, TxDOT owns and operates a system of highways for public use and

benefit, including US 77 in Kleberg County and Nueces County; and

WHEREAS, the Requestor has requested permission from TxDOT to use US 77

Right of Way at various locations to be determined based on submittal of Exhibit A for

each instance of access requested. Exhibit A is attached hereto and made a part of

this Agreement, for the purpose of asset assessment, engineering studies and site

investigations; and

WHEREAS, in accordance with Tex. Adm. Code, § 9.150-9.155, TxDOT seeks

to enter into a Design-Build Contract with a private sector partner and desires the

private sector partner to have access to the proposed Project limits for performance of

due diligence work in preparation of its Proposal; and

WHEREAS, this Agreement is intended to encourage and facilitate access to

TxDOT highway facilities and their adjacent Right of Way for the promotion of that goal

while protecting the safety of the traveling public and the integrity of state highway

facilities and Right of Way.
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AGREEMENT

The Requestor’s description of the activities, including the placement of people1.

and equipment on TxDOT highway Right of Way, will be submitted in writing as

outlined in Exhibit A and shall be made part of this Agreement upon approval of

TxDOT.

It is expressly understood that TxDOT does not purport hereby to grant any right,2.

claim, title, or easement in or upon its Right of Way. Furthermore, approval of

this Agreement by TxDOT does not constitute approval by any other Texas State

agency.

The Requestor agrees to accept full responsibility for coordinating and making3.

arrangements with the local law enforcement personnel to provide adequate and

safe traffic control during the above referenced activity. If, during the activity, the

local law enforcement personnel determine that the above referenced use of the

Right of Way is creating a traffic hazard, the Right of Way will be opened to

traffic and the activity will be rescheduled to a time agreeable to TxDOT, the

Requestor, and the local law enforcement personnel.

The Requestor shall provide necessary safeguards to protect the public during4.

the above referenced activity, including adequate insurance for payment of any

damages which might result from activities during occupation of the Right of

Way, and shall save TxDOT and the State of Texas harmless from damages, to

the extent of said insurance coverage and insofar as it can legally do so.

The Requestor agrees to indemnify and save harmless TxDOT and the State of5.

Texas and its officers, agents, contractors, and employees from all suits, actions,
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or claims and from all liability and damages for any and all injuries or damages

sustained by any person or property as a consequence of any neglect in the

performance of the above referenced activity and any related activity by the

Requestor and from any claims or amounts arising or recovered under the

“Workers’ Compensation Laws”; V.T.C.S., Civil Practice & Remedies Code

101.021, 101.051; or any other laws.

The Requestor shall further indemnify TxDOT and the State of Texas and accept6.

responsibility for all damages or injury to property of any character occurring

during the prosecution of the activity resulting from any act, omission, neglect or

misconduct on the part of the Requestor in the manner or method of executing

the activity. The Requestor assumes all costs associated with the inspections,

investigations and assessments.

TxDOT, having the legal right to occupy TxDOT highway Right of Way, will not7.

be responsible or liable for damages to the Requestor’s property or operations.

The Requestor’s attention is directed to the fact that utility installations owned by

others exist in the Right of Way. The Requestor shall save harmless TxDOT and

the State of Texas from any and all suits or claims resulting from damage to any

utility installation due to the above referenced activity.

The Requestor shall restore the Right of Way to its original condition, free of any8.

damage to the roadway and drainage structures, signs, and pavement and, to

the extent practicable, restore the natural environment, including landscape

features. The Requestor will avoid or minimize damage outside the Right of

Way and will, at its own expense, restore or repair damage outside the Right of
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Way. The Requestor’s performance shall be in compliance with all federal, State

and local laws, ordinances, and regulations including:

the Endangered Species Act of 1973, 16 USC § 1531 et seq. and the

regulations there under as amended;

TxDOT’s erosion and sedimentation control standards and TxDOT’s

Vegetation Management Standards, which may in any way regulate or

control the activity;

all State and federal environmental laws and any conditions required by

TxDOT to protect the environment.

Any costs incurred by TxDOT for repairs to highway facilities, for the

removal of debris, or for any other necessary restoration work performed

by TxDOT as a result of the activity will be billed to the Requestor at cost.

The Requestor shall make full and complete payment to TxDOT within

thirty (30) days from receipt of TxDOT’s written notification.

Any action by the Requestor that indicates a commencing of the activity in the9.

Right of Way will signify that the Requestor agrees to abide by the above

requirements.

Any changes in the time frame, character, or responsibilities of the parties as10.

outlined on the appropriate previously approved Exhibit A shall be enacted by a

written approval by TxDOT.

It is mutually agreed and understood that if the above referenced section of11.

paved Right of Way is to be partially or totally temporarily closed, it will be closed

in accordance with a “Traffic Control Plan” provided as part of the appropriate
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Exhibit A and subject to approval by TxDOT. The Requestor hereby agrees to

immediately reopen any partially or totally closed section of Right of Way to

emergency vehicles, law enforcement personnel, or others in case of

emergency. The traffic control shall be provided by the Requester through

cooperation with the appropriate law enforcement personnel at no cost to

TxDOT. Each Traffic Control Plan shall be provided by the Requestor, at no cost

to TxDOT, and approved by TxDOT, and shall be in accordance with the Texas

Manual on Uniform Traffic Control Devices, latest edition. The Requestor hereby

agrees to accept full responsibility for the complete planning, design and

implementation of each Traffic Control Plan. Each Traffic Control Plan shall

include a traffic enforcement plan, including a letter by mail or facsimile from the

law enforcement agency that will be providing the traffic control for the event or a

contact name and telephone number of the responsible law enforcement

agency. Law enforcement will be present at all times during a closure unless

stated otherwise in the Traffic Control Plan.

The Requestor has provided TxDOT with Exhibit B, covering the below listed12.

insurance limits for the duration of the activity. Exhibit B is attached hereto and

made a part of this Agreement.

Worker’s Compensation Insurance Amount – Statutory Endorsed with aA.

Waiver of Subrogation in favor of TxDOT and the State of Texas.

Comprehensive General Liability Insurance Amounts -B.

Bodily Injury $500,000 each occurrence

Property Damage $100,000 each occurrence
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OR

Commercial General Liability Insurance Amount -

$600,000 combined single limit each occurrence and in the aggregate which

includes Contractual Coverage; and, endorsed with a Waiver of Subrogation in

favor of those parties named in paragraph A above, and endorsed with TxDOT

and the State of Texas as an additional insured.

Comprehensive Automobile Liability Amounts -C.

Bodily Injury $250,000 each person

$500,000 each occurrence

Property Damage $100,000 each occurrence

Endorsed with a Waiver of Subrogation in favor of those parties named in

paragraph A above, and endorsed with TxDOT and the State of Texas as an

additional insured.

This Agreement shall terminate upon execution of a Comprehensive13.

Development Agreement, unless terminated by:

Mutual agreement and written consent of both parties,

TxDOT upon written notice to the Requestor as consequence of the

Requestor’s failure to perform the responsibilities set forth herein (TxDOT

may grant allowances for circumstances beyond the control of the

Requestor),

TxDOT for reasons of its own and not subject to mutual consent of the

Requestor upon not less than 15 days written notice to the Requestor, or
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By satisfactory completion of the Requestor’s temporary use of the

highway Right of Way.

The termination of this agreement and payment of any amount in settlement as

prescribed herein shall extinguish all rights, duties, and obligations of TxDOT

and the Requestor. Upon termination of this Agreement, the Requestor shall

vacate the highway Right of Way and restore it to the original condition in a

manner described herein within two days from the termination date of this

Agreement.

Should disputes arise between the parties regarding the obligations and14.

responsibilities established herein, TxDOT’s decision shall be final and binding.

In case one or more of the provisions contained in this Agreement shall for any15.

reason be held invalid, illegal or unenforceable in any respect, such invalidity,

illegality or unenforceability shall not affect any other provisions hereof and this

Agreement shall be construed as if such invalid, illegal, or unenforceable

provision had never been contained herein.

This Agreement constitutes the sole and only agreement between the parties16.

hereto and supersedes any prior understandings and/or written or oral

agreements between TxDOT and the Requestor respecting the within subject

matter.

The undersigned for the Requestor represents and warrants that he or she is an17.

officer of the Requestor for which he or she has executed this Agreement and

that he or she has the full and complete authority to enter into this Agreement on

behalf of the Requestor.
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IN TESTIMONY WHEREOF, the parties hereto have caused these presents to

be executed on the dates shown below stated.

REQUESTOR NAME:

By:
(Signature)

Name:
(Typed)

(Title)
Date:
Address:

Phone:

THE STATE OF TEXAS
Executed by and approved for the Texas Transportation Commission for the purpose
and effect of activating and/or carrying out the orders, established policies or work
programs hereto fore approved and authorized by the Texas Transportation
Commission
By:

District Engineer
Corpus Christi District
Date:____________________________

LIST OF ATTACHED APPENDICES

Appendix Description

A DBA Site Investigation on Highway Right of Way in
the Corpus Christi District

B TxDOT Form 1560, Certificate of Insurance
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Texas

of Transportation
Department

Appendix A
DBA SITE INVESTIGATION ON

HIGHWAY RIGHT OF WAY
IN THE CORPUS CHRISTI DISTRICT

________________________________________ is giving written notice of proposed Work to
take place within the right of way of US 77 in Kleberg County and Nueces County, TX as
follows:
(Give general written description of location and work to take place- Do not write "See Attached")

The Work listed above is not to include the following: The destructive testing of any in place
pavement or structure, or other work that may be considered harmful to assets already in
place. This Work is limited to Site investigations and Engineering Studies for the purposes of
preparing a Proposal for the US 77 Upgrade from Kingsville to Driscoll Design-Build Contract
and Capital Maintenance Agreement. This may include reviewing in place Work along the
Project Right of Way, gathering pavement condition score information, subsurface soils
investigations and other investigations as required in preparation of a Proposal in response to
the TxDOT issued RFP.
At no time shall any Work activity that involves digging take place any closer than three feet
from the edge of pavement or back of curb.
The Requestor will use best management practices to minimize erosion and sedimentation
resulting from the proposed Work, and will revegetate the Work area as indicated under
“Revegetation Special Provisions.”
The Requestor will ensure that traffic control measures complying with applicable portions of
the Texas Manual of Uniform Traffic Control Devices will be installed and maintained for the
duration of this Work. (Approval of traffic control plans is required by area/maintenance office.)
Refer to attached location map and drawing for a more specific location and a description of
the Work activity. The undersigned agrees to comply with the terms and conditions set forth in
this notice.
The proposed Work will begin on the ______ day of ___________________ , 20 ____ .

Requestor Party

By (Print)

Signature

Address

Phone

Texas Department of Transportation

Area Engineer or Maintenance Supervisor
Signature:

Date

COPY OF THIS DOCUMENT MUST BE KEPT ON JOBSITE
If Approved via e-mail, retain printed copy of e-mail approval on jobsite as well.
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Exhibit G

MINUTE ORDER

TEXAS TRANSPORTATION COMMISSION
See attached
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Exhibit H

FORM OF PAYMENT FOR WORK PRODUCT AGREEMENT

PAYMENT FOR WORK PRODUCT AGREEMENT
(US 77 Upgrade from Kingsville to Driscoll Project)

THIS PAYMENT FOR WORK PRODUCT AGREEMENT is made and entered into as of this
_________ day of 2012, by and between the Texas Department of Transportation (“TxDOT”)
and ______________________________________________________________________, a
________________________________________ duly authorized to conduct business in the
State of Texas (“Proposer”), with reference to the following facts:

A. Proposer is one of the shortlisted proposers eligible to submit Proposals for the
US 77 Upgrade from Kingsville to Driscoll Project (the “Project”), and wishes to
submit a Proposal in response to the Request for Proposals for the Project issued
by TxDOT on September 5, 2012, as amended (the “RFP”). Initially capitalized
terms not otherwise defined herein shall have the meanings set forth in the RFP.

B. The RFP requires each shortlisted proposer to execute and deliver a Payment for
Work Product Agreement to TxDOT with the Technical Proposal by the date
specified in the RFP, as a condition to the proposer’s eligibility to receive a
payment for work product in accordance with Section 6.3 of the Instructions to
Proposers (“ITP”).

NOW, THEREFORE, the Proposer hereby agrees as follows:
SERVICES AND PERFORMANCESECTION 1.0

(a) The Proposer shall prepare a responsive Proposal in response to the RFP. A
“responsive” Proposal means a Proposal submitted by a shortlisted proposer
which conforms in all material respects to the requirements of the RFP, as
determined by TxDOT, in its sole discretion, and is timely received by TxDOT.

(b) Subject to the provisions of the RFP regarding ownership of EPDs, all work
performed by Proposer and its team members pursuant to this Payment for Work
Product Agreement and in connection with the Proposal shall be considered work
for hire, and the products of such work shall become the property of TxDOT
without restriction or limitation on their use. Neither Proposer nor any of its team
members shall copyright any of the material developed under this Payment for
Work Product Agreement.

TERMSECTION 2.0
Unless otherwise provided herein, the provisions of this Payment for Work Product Agreement
shall remain in full force and effect until the earlier to occur of (a) eighteen (18) months from the
date of the execution of this Agreement or (b) the date payment is delivered hereunder. The
work product is due no later than the Proposal Due Date.

COMPENSATION AND PAYMENTSECTION 3.0
(a) If, following receipt of Proposals as requested by the RFP, the Design-Build

Contract is awarded by TxDOT to a proposer other than Proposer or the
procurement is cancelled, then, subject to the terms of Section 6.3 of the ITP and

Texas Department of Transportation Exhibit H RFP Addendum 46
US 77 Upgrade from Kingsville to Driscoll Project Page 1 of 5 Volume I – Instructions to Proposers
November 15,December 3, 2012 Ex. H – Form of Payment for Work Product Agreement



this Payment for Work Product Agreement (including, without limitation,
Proposer’s full compliance therewith), TxDOT agrees to pay Proposer for the
herein described services a lump sum in an amount equal to the lesser of (i) the
value of the work product provided in the Proposal that can, as determined by
TxDOT, be used by TxDOT in the performance of its functions and (ii) 0.25% of
the successful proposer’s Design-Build Price; provided, however, that in the event
the procurement is terminated before execution of the DBA, TxDOT shall pay
Proposers a partial lump sum in the amount of $125,000. Proposer will not be
compensated if the Proposal, including, without limitation, the Financial Proposal,
is determined by TxDOT to be non-responsive, and/or fails to achieve a passing
score on any of the pass/fail criteria in Section 5.3 of the ITP, or if TxDOT
withdraws the RFP prior to the due date for Proposals.

(b) In no event shall any proposer that is selected for award but fails to satisfy the
award conditions set forth in Section 6.1 of the ITP be entitled to receive
compensation hereunder, including, without limitation, payments under Section
3(a). In addition, if TxDOT awards the Design-Build Contract to Proposer,
Proposer will not be entitled to compensation hereunder, including, without
limitation, payments under Section 3(a).

(c) Payment will be made within 30 days after receipt of a proper invoice submitted to
TxDOT under this Section 3(c). The invoice may be submitted no earlier than 45
days after notice of final award, including execution of the DBA and CMA, is
posted on the Project Website, or, if final award is not made, not earlier than 30
days after cancellation of the procurement or expiration of the time period for
award stated in the RFP (as such time period may be extended by mutual
agreement of the apparent best value Proposer and TxDOT), as applicable. All
proposers eligible to receive a payment for work product shall be required to
submit an invoice to TxDOT in a form acceptable to TxDOT in order to receive
such payment.

(d) This Payment for Work Product Agreement involves the submission of a Proposal
by Proposer that must be received by the due date(s) set forth in the RFP and
determined responsive by TxDOT as a condition of Proposer’s eligibility for the
payment set forth in Section 3(a).

INDEMNITIES AND SURETYSHIPSECTION 4.0
(a) INDEMNITY. Proposer agrees that it will indemnify, defend, and hold harmless

TxDOT and all of TxDOT's commission members, officers, agents,
representatives, and employees from any claim, loss, damage, cost, judgment,
fee, penalty, charge, or expenses (including attorneys’ fees and costs) arising out
of any acts, actions, neglect, omissions, fault, willful misconduct, violation of law or
breach by Proposer, its agents, employees, or Subcontractors during the
performance of this Payment for Work Product Agreement, whether direct or
indirect, and whether to any person or property to which TxDOT or said parties
may be subject, except that neither Proposer nor any of its Subcontractors will be
liable under this section for damages arising out of injury or damage to persons or
property directly caused or resulting from the sole negligence of TxDOT or any of
its commission members, officers, agents, or employees.
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(b) Proposer's obligation to indemnify, defend, and pay for the defense or, at TxDOT's
option, to participate and associate with TxDOT in defense of any claim and any
related settlement negotiations, shall be triggered by TxDOT's notice of claim for
indemnification to Proposer. Only a final and unappealable adjudication or
judgment specifically finding TxDOT solely negligent shall excuse performance of
this provision. Proposer shall pay all costs and fees related to this obligation and
its enforcement by TxDOT. TxDOT's failure to notify Proposer of a claim shall not
release Proposer of the above duty to defend.

COMPLIANCE WITH LAWSSECTION 5.0
(a) Proposer acknowledges that all written correspondence, exhibits, photographs,

reports, printed material, tapes, electronic disks, and other graphic and visual aids
submitted to TxDOT during this procurement process, excluding only the EPDs,
are, upon their receipt by TxDOT, the property of TxDOT and are subject to the
Public Information Act.

(b) Proposer shall comply with all federal, state, and local laws; ordinances; rules; and
regulations applicable to the work or payment therefor, and shall not discriminate
on the grounds of race, color, religion, sex, national origin, age, or disability in the
performance of work under this Payment for Work Product Agreement.

(c) Proposer covenants and agrees that it and its employees shall be bound by the
standards of conduct provided in applicable laws, ordinances, rules, and
regulations as they relate to work performed under this Payment for Work Product
Agreement. Proposer agrees to incorporate the provisions of this paragraph in
any subcontract into which it might enter with reference to the work performed
pursuant to this Payment for Work Product Agreement.

EARLY TERMINATIONSECTION 6.0
This Payment for Work Product Agreement may be terminated by TxDOT, in its sole discretion,
in whole or in part, at any time. No payment will be owing by TxDOT in the event of any such
termination, except as provided in Section 3(a), above.

ASSIGNMENTSECTION 7.0
Proposer shall not assign, transfer, pledge, sell, or otherwise convey this Payment for Work
Product Agreement without TxDOT’s prior written consent, in its sole discretion. Any
assignment of this Payment for Work Product Agreement without such consent shall be null and
void and may, in TxDOT’s sole discretion, disqualify Proposer from further consideration for the
procurement and Project.

MISCELLANEOUSSECTION 8.0
(a) Proposer and TxDOT agree that Proposer, its equity owners, team members, and

their respective employees are not agents or representatives of TxDOT as a result
of this Payment for Work Product Agreement.

(b) All words used herein in the singular form shall extend to and include the plural.
All words used in the plural form shall extend to and include the singular. All
words used in any gender shall extend to and include all genders.

(c) This Payment for Work Product Agreement, together with the RFP, embodies the
entire agreement of the parties with respect to the subject matter hereof. There
are no promises, terms, conditions, or obligations other than those contained
herein or in the RFP, and this Payment for Work Product Agreement shall
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supersede all previous communications, representation, or agreements, either
verbal or written, between the parties hereto.

(d) It is understood and agreed by the parties hereto that if any part, term, or
provision of this Payment for Work Product Agreement is by the courts held to be
illegal or in conflict with any law of the State of Texas, the validity of the remaining
portions or provisions shall not be affected, and the rights and obligations of the
parties shall be construed and enforced as if the Payment for Work Product
Agreement did not contain the particular part, term, or provisions to be invalid.

(e) This Payment for Work Product Agreement shall be governed by and construed in
accordance with the laws of the State of Texas. The venue for any proceeding
relating to this Payment for Work Product Agreement shall be the courts in Travis
County, Texas.

(f) This instrument may be executed in one or more counterparts, each of which shall
be deemed an original, but all of which, together, shall constitute one and the
same instrument.

IN WITNESS WHEREOF, this Payment for Work Product Agreement has been executed and
delivered as of the day and year first above written.

TEXAS DEPARTMENT OF TRANSPORTATION

By:
Name:
Title:

__________________[insert Proposer’s name]

By:
Name:
Title:
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