

May 14, 2013

RE: SH 183 Managed Lanes Project

To Whom It May Concern:

Attached is Addendum #3 to the Request for Qualifications that was issued February 20, 2013, as amended by Addendum #1 on March 8, 2013 and Addendum #2 on March 28, 2013 (RFQ) for the above-referenced project.

This Addendum #3 amends the terms of the RFQ as set forth therein, including by adjusting the anticipated procurement schedule set forth in Section 3.3 to extend the QS Due Date, providing additional dates for one-on-one meetings and making other changes to the schedule. The Texas Department of Transportation (TxDOT) expects to issue an Addendum #4 to the RFQ shortly that will set forth additional updates to the procurement for the Project consistent with the discussion in the Webinar hosted by TxDOT on May 13, 2013.

TxDOT looks forward to receiving and reviewing your Qualification Statement and to discussing the Project and procurement in the upcoming one-on-one meetings as described in the RFQ.

Sincerely,



for John Hudspeth, P.E.
Deputy Director
DFW Strategic Projects Office
Texas Department of Transportation

Attachment