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PART A
BACKGROUND AND INSTRUCTIONS
1.

INTRODUCTION

The Texas Department of Transportation (“TxDOT”), an agency of the State of Texas,
hereby requests the sealed submittal of qualification statements (“QSs”) from entities
(“Proposers”) desiring to design, construct and maintain tolled lanes, general purpose
lanes and associated facilities along an approximately 52.3-mile segment of State
Highway (“SH”) 99 from U.S. Route (“US”) 59 to SH 146, in Harris, Montgomery,
Chambers and Liberty Counties (the “Project”) pursuant to a Design-Build Agreement
(“DBA”) and a Comprehensive Maintenance Agreement (“COMA”).
TxDOT is issuing this Request for Qualifications, as amended by Addendum #1,
Addendum #2 and Addendum #3 (“RFQ”) in accordance with the provisions of Chapter
223, Subsection F of the Texas Transportation Code (the “Code”) (which can be found
at: http://www.statutes.legis.state.tx.us/Docs/TN/htm/TN.223.htm); Sections 9.150 –
9.155 of Title 43 of the Texas Administrative Code (the “Rules”) (available at:
http://info.sos.state.tx.us/pls/pub/readtac$ext.viewtac); and other applicable provisions
of law. Proposers shortlisted in response to this RFQ will be invited to submit detailed
proposals (“Proposals”) in response to a request for detailed proposals (the “RFP”). A
copy of the Texas Transportation Commission’s (the “Commission”) Minute Order
113979, dated June 26, 2014 authorizing issuance of the RFQ is available
at:http://www.txdot.gov/inside-txdot/administration/commission.html.
TxDOT has assembled a set of documents relating to the Project as set forth in Exhibit
A hereto (the “Reference Information Documents”). The Reference Information
Documents will be made available to prospective Proposers upon issuance of this RFQ
at:
http://www.txdot.gov/business/partnerships/current-cda/sh99-grand-parkway/99hirfq.html (the “Project Website”). Proposers may request electronic copies on a memory
storage device of available documents by contacting TxDOT at the following address:
Texas Department of Transportation
7600 Chevy Chase Drive, Bldg. 2, 4th Floor
Austin, Texas 78752
Attn: Mr. Dieter Billek, P.E.
E-mail: TxDOT-HOU-PPP-GrandParkway-SegH&I@txdot.gov
TxDOT will charge $25.00 (check only) for the costs of providing electronic copies on a
memory storage device. It is requested that the Proposer contact TxDOT at the above
email address one day prior to pickup to ensure that the storage device is available for
pickup. “Day of request pickups” cannot be guaranteed.
Please note that the Reference Information Documents and reference to any website
(including the Project Website) in this RFQ are provided for reference and background
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information only. The information contained in the Reference Information Documents or
set forth in any referenced website (including the Project Website) reflects information
as of any date or time identified therein. TxDOT has not determined whether the
Reference Information Documents or information available on any such website
(including the Project Website) are accurate, complete, pertinent, or of any other value
to potential developers. TxDOT makes no representation as to the accuracy,
completeness, or pertinence of the Reference Information Documents or information in
any referenced website (including the Project Website), and, in addition, shall not be
responsible for any interpretations thereof or conclusions drawn therefrom. The
statements made in the Reference Information Documents or in any referenced website
(including the Project Website) that are not purely historical are forward-looking
statements, including TxDOT’s expectations, intentions or strategies regarding the
future. These statements are based on information currently available to TxDOT, and
TxDOT assumes no obligation to update any such forward-looking statements.
TxDOT has determined that giving the private sector optimal flexibility to promote
innovation is the best way to encourage cost-effective and expedited delivery of this
Project, achievement of Project goals, and needed traffic congestion relief to the public.
TxDOT intends to provide evaluation criteria in the RFP for the selection of the Proposal
providing the best value to TxDOT.
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2.

DESCRIPTION OF THE PROJECT

State Highway 99, also known as Grand Parkway, is a proposed 180-mile
circumferential highway traversing seven counties in the Greater Houston Area. As
described herein, TxDOT has been authorized to oversee the development and
operation of the Segments H and I of the Project, which is the portion of Grand Parkway
that is the subject of this RFQ and depicted on the map included as Exhibit B (“Project
Map”).
In accordance with Texas Transportation Code Section 228.0111, TxDOT and the
counties in which Grand Parkway is situated entered into a Market Valuation Waiver
Agreement (“MVW Agreement”). The March 25, 2009 MVW Agreement includes
certain terms, conditions and guidelines for development, construction and operation of
Grand Parkway. A copy of the MVW Agreement is included in the Reference
Information Documents.
TxDOT anticipates that the DBA for the Project will obligate the Design-Build Contractor
to design and construct certain portions of Grand Parkway, and will include a fixed price
to complete the Project. The DBA will set forth the terms of the Design-Build
Contractor’s compensation, which is currently anticipated to be based on progress
payments with a maximum payment curve.
In addition to the DBA, TxDOT currently anticipates that the selected Proposer will enter
into a COMA as “Maintenance Contractor.” TxDOT anticipates that the term of the
COMA will be 15-25 years and may include optional terms exercisable by TxDOT, in its
sole discretion, to require the Maintenance Contractor to perform maintenance services
on the Project. The scope of the required maintenance services and the extent to which
they will require routine maintenance are currently under consideration by TxDOT.
TxDOT will request the input of shortlisted proposers regarding the scope of the
maintenance services. TxDOT also anticipates that the Project will be tolled and that
Design-Build Contractor will not be responsible for the installation or maintenance of the
tolling equipment on the Project, which will be performed by TxDOT through its
statewide toll systems integrator (the “Systems Integrator”).
2.1

Project Objectives

TxDOT intends, through this procurement, to enter into a DBA and COMA with a private
design-build contractor or consortia (the “Design-Build Contractor”) that will result in the
achievement of certain Project objectives, including (in no particular order of priority):
(1) Secure the highest quality of design and construction in order to optimize the
operational life cycle performance of the Project;
(2) Expedite delivery of Project improvements;
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(3) Improve overall mobility and accessibility within the Project area by providing for
additional transportation routes and increased capacity to meet current and
future travel demands and by “closing the loop” for the Grand Parkway;
(4) Improve system linkages between the Project segments to increase overall
level of service to motorists, while minimizing inconvenience to surrounding
communities during construction;
(5) Maintain a safe environment at all times throughout construction and
maintenance for the public and Project personnel, including the provision of
alternative escape routes (hurricanes, flooding);
(6) Obtain high quality maintenance meeting or exceeding TxDOT requirements
and expectations;
(7) Facilitate participation by disadvantaged business enterprises (“DBEs”),
women-owned business enterprises and minority business enterprises;
(8) Expand and sustain economic opportunities in the region by improving the
mobility of persons and goods, thereby minimizing barriers between business,
consumers and transportation infrastructure and providing infrastructure for
regional growth;
(9) Contribute to air quality attainment goals in the region; and
(10) Design, construct and maintain the Project in an environmentally responsible
manner and in conformance with the requirements and commitments in the
Record of Decision, Final Environmental Impact Statement and any subsequent
environmental evaluations prepared for this project.
2.2

Project Scope

For this RFQ, TxDOT, in cooperation with local and regional stakeholders, has
developed a Project that consists of an approximately 52.3-mile section of SH 99 from
US 59 to the SH 146, which is located in the four counties of Chambers, Harris, Liberty
and Montgomery; which has intermittent frontage roads; and which has segments
designated as H, I-1 and I-2. Segments H and I-1 will consist of two lanes, one in each
direction. Segment I-2 consists of two subsegments: Segment I-2A, which is already
constructed and will be modified by the Design-Build Contractor based on the limited
scope of work regarding this segment as specified herein; and Segment I-2B, which
includes new tolled lanes under this DBA, extending the existing four lanes of I-2 south
to SH 146.
2.2.1 The Project includes the segments and ancillary facilities noted below. It also
includes acquisition of all right-of-way for an ultimate four-lane facility throughout the
entire length of the Project.
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Segment H (US 59 North to US 90 East, approximately 22.7 miles)
•

The design, construction and maintenance of initial two 12-ft lanes, one each
direction, and passing lanes; rural toll road with side slopes and ditches, and
shoulders.

Segment I-1 (US 90 East to IH 10 East, approximately 14.8 miles)
•

The design, construction and maintenance of initial two 12-ft lanes, one each
direction, and passing lanes; rural toll road with side slopes and ditches, and
shoulders.

Segment I-2A Currently Open to Traffic (IH-10 East to FM 1405,
approximately 8.7 miles)
•

Takeover of the existing roadway operations and maintenance.

•

For continuity with systems on either end of Segment I-2A:
•

Design and construction of conduit toll system duct-banks, installation
of fiber optic cables, and related coordination with TxDOT’s
statewide toll systems integrator (“Systems Integrator”) who will
connect this work to the existing tolling system; and

•

Design and construction of ITS conduit duct-banks and
the
installation of fiber optic cables including connecting to the ITS
network.

Segment I-2B New (East of FM 1405 to SH 146, approximately 6.1 miles)

2.3

•

Takeover of the existing roadway operations and maintenance.

•

The design, construction and maintenance of four 12-ft lanes, two in each
direction, rural toll road with depressed median, inside and outside shoulders.

Status of Related Projects; Project Coordination

Under the DBA, the Design-Build Contractor will be required to design the Project in a
manner consistent with potential future projects and to coordinate with other
contractors, TxDOT and other relevant agencies if and when such projects are under
construction (to the extent such construction overlaps with the Design-Build Contractor’s
Project work).
Included in the following is the status of on-going construction per contract (as of July
31, 2014):

Page A-5
Texas Department of Transportation
Request for Qualifications Addendum #34
The Grand Parkway Project Segments H, I1, and I2
456610.v13

PART A
September 1724, 2014

Grand Parkway
Segments F1 and F2: Currently being constructed under a design-build contract.
Estimated completion date of December 2015.
Segment G: Currently being constructed under a design-build contract.
Estimated completion of date of December 2015.
Segment I-2 New: Frontage roads will be constructed through an independent
contract concurrently with the work included in the DBA.
Other Construction
TxDOT Construction projects CSJ 3187-01-005 and CSJ 3187-02-006 to
reconstruct and widen the existing at-grade roadway from BS-146E to FM 1405
providing a 4-lane facility with at-grade intersections and an additional bridge
crossing over Cedar Bayou to carry two lanes of westbound traffic. The existing
bridge over Cedar Bayou will carry the two lanes of eastbound traffic. The two
lanes in each direction west of Cedar Bayou provide the frontage roads for the
ultimate schematic configuration and the westbound lanes constructed east of
Cedar Bayou provide for the westbound frontage road in the ultimate schematic
configuration. The project was let on July 8, 2014. The State is currently buying
all ROW parcels for this project. Project is expected to be open to traffic by
January 2018.
2.4

Project Environmental Status

Segments H and I-1
The Record of Decision (ROD) and the Final Environmental Impact Statement (FEIS)
for Segments H and I-1 are available at http://www.grandpky.com/segments/h/. The
ROD was issued by the Federal Highway Administration on June 24, 2014 and the FEIS
was approved on April 8, 2014. Coordination with resource and regulatory agencies to
determine impacts to known endangered species, historic resources, or archeological
resources has not been finalized. There are potential jurisdictional wetlands within the
Project right-of-way (“ROW”) that would be impacted and must be permitted by the US
Army Corps of Engineers. Compensatory mitigation for impacts to jurisdictional waters
of the U.S. have not yet been determined. Mitigation and commitments that have been
determined are included in the FEIS and ROD and pending future agency coordination.
Segment I-2
Segment I-2, from near SH 146 to IH 10 (E) Baytown, Texas will be the second leg of
SH 99 constructed under this Agreement. The project began in 1991. A DEIS,
schematics, and FEIS were prepared. The Record of Decision was signed in August
1998. TxDOT is currently coordinating with the U.S. Coast Guard regarding a Section 9
Permit for the Project, which it anticipates in March 2015.
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A portion of I-2 was opened to traffic in March 2008. The remaining portion, from just
east of FM 1405 to SH 146, required a re-evaluation of the FEIS which was completed
in October 2012, affirming the previous ROD, but holding the Ultimate configuration at
four lanes. The Re-evaluation may be found at http://www.grandpky.com/segments/i-2/.
2.5

Development Cost Estimate

TxDOT’s current total cost estimate for the Project as described in Part A, Section 2 and
as shown on the preliminary schematics is approximately $830 million (nominal dollars
inflated to year of expenditure). This estimate includes design, construction, and utility
costs. The estimated construction costs reflect the currently developed schematic and
environmentally studied project. This construction estimate does not include the
electronic tolling equipment, which will be installed by the Systems Integrator.
2.6

Financing

The Transportation Infrastructure Finance and Innovation Act (“TIFIA”) Program and
revenue bonds are two potential sources of financing for the Project. TIFIA is subject to
federal requirements and availability. TxDOT may elect to submit a Letter of Interest for
the Project to the TIFIA Joint Program Office.
The plan of finance for the Project contemplates that TxDOT or the Grand Parkway
Transportation Corporation (“GPTC”) will develop, finance and operate the Project. It is
currently anticipated that the Design-Build Agreement and COMA will be executed by
TxDOT and may be assigned to GPTC. Payments to the Design-Build
Contractor/Maintenance Contractor will be made in accordance with the DBA
Documents and the COMA Documents.
2.7

ROW Acquisition

Existing ROW maps are included in the Reference Information Documents. Proposed
ROW will be shown on the Project’s schematics.
To the extent TxDOT has not already acquired the ROW required for the Project, the
Design-Build Contractor will be responsible for providing ROW acquisition services in
connection with the acquisition of ROW parcels. TxDOT will be responsible for the
purchase price of the ROW parcels and will assist the Design-Build Contractor in the
necessary acquisition of any additional ROW in aSlide 15ccordance with applicable law.
The RFP will provide further details regarding the acquisition process and the related
responsibilities of the Design-Build Contractor.
2.8

Geotechnical Investigation Program

The Reference Information Documents include available geotechnical information
collected by TxDOT to date, such as existing plans that contain geotechnical borings
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from previous projects. TxDOT does not anticipate obtaining any further geotechnical
information.
Proposers intending to conduct their own geotechnical investigations on TxDOT ROW
must coordinate their activities with TxDOT. Proposers must obtain permits through
TxDOT’s normal permitting process prior to performing any drilling on State ROW. A
copy of the permit application containing applicable requirements and contact
information will be provided in the Reference Information Documents. Proposers
intending to conduct their own geotechnical investigations on Chambers, Harris, Liberty,
or Montgomery County ROW must coordinate their activities with the applicable County
Offices and obtain any required permits. Note that destructive testing or drilling/coring
of pavements will not be permitted. Only shortlisted Proposers may conduct their own
geotechnical investigations on property within the Project corridor not acquired by
TxDOT. Such shortlisted Proposers will be required to coordinate their activities with
the individual property owners and must adhere to TxDOT and other regulatory
guidelines for clearing and drilling.
2.9

Utility Relocation

As it relates to eligible utility adjustment and relocation expenses, Proposers should
assume toll project designation for the Project unless otherwise directed by TxDOT. It
is expected that the Design-Build Contractor will be responsible for performing
necessary utility relocations and adjustments in accordance with applicable standards
and for the costs associated with such utility relocations and adjustments, except to the
extent the utilities themselves are legally responsible for such costs.
TxDOT is currently engaged in additional utility data collection on the alignment (SUE
level D, with level C in select areas), the latest of which is included in the Reference
Information Documents. Any further data collected will be made available at the time
the Request for Proposals is solicited. It is the responsibility of Proposers to perform
any additional investigations necessary for preparation of the Proposal.
2.10

Hazardous Materials

Based on current investigations, TxDOT believes that there are potential sites within the
Project boundary that are affected by hazardous materials that may be considered low,
medium or high risk.
Preliminary investigations have indicated that there are regulated and unregulated sites,
and a large number of petroleum pipelines that cross project facilities in segments H
and I-1. Additionally, a number of hazardous materials sites and potential sites were
identified in the Segment I-2 FEIS Re-evaluation document.
2.11

Storm Water Management and Mitigation Plan
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The Design-Build Contractor will be required to submit a Notice of Intent to comply with
the Texas Commission on Environmental Quality requirements stating that a Storm
Water Pollution Prevention Plan for the Project will be in place during construction of the
Project. Additional details and requirements will be set forth in the RFP.
2.12

Aesthetic Treatment

TxDOT anticipates that the DBA will require the Design-Build Contractor to follow
current TxDOT Houston District guidelines for the Green Ribbon Plan within the Project
boundaries.
2.13

Railroad Coordination

To the extent the Project crosses ROW owned by an operating railroad, the DesignBuild Contractor shall coordinate with such operating railroad to perform railroad-related
work for the Project. During the procurement, TxDOT anticipates commencing
coordination efforts with Union Pacific Railroad (“UPRR”); however, the Design-Build
Contractor shall be responsible for obtaining the required approvals, permits, and
agreements as required for the railroad-related work. In addition, the Design-Build
Contractor shall be responsible for meeting railroad design criteria for the railroad
crossings and shall coordinate the design and installation of all railroad warning devices
and traffic signals with the appropriate governmental entities and operating railroads.
Railroad crossings within the Project limits are identified below in Table 1. There is an
“out-of-service” track in Segment I-2, Station 179+00, which, if abandoned by UPRR,
may not require the proposed bridge overcrossing.
Table 1

Segment

H

I-1

Location

Owner

Proposed
Facilities
Crossing RR

Approximate
Station

Lufkin Subdivision
Beaumont
Subdivision
Lafayette
Subdivision

UPRR
UPRR

Overpass
Overpass

1082+50
2008+75

UPRR

Overpass

2257+75

North of LibertyChambers County
Line

Private Spur

Overpass

2740+00
North of Mont
Belvieu

Liberty-Chambers
County Line

Private Spurs

Overpass

2762+00
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I-2

2.14

South of LibertyChambers County
Line

Private Yard

Overpass

2764+30

Baytown
Subdivision and a
private yard

UPRR

Overpass

2764+30
North of Mont
Belvieu

US Steel Spur
(out of service)

UPRR

Overpass
or
Underpass

179+10

Baytown

Econo Rail

Overpass

418+30

USACE Coordination

The Project includes designated wetland areas and, in Segment I-2, traditional
navigable waters, relatively permanent waters, and wetland areas that are either
adjacent to, or have a continuous surface connection to, potentially jurisdictional waters.
The USACE has not verified the jurisdictional status of these resources. Coordination
with the USACE is ongoing.
It is anticipated that the Project will require two USACE Section 404 Individual Permits,
one for Segments H and I1 and another for Segment I2. The FEIS for Segments H and
I-1 of the Project provides maps of potential jurisdictional areas and is available at
http://www.grandpky.com/segments/h/. The FEIS Re-evaluation for Segment I-2 with
similar data is available at http://www.grandpky.com/segments/i-2/default.asp.
TxDOT will be responsible for obtaining the USACE Section 404 Individual Permits for
the proposed ROW based on the preliminary drainage design. The USACE Section
404 Individual Permits are currently anticipated in summer 2015. The Design-Build
Contractor has the ability to modify the detention planned, but must update the permits
if this option is exercised. Additional details will be included in the RFP.
Mitigation will be proposed as part of the permitting process. The Design-Build
Contractor will be responsible for complying with any other requirements or general
conditions of the USACE Section 404 Individual Permits. If the Design-Build Contractor
chooses to modify the schematics on which the permits are based, a modification in the
mitigation requirements may be required and the Design-Build Contractor remains
responsible to construct or pay for any and all required mitigation.
2.15

Threatened and Endangered Species
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There is limited habitat for several federally-protected species within the project area,
and as such, the Project may impact the habitat of several State-listed species,
particularly in the Segment I-2.
Attention must also be given to the Migratory Bird Treaty Act and Essential Fish Habitat
(NMFS consultation), among other requirements. Refer to the FEIS on Segments H
and I-1 and the FEIS Re-evaluation (dated October 2012) on Segment I-2 for specific
information regarding regulatory requirements.
2.16

Other Due Diligence Activities

TxDOT is currently assessing what, if any, additional site and due diligence information
beyond that specified in Part C, Exhibit A will be provided. The shortlisted Proposers
may be asked to provide input on this topic during the industry review process.
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3.

DESCRIPTION OF PROCUREMENT PROCESS

3.1

Overall Process

3.1.1 Procurement Phases
TxDOT reserves the right, in its sole discretion, to modify the following procurement
process to comply with applicable law and/or to address the best interests of TxDOT
and the State of Texas, including canceling the procurement.
TxDOT will evaluate the QSs it receives in response to this RFQ and intends to
establish, according to criteria generally outlined herein, a shortlist of Proposers that are
eligible to receive the RFP.
If only one responsive QS is received, TxDOT may, in its sole discretion, proceed with
the procurement and request a Proposal from the sole Proposer. TxDOT further
reserves the right to terminate the procurement at any time.
Following the shortlisting of Proposers, TxDOT anticipates releasing a draft RFP for
industry review and comment. Following receipt of written comments, TxDOT may
schedule one-on-one and/or group meetings to discuss issues and comments identified
by the shortlisted Proposer teams. Specific details concerning the industry review
process will be made available to the shortlisted Proposer teams following the
shortlisting announcement.
After consideration of industry input, and if authorized by the Commission, TxDOT plans
to issue a final RFP to the shortlisted Proposers. The RFP will include a scope of work,
DBA, COMA and the objective methodology for determining the overall best value
Proposal.
Following receipt and evaluation of Proposals, the Commission may select a Proposer
for negotiations, based on a determination of apparent best value, to finalize a DBA and
COMA for award and execution. See Part A, Section 3.1.2 for additional details
regarding the RFP evaluation process. If negotiations are not successful with the
apparent best value Proposer, TxDOT may negotiate with the next highest rated
Proposer. Alternatively, TxDOT may terminate the procurement.
3.1.2 RFP Procedure and Evaluation
The Commission has given TxDOT broad direction on the content and methodology for
the solicitation of Proposals from shortlisted Proposers, the selection of a Proposer
whose Proposal offers the apparent best value to TxDOT, and the terms and conditions
the DBA and COMA must contain to be deemed satisfactory. TxDOT staff and
consultants intend to work with the Commission during the RFQ process to define the
RFP and negotiation process with specificity, which may include, at an appropriate time,
the shortlisted proposers’ review of a draft RFP and contract documents, among other
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information. Proposers are advised that the evaluation criteria and weightings for the
evaluations of the Proposals may differ from the criteria set forth herein to evaluate
QSs.
Award of the DBA and COMA by the Commission will be conditioned upon finalization
of such contract documents and is subject to approvals from or reviews by FHWA and
the Legislative Budget Board in accordance with applicable law.
3.2

Payment for Work Product

As contemplated by Section 223.249 of the Code, TxDOT intends to pay each
unsuccessful Proposer that submits a Proposal responsive to the RFP a maximum
stipulated amount not exceeding the value of the work product contained in its Proposal
that TxDOT determines can be used in performance of its functions. Specific provisions
regarding the payment for work product shall be included in the RFP. There will be no
payment to Proposers who are not shortlisted.
3.3

Procurement Schedule

TxDOT anticipates carrying out the first phase of the procurement process
contemplated hereby in accordance with the following schedule:

Issue RFQ

July 31, 2014

Industry workshop

August 21, 2014 at 11:00 a.m.

Issue RFQ Addendum #1

September 5, 2014

Issue RFQ Addendum #2

September 12, 2014

Issue RFQ Addendum #3

September 17, 2014

Issue RFQ Addendum #4

September 24, 2014

Deadline for questions regarding the RFQ

September 2619, 2014

Requests relating to any addendum issued
after September 1824, 2014

Three business days after the
addendum is issued (but no later
than the QS Due Date)

QS Due Date

September 30, 2014 at 12:00 p.m.
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TxDOT intends to hold a pre-QS industry workshop in the Ned S. Holmes Auditorium in
the TxDOT Houston District Headquarters Building, located at 7600 Washington
Avenue, Houston, Texas, on the date and time specified above. Attendance at this
workshop is not mandatory, and interested parties shall remain eligible to submit a QS if
they do not attend the workshop. Further information regarding the workshop will be
made available on the Project Website.
This schedule is subject to modification at the sole discretion of TxDOT. Proposers will
be notified of any change by an addendum to this RFQ. TxDOT intends to issue an
industry review draft of the RFP shortly after selection of the shortlisted Proposers and
to proceed with the procurement to a DBA and COMA award thereafter. TxDOT
anticipates awarding a DBA and COMA for the Project in the third quarter of 2015.
3.4

Questions and Requests for Clarification; Addenda

In order to facilitate receipt, processing and response, Proposers must submit all
questions and requests for clarification regarding this procurement in writing to TxDOT’s
Authorized Representative, Mr. Dieter Billek, as follows:
Texas Department of Transportation
7600 Chevy Chase Drive, Building 2, 4th Floor
Austin, Texas 78752
Attn: Mr. Dieter Billek, P.E.
E-mail: TxDOT-HOU-PPP-GrandParkway-SegH&I@txdot.gov
Proposers are responsible for ensuring that any written communications clearly indicate
on the first page or in the subject line, as applicable, that the material relates to this
Project. TxDOT will provide responses to Proposer clarification requests within a
reasonable time following receipt, subject to the deadlines set forth in Part A, Section
3.3. TxDOT will post responses to those questions of general application and requests
for clarifications which TxDOT deems to be material and not adequately addressed in
previously provided documents on the Project Website.
TxDOT reserves the right to revise this RFQ by issuing addenda to this RFQ at any time
before the QS Due Date. TxDOT will post any addenda to this RFQ on the Project
Website.
Proposers are responsible for monitoring the Project Website for information concerning
this procurement as teams responding to this RFQ will be required to acknowledge in
the transmittal letter (Part C, Form A) that they have received and reviewed all materials
posted thereon.
3.5

Ombudsman

TxDOT has designated an employee who is not involved in this procurement to act as
an ombudsman. Subject to the deadline for questions regarding the RFQ set forth in
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Part A, Section 3.3, a Proposer may submit confidential communications to the
ombudsman, including questions, comments, or complaints regarding the procurement,
if the Proposer believes in good faith that confidentiality is essential. After receiving
such confidential communications, the ombudsman shall, to the extent practicable,
remove any information identifying the Proposer and shall forward the communication to
TxDOT’s contact as identified in Part A, Section 3.4 above. TxDOT’s designated
ombudsman for this procurement is:
Ms. Becky Blewett
Associate General Counsel
Texas Department of Transportation
125 E. 11th Street
Austin, Texas 78701
E-mail: Becky.Blewett@txdot.gov
3.6

Federal Requirements

Proposers are advised that the RFP will be drafted based on the assumption that the
Project and the plan of finance for the Project will remain eligible for federal-aid funds.
Therefore, the procurement documents, including the DBA and COMA, must conform to
requirements of applicable federal law, regulations and policies. TxDOT anticipates that
certain federal procurement requirements will apply, including but not limited to Equal
Opportunity requirements (Title VI of the Civil Rights Act of 1964, as amended),
requirements applicable to Disadvantaged Business Enterprises (Title 49 Code of
Federal Regulations Part 26, as amended), Small Business requirements (15 U.S.C. §§
631 et seq.), Buy America requirements (49 Code of Federal Regulations Part 661) and
Davis-Bacon wage rates. TxDOT reserves the right to modify the procurement process
described herein to address any concerns, conditions or requirements of federal
agencies, including FHWA. Proposers shall be notified in writing via an addendum of
any such modifications.
3.7

Liability, Insurance, Bonds and Letters of Credit

TxDOT anticipates that the Design-Build Contractor will be required to assume
liabilities, to provide bonds and insurance coverage and to indemnify and defend
TxDOT against third party claims as specified in the DBA and COMA. TxDOT, as
owner of the Project, will have the benefit of tort liability limitations to the extent
permitted under State law. TxDOT is prohibited by State law from indemnifying any
Proposer. The State of Texas and TxDOT do not intend that there be any waiver of
their respective sovereign immunity protections under State law. Specific provisions
concerning bonding, guarantees, insurance and indemnity will be set forth in the RFP,
DBA and COMA.
3.8

DBE Requirements
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TxDOT has determined that DBE requirements apply to the design and construction of
the Project, and has adopted rules to provide DBEs opportunities to participate in the
business activities of TxDOT as service providers, vendors, contractors, subcontractors,
advisors and consultants (see 43 Texas Administrative Code Section 9.50 et seq.).
TxDOT has adopted the definition of DBEs set forth in 49 C.F.R. § 26.5. Information
regarding DBE requirements and goals will be included in the RFP.
In responding to this RFQ, a Proposer team may include and identify team members to
satisfy DBE goals. It is the policy of TxDOT to encourage the participation of DBEs,
historically underutilized businesses, women-owned business enterprises and minority
business enterprises in all facets of the business activities of TxDOT, consistent with
applicable laws and regulations.
3.9

Standards and Specifications

TxDOT anticipates including in the RFP a proposed set of Project-specific standards
and specifications, as well as a baseline Project definition. The RFP may permit
Proposers to propose, for TxDOT’s consideration, exceptions and deviations from
certain of these standards and requirements. All requests for deviations shall follow the
requirements set forth in the RFP. Proposers should note, however, that there may be
restrictions on deviations from federally-mandated design and construction standards.
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4.

QS CONTENT AND SUBMITTAL REQUIREMENTS

4.1

General

TxDOT expects QSs submitted in response to this RFQ to provide enough information
about the requested items so as to allow TxDOT to evaluate and competitively rank and
shortlist the Proposers based on the criteria set forth herein.
QSs shall be submitted exclusively in the English language, in U.S. customary units of
measure, and in United States of America dollar denominations.
4.2

Format
(a)

Number of copies: Each responding Proposer shall submit one original
and 15 copies (for a total of 16) of its QS, plus one digital copy in readonly format on a USB drive contained in sealed packages. Each QS shall
be separated in three loose-leaf three ring binders, one for each volume.
The original of each QS must be clearly marked “Original” on its face and
spine. Each copy must be numbered “Copy 1” through “Copy 15” on its
spine. The Proposer’s name and volume number must also be clearly
marked on the spine. The Proposer’s name must be clearly marked on
the USB drive.

(b)

General format requirements: Submittals must be prepared on 8-1/2” x 11”
sized, white paper and bound. Double-sided printing is encouraged. 11” x
17” pages are allowed (and included in the page counts contained in
Volume 2) for schematics, organizational charts, other drawings or
schedules, but not for narrative text. Any 11” x 17” pages containing
narrative text may be disregarded by TxDOT. Printed lines may be singlespaced. Insofar as is practical or economical, all paper stock used shall
be composed of recycled materials. Forms may not be modified other than
to include requested information.

(c)

Volume 1 requirements: Volume 1 (as described in Part B) shall have all
pages sequentially numbered. Volume 1 does not have page limitation or
type font size requirements.

(d)

Volume 2 requirements: Volume 2 (as described in Part B) shall have all
pages sequentially numbered and not exceed 75 pages. Each printed
side shall be considered one page. The font type shall be Arial and the
font size shall be no smaller than 12 point font, except for tables, which
may be prepared using 10 point font. The following pages submitted to
meet the requirements do not count toward the page limit listed above:
•

Section D (Information Regarding Equity Members and Major Non-Equity
Members);
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4.3

•

Section E (Safety Qualifications).;

•

Appendix to Volume 2 (relevant licensing and registrations and/or
application for licenses where applicable); and

•

The written statement required of the Safety Manager as specified in Part
B, Section 2 (a), if applicable.

(e)

Volume 3 requirements: Volume 3 (as described in Part B) does not have
page numbering, page limitation or type font size requirements.

(f)

Marketing materials and licenses: Standard corporate brochures, awards,
licenses and marketing materials should not be included in a QS;
however, proof of license in good standing will be required as a condition
to award for licensed professionals proposed to work on the Project.

Contents and Organization

Proposers must organize their QS in the order set forth in Part B. If a Proposer is
compelled to include material in addition to the information specifically requested, the
Proposer shall append that material to the end of the most appropriate defined section
of the outline. Additional material is subject to the page limitations set forth in Part A,
Section 4.2, as applicable. Each volume may be subdivided as needed; dividers and
tables of contents do not count toward the respective page limitations noted herein.
4.4

QS Submittal Requirements

All packages constituting the QS shall be individually labeled as follows:
Response to the
Request for Qualifications
for the TxDOT SH 99 H, I-1 and I-2 Toll Lanes Project
through a Design-Build Agreement
QSs shall be delivered by hand or courier to:
Texas Department of Transportation
7600 Chevy Chase Drive, Building 2, 4th Floor
Austin, Texas 78752
Attn: Dieter Billek, P.E.
E-mail: TxDOT-HOU-PPP-GrandParkway-SegH&I@txdot.gov
TxDOT will not accept facsimile or other electronically-submitted QSs.
Acknowledgment of receipt of QSs will be evidenced by the issuance of a receipt by a
member of TxDOT staff.
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QSs will be accepted and must be received by TxDOT during normal business hours
before 12:00 p.m. (Central Time) on the QS Due Date specified in Part A, Section 3.3.
Any QSs received after that date and time will be rejected and will not be considered by
TxDOT.
Proposers are solely responsible for assuring that TxDOT receives their QSs by the
specified delivery date and time at the address listed above. TxDOT shall not be
responsible for delays in delivery caused by weather, difficulties experienced by
couriers or delivery services, misrouting of packages by courier or delivery services,
improper, incorrect or incomplete addressing of deliveries and other occurrences
beyond the control of TxDOT.
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5.

EVALUATION PROCESS AND CRITERIA

5.1

Responsiveness

Each QS will be reviewed for:
(a)

minor informalities, irregularities and apparent clerical mistakes which are
unrelated to the substantive content of the QS;

(b)

conformance with the RFQ instructions regarding organization and format;
and

(c)

the responsiveness of the Proposer to the requirements set forth in this
RFQ.

Those QSs not responsive to this RFQ may be excluded from further consideration and
the Proposer will be so advised. TxDOT may also exclude from consideration any
Proposer whose QS contains a material misrepresentation.
In order for project experience provided in any QS to be considered responsive, Forms
D-1, and D-2 and D-3 shall list only projects for which the corporate entity (company,
joint-venture, partnership or consortium) providing the engineering, or construction or
maintenance experience is respectively: (i) Lead Engineering Firm- or, Lead Contractor
or Lead Maintenance Firm itself; (ii) a controlled subsidiary of such Lead Engineering
Firm, or Lead Contractor or Lead Maintenance Firm; or (iii) if the Lead Engineering
Firm, or Lead Contractor or Lead Maintenance Firm is a joint venture, a member of such
joint venture that will perform at least thirty percent (30%) of the relevant work or a
controlled subsidiary of such joint venture member. An entity described in clause (i), (ii),
or (iii) may rely on experience on projects in which such entity was ultimately
responsible for at least thirty (30%) of the relevant experience, including where such
experience is derived through such entity’s participation in a joint venture for the project.
Project experience provided by a parent or sister company of the Lead Engineering
Firm, or Lead Contractor or Lead Maintenance Firm, as applicable, shall not be
considered responsive to this RFQ.
Except as otherwise provided in the specific description of each Key Personnel position
in Part B, Key Personnel may be employed by: (a) an Equity Member, Lead Engineering
Firm, or Lead Contractor or Lead Maintenance Firm itself; (b) a controlled subsidiary of
such Equity Member, Lead Engineering Firm, or Lead Contractor or Lead Maintenance
Firm; (c) if the Lead Engineering Firm, or Lead Contractor or Lead Maintenance Firm is
a joint venture, a member of such joint venture that will perform at least thirty percent
(30%) of the relevant work or a controlled subsidiary of such joint venture member; or
(d) a parent company of an Equity Member.
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5.2

Pass/Fail Review

Following or in conjunction with the evaluation of each QS for responsiveness, TxDOT
will evaluate each QS based upon the pass/fail criteria set forth below. A Proposer
must obtain a “pass” on all pass/fail items in order for its QS to be evaluated
qualitatively under Part A, Section 5.3.
(a)

The QS contains an original executed transmittal letter as required in Part
B, Volume 1, Section A – Form A Transmittal Letter.

(b)

The Proposer or Lead Contractor is capable of obtaining a payment bond
and a performance bond, each in an amount at least equal to $830 million,
or, alternatively, letters of credit in equivalent amounts (or a combination
of a bond and a letter of credit in the required amounts) from a surety or
bank, as applicable, rated in the top two categories by two nationally
recognized rating agencies or at least A minus (A-) or better and Class VIII
or better by A.M. Best and Company. In the event TxDOT issues an
addendum to change the scope of the Project, TxDOT may increase the
required bond or letter of credit amount to account for the revised
estimated costs.

(c)

Neither the Proposer nor any other entity that has submitted Form C as
required by this RFQ (1) has been disqualified, removed, debarred or
suspended from performing or bidding on work for the State of Texas or
any local government within Texas where such disqualification, removal,
debarment or suspension has resulted in the Proposer or other entity
being currently disqualified, removed, debarred or suspended from
performing or bidding on TxDOT contracts, or (2) is currently disqualified,
removed, debarred or suspended from performing or bidding on work for
the federal government or at least three other states.

(d)

Each of the Equity Member(s) and the Lead Contractor of the Proposer
has the financial capability to carry out the Project responsibilities
potentially allocated to it as demonstrated by the materials provided in
Volume 3 of the QS (see Part B, Volume 3).

(e)

The information disclosed in Form C and/or in response to Part B, Volume
1, Section C Legal Qualifications does not materially adversely affect the
Proposer’s ability to carry out the Project responsibilities potentially
allocated to it.

(f)

The Proposer makes the express, written commitments regarding Key
Personnel as required in Part B, Volume 2, Section B(2)(b).
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5.3

Qualifications Evaluation Criteria and Weighting

Each responsive QS passing all of the “pass/fail” qualification requirements set forth
above in Part A, Section 5.2 will be evaluated and scored according to the criteria set
forth below. TxDOT will evaluate responsive QSs according to the criteria in this Part A,
Section 5.3. The relative weighting or importance of the evaluation criteria within each
category is described in Part A, Sections 5.3.1 through 5.3.3 below and is summarized
below:
•
Technical Qualifications and Capability (70% Weighting)
•

Statement of Technical Approach (20% Weighting)

•

Safety Qualifications (10% Weighting)

5.3.1 Technical Qualifications and Capability (70% Weighting)
The background and experience of the Proposer, individual team members, and Key
Personnel in designing, constructing and maintaining comparable projects will be
evaluated in accordance with the criteria in this Section 5.3.1. For purposes of this
Section 5.3.1, a project of “similar scope and complexity” includes any large, greenfield
toll road project with multiple stakeholders, significant ROW acquisition and utility
relocation responsibilities (including pipeline relocation), and environmental
coordination.
(a)

Experience of the Proposer team firms: The extent to which the Proposer
team demonstrates the following:
(i)

Lead Contractor (230 points)
The extent to which the Proposer (as evidenced in submission of
completed Forms D-2 and E; and Part B, Volume 2, Section
B(1)(b)) demonstrates relevant technical experience and capability
in the last seven years in managing construction for complete or
substantially complete design-build or design-build-maintain
projects of similar scope and complexity with a construction cost of
at least $300 million.
Note: For the above-referenced Lead Contractor evaluation criteria,
the relevant experience must be on projects where the relevant
party (as determined under Part A, Section 5.1) held a minimum
thirty percent (30%) of the ultimate responsibility for the listed
construction experience. If the Lead Contractor is a joint venture,
the experience must be from one or more joint venture member(s)
that will be responsible for at least thirty percent (30%) of the Lead
Contractor’s potential construction work for the Project.

(ii)

Lead Engineering Firm (20 points)
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The extent to which the Lead Engineering Firm (as evidenced in
submission of completed Forms D-1 and E; and Part B, Volume 2,
Section B(1)(b)) demonstrates relevant technical experience and
capability in the last seven years in managing the design for
complete or substantially complete design-build or design-buildmaintain projects of similar scope and complexity with a
construction cost of at least $300 million.
Note: Proposers shall note that for above-referenced Lead
Engineering Firm evaluation criteria the relevant experience must
be on projects where the relevant party (as determined under Part
A, Section 5.1) held a minimum thirty percent (30%) of the
responsibility for the listed design and engineering experience. If
the Lead Engineering Firm is a joint venture, the experience must
be from one or more joint venture member(s) that will perform at
least thirty percent (30%) of the Lead Engineering Firm’s potential
engineering work for the Project.
(iii)

Lead Maintenance Firm (10 points)
The extent to which the Lead Maintenance Firm (as evidenced in
submission of completed Forms D-3 and E; and Part B, Volume 2,
Section B(1)(b)) demonstrates relevant roadway maintenance
experience on projects of similar scope and complexity, including
managing maintenance interfaces with operators of adjacent
roadways/facilities and incident management.
Note: Proposers shall note that for above-referenced Lead
Maintenance Firm evaluation criteria the relevant experience must
be on projects where the relevant party (as determined under Part
A, Section 5.1) held a minimum thirty percent (30%) of the
responsibility for the listed maintenance experience. If the Lead
Maintenance Firm is a joint venture, the experience must be from
one or more joint venture member(s) that will perform at least thirty
percent (30%) of the Lead Maintenance Firm’s potential
maintenance work for the Project.

(b)

Experience of the Key Personnel: The experience of Key Personnel will
be scored according to the following criteria:
(i)

Project Manager (56 points)
Length and depth of experience in managing projects of similar
scope and complexity to the Project, including the design and
construction phases;

(ii)

Safety Manager (1 point)
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The experience and qualifications of the Safety Manager, including
the extent to which the Safety Manager has exceeded the minimum
level of training and certification (e.g., by achieving a Certified
Safety Professional certification).
(iii)

Lead Quality Manager (1 point)
Relevant education, training, certification and length and depth of
experience developing, implementing, and maintaining quality
management systems.

(iv)

Environmental Compliance Manager (1 point)
Experience in coordination with relevant regulatory agencies and
solving complex environmental coordination and mitigation issues.

(v)

ROW Acquisition Manager (1 point)
Experience solving complex acquisition and relocation issues,
including length and depth of experience in managing the appraisal
and acquisition of properties for projects of similar scope and
complexity.

(vi)

Utility Manager (1 point)
Length and depth of experience in managing the utility design,
installation and relocation of utilities aspects on projects of similar
scope and complexity.

(vii)

Design Manager (1 point)
Evidence of design or design management experience of projects
with challenges similar to those of the Project, including (i)
coordination with the concurrent design of other projects and (ii) the
length and depth of experience in managing the design of projects
of similar scope and complexity to the Project.

(viii)

Lead Roadway Design Engineer (1 point)
Evidence of roadway design or roadway design management
experience of projects with challenges similar to those of the
Project, including, (i) coordination with concurrent design of other
projects and (ii) the length and depth of experience in managing the
design of projects of similar scope and complexity to the Project.

(ix)

Lead Drainage Engineer (1 point)
Evidence of drainage design or drainage design management
experience of projects with challenges similar to those of the
Project, including the length and depth of experience in managing
drainage design of projects of similar scope and complexity to the
Project.

(x)

Construction Manager (1 point)
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Length and depth of experience in managing construction projects
of similar scope and complexity to the Project, including experience
in coordinating with relevant regulatory agencies regarding
environmental permitting and other matters where challenges were
successfully overcome.
(xi)

Maintenance Manager (1 point)
Experience in maintenance of projects with challenges similar to
those of the Project.

(c)

Management Approach and Team Structure
(i)

Depth of experience of team members working
successfully as an integrated team; and (3 points)

together

(ii)

The extent to which the proposed organization demonstrates
stability and is capable of functioning as a well-integrated designbuild maintain team that will effectively manage all Project risks,
resolve issues at the Project level and work with TxDOT to achieve
timely delivery of a high quality Project. (2 points)

Project and personnel references, as well as the information provided as required in
Part B, Volume 1, Sections C, D and E and Part B, Volume 2, Sections A, B and E, will
be used, as deemed appropriate by TxDOT, to assist in the evaluation of the Technical
Qualifications and Capability evaluation category. In addition, performance evaluations
prepared by TxDOT in accordance with Title 43, Texas Administrative Code, Section
27.3 or Section 9.152 of the Rules, or other performance evaluations prepared by
TxDOT that are determined to be relevant to the Project will be used, as deemed
appropriate by TxDOT, to assist in the evaluation of the criteria set forth in Section
5.3.1(a) to the extent such evaluations concern the performance of the Proposer or any
individual team members.
5.3.2 Statement of Technical Approach (20% Weighting)
The Statement of Technical Approach will be evaluated in accordance with the criteria
in this Section 5.3.2.
(a)

The extent to which the Statement of Technical Approach demonstrates a
full understanding of the Project’s scope and complexity; (10 points)

(b)

The extent to which the Statement of Technical Approach demonstrates
an understanding of Project risks and potential solutions, regardless of
ownership, that may arise during all Project phases, including design,
construction and maintenance; and (5 points)
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(c)

The extent to which the Statement of Technical Approach articulates the
Proposer’s approach to design-build contracting and successfully
delivering the Project using design-build contracting. (5 points)

5.3.3 Safety Qualifications (10% Weighting)
This RFQ seeks to identify those Proposers that can demonstrate the ability to develop
and implement an effective safety program for the Project that ensures worker safety
and protects the traveling public. The safety qualifications of the Proposer, as
documented in the Form Fs submitted by the Lead Contractor, Lead Maintenance Firm,
and each Construction Team Member, will be evaluated in accordance with the criteria
in this Section 5.3.3.
(a)

(b)
5.4

The strength and consistency of the Proposer’s and individual team
member’s safety records:
(i)

Fatal Injury Rate (FIR) per 100,000 full-time workers; (2 points)

(ii)

Incidence Rate of Injury and Illness Cases (IR) per 100 Full-Time
Workers; and (2 points)

(iii)

Experience Modifier (NCCI). (2 points)

The strength of the Proposer’s and individual team member’s safety
practices. (4 points)

QS Evaluation Procedure

TxDOT anticipates utilizing one or more committees to review and evaluate the QSs in
accordance with the above criteria and to make recommendations to the Commission
based upon such analysis. At various times during the deliberations, TxDOT may issue
written requests for additional information or clarification from the Proposer or may
request the Proposer to verify or certify certain aspects of its QS. TxDOT may also
schedule interviews with one or more Proposers on a one-on-one basis, for the purpose
of enhancing TxDOT’s understanding of the QSs and obtaining clarifications of the
terms contained in the QSs. The scope, length and topics to be addressed shall be
prescribed by, and subject to the discretion of, TxDOT. At the conclusion of this
process, Proposers may be required to submit written confirmation of any new
information and clarifications provided during an interview. If required, interviews shall
be scheduled at a later date. Upon receipt of requested clarifications and additional
information as described above, if any, the QSs will be re-evaluated to factor in the
clarifications and additional information.
Evaluations and rankings of QSs are subject to the sole discretion of TxDOT. TxDOT
will make the final determinations of the Proposers to be shortlisted in its sole discretion
and in the best interests of the State of Texas.
Page A-24
Texas Department of Transportation
Request for Qualifications Addendum #34
The Grand Parkway Project Segments H, I1, and I2
456610.v13

PART A
September 2417, 2014

5.5

Changes in Proposer Organization

TxDOT wants to ensure that Proposers are able to develop and attract the broad
expertise necessary to participate in this procurement and optimally design, construct
and/or maintain the Project in an innovative, effective and efficient manner.
Accordingly, TxDOT shall permit Proposers to add team members and reorganize the
Proposer entity through the procurement process until submittal of the Proposals,
except in the event of potential organizational conflicts of interest and/or deficiencies in
qualifications and experience for the proposed role. Notwithstanding the foregoing,
following submittal of the QSs, the following actions may not be undertaken without
TxDOT’s prior written consent:
•

Deletion or substitution of a Proposer team member identified in its QS;

•

Deletion or substitution of an Equity Member of Proposer or any other entity
that will bear financial responsibility or liability for the performance of the
Proposer; and

•

Other changes in the equity ownership or team membership of a Proposer.
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6.
COMMUNICATIONS, PUBLIC INFORMATION AND ORGANIZATIONAL
CONFLICTS OF INTEREST
6.1

Improper Communications and Contacts

The following rules of contact shall apply during the procurement for the Project, which
began upon the date of issuance of this RFQ and will be completed with the execution
of the DBA and COMA. These rules are designed to promote a fair and unbiased
procurement process. Contact includes face-to-face, telephone, facsimile, electronicmail (e-mail), formal written communication, or other, similar forms of contact.
The specific rules of contact are as follows:
(a)

After submittal of QSs, no Proposer or any of its team members may
communicate with another Proposer or its team members with regard to
the RFP or either team’s QS and Proposal, except that team members
that are shared between two or more Proposer teams may communicate
with their respective team members so long as those Proposers establish
a protocol to ensure that the subcontractor will not act as a conduit of
information between the teams (contact among Proposer organizations is
allowed during TxDOT-sponsored informational meetings);

(b)

The Proposers shall correspond with TxDOT regarding the RFQ and RFP
only through TxDOT’s and Proposer’s designated representatives;

(c)

Commencing with the issuance of this RFQ and continuing until the
earliest of (i) award and execution of the DBA and COMA, (ii) rejection of
all Proposals by TxDOT or (iii) cancellation of the procurement, no
Proposer or representative thereof shall have any communications
regarding the RFQ, RFP or the procurement described herein with any
member of the Commission or any Commission staff or aides or with any
TxDOT staff, advisors, contractors or consultants involved with the
procurement or Project, except for communications with TxDOT
consultants who have completed their services for the Project and been
released by TxDOT, communications expressly permitted by the RFQ or
RFP or except as approved in advance by the Director of the Strategic
Projects Division, in his/her sole discretion. The foregoing restriction shall
not, however, preclude or restrict communications with regard to matters
unrelated to the RFQ, RFP or the procurement or from participating in
public meetings of the Commission or any public or Proposer workshop
related to this RFQ or the RFP. Any Proposer engaging in such prohibited
communications may be disqualified at the sole discretion of TxDOT;

(d)

The Proposers shall not contact stakeholders regarding the Project,
including employees, representatives and members of the entities listed
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below, except as specifically approved in advance by TxDOT in writing or
as set forth in this Part A, Section 6.1:

6.2

•

Chambers County;

•

City of Baytown;

•

City of Dayton;

•

City of Houston;

•

City of Mont Belvieu;

•

Chambers County Toll Road Authority (CCTRA);

•

Harris County;

•

Harris County Toll Road Authority (HCTRA);

•

Houston-Galveston Area Council;

•

Liberty County;

•

Liberty County Toll Road Authority (LCTRA);

•

Montgomery County;

•

Montgomery County Toll Road Authority (MCTRA);

•

Individual property owners within Project corridor; and

•

TxDOT (except as provided herein).

(e)

Any communications determined to be improper, at the sole discretion of
TxDOT, may result in disqualification;

(f)

Any official information regarding the Project will be disseminated from
TxDOT on Department letterhead. Any official correspondence will be in
writing and signed by TxDOT’s Authorized Representative or designee;
and

(g)

TxDOT will not be responsible for any oral exchange or any other
information or exchange that occurs outside the official process specified
herein.

Public Information Act
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6.2.1 Disclosure Waiver
Each Proposer, by submitting a QS to TxDOT in response to the RFQ, consents to the
disclosures described in this RFQ, including this Part A, Section 6.2, and all other
disclosures required by law, and expressly waives any right to contest, impede, prevent
or delay such disclosure, or to initiate any proceeding that may have the effect of
impeding, preventing or delaying such disclosure, under Texas Government Code
Chapter 552 (the Public Information Act or the “Act”), the Rules (including Rule
9.152(g)) or any other law relating to the confidentiality or disclosure of information.
Under no circumstances will TxDOT be responsible or liable to a Proposer or any other
party as a result of disclosing any such materials. Proposer hereby further agrees to
assist TxDOT in complying with these disclosure requirements.
6.2.2 Observers During Evaluation
Proposers are advised that observers from federal or other agencies, including
representatives of local agencies, may observe the QS evaluation process and will have
the opportunity to review the QSs after the QS Due Date.
6.2.3 Public Disclosure of QS Documents
Proposers are advised that all portions of the QS other than Volume 3 may be publicly
disclosed by TxDOT at any time and at TxDOT’s sole discretion.
6.2.4 Disclosure Process for Requests Under the Act
If a request is made under the Act for disclosure of Volume 3 of the QS or information
contained therein, TxDOT will submit a request for an opinion from the Office of the
Attorney General prior to disclosing any such documents. The Proposer shall then have
the opportunity to assert its basis for non-disclosure of such documents and claimed
exception under the Act or other applicable law to the Office of the Attorney General
within the time period specified in the notice issued by TxDOT and allowed under the
Act. However, it is the responsibility of the Proposer to monitor such proceedings and
make timely filings. TxDOT may, but is not obligated to, make filings of its own
concerning possible disclosure; however, TxDOT is under no obligation to support the
positions of the Proposer. By submitting a QS to TxDOT in response to the RFQ, each
Proposer consents to, and expressly waives any right to contest, the provision by
TxDOT to the Office of the Attorney General of all, or representative samples of, the
QS, in accordance with the Act and each Proposer consents to the release of all such
information to the Attorney General for purposes of the Attorney General making a
determination in response to a disclosure request under the Act. Under no
circumstances will TxDOT be responsible or liable to a Proposer or any other party as a
result of disclosing any such materials, whether the disclosure is deemed required by
law or by an order of court or the Office of the Attorney General, or occurs through
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inadvertence, mistake or negligence on the part of TxDOT or its officers, employees,
contractors or consultants.
All Proposers should obtain and thoroughly familiarize themselves with the Act, Code
and any Rules applicable to the issue of confidentiality and public information. TxDOT
will not advise a Proposer as to the nature or content of documents entitled to protection
from disclosure under the Code, the Act or other Texas laws, as to the interpretation of
such laws, or as to the definition of trade secret. The Proposer shall be solely
responsible for all determinations made by it under applicable laws. Each Proposer is
advised to contact its own legal counsel concerning the effect of applicable laws to that
Proposer’s own circumstances.
In the event of any proceeding or litigation concerning the disclosure of any QS or
portion thereof, submitted by the Proposer, the Proposer shall be responsible for
prosecuting or defending any action concerning the materials at its sole expense and
risk; provided, however, that TxDOT reserves the right, in its sole discretion, to
intervene or participate in the litigation in such manner as it deems necessary or
desirable. All costs and fees (including attorneys’ fees and costs) incurred by TxDOT in
connection with any litigation, proceeding or request for disclosure shall be reimbursed
and paid by the Proposer whose QS is the subject thereof.
6.3

Organizational Conflicts of Interest

The Rules at 43 Texas Administrative Code § 9.1 regarding organizational conflicts of
interest apply to this Project. Respondents are advised that these rules may preclude
certain firms and their subsidiaries and affiliates from participating on a Respondent
team.
Firms who are restricted from proposing or joining a Proposer team include, but are not
limited to:
•

A. Strauss-Wieder, Inc.;

•

Atkins North America, Inc.;

•

Cambridge Systematics, Inc.;

•

CDM Smith, Inc.;

•

Clifford Group;

•

Ecosystem Planning & Restoration, LLC;

•

Entech Civil Engineers, Inc.;
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•

The Goldman Sachs Group, Inc.;

•

H&H Resources;

•

HBMG, Inc.;

•

HNTB Corporation;

•

HVJ Associates;

•

Jacobs Engineering Group, Inc.;

•

K. Friese & Associates, Inc.;

•

Keville Enterprises, Inc.;

•

KPMG LLP;

•

Milligan Partners, LLC;

•

Nancy Ledbetter & Associates, Inc.;

•

Nossaman LLP;

•

Oldfield Davis, Inc.;

•

Ramos Consulting, LLC;

•

Reynolds, Smith & Hills, Inc.;

•

RODS Surveying, Inc. ;

•

Seiler-Lankes Group, LLC;

•

Surveying and Mapping, Inc.;

•

TEDSI Infrastructure; and

•

Affiliates and subsidiaries of any of the above.

Proposers are advised that other TxDOT consultants working on the Project may have
an organizational conflict of interest. Proposers are encouraged to review the Rules
and discuss potential conflicts of interest with prospective team members. By
submitting its QS, each Proposer agrees that, if an organizational conflict of interest is
thereafter discovered, the Proposer must make an immediate and full written disclosure
to TxDOT that includes a description of the action that the Proposer has taken or
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proposes to take to avoid or mitigate such conflicts. If an organizational conflict of
interest that the Proposer knew or should have known about but did not disclose is
determined to exist during the procurement process, TxDOT may, at its discretion,
disqualify the Proposer. If an organizational conflict of interest that the Proposer knew
or should have known about but did not disclose exists and the Proposer has entered
into a DBA and/or COMA as the Design-Build Contractor or Maintenance Contractor, as
applicable, TxDOT will terminate the DBA and/or COMA. In either case, TxDOT may
avail itself of any remedies it has at law.
Proposers are also advised that TxDOT’s policy is intended to augment applicable
federal and state law. Such applicable law will also apply to Proposer teams and
teaming and may preclude certain firms and their related entities from participating on a
Proposer team.
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7.

PROTEST PROCEDURES

7.1

Applicability

This Part A, Section 7 and Section 9.154 of Title 43 of the Texas Administrative Code
set forth the exclusive protest remedies available with respect to this RFQ and prescribe
exclusive procedures for protests regarding:
(1) allegations that the terms of the RFQ are wholly ambiguous, contrary to legal
requirements applicable to the procurement, or exceed TxDOT’s authority;
(2) a determination as to whether a QS is responsive to the requirements of the
RFQ; and
(3) shortlisting determinations.
7.2

Required Early Communication for Certain Protests

Protests concerning the issues described in Part A, Section 7.1(1) may be filed only
after the Proposer has informally discussed the nature and basis of the protest with
TxDOT, following the procedures prescribed in this Part A, Section 7.2. Informal
discussions shall be initiated by a written request for a one-on-one meeting delivered to
the address specified in Part A, Section 3.4. The written request should include an
agenda for the proposed one-on-one meeting. TxDOT will meet with the Proposer as
soon as practicable to discuss the nature of the allegations. If necessary to address the
issues raised in a protest, TxDOT may, in its sole discretion, make appropriate revisions
to the RFQ documents by issuing addenda.
7.3

Deadlines for Protests
(1) Protests concerning the issues described in Part A, Section 7.1(1) must be filed
as soon as the basis for the protest is known, but no later than 20 calendar
days prior to the QS Due Date, unless the protest relates to an Addendum to
the RFQ, in which case the protest must be filed no later than 5 business days
after the Addendum is issued.
(2) Protests concerning the issues described in Part A, Section 7.1(2) must be filed
no later than 5 business days after receipt of the notification of nonresponsiveness.
(3) Protests concerning the issues described in Part A, Section 7.1(3) must be filed
no later than 10 business days after the earliest of the notification of the shortlist
and the public announcement of the shortlist.
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7.4

Content of Protest

Protests shall completely and succinctly state the grounds for protest, its legal authority,
and its factual basis, and shall include all factual and legal documentation in sufficient
detail to establish the merits of the protest. Statements shall be sworn and submitted
under penalty of perjury.
7.5

Filing of Protest

Protests shall be filed by hand delivery on or before the applicable deadline to Mr.
Dieter Billek, P.E., Texas Department of Transportation, 7600 Chevy Chase Drive,
Building 2, 4th Floor, Austin, Texas 78752 with a copy to the Office of General Counsel,
Texas Department of Transportation, 125 E. 11th Street, Austin, Texas 78701, as soon
as the basis for protest is known to the Proposer. The Proposer filing the protest shall
concurrently file a copy of the protest with the other Proposers whose addresses may
be obtained from TxDOT’s website.
7.6

Comments from other Proposers

Other Proposers may file statements in support of or in opposition to the protest within
seven days of the filing of the protest. TxDOT shall promptly forward copies of all such
statements to the Proposer that filed the protest (the “Protestant”). Any statements shall
be sworn and submitted under penalty of perjury.
7.7

Burden of Proof

The Protestant shall have the burden of proving its protest. TxDOT may, in its sole
discretion, discuss the protest with the Protestant and other Proposers. No hearing will
be held on the protest. The protest shall be decided on the basis of written
submissions.
7.8

Decision on Protest

The Executive Director or the Executive Director’s designee shall issue a written
decision regarding the protest within 30 days after the filing of the detailed statement of
protest. If necessary to address the issues raised in a protest, TxDOT may, in its sole
discretion, make appropriate revisions to this RFQ by issuing addenda.
7.9

Protestant’s Payment of Costs

If a protest is denied, the Protestant shall be liable for TxDOT’s costs reasonably
incurred to defend against or resolve the protest, including legal and consultant fees
and costs, and any unavoidable damages sustained by TxDOT as a consequence of
the protest.
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7.10

Rights and Obligations of Proposers

Each Proposer, by submitting its QS, expressly recognizes the limitation on its rights to
protest provided in this Part A, Section 7, and expressly waives all other rights and
remedies and agrees that the decision on the protest is final and conclusive. If a
Proposer disregards, disputes, or does not follow the exclusive protest remedies
provided in this Part A, Section 7, it shall indemnify and hold TxDOT and its officers,
employees, agents, and consultants harmless from and against all liabilities, fees and
costs, including legal and consultant fees and costs, and damages incurred or suffered
as a result of such Proposer’s actions. Each Proposer, by submitting a QS, shall be
deemed to have irrevocably and unconditionally agreed to this indemnity obligation.
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8.

TXDOT RESERVED RIGHTS

In connection with this procurement, TxDOT reserves to itself all rights (which rights
shall be exercisable by TxDOT in its sole discretion) available to it under the Code, the
Rules and applicable law, including without limitation, with or without cause and with or
without notice, the right to:
•

Develop the Project in any manner that it, in its sole discretion, deems
necessary. If TxDOT is unable to negotiate a DBA or COMA to its
satisfaction with a Proposer, it may negotiate with the next highest-rated
Proposer, terminate this procurement and pursue other development or
solicitations relating to the Project or exercise such other rights under the
Code and other provisions of Texas law as it deems appropriate.

•

Cancel this RFQ or the subsequent RFP, in whole or in part, at any time
prior to the execution by TxDOT of a DBA or COMA, without incurring any
cost obligations or liabilities (except for any payment for work product
required in accordance with the RFP).

•

Issue a new request for qualifications after withdrawal of this RFQ or a
subsequent RFP.

•

Not issue an RFP.

•

Reject any and all submittals, responses and QSs received at any time.

•

Modify all dates set or projected in this RFQ.

•

Terminate evaluations of responses received at any time.

•

Suspend and terminate DBA or COMA negotiations at any time or elect not
to commence DBA or COMA negotiations with any responding Proposer
and engage in negotiations with other than the highest-ranked Proposer.

•

Issue addenda, supplements and modifications to this RFQ.

•

Appoint evaluation committees to review QSs, make recommendations to
the Commission and seek the assistance of outside technical experts and
consultants in connection with the QS evaluation.

•

Require confirmation of information furnished by a Proposer, require
additional information from a Proposer concerning its QS and require
additional evidence of qualifications to perform the work described in this
RFQ.
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•

Seek or obtain data from any source that has the potential to improve the
understanding and evaluation of the responses to this RFQ.

•

Add or delete Proposer responsibilities from the information contained in this
RFQ or any subsequent RFP.

•

Negotiate with a Proposer without being bound by any provision in its QS or
Proposal.

•

Waive deficiencies in a QS, accept and review a non-conforming QS or
permit clarifications or supplements to a QS.

•

Disqualify any Proposer that changes its submittal without TxDOT approval.

•

Not issue a notice to proceed after execution of the DBA.

•

Not pursue the TIFIA credit approval on behalf of the Proposers.

•

Not seek an allocation for PABs on behalf of the Proposers.

•

Exercise any other right reserved or afforded to TxDOT under this RFQ.

This RFQ does not commit TxDOT to enter into a contract or proceed with the
procurement described herein. Except as expressly set forth in Part A, Section
3.2, TxDOT and the State of Texas assume no obligations, responsibilities, and
liabilities, fiscal or otherwise, to reimburse all or part of the costs incurred or
alleged to have been incurred by parties considering a response to and/or
responding to this RFQ, or any subsequent RFP. All of such costs shall be borne
solely by each Proposer.
In no event shall TxDOT be bound by, or liable for, any obligations with respect to
the Project until such time (if at all) as a DBA and COMA, in form and substance
satisfactory to TxDOT, has been executed and authorized by TxDOT and, then,
only to the extent set forth therein.
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PART B
QUALIFICATION SUBMITTAL
1

DEFINITIONS

The following terms describe the members of the Proposer’s team that are required to be
named in the QS:
Construction Team Member – Any member of the Proposer’s team, other than the Lead
Contractor, that will be responsible for 20% or more of the construction work on the
Project.
Equity Member – A member of a Proposer Team that is either (a) a member of the joint
venture, if the Proposer is a joint venture, (b) an equity owner of the Proposer, if the
Proposer is or will be a newly formed limited liability entity, or (c) the Proposer, if the
Proposer is a corporation or other entity that is not newly formed.
Guarantor – An entity that agrees to provide a guarantee that guarantees the obligations
of the Design-Build Contractor under the Design-Build Agreement and the Maintenance
Contractor under the COMA.
Key Personnel – The personnel listed in Part B, Volume 2, Section B(2).
Lead Contractor – The member of the Proposer team, whether a single entity or joint
venture, primarily responsible for the construction of the Project.
Lead Engineering Firm – The member of the Proposer team, whether a single entity or
joint venture, primarily responsible for the design and engineering of the Project.
Lead Maintenance Firm – The member of the Proposer team, whether a single entity or
joint venture, primarily responsible for the maintenance of the Project. This member of the
team will be identified after the shortlist determination in accordance with the RFP.
Major Non-Equity Member – Any or all of a Proposer team’s Lead Engineering Firm,
Lead Contractor, Lead Maintenance Firm and Construction Team Members, except in
each case where these entities qualify as an Equity Member.
Proposer – The consortium, joint venture or entity, whether or not yet formed, which is
intended to act as the Design-Build Contractor and Maintenance Contractor of the Project.
2

ORGANIZATION

Proposers are required to assemble their QS in the order prescribed and following the
outline form contained in this Part B.
QS Organization
Volume 1 – General Information
Section A

Form A – Transmittal Letter

Section B

Confidential Contents Index

Section C

Legal Qualifications
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Section D

Proposer Information (Forms B-1 and B-2)

Section E

Form C – Certification

Section F

Surety Letters

Volume 2 – Technical Information
Section A

Executive Summary

Section B

Technical Qualifications
(1)

(2)

Section C

Project Technical Experience
(a)

Relevant Experience (Forms D-1, and D-2 and D-3)

(b)

Project Descriptions

Key Personnel
(a)

Key Personnel Qualifications (Form G)

(b)

Express Commitment Regarding Key Personnel

(3)

Management Structure

(4)

Reference Summary (Form E)

(5)

Personnel Resume and References (Form G)

Statement of Technical Approach
Information Regarding Equity Members and Major Non-Equity Members
(1)

The Proposer

(2)

Equity Members

(3)

Major Non-Equity Members

Section D

Section E

Safety Qualifications (Form F – Safety Questionnaire)

Appendix to Volume 2

Relevant licenses, certifications and registrations

Volume 3 – Financial Information
Section A

Financial Statements and Credit Ratings

Section B

Material Changes in Financial Condition

Section C

Off Balance Sheet Liabilities
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VOLUME 1 – General Information
Volume 1 of the QS shall contain the following:
Section A

Form A – Transmittal Letter

A duly authorized official of the Proposer or lead firm must execute the transmittal letter in
blue ink. For Proposers that are (or are expected to be) joint ventures, partnerships,
limited liability companies or other associations, the transmittal shall have appended to it
letters on the letterhead stationery of each Equity Member, executed in blue ink by
authorized officials of each Equity Member, stating that representations, statements and
commitments made in the QS on behalf of the Equity Member’s firm have been
authorized by, are correct, and accurately represent the role of the Equity Member’s firm
in the Proposer team.
Section B

Confidential Contents Index

A page executed by the Proposer that sets forth the specific items in Volume 3 (and the
section and page numbers within the QS at which such items are located) that the
Proposer deems confidential, trade secret or proprietary information protected by Section
223.204 of the Code or the Act (as described in Part A, Section 6.2). Blanket
designations that do not identify the specific information shall not be acceptable and may
be cause for TxDOT to treat the entire Volume 3 of the QS as public information.
Notwithstanding the foregoing, the list required under this Section B is intended to provide
input to TxDOT as to the confidential nature of a Proposer’s financial information, but in no
event shall such list be binding on TxDOT, determinative of any issue relating to
confidentiality or a request under the Act (as described in Part A, Section 6.2) or override
or modify the provisions of Section 223.204 of the Code or TxDOT’s responsibilities
thereunder.
Section C

Legal Qualifications

The following information regarding legal issues affecting the Proposer and its team
members shall be submitted:
(1)

Legal Issues

Identify and explain any significant anticipated legal issues which the Proposer must
resolve in order to carry out the Project and its obligations under a DBA.
(2)

Legal Liabilities

Provide a list and a brief description of all instances during the last five years involving
transportation projects in which the Proposer (or any other organization that is under
common ownership with the Proposer), any Equity Member, any Major Non-Equity
Member or any Guarantor was (i) determined, pursuant to a final determination in a court
of law, arbitration proceeding or other dispute resolution proceeding, to be liable for a
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material breach of contract or (ii) terminated for cause. For each instance, identify an
owner’s representative with a current phone number and e-mail address.
(3)

Legal Proceedings

Provide a list and a brief description (including the resolution) of each arbitration, litigation,
dispute review board and other dispute resolution proceeding occurring during the last five
years between the public owner and the Proposer (or any other organization that is under
common ownership with the Proposer), any Equity Member, any Major Non-Equity
Member or any Guarantor and involving an amount in excess of $500,000 related to
performance in transportation projects with a contract value in excess of $100 million.
Include a similar list for all projects included in the response to Part B, Volume 2, Section
B(1), regardless of whether the dispute occurred during the past five years or involved the
same organization that is on the Proposer’s team. For each instance, identify an owner’s
representative with a current phone number and e-mail address.
Section D

Proposer Information (Forms B-1 and B-2)

Provide an executed original of Form B-1 for the Proposer, each Equity Member of
Proposer, each Major Non-Equity Member and each Guarantor (if any). Provide a
completed Form B-2 for the Proposer. Proposers are advised that Form B-1 may be
released to the public and media.
Section E

Form C – Certification

Provide an executed original of Form C for the Proposer, each Equity Member of
Proposer, each Major Non-Equity Member of Proposer and each Guarantor (if any).
Section F

Security Letters

Provide evidence from a surety or an insurance company indicating that the Proposer
team is capable of obtaining a performance bond and a payment bond, each in an amount
at least equal to $830 million. The evidence shall take the form of a letter or certificate
from a surety/insurance company indicating that such capacity exists for the Proposer or
the Lead Contractor. Letters indicating “unlimited” bonding capability are not acceptable.
In the event TxDOT issues an addendum to change the scope of the Project, TxDOT may
increase the required bond amount to account for the revised estimated cost for
construction of the Project.
The surety/insurance company providing such letter must be rated in one of the two top
categories by two nationally recognized rating agencies or at least A- (A minus) or better
or Class VIII or better by “AM Best & Company,” and must indicate the relevant rating in
the letter. The letter must specifically state that the surety/insurance company has read
this RFQ and evaluated the Proposer’s backlog and work-in-progress in determining its
bonding capacity. In instances where the response to Part B, Volume 3, Section B
contains descriptions of proposed or anticipated changes in the financial condition of the
Page B-5
Texas Department of Transportation
Request for Qualifications Addendum #34
The Grand Parkway Project Segments H, I1, and I2
456610.v13

PART B
September 2417, 2014

Proposer or any other entity for which financial information is submitted as required
hereby for the next reporting period, the letter must provide a certification that the surety’s
analysis specifically incorporates a review of the factors surrounding such changes and
identifying any special conditions which may be imposed before issuance of surety bonds
for the Project. Further, each Proposer must specifically state in its response to this Part
B, Volume 1, Section F whether or not the requirement set forth in the immediately
preceding sentence applies.
If a Proposer or Lead Contractor, as applicable, is a joint venture, partnership, limited
liability company or other association, separate letters for one or more of the Equity
Members of the Proposer or the individual equity participants of the Lead Contractor, as
applicable, are acceptable, as is a single letter covering all Equity Members or equity
participants, as applicable.
TxDOT has not yet determined the specific amount or form of security that it will require
for the Project. Proposers are advised that the RFP may require payment, performance
and/or guaranty amounts in excess of the amount referenced above. TxDOT shall
delineate such requirements, which will be consistent with applicable law, in the RFP.
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VOLUME 2 – Technical Information
Volume 2 of the QS shall contain the following:
Section A

Executive Summary

An Executive Summary, not exceeding ten pages. The Executive Summary shall be
written in a non-technical style and shall contain sufficient information for reviewers with
both technical and non-technical backgrounds to become familiar with the Proposer’s QS
and its ability to satisfy the financial and technical requirements of the Project.
Section B

Technical Qualifications

Provide the following information relevant to qualifications of the Proposer, its Equity
Members, the lead or managing entity member of the Proposer team and all Major NonEquity Members (and any applicable Guarantor) (as defined above).
(1)

Project Technical Experience
(a)

Relevant Experience (Forms D-1, and D-2 and D-3)

The QS shall contain completed Forms D-1, and D-2 and D-3. Project descriptions for
each of the projects listed in Forms D-1, and D-2 and D-3 shall be included in Part B
Volume 2, Section B(1)(b).
1.

Form D-1: Technical Experience – Lead Engineering Firm: Provide details
for a maximum of three projects, (the same projects for which references are
provided in Volume 2, Section B(4)) in compliance with the requirements set
forth in Form D-1 and best meeting the evaluation criteria set forth in Part A,
Section 5.

2.

Form D-2: Technical Experience – Lead Contractor: Provide details for a
maximum of three projects (the same projects for which references are
provided in Volume 2, Section B(4)) in compliance with the requirements set
forth in Form D-2 and best meeting the evaluation criteria set forth in Part A,
Section 5.

3.

Form D-3: Technical Experience – Lead Maintenance Firm: Provide details
for a maximum of three projects (the same projects for which references are
provided in Volume 2, Section B(4)) in compliance with the requirements set
forth in Form D-3 listing experience for the Lead Maintenance Firm and best
meeting the evaluation criteria set forth in Part A, Section 5.
(b)

Project Descriptions

The QS shall include project descriptions for each project listed on Forms D-1, D-2, D-3
and E. These shall be a maximum two-page narrative description for each project on
separate 8-1/2” x 11” sized white paper. The description should, at a minimum, give an
overview of the project and explain why the experience the company gained on the project
is relevant to the evaluation criteria provided in Part A, Section 5. The project descriptions
should be provided in the following order:
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1.

Lead Engineering Firm

2.

Lead Contractor

3.Lead Maintenance Firm
(2)

Key Personnel
(a)

Key Personnel Qualifications

Proposers are required to provide separate resumes and references (Form G) for all Key
Personnel. Individuals identified may not hold more than one Key Personnel position;
provided, however, any individual that fills a Key Personnel role in the Design-Build
Agreement may also fill a Key Personnel role in the Comprehensive Maintenance
Agreement.
Resumes shall be on Form G and limited to two pages per person (exclusive of licenses
and/or license applications) and only one individual shall be designated to fill each
position.
Three individual projects and references shall be provided for each resume. Resumes
shall include all of the information required on Form G for each project listed. In addition,
licensing and registration (copies of licenses and / or application for licenses where
applicable must be attached to the QS as Appendix to Volume 2).
Key Personnel are listed as follows:
Position

Description

Project Manager Shall lead the Design-Build Contractor’s efforts and be responsible
for overall design, construction, maintenance and contract
administration on behalf of the Design-Build Contractor including
safety and environmental compliance for the Project, assigned to
the Project full time and co-located/on-site until Service
Commencement of each phase, at which time these
responsibilities are turned over to the Maintenance Manager
unless identified otherwise.
Safety Manager

Responsible for carrying out the Design-Build Contractor’s safety
plan and all safety-related activities, including training and
enforcement of safety operations.
•
•

Must have actual roadway construction & safety enforcement
experience.
Must have at minimum ten years of progressive heavy
construction experience, five years of which must be safety
management experience on complex heavy civil projects.
o Certification as a Construction Health and Safety
Technician (CHST) by the Board of Certified Safety
Professionals, or as a Certified Safety & Health Official
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•
•
•
•
•

(CSHO) may be substituted for two years of safety
management experience.
Must have completed the OSHA #500 – Trainer Course in
OSHA Standards for Construction.
Must have completed training and current certification for CPR
and First Aid.
Must have completed training for flaggers in the work zone
and work zone traffic control.
The position reports directly to the Design-Build Contractor’s
governing body.
The position has the authority to stop all work on the Project.

If a proposed Safety Manager does not meet the qualification
requirements set forth above as of the QS Due Date, Proposer shall
submit to TxDOT with its QS a written statement, signed by Proposer
and the proposed Safety Manager, committing to meet such
qualifications not later than the date of the execution of the DBA.
Such written statement, if applicable, shall be appended to Form G.
Lead Quality
Manager

Environmental
Compliance
Manager

Responsible for the quality of the overall design, construction and life
cycle quality of the project, implementing quality planning and training,
and managing the team’s quality management processes.
• Must have no less than ten years of experience in quality
management, including preparation and implementation of
quality plans and procedures in design, construction and
maintenance.
• Must be a Registered Professional Engineer in the State of
Texas or become one by NTP1.
• Must be an ASQ-certified quality manager or become certified
within six months of NTP1.
• Must be independent of direct scheduling and production
activities and has the authority to stop work.
Reports directly to the Design-Build Contractor’s management team
and shall be co-located and on-site until final acceptance and during all
major construction activities during the maintenance phase of the
Project. May, but is not required to, be an employee of an independent
quality firm.
Responsible for ensuring compliance of all on-site activities with the
requirements of all environmental permits and regulatory
requirements. Reports directly to Project Manager. Independent of
Lead Contractor’s production team and has the authority to stop
work. May be an employee of the Design-Build Contractor or of an
independent firm working for the Design-Build Contractor, but may
not be an employee of the Lead Contractor or of a firm
subcontracting to the Lead Contractor.
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ROW Acquisition Responsible for leading ROW acquisition efforts by the Design-Build
Manager
Contractor for the Project. Must have at least five years of
experience managing the acquisition of transportation ROW projects
for a condemning authority, be licensed as a real estate salesman or
broker pursuant to the Texas Real Estate License Act or rules
established by the Texas Real Estate Commission, be familiar with
appraisal and appraisal report review pursuant to the Uniform
Standards of Professional Appraisal Practice (USPAP), and be
familiar with the Uniform Act and applicable Laws of the State of
Texas. TxDOT prefers that the ROW Acquisition Manager be an
employee of an Equity Member or Major Non-Equity Member of the
Proposer. Must have decision making authority regarding ROW
issues that affect the Project schedule.
Utility Manager

Responsible for leading utility coordination efforts on behalf of the
Design-Build Contractor. Must have at least seven years of
experience managing utility coordination and adjustments for
transportation projects of similar scope and complexity. Assigned to
the Project full time and co-located/on-site until substantial
completion. TxDOT prefers that the ROW Acquisition Manager be
an employee of an Equity Member or Major Non-Equity Member of
the Proposer. Must have decision making authority regarding Utility
issues that affect the Project schedule.

A Professional Engineer responsible for ensuring that the overall
Project design is completed and design criteria requirements are
Design Manager met. Co-located whenever design activities are being performed,
including design activities related to field design changes.
Lead Roadway
Design
Engineer

A Professional Engineer responsible for ensuring that the design of
the roadway is completed and design criteria requirements are met.
Will be the Engineer of Record for the roadway. Co-located
whenever roadway design activities are being performed, including
design activities related to field design changes.

Lead Drainage
Engineer

A Professional Engineer responsible for ensuring that the drainage
design is completed, design criteria requirements are met and the
drainage system functions as designed. Will be the Engineer of
Record for drainage.
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Construction
Manager

Responsible for ensuring that the Project is constructed in
accordance with the Project requirements. Responsible for
managing the Design-Build Contractor’s construction personnel,
scheduling of the construction quality acceptance personnel, and
administering all construction requirements of the DBA.

Maintenance
Manager

Prior to service commencement for each phase, responsible for
maintenance and reporting to the Project Manager. After service
commencement for each phase, responsible for overall design,
construction, maintenance and contract administration matters on
behalf of the Design-Build Contractor, including safety and
environmental compliance, and interfacing with TxDOT in compliance
with the maintenance protocols arrangement.

If the Maintenance Manager is not responsible for design and
construction after service commencement, please identify a
responsible person.
* Professional Engineers must be licensed in the State of Texas, or become
licensed in the State of Texas prior to execution of the DBA and COMA.
(b)

Express Commitment Regarding Key Personnel

An express, written statement from the Proposer committing that the Key Personnel
designated in the QS for the positions or roles described in Part B, Volume 2, Section
B(2)(a) shall be available to serve the role so identified in connection with the Project.
While TxDOT recognizes personnel availability and scheduling issues impact the
Proposers, Proposers are urged only to identify and proffer personnel that they believe will
be available for, and intend to assign to work on, the Project for the positions identified.
Procedures concerning changes of such personnel will be set forth in the RFP; however,
requests to implement such changes will be subject to prior TxDOT approval, in its sole
discretion. Failure to obtain TxDOT approval for such changes may result in
disqualification of the Proposer by TxDOT.
(3)

Management Structure

For each QS, provide a narrative of no more than five pages (8.5” x 11”) describing the
Proposer’s teaming arrangements and its management structure. The narrative should
include at a minimum a discussion of the following:
•

How the Proposer will institutionally operate, particularly in light of the complexity
and sequencing of Project development;

•

The experience of team members working together on other projects and the
results of that experience; and

•

How the management structure will facilitate the management of Project risks.

The narrative will be supported by up to three charts, on paper up to 11” x 17” size, as
follows:
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•

Organization chart showing the Proposer’s Equity Members and Major Non-Equity
Members (and any Guarantor, if applicable). Indicate the percentage of
shareholding among the Equity Members.

•

Organization chart showing the Proposer’s management structure and “chain of
command” with Key Personnel shown together with any other relevant personnel
Proposer wishes to identify at this time, and identifying major functions to be
performed and their reporting relationships in managing, designing, constructing
and maintaining the Project. Proposers may submit separate organizational charts
for the construction period and the maintenance period of the Project, if needed.
(4)

Reference Summary (Form E)

The QS shall contain a completed Form E consolidating all of the references required.
This should include references for all project experience listed on Forms D-1, and D-2
and D-3.
For purposes of completing Forms D-1, D-2, D-3 and E, Proposers may not include
references from any of the TxDOT personnel identified in Table 2 below. All other TxDOT
personnel (including TxDOT personnel not identified below) may be included for such
purposes.
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Table 2:
Administration
LtGen J.F Weber, USMC (Ret)
Russell Zapalac
John Barton
James Bass

Innovative Financing/
Debt Management
Benjamin Asher
David Duran
Sara Ulbrich
Sarah Chapa

TxDOT Personnel

Houston District
Mike Alford
Quincy Allen
Callie Barnes
Pat Henry
Bill Brudnick

Strategic Projects Division
Ed Pensock
Katie Nees
Dieter Billek
Bill Reichert
Marcus Coronado
Matt McCarter
Kristi Flagg

Beaumont District
Tucker Ferguson
Cory Taylor

Strategic Projects Office
Eddie Sanchez
George Grantham
Greg Snider
Caleb Bryant
Dominick Trupia

Office of General
Counsel
Rebecca Bronson
Jim Bailey
Becky Blewett

For projects/contracts listed for design firms that were traditional consultant/engineering
services contracts (as opposed to, for example, design-build contracts), the information
sought above shall be limited only to the consultant/engineering services contract, rather
than any ensuing construction contract where such entity had limited or no involvement.
For projects/contacts listed for construction firms that were traditional design/bid/build
contracts, the information sought above shall be limited only to the construction contract,
rather than any ensuing design contract where such entity had limited or no involvement.
Proposers are requested to verify that contact information is correct, and are advised that
if the contact information provided is not current, TxDOT may elect to exclude the
experience represented by that project in assessing the Proposer’s qualifications. For any
entity identified in the QS for which experience and qualifications have not been provided
pursuant to Part B, Volume 2, Section B(1)(a), the Proposer may, but is not required to,
include the relevant project reference on Form E.
(5)

Personnel Qualifications (Form G)

Proposers shall provide a separate Form G for each relevant personnel other than Key
Personnel that are shown in the Organization Chart included in Volume 2 and the
qualifications of which will be evaluated as described in Part A, Section 5.
Form G shall be limited to the two pages provided per person (exclusive of licenses and/or
license applications). Relevant licenses, certifications and registrations (or copies of
licenses and/or applications for licenses if applicable) must be included in the Appendix to
Volume 2.
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Section C

Statement of Technical Approach

Provide a narrative statement of the Proposer’s technical approach to the Project. This
statement shall include the Proposer’s:
(1)

Understanding of the Project scope.

(2)

Approach to DBA contracting and to successfully delivering the Project using
DBA contracting.

(3)

Identification and understanding of the top Project risks and potential
solutions to address the risk, including:

(4)

(i)

Risks with consequences arising during design;

(ii)

Risks with consequences arising during construction; and

(iii)

Risks with consequences arising during the maintenance period.

Experience in utilizing the ATC process and applying other innovative
measures to maximize available public funds.

The Statement of Technical Approach may be no longer than nine pages and must be
entirely on 8.5” x 11” paper.
Section D
Members

Information
(1)

Regarding

Equity Members

and Major

Non-Equity

The Proposer

Identify the legal name of the Proposer. If the name is a “doing business as” or “DBA,”
identify underlying names. If the Proposer entity has not been legally formed yet, state
that a legal entity has not yet been created, provide a proposed name (if any) or a
temporary name for Proposer and describe the expected timing for creating a legal entity
for Proposer. Identify a sole point of contact (a real person) and include the following
information: name, title, address, telephone and fax numbers and electronic mail address.
Identify the legal name and nature of the Proposer and the state within which it was
organized, or for Proposers that have not formed a legal entity yet, identify the proposed
legal name and nature of the Proposer and the state within which Proposer expects to
organize the entity.
(2)

Equity Members (and Applicable Guarantors)

For each Equity Member of the Proposer, identify the entity’s role and the entity’s legal
nature and state within which it was organized. In addition, for any anticipated Guarantor,
identify the entity’s name, legal nature and state within which it was organized.
(3)

Major Non-Equity Members

Identify each Major Non-Equity Member of the Proposer and for each such Major NonEquity Member, identify the entity’s role and the entity’s legal nature and state within
which it was organized.
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The information submitted in response to this Section D shall be limited to a maximum of
one page for each Equity Member, Major Non-Equity Member and Guarantor (if
applicable).
Section E

Safety Qualifications

The QS shall contain a completed Form F for the Lead Contractor, Lead Maintenance
Firm and each Construction Team Member.
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VOLUME 3 – Financial Information
Volume 3 of the QS shall contain the following:
Section A

Financial Statements and Credit Ratings

Financial statements for the Proposer, the Equity Members, any Guarantor (if applicable)
and the Lead Contractor of Proposer for the three most recent completed fiscal years
must be provided consistent with the requirements below to demonstrate financial
capability of the Proposer.
Information for each entity should be packaged separately and include a cover sheet
identifying the name of the organization and its role as the Proposer, an Equity Member, a
Guarantor or the Lead Contractor.
Proposer may include a parent company or other affiliate company as a Guarantor, whose
financial information will be considered with respect to the Proposer’s financial
capabilities. If a Guarantor is included, the Proposer must still provide the information
required of each Equity Member in addition to providing the information about the
Guarantor described below. In addition, TxDOT may, in its discretion based upon the
review of the information provided, specify that an acceptable Guarantor or additional
Equity Member is required as a condition of shortlisting, in which case the information
required of such Guarantor or additional Equity Member shall be submitted upon request
by TxDOT.
Financial statement information must include:
•

Opinion Letter (Auditor’s Report);

•

Balance Sheet;

•

Income Statement;

•

Statement of Changes in Cash Flow; and

•

Footnotes.

In addition, financial statements must meet the following requirements:
•

GAAP/IFRS – Financial statements must be prepared in accordance with
U.S. Generally Accepted Accounting Principles (“U.S. GAAP”) or
International Financial Reporting Standards (“IFRS”). If financial statements
are prepared in accordance with principles other than U.S. GAAP or IFRS, a
letter must be provided from a certified public accountant discussing the
areas of the financial statements that would be affected by a conversion to
U.S. GAAP or IFRS.

•

U.S. Dollars – Financial statements must be provided in U.S. dollars. If
financial statements are not available in U.S. dollars, the Proposer must
convert the financial statements to U.S. dollars and provide a summary of
the conversion methods and applicable foreign exchange rates used to do
so.
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•

Audited – Financial statements must be audited by an independent party
qualified to render audit opinions (e.g. a certified public accountant). If
audited financials are not available for an Equity Member, a Guarantor (if
applicable) or the Lead Contractor, the QS shall include unaudited financial
statements for such Equity Member, Guarantor, or Lead Contractor,
certified as true, correct and accurate by the chief financial officer (“CFO”) or
treasurer of the entity.

•

English – Financial statement information must be prepared in English. If
audited financial statements are prepared in a language other than English,
translations of all financial statement information, including footnotes, must
be provided with the original financial statement information.

•

Newly Formed/Not Yet Formed Entity – If the Proposer is a newly formed
entity or has not yet formed a legal entity and does not have independent
financial statements, financial statements for the Equity Members and
Guarantors (if applicable) shall be provided (and the Proposer shall
expressly state that the Proposer is a newly formed entity or not yet formed
entity, as applicable, and does not have independent financial statements).

•

SEC Filings – If the team or any other entity for which financial information
is submitted hereby files reports with the Securities and Exchange
Commission, then such financial statements shall be provided through a
copy of their annual report on Form 10K. For all subsequent quarters,
provide a copy of any report filed on Form 10Q or Form 8-K which has been
filed since the latest filed Form 10K.

•

Confidentiality – The Proposer shall identify any information which it
believes is entitled to confidentiality under Code Section 223.204 and the
Act, by placing the word “CONFIDENTIAL” on each page as described in
Part B, Volume 1, Section B.

•

Credit Ratings – Appropriate credit ratings must be supplied for the
Proposer, each Equity Member, each Guarantor (if applicable), and the Lead
Contractor to the extent such entities have credit ratings. Credit ratings shall
also be provided for any Guarantor to the extent a Guarantor is included in
Proposer’s QS or is required by TxDOT pursuant to the foregoing. If no
credit ratings exist, include a statement specifying that no credit ratings exist
for that entity.

Section B

Material Changes in Financial Condition

Information regarding any material changes in financial condition for Proposer, each
Equity Member, each Guarantor (if applicable), and the Lead Contractor for the past three
years and anticipated for the next reporting period must be provided. If no material
change has occurred and none is pending, the Proposer, Equity Member, Guarantor, or
Lead Contractor, as applicable, shall provide a letter from its CFO or treasurer so
certifying.
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Set forth below is a representative list of events intended to provide examples of what
TxDOT considers a material change in financial condition. This list is intended to be
indicative only.
At the discretion of TxDOT, any failure to disclose a prior or pending material change may
result in disqualification from further participation in the selection process. In instances
where a material change has occurred, or is anticipated, the affected entity shall provide a
statement describing each material change in detail, the likelihood that the developments
will continue during the period of performance of the Project development, and the
projected full extent of the changes likely to be experienced in the periods ahead.
Estimates of the impact on revenues, expenses and the change in equity will be provided
separately for each material change as certified by the CFO or treasurer. References to
the notes in the financial statements are not sufficient to address the requirement to
discuss the impact of material changes.
Where a material change will have a negative financial impact, the affected entity shall
also provide a discussion of measures that would be undertaken to insulate the Project
from any recent material changes, and those currently in progress or reasonably
anticipated in the future. If the financial statements indicate that expenses and losses
exceed income in each of the three completed fiscal years (even if there has not been a
material change), the affected entity shall provide a discussion of measures that will be
undertaken to make the entity profitable in the future and an estimate of when the entity
will be profitable.
List of Representative Material Changes
(1)

An event of default or bankruptcy involving the affected entity, a related business
unit within the same corporation, or the parent corporation of the affected entity;

(2)

A change in tangible net worth of 10% of shareholder equity;

(3)

A sale, merger or acquisition exceeding 10% of the value of shareholder equity
prior to the sale, merger or acquisition which in any way involves the affected
entity, a related business unit, or parent corporation of the affected entity;

(4)

A change in credit rating for the affected entity, a related business unit, or parent
corporation of the affected entity;

(5)

Inability to meet conditions of loan or debt covenants by the affected entity, a
related business unit or parent corporation of the affected entity which has required
or will require a waiver or modification of agreed financial ratios, coverage factors
or other loan stipulations, or additional credit support from shareholders or other
third parties;

(6)

In the current and three most recent completed fiscal years, the affected entity, a
related business unit in the same corporation, or the parent corporation of the
affected entity either: (i) incurs a net operating loss; (ii) sustains charges exceeding
5% of the then shareholder equity due to claims, changes in accounting, write-offs
or business restructuring; or (iii) implements a restructuring/reduction in labor force
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exceeding 200 positions or involves the disposition of assets exceeding 10% of the
then shareholder equity;
(7)

Other events known to the affected entity, a related business unit or parent
corporation of the affected entity which represents a material change in financial
condition over the past three years or may be pending for the next reporting period.

Section C

Off-Balance Sheet Liabilities

A letter from the CFO or treasurer of the entity or the certified public accountant for each
entity for which financial information is submitted, identifying as applicable each offbalance sheet liability exceeding $10 million and its associated dollar amount and
providing explanation for off-balance sheet treatment.
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PART C
EXHIBITS AND FORMS
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EXHIBIT A
REFERENCE INFORMATION DOCUMENTS
1.

ENVIRONMENTAL DOCUMENTS
1.1

H & I-1 Environmental Documents
1.1.1
1.1.2
1.1.3

1.1.4

1.2

I-2 Environmental Documents
1.2.1
1.2.2
1.2.3
1.2.4
1.2.5
1.2.6
1.2.7
1.2.8
1.2.9
1.2.10
1.2.11
1.2.12
1.2.13

2

approved-h-and-i1-deis-vol1-march2011.pdf
1.1.1.1 feis-h-and-i1-vol-1-and-exhibits-april2014.pdf
approved-h-and-i1-deis-vol2-march2011.pdf
1.1.2.1 feis-h-and-i1-vol-2-appendices-a-n-april2014.pdf
FEIS Figures
1.1.3.1 prelim-h-and-i1-feis-table-of-contents
1.1.3.2 prelim-h-and-i1-feis-exhibits-chapter1
1.1.3.3 prelim-h-and-i1-feis-exhibits-chapter2
1.1.3.4 prelim-h-and-i1-feis-exhibits-chapter3
1.1.3.5 prelim-h-and-i1-feis-exhibits-chapter4
1.1.3.6 prelim-h-and-i1-feis-exhibits-chapter5
1.1.3.7 prelim-h-and-i1-feis-exhibits-chapter6
h-and-i1-rod-june-2014

re-evaluation-of-i2-feis-october-2012
i2-feis-appendix-a
i2-feis-appendix-b
i2-feis-appendix-c
i2-feis-appendix-d
i2-feis-appendix-e
i2-feis-appendix-f
i2-prelim-eis-volume-1
i2-prelim-feis-volume-2
i2-prelim-feis-volume-3
i2-feis-volume-4
re-evaluation-of-i2-feis-october-2007
i2-rod-july-1998

AS-BUILTS PLANS AND OTHER DATA
2.1

As-Built Plans
2.1.1
2.1.2
2.1.3
2.1.4
2.1.5
2.1.6
2.1.7
2.1.8
2.1.9
2.1.10
2.1.11
2.1.12
2.1.13
2.1.14

bs-146e-alexander-to-north-of-marvin.pdf
bs-146e-and-sh-99.pdf
bs-146e-horace-mann-school-baytown.pdf
bs-146e-wyoming-to-alexander.pdf
fm1485-at-caney-creek-to-peach-creek.pdf
fm1485-huffman-cleveland-to-west-of-county-line.pdf
fm1485-lp494-to-huffman-cleveland.pdf
hctra-sh99-at-fm565-toll-equipment.pdf
lp494-ford-community-and-farris-green.pdf
sh146-east-of-lee-east-1-4-mi.pdf
sh146-loop201-to-east-gulf.pdf
sh146-loop201-to-mprr.pdf
sh146-sh225-to-loop201.pdf
sh146-spur-201-overpass-and-goose-creek-bridge.pdf
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2.1.15 sh146-to-spur330.pdf
2.1.16 spur55-sh146-to-fm1405.pdf

2.2

Bridge Inspection Reports
2.2.1
2.2.2

2.3

Railroad Crossing Information
2.3.1

2.4

sh99-photo-log-2013-07-23.pdf
sh99-photo-locations-2013-07-23.pdf
sh99-photo-log-2013-07-30.pdf

Miscellaneous
2.7.1

3

i10-eb-frontage-rd-to-hackberry-gully.pdf
i10-ml-sh99-and-hackberry-gully-overpass.pdf
i10-wb-frontage-rd-to-hackberry-gully
sh99-spur55-cedar-bayou.pdf

Photos
2.6.1
2.6.2
2.6.3

2.7

i10-sh146-to-fm565.pdf
sh99-bs-146e-to-fm1405-90-pct-cross-sections.pdf
sh99-bs-1463-to-fm1405-90-pct-plans.pdf
sh99-bs-1463-to-fm1405-100-pct-plans.pdf
sh99-fm565-to-fm1405.pdf
sh99-fm1314-to-us59-seg-gb-60-pct-civil-plan-set.pdf
sh99-i10-to-fm565.pdf

Bridge Layouts
2.5.1
2.5.2
2.5.3
2.5.4

2.6

uprr-crossing-inventory-information.pdf

Plans
2.4.1
2.4.2
2.4.3
2.4.4
2.4.5
2.4.6
2.4.7

2.5

sh99-nbi-number-index.pdf
sh99-pon-tex-detail-bridge-reports.pdf

gulf-inland-logistics-park-brochure.pdf

SCHEMATIC PLANS
3.1 H & I-1 Ultimate Diagrammatic
3.1.1
3.1.2
3.1.3

ultimate-h-and-i1-us59-to-i10-four-lane-page1of3.pdf
ultimate-h-and-i1-us59-to-i10-four-lane-page2of3.pdf
ultimate-h-and-i1-us59-to-i10-four-lane-page3of3.pdf

3.2 H & I-1 Initial Diagrammatic
3.2.1
3.2.2
3.2.3

initial-h-and-i1-us59-to-i10-two-lane-page1of3.pdf
ultimate-h-and-i1-us59-to-i10-four-lane-page2of3.pdf
ultimate-h-and-i1-us59-to-i10-four-lane-page3of3.pdf

3.3 I-2B Schematic
3.3.1

3.4

sh99-i2-sh146-to-fisher-road.pdf

Survey Control
3.4.1
3.4.2
3.4.3
3.4.4

sh99-control-point-data-sheets.pdf
sh99-horizontal-and-vertical-control.pdf
sh99-survey-control-points.pdf
sh99-control-index-sheets.pdf
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3.4.5
3.5

4

sh9-tin-5-2-14.tin

LIDAR
3.5.1
sh99-dem-tx-feet2.tfw
3.5.2
3.5.2 sh99-dem-tx-feet2.tif n/a
3.5.3 sh99-dem-tx-feet2.tif.aux.xml n/a
3.5.4 sh99-dem-tx-feet2.tif.ovr
3.5.5 sh99-dem-tx-feet2.tif.xml
3.5.6 sh99-contour-tif2.cpg
3.5.7 sh99-contour-tif2.dbf
3.5.8 sh99-contour-tif2.dgn
3.5.9 sh99-contour-tif2.prj
3.5.10 sh99-contour-tif2.sbn
3.5.11 sh99-contour-tif2.sbx
3.5.12 sh99-contour-tif2.shp
3.5.13 sh99-contour-tif2.shp.xml
3.5.14 sh99-contour-tif2.shx
3.5.15 sh99-contour-tif2-3d.dgn
3.5.16 sh99-contour-tif2-3d.prj
3.5.17 sh99-contour-tif2-3d-v2.dgn
3.5.18 sh99-contour-tif2-3d-v2.dgn.xml
3.5.19 sh99-contour-tif2-3d-v2.prj
3.5.20 sh99-contour-tif2-dwg.dwg
3.5.21 sh99-contour-tif2-dwg.dwg.xml
3.5.22 sh99-contour-tif2-v2.dgn
3.5.23 sh99-contour-tif2-v2.prj n/a

UTILITIES
4.1 SUE
4.1.1
4.1.2
4.1.3
4.1.4

33374-sue-3-5-14.dgn
sue-bs-146e-to-fm1405-final-submittal.pdf
sue-hou.rsc
utility-layout-us59-n-to-i10-e.pdf

4.2 Owner Provided Information
4.2.1
4.2.2
4.2.3
4.2.4
4.2.5
4.2.6
4.2.7
4.2.8
4.2.9
4.2.10
4.2.11
4.2.12
4.2.13
4.2.14
4.2.15
4.2.16
4.2.17
4.2.18

air-liquide-pipeline-sh99.pdf
air-liquide-pipeline-sh99-at-fm565.pdf
air-liquide-pipeline-sh99-at-main-canal.pdf
air-liquide-pip3lin3-sh99-at-sh146.pdf
air-products-2-8in-pipelines
air-products-14in-hydrogen-pipeline-cedar-pt-lat-xing.pdf
air-products-14in-hydrogen-pipeline.pdf
at-and-t-light-guide-system-sh99-at-us90.pdf
at-and-t-texas-segment-gb-at-sh99-and-us59.pdf
buckeye-development-6in-ethane-pipeline.pdf
buckeye-development-8in-products-pipeline.pdf
buckeye-development-10in-pipeline.pdf
centerpoint-energy-electric-gis-maps.pdf
chevron-pipelines.pdf
chevron-txl0010-as-f-001.pdf
chevron-txl0011-as-f-001.pdf
chevron-txl0011-as-f-001.pdf
chevron-txl0013-as-f-014.pdf
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4.2.19
4.2.20
4.2.21
4.2.22
4.2.23
4.2.24
4.2.25
4.2.26
4.2.27
4.2.28
4.2.29
4.2.30
4.2.31
4.2.32
4.2.33
4.2.34
4.2.35
4.2.36
4.2.37
4.2.38
4.2.39
4.2.40
4.2.41
4.2.42
4.2.43
4.2.44
4.2.45
4.2.46
4.2.47
4.2.48
4.2.49
4.2.50
4.2.51
4.2.52
4.2.53
4.2.54
4.2.55
4.2.56
4.2.57
4.2.58
4.2.59
4.2.60
4.2.61
4.2.62
4.2.63
4.2.64
4.2.65
4.2.66
4.2.67
4.2.68
4.2.69
4.2.70
4.2.71
4.2.72

chevron-txl0029-as-f-001.pdf
chevron-txl0029-as-f-001.pdf
chevron-txl0084a-as-f-003.pdf
chevron-txl0085-as-f-001.pdf
chevron-txl0085-as-f-003.pdf
chevron-txl0510B-as-f-001.pdf
chevron-txl0612-as-f-018.pdf
citgo-058b-10-in-pipeline.pdf
citgo-058c-10-in-pipeline.pdf
citgo-058d-10-in-pipeline.pdf
colonial-pipeline.pdf
dcp-midstream-pipelines-sh99-encroachments.bmp
dow-chemicals-pipeline-locations.pptx
e-montgomery-cty-improve-district-off-and-ed-center.pdf
energy-transfer-east-texas-12-line.pdf
energy-transfer-general-guidelines.pdf
energy-transfer-gp-h-i1-diag-4-lane.kmz
energy-transfer-pipeline-hull-to-mt-belvieu.pdf
enterprise-products-6653-exported-pipelines.kmz
enterprise-products-6654-exported-pipeliens.kmz
enterprise-products-db6655-exported-pipelines.kmz
enterprise-products-db6656-exported-pipelines.kmz
exxon-mobil-pipelines.pdf
keystone-trans-canada-pipelines-houston-lateral.pdf
kinder-morgan-pipelines-deer-park-060-005.pdf
kinder-morgan-pipelines-deer-park-060-006.pdf
kinder-morgan-pipelines-deer-park-128-011.pdf
kinder-morgan-pipelines-deer-park-166-003.pdf
kinder-morgan-pipelines-deer-park-520-123.pdf
kinder-morgan-pipelines-deer-park-903-007.pdf
kinder-morgan-pipelines-deer-park-903-008.pdf
kinder-morgan-pipelines-map-seg-h.pdf
kinder-morgan-pipelines-map-seg-i1.pdf
kinder-morgan-pipelines-map—seg-i2.pdf
kinder-morgan-pipelines-new-caney-082-008.pdf
kinder-morgan-pipelines-new-caney-085-007.pdf
kinder-morgan-pipelines-new-caney-085-008.pdf
kinder-morgan-pipelines-new-caney-085-001.pdf
koch-pipelines-sh99.pdf
level-3-communication.pdf
lyondell-bassell-pipeline-seg-i2.jpg
milagro-explorations-pipelines.pdf
mt-belvieu-contract-sanitary-sewer-improvments.pdf
mt-belvieu-job28-waterline-on-fm146.pdf
mt-belvieu-job28-05-waterline-to-cherry-point.pdf
mt-belvieu-job28b-sanitary-sewer.pdf
mt-belvieu-job81-2514-waterline-on-fm565.pdf
mt-belvieu-job83-san-sewer-to-marantha-temple.pdf
mt-belvieu-job87-san-sewer-at-cherry-pt-and-fm3360.pdf
mustang-pipeline-us59-to-mt-belvieu-1of10.jpg
mustang-pipeline-us59-to-mt-belvieu-2of10.jpg
mustang-pipeline-us59-to-mt-belvieu-3of10.jpg
mustang-pipeline-us59-to-mt-belvieu-4of10.jpg
mustang-pipeline-us59-to-mt-belvieu-5of10.jpg
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4.2.73
4.2.74
4.2.75
4.2.76
4.2.77
4.2.78
4.2.79
4.2.80
4.2.81
4.2.82
4.2.83
4.2.84
4.2.85
4.2.86
4.2.87
4.2.88
4.2.89
4.2.90
4.2.91
4.2.92
4.2.93
4.2.94
4.2.95
4.2.96
4.2.97
4.2.98
4.2.99
4.2.100
4.2.101
4.2.102
4.2.103

5

mustang-pipeline-us59-to-mt-belvieu-6of10.jpg
mustang-pipeline-us59-to-mt-belvieu-7of10.jpg
mustang-pipeline-us59-to-mt-belvieu-8of10.jpg
mustang-pipeline-us59-to-mt-belvieu-9of10.jpg
mustang-pipeline-us59-to-mt-belvieu-10of10.jpg
new-caney-mud-12in-water-main.pdf
new-caney-mud-utility-xing-at-loop494.pdf
new-caney-mud-utility-map-sanitary-distribution.pdf
new-caney-mud-utility-map-water-distribution.pdf
new-caney-mud-water-sys-improvements2012-loop494.pdf
new-caney-mud-waterline-comm-dr-to-elem-school9.pdf
oneok-ngl-pipelines-alignments.pdf
oneok-ngl-pipelines-maps.pdf
oneok-ngl-pipelines.pdf
oneok-ngl-pipeline.png
shell-pipeline-location-map.pptx
sunoco-pipelines-21004-10-kilgore-oti.kmz
sunoco-pipelines-21013-6-barbers-hill-to-liberty.kmz
sunoco-pipelines-21014-6-humble-to-liberty.kmz
sunoco-pipelines-21015-6-esperson-to-dayton.kmz
sunoco-pipelines-21019-8-sour-lake-to-baytown.kmz
sunoco-pipelines-21021-8-hebert-to-aldine.kmz
sunoco-pipelines-21025-8-aldine-to-hull.kmz
sunoco-pipelines-21030-4-esperson-to-dayton-junc.kmz
sunoco-pipelines-jun16.kmz
sunoco-pipelines-location.exhibit.pdf
verizon-facilities-map.jpg
verizon-sh99-extension-as-builts.pdf
verizon-sh99-extension-rack42-as-builts.pdf
williams-gas-pipeline-aerial-at-tabbs-bay.jpg
williams-gas-pipeline-aerial-from-hwy90-down.jpb

RIGHT OF WAY
5.1 Right of Way Maps
5.1.1
5.1.2

row-3187-07-001-spur55-sh146-to-chambers-cty-line.pdf
row-sh99-fm1405-to-i10.pdf

5.2 Boundary Surveys
5.2.1

6

lake-houston-wilderness-park-boundary-survey.pdf

GEOTECHNICAL
6.1 Geotechnical Report
6.1.1
6.1.2

sh99-h-and-i1-prelim-geotech-investigation-draft.pdf
i2-geotechnical-report-january-2001

6.2 Boring Logs
6.2.1 sh99-drilling-logs.pdf
6.2.2 sh99-plan-of-borings-preliminary.pdf
6.3 Fault Study
6.3.1 sh99-phase-1-geologic-fault-study-draft.pdf
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7

DRAINAGE
7.1 Flood Insurance Rate Maps
7.2 Flood Insurance Studies
7.3 Models
7.3.1 Existing Conditions HEC-RAS Models
7.3.1.1 caney-creek-1and2and6.zip
7.3.1.2 crossing3-3.zip
7.3.1.3 crossing 4-4.zip
7.3.1.4 crossing5-5.zip
7.3.1.5 crossing7-7.zip
7.3.1.6 church-house-gully-8.zip
7.3.1.7 g10380-00-9.zip
7.3.1.8 crossing10-10.zip
7.3.1.9 crossing11-11.zip
7.3.1.10
crossing12-12.zip
7.3.1.11
luce-bayou-13.zip
7.3.1.12
crossing14-14.zip
7.3.1.13
crossing15-15.zip
7.3.1.14
crossing16-16.zip
7.3.1.15
cedar-bayou-17and18and20.zip
7.3.1.16
crossing19-19.zip
7.3.1.17
crossing21-21.zip
7.3.1.18
crossing22-22.zip
7.3.1.19
crossing23-23.zip
7.3.1.20
crossing24-24.zip
7.3.1.21
crossing25-25.zip
7.3.1.22
crossing26-26.zip
7.3.1.23
crossing27-27.zip
7.3.1.24
crossing27-27.zip
7.3.1.25
crossing29-29.zip
7.3.1.26
crossing30-30.zip
7.3.1.27
crossing31-31.zip
7.3.1.28
crossing32-32.zip
7.3.1.29
crossing33-33.zip
7.3.1.30
crossing35-35.zip
7.3.1.31
crossing36-36.zip
7.3.1.32
crossing37-37.zip
7.3.1.33
crossing39-39.zip
7.3.1.34
crossing40-40.zip
7.3.1.35
crossing41-41.zip
7.3.1.36
crossing42-42.zip
7.3.1.37
crossing43-43.zip
7.3.1.38
crossing44-44.zip
7.3.1.39
crossing45-45.zip
7.3.1.40
crossing46-46.zip
7.3.1.41
crossing47-47.zip
7.3.1.42
crossing48-48.zip
7.3.1.43
crossing49-49.zip
7.3.1.44
crossing50-50.zip
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7.3.1.45
7.3.1.46
7.3.1.47
7.3.2

crossing51-51.zip
crossing53-53.zip
crossing60-60.zip

Existing Conditions Hydrologic Models
7.3.2.1 gageanalysis.zip
7.3.2.2 green-ampt-clark-unit.zip
7.3.2.3 small-watershed-spreadsheets.zip

7.4 FEMA Data
7.4.1

7.4.2

Hydrology
7.4.1.1 luce-bayou-hydrology.pdf
7.4.1.2 multistrm-hydrol-1of7-study-tr-20.pdf
7.4.1.3 multistrm-hydrol-6of7-study-tr-20-peachcreek.pdf
7.4.1.4 multistrm-hydrol-8-study-tr-20-efork-sanjacinto.pdf
7.4.1.5 multistrm-hydrol-10-study-tr-20-churchhouse-gully.pdf
7.4.1.6 peach-creek-hydrol-study-tr-20.pdf

Mapping
7.4.2.1 liberty-tx-work-map-0025.pdf
7.4.2.2 montgomery-tx-1731.pdf

7.4.3

Modelling
7.4.3.1
7.4.3.2
7.4.3.3
7.4.3.4
7.4.3.5
7.4.3.6

cedar-bayou.pdf
church-house-gully-1.pdf
east-fork-san-jacinto-river-study-wsp2.pdf
lower-caney-river-multiple.pdf
luce-bayou-modeling.pdf
peach-creek-multiple-use.pdf

7.5 Drawing Files
7.6 Existing Conditions
7.6.1 sh99-preliminary-existing-conditions-summary.pdf
7.7 Draft Drainage Impact Report
7.7.1 sh99-draft-drainage-report.pdf

8

REPORTS, STUDIES AND MANUALS
8.1
8.2

Corridor Feasibility
Manuals, Memos and Guidelines
8.2.1

8.3
8.4

Traffic and Revenue Studies
Interstate Access Justification Report
8.4.1

8.5

sh99-mini-design-concept-conference-memo.pdf

interstate-acccess-justification-report-i10-at-sh99.pdf

Value Engineering Studies
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8.6

Pavement Design
8.6.1

8.7

pavement-design-sh99.pdf

Land Use

8.8

Landscape and Aesthetic Guidelines
8.8.1
8.8.2
8.8.3
8.8.4
8.8.5

9

green-ribbon-project-design-guidelines.pdf
houston-district-planting-layout-guidelines.pdf
houston-district-planting-layout.dgn
houston-district-standard-std-k-3-tree-protection.dgn
houston-district-standard-std-k-4-planting-and-establishment.dgn

RULES AND AGREEMENTS
9.1 Agreements
9.2 Rules
9.3 Left Blank on Purpose
9.4 FAA Agreement
9.5 Railroad Agreements
9.5.1

10

rr-agr-sh146-at-mopac-spur-track-to-us-steel-plant.pdf

MISCELLANEOUS
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EXHIBIT B
PROJECT MAP
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FORM A
TRANSMITTAL LETTER

PROPOSER:
QS Date:
Texas Department of Transportation
7600 Chevy Chase Drive, Building 2, 4th Floor
Austin, Texas 78752
Attn: Dieter Billek, P.E.
The undersigned (“Proposer”) submits this qualification statement (this “QS”) in response
to that certain Request for Qualifications dated as of July 31, 2014 (as amended, the
“RFQ”), issued by the Texas Department of Transportation (“TxDOT”) to design, construct
and maintain tolled lanes, general purpose lanes and related facilities along SH 99 (the
“Project”) through a Design-Build Agreement (“DBA”) and a Comprehensive Maintenance
Agreement (“COMA”). Capitalized terms not otherwise defined herein shall have the
meanings set forth in the RFQ.
Enclosed, and by this reference incorporated herein and made a part of this QS, are the
following:
Volume 1:

General Information;

Volume 2:

Technical Information; and

Volume 3:

Financial Information.

Proposer acknowledges receipt, understanding and full consideration of all materials
posted on TxDOT’s Project Website (as defined in the RFQ) and the following addenda
and sets of questions and answers to the RFQ:
[Proposer to list any addenda to the RFQ and sets of questions and answers by
dates and numbers prior to executing Form A]
Proposer represents and warrants that it has read the RFQ and agrees to abide by the
contents and terms of the RFQ and the QS.
Proposer understands that TxDOT is not bound to shortlist any Proposer and may reject
each QS TxDOT may receive.
Proposer further understands that all costs and expenses incurred by it in preparing this
QS and participating in the Project procurement process will be borne solely by the
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Proposer, except to the extent of any payment made by TxDOT for work product, as
described in Part A, Section 3.2 of the RFQ.
Proposer agrees that TxDOT will not be responsible for any errors, omissions,
inaccuracies or incomplete statements in this QS.
This QS shall be governed by and construed in all respects according to the laws of the
State of Texas.
Proposer’s business address:

(No.)

(Street)

(Floor or Suite)

(City)

(State or Province) (ZIP or Postal Code) (Country)

State or Country of Incorporation/Formation/Organization:

[insert appropriate signature block from following pages]
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1.

Sample signature block for corporation or limited liability company:

[Insert Proposer’s name]
By:_
Print Name:
Title:
2.

Sample signature block for partnership or joint venture:

[Insert Proposer’s name]
By:

[Insert general partner’s or member’s name]
By:_
Print Name:
Title:

[Add signatures of additional general partners or members as appropriate]
3.

Sample signature block for attorney in fact:

[Insert Proposer’s name]
By:_
Print Name:
Attorney in Fact
4.

Sample signature block for a Proposer not yet formed as a legal

entity:
[Insert lead team member entity name], on behalf of itself
and the other team members expected to be a part of
[Insert Proposer’s expected name]
By:_
Print Name:
Title:
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FORM B-1
INFORMATION REGARDING
PROPOSER, EQUITY MEMBERS, MAJOR NON-EQUITY MEMBERS AND
GUARANTORS
(for Public Release)
Name of Proposer:
Entity (check one box for entity completing Form B-1, as applicable):
 Proposer;  Equity Member;  Major Non-Equity Member; or  Guarantor.
Name of Entity Completing Form B-1:

Year Established:

State of Organization:

Federal Tax ID No. (if applicable):

Telephone No.:

North American Industry Classification Code:
Name of Official Representative Executing Form B-1:
Individual’s Title:
E-mail Address:
Type of Business Organization (check one):





A.

B.

Corporation
Partnership
Joint Venture
Limited Liability Company
Other (describe)
Business
Headquarters:
Office
Working
Contact Telephone Number:

Address:
on

Project:

Indicate the role of the entity in the space below.
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C.

If the entity completing this Form B-1 is a Joint Venture or newly formed entity
(formed within the past two years), complete a separate Form B-1 and Form C for
each member or partner of the entity and attach it to the QS. In addition, identify
the name of such members or partners in the space below.
Name

Under penalty of perjury, I certify that the foregoing is true and correct, and that I am the
firm’s Official Representative:
By:

Print Name:

Title:

Date:

[Please make additional copies of this form as needed.]
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FORM B-2
SUMMARY INFORMATION REGARDING PROPOSER

Name of Proposer:
List of all Equity Members:

List of all Major Non-Equity Members:

List of all Construction Team Members:
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List of other team members (including any Guarantors):
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FORM C
CERTIFICATION
Proposer:
Name of Firm:
Entity (check one box for entity completing Form B-1, as applicable):
 Proposer;  Equity Member;  Major Non-Equity Member; or  Guarantor.
1.

Has the firm or any affiliate* or any current officer thereof, been indicted or
convicted of bid (i.e., fraud, bribery, collusion, conspiracy, antitrust, etc.) or other
contract-related crimes or violations or any other felony or serious misdemeanor
within the past five years?


Yes



No

If yes, please explain:

2.

Has the firm or any affiliate* ever sought protection under any provision of any
bankruptcy act within the past ten years?


Yes



No

If yes, please explain:

3.

Has the firm or any affiliate* ever been disqualified, removed, debarred or
suspended from performing work for the federal government, any state or local
government, or any foreign governmental entity within the past ten years?


Yes



No

If yes, please explain:
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4.

Has the firm or any affiliate* ever been found liable in a civil suit or found guilty in a
criminal action for making any false claim or other material misrepresentation to a
public entity within the past ten years?


Yes



No

If yes, as to each such inquiry, state the name of the public agency, the date of the
inquiry, the grounds on which the public agency based the inquiry, and the result of
the inquiry.

5.

Has any construction project performed or managed by the firm or, to the
knowledge of the undersigned, any affiliate* involved repeated or multiple failures
to comply with safety rules, regulations, or requirements within the past ten years?


Yes



No

If yes, please identify the team members and the projects, provide an explanation
of the circumstances, and provide owner contact information including telephone
numbers.

6.

Within the past ten years, has the firm or any affiliate* been found, adjudicated or
determined by any federal or state court or agency (including, but not limited to, the
Equal Employment Opportunity Commission, the Office of Federal Contract
Compliance Programs or any applicable Texas governmental agency) to have
violated any laws or Executive Orders relating to employment discrimination or
affirmative action, including but not limited to Title VII of the Civil Rights Act of
1964, as amended (42 U.S.C. Sections 2000 et seq.); the Equal Pay Act (29 U.S.C.
Section 206(d)); and any applicable or similar Texas law?


Yes



No

If yes, please explain:
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7.

Within the past ten years, has the firm or any affiliate* been found, adjudicated, or
determined by any state court, state administrative agency, including, but not
limited to, the Texas Department of Labor (or its equivalent), federal court or
federal agency, to have violated or failed to comply with any law or regulation of the
United States or any state governing prevailing wages (including but not limited to
payment for health and welfare, pension, vacation, travel time, subsistence,
apprenticeship or other training, or other fringe benefits) or overtime
compensation?


Yes



No

If yes, please explain:

8.

With respect to each of Questions 1-7 above, if not previously answered or
included in a prior response on this form, is any proceeding, claim, matter, suit,
indictment, etc. currently pending against the firm that could result in the firm being
found liable, guilty or in violation of the matters referenced in Questions 1-7 above
and/or subject to debarment, suspension, removal or disqualification by the federal
government, any state or local government, or any foreign governmental entity?


Yes



No

If yes, please explain and provide the information requested as to such similar
items set forth in Questions 1-7 above.

*With respect to the firm, the term “Affiliates” includes (i) parent companies of the firm, (ii)
subsidiary companies of the firm, and (iii) joint venture members or partners in which the
firm has more than a 15% financial interest.
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Under penalty of perjury, I certify that the foregoing is true and correct, and that I am the
firm’s Official Representative:
By:
Print Name:
Title:
Date:
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FORM D-1 - TECHNICAL EXPERIENCE – DESIGN
EXPERIENCE OF THE LEAD ENGINEERING FIRM IN THE DESIGN AND ENGINEERING OF REFERENCE PROJECTS

COMPANY NAME (1) PROJECT NAME AND
LOCATION (2) & (3)

PROJECT COST (4) &

START/END DATES

(5)

% OF WORK

LEVEL OF COMPANY’S

ROLE OF COMPANY FOR THE

COMPLETED BY

PARTICIPATION (6) & (8)

PROJECT (7)

September 1, 2014

Notes:
(1)

A maximum of three projects may be included. In the case of an experience provided by a company related to the Lead Engineering Firm (to the extent permitted under Part A, Section 5.1), specify
its relation to the Lead Engineering Firm.

(2)

Only list projects on which the Lead Engineering Firm worked within the past seven years.

(3)

Only list projects where the Lead Engineering Firm held a minimum thirty percent (30%) of the ultimate responsibility for the design and engineering work. If the Lead Engineering Firm is a joint
venture, only list projects from one or more of the members of the joint venture that will perform at least thirty percent (30%) of the Lead Engineering Firm’s potential design and engineering work for
the Project.

(4)

In thousands of United States Dollars. Identify exchange rates of amounts in other currencies using the exchange rate as of September 1, 2014, including the benchmark on which the exchange
rate is based.

(5)

Project Cost means the total construction cost budgeted or, if the project is complete, the total construction cost of the completed project.

(6)

Show company’s participation in terms of money and percentage of the design and engineering work for the listed project.

(7)

In Volume 2 of the QS provide a maximum two-page narrative description for each project listed in this column (on separate 8-1/2” x 11” sized white paper). The description should, at a minimum,
give an overview of the project, and explain why the experience the company gained on the project is relevant.

(8)

For projects/contracts listed for design firms that were traditional consultant/engineering services contracts (as opposed to, for example, design-build contracts), the information sought above shall
be limited only to the consultant/engineering services contract, rather than any ensuing construction contract where such entity had limited or no involvement.
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FORM D-2 - TECHNICAL EXPERIENCE – CONSTRUCTION
EXPERIENCE OF THE LEAD CONTRACTOR IN THE CONSTRUCTION OF REFERENCE PROJECTS

COMPANY NAME (1)

PROJECT NAME AND

PROJECT COST (4)(5)

START/END DATES

LOCATION (2) & (3)

% OF WORK

LEVEL OF COMPANY’S

ROLE OF COMPANY FOR THE

COMPLETED BY

PARTICIPATION (6)

PROJECT (7)

September 1, 2014

Notes:
(1)

A maximum of three projects may be included. In the case of experience provided by a company related to the Lead Contractor (to the extent permitted under Part A, Section 5.1),
specify its relation to the Lead Contractor.

(2)

Only list projects on which the Lead Contractor worked within the past seven years.

(3)

Only list projects where the Lead Contractor held a minimum thirty percent (30%) of the ultimate responsibility for the construction work. If the Lead Contractor is a joint venture, only list
projects from one or more of the joint-venture members that will perform at least thirty percent (30%) of the Lead Contractor’s potential construction work for the Project.

(4)

In thousands of United States Dollars. Identify exchange rates of amounts in other currencies using the exchange rate as of September 1, 2014, and identify the benchmark on which the
exchange rate is based.

(5)

Project Cost means the total construction cost budgeted or, if the project is complete, the total construction cost of the completed project.

(6)

Show company’s participation in terms of money and percentage of the construction work for the listed project.

(7)

In Volume 2 of the QS provide a maximum two-page narrative description for each project listed in this column (on separate 8-1/2” x 11” sized white paper). The description should, at a
minimum, give an overview of the project, and explain why the experience the company gained on the project is relevant.
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FORM D-3 - TECHNICAL EXPERIENCE – MAINTENANCE
EXPERIENCE OF THE MAINTENANCE FIRM IN THE CONSTRUCTION OF REFERENCE PROJECTS

COMPANY NAME (1)

PROJECT NAME AND

PROJECT COST (4)(5)

START/END DATES

LOCATION (2) & (3)

LENGTH OF ROAD AND
NUMBER OF LANE MILES

LEVEL OF COMPANY’S

ROLE OF COMPANY

PARTICIPATION (6)

FOR THE PROJECT (7)

UNDER MAINTENANCE
OBLIGATION

Notes:
(1)

A maximum of three projects may be included. In the case of an experience provided by a company related to the Lead Maintenance Firm (as permitted in Part A, Section 5.1), specify its relation to
the Lead Maintenance Firm.

(2)Only list projects on which the Lead Maintenance Firm worked within the past seven years.
(3)

Only list projects where the Lead Maintenance Firm held a minimum thirty percent (30%) of the ultimate responsibility for the maintenance work. If the Lead Maintenance Firm is a joint venture,
only list projects from one or more of the joint venture members that will be responsible for at least thirty percent (30%) of the Lead Maintenance Firm’s potential maintenance work for the Project.

(4)

In thousands of United States Dollars. Identify exchange rates of amounts in other currencies using the exchange rate as of September 1, 2014, including the benchmark on which the exchange
rate is based.

(5)

Project Cost means the total construction cost budgeted or, if the project is complete, the total construction cost of the completed project.

(6)

Show company’s annual participation in terms of money and percentage of the maintenance work for the listed project.

(7)

In Volume 2 of the QS provide a maximum two-page narrative description for each project listed in this column (on separate 8-1/2” x 11” sized white paper). The description should, at a
minimum, give an overview of the project and explain why the experience the company gained on the project is relevant.
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FORM E
REFERENCE SUMMARY
Proposers should consolidate references for all project experience included in the QS and Forms D-1, and D-2 and D-3 within the Table below. References who are unable to be contacted may be
disregarded by TxDOT at its own discretion.

Responding Team Member
Lead Contractor

Project

Contact Name

Company / Agency

Current Address

Phone Number

E-mail

Fax

1.
2.
3.

Lead Engineering Firm

1.
2.
3.

Lead Maintenance Firm
1.
2.
3.
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FORM F
SAFETY QUESTIONNAIRE
Name of Proposer:
Name of entity completing this Form F:
Role of entity completing this Form F:
□ Lead Contractor; or
□ Construction Team Member; or
□ Lead Maintenance Firm.

Instructions for completion: Should additional lines or space be needed to address the subject
areas below, the entity completing this Form F may add additional lines within each subject area as
appropriate. Form F has no QS page limitation.
Part A
1. Please fill out the Table 1 below by providing the Number of Fatal Work Injuries (FWI) and
Fatal Injury Rates (FIR) for the past three years for all projects in the United States. Also,
please provide the Incidence Rates (IR) of nonfatal occupational injuries and illnesses for
“Highway, Street and Bridge Construction”, as defined by the North American Industry
Classification System (NAICS 2373), for each of the cases listed below for the past three years
for all projects nationwide. Formulas for calculating the FIR and IR are provided below as well as
sample calculations. Additionally, please calculate the average for each line item in the table.
Round the averages to a single decimal place. If only two years of data is available, average
those two years. If only one year of data is available, that year will be the average.
The Fatal Injury Rate (FIR) is calculated as follows:

(
)
The 200,000,000 in the formula represents the equivalent of 100,000
employees working 40 hours per week, 50 weeks per year and provides the standard
base for the fatal injury rates.
Example
The XYZ Company had 1 fatal injury (FWI) and 25,000,000 hours worked by all
employees during 2011. Using the formula for FIR above, the Fatal Injury Rate would be
calculated as follows:
(

)
The Incidence Rate of Injury and Illness Cases (IR) is calculated as follows:
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(

)

The 200,000 hours in the formula represents the equivalent of 100
employees working 40 hours per week, 50 weeks per year and provides the standard
base for the incidence rates.
Example
The ABC Company has 7 total recordable, non-fatal, injuries and illness cases logged
and 400,000 hours worked by all employees during 2012. Using the formula for IR
above, the Incidence Rate would be calculated as follows:
)

(
The same formula can be used to compute the Incidence Rate for the most serious injury and
illness cases, defined here as cases that result in workers taking time off from their jobs (i.e. days
away from work) or being transferred to another job or doing lighter (restricted) duties. ABC
Company had 3 such cases. The Incidence Rate for these 3 cases is computed as:

(
)
Table 1. Work-related Fatalities, Injuries, and Illnesses. Adapted from the United
States Department of Labor, Bureau of Labor Statistics.
Data Series

2011

2012

2013

Average
(AVG)

FWI

FWI

FWI

AVG

Fatalities
Number of Fatal Work Injuries (FWI)
Fatal Injury Rate per 100,000 full-time workers
Rates per 100,000 full-time employees
Hours-Based Construction Fatal Injury Rate (FIR)

FIR

FIR

FIR

AVG

Incidence Rate of Injury and Illness Cases (IR) per 100 Full-Time Workers
Rates per 100 full-time employees
Rate of Total Recordable Cases (A + B)

IR

IR

IR

AVG

IR

IR

IR

AVG

IR

IR

IR

AVG

IR

IR

IR

AVG

IR

IR

IR

AVG

A. Rate of Cases with Days Away from Work, Job
Transfer or Restriction (A = 1 + 2)
1. Rate of Cases with Days Away from Work
2. Rate of Cases with Days of Job Transfer or
Restriction
B. Rate of Other Recordable Cases
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Additional information to aid in calculating the rates above is available from the internet links
below.
•

How to compute a firm’s incidence rate, Bureau of Labor Statistics (BLS) www.bls.gov/iif/osheval.htm

•

OSHA Forms for Recording Work-Related Injuries and Illnesses www.osha.gov/recordkeeping/RKform300pkg-fillable-enabled.pdf

•

Industry Injury and Illness Data - www.bls.gov/iif/oshsum.htm

•

Hours-based fatal injury rates – www.bls.gov/iif/oshcfoi1.htm#rates

•

Occupational Safety & Health Statistics, BLS Handbook Chapter 9 www.bls.gov/opub/hom/pdf/homch9.pdf

2. Please provide the firm’s National Council on Compensation Insurance (NCCI) Experience
Modifier for the past three years for all projects in the United States, and calculate the average.
Round the averages to two decimal places. Additionally, you must include with this Form F, an
NCCI letter or a letter from an insurance agent identifying the firm’s NCCI Experience Modifier. If
only two years of data is available, average those two years. If only one year of data is available,
that year will be the average.
Table 2. National Council on Compensation Insurance Experience Modifiers.
Item

2011

2012

2013

Average

NCCI Experience Modifier
Part B
For purposes of this Part B, describe your firm’s standard or typical safety program or practices.
1.

To whom and how often are internal accident reports and report summaries sent to your firm’s
management?
Table 3. Accident report and report summaries distribution.
Position

2.

Do you hold site safety meetings?
How often?

3.

Monthly

Weekly

Quarterly

Yes

Biweekly

Do you conduct Project Safety Inspections?

Annually

Other
(specify)

No
Monthly

Less often, as needed

Yes

No

If yes, who conducts them?
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How often?

Weekly

Biweekly

Monthly

4.

Does the firm have a written Safety Program?

Yes

5.

Does the firm have an orientation program for new hires?

No
Yes

No

If yes, what safety items are included?

6.

Does the firm have a safety training program for newly hired or promoted foremen?
Yes

No

If yes, does it include instruction of the following?
Table 4. Safety categories addressed for newly hired or promoted foreman.
Topic

Yes

No

Safety Work Practices
Safety Supervision
On-site Meetings
Emergency Procedures
Accident Investigation
Fire Protection and Prevention
New Worker Orientation
7.

Does the firm hold safety meetings, which extend to the laborer level?
Yes
How often?

8.

No
Daily

Weekly

Bi-Weekly

Less often, as needed

Does the firm have a program or written practices that expressly address the safety of the
traveling public?
Yes

No

If yes, describe such programs or practices.

Page C-27
Texas Department of Transportation
Request for Qualifications Addendum #34
The Grand Parkway Project Segments H, I1, and I2
456610.v13

PART C
September 2417, 2014

FORM G
KEY PERSONNEL RESUME AND REFERENCES
Position: (Select one.*)

Name:

□ Project Manager

Firm:

□ Safety Manager

Telephone:

□ Lead Quality Manager

Email Address:

□ Environmental Compliance Manager
□ ROW Acquisition Manager
□ Utility Manager

Licenses/Certifications: (Select all that apply. Provide the
license/certification number and expiration date.)

□ Professional Engineer (Date Since:
)
State:_
LIC. No.
□ Texas P.E. License Application Attached, if applicable
□ DBIA –Design-Build Institute of America
LIC. No.
Exp.

□ Design Manager
□ Lead Roadway Design Engineer
□ Lead Drainage Engineer
□ Construction Manager
☐ Maintenance Manager

□ PMP- Project Management Professional
LIC. No.
Exp.
□ ASQ – American Society of Quality
☐CQI ☐CQE ☐CQM
LIC. No.
Exp.
□ OSHA -- Construction Safety & Health (30 hours)
LIC. No.
Exp.
□ CPR and First Aid
LIC. No.

Exp.

□ CHST – Construction Health & Safety Technician by the
Board of Certified Safety Professionals
LIC. No.
Exp.

Years of Experience: (Relative to selected position for
transportation projects.)
1
11

2
12

3 4 5
13 14 15

Degree:
□ Associate
□ Undergraduate
□ Graduate
□ Doctoral

6
16

7 8 9 10
17 18 19 20+

Field / Program:
□ Engineering
□ Construction Management
□ Architecture
□ Other:

College/University (Name and Location):

□ CSHO -- Certified safety and health official
LIC. No.
Exp.
□ TxDOT Precertification Categories.
□ FHWA National Highway Institute Courses on Design and
Traffic Operations
□ Other(s):

Additional Information (optional):
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Project Description/ Role
Project Name:
Project Location:
Start Date:
Project Description:

End Date:

Project Value
□ Below $100M
☐ $100M-$500M
□ Above $500M
Services Value*

Project Type

Project Owner/Manager

☐Availability Payment
☐Design-Build
☐Design-Build w/ ATC
☐Design-Build-Maintain
☐Design-Bid-Build
☐Concession
☐CM at Risk
☐Other:

Name:
Title:
Agency:
Telephone:
Email:

Describe role and services provided relevant to this Project:

Project Name:
Project Location:
Start Date:
Project Description:

End Date:

□ Below $100M
☐ $100M-$500M
□ Above $500M
Services Value*

☐Availability Payment
☐Design-Build
☐Design-Build w/ ATC
☐Design-Build-Maintain
☐Design-Bid-Build
☐Concession
☐CM at Risk
☐Other:

Name:
Title:
Agency:
Telephone:
Email:

Describe role and services provided relevant to this Project:

Project Name:
Project Location:
Start Date:
Project Description:

End Date:

□ Below $100M
☐ $100M-$500M
□ Above $500M
Services Value*

☐Availability Payment
☐Design-Build
☐Design-Build w/ ATC
☐Design-Build-Maintain
☐Design-Bid-Build
☐Concession
☐CM at Risk
☐Other:

Name:
Title:
Agency:
Telephone:
Email:

Describe role and services provided relevant to this Project:

* Provide the value of the work performed under your supervision (i.e. design, construction, ROW acquisition, etc.)
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