



# **IH-35 NEX SOUTH SAN ANTONIO DISTRICT**

**Solicitation No. 601CT0000005108**

**RFP No. 152SDP5004**

**&**

**Solicitation No. 601CT0000005134**

**RFP No. 152SDP5006**

**SOLICITATION UPDATE MEETING**

**February 4, 2022**

## THANK YOU FOR YOUR ATTENDANCE!



- ❖ Please sign-in with your full name so that it shows up correctly on the attendance list.
- ❖ Please stay muted.
- ❖ You may submit your questions to all or just presenters using MS-Teams or via email: [shirin.helmi@txdot.gov](mailto:shirin.helmi@txdot.gov)

*After this presentation, your next opportunity to submit questions regarding this procurement is indicated on the RFP (to be posted).*

---

This presentation is for INFORMATIONAL PURPOSES ONLY.

# Table of Contents

	Slide No.
<b>1</b> Introduction	4-5
<b>2</b> Project Information	6
<b>3</b> Solicitation Timeline	7-8
<b>4</b> RFP Information	9-10
<b>5</b> Preclusions	11
<b>6</b> Appeals Process / Restrictions	12
<b>7</b> Questions & Answers	13

## Solicitation No. 601CT0000005108

### ➤ San Antonio District:

- ❖ Gina Gallegos, P.E., San Antonio District Engineer
- ❖ Clayton Ripps, P.E., Director of Transportation Planning & Development – **SME**

### ➤ CST Members:

- ❖ Richard De La Cruz, P.E., Advanced Project Development Director – **CST Member**
- ❖ Lizette Colbert, P.E., Design Support Director – Project Manager & **CST Member**
- ❖ Leon Flournoy, P.E., District Bridge Engineer – **CST Member**

### ➤ PEPS San Antonio Service Center:

- ❖ Clara Carbajal-Sanchez, P.E., Service Center Manager
- ❖ Shirin Helmi, P.E., PMP, CFM, Portfolio Project Manager, serving as the Procurement Engineer

*Consultant Selection Team (CST) members and Subject Matter Expert (SME) are NOT to be contacted through the end of the procurement process.*

## Solicitation No. 601CT0000005134

### ➤ San Antonio District:

- ❖ Gina Gallegos, P.E., San Antonio District Engineer
- ❖ Clayton Ripps, P.E., Director of Transportation Planning & Development – **SME**
- ❖ Lizette Colbert, P.E., Design Support Director – **SME**

### ➤ CST Members:

- ❖ Johnny Martinez, P.E., Transportation Engineer – Project Manager & **CST Member**
- ❖ Linda Cox, P.E., Transportation Engineer Supervisor – **CST Member**
- ❖ David Pulido, P.E., Transportation Engineer – **CST Member**

### ➤ PEPS San Antonio Service Center:

- ❖ Clara Carbajal-Sanchez, P.E., Service Center Manager
- ❖ Najitha Bulathsinhala, P.E., Portfolio Project Manager

*Consultant Selection Team (CST) members and Subject Matter Expert (SME) are NOT to be contacted through the end of the procurement process.*



# Project Information – Approximate Limits

## I-35 NEX South – Implementation



Various scenarios were evaluated for project delivery. The project will be delivered as:

- **Phase 1** DB project from the interchange of NEX Central to just south of the interchange of the I-35 & Loop 410 split
- **Phase 2** DBB project from the south limits of the DB project to N. Walters St. Includes a bridge over UPRR near AT&T Pkwy. [Solicitation No. 601CT0000005108](#)
- **Phase 3** DBB project from the south limits of the DB project to south of Interstate Drive. Includes a bridge over UPRR. [Solicitation No. 601CT0000005134](#)  
Option to deliver the portion from AT&T Parkway to N. Walters St. as a separate DBB project if RR coordination is an issue

# Solicitation Timeline

## Task

## Date

Solicitation No. 601CT0000005108

RFP Posting in Bonfire

February 1, 2022

Proposal Due Date

February 22, 2022

Shortlist Determination/ICG

Week of March 14, 2022\*

Interviews

Week of April 4 & 11, 2022\*

Providers Selection

April 2022\*

Contract Execution

July 2022\*

\* Dates are anticipated and subject to change.

# Solicitation Timeline (Anticipated)

Task

Date

Solicitation No. 601CT0000005134

RFP Posting in Bonfire

Week of February 7 or 14, 2022

Proposal Due Date

Week of February 28 or March 7, 2022

Shortlist Determination/ICG

Week of March 28, 2022

Interviews

Week of April 18 & 25, 2022

Providers Selection

April 2022

Contract Execution

July 2022

All dates are anticipated and subject to change.



# RFP Information – Work Categories

## Solicitation No. 601CT0000005108

Category No.	Category Name	Category No.	Category Name
1.8.1	Public Involvement	9.1.1	Bicycle & Pedestrian Facility Development
2.4.3	U.S. Coast G. & U.S. Army Corps Of Engr. Permits	10.1.1	Hydrologic Studies
2.13.1	Hazardous Materials Initial Site Assessment	10.2.1	Roadway Hydraulic Design
2.14.1	Environmental Document Preparation	10.3.1	Bridge Hydraulic Design
4.2.1	Roadway Design	10.5.1	Bridge Scour Evaluations And Analysis
4.4.1	Freeway Interchanges	14.1.1	Soil Exploration
4.5.1	Constructability Review	14.2.1	Geotechnical Testing
5.2.1	Bridge Design	14.3.1	Transportation Foundation Studies
5.3.1	Multi-Level Interchange Design	14.5.1	Evaluation & Design of Geotechnical Related Structures
5.5.1	Bridge & Non-Bridge Class Culvert and Inlet Design	15.2.1	Design Survey
7.1.1	Traffic Engineering Studies	15.2.2	Construction Survey
7.3.1	Traffic Signal Timing	18.2.1	Subsurface Utility Engineering
7.5.1	Intelligent Transportation System	18.3.1	Utility Adjustment Coordination
8.1.1	Signing, Pavement Marking & Channelization	18.4.1	Utility Engineering
8.2.1	Illumination	18.5.1	Utility Construction Management and Verification
8.3.1	Signalization	18.6.1	Utility Management & Coordination Oversight
8.4.1	ITS Control Systems Analysis, Design & Implementation		

# RFP Information – Work Categories (DRAFT)

## Solicitation No. 601CT0000005134

Category No.	Category Name
1.8.1	Public Involvement
2.4.3	U.S. Coast G. & U.S. Army Corps Of Engr. Permits
2.13.1	Hazardous Materials Initial Site Assessment
2.14.1	Environmental Document Preparation
4.2.1	Roadway Design
4.4.1	Freeway Interchanges
4.5.1	Constructability Review
5.2.1	Bridge Design
5.5.1	Bridge & Non-Bridge Class Culvert and Inlet Design
7.1.1	Traffic Engineering Studies
7.3.1	Traffic Signal Timing
7.5.1	Intelligent Transportation System
8.1.1	Signing, Pavement Marking & Channelization
8.2.1	Illumination
8.3.1	Signalization
8.4.1	ITS Control Systems Analysis, Design & Implementation

Category No.	Category Name
9.1.1	Bicycle & Pedestrian Facility Development
10.1.1	Hydrologic Studies
10.2.1	Roadway Hydraulic Design
10.3.1	Bridge Hydraulic Design
14.1.1	Soil Exploration
14.2.1	Geotechnical Testing
14.3.1	Transportation Foundation Studies
14.5.1	Evaluation & Design of Geotechnical Related Structures
15.2.1	Design Survey
15.2.2	Construction Survey
18.2.1	Subsurface Utility Engineering
18.3.1	Utility Adjustment Coordination
18.4.1	Utility Engineering
18.5.1	Utility Construction Management and Verification
18.6.1	Utility Management & Coordination Oversight

The use of listed Work Categories is subject to change.

# Preclusions

## Solicitation No. 601CT0000005108 & 601CT0000005134

- Garver, LLC; Prime
- Dallas Aerial Surveys, Inc.
- Vickrey & Associates, Inc.
- Amaterra Environmental, Inc.
- Ximenes & Associates, Inc.
- Arcadis US, Inc.
- AC Group, LLC
- Camacho Hernandez & Associates, Inc.
- The Rios Group, Inc.
- HNTB Corporation; Prime
- G. Sylva, LLC
- Omega Engineers Inc.
- Pape-Dawson Consulting Engineers Inc.
- RJ Hundley Consulting LLC
- The Deberry Group (aka Talk Strategy)
- Surveying and Mapping, LLC (The Whiddon Group LLC)

# Appeals Process / Restrictions

## ➤ Preclusion Appeals Process

### ❖ Preclusion document has been developed

- Email PEPS Division Director: Mr. Martin L. Rodin, P.E.
- Include this Solicitation No. 601CT0000005108 or 601CT0000005134
- Explain rationale for removal from preclusion list

### ❖ After posting RFP

- Formal appeal outlined in [Title 43 TAC § 9.7](#)
- Deliver letter to TxDOT Executive Director: Mr. Marc Williams, P.E. and include above information
- Procurement process is not paused

## ➤ Core Team Restrictions

- None anticipated

## Questions