



Professional Engineering Procurement Services (PEPS) Division
Solicitation No. 601CT0000004613
Questions & Answers (Q&A)
Q&A Posting Date: 10/21/2020

Ref #	Provider Question	TxDOT Answer
1.	There used to be three parts to this project. Will there be three contracts or one contract?	This is one contract for the limits on IH-10E from FM 464 to SH 123.
2.	<p>Is the schematic available? Are there electronic plan sheets available for review?</p> <p>Can you explain why the schematic does not reflect the same limits being identified for this contract?</p>	<p>Yes. The proposed schematic that includes these project limits, and the proposed PS&E 60% plans for this project can be found at the following web location: https://www.txdot.gov/business/consultants/architectural-engineering-surveying/meetings/101620.html.</p> <p>The schematic covered a larger study area from US 90A to SH 130 that went beyond the current project limit. This procurement covers project limit from FM 464 to SH123. The approved schematic and proposed PS&E 60% plans for this project can be found at the above web location.</p>
3.	Is it typical to procure CEI so early in advance of letting and construction? If not, what is typical for SDs?	Due to the anticipated let date of January 2022, this procurement will be moved to FY 2021 Wave 2.
4.	Will the CEI for this project be responsible for plant testing of Hotmix?	CEI will not be expected to QC/QA at the Hotmix plant. The San Antonio District lab will handle it.
5.	What is the construction estimate for this project?	The construction estimate is dependent upon the completion of the PS&E phase. However, the current estimate at 60% PS&E is approximately \$180,000,000.00.
6.	<p>Who from the CEI team will be in the interview?</p> <p>What personnel, covering which pre-certified work categories will be requested to attend the interview?</p>	The Prime Provider Project Manager is required to attend the interview. The Request for Proposals (RFP) may also identify several task leaders who will be requested to attend the interview.

Ref #	Provider Question	TxDOT Answer
7.	Are there any particular issues or challenges TxDOT anticipates for public involvement?	Issues related to public involvement will be included in the draft scope of services posted with the advertisement.
8.	Will the CST members see the PTC form?	No.
9.	What is the DBE Goal for this contract? What percentage of work must be performed by the Prime?	The DBE goal will be included in the RFP and is anticipated to be 17.5%. The Prime provider is required to perform 30% of the work.
10.	Will the section from Guadalupe/Bexar county line to FM 464 be let prior to this work starting?	The project from Guadalupe/Bexar county line to FM 465 will let in September 2021. Sections in between FM 465 and FM 464 will not let prior to this project.
11.	Has environmental been cleared to start ROW take?	Yes. This project was environmentally cleared in August 2019.