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Exhibit A

DEFINITIONS AND ACRONYMS

“Addenda/Addendum” means supplemental additions, deletions, and modifications to 
the provisions of the RFP after the release date of the RFP.

“Alternative Technical Concepts” or “ATCs” means the concepts described in ITP 
Section 3.1.

“ATC Cost Adjustment” means the amount of the estimated increase in TxDOT’s 
costs resulting from implementation of an approved ATC, as determined as described in 
ITP Section 3.3.

“Authorized Representative” has the meaning set forth in ITP Section 2.2.1.

“Base Scope Design-Build Price” shall be the price for the work required under the 
DBC with respect to the Proposer’s base scope as described in Section 3.1 of Exhibit C
to the ITP.

“Business Day” means days on which TxDOT is officially open for business. 

“Code” has the meaning set forth in ITP Section 1.7.4.

“Commission” means the Texas Transportation Commission.

“Day” or “day” shall mean calendar days unless otherwise expressly specified.

“DBC Documents” has the meaning set forth in Section 1.2 of the Design-Build 
Contract.

“Design-Build Contract” or “DBC” means the design-build contract for the design and 
construction of the Project, as further set for the in Volume II of the RFP.

“Design-Build Contractor” has the meaning set forth in ITP Section 1.1.

“Development Plan Evaluation Subcommittee” or “DPES” means the subcommittee 
that performs the initial review of the Technical Proposal and provides evaluation 
recommendations to the ESRC as set forth in ITP Section 5.1.

“Disadvantaged Business Enterprise” or “DBE” has the meaning set forth in 49 CFR 
Part 26.

“Equity Member” means (a) each entity with a direct interest in the Proposer (whether 
as a member, partner, joint venture member or otherwise), (b) each entity proposed to 
have a direct interest in Design-Build Contractor (whether as a member, partner, joint 
venture member or otherwise), and (c) each entity that will have an indirect interest in 
the Proposer or Design-Build Contractor through one or more intermediaries.  
Notwithstanding the foregoing, if the Proposer is a publicly traded company, 
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shareholders with less than a 10% interest in the Proposer shall not be considered 
Equity Members.

“Evaluation and Selection Recommendation Committee” or “ESRC” means the 
committee that will review and evaluate the Proposals and make a recommendation to 
the Steering Committee as set forth in ITP Section 5.1.

“FHWA” means the Federal Highway Administration.

“Financial Proposal” means the financial information included in a Proposal submitted 
by a Proposer providing the information requested in Exhibit C of the ITP.

“Financial Proposal Due Date” means the deadline (date and time) for submission of 
Financial Proposals identified in ITP Section 1.6.

“Financial Proposal Evaluation Subcommittee” or “FPES” means the subcommittee 
that performs the initial review of the Financial Proposal and provides evaluation 
recommendations to the ESRC as set forth in ITP Section 5.1.

“Instructions to Proposers” or “ITP” means the documents, including exhibits and 
forms, included in the RFP containing directions for the preparation and submittal of 
information by the Proposers in response to the RFP.

“Key Personnel” means the individuals designated by a Proposer pursuant to 
Section 3.2.5 of Exhibit B to the ITP.

“Key Subcontractor” means any subcontractor that will (a) fill any of the following key 
project roles: project management, lead design firm, quality control management, and 
quality assurance management or (b) serve as a key task leader for geotechnical, 
hydraulics and hydrology, structural, environmental, utility or right-of-way issues.  See
Form D.

“Location” has the meaning set forth in ITP Section 1.3.1.

“Major Participant” means each Equity Member and each member of the Proposer’s 
organization with: (a) primary responsibility for design; (b) primary responsibility for 
construction; or (c) a proposed subcontract with a value greater than or equal to $5 
million (excluding subcontracts with Suppliers).  

“Major Professional Services Firm” has the meaning set forth in Section 3.2.2 of 
Exhibit B to the ITP.

“Post-Selection Deliverables” has the meaning set forth in ITP Section 5.12.

“Preliminary Project Baseline Schedule” means the Project schedule required to be 
submitted with the Proposal and meeting the requirements set forth in Section 4.1.3 of 
Exhibit B to the ITP.
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“Pre-Proposal Submittal” has the meaning set forth in ITP Section 2.4.

“Project” means the Energy Sector Roadway Repair Project, as described in ITP 
Section 1.3.

“Project Development Plan” means the plan submitted with the Technical Proposal 
providing the information requested in Section 4.0 of Exhibit B to the ITP.

“Project Management Plan” means the portion of the Project Development Plan 
providing the information requested in Section 4.2 of Exhibit B to the ITP.

“Project Webpage” has the meaning set forth in the RFQ.

“Proposal” means the original documents submitted by a Proposer in response to the 
RFP.

“Proposal Due Date” means the Technical Proposal Due Date and/or the Financial 
Proposal Due Date, as applicable.

“Proposal Revisions” have the meaning set forth in ITP Section 5.6.

“Proposal Security” means the proposal bond as described in Section 3.3 of Exhibit B
to the ITP.

“Proposer” means the entity submitting a Proposal for the Project in response to the 
RFP.

“Qualifications Submittal” or “QS” means the submission made by a Proposer in 
response to the RFQ, including all clarifications thereto submitted in response to 
requests by TxDOT.

“Quality Management Plan” means the portion of the Project Development Plan 
providing the information requested in Section 4.3 of Exhibit B to the ITP.

“Reference Information Documents” or “RID” means the documents and information 
included in Volume III and described in ITP Section 1.4.

“Request for Qualifications” or “RFQ” means TxDOT’s Request for Qualifications 
issued on August 2, 2013, as amended.

“Request for Proposals” or “RFP” means the set of documents identifying the Project 
and the work to be performed and materials to be furnished in response to which a 
Proposal may be submitted by a Proposer/DB Contractor.  The RFP includes the ITP, 
DBC Documents and Reference Information Documents.

“RFP Webpage” means the secure file transfer and sharing site for the Project as set 
forth in ITP Section 2.2.
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“Stakeholder” means parties that may have a stake in the Project by virtue of their 
location or funding, including each county, city or municipality in which the Locations are 
situated, United States Department of Transportation/FHWA and their officers, directors, 
and employees.  For purposes of ITP Section 2.2.3(d), the Texas Department of Public 
Safety and any other public law enforcement agency with jurisdiction to provide traffic 
patrol, traffic law enforcement and other police and public safety services in accordance 
with applicable Laws and agreements with State and local agencies will not be 
considered Stakeholders.

“Steering Committee” has the meaning set forth in ITP Section 5.9.

“Surety” means the individual or entity committing to provide any of the bonds 
identified in the RFP.

“Technical Proposal” means the technical proposal submitted by a Proposer providing 
the information requested in Exhibit B of the ITP.

“Technical Proposal Due Date” means the deadline (date and time) for submission of 
Technical Proposals identified in ITP Section 1.6.

“Technical Solutions” means the portion of the Project Development Plan providing 
the information requested in Section 4.1 of Exhibit B of the ITP.

“Total Scope Design-Build Price” shall be the price for the work required under the 
DBC with respect to all Locations as described in Section 3.1 of Exhibit C to the ITP.

“USDOT” means the United States Department of Transportation.

For definitions of other initially capitalized terms, please refer to the DBC Documents.
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Exhibit B

TECHNICAL PROPOSAL INSTRUCTIONS

1.0 General Instructions

This Exhibit B describes the submission format for Technical Proposals and outlines the 
required information that will comprise a Technical Proposal for the DBC.

Proposer shall submit the information required by this Exhibit B in the organization and 
format specified herein.  The Technical Proposal shall be organized in the order listed in 
Exhibit E, and shall be clearly indexed.  Each component of the Technical Proposal 
shall be clearly titled and identified.  

All forms named herein are found in Exhibit D, unless otherwise noted.  All blank spaces 
in the Proposal forms must be filled in as appropriate.  No substantive change shall be 
made in the Proposal forms.  

Evidence of signature authority shall be provided for all individuals signing forms on 
behalf of each Major Participant.  Item B of the section entitled “Additional Information 
To Be Provided With Proposal Letter” of Form A identifies requirements regarding 
evidence of signature authorization for the Proposal Letter.  Similar authorization shall 
be provided for all other signatories for Major Participants.

2.0 Format

The Technical Proposal shall be limited to an aggregate of 30 pages (if double-sided, 15 
sheets), plus the executive summary, required forms, resumes and appendices 
containing graphs, matrices, schedules, drawings and other pertinent data.

3.0 Contents of the Technical Proposal

The required contents and organization of the Technical Proposal are presented in this 
Exhibit B and summarized in the Proposal checklist provided in Exhibit E.  Proposers 
are to provide all the information set out in this Exhibit B.  A copy of the checklist for the 
Technical Proposal shall be included in the Technical Proposal.  Proposer shall not 
amend the order or change the contents of the checklist except to provide the required 
cross reference to its Proposal.

The Technical Proposal shall consist of the following major elements:

(a) Executive Summary;

(b) Proposer Information, Certifications and Documents (including required 
Forms A through J and P through S,);

(c) Proposal Security; 
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(d) Project Development Plan; and

(e) Appendices.

3.1 Executive Summary

The Executive Summary shall be written in a non-technical style and shall contain 
sufficient information for reviewers with both technical and non-technical backgrounds to 
become familiar with Proposer's Proposal and Proposer’s ability to satisfy the financial 
and technical requirements of the Project.  The Executive Summary shall not exceed 
five pages.  The Executive Summary shall not include any information regarding pricing.  
It shall, at a minimum, include the following:

(a) A summary of any changes to Proposer’s QS including changes in Proposer’s 
organization, Equity Members, other Major Participants and Key Personnel since 
submission of the QS.

(b) A summary of the proposed management, decision-making and day-to-day 
operation structure of Proposer, and a statement that each Major Participant 
has committed to provide the relevant Key Personnel.

(c) A summary of the Project Development Plan including:

 A summary of the Technical Solutions,

 A summary of the Project Management Plan, and 

 A summary of the Quality Management Plan

(d) A summary of the Proposer’s approach to satisfying the DBE requirements. 

3.2 Proposer Information, Certifications and Documents

3.2.1 Proposal Letter

The Proposal shall include the Proposal Letter (Form A).  Proposer shall attach to the 
Proposal Letter the documents and information described in the section entitled 
“Additional Information To Be Provided With Proposal Letter” of Form A; provided, 
however, that Proposer may attach to the original Form A an envelope including four 
certified copies of the required organizational documents in lieu of providing 
organizational documents with each of the copies of the Proposal.

3.2.2 Information About Proposer, Major Participants and Other 
Subcontractors

The Proposal shall include a completed chart on Form B-1, including the names, 
contact information, role in the organization, licensing information, and description of 
work (if applicable) for Proposer and Equity Members.  
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The Proposal shall include a completed Form B-2 providing information about Proposer
and its team as specified therein.

The Proposal shall include a completed Form B-3 providing information regarding 
(i) each Major Participant (excluding Equity Members); (ii) each firm that will provide 
engineering, architectural, surveying, quality assurance and/or other professional 
services for development of the Project valued at $500,000 or more (“Major 
Professional Services Firm”); and (iii) all other subcontractors identified by Proposer as 
of the Proposal Due Date.  Proposer is advised that all Major Professional Services 
Firms must be identified at the time of the Proposal, and that, as a condition to final 
award and execution of the DBC, the successful Proposer must provide evidence that it 
and its Major Participants hold all necessary licenses and professional registrations.

The Proposal shall include copies of organizational documentation described in the 
section entitled “Additional Information To Be Provided With Proposal Letter” of Form A
for Proposer, DB Contractor and Equity Members, as well as other documentation 
required by Form B-2.  If any modification to the organizational documents for such 
entity is contemplated prior to award or, if Proposer intends to form an affiliated entity to 
be the DB Contractor, Proposer shall provide a brief description of the proposed legal 
structure and draft copies of the underlying organizational documents (described in the 
section entitled “Additional Information To Be Provided With Proposal Letter” of Form A) 
for such proposed entity.

3.2.3 Responsible Proposer Questionnaire

The Proposal shall include Form C, the “Responsible Proposer Questionnaire”, signed 
by Proposer, each Major Participant and any other team member identified in the 
Proposal.  As noted on the form, it may be provided by Proposer on its own behalf and 
on behalf of the DB Contractor and Equity Members, or it may be provided by Proposer 
on its own behalf and the individual Equity Members on their own behalf.  The form 
executed by Proposer shall be signed by the same individual(s) who sign the Proposal 
Letter.  The forms signed by Equity Members shall be signed by an authorized 
representative of such Equity Member and the Proposal shall include evidence of 
signature authorization for such individual.

3.2.4 Key Subcontractors

The Proposal shall include a list in the form of Form D of the names of all Key 
Subcontractors that Proposer intends to use to complete the Work under the DBC.

3.2.5 Key Personnel

3.2.5.1 Designation of Key Personnel Prior to Proposal Due Date

Each Proposer shall submit any proposed changes in Key Personnel from those 
identified in the QS and any new Key Personnel that were not required to be submitted 
with the QS falling within any of the categories identified in Section 3.2.5.2.  Proposer 
may not make any changes in its Key Personnel after receipt of TxDOT approval, 
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except as provided in the DBC Documents.  The Proposal may not include any Key 
Personnel previously disapproved by TxDOT in writing.

3.2.5.2 Information Regarding Key Personnel in Proposal 

The Proposal shall identify the pre-approved Key Personnel and shall include Form E
identifying personnel work assignments.  Refer to the DBC Documents for information 
regarding time commitment requirements for Key Personnel and TxDOT’s rights if it 
determines that any such personnel are not devoting sufficient time to the prosecution 
and performance of the work required for the Project.

The individuals with direct responsibility for each of the following categories of work are 
considered Key Personnel:

(a) overall management of the Project (Project Manager);

(b) design of the Project and design quality assurance and review of quality 
control measures in accordance with the DQMP (as described in the 
Technical Provisions) (Design Manager);

(c) construction, coordination of subcontractors and scheduling (Construction 
Manager);

(d) control of quality, and the implementation and operation of the Construction 
Quality Management Plan (CQMP) (Construction Quality Control Manager 
(CQCM) as described in the Technical Provisions);

(e) independent quality acceptance for construction and review of quality control 
measures in accordance with the CQMP and environmental compliance 
(Construction Quality Acceptance Manager (CQAM) as described in [the 
Technical Provisions); and

(f) safety compliance (Safety Manager).

3.2.6 Letters Approving Key Personnel and Changes in Proposer’s 
Organization

The Proposal shall include a copy of any approval letter(s) issued by TxDOT approving 
changes in Key Personnel.  If Proposer’s organization has changed since submission of 
the QS, Proposer shall specifically describe such changes and, if applicable, include a 
copy of TxDOT’s approval letter of such changes.

3.2.7 Non-Collusion Affidavit

The Proposal shall include Form F, certifying that the Proposal is not the result of and 
has not been influenced by collusion.
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3.2.8 Certification Regarding Buy America

The Proposal shall include Form G, regarding Buy America requirements.

3.2.9 DBE Requirements

The Proposal shall include a Certification of DBE Goal Attainment or Good Faith Efforts 
(Form H) confirming that Proposer will obtain DBE commitments equal to or exceeding 
the DBE participation goal or will exercise good faith efforts to substantiate its attempts 
to meet the goal. 

3.2.10 Child Support Statement for State Grants, Loans and Contracts

The Proposal shall include Form I regarding child support obligations, for Proposer and 
each Major Participant.

3.2.11 Organizational Conflict of Interest Disclosure

Attention is directed to TxDOT’s rules on conflicts of interest, which are set forth at 43 
Texas Administrative Code §9.155.  The Proposal shall include a certification on Form J
describing potential organizational conflicts of interest, including disclosure of all 
relevant facts concerning any past, present, or currently planned interest that may 
present an organizational conflict of interest.

3.2.12 Certification Regarding Equal Employment Opportunity

The Proposal shall include Form N, regarding participation in contracts or subcontracts 
subject to the equal opportunity clause and the filing of required reports.

3.2.13 Certification Regarding Use of Contract Funds For Lobbying

The Proposal shall include Form O, executed by the Proposer, all members or joint 
venturers of the Proposer and all of other Major Participants including Equity Members 
certifying that no federal appropriated funds have been or will be paid for lobbying 
activities and no other funds have been paid or will be paid to influence governmental 
decisions regarding this Project.

3.2.14 Certification Regarding Ineligible Contractors 

The Proposal shall include Form P, certifying that Proposer and its Subcontractors are 
not declared by the Federal Government or have not voluntarily declared themselves 
debarred, suspended or ineligible from doing transactions with the Federal Government 
or any of its agencies and making other certifications as described on Form P.

3.2.15 Guarantor Letter 

The Proposal shall include (if a guaranty is required): (a) an irrevocable letter signed by 
the Guarantor(s) in the form of Form Q committing to provide a guaranty in the form of 



Texas Department of Transportation Exhibit B Final RFP Addendum #1
Energy Sector Roadway Repair Project Page 6 of 15 Volume I – Instructions to Proposers
October 17, 2013 Ex. B – Technical Proposal Instructions

Exhibit 13 of the DBC, concurrently with execution and delivery of the DBC Documents 
by Proposer; (b) evidence of authorization of the signatory to that letter; (c) Form B-1 for 
the Guarantor(s); (d) financial information described in Section 2.0 of Exhibit C; and (e) 
such other information concerning the Guarantor(s) as TxDOT may request.  A guaranty 
of DB Contractor’s obligations under the DBC is required under the following 
circumstances:  (i) Proposer identified a Guarantor in its QS or was advised by TxDOT
that a guaranty would be required as a condition to the shortlisting of Proposer, (ii) DB 
Contractor is a newly formed entity (i.e., the entity has been in existence for one year or 
less), (iii) the combined Tangible Net Worth of DB Contractor and its Equity Members is 
less than $35,000,000; or (iv) the form of organization of Proposer and/or the financially 
responsible parties comprising Proposer changes and TxDOT determines, in its sole 
discretion, to require a Guarantor as a condition to approving such change under ITP 
Section 2.11.  If a guaranty is required, the combined Tangible Net Worth of the 
guarantor, Proposer and its Equity Members must be at least $35,000,000.  Tangible 
Net Worth shall be determined based on audited financial statements for the fiscal year 
most recently ended.

3.2.16 Surety Information

The Proposal shall include the following information regarding the Surety for the bonds 
to be provided in accordance with Section 8 of the DBC:

(a) Name of bonding company (must be rated in the top two categories by two 
nationally recognized rating agencies or at least A minus (A-) or better and 
Class VIII or better by A.M. Best and Company) and the name and address of 
the agent.

(b) Whether or not the listed bonding company defaulted on any obligation within 
the past ten years, and the details in the event of such default.

Each Proposer shall confirm that the Proposer team is capable of obtaining a 
Performance Bond and a Payment Bond, each in an amount of at least $150 million.  
The Proposal shall include a letter from a surety/insurance company indicating that such 
capacity exists for Proposer or the Equity Member with the primary responsibility for 
construction.  Letters indicating “unlimited” bonding capability are not acceptable.  The 
letter must specifically state that the surety/insurance company has read the RFP, 
including the DBC Documents, and evaluated Proposer’s/Equity Member’s backlog, 
work-in-progress and recently awarded and conditionally awarded contracts as of the 
date of the letter in determining its bonding capacity.  If Proposer or the Equity Member 
responsible for construction, as applicable, is a joint venture, partnership, limited liability 
company or other association, separate letters for one or more of the individual Equity 
Members of Proposer or the Equity Member responsible for construction, as applicable, 
are acceptable, as is a single letter covering all Equity Members of Proposer.

3.3 Proposal Security

The Proposal shall include a proposal bond as specified below.
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3.3.1 Forfeiture of Security

Forfeiture of Proposal Security in accordance with Section 4.5 of the ITP will constitute 
liquidated damages.  By submitting its Proposal, Proposer agrees and acknowledges 
that such liquidated damages are reasonable in order to compensate TxDOT for 
damages it will incur as a result of Proposer’s failure to satisfy the obligations under the 
RFP to which Proposer agreed when submitting its Proposal.  Such damages include 
potential harm to the credibility and reputation of TxDOT’s transportation improvement 
program, including the design-build program, with policy makers and with the general 
public, delays to the Project and additional costs of administering this or a new 
procurement (including engineering, legal, accounting, overhead and other 
administrative costs).  By submitting its Proposal, Proposer further acknowledges that 
these damages would be difficult and impracticable to measure and prove, are 
incapable of accurate measurement because of, among other things, the unique nature 
of the Project and the efforts required to receive and evaluate proposals for it, and the 
unavailability of a substitute for those efforts.  The amounts of liquidated damages 
stated herein represent good faith estimates and evaluations as to the actual potential 
damages that TxDOT would incur as a result of Proposer’s failure to satisfy the 
obligations under the RFP to which Proposer agreed when submitting its Proposal, and 
do not constitute a penalty.  By submitting its Proposal, Proposer agrees to such 
liquidated damages in order to fix and limit Proposer’s costs and to avoid later Disputes 
over what amounts of damages are properly chargeable to Proposer.  

3.3.2 Form of Proposal Bond

A proposal bond in the amount of $2 million and in the form of Form K shall be provided 
by a Surety rated in the top two categories by two nationally recognized rating agencies 
or at least A minus (A-) or better and Class VIII or better by A.M. Best and Company.  
The proposal bond shall be subject to forfeiture in accordance with ITP Section 4.5. 
Each proposal bond will be retained until the DBC Documents have been fully executed, 
after which the proposal bond for each unsuccessful Proposer, except those proposal 
bonds which have been forfeited, will be returned to the respective Proposers.  The 
proposal bond for the successful Proposer shall be returned at such time as Proposer 
has satisfied all conditions of execution and award set forth in ITP Section 6.1.  If the 
next best value Proposer is notified during the 180-day period that it is selected for 
negotiations, such Proposer shall obtain an extension of the proposal bond for the 
period until 270 days after the Proposal Due Date. 

4.0 Preliminary Project Baseline Schedule

The Proposal shall provide a Preliminary Project Baseline Schedule and narrative and 
include at least the following:

(a) Narrative which describes the proposed execution of the work for the term of 
the DBC.
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(b) Preliminary Project Baseline Schedule to the levels described in the Technical 
Provisions for the construction period and for maintenance performed during 
the construction work in accordance with the Technical Provisions.

(c) The Preliminary Project Baseline Schedule shall show achievement of 
Substantial Completion of the Project no later than 540 days after NTP1.  

Proposer’s Preliminary Project Baseline Schedule submission shall not limit, modify or 
alter TxDOT’s ability to review and approve the Preliminary Project Baseline Schedule, 
and selection of a Proposer shall not be deemed to be acceptance or approval of 
Proposer’s Preliminary Project Baseline Schedule. 

5.0 Project Development Plan

Proposer shall submit a Project Development Plan which shall consist of the following 
three components:  the Project Management Plan (Section 5.1), the Technical Solutions 
(Section 5.2) and the Quality Management Plan (Section 5.3).

The Project Development Plan shall provide the information relevant for the project 
management philosophy, plan and schedule for executing the Project, including 
management structure and personnel; and the quality control procedures for any related 
contract administration, describing how Proposer plans to achieve and satisfy the 
project requirements, including safety.

5.1 Project Management Plan 

The Project Management Plan shall set out a summary of Proposer’s management 
approach to construction, traffic management, maintenance during work, 
documentation, testing and auditing/reporting for the Project, risk and organizational 
structure.  The minimum information to be provided within the Project Management Plan 
is detailed in this Section 5.1.

5.1.1 General Project Management

The Project Management Plan shall describe Proposer’s overall Project management 
plan and approach to the work (including design and construction), including at least the 
following:

(a) A description of the methods to be used to assure necessary communication 
and documentation within Proposer’s team, including communication among 
the sub-organizations and management personnel and communications 
between TxDOT and DB-Contractor across multiple Locations.

(b) A description of how Proposer intends to: (i) provide the experienced 
personnel, facilities and equipment, and to integrate such resources, to 
complete each aspect of the Project; (ii) control and coordinate the various 
Subcontractors; (iii) interface with TxDOT, its consultants and relevant 
federal, State and local agencies; (iv) interface with any applicable Utility 
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Owners; (v) control Project schedules and minimize Project costs; and (vi) 
comply with applicable Laws.

(c) A detailed description of how the team members will work together to provide 
a unified construction, and quality approach to all elements of the Work in 
respect of the operational life-cycle management.

(d) A description of the team decision-making process, how internal disputes 
between team members will be resolved and how Proposer will avoid adverse 
impacts to the Project (cost, schedule or quality) in the event of such 
disputes.

(e) All major training program(s) to ensure that continuous improvement practices 
are being implemented.

(f) Information regarding the current and projected workload and backlog of 
Proposer team (including all Major Participants), including the Proposer’s or 
team member’s plan for allocating its resources, materials and personnel 
among the Locations.

5.1.2 Construction and Traffic Management During Construction Period

The Project Management Plan shall provide a description of Proposer’s plan and 
approach for performing construction and traffic management on the Project, including 
at least the following:

(a) A narrative description of how Proposer intends to schedule and sequence 
the construction to minimize impacts on the environment, communities and 
traveling public while still providing acceptable construction performance.

(b) A description of the intended laydown, recycling, staging, disposal and 
maintenance locations (with approximate areas) to be used during 
construction.

(c) A description of how the right-of-way and adjacent roads and properties will 
be maintained and protected, including the intended measures to be used to 
mitigate and minimize noise, vibration, light, dust, erosion/run-off and local 
road damage.

(d) A description of how Proposer will manage and control traffic during 
construction.

5.1.3 Organizational Structure and Key Personnel Roles

The Project Management Plan shall describe Proposer’s overall organizational 
structure, roles of Key Personnel and other key persons, and team approach to the 
Work, including at least the following:
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(a) An organization chart outlining the basic structure of Proposer’s Project 
organization (including the construction sub-organizations) and a description 
of the roles, responsibilities, interrelation and work to be accomplished by 
each member of the management team and each sub-organization, including 
identified Subcontractors and Suppliers (at all tiers).

(b) Information describing how each of the Key Personnel and other identified 
key persons will fit into the organization, including a description of each such 
person’s function and responsibilities relative to the Project and indicating the 
percent of time that the person will devote to the Project.

5.1.4 Environmental and Risk Management

The Project Management Plan shall describe the approach to identification, 
management, mitigation, and allocation of Project-specific risks, including a risk matrix 
and any environmental issues which shall identify the following at a minimum:

(a) A list of applicable environmental laws, rules and regulations.

(b) A list of environmental permits, permit amendments and other approvals, 
whether state, federal or local, that will or may be required, together with the 
name of the issuing agency and a plan for obtaining required permits and 
permit amendments in a timely manner.

(c) A description of the project-specific environmental issues anticipated to be 
encountered on the Project, how construction will address the anticipated 
impacts and be sensitive to the environment, and the approach for managing 
conflicts.

(d) Significant project-specific risk categories during construction of the Project 
and maintenance during work.

(e) The potential consequences of the identified risks.

(f) The probability/likelihood of risks.

(g) Risk-mitigation strategies to eliminate or reduce specific risks.

(h) The allocation of responsibility for mitigation of the identified risks between 
TxDOT and DB Contractor.

(i) Include a description of a TxDOT-DB Contractor communication plan with 
respect to Project-specific risks.
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5.1.5 Safety and Health Plan

The Project Management Plan shall provide a description of Proposer’s Project-specific 
preliminary safety and health plan meeting the requirements set forth in the Technical
Provisions, including at least the following:

(a) A description of the role and responsibilities of the Safety Manager and safety 
staff, the hierarchical relationship between the Safety Manager and other 
managers, supervisors, and employees, and how responsibility and 
accountability for safety will be incorporated at all levels.

(b) A description of Proposer’s approach to identifying, developing and providing 
relevant training for employees and supervisors.

(c) A description of Proposer’s approach to safety procedures, including incident 
response plans and systems for reporting and responding to hazardous 
conditions, and how such procedures will ensure the safety and health of 
personnel involved in the Project and the general public affected by the 
Project.

(d) The procedures Proposer will use to immediately notify TxDOT of all incidents 
arising out of the performance of the Work, and Proposer’s approach to 
communication and coordination of incident response and emergency 
management with TxDOT and other involved agencies.

(e) A description of how Proposer’s approach to safety will account for the unique 
attributes of this Project, including but not limited to, the heavy energy sector 
traffic conditions and the size and scope of the Project.

(f) A description of Proposer’s safety goals and its approach to evaluating the 
effectiveness of policies and measuring success in meeting the goals.

5.1.6 Mentoring and Job Training

The Project Management Plan shall provide a description of Proposer’s plan and 
management approach for mentoring and job training on the Project, including at least 
the following:

(a) A description of Proposer’s concept to utilize and train DBEs, including:

1. A description of standard subcontracting methods to effectively 
manage subcontractor performance as it relates to the Technical 
Provisions.

2. An outline of areas of Work where DBEs may be utilized.
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3. A description of the training program to be utilized to educate and train 
employees in various job functions as well as training for 
environmental and site specific issues.

(b) A description of Proposer’s plan to mentor DBEs and small businesses, 
including:

1. A mentoring program for educational workshops, including the 
following:

 A description of targeted technical disciplines;

 Identification of specific audiences;

 Development of short and long term plans; and

 Identification of frequency of the workshops;

2. Educational workshops for bonding and insurance requirements.

Note that aspects of this approach will be integrated into Proposer’s Job Training and 
Small Business Opportunity Plan, as approved by TxDOT, which shall be incorporated 
into the DBC Documents as Exhibit 8 following award of the DBC and shall be subject 
to TxDOT review, comment and approval. 

5.2 Technical Solutions

The Technical Solutions component of the Proposal shall summarize Proposer’s 
approach to implementing the work and shall include associated information, as 
described in this Section 5.2.  The Technical Solutions shall also include information 
with respect to approved ATCs, perceived added value items and the incorporation of 
new technologies as follows:

(a) Specifically, for all ATCs, Proposer shall:

 Specifically state whether any approved ATCs are included in the 
Proposal, with reference to the ATC identification number assigned by 
TxDOT; and

 Describe how the ATC is used and provide cross-references to other 
elements of the Proposal that are affected by the ATC.

(b) For perceived value-added components of the Proposal, Proposer shall:

 Specifically identify characteristics of its Proposal which Proposer 
considers to improve upon the Project’s technical requirements, as set 
forth in the DBC Documents, and which bring additional benefits and/or 
value to TxDOT and the public and the energy sector; and
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 Provide a narrative description of the value of such benefits.

5.2.1 Construction Staging, Sequencing, Maintenance and Traffic 
Management

The Proposal shall provide a description of the construction staging, sequencing, 
maintenance during construction and traffic control to maintain traffic during 
construction.  The information shall include at least the following:

(a) The overall traffic management and control and sequencing approach.

(b) Concept drawings or description of the proposed construction staging and 
steps that will be taken to minimize disruptions to the traveling public and 
impacts on the Stakeholders and communities and approach to account for 
heavy energy sector traffic conditions.

(c) A description of how maintenance will be addressed through the various 
staging and sequencing.

(d) A description of how the right-of-way and adjacent roads and properties will 
be maintained, including roadway pavement structures, and how business 
and residential access will be maintained throughout the Project corridor 
during the construction, and how construction will address anticipated 
environmental commitments, including the intended measures to be used to 
mitigate and minimize dust, erosion/run-off and local road damage.

(e) A description of how Proposer will coordinate its construction work with other
project that are expected to be under construction during the work.

5.2.2 Maintenance of Locations During Construction Work

The Proposal shall provide a description of the maintenance work during construction 
required for the Project.  The information, at a minimum, shall include the Proposer’s 
approach to accomplish the following:

(a) Maintenance of a Location in a manner appropriate for a project of similar 
character from initial placement of barricades to Substantial Completion of the 
Location.

(b) Minimizing delay and inconvenience to Users.

(c) Monitoring and observing weather and weather forecasts to proactively 
deploy resources to minimize delays and safety hazards due to heavy rains, 
or other severe weather events.

(d) Minimizing the risk of damage, disturbance, or destruction of third-party 
property during the performance of maintenance activities.
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(e) Coordinating with and enabling TxDOT and others with statutory duties or 
functions in relation to the Project to perform such duties and functions.

(f) Performing systematic project inspections and maintenance in accordance 
with the provisions of DB Contractor’s Maintenance Management Plan and 
DB Contractor’s Safety Plan.

5.2.3 Utilities

The Proposal shall provide a description of the utility work required for the Project.  The 
information shall include at least the following:

(g) The proposed methods of locating additional utilities horizontally and vertically 
that encroach upon the footprint of the Project, including cross drainage and 
roadway widenings.

(h) The intended means of communication and planning of construction to keep 
Utility Owners informed of the construction schedule, the means of 
construction and changes that may affect their facilities.

(i) The proposed methods of traffic control and construction related to utility 
relocation and protection and efforts to minimize utility conflicts during 
construction and the approach for managing conflicts.

5.3 Quality Management Plan 

The Quality Management Plan shall provide a summary of Proposer's plan and 
approach to quality management during all stages of the Project through mobilization, 
construction and maintenance during the work.

5.3.1 Quality Control and Quality Acceptance Procedures

The Quality Management Plan will outline the systems that will be employed to ensure 
that the Work is executed with minimal requirements for corrective work.  The plan shall 
detail the systems employed to detect noncompliance, correct the consequences of 
noncompliance and to prevent the reoccurrence of repeat noncompliance. The Quality 
Management Plan shall include at least the following:

(a) Proposed quality control and quality assurance procedures for construction, 
including:

1. A description of both the formal and the informal process for design 
deficiency corrections and change tracking;

2. A description of the approach to acceptance, testing and inspection;

3. Proposed quality management documentation procedures; and
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4. The proposed audit regime.

(b) A description of the proposed approach to integrate and implement TxDOT 
oversight procedures.

(c) A description of how Proposer intends to interface with third parties and other 
Stakeholders respect to quality control and quality assurance.

(d) A description of Proposer’s approach to documenting and curing construction 
deficiencies and noncompliance issues and ensuring that repeat mistakes are 
avoided.

5.3.2 Organizational Structure and Key Personnel Roles

The Quality Management Plan shall describe Proposer’s overall organizational structure 
and the roles of Key Personnel and other key persons with respect to quality 
management and shall include at least the following:

(a) An organization chart showing the quality management structure, along with a 
staffing plan by position title.

(b) A description of the proposed design and construction quality program 
organization, including the name and titles of Key Personnel and other 
identified key persons responsible for quality management and a description 
of the roles, responsibilities, interrelation and work to be accomplished by 
each member of the quality management team.

(c) A description of how the quality management staff will be functionally 
independent so that such individuals will have the authority to effect changes 
in the event of failure to comply with DBC requirements.

(d) Information describing how each of the Key Personnel and other identified 
key persons will fit into the quality management structure organization, 
including a description of each such person’s function, responsibilities, 
qualifications and experience.

5.4 Substantial Completion Date

The Technical Proposal shall indicate the number of calendar days between NTP1 and 
its proposed Substantial Completion Dates for the Project.
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Exhibit C

FINANCIAL PROPOSAL INSTRUCTIONS

1.0 General Instructions

This Exhibit C describes the submission format for Financial Proposals and outlines the 
required information that will comprise the Financial Proposal for the DBC.

Proposer shall submit the information required by this Exhibit C in the organization and 
format specified herein.  The Financial Proposal shall be organized in the order listed in 
Exhibit E, and shall be clearly indexed.  Each component of the Financial Proposal shall 
be clearly titled and identified.

All forms named herein are found in Exhibit D, unless otherwise noted.  All blank spaces 
in the Proposal forms must be filled in as appropriate.  No substantive change shall be 
made in the Proposal forms.

1.1 Format of Financial Proposal

All price, cost and financial information provided in the Financial Proposal shall be in 
U.S. Dollar currency only and all amounts shall be stated as nominal dollars.  If there 
are any discrepancies between the hard copy and electronic copy of any quantitative 
information provided in the Financial Proposal, the hard copy version will prevail.  If 
there are any differences between individual line amounts and totals, the individual line 
amounts will prevail.

1.2 Contents of Financial Proposal

All parts of the Proposal that indicate price and financial information are to be included 
in the Financial Proposal.

The required contents and organization of the Financial Proposal are presented in this 
Exhibit C and summarized in the Proposal checklist provided in Exhibit E.  Proposers 
are to provide all the information set out in this Exhibit C.  A copy of the checklist for the 
Financial Proposal shall be included in the Financial Proposal.  Proposer shall not 
amend the order or change the contents of the checklist except to provide the required 
cross reference to its Proposal.

2.0 Financial Capacity Information and Substantial Completion Commitments

Proposers shall clearly identify any differences between the financial capacity 
information submitted in the Proposal and the information submitted in the QS.

The information required under this Section 2.0 (for Proposer, all Equity Members and 
any required Guarantors) shall be packaged separately for each separate entity with a 
cover sheet identifying the name of the organization and its role in Proposer’s 
organization (i.e., Equity Member, lead design firm, subcontractor, etc.).
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2.1 Prequalified Proposers

If the Proposer submitted with its QS a letter indicating that the Equity Member of the 
Proposer responsible for construction or Guarantors have been prequalified by TxDOT 
pursuant to Section 9.12 of Title 43, Texas Administrative Code, the Financial Proposal 
shall include the following information:

(a) Prequalification Letter - If the Proposer submitted with its QS a letter from 
TxDOT indicating that the Equity Member of the Proposer responsible for 
construction or Guarantors have been prequalified by TxDOT pursuant to 
Section 9.12 of Title 43, Texas Administrative Code, a copy of such 
prequalification letter. If such prequalification is not current through the 
Proposal Due Date, also include a letter from the relevant entity detailing the 
current status of such prequalification, including dates required renewal 
documentation was or is anticipated to be submitted.

(b) Information About Proposer, Major Participants and Other 
Subcontractors - Copies of the completed Form B-1, Form B-2 and Form B-
3, in each case in accordance with the requirements of Exhibit B, Section 
3.2.2.

(c) Surety Information - A copy of the information regarding the Surety as 
provided in accordance with the requirements of Exhibit B, Section 3.2.16.

(d) Guarantor Letter of Support – Copies of one or more guaranties regarding 
DB Contractor’s obligations under the DBC, as such may be required by ITP 
Exhibit B, Section 3.2.15.  If required, the letter from the Guarantor(s) must 
confirm unequivocally that it will guarantee all the obligations of DB 
Contractor with respect to the DBC.  Proposers are advised that TxDOT may, 
in its discretion based upon the review of the information provided, specify 
that an acceptable Guarantor is required as a condition to eligibility for award.

(e) Material Changes in Financial Condition - A letter from the chief financial 
officer or treasurer, providing information on any material changes in financial 
condition since submission of the QS and those that are pending.  
Additionally, Proposers shall be required to provide updated information 
following the Proposal Due Date as long as the dissemination of such 
information is permitted by law. 

The following list identifies certain items that TxDOT would consider a 
material change in financial condition.  This list is intended to be indicative 
only.  At the discretion of TxDOT, any failure to disclose a prior or pending 
material change may result in disqualification from further participation in the 
selection process.  In instances where a material change has occurred, or is 
anticipated, the affected entity shall provide a statement describing each 
material change in detail, the likelihood that the developments will continue 
during the period of performance of the Project development, and the 
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projected full extent of the changes likely to be experienced in the periods 
ahead.  Estimates of the impact on revenues, expenses and the change in 
equity shall be provided separately for each material change as certified by 
the CFO or treasurer.  References to the notes in the financial statements are 
not sufficient to address the requirement to discuss the impact of material 
changes.  The affected entity shall also provide a discussion of measures that 
would be undertaken to insulate the Project from any recent material adverse 
changes, and those currently in progress or reasonably anticipated in the 
future.  If the financial statements indicate that expenses and losses exceed 
income in the fiscal periods between submission of the QS and the most 
recent completed periods (even if there has not been a material change), the 
affected entity shall provide a discussion of measures that will be undertaken 
to make the entity profitable in the future and an estimate of when the entity 
will be profitable.

List of Representative Material Changes

1. An event of default or bankruptcy involving the affected entity, a related 
business unit within the same corporation, or the parent corporation of the 
affected entity;

2. A downward change in tangible net worth of 10% of shareholder equity;

3. A sale, merger or acquisition exceeding 10% of the value of shareholder 
equity prior to the sale, merger or acquisition which in any way involves 
the affected entity, a related business unit, or parent corporation of the 
affected entity;

4. A downward change in credit rating for the affected entity, a related 
business unit, or parent corporation of the affected entity;

5. Inability to meet conditions of loan or debt covenants by the affected 
entity, a related business unit or parent corporation of the affected entity 
which has required or will require a waiver or modification of agreed 
financial ratios, coverage factors or other loan stipulations, or additional 
credit support from shareholders or other third parties;

6. The affected entity, a related business unit in the same corporation, or the 
parent corporation of the affected entity either: (i) incurred a net operating 
loss; (ii) sustained charges exceeding 5% of the then shareholder equity 
due to claims, changes in accounting, write-offs or business restructuring; 
or (iii) implemented a restructuring/reduction in salaried personnel 
exceeding 200 positions or involving the disposition of assets exceeding 
10% of the then shareholder equity; and

7. Other events known to the affected entity, a related business unit or 
parent corporation of the affected entity which represents a material 
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change in financial condition since submission of the QS or may be 
pending for the next reporting period.

2.2 Other Proposers

If the Proposer did not submit such a prequalification letter with its QS, the Financial 
Proposal shall include the following information for Proposer, all Equity Members and 
any required Guarantors:

(a) Newly Formed Entity - If Proposer is a newly formed entity (i.e., the entity 
has been in existence for one year or less) or does not have independent 
financial statements, financial statements for the Equity Members and any 
required Guarantors shall be provided (and Proposer shall expressly state 
that Proposer is a newly formed entity and does not have independent 
financial statements).

(b) Information About Proposer, Major Participants and Other 
Subcontractors - Copies of the completed Form B-1, Form B-2 and Form B-
3, in each case in accordance with the requirements of Exhibit B, Section 
3.2.2.

(c) Surety Information - A copy of the information regarding the Surety as 
provided in accordance with the requirements of Exhibit B, Section 3.2.16.

(d) Guarantor Letter of Support – Copies of one or more guaranties regarding 
DB Contractor’s obligations under the DBC, as such may be required by ITP 
Exhibit B, Section 3.2.15.  If required, the letter from the Guarantor(s) must 
confirm unequivocally that it will guarantee all the obligations of DB 
Contractor with respect to the DBC.  Proposers are advised that TxDOT may, 
in its discretion based upon the review of the information provided, specify 
that an acceptable Guarantor is required as a condition to eligibility for award.

(e) Material Changes in Financial Condition - A letter from the chief financial 
officer or treasurer, providing information on any material changes in financial 
condition (as described in Section 2.1(e) above) since submission of the QS 
and those that are pending.  Additionally, Proposers shall be required to 
provide updated information following the Proposal Due Date as long as the 
dissemination of such information is permitted by law. 

3.0 Price Information

3.1 Design-Build Price and Cash Flow Adjustment Table and Maximum 
Payment Curve

Using Forms M-1 and M-1.3, Proposer shall indicate how many of the Locations the 
Proposer commits to complete for a Base Scope Design-Build Price not exceeding $150 
million, and in doing so shall start with Location 1 and proceed down the list in order 
until the Proposer has included the maximum number of Locations that the Proposer is 
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able to include for $150 million or less.  Proposers may not alter the priority order of the 
Locations when identifying the Proposer’s base scope.

Proposer shall submit a Base Scope Design-Build Price and a Total Scope Design-Build 
Price for the Project using Forms M-1, M-1.1, M-1.2 and M-1.3 setting forth the total 
price for the work required under the DBC for the Locations included in the Proposer’s 
base scope and for all Locations, respectively.  In addition to providing a Total Scope 
Design-Build Price inclusive of all Locations, for any Locations not included in 
Proposer’s Base Scope Design-Build Price, Proposer shall provide a lump-sum price 
(inclusive of all design-build costs) for each Location outside of the Proposer’s base 
scope, on a Location-by-Location basis using Form M-1.3.  Detail regarding such 
Location pricing shall be provided using Form M-1.2 for each Location within Proposer’s 
additional scope, with such additional Forms M-1.2 shall be identified as “Form M-1.2A,” 
“Form M-1.2B,” etc.

Proposer shall include Form M-1.4, which shall set forth any ATC Cost Adjustments for 
the Project identified by TxDOT in its ATC approval letters for ATCs that are 
incorporated into the Proposal.  Form M-2 shall set forth the cash flow corresponding to 
the anticipated draw requests for the work required under the DBC in connection those 
Location identified as being within Proposer’s base scope.  Each Form M-3 shall set 
forth the cash flow corresponding to the anticipated draw requests for the work required 
under the DBC in connection with each of those Location identified as being within 
Proposer’s additional scope, with such additional Forms M-3 shall be identified as “Form 
M-3A,” “Form M-3B,” etc..  The draw requests shall be established by anticipated 
percentage complete on a monthly basis, and shall be limited to the anticipated cash 
flow.  

3.2 Maximum Payment Prior to NTP2

The maximum payment to DB Contractor prior to NTP2 for Work under the DBC shall 
not exceed $2 million.  For purposes of Forms M-2 and M-3, Proposers should assume 
that NTP2 will be issued not less than 90 days following the issuance of NTP1.
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Exhibit D

REQUIRED FORMS

(See attached)
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Exhibit E

SUMMARY AND ORDER OF PROPOSAL CONTENTS

Proposal Component Form (if any) ITP Section Cross-
Reference

Technical Proposal

Proposers shall follow the order of this checklist in their submissions.  A copy of this 
document, incorporating relevant cross-references to Proposer’s Technical Proposal, 
shall be submitted with the Technical Proposal.

A. Executive Summary

Executive Summary 
(Exclude price 
information)

No forms are provided Exhibit B, Section 3.1

B. Proposer Information, Certifications & Documents

Proposal Letter Form A Exhibit B, Section 3.2.1

Organizational and 
Authorization Documents

No forms are provided Exhibit B, Section 3.2.1

Identification of Proposer 
and Equity Members

Form B-1 Exhibit B, Section 3.2.2

Information About Proposer 
Organization

Form B-2 Exhibit B, Section 3.2.2

Information About Major 
Participants, Major 
Professional Services Firms 
and Identified 
Subcontractors

Form B-3 Exhibit B, Section 3.2.2

Responsible Proposer and 
Major Participant 
Questionnaire

Form C Exhibit B, Section 3.2.3

Key Subcontractors Form D Exhibit B, Section 3.2.4

Personnel Work Assignment 
Form

Form E Exhibit B, Section 3.2.5

Key Personnel Statements 
of Availability

No forms are provided Exhibit B, Section 3.2.5

Safety Manager 
Qualifications Commitment 
Statement

No forms are provided Exhibit B, Section 3.2.5
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Proposal Component Form (if any) ITP Section Cross-
Reference

Copies of TxDOT Letter(s) 
Approving Changes in Key 
Personnel

No forms are provided Exhibit B, Section 3.2.6

Copies of TxDOT Letter(s) 
Approving Changes in 
Proposer's Organization

No forms are provided Exhibit B, Section 3.2.6

Non-Collusion Affidavit Form F Exhibit B, Section 3.2.7

Buy America Certification Form G Exhibit B, Section 3.2.8

DBE Certification Form H Exhibit B, Section 3.2.9

Child Support Statement for 
State Grants, Loans and 
Contracts

Form I Exhibit B, Section 3.2.10

Conflict of Interest 
Disclosure Statement 

Form J Exhibit B, Section 3.2.11

Equal Employment 
Opportunity Certification

Form N Exhibit B, Section 3.2.12

Certification Regarding Use 
of Contract Funds for 
Lobbying

Form O Exhibit B, Section 3.2.13

Certification Regarding 
Ineligible Contractors

Form P Exhibit B, Section 3.2.14

Guarantor Letter (if 
required)

Form Q.  Form B-1 is 
required for any 
guarantor.

Exhibit B, Section 3.2.15

Surety Information No forms are 
provided.

Exhibit B, Section 3.2.16

Executed Payment for Work 
Product Agreement

Exhibit H ITP Section 6.3; Exhibit H

C. Proposal Security

Proposal Bond Form K Exhibit B, Section 3.3.2

D. Project Development Plan

Project Management Plan No forms are provided Exhibit B, Section 5.1 

Technical Solutions No forms are provided Exhibit B, Section 5.2

Quality Management Plan No forms are provided Exhibit B, Section 5.3
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Proposal Component Form (if any) ITP Section Cross-
Reference

E. Preliminary Project Baseline Schedule/Substantial Completion Date

Narrative description of 
schedule and proposal 
commitment for Substantial 
Completion Date

No forms are provided Exhibit B, Section 5.4

F. Appendices

Key Personnel Resumes 
and References 

No forms are provided Exhibit B, Section 3.2.5

Technical Drawings, Graphs 
and Data

No forms are provided Exhibit B, Section 5.2

Preliminary Project Baseline 
Schedule

No forms are provided Exhibit B, Section 4.0
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Proposal Component Form (if any) ITP Section Cross-
Reference

Financial Proposal

Proposers shall follow the order of this checklist in their submissions.  A copy of this 
document, incorporating relevant cross-references to Proposer’s Financial Proposal, 
shall be submitted with the Financial Proposal.

A. Updated Financial Information

Copy of Identification of 
Proposer and Equity 
Members

Form B-1 Exhibit C, Section 2.0

Copy of Information About 
Proposer Organization

Form B-2 Exhibit C, Section 2.0

Copy of Information About 
Major Participants, Major 
Professional Services Firms 
and Identified 
Subcontractors

Form B-3 Exhibit C, Section 2.0

Current Prequalification 
Letter and Status Letter, if 
applicable

No forms are provided Exhibit C, Section 2.1

Copy of Surety Information No forms are provided Exhibit C, Section 2.0

Copies of Guarantor Letters 
(if required)

Form Q.  Form B-1 is 
required for the 
Guarantor.

Exhibit C, Section 2.0

Letter regarding material 
change in financial condition 
since submission of the QS 
and for next reporting period

No forms are provided Exhibit C, Section 2.0

B. Price Information

Design-Build Price Form M-1 Exhibit C, Section 3.1.1

Base Scope Design-Build 
Price Breakdown

Form M-1.1 Exhibit C, Section 3.1.1

Additional Scope Design-
Build Price Breakdown

Forms M-1.2 Exhibit C, Section 3.1.1

Location Allocation and 
Pricing

Form M-1.3 Exhibit C, Section 3.1.1

ATC Cost Adjustment Form M-1.4 Exhibit C, Section 3.1.1
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Proposal Component Form (if any) ITP Section Cross-
Reference

DB Contractor Cash Flow 
Adjustment Table / 
Maximum Payment 
Schedule:  Base Scope 
Design-Build Price

Form M-2 Exhibit C, Section 3.1.1

DB Contractor Cash Flow 
Adjustment Table / 
Maximum Payment 
Schedule:  Additional Scope 
Design-Build Price

Forms M-3 Exhibit C, Section 3.1.1
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Exhibit F

RIGHT OF ENTRY PROCESS

Proposers must comply with the following steps in order to obtain a right of entry from TxDOT 
to the Energy Sector Roadway Repair Project Right of Way at various locations prior to 
execution of the DBC.

1. Proposer shall complete the Agreement for Engineering Investigations on State 
Highway Right of Way and forward a signed original agreement and Appendix B, 
TxDOT Form 1560, Certificate of Insurance, to Frank Holzmann, P.E., with a copy to 
Carol Luschen, at the following address:

U.S. Mail/Courier: 814 Arion Parkway, Suite 401
San Antonio, Texas 78216

2. Appendix A, DBC Site Investigation on Highway Right-of-Way, shall be completed by 
Proposer for each request for right of entry upon State Highway Right of Way with 
respect to each applicable District.  One Appendix A can cover a request for multiple 
days of access.  Appendix A may be turned in with the signed original Agreement for 
Engineering Investigations on State Highway Right of Way and Appendix B, or may be 
turned in subsequent to Proposer’s receipt of the fully executed copy of the agreement.

3. In addition to location and general description of investigations to be performed, if the 
investigations require closure of a lane(s) of traffic for any reason, Proposer shall submit 
a traffic control plan for TxDOT review and approval with the appropriate Appendix A.

4. Proposer shall submit Appendix A to Carol Luschen at the following address:

U.S. Mail/Courier: 814 Arion Parkway, Suite 401
San Antonio, Texas 78216

Email: carol.luschen@txdot.gov

5. Prior to a Proposer’s entry onto State Highway Right of Way, Proposer must receive 
Approval from the appropriate area office.

6. Proposer may perform investigations in areas only as requested in each Appendix A. 

***Note: Appendix A may be faxed, e-mailed or submitted in hard copy. Approval of 
Appendix A shall occur in written format which may include e-mail.
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AGREEMENT FOR
ENGINEERING INVESTIGATIONS

ON STATE HIGHWAY RIGHT OF WAY

STATE OF TEXAS )

COUNTY OF _______ )

THIS AGREEMENT made this _________day of ___________________________ by 

the State of Texas, acting by and through the Texas Department of Transportation, 

referred to as “TxDOT,” party of the first part, and _____________________________, 

hereinafter referred to as the “Requestor,” party of the second part.

WITNESSETH

WHEREAS, TxDOT owns and operates a system of highways for public use and 

benefit, including Energy Sector Roadway Repair Project; and

WHEREAS, the Requestor has requested permission from TxDOT to use Energy 

Sector Roadway Repair Project Right of Way at various locations to be determined 

based on submittal of Exhibit A for each instance of access requested.  Exhibit A is 

attached hereto and made a part of this Agreement, for the purpose of asset 

assessment, engineering studies and site investigations; and

WHEREAS, in accordance with Tex. Adm. Code, § 9.150-9.155, TxDOT seeks to 

enter into a design-build contract with a private sector partner and desires the private 

sector partner to have access to the proposed Project limits for each Location for 

performance of due diligence work in preparation of its Proposal; and

WHEREAS, this Agreement is intended to encourage and facilitate access to 

TxDOT highway facilities and their adjacent Right of Way for the promotion of that goal 

      TEXAS
   DEPARTMENT
OF TRANSPORTATION
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while protecting the safety of the traveling public and the integrity of state highway 

facilities and Right of Way.

AGREEMENT

1. The Requestor’s description of the activities, including the placement of people 

and equipment on TxDOT highway Right of Way, will be submitted in writing as 

outlined in Exhibit A and shall be made part of this Agreement upon approval of 

TxDOT.

2. It is expressly understood that TxDOT does not purport hereby to grant any right, 

claim, title, or easement in or upon its Right of Way.  Furthermore, approval of 

this Agreement by TxDOT does not constitute approval by any other Texas State 

agency.

3. The Requestor agrees to accept full responsibility for coordinating and making 

arrangements with the local law enforcement personnel to provide adequate and 

safe traffic control during the above referenced activity.  If, during the activity, the 

local law enforcement personnel determine that the above referenced use of the 

Right of Way is creating a traffic hazard, the Right of Way will be opened to traffic 

and the activity will be rescheduled to a time agreeable to TxDOT, the 

Requestor, and the local law enforcement personnel.

4. The Requestor shall provide necessary safeguards to protect the public during 

the above referenced activity, including adequate insurance for payment of any 

damages which might result from activities during occupation of the Right of 

Way, and shall save TxDOT and the State of Texas harmless from damages, to 

the extent of said insurance coverage and insofar as it can legally do so.
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5. The Requestor agrees to indemnify and save harmless TxDOT and the State of 

Texas and its officers, agents, contractors, and employees from all suits, actions, 

or claims and from all liability and damages for any and all injuries or damages 

sustained by any person or property as a consequence of any neglect in the 

performance of the above referenced activity and any related activity by the 

Requestor and from any claims or amounts arising or recovered under the 

“Workers’ Compensation Laws”; V.T.C.S., Civil Practice & Remedies Code 

101.021, 101.051; or any other laws.

6. The Requestor shall further indemnify TxDOT and the State of Texas and accept 

responsibility for all damages or injury to property of any character occurring 

during the prosecution of the activity resulting from any act, omission, neglect or 

misconduct on the part of the Requestor in the manner or method of executing 

the activity.  The Requestor assumes all costs associated with the inspections, 

investigations and assessments.

7. TxDOT, having the legal right to occupy TxDOT highway Right of Way, will not 

be responsible or liable for damages to the Requestor’s property or operations.  

The Requestor’s attention is directed to the fact that utility installations owned by 

others exist in the Right of Way.  The Requestor shall save harmless TxDOT and 

the State of Texas from any and all suits or claims resulting from damage to any 

utility installation due to the above referenced activity.

8. The Requestor shall restore the Right of Way to its original condition, free of any 

damage to the roadway and drainage structures, signs, and pavement and, to 

the extent practicable, restore the natural environment, including landscape 
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features.  The Requestor will avoid or minimize damage outside the Right of Way 

and will, at its own expense, restore or repair damage outside the Right of Way.  

The Requestor’s performance shall be in compliance with all federal, State and 

local laws, ordinances, and regulations including:

 the Endangered Species Act of 1973, 16 USC § 1531 et seq. and the 

regulations there under as amended;

 TxDOT’s erosion and sedimentation control standards and TxDOT’s 

Vegetation Management Standards, which may in any way regulate or 

control the activity;

 all State and federal environmental laws and any conditions required by 

TxDOT to protect the environment.

 any costs incurred by TxDOT for repairs to highway facilities, for the 

removal of debris, or for any other necessary restoration work performed 

by TxDOT as a result of the activity will be billed to the Requestor at cost.  

The Requestor shall make full and complete payment to TxDOT within 

thirty (30) days from receipt of TxDOT’s written notification.

9. Any action by the Requestor that indicates a commencing of the activity in the 

Right of Way will signify that the Requestor agrees to abide by the above 

requirements.

10. Any changes in the time frame, character, or responsibilities of the parties as 

outlined on the appropriate previously approved Exhibit A shall be enacted by a 

written approval by TxDOT.
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11. It is mutually agreed and understood that if the above referenced section of 

paved Right of Way is to be partially or totally temporarily closed, it will be closed 

in accordance with a “Traffic Control Plan” provided as part of the appropriate 

Exhibit A and subject to approval by TxDOT.  The Requestor hereby agrees to 

immediately reopen any partially or totally closed section of Right of Way to 

emergency vehicles, law enforcement personnel, or others in case of emergency.  

The traffic control shall be provided by the Requester through cooperation with 

the appropriate law enforcement personnel at no cost to TxDOT.  Each Traffic 

Control Plan shall be provided by the Requestor, at no cost to TxDOT, and 

approved by TxDOT, and shall be in accordance with the Texas Manual on 

Uniform Traffic Control Devices, latest edition.  The Requestor hereby agrees to 

accept full responsibility for the complete planning, design and implementation of 

each Traffic Control Plan.  Each Traffic Control Plan shall include a traffic 

enforcement plan, including a letter by mail or facsimile from the law enforcement 

agency that will be providing the traffic control for the event or a contact name 

and telephone number of the responsible law enforcement agency.  Law 

enforcement will be present at all times during a closure unless stated otherwise 

in the Traffic Control Plan.

12. The Requestor has provided TxDOT with Exhibit B, covering the below listed 

insurance limits for the duration of the activity.  Exhibit B is attached hereto and 

made a part of this Agreement.

A. Worker’s Compensation Insurance Amount – Statutory Endorsed with a 

Waiver of Subrogation in favor of TxDOT and the State of Texas.
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B. Comprehensive General Liability Insurance Amounts -

Bodily Injury $500,000 each occurrence

Property Damage $100,000 each occurrence

OR

Commercial General Liability Insurance Amount -

$600,000 combined single limit each occurrence and in the aggregate which 

includes Contractual Coverage; and, endorsed with a Waiver of Subrogation in 

favor of those parties named in paragraph A above, and endorsed with TxDOT 

and the State of Texas as an additional insured.

C. Comprehensive Automobile Liability Amounts -

Bodily Injury $250,000 each person

$500,000 each occurrence

Property Damage $100,000 each occurrence

Endorsed with a Waiver of Subrogation in favor of those parties named in 

paragraph A above, and endorsed with TxDOT and the State of Texas as an 

additional insured.

13. This Agreement shall terminate upon execution of a Comprehensive 

Development Agreement, unless terminated by:

 Mutual agreement and written consent of both parties,

 TxDOT upon written notice to the Requestor as consequence of the 

Requestor’s failure to perform the responsibilities set forth herein (TxDOT 

may grant allowances for circumstances beyond the control of the 

Requestor),
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 TxDOT for reasons of its own and not subject to mutual consent of the 

Requestor upon not less than 15 days written notice to the Requestor, or

 By satisfactory completion of the Requestor’s temporary use of the 

highway Right of Way.  

The termination of this agreement and payment of any amount in settlement as 

prescribed herein shall extinguish all rights, duties, and obligations of TxDOT and 

the Requestor.  Upon termination of this Agreement, the Requestor shall vacate 

the highway Right of Way and restore it to the original condition in a manner 

described herein within two days from the termination date of this Agreement.

14. Should disputes arise between the parties regarding the obligations and 

responsibilities established herein, TxDOT’s decision shall be final and binding.

15. In case one or more of the provisions contained in this Agreement shall for any 

reason be held invalid, illegal or unenforceable in any respect, such invalidity, 

illegality or unenforceability shall not affect any other provisions hereof and this 

Agreement shall be construed as if such invalid, illegal, or unenforceable 

provision had never been contained herein.

16. This Agreement constitutes the sole and only agreement between the parties 

hereto and supersedes any prior understandings and/or written or oral 

agreements between TxDOT and the Requestor respecting the within subject 

matter.

17. The undersigned for the Requestor represents and warrants that he or she is an 

officer of the Requestor for which he or she has executed this Agreement and 
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that he or she has the full and complete authority to enter into this Agreement on 

behalf of the Requestor.
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IN TESTIMONY WHEREOF, the parties hereto have caused these presents to 

be executed on the dates shown below stated.

REQUESTOR NAME:

_____________________________

By: __________________________
(Signature)

Name:________________________
(Typed)

_____________________________
(Title)

Date:_________________________

Address:______________________
_____________________________
_____________________________
_____________________________

Phone: _______________________

THE STATE OF TEXAS

Executed by and approved for the Texas Transportation Commission for the purpose 
and effect of activating and/or carrying out the orders, established policies or work 
programs hereto fore approved and authorized by the Texas Transportation 
Commission

By: ______________________________
District Engineer

_____________ District

Date: ____________________________



Texas Department of Transportation Exhibit F Final RFP Addendum #1
Energy Sector Roadway Repair Project Page 10 of 10 Volume I – Instructions to Proposers
October 17, 2013 Ex. F – Right of Entry Process

LIST OF ATTACHED APPENDICES

Appendix Description

A DBC Site Investigation on Highway Right of Way

B TxDOT Form 1560, Certificate of Insurance
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Appendix A
DBC SITE INVESTIGATION ON

HIGHWAY RIGHT OF WAY

________________________________________ is giving written notice of proposed Work to 
take place within the right of way of Energy Sector Roadway Repair Project as follows:  

(Give general written description of location and work to take place- Do not write "See Attached")

The Work listed above is not to include the following: The destructive testing of any in place 
pavement or structure, or other work that may be considered harmful to assets already in 
place.  This Work is limited to Site investigations and Engineering Studies for the purposes of 
preparing a Proposal for the Energy Sector Roadway Repair Project Design-Build Contract. 
This may include reviewing in place Work along the Project Right of Way, gathering pavement 
condition score information, subsurface soils investigations and other investigations as 
required in preparation of a Proposal in response to the TxDOT issued RFP.

At no time shall any Work activity that involves digging take place any closer than three feet 
from the edge of pavement or back of curb.

The Requestor will use best management practices to minimize erosion and sedimentation 
resulting from the proposed Work, and will revegetate the Work area as indicated under 
“Revegetation Special Provisions.”

The Requestor will ensure that traffic control measures complying with applicable portions of 
the Texas Manual of Uniform Traffic Control Devices will be installed and maintained for the 
duration of this Work. (Approval of traffic control plans is required by area/maintenance office.)

Refer to attached location map and drawing for a more specific location and a description of 
the Work activity.  The undersigned agrees to comply with the terms and conditions set forth in 
this notice.

The proposed Work will begin on the ______ day of ___________________ , 20 ____ .

Texas

of Transportation
Department
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Requestor Party______________________

By (Print) ___________________________

Signature __________________________

Address ____________________________

___________________________________

Phone _____________________________

Texas Department of Transportation

_______________________________
Area Engineer or Maintenance Supervisor

Signature: _______________________

_______________________________
Date

COPY OF THIS DOCUMENT MUST BE KEPT ON JOBSITE 
If Approved via e-mail, retain printed copy of e-mail approval on jobsite as well.
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CONTRACTOR'S

RIGHT OF ENTRY AGREEMENT

(TEXAS)

THIS AGREEMENT is made and entered into as of the ______ day of 
_________________________, 20______,

by and between UNION PACIFIC RAILROAD COMPANY, a Delaware corporation ("Railroad"); and 
_________________

________________________________________________, a ______________________ corporation 
("Contractor").

RECITALS:

Contractor has been hired by ___________________________________________________ to 
perform work relating to ___________________________________________________ (the "work"), 
with all or a portion of such work to be performed on property of Railroad in the vicinity of Railroad's 
Milepost __________ on Railroad's ______________________________    [Subdivision]    [Branch]   [at 
or near DOT No. _______] located at or near _____________, in ________________ County, State of 
Texas.      [which  work is the subject of a contract dated ______________________ between Railroad 
and _____________________________________________]. [as such location is also shown on the 
print dated _____________, marked Exhibit D, attached hereto and hereby made a part hereof.] 

Railroad is willing to permit Contractor to perform the work described above at the location 
described above subject to the terms and conditions contained in this Agreement

AGREEMENT:

NOW, THEREFORE, it is mutually agreed by and between Railroad and Contractor, as follows:

ARTICLE 1 - DEFINITION OF CONTRACTOR.

For purposes of this Agreement, all references in this agreement to Contractor shall include 
Contractor's contractors, subcontractors, officers, agents and employees, and others acting under its or 
their authority.

ARTICLE 2 - RIGHT GRANTED; PURPOSE.

Railroad hereby grants to Contractor the right, during the term hereinafter stated and upon and 
subject to each and all of the terms, provisions and conditions herein contained, to enter upon and have 
ingress to and egress from the property described in the Recitals for the purpose of performing any work 
described in the Recitals above.  The right herein granted to Contractor is limited to those portions of 
Railroad's property specifically described herein, or as designated by the Railroad Representative named 
in Article 4.

ARTICLE 3 - TERMS AND CONDITIONS CONTAINED IN EXHIBITS A, B AND C.

The terms and conditions contained in Exhibit A, Exhibit B and Exhibit C, attached hereto, are 
hereby made a part of this Agreement.



Texas Department of Transportation Exhibit F Final RFP Addendum #1
Energy Sector Roadway Repair Project Volume I – Instructions to Proposers

October 17, 2013 Ex. F – Right of Entry (Railroad)

3

ARTICLE 4 - ALL EXPENSES TO BE BORNE BY CONTRACTOR; RAILROAD REPRESENTATIVE.

A. Contractor shall bear any and all costs and expenses associated with any work 
performed by Contractor, or any costs or expenses incurred by Railroad relating to this Agreement.

B. Contractor shall coordinate all of its work with the following Railroad representative or his 
or her duly authorized representative (the "Railroad Representative"):

___________________________________

___________________________________

___________________________________

___________________________________

C. Contractor, at its own expense, shall adequately police and supervise all work to be 
performed by Contractor and shall ensure that such work is performed in a safe manner as set forth in 
Section 7 of Exhibit A.  The responsibility of Contractor for safe conduct and adequate policing and 
supervision of Contractor's work shall not be lessened or otherwise affected by Railroad's approval of 
plans and specifications involving the work, or by Railroad's collaboration in performance of any work, or 
by the presence at the work site of a Railroad Representative, or by compliance by Contractor with any 
requests or recommendations made by Railroad Representative.

ARTICLE 5 - TERM; TERMINATION.

A. The grant of right herein made to Contractor shall commence on the date of this 
Agreement, and continue until __________________________, unless sooner terminated as herein 
provided, or at such time as Contractor has completed its work on Railroad's property, whichever is 
earlier.  Contractor agrees to notify the Railroad Representative in writing when it has completed its work 
on Railroad's property.

B. This Agreement may be terminated by either party on ten (10) days written notice to the 
other party.

ARTICLE 6 - CERTIFICATE OF INSURANCE.

A. Before commencing any work, Contractor will provide Railroad with the insurance 
binders, policies, certificates and/or endorsements set forth in Exhibit B of this Agreement.

B. All insurance correspondence, binders, policies, certificates and/or endorsements shall 
be sent to:

Union Pacific Railroad Company

__________________________

[Insert mailing address]

__________________________

__________________________

Attn:______________________
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ARTICLE 7 - DISMISSAL OF CONTRACTOR's EMPLOYEE.

At the request of Railroad, Contractor shall remove from Railroad's property any employee of 
Contractor who fails to conform to the instructions of the Railroad Representative in connection with the 
work on Railroad's property, and any right of Contractor shall be suspended until such removal has 
occurred.  Contractor shall indemnify Railroad against any claims arising from the removal of any such 
employee from Railroad's property.

ARTICLE 8 - ADMINISTRATIVE FEE.

Upon the execution and delivery of this Agreement, Contractor shall pay to Railroad 
_________________________________ Dollars  ($__________) as reimbursement for clerical, 
administrative and handling expenses in connection with the processing of this Agreement.

ARTICLE 9 - CROSSINGS.

No additional vehicular crossings (including temporary haul roads) or pedestrian crossings over 
Railroad's trackage shall be installed or used by Contractor without the prior written permission of 
Railroad.

ARTICLE 10.- EXPLOSIVES.

Explosives or other highly flammable substances shall not be stored on Railroad's property 
without the prior written approval of Railroad.

IN WITNESS WHEREOF, the parties hereto have duly executed this agreement in duplicate as of 
the date first herein written.

UNION PACIFIC RAILROAD COMPANY

By:

Title:__________________________________
_

(Name of Contractor)

By:

Title:
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EXHIBIT A

TO

CONTRACTOR'S RIGHT OF ENTRY AGREEMENT

Section 1. NOTICE OF COMMENCEMENT OF WORK - FLAGGING.

A. Contractor agrees to notify the Railroad Representative at least ten (10) working days in 
advance of Contractor commencing its work and at least ten (10) working days in advance of proposed 
performance of any work by Contractor in which any person or equipment will be within twenty-five (25) 
feet of any track, or will be near enough to any track that any equipment extension (such as, but not 
limited to, a crane boom) will reach to within twenty-five (25) feet of any track.  No work of any kind shall 
be performed, and no person, equipment, machinery, tool(s), material(s), vehicle(s), or thing(s) shall be 
located, operated, placed, or stored within twenty-five (25) feet of any of Railroad's track(s) at any time, 
for any reason, unless and until a Railroad flagman is provided to watch for trains.  Upon receipt of such 
ten (10)-day notice, the Railroad Representative will determine and inform Contractor whether a flagman 
need be present and whether Contractor needs to implement any special protective or safety measures.  
If flagging or other special protective or safety measures are performed by Railroad, Railroad will bill 
Contractor for such expenses incurred by Railroad, unless Railroad and a federal, state or local 
governmental entity have agreed that Railroad is to bill such expenses to the federal, state or local 
governmental entity.  If Railroad will be sending the bills to Contractor, Contractor shall pay such bills 
within thirty (30) days of Contractor's receipt of billing.  If Railroad performs any flagging, or other special 
protective or safety measures are performed by Railroad, Contractor agrees that Contractor is not 
relieved of any of its responsibilities or liabilities set forth in this Agreement.  

B. The rate of pay per hour for each flagman will be the prevailing hourly rate in effect for an 
eight-hour day for the class of flagmen used during regularly assigned hours and overtime in accordance 
with Labor Agreements and Schedules in effect at the time the work is performed.  In addition to the cost 
of such labor, a composite charge for vacation, holiday, health and welfare, supplemental sickness, 
Railroad Retirement and unemployment compensation, supplemental pension, Employees Liability and 
Property Damage and Administration will be included, computed on actual payroll.  The composite charge 
will be the prevailing composite charge in effect at the time the work is performed.   One and one-half 
times the current hourly rate is paid for overtime, Saturdays and Sundays, and two and one-half times 
current hourly rate for holidays.  Wage rates are subject to change, at any time, by law or by agreement 
between Railroad and its employees, and may be retroactive as a result of negotiations or a ruling of an 
authorized governmental agency.  Additional charges on labor are also subject to change.  If the wage 
rate or additional charges are changed, Contractor (or the governmental entity, as applicable) shall pay 
on the basis of the new rates and charges.

C. Reimbursement to Railroad will be required covering the full eight-hour day during which 
any flagman is furnished, unless the flagman can be assigned to other Railroad work during a portion of 
such day, in which event reimbursement will not be required for the portion of the day during which the 
flagman is engaged in other Railroad work.  Reimbursement will also be required for any day not actually 
worked by the flagman following the flagman's assignment to work on the project for which Railroad is 
required to pay the flagman and which could not reasonably be avoided by Railroad by assignment of 
such flagman to other work , even though Contractor may not be working during such time.  When it 
becomes necessary for Railroad to bulletin and assign an employee to a flagging position in compliance 
with union collective bargaining agreements, Contractor must provide Railroad a minimum of five (5) days 
notice prior to the cessation of the need for a flagman.  If five (5) days notice of cessation is not given, 
Contractor will still be required to pay flagging charges for the five (5) day notice period required by union 
agreement to be given to the employee, even though flagging is not required for that period.  An 
additional ten (10) days notice must then be given to Railroad if flagging services are needed again after 
such five day cessation notice has been given to Railroad.
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Section 2. LIMITATION AND SUBORDINATION OF RIGHTS GRANTED

A. The foregoing grant of right is subject and subordinate to the prior and continuing right 
and obligation of the Railroad to use and maintain its entire property including the right and power of 
Railroad to construct, maintain, repair, renew, use, operate, change, modify or relocate railroad tracks, 
roadways, signal, communication, fiber optics, or other wirelines, pipelines and other facilities upon, along 
or across any or all parts of its property, all or any of which may be freely done at any time or times by 
Railroad without liability to Contractor or to any other party for compensation or damages.

B. The foregoing grant is also subject to all outstanding superior rights (including those in 
favor of licensees and lessees of Railroad's property, and others) and the right of Railroad to renew and 
extend the same, and is made without covenant of title or for quiet enjoyment.

Section 3. NO INTERFERENCE WITH OPERATIONS OF RAILROAD AND ITS TENANTS.

A. Contractor shall conduct its operations so as not to interfere with the continuous and 
uninterrupted use and operation of the railroad tracks and property of Railroad, including without 
limitation, the operations of Railroad's lessees, licensees or others, unless specifically authorized in 
advance by the Railroad Representative.  Nothing shall be done or permitted to be done by Contractor at 
any time that would in any manner impair the safety of such operations.  When not in use, Contractor's 
machinery and materials shall be kept at least fifty (50) feet from the centerline of Railroad's nearest 
track, and there shall be no vehicular crossings of Railroads tracks except at existing open public 
crossings.   

B. Operations of Railroad and work performed by Railroad personnel and delays in the work 
to be performed by Contractor caused by such railroad operations and work are expected by Contractor, 
and Contractor agrees that Railroad shall have no liability to Contractor, or any other person or entity for 
any such delays.  The Contractor shall coordinate its activities with those of Railroad and third parties so 
as to avoid interference with railroad operations.  The safe operation of Railroad train movements and 
other activities by Railroad takes precedence over any work to be performed by Contractor.

Section 4. LIENS.

Contractor shall pay in full all persons who perform labor or provide materials for the work to be 
performed by Contractor.  Contractor shall not create, permit or suffer any mechanic's or materialmen's 
liens of any kind or nature to be created or enforced against any property of Railroad for any such work 
performed.  Contractor shall indemnify and hold harmless Railroad from and against any and all liens, 
claims, demands, costs or expenses of whatsoever nature in any way connected with or growing out of 
such work done, labor performed, or materials furnished.  If Contractor fails to promptly cause any lien to 
be released of record, Railroad may, at its election, discharge the lien or claim of lien at Contractor's 
expense.

Section 5. PROTECTION OF FIBER OPTIC CABLE SYSTEMS.

A. Fiber optic cable systems may be buried on Railroad's property.  Protection of the fiber 
optic cable systems is of extreme importance since any break could disrupt service to users resulting in 
business interruption and loss of revenue and profits.  Contractor shall telephone Railroad during normal 
business hours (7:00 a.m. to 9:00 p.m. Central Time, Monday through Friday, except holidays) at 
1-800-336-9193 (also a 24-hour, 7-day number for emergency calls) to determine if fiber optic cable is 
buried anywhere on Railroad's property to be used by Contractor.  If it is, Contractor will telephone the 
telecommunications company(ies) involved, make arrangements for a cable locator and, if applicable, for 
relocation or other protection of the fiber optic cable.  Contractor shall not commence any work until all 
such protection or relocation (if applicable) has been accomplished.  
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B. In addition to other indemnity provisions in this Agreement, Contractor shall indemnify, 
defend and hold Railroad harmless from and against all costs, liability and expense whatsoever 
(including, without limitation, attorneys' fees, court costs and expenses) arising out of any act or omission 
of Contractor, its agents and/or employees, that causes or contributes to (1) any damage to or destruction 
of any telecommunications system on Railroad's property, and/or (2) any injury to or death of any person
employed by or on behalf of any telecommunications company, and/or its contractor, agents and/or 
employees, on Railroad's property.  Contractor shall not have or seek recourse against Railroad for any 
claim or cause of action for alleged loss of profits or revenue or loss of service or other consequential 
damage to a telecommunication company using Railroad's property or a customer or user of services of 
the fiber optic cable on Railroad's property.

Section 6. PERMITS - COMPLIANCE WITH LAWS.

In the prosecution of the work covered by this Agreement, Contractor shall secure any and all 
necessary permits and shall comply with all applicable federal, state and local laws, regulations and 
enactments affecting the work including, without limitation, all applicable Federal Railroad Administration 
regulations.

Section 7. SAFETY.

A. Safety of personnel, property, rail operations and the public is of paramount importance 
in the prosecution of the work performed by Contractor.  Contractor shall be responsible for initiating, 
maintaining and supervising all safety, operations and programs in connection with the work.  Contractor 
shall at a minimum comply with Railroad's safety standards listed in Exhibit C, hereto attached, to ensure 
uniformity with the safety standards followed by Railroad's own forces.  As a part of Contractor's safety 
responsibilities, Contractor shall notify Railroad if Contractor determines that any of Railroad's safety 
standards are contrary to good safety practices.  Contractor shall furnish copies of Exhibit C to each of its 
employees before they enter the job site.

B. Without limitation of the provisions of paragraph A above, Contractor shall keep the job 
site free from safety and health hazards and ensure that its employees are competent and adequately 
trained in all safety and health aspects of the job.

C. Contractor shall have proper first aid supplies available on the job site so that prompt first 
aid services may be provided to any person injured on the job site.  Contractor shall promptly notify 
Railroad of any U.S. Occupational Safety and Health Administration reportable injuries.  Contractor shall 
have a nondelegable duty to control its employees while they are on the job site or any other property of 
Railroad, and to be certain they do not use, be under the influence of, or have in their possession any 
alcoholic beverage, drug or other substance that may inhibit the safe performance of any work.

D. If and when requested by Railroad, Contractor shall deliver to Railroad a copy of 
Contractor's safety plan for conducting the work (the "Safety Plan").  Railroad shall have the right, but not 
the obligation, to require Contractor to correct any deficiencies in the Safety Plan.  The terms of this 
Agreement shall control if there are any inconsistencies between this Agreement and the Safety Plan.

Section 8. INDEMNITY.

A. TO THE EXTENT NOT PROHIBITED BY APPLICABLE STATUTE, CONTRACTOR 
SHALL INDEMNIFY, DEFEND AND HOLD HARMLESS RAILROAD, ITS AFFILIATES, AND ITS AND 
THEIR OFFICERS, AGENTS AND EMPLOYEES ("INDEMNIFIED PARTIES") FROM AND AGAINST 
ANY AND ALL LOSS, DAMAGE, INJURY, LIABILITY, CLAIM, DEMAND, COST OR EXPENSE 
(INCLUDING, WITHOUT LIMITATION, ATTORNEY'S, CONSULTANT'S AND EXPERT'S FEES, AND 
COURT COSTS), FINE OR PENALTY (COLLECTIVELY, "LOSS") INCURRED BY ANY PERSON 
(INCLUDING, WITHOUT LIMITATION, ANY INDEMNIFIED PARTY, CONTRACTOR, OR ANY 
EMPLOYEE OF CONTRACTOR OR OF ANY INDEMNIFIED PARTY) ARISING OUT OF OR IN ANY 



Texas Department of Transportation Exhibit F Final RFP Addendum #1
Energy Sector Roadway Repair Project Volume I – Instructions to Proposers

October 17, 2013 Ex. F – Right of Entry (Railroad)

MANNER CONNECTED WITH (I) ANY WORK PERFORMED BY CONTRACTOR, OR (II) ANY ACT OR 
OMISSION OF CONTRACTOR, ITS OFFICERS, AGENTS OR EMPLOYEES, OR (III) ANY BREACH 
OF THIS AGREEMENT BY CONTRACTOR.

B. THE RIGHT TO INDEMNITY UNDER THIS SECTION 8 SHALL ACCRUE UPON 
OCCURRENCE OF THE EVENT GIVING RISE TO THE LOSS, AND SHALL APPLY REGARDLESS 
OF ANY NEGLIGENCE OR STRICT LIABILITY OF ANY INDEMNIFIED PARTY, EXCEPT WHERE THE 
LOSS IS CAUSED BY THE SOLE ACTIVE NEGLIGENCE OF AN INDEMNIFIED PARTY AS 
ESTABLISHED BY THE FINAL JUDGMENT OF A COURT OF COMPETENT JURISDICTION. THE 
SOLE ACTIVE NEGLIGENCE OF ANY INDEMNIFIED PARTY SHALL NOT BAR THE RECOVERY OF 
ANY OTHER INDEMNIFIED PARTY.

C. CONTRACTOR EXPRESSLY AND SPECIFICALLY ASSUMES POTENTIAL 

LIABILITY UNDER THIS SECTION 8 FOR CLAIMS OR ACTIONS BROUGHT BY 

CONTRACTOR'S OWN EMPLOYEES.  CONTRACTOR WAIVES ANY IMMUNITY IT MAY 

HAVE UNDER WORKER'S COMPENSATION OR INDUSTRIAL INSURANCE ACTS TO 

INDEMNIFY RAILROAD UNDER THIS SECTION 8.  CONTRACTOR ACKNOWLEDGES THAT 

THIS WAIVER WAS MUTUALLY NEGOTIATED BY THE PARTIES HERETO.

D. NO COURT OR JURY FINDINGS IN ANY EMPLOYEE'S SUIT PURSUANT TO ANY 
WORKER'S COMPENSATION ACT OR THE FEDERAL EMPLOYERS' LIABILITY ACT AGAINST A 
PARTY TO THIS AGREEMENT MAY BE RELIED UPON OR USED BY CONTRACTOR IN ANY 
ATTEMPT TO ASSERT LIABILITY AGAINST RAILROAD.

E. THE PROVISIONS OF THIS SECTION 8 SHALL SURVIVE THE COMPLETION OF 
ANY WORK PERFORMED BY CONTRACTOR OR THE TERMINATION OR EXPIRATION OF THIS 
AGREEMENT.  IN NO EVENT SHALL THIS SECTION 8 OR ANY OTHER PROVISION OF THIS 
AGREEMENT BE DEEMED TO LIMIT ANY LIABILITY CONTRACTOR MAY HAVE TO ANY 
INDEMNIFIED PARTY BY STATUTE OR UNDER COMMON LAW.

Section 9. RESTORATION OF PROPERTY.

In the event Railroad authorizes Contractor to take down any fence of Railroad or in any manner 
move or disturb any of the other property of Railroad in connection with the work to be performed by 
Contractor, then in that event Contractor shall, as soon as possible and at Contractor's sole expense, 
restore such fence and other property to the same condition as the same were in before such fence was 
taken down or such other property was moved or disturbed.  Contractor shall remove all of Contractor's 
tools, equipment, rubbish and other materials from Railroad's property promptly upon completion of the 
work, restoring Railroad's property to the same state and condition as when Contractor entered thereon.

Section 10. WAIVER OF DEFAULT.

Waiver by Railroad of any breach or default of any condition, covenant or agreement herein 
contained to be kept, observed and performed by Contractor shall in no way impair the right of Railroad to 
avail itself of any remedy for any subsequent breach or default.

Section 11. MODIFICATION - ENTIRE AGREEMENT.

No modification of this Agreement shall be effective unless made in writing and signed by 
Contractor and Railroad. This Agreement and the exhibits attached hereto and made a part hereof 
constitute the entire understanding between Contractor and Railroad and cancel and supersede any prior 
negotiations, understandings or agreements, whether written or oral, with respect to the work to be 
performed by Contractor.
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Section 12. ASSIGNMENT - SUBCONTRACTING.

Contractor shall not assign or subcontract this Agreement, or any interest therein, without the 
written consent of the Railroad.  Contractor shall be responsible for the acts and omissions of all 
subcontractors, and shall require all subcontractors to maintain the insurance coverage required to be 
maintained by Contractor as provided in this Agreement, and to indemnify Contractor and Railroad to the 
same extent as Railroad is indemnified by Contractor under this Agreement.



Texas Department of Transportation Exhibit F Final RFP Addendum #1
Energy Sector Roadway Repair Project Volume I – Instructions to Proposers

October 17, 2013 Ex. F – Right of Entry (Railroad)

1

EXHIBIT B

TO

CONTRACTOR'S

RIGHT OF ENTRY AGREEMENT

Union Pacific Railroad Company

Insurance Provisions For

Contractor’s Right of Entry Agreement

Contractor shall, at its sole cost and expense, procure and maintain during the course of the Project and 
until all Project work on Railroad’s property has been completed and the Contractor has removed all 
equipment and materials from Railroad’s property and has cleaned and restored Railroad’s property to 
Railroad’s satisfaction, the following insurance coverage:

A. Commercial General Liability insurance.  This insurance shall contain a single limit of at least 
$2,000,000 each occurrence or claim and an aggregate limit of at least $2,000,000 and include 
broad form contractual liability coverage. Coverage must be purchased on a post 1998 ISO or 
equivalent form, including but not limited to coverage for the following:

  Bodily injury including death and personal injury

  Property damage

  Fire legal liability 

  Products and completed operations

The policy shall also contain the following endorsements which shall be indicated on the 
certificate of insurance:

 The workers compensation and employee related exclusions in the above policy apply 
only to Contractor's employees.  

 The exclusions for railroads (except where the Job site is more than fifty feet (50') from 
any railroad including, but not limited to, tracks, bridges, trestles, roadbeds, terminals, 
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underpasses or crossings), and explosion, collapse and underground hazard shall be 
removed.

 Coverage for Contractor’s (and Railroad’s) employees shall not be excluded

 Waiver of subrogation

If Contractor will be using, storing and/or handling hazardous materials, Contractor, in 
addition to the other endorsements to be obtained by Contractor as provided in this 
exhibit, must also ensure that the Commercial General Liability Insurance policy contains 
a Designated Premises Pollution Coverage (CG00-39) endorsement.  Evidence of the 
endorsement must also be indicated on the certificate of insurance that is provided to 
Railroad.

B. Business Automobile Coverage insurance.  This insurance shall contain a combined single 
limit of at least $2,000,000 per occurrence or claim, including but not limited to coverage for the 
following:

  Bodily injury and property damage

  Any and all motor vehicles including owned, hired and non-owned

The policy shall also contain the following endorsements which shall be indicated on the 
certificate of insurance:

 The workers compensation and employee related exclusions in the above policy apply 
only to Contractor's employees. 

 Products and completed operations.

 The exclusions for railroads (except where the Job site is more than fifty feet (50') from 
any railroad including but not limited to tracks, bridges, trestles, roadbeds, terminals, 
underpasses or crossings), and explosion, collapse and underground hazard shall be 
removed.

 Motor Carrier Act Endorsement- Hazardous materials clean up (MCS-90) if required by 
law.

C. Workers Compensation and Employers Liability insurance including but not limited to:

 Contractor's statutory liability under the workers' compensation laws of the State of Texas

 Employers' Liability (Part B) with limits of at least 

$500,000 each accident, $500,000 disease policy limit

$500,000 each employee

If the State of Texas requires participants in a state workers’ compensation fund and if Workers 
Compensation insurance will not cover the liability of Contractor in the State of Texas, Contractor 
shall comply with such laws.  If Contractor is self-insured, evidence of state approval must be 
provided along with evidence of excess workers compensation coverage. Coverage shall include 
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liability arising out of the U. S. Longshoremen's and Harbor Workers' Act, the Jones Act, and the 
Outer Continental Shelf Land Act, if applicable.

The policy shall also contain the following endorsement which shall be indicated on the 
certificate of insurance:

  Alternate Employer Endorsement

D. Umbrella or Excess Policies In the event Contractor utilizes Umbrella or excess policies, these 
policies shall “follow form” and afford no less coverage than the primary policy.

E. Railroad Protective Liability insurance naming only Railroad as the insured with a combined 
single limit of $2,000,000 per occurrence with a $6,000,000 aggregate.  The policy shall be broad 
form coverage for “Physical Damage to Property” (ISO Form CG 00 35 07 98 or equivalent).  A 
binder stating the policy is in place must be submitted to Railroad until the original policy is 
forwarded to Railroad.

SECTION 1.0 OTHER REQUIREMENTS

F. Punitive damage exclusion must be deleted, which deletion shall be indicated on the 
certificate of insurance.

G. Contractor agrees to waive its right of recovery, and its insurers, through policy endorsement, 
agree to waive their right of subrogation against Railroad.  Contractor further waives its right of 
recovery, and its insurers also waive their right of subrogation against Railroad for loss of its 
owned or leased property or property under its care, custody and control. Contractor's insurance 
shall be primary with respect to any insurance carried by Railroad. All waivers of subrogation 
shall be indicated on the certificate of insurance.

H. All policy(ies) required above (excluding Workers Compensation) shall provide severability of 
interests and shall name Railroad as an additional insured.  The coverage provided to Railroad as 
additional insured shall provide coverage for Railroad’s negligence whether sole or partial, active 
or passive, and shall not be limited by Contractor’s liability under the indemnity provisions of this 
Agreement.  Severability of interest and naming Railroad as additional insured shall be 
indicated on the certificate of insurance.

I. Prior to commencing the work, Contractor shall furnish to Railroad original certificate(s) of 
insurance evidencing the required coverage, endorsements, and amendments. The certificate(s) 
shall contain a provision that obligates the insurance company(ies) issuing such policy(ies) to 
notify Railroad in writing of any cancellation or material alteration. Upon request from Railroad, 
a certified duplicate original of any required policy shall be furnished.

J. Any insurance policy shall be written by a reputable insurance company acceptable to Railroad or 
with a current Best's Insurance Guide Rating of A- and Class VII or better, and authorized to do 
business in the State of Texas.

K. Contractor WARRANTS that this Agreement has been thoroughly reviewed by Contractor's 
insurance agent(s)/broker(s), who have been instructed by Contractor to procure the insurance 
coverage required by this Agreement and acknowledges that Contractor's insurance coverage 
will be primary.



Texas Department of Transportation Exhibit F Final RFP Addendum #1
Energy Sector Roadway Repair Project Volume I – Instructions to Proposers

October 17, 2013 Ex. F – Right of Entry (Railroad)

4

L. If Contractor fails to procure and maintain insurance as required, Railroad may elect to do so at 
the cost of Contractor, plus a 25% administration fee.

M. The fact that insurance is obtained by Contractor or Railroad on behalf of Contractor shall not be 
deemed to release or diminish the liability of Contractor, including, without limitation, liability 
under the indemnity provisions of this Agreement.  Damages recoverable by Railroad shall not be 
limited by the amount of the required insurance coverage.
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EXHIBIT C

TO

CONTRACTOR'S RIGHT OF ENTRY AGREEMENT

MINIMUM SAFETY REQUIREMENTS

The term "employees" as used herein refer to all employees of Contractor as well as all employees of any 

subcontractor or agent of Contractor.

I. Clothing

A. All employees of Contractor will be suitably dressed to perform their duties safely and in a 

manner that will not interfere with their vision, hearing, or free use of their hands or feet.

Specifically, Contractor’s employees must wear:

(i) Waist-length shirts with sleeves.

(ii) Trousers that cover the entire leg.  If flare-legged trousers are worn, the trouser bottoms 

must be tied to prevent catching.

(iii) Footwear that covers their ankles and has a defined heel.  Employees working on bridges 

are required to wear safety-toed footwear that conforms to the American National 

Standards Institute (ANSI) and FRA footwear requirements.

B. Employees shall not wear boots (other than work boots), sandals, canvas-type shoes, or other 

shoes that have thin soles or heels that are higher than normal.

C. Employees must not wear loose or ragged clothing, neckties, finger rings, or other loose jewelry 

while operating or working on machinery.

II. Personal Protective Equipment

Contractor shall require its employees to wear personal protective equipment as specified by Railroad 

rules, regulations, or recommended or requested by the Railroad Representative.

(i) Hard hat that meets the American National Standard (ANSI) Z89.1 – latest revision.  Hard hats 

should be affixed with Contractor’s  company logo or name.

(ii) Eye protection that meets American National Standard (ANSI) for occupational and educational 

eye and face protection, Z87.1 – latest revision.  Additional eye protection must be provided to 

meet specific job situations such as welding, grinding, etc.
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(iii) Hearing protection, which affords enough attenuation to give protection from noise levels that will 

be occurring on the job site.  Hearing protection, in the form of plugs or muffs, must be worn when 

employees are within:

 100 feet of a locomotive or roadway/work equipment
 15 feet of power operated tools
 150 feet of jet blowers or pile drivers
 150 feet of retarders in use (when within 10 feet, employees must wear dual ear 

protection – plugs and muffs)


(iv) Other types of personal protective equipment, such as respirators, fall protection equipment, and 

face shields, must be worn as recommended or requested by the Railroad Representative.

III. On Track Safety

Contractor is responsible for compliance with the Federal Railroad Administration’s Roadway Worker 

Protection regulations – 49CFR214, Subpart C and Railroad's On-Track Safety rules.  Under 49CFR214, 

Subpart C, railroad contractors are responsible for the training of their employees on such regulations.  In 

addition to the instructions contained in Roadway Worker Protection regulations, all employees must:

(i) Maintain a distance of twenty-five (25) feet to any track unless the Railroad Representative is 

present to authorize movements.

(ii) Wear an orange, reflectorized workwear approved by the Railroad Representative.

(iii) Participate in a job briefing that will specify the type of On-Track Safety for the type of work being 

performed. Contractor must take special note of limits of track authority, which tracks may or may 

not be fouled, and clearing the track.  Contractor will also receive special instructions relating to 

the work zone around machines and minimum distances between machines while working or 

traveling.

IV. Equipment

A. It is the responsibility of Contractor to ensure that all equipment is in a safe condition to operate.  

If, in the opinion of the Railroad Representative, any of Contractor’s equipment is unsafe for use, 

Contractor shall remove such equipment from Railroad’s property.  In addition, Contractor must 

ensure that the operators of all equipment are properly trained and competent in the safe 

operation of the equipment.  In addition, operators must be:

 Familiar and comply with Railroad’s rules on lockout/tagout of equipment.
 Trained in and comply with the applicable operating rules if operating any hy-rail 

equipment on-track.
 Trained in and comply with the applicable air brake rules if operating any equipment that 

moves rail cars or any other railbound equipment.

B. All self-propelled equipment must be equipped with a first-aid kit, fire extinguisher, and audible 

back-up warning device.
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C. Unless otherwise authorized by the Railroad Representative, all equipment must be parked a 

minimum of twenty-five (25) feet from any track.  Before leaving any equipment unattended, the 

operator must stop the engine and properly secure the equipment against movement.

D. Cranes must be equipped with three orange cones that will be used to mark the working area of 

the crane and the minimum clearances to overhead powerlines.

V. General Safety Requirements

A. Contractor shall ensure that all waste is properly disposed of in accordance with applicable 

federal and state regulations.

B. Contractor shall ensure that all employees participate in and comply with a job briefing conducted 

by the Railroad Representative, if applicable.  During this briefing, the Railroad Representative 

will specify safe work procedures, (including On-Track Safety) and the potential hazards of the 

job.  If any employee has any questions or concerns about the work, the employee must voice 

them during the job briefing.  Additional job briefings will be conducted during the work as 

conditions, work procedures, or personnel change.

C. All track work performed by Contractor meets the minimum safety requirements established by 

the Federal Railroad Administration’s Track Safety Standards 49CFR213.

D. All employees comply with the following safety procedures when working around any railroad 

track:

(i) Always be on the alert for moving equipment.  Employees must always expect movement 

on any track, at any time, in either direction.

(ii) Do not step or walk on the top of the rail, frog, switches, guard rails, or other track 

components.

(iii) In passing around the ends of standing cars, engines, roadway machines or work 

equipment, leave at least 20 feet between yourself and the end of the equipment.  Do not 

go between pieces of equipment of the opening is less than one car length (50 feet).

(iv) Avoid walking or standing on a track unless so authorized by the employee in charge.

(v) Before stepping over or crossing tracks, look in both directions first.

(vi) Do not sit on, lie under, or cross between cars except as required in the performance of 

your duties and only when track and equipment have been protected against movement.

E. All employees must comply with all federal and state regulations concerning workplace safety.
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EXHIBIT D

TO

CONTRACTORS RIGHT OF ENTRY AGREEMENT

If a print of the right of entry area to be used by Contractor is available, it should be marked Exhibit D and 
attached here as part of the Agreement.
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Exhibit G

MINUTE ORDER 

TEXAS TRANSPORTATION COMMISSION

(See attached)
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Exhibit H

FORM OF PAYMENT FOR WORK PRODUCT AGREEMENT

PAYMENT FOR WORK PRODUCT AGREEMENT 
(Energy Sector Roadway Repair Project) 

THIS PAYMENT FOR WORK PRODUCT AGREEMENT is made and entered into as of this 
_________ day of 2013, by and between the Texas Department of Transportation (“TxDOT”) 
and ______________________________________________________________________, a 
________________________________________ duly authorized to conduct business in the 
State of Texas (“Proposer”), with reference to the following facts:

A. Proposer is one of the shortlisted proposers eligible to submit Proposals for the 
Energy Sector Roadway Repair Project (the “Project”), and wishes to submit a 
Proposal in response to the Request for Proposals for the Project issued by 
TxDOT on September 27, 2013, as amended (the “RFP”).  Initially capitalized 
terms not otherwise defined herein shall have the meanings set forth in the RFP.

B. The RFP requires each shortlisted proposer to execute and deliver a Payment for 
Work Product Agreement to TxDOT with the Technical Proposal by the date 
specified in the RFP, as a condition to the proposer’s eligibility to receive a 
payment for work product in accordance with Section 6.3 of the Instructions to 
Proposers (“ITP”).

NOW, THEREFORE, the Proposer hereby agrees as follows:

SECTION 2.0 SERVICES AND PERFORMANCE

(a) The Proposer shall prepare a responsive Proposal in response to the RFP.  A 
“responsive” Proposal means a Proposal submitted by a shortlisted proposer 
which conforms in all material respects to the requirements of the RFP, as 
determined by TxDOT, in its sole discretion, and is timely received by TxDOT.

(b) Subject to the provisions of the RFP regarding ownership of EPDs, all work 
performed by Proposer and its team members pursuant to this Payment for Work 
Product Agreement and in connection with the Proposal shall be considered work 
for hire, and the products of such work shall become the property of TxDOT 
without restriction or limitation on their use.  Neither Proposer nor any of its team 
members shall copyright any of the material developed under this Payment for 
Work Product Agreement.
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SECTION 3.0 TERM

Unless otherwise provided herein, the provisions of this Payment for Work Product Agreement 
shall remain in full force and effect until the earlier to occur of (a) eighteen (18) months from the 
date of the execution of this Agreement or (b) the date payment is delivered hereunder.  The 
work product is due no later than the Proposal Due Date.

SECTION 4.0 COMPENSATION AND PAYMENT

(a) If, following receipt of Proposals as requested by the RFP, the Design-Build 
Agreement is awarded by TxDOT to a proposer other than Proposer or the 
procurement is cancelled, then, subject to the terms of Section 6.3 of the ITP and 
this Payment for Work Product Agreement (including, without limitation, Proposer’s 
full compliance therewith), TxDOT agrees to pay Proposer for the herein described 
services a lump sum in an amount equal to the lesser of (i) the value of the work 
product provided in the Proposal that can, as determined by TxDOT, be used by 
TxDOT in the performance of its functions and (ii) 0.25% of the successful 
proposer’s Design-Build Price; provided, however, that in the event the 
procurement is terminated before execution of the DBC, TxDOT shall pay 
Proposers a partial lump sum in the amount of $125,000.  Proposer will not be 
compensated if the Proposal, including, without limitation, the Financial Proposal, 
is determined by TxDOT to be non-responsive, and/or fails to achieve a passing 
score on any of the pass/fail criteria in Section 5.3 of the ITP, or if TxDOT 
withdraws the RFP prior to the due date for Proposals.

(b) In no event shall any proposer that is selected for award but fails to satisfy the 
award conditions set forth in Section 6.1 of the ITP be entitled to receive 
compensation hereunder, including, without limitation, payments under Section 
3(a).  In addition, if TxDOT awards the Design-Build Agreement to Proposer, 
Proposer will not be entitled to compensation hereunder, including, without 
limitation, payments under Section 3(a). 

(c) Payment will be made within 30 days after receipt of a proper invoice submitted to 
TxDOT under this Section 3(c).  The invoice may be submitted no earlier than 45 
days after notice of final award, including execution of the DBC, is posted on the 
Project Webpage, or, if final award is not made, not earlier than 30 days after 
cancellation of the procurement or expiration of the time period for award stated in 
the RFP (as such time period may be extended by mutual agreement of the 
apparent best value Proposer and TxDOT), as applicable.  All proposers eligible to 
receive a payment for work product shall be required to submit an invoice to 
TxDOT in a form acceptable to TxDOT in order to receive such payment.  

(d) This Payment for Work Product Agreement involves the submission of a Proposal 
by Proposer that must be received by the due date(s) set forth in the RFP and 
determined responsive by TxDOT as a condition of Proposer’s eligibility for the 
payment set forth in Section 3(a).
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SECTION 5.0 INDEMNITIES AND SURETYSHIP

(a) INDEMNITY. Proposer agrees that it will indemnify, defend, and hold harmless 
TxDOT and all of TxDOT's commission members, officers, agents, 
representatives, and employees from any claim, loss, damage, cost, judgment, 
fee, penalty, charge, or expenses (including attorneys’ fees and costs) arising out 
of any acts, actions, neglect, omissions, fault, willful misconduct, violation of law or 
breach by Proposer, its agents, employees, or Subcontractors during the 
performance of this Payment for Work Product Agreement, whether direct or
indirect, and whether to any person or property to which TxDOT or said parties 
may be subject, except that neither Proposer nor any of its Subcontractors will be 
liable under this section for damages arising out of injury or damage to persons or 
property directly caused or resulting from the sole negligence of TxDOT or any of 
its commission members, officers, agents, or employees. 

(b) Proposer's obligation to indemnify, defend, and pay for the defense or, at TxDOT's 
option, to participate and associate with TxDOT in defense of any claim and any 
related settlement negotiations, shall be triggered by TxDOT's notice of claim for 
indemnification to Proposer.  Only a final and unappealable adjudication or 
judgment specifically finding TxDOT solely negligent shall excuse performance of 
this provision.  Proposer shall pay all costs and fees related to this obligation and 
its enforcement by TxDOT.  TxDOT's failure to notify Proposer of a claim shall not 
release Proposer of the above duty to defend.

SECTION 6.0 COMPLIANCE WITH LAWS

(a) Proposer acknowledges that all written correspondence, exhibits, photographs, 
reports, printed material, tapes, electronic disks, and other graphic and visual aids 
submitted to TxDOT during this procurement process, excluding only the EPDs, 
are, upon their receipt by TxDOT, the property of TxDOT and are subject to the 
Public Information Act.

(b) Proposer shall comply with all federal, state, and local laws; ordinances; rules; and 
regulations applicable to the work or payment therefor, and shall not discriminate 
on the grounds of race, color, religion, sex, national origin, age, or disability in the 
performance of work under this Payment for Work Product Agreement.

(c) Proposer covenants and agrees that it and its employees shall be bound by the 
standards of conduct provided in applicable laws, ordinances, rules, and 
regulations as they relate to work performed under this Payment for Work Product 
Agreement.  Proposer agrees to incorporate the provisions of this paragraph in 
any subcontract into which it might enter with reference to the work performed 
pursuant to this Payment for Work Product Agreement.
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SECTION 7.0 EARLY TERMINATION

This Payment for Work Product Agreement may be terminated by TxDOT, in its sole discretion, 
in whole or in part, at any time.  No payment will be owing by TxDOT in the event of any such 
termination, except as provided in Section 3(a), above.

SECTION 8.0 ASSIGNMENT

Proposer shall not assign, transfer, pledge, sell, or otherwise convey this Payment for Work 
Product Agreement without TxDOT’s prior written consent, in its sole discretion.  Any 
assignment of this Payment for Work Product Agreement without such consent shall be null and 
void and may, in TxDOT’s sole discretion, disqualify Proposer from further consideration for the 
procurement and Project.

SECTION 9.0 MISCELLANEOUS

(a) Proposer and TxDOT agree that Proposer, its equity owners, team members, and 
their respective employees are not agents or representatives of TxDOT as a result 
of this Payment for Work Product Agreement.

(b) All words used herein in the singular form shall extend to and include the plural.  
All words used in the plural form shall extend to and include the singular.  All 
words used in any gender shall extend to and include all genders.

(c) This Payment for Work Product Agreement, together with the RFP, embodies the 
entire agreement of the parties with respect to the subject matter hereof.  There 
are no promises, terms, conditions, or obligations other than those contained 
herein or in the RFP, and this Payment for Work Product Agreement shall 
supersede all previous communications, representation, or agreements, either 
verbal or written, between the parties hereto.

(d) It is understood and agreed by the parties hereto that if any part, term, or provision 
of this Payment for Work Product Agreement is by the courts held to be illegal or in 
conflict with any law of the State of Texas, the validity of the remaining portions or 
provisions shall not be affected, and the rights and obligations of the parties shall 
be construed and enforced as if the Payment for Work Product Agreement did not 
contain the particular part, term, or provisions to be invalid.

(e) This Payment for Work Product Agreement shall be governed by and construed in 
accordance with the laws of the State of Texas.   The venue for any proceeding 
relating to this Payment for Work Product Agreement shall be the courts in Travis 
County, Texas.

(f) This instrument may be executed in one or more counterparts, each of which shall 
be deemed an original, but all of which, together, shall constitute one and the 
same instrument.
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IN WITNESS WHEREOF, this Payment for Work Product Agreement has been executed and 
delivered as of the day and year first above written.

TEXAS DEPARTMENT OF TRANSPORTATION

By: __________________________________
Name: ________________________________
Title: _________________________________

__________________ [insert Proposer’s name]

By: __________________________________
Name: ________________________________
Title: _________________________________
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Exhibit I
LOCATIONS

Rank District Highway County Physical Limits 
(From)

Physical Limits (To) Warranty Type and  
Period

Description of Work

1
Laredo FM 133 LaSalle

IH 35 Dimmit C/L Materials and 
Workmanship 

(“M&W”); 1 year

Pavement widen/resurface

2 Corpus Christi FM 882 Bee FM 626 SH 72 M&W; 1 year Pavement widen/resurface

3 Corpus Christi US 181 Karnes FM 887 W FM 1144 General; 2 years Pavement widen/rehab

4 Laredo FM 190 Dimmit 13th Street US 83 North M&W; 1 year Pavement widen/resurface

5 San Antonio SH 16 McMullen Tilden city limits Duval C/L General; 2 years Pavement resurface/super 2

6 Yoakum FM 443 Gonzales Dewitt C/L US 90 M&W; 1 year Pavement widen/resurface

7 Yoakum FM 2067 Gonzales US 183 End of State MNT M&W; 1 year Pavement widen/resurface

8
Laredo FM 469 LaSalle

IH 35 E. FR 
Intersection

SH 97 M&W; 1 year Pavement widen/rehab

9 Laredo IH 35 (W. FR) LaSalle LaSalle/Frio C/L N. Int. BI-35 General; 2 years Pavement widen/rehab

10 Corpus Christi FM 627 Karnes FM 2724 FM 81 M&W; 1 year Pavement widen/resurface

11 Corpus Christi FM 2049 Live Oak IH 37 SH 72 M&W; 1 year Pavement widen/resurface

12
Yoakum FM 240 Dewitt

0.2 miles N. of VFW 
Rd.

US 87 M&W; 1 year Pavement widen/resurface

13 Laredo IH 35 (E. FR) LaSalle N. Int. BI-35 Frio/LaSalle C/L General; 2 years Pavement widen/rehab

14 Corpus Christi FM 81 Karnes SH 123 SH 80 M&W; 1 year Pavement widen/resurface

15 Corpus Christi FM 81 Karnes FM 1144 SH 123 M&W; 1 year Pavement widen/resurface
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16 Corpus Christi FM 1042 Live Oak US 281 FM 1545 M&W; 1 year Pavement rehab

17 Yoakum FM 443 Dewitt Gonzales C/L SH 111 M&W; 1 year Pavement widen/resurface

18 Yoakum FM 1680 Lavaca FM 532 Gonzales C/L M&W; 1 year Pavement widen/rehab

19 Laredo FM 117 Zavala US 57 Zavala/Frio C/L M&W; 1 year Pavement widen/resurface

20 San Antonio FM 140 Atascosa SH 16 Charlotte city limits M&W; 1 year Pavement widen/resurface

21 Corpus Christi FM 3192 Live Oak FM 2049 FM 882 M&W; 1 year Pavement rehab

22 San Antonio FM 791 Atascosa US 281A Karnes C/L M&W; 1 year Pavement rehab

23 Corpus Christi FM 624 Jim Wells US 281 SH 359 M&W; 1 year Pavement widen/resurface

24 Yoakum FM 952 Dewitt SH 72 FM 2656 M&W; 1 year Pavement widen/resurface

25 Yoakum FM 1680 Gonzales US 90 Lavaca C/L M&W; 1 year Pavement widen/rehab

26
San Antonio FM 791

Atascosa and 
McMullen

Atascosa/ McMullen 
C/L

SH 16 M&W; 1 year Pavement widen/rehab

27 Corpus Christi SH 119 Karnes SH 80 Dewitt C/L M&W; 1 year Pavement rehab

28
Laredo FM 624 LaSalle

SH 97 3.16 miles south of FM 
469

M&W; 1 year Pavement rehab

29
San Antonio FM 791

Atascosa and 
McMullen

US 281A Atascosa/ McMullen 
C/L

M&W; 1 year Pavement widen/rehab

30 Yoakum FM 77 Gonzales US 87 FM 108 M&W; 1 year Pavement widen/rehab

31 Laredo FM 469 LaSalle SH 97 FM 624 M&W; 1 year Pavement widen/rehab


