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TxDOTRR Scope of Work.dgn

RAILROAD SCOPE OF WORK

On this project, an ROE agreement is:

Not Required

prior to the work being performed.

TxDOT must issue a work order for any work done by the Railroad Company

Coordinate with TxDOT for any work to be performed by the Railroad Company.

Required

Not Required

VI. CONTRACTOR'S RIGHT OF ENTRY (ROE) AGREEMENT

II. OTHER PROJECT WORK WITHIN RAILROAD RIGHTS-OF-WAY (ROW)

On this project, construction work to be performed by a railroad company is:

     

Scope of Work at this Crossing to Be Performed by State Contractor:

Scope of Work at this Crossing to Be Performed by Railroad Company:

# of Days of Railroad Flagging Expected: 

VIII. SUBCONTRACTORS

Expected

Not Expected

On this project, night or weekend flagging is:

Contact Information for Flagging:

Flagging services will be provided by:

Railroad Company: TxDOT will pay flagging invoices

Outside Party: Contractor will pay flagging invoices, to be reimbursed by TxDOT

DOT #:

RR Company Owning Track at Crossing:

Operating RR Company at Track:

RR MP:

RR Subdivision: 

City: 

County: 

CSJ at this Crossing:

Highway/Roadway name crossing the railroad:

# of regularly scheduled trains per day at this crossing:

# of switching movements per day at this crossing:

% of estimated contract cost of work within railroad ROW:

June 2014

ready for scheduled flaggers, any flagging charges will be paid by Contractor.

If Contractor falls behind schedule due to their own negligence and is not 

The Railroad requires a 30 day notice if their flaggers are to be utilized.

Contractor must incorporate flaggers into anticipated construction schedule.

With the following railroad companies: 

Crossing Type:**

PROJECT SPECIFIC DETAILS

as required of the Contractor.

Subcontractors are required to maintain the same insurance coverage

Contractor shall not subcontract work without written consent of TxDOT. 

   HIGHWAY UNDERPASS,PEDESTRIAN, OR CLOSED/ABANDONED)

I. WORK AT CROSSING LOCATIONS (AT GRADE, HIGHWAY OVERPASS, 

   or Closed/Abandoned

** Choose: Highway Overpass, Highway Underpass, At Grade, Pedestrian, 

Required: TxDOT to assist in obtaining (see Item 5, Article 8.3)

With the following railroad companies: 

Required: Contractor to obtain (see Item 5, Article 8.4)

Not Required

VII. RAILROAD COORDINATION MEETING

On this project, a Railroad Coordination Meeting is:

Required

See Item 5, Article 8.1 for more details.

Division
Rail

Type of Insurance

Commercial General Liability

Workers Compensation

Business Automobile

Railroad Protective Liability

each Railroad Company.

separate rights of way, provide separate insurance policies in the name of

where several Railroad Companies are involved and operate on their own

more than one Railroad Company is operating on the same right of way or

Insurance policies must be issued for and on behalf of the Railroad. Where

Amount of Coverage (Minimum)

$500,000 / $500,000 / $500,000

$2,000,000 / $4,000,000

$2,000,000 combined single limit

incidental to the various bid items.

insurance coverages shown below or any deductibles. These costs are 

No direct compensation will be made to the Contractor for providing the 

V. RAILROAD INSURANCE REQUIREMENTS

III. FLAGGING & INSPECTION

IX. EMERGENCY NOTIFICATION

RR Milepost _____   ___________ Subdivision

Location: DOT ________

    at XXX-XXX-XXXX

Call _______ Railroad Emergency Line

In Case of Railroad Emergency

IV. CONSTRUCTION WORK TO BE PERFORMED BY THE RAILROAD

Contact Information for Construction Inspection:

$2,000,000 / $6,000,000

UPRR - UP.info@railpros.com

BNSF - BNSF.info@railpros.com

KCS  - KCS.info@railpros.com

OTHERS

Not Required

Call Center 877-315-0513, Select #1 for flagging 

Call Center 877-315-0513, Select #1 for flagging 

Call Center 877-315-0513, Select #1 for flagging 

construction schedule.

Contractor must incorporate Construction Inspection into anticipated 

Required:

Not Required

  

  bottomline076@aol.com, 903-767-7630

- Bottom Line On-Track Safety Services

$5,000,000 / $10,000,000

Non - Bridge Projects

Bridge Projects

on project.

an executed ROE agreement between the Contractor and the Railroad if required 

Construction & Maintenance Agreement between the State and the Railroad and 

Contractor shall not operate within Railroad Right of Way without an executed

Approved ROE Agreement templates are not to be modified by the Contractor.

http://www.txdot.gov/inside-txdot/division/rail/samples.html

the State and Railroad, see:

To view previously approved ROE Agreement templates agreed upon between 

Other

Railroad reference number shall be provided by TxDOT CST or DO.  

the Railroad as the insurance limits are subject to change without notice.

The Contractor shall confirm the insurance requirements with 

3/2020

Railroad website:

RPOLANSK
Text Box
Part 2. Describe any project work that occurs in railroad right of way that is not at a crossing. Such as common ditches, pipe and wireline agreements, etc. 

RPOLANSK
Text Box
Part 1. For each railroad crossing on the project, provide information on the location and describe the work to be performed by both the Contractor and by the railroad company even if the work by the railroad company is only flagging and/or inspection.  For overlay projects, clarify if any milling work is included.  Copy this text and repeat for each crossing on the project if necessary or use the spreadsheet shown in the MicroStation example. 

RPOLANSK
Text Box
Part 3. Describe flagging needs on project including days of flagging, need for night/weekend flagging, whether railroad company or outside party will perform flagging, and contact for Contractor to obtain a flagger. 
Note: For Others, such as DGNO or GWRR, see attached spreadsheet for railroad specific instructions.

RPOLANSK
Text Box
Part 4. Mark whether or not construction work is to be performed by the railroad company.  Construction work would include installation/removal/relocation of railroad signals, planking, preemption circuits, rail realignments, etc.  Flagging and inspection are not considered construction work.

RPOLANSK
Text Box

RPOLANSK
Text Box
Part 6. Clarify whether an ROE agreement is needed by the Contractor, and if so, whether TxDOT will assist in obtaining the ROE agreement or Contractor will obtain on their own.  Invasive work within railroad right of way will typically require an ROE agreement.  Only non-invasive maintenance work would not require an ROE agreement; examples would be overlays, seal coats, etc.  Currently, TxDOT-CST assists in obtaining the ROE agreement only on UPRR projects.  The Contractor will obtain ROE agreement on their own for non UPRR projects. Only 1 box is checked in this section.

RPOLANSK
Text Box
Part 7.  Mark whether or not a railroad coordination meeting is required.  A railroad coordination meeting is generally not required for minor work such as overlays, seal coats, etc.

RPOLANSK
Text Box
Part 9. Clarify railroad company, emergency phone number, DOT # (if applicable), RR milepost, and RR subdivision.
Phone numbers:
Union Pacific Railroad (UPRR) 888-877-7267
BNSF Railway (BNSF) 800-832-5452 Option 1
Kansas City Southern (KCS) 877-527-9464
Fort Worth & Western (FWWR) 817-738-2445
Texas Pacifico (TxPF) 800-742-8905
For all other railroad companies, contact RRD for info

RPOLANSK
Text Box
Note: Include on the Index of Sheets a section titled "Railroad" near the end of the PS&E for any project impacting railroad right of way. Sheets to be included in this section include the Railroad Scope of Work and Railroad Requirement Sheets (Bridge or Non-Bridge). Do not include the Railroad the Railroad Ex A that is not detailed otherwise within the PS&E. This sheet does not need to be signed/sealed by a licensed P.E. 

RPOLANSK
Callout
Part 5. Clarify here what limits for railroad protective liability insurance are required.  For bridge projects, typical limits are $5,000,000/$10,000,000.  For non-bridge projects, typical limits are $2,000,000/$6,000,000. For Projects not on RR ROW use $0. This may change depending on railroad.




