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TxDOTRR Scope of Work.dgn

RAILROAD SCOPE OF WORK

On this project, an ROE agreement is:

Not Required

prior to the work being performed.

TxDOT must issue a work order for any work done by the Railroad Company

Coordinate with TxDOT for any work to be performed by the Railroad Company.

Required

Not Required

VI. CONTRACTOR'S RIGHT OF ENTRY (ROE) AGREEMENT

II. OTHER PROJECT WORK WITHIN RAILROAD RIGHTS-OF-WAY (ROW)

On this project, construction work to be performed by a railroad company is:

     

Scope of Work at this Crossing to Be Performed by State Contractor:

Scope of Work at this Crossing to Be Performed by Railroad Company:

# of Days of Railroad Flagging Expected: 

VIII. SUBCONTRACTORS

Expected

Not Expected

On this project, night or weekend flagging is:

Contact Information for Flagging:

Flagging services will be provided by:

Railroad Company: TxDOT will pay flagging invoices

Outside Party: Contractor will pay flagging invoices, to be reimbursed by TxDOT

DOT #:

RR Company Owning Track at Crossing:

Operating RR Company at Track:

RR MP:

RR Subdivision: 

City: 

County: 

CSJ at this Crossing:

Highway/Roadway name crossing the railroad:

# of regularly scheduled trains per day at this crossing:

# of switching movements per day at this crossing:

% of estimated contract cost of work within railroad ROW:

June 2014

ready for scheduled flaggers, any flagging charges will be paid by Contractor.

If Contractor falls behind schedule due to their own negligence and is not 

The Railroad requires a 30 day notice if their flaggers are to be utilized.

Contractor must incorporate flaggers into anticipated construction schedule.

Crossing Type:**

PROJECT SPECIFIC DETAILS

as required of the Contractor.

Subcontractors are required to maintain the same insurance coverage

Contractor shall not subcontract work without written consent of TxDOT. 

   HIGHWAY UNDERPASS,PEDESTRIAN, OR CLOSED/ABANDONED)

I. WORK AT CROSSING LOCATIONS (AT GRADE, HIGHWAY OVERPASS, 

   or Closed/Abandoned

** Choose: Highway Overpass, Highway Underpass, At Grade, Pedestrian, 

With the following railroad companies: 

Required: Contractor to obtain (see Item 5, Article 8.4)

Not Required

VII. RAILROAD COORDINATION MEETING

On this project, a Railroad Coordination Meeting is:

Required

See Item 5, Article 8.1 for more details.

Division
Rail

Type of Insurance

Commercial General Liability

Workers Compensation

Business Automobile

Railroad Protective Liability

each Railroad Company.

separate rights of way, provide separate insurance policies in the name of

where several Railroad Companies are involved and operate on their own

more than one Railroad Company is operating on the same right of way or

Insurance policies must be issued for and on behalf of the Railroad. Where

Amount of Coverage (Minimum)

$500,000 / $500,000 / $500,000

$2,000,000 / $4,000,000

$2,000,000 combined single limit

incidental to the various bid items.

insurance coverages shown below or any deductibles. These costs are 

No direct compensation will be made to the Contractor for providing the 

V. RAILROAD INSURANCE REQUIREMENTS

III. FLAGGING & INSPECTION

IX. EMERGENCY NOTIFICATION

IV. CONSTRUCTION WORK TO BE PERFORMED BY THE RAILROAD

Contact Information for Construction Inspection:

$2,000,000 / $6,000,000

UPRR - UP.info@railpros.com

BNSF - BNSF.info@railpros.com

KCS  - KCS.info@railpros.com

OTHERS

Not Required

Call Center 877-315-0513, Select #1 for flagging 

Call Center 877-315-0513, Select #1 for flagging 

Call Center 877-315-0513, Select #1 for flagging 

construction schedule.

Contractor must incorporate Construction Inspection into anticipated 

Required:

Not Required

  

  bottomline076@aol.com, 903-767-7630

- Bottom Line On-Track Safety Services

$5,000,000 / $10,000,000

Non - Bridge Projects

Bridge Projects

on project.

an executed ROE agreement between the Contractor and the Railroad if required 

Construction & Maintenance Agreement between the State and the Railroad and 

Contractor shall not operate within Railroad Right of Way without an executed

Approved ROE Agreement templates are not to be modified by the Contractor.

http://www.txdot.gov/inside-txdot/division/rail/samples.html

the State and Railroad, see:

To view previously approved ROE Agreement templates agreed upon between 

Other

Railroad reference number shall be provided by TxDOT CST or DO.  

the Railroad as the insurance limits are subject to change without notice.

The Contractor shall confirm the insurance requirements with 

3/2020

Subdivision ___________ 

RR Milepost _____ 

Location: DOT ________

Railroad Emergency Line at XXX-XXX-XXXX

Call _______ 

In Case of Railroad Emergency

with the UPRR 

 

Required: TxDOT CST to assist in obtaining (see Item 5, Article 8.3)


