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AMENDMENTS FOR THE:

TxDOT Traffic Operations Manual: Railroad Operations Volume, February 2000

Manual Notices
Delete

Chapter 1 — Introduction

Section Subheading Modification
3 Operations Involving Replace text with “The Developer and TxDOT will jointly enter
Railroads into agreements with railroad companies. The Developer shall

be responsible for all costs related to force account work for
construction or maintenance requirements during the term of
the project. Where the Manual refers to actions the state
normally takes, the Developer shall perform those actions.”

Chapter 2 — Railroad Agreements — General

Account Work

Section Subheading Modification

1 Overview Replace text with “Developer shall be responsible for all costs
normally assigned to TxDOT.”

2 Railroad Force Replace text with “Developer and TxDOT will jointly enter into

agreements with railroad companies. The Developer shall be
responsible for all costs related to force account work for
construction or maintenance requirements during the term of
the project. Where the Manual refers to actions the state
normally takes, the Developer shall perform those actions.”

Responsibilities

3 District For reference only
Responsibilities
3 District In all subsequent subheadings, where the text includes work to

be performed by the District or TXDOT Traffic Operations
Division (TRF), Developer shall perform.

4 TRF Responsibilities

Replace all text with the following: “The Developer shall provide
all documents, estimates, and other information required by the
TxDOT Traffic Operations Divisions (TRF) to prepare railroad
agreements for the project.”

Chapter 3 — Highway-Rail Grade Crossing Surfaces (Construction and

Reconstruction)

Section Subheading

Modification

1 Overview

Delete

2 Plan Layout

Replace “District” and “TxDOT” with “Developer”. Under
Instruction, delete “to be performed by TxDOT, TxDOT’s
contractor.”

3 Agreement and
Negotiating

Replace references to “Traffic Operations Division”, “TRF”, and
“TxDOT” with the word “Developer”. Delete Construction and
Maintenance except for the first sentence. Under Insurance
Claims delete all except the first sentence. Replace the word
“contractor” with the word “Developer”. Delete “Payment
Clause”, “Solicitations of Bids” clause, and “Conditions”. Delete
“Negotiating” and “After Execution”.

4 Project Execution

Replace the words “District”, “TxDOT’s Contractor”, and
“TxDOT” with the word “Developer”. Delete the section
Completion Letter.
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Chapter 4 — Grade Crossing Replanking Program
Delete

Chapter 5 — Spur Tracks
Delete

Chapter 6 — Warning Signals and Devices
Delete

Chapter 7 — Traffic Signal Preemption
Delete

Chapter 8 — Grade Separation
Delete

Chapter 9 — Drainage Structures and Common Ditches
Delete

Chapter 10 — Other Railroad Agreements
Delete

Chapter 11 — Crossing Closure, Relocation, and Consolidation
Delete

Appendix A — Forms
Delete
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