
♦ ♦ ♦ 

inadvertently omitted from the first sentence. Subsection (j) should 
read as follows: 

(j) Housing Tax Credit Units leased to an organization through a sup-
portive housing program where the owner receives a rental payment 
for the unit regardless of physical occupancy will be found out of com-
pliance if the Unit remains vacant for over 60 days. The Unit will be 
found out of compliance under the Event of Noncompliance "Violation 
of the Unit Vacancy Rule." 
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♦ ♦ ♦ 
Texas Department of Transportation 
Request for Qualifications 
Pursuant to the authority granted under Transportation Code, Chap-
ter 223, Subchapter F (enabling legislation), the Texas Department of 
Transportation (department), may enter into, in each state fiscal bien-
nium, up to six design-build contracts for the design, construction, ex-
pansion, extension, related capital maintenance, rehabilitation, alter-
ation, or repair of a highway project with a construction cost estimate 
of $150 million or more. The enabling legislation authorizes private 
involvement in design-build projects and provides a process for the de-
partment to solicit proposals for such projects. Transportation Code 
§223.245 prescribes requirements for issuance of a request for qualifi-
cations (RFQ) and requires the department to publish a notice of such 
issuance in the Texas Register. The Texas Transportation Commission 
(commission) adopted Texas Administrative Code, Title 43, Chapter 9, 
Subchapter I relating to design-build contracts (the rules). The enabling 
legislation, as well as the rules, govern the submission and process-
ing of qualifications statements (QSs), and provide for the issuance of 
an RFQ that sets forth the basic criteria for qualifications, experience, 
technical competence, and ability to develop a proposed project and 
such other information the department considers relevant or necessary. 

The commission has authorized the issuance of an RFQ to design, 
construct, and maintain the I-35E Phase 2 Project (Project) in Dallas 
County. The I-35E Phase 2 Project consists of the full reconstruction 
and widening of this segment of the I-35E corridor and includes the ad-
dition of one general purpose lane in each direction and full reconstruc-
tion and "grandfathering" of the existing two reversible tolled managed 
lanes, for a total of 10 general purpose and tolled managed lanes, along 

with the construction of continuous frontage roads and numerous inter-
section improvements. The Project has an estimated design-build cost 
of approximately $600 Million. 

Through this notice, the department is seeking QSs from teams inter-
ested in entering into a design-build contract and a capital maintenance 
contract. The department intends to evaluate any QS received in re-
sponse to the RFQ and may request submission of detailed proposals, 
potentially leading to the negotiation, award, and execution of a de-
sign-build contract, and a capital maintenance contract. The depart-
ment will accept for consideration any QS received in accordance with 
the enabling legislation, the rules, and the RFQ, on or before the dead-
line in this notice. The department anticipates issuing the RFQ, receiv-
ing and evaluating the QSs, developing a shortlist of proposing entities 
or consortia, and issuing a request for proposals (RFP) to the shortlisted 
entities. After review and a best value evaluation of the responses to 
the RFP, the department may negotiate and enter into a design-build 
contract and a capital maintenance contract for the Project. 

RFQ Evaluation Criteria. QSs will be evaluated by the department 
for shortlisting purposes using the following general criteria: project 
qualifications and experience, statement of technical approach, and 
safety qualifications. The specific criteria under the foregoing cate-
gories will be identified in the RFQ, as will the relative weighting of 
the criteria. 

Release of RFQ and Due Date. The department currently anticipates 
that the RFQ will be available on May 15, 2020. Copies of the RFQ 
will be available at the following website: 

http://www.txdot.gov/inside-txdot/division/debt/strategic-projects/al-
ternative-delivery/i-35ephase2/rfq.html 

QSs will be due by 12:00 p.m. (noon) CST on June 25, 2020, at the 
address specified in the RFQ. 
TRD-202001783 
Becky Blewett 
Deputy General Counsel 
Texas Department of Transportation 
Filed: May 5, 2020 
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