




- Thank you for dialing in
- Phones will be muted
- We will begin shortly

PRE-RFP MEETING: PAVEMENT DESIGN SERVICES FOR STATEWIDE USE 601CT0000003759

2:00 PM, CT

FY 2019, Wave 2



Welcome All!

- Please note that all correspondence will be muted throughout this presentation.
- There will not be an opportunity to ask questions during the Pre-RFP presentation.

Pre-RFP Meeting Agenda

- 1 Introductions
- 2 Brief Project Overview
- 3 Contract Selection Process
- 4 RFP Information
- 5 Closing Remarks

Consultant Selection Team Members

CST Members	Office
Enad Mahmoud, P.E.	Transportation Engineer Maintenance Division
Jimmy Si, P.E.	Transportation Engineer Materials and Tests Division
James Robbins, P.E.	Transportation Engineer Bryan District
Lacy Peters, P.E.	Transportation Engineer Atlanta District

Please do *not* contact the CST members

PEPS Service Center for Divisions Team

Procurement Support	Title
Kori Rodriguez, P.E.	PEPS Service Center for Divisions Section Director
Billy Frees, P.E.	Procurement Engineer, PEPS Service Center for Divisions
Erinn Davis	Contract Specialist, PEPS Service Center for Divisions

- You **will** be given an opportunity to ask questions after the presentation via an email request.
- Please submit questions to:
Billy Frees, P.E. at billy.frees@txdot.gov
by: **Tuesday, February 19, 2019 at 1 pm, CT**
- All relevant questions and responses will be posted online along with today's presentation slides, by Friday, February 22, 2019.

Pre-RFP Meeting Agenda

- 1 Introductions
- 2 Brief Project Overview
- 3 Contract Selection Process
- 4 RFP Information
- 5 Closing Remarks

Project Overview - Scope

- Pavement Design services for the Maintenance Division for state wide capacity
- Examples:
 - Pavement evaluations – for pavement rehabilitation and design purposes:
 - GPR, FWD, DCP, Coring, Trenching, Traffic Control ... etc.
 - Pavement design (Rigid and Flexible):
 - New construction
 - Major rehabilitation
 - Soil explorations, geotechnical and materials testing – for pavement design needs.

Pre-RFQ Meeting Agenda

- 1 Introductions
- 2 Brief Project Overview
- 3 Contract Selection Process
- 4 RFP Information
- 5 Closing Remarks

Contract Selection Process

Federal Process (With No Interviews) – with DBE Goal

Indefinite Deliverable (ID) Contracts with Work Authorizations

- 5 Contracts at up to \$1.5M each

One-Step Selection Process

- Proposal Evaluation
 - Final Selection

- This is a Federal Process, Administrative Qualifications are required.
- No preclusions are expected.
- Core team restrictions are not anticipated.
- DBE Goal of 30% is anticipated.

Pre-RFP Meeting Agenda

1 Introductions

2 Brief Project Overview

3 Contract Selection Process

4 RFP Information

5 Closing Remarks

RFP Information

Standard Work Categories

- 12.1.3 Materials Engineering (10.00%)
- 14.1.1 Soil Exploration (15.00%)
- 14.2.1 Geotechnical Testing (15.00%)


Non-Listed Categories (NLCs)

- Pavement Design (30.00%)
- Pavement Evaluation (30.00%)

RFP Information

Things to Remember:

- The prime provider must submit the Proposal package in a PDF format on a USB Flash Drive and one duplicate original Proposal on paper.
- Double check all Work Category pre-certifications
- Ensure you demonstrate how you meet the minimum requirements for the NLC(s)
 - These are used in screening and are a Pass/Fail
 - Can result in disqualification
 - Not used in scoring your SOQ
- For the duplicate original, the PTC (Project Team Composition) must include - Parts 1, 2, & 3
 - File, Print, Print Entire Workbook
- Double check your submittal
- Ensure timely delivery to the appropriate location outlined in the RFP.



Pre-RFQ Meeting Agenda

- 1 Introductions
- 2 Brief Project Overview
- 3 Contract Selection Process
- 4 RFP Information
- 5 Closing Remarks

Closing Remarks



Questions regarding this Pre-RFP meeting should be submitted to: Billy Frees, P.E. at billy.frees@txdot.gov by 1 pm, CT by Tuesday, February 19, 2019.

Relevant Questions received and their response will be posted by Friday, February 22, 2019.